

Tender Amendments / Clarifications Document

Ref: GIPCL/SLPP/PH-1/R&M/PMC & ISC/24-25/Amendment

Date: 02nd December, 2024

To,

Prospective Bidder

Sub: Amendment / Clarifications for “REQUEST FOR PROPOSAL (RFP) FOR PROJECT MANAGEMENT CONSULTANCY (PMC) SERVICES AND IMPLEMENTATION SUPPORT CONSULTANT (ISC) FOR RENOVATION & MODERNISATION (R & M) AND LIFE EXTENSION (LE) OF SURAT LIGNITE POWER PLANT (SLPP) PHASE-I (2X125 MW, UNIT-1 & 2).”

Ref: E-Tender Ref. GIPCL/SLPP/PH-I/R&M/PMC & ISC/24-25/ dated 25th October, 2024.

- (1) The open online e-tender published for “REQUEST FOR PROPOSAL (RFP) FOR PROJECT MANAGEMENT CONSULTANCY (PMC) SERVICES AND IMPLEMENTATION SUPPORT CONSULTANT (ISC) FOR RENOVATION & MODERNISATION (R & M) AND LIFE EXTENSION (LE) OF SURAT LIGNITE POWER PLANT (SLPP) PHASE-I (2X125 MW, UNIT-1 & 2), RFP No: GIPCL/SLPP/PH-I/R&M/PMC & ISC/24-25” through n Procure on 25.10.2024. The Pre-Bid meeting was arranged on 14.11.2024 at 11:00 a.m. through online mode.
- (2) Amendment / Clarifications are made to the subject Tender as indicated in this Tender Amendment / Clarification Document (the “Amendment - 1”).
- (3) This Amendment - 1 shall now be considered as an integral part of the subject Tender document. All terms and conditions applicable to the Tender shall now be applicable to this Amendment Document. Any amendment indicated in this Amendment Document shall supersede all relevant terms and conditions/ clauses of the subject Tender.
- (4) The Bidder shall understand, duly sign and seal each page of this Amendment Document and submit as per the method / procedure mentioned in the Tender.

Yours faithfully,

For and on behalf of GIPCL

Sd/-

Addl. General Manager (O & M), SLPP

Attachments:

1. Amendment - 1 to the Tender Document
2. Consolidated Replies / Clarifications to the Bidder's Queries

Attachment 1

Amendment - 1

REQUEST FOR PROPOSAL (RFP) FOR PROJECT MANAGEMENT CONSULTANCY (PMC) SERVICES AND IMPLEMENTATION SUPPORT CONSULTANT (ISC) FOR RENOVATION & MODERNISATION (R & M) AND LIFE EXTENSION (LE) OF SURAT LIGNITE POWER PLANT (SLPP) PHASE-I (2X125 MW, UNIT-1 & 2)

Sr.	Tender Clause No.	Description / Specification as per Tender Document	Amendment
1.	Clause 6.1.7 (Page 47 of 89)	Detailed Scope of work: 6.1.7.1. :	Detailed Scope of work: Bidder to consider Clause 6.1 and all sub clauses above as part of detailed scope of work. 6.1.7.1 :
2.	Clause 6.1.7.2 (e) (Page 49 of 89)	Review of Design & Engineering: After finalisation of various order(s) for R&M and LE, Consultant shall review various documents / drawings / details submitted by Vendors/ suppliers/ agencies	Review of Design & Engineering: After finalisation of various order(s) for R&M and LE, Consultant shall review various documents / drawings / details submitted by Vendors/ suppliers/ agencies. PMC Consultanat to involve CFBC technology experienced, expert manpower during design and engineering for reviewing technical design and engineering documents and drawings for CFBC boiler.
3.	Clause 7.17 (Page 59 of 89)	Terms of payments (Part-A)	Terms of payments (Part-A) shall be amended as per below table.

A.	Terms of Payment for Engineering and site execution works (as per Schedule of Price (Part-A))			
Sr.	Milestone for Works (As per Tender document)	Milestone for Works (Amendment)	Tender Clause/ Specification	Amendment
1	Advance Payment against (i) Acceptance of LOI / LOA/ Work Order (ii) Submission of Advance Bank Guarantee of equivalent amount	Advance Payment against (i) Acceptance of LOI / LOA/ Work Order (i) Submission of Advance Bank Guarantee of equivalent amount	10% of the Price (As per schedule of Price- Part A)	10% of the Price (As per schedule of Price- Part A)

REQUEST FOR PROPOSAL (RFP) FOR PROJECT MANAGEMENT CONSULTANCY (PMC) SERVICES AND IMPLEMENTATION SUPPORT CONSULTANT (ISC) FOR RENOVATION & MODERNISATION (R & M) AND LIFE EXTENSION (LE) OF SURAT LIGNITE POWER PLANT (SLPP) PHASE-I (2X125 MW, UNIT-1 & 2)

	(iii) Submission of Performance Bank Guarantee 10% of the total LOI / LOA/ Work Order Price	(ii) Submission of Performance Bank Guarantee 10% of the total LOI / LOA/ Work Order Price		
2	Review of various tendering specification documents including Preparation of tenders for major system / equipment covered in R & M and LE on Pro-Rata basis	Review of various tendering specification documents including Preparation of tenders for major system / equipment covered in R & M and LE on Pro-Rata basis and Review of engineering, drawings and documents in R & M and LE on Pro-Rata basis	20 % of the Price (As per schedule of Price- Part A)	35 % of the Price (As per schedule of Price- Part A)
3	Completion of R & M and LE work for First Unit and Performance evaluation of First Unit	Completion of R & M and LE work for First Unit and Performance evaluation of First Unit	25 % of the Price (As per schedule of Price- Part A)	20 % of the Price (As per schedule of Price- Part A)
4	Completion of R & M and LE work for Second Unit and Performance evaluation of Second Unit	Completion of R & M and LE work for Second Unit and Performance evaluation of Second Unit	25 % of the Price (As per schedule of Price- Part A)	20 % of the Price (As per schedule of Price- Part A)
5	Preparation of consolidated Performance Evaluation reports including all activities, total cost, cost-benefit analysis etc.	Preparation of consolidated Performance Evaluation reports including all activities, total cost, cost-benefit analysis etc.	10% of the Price (As per schedule of Price- Part A)	10% of the Price (As per schedule of Price- Part A)
6	After successful submission of Details to GUVNL/GERC/CEA etc. and obtaining approval	After successful submission of Details to GUVNL / GERC /CEA etc. and obtaining approval	10% of the Price (As per schedule of Price- Part A)	5% of the Price (As per schedule of Price- Part A)
