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NOTICE INVITING TENDER (NIT) 
TENDER NO.: SLPP/LLHS&AHS/STR/2026-27 

(n)Procure Tender ID: 288374 

Name of Work 

“Annual Rate Contract for “Fabrication, Dismantling 
& Erection of Various Steel Structural Work” at 
Lignite, Limestone and Ash Handling System of 
GIPCL-SLPP” 

Place of work Surat Lignite Power Plant, Village: Nani Naroli, 
Taluka: Mangrol, Dist.: Surat- 394112 (Gujarat). 

Quantity 

The successful Bidder will be awarded this contract 
involving total quantities of various items as 
mentioned against item descriptions in BOQs. - 
(Section-E of tender) 

Contract period 

The contract will be for a period of 01 years from the 
date of actual commencement of operation of the 
contract as stated in the Work Order (‘Contract 
Period’).  

Earnest Money Deposit (EMD) 

Rs. 29000/- (Rupees Twenty-Nine Thousand only) 
by Demand Draft payable at Mosali-Surat/Nani 
Naroli/Surat or Bank Guarantee in favour of GIPCL 
from approved Banks mentioned in this tender in 
subsequent clauses  

Cost of tender document / 
tender fee 

Rs. 2,950/- Non-refundable, through RTGS or 
through online payment gateway from website: 
www.gipcl.com as per details mentioned herein under 
clause no. 7 of Instructions to Bidders 

Availability of online e-Tender 
document 

On website https://tender.nprocure.com or 
https://gipcl.nprocure.com up to 29.03.2025. 

Last date of online submission 
of offer 

18.04.2026 up to 17:30 hrs. on website: 
https://tender.nprocure.com or 
https://gipcl.nprocure.com 

Site Visit 
Interested parties may carry out site visit to 
understand nature of work & site conditions before 
submission of bid. 

Submission of EMD, Tender fee 
RTGS detail and other 
supporting documents for 
technical Bid in physical form  

On or before last date of online bid submission during 

office hours at office of Surat Lignite Power Plant, 

Nani Naroli, Dist. Surat. On or Before 18.04.2026, 

17:30 Hrs. 

Email ID: sjparmani@gipcl.com. 

E-Reverse Auction 
E-Reverse Auction will be executed through website: 
https://e-auction.nprocure.com (Schedule will be 
intimated later on to eligible bidders). 

 
 

http://www.gipcl.com/
https://tender.nprocure.com/
https://gipcl.nprocure.com/
https://www.nprocure.com/
https://gipcl.nprocure.com/
mailto:sjparmani@gipcl.com
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NOTES: 
 
1. Amendment / corrigendum of the tender document, forms, schedules, etc... 

may be done any time by the GIPCL during the period of publication of tender 
in the website. The Bidders are required to visit the website regularly till the last 
date & time of Bid submission. 

  
2.  GIPCL reserves the right to reject any or all the tenders without assigning any 

reason thereof. 
 
3. The Bidders are required to quote the rate strictly as per the terms and 

conditions mentioned in the tender document, adhering to technical 
specifications as well.  

 
4. The Bidders are required to submit their Bids online only through the website  

https://tender.nprocure.com or https://gipcl.nprocure.com, [(n)Procure Tender 

ID: 288374] 

5. The supporting documents in physical forms along with EMD DD/BG or detail 
of RTGS/Online payment for EMD and Tender fee are to be submitted only at 
the following address: 

 
Chief General Manager - Thermal  
Gujarat Industries Power Company Limited, 
Surat Lignite Power Plant, 
At Village: Nani Naroli, 
Taluka: Mangrol, 
Dist.: Surat-394 110, Gujarat. 
Phone: (02629) 261063–72 
 

 

 

 

 

 

 

*********************** 
  

https://tender.nprocure.com/
https://gipcl.nprocure.com/
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SECTION A 
 INSTRUCTIONS TO BIDDERS 

 
 

1. PLANT SYNOPSIS 
 

 

Gujarat Industries Power Company Limited (GIPCL) (henceforth be named 
Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an 
installed capacity of 1184.4 MW. GIPCL has Commissioned total capacity of 
374.4MW of Renewable Capacity comprising of 112.4 MW Wind and 262 MW of 
Solar Power Projects as on date in its portfolio. 
 
GIPCL commissioned its first power project: a 145 MW gas based combined cycle 
power plant in 1992 at Vadodara. It expanded its capacity by 165 MW Neptha and 
Gas based Combine Cycle Power Plant at Vadodara in 1997.  
 
Surat Lignite Power Plant (SLPP) with four units of 125 MW capacities each is 
located at Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL 
has also operating its own captive Lignite and Lime Stone Mines close to the 
Power Plant. The Power Plant is based on Circulating Fluidized Bed Combustion 
(CFBC) technology for the Boilers, where Lignite is burnt along with Lime Stone in 
the Combustor of the Boiler.  
 
The company has commissioned Solar Project of 5 MW at SLPP, Mangrol location 
in January 2012. The company has also commissioned a unique Distributed Agri 
Solar pilot project of 2 x 1 MW in April & May, 2016. The Company has 
successfully commissioned a 2 x 40 MW Solar Project in September, 2017 as well 
as a 75 MW Solar Power Project in June, 2019 at Gujarat Solar Park, Village 
Charanka, Dist.: Patan.  
 
The Company has commissioned the 100 MW Solar Project at the Raghanesda 
Solar Park, Banaskantha, Gujarat on 10.08. 2021.The Company has also been 
allotted land for development of a 2375 MW Renewable Energy Park at Khavda 
in the Kutch district of Gujarat.  
 
Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, 
which are on Mumbai-Ahmadabad highway. From Kosamba SLPP is around 32 
km, out of which 27 km is part of the National & State Highway and balance 5 km 
is District Road. From Kim, SLPP is around 18 km, out of which 13 km is the State 
Highway and balance 5 km is District Road. The nearest Broad-Gauge Railway 
Line is at Kim, which is around 21 km from the SLPP. Surat is approximately 50 
km from the SLPP. Location Map for SLPP is as under: 
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The Company intends to award Annual Rate Contract for Fabrication, 
Dismantling & Erection of Various Steel Structural Work at Lignite, 
Limestone and Ash Handling System of GIPCL-SLPP: 4 x 125 MW and is 
therefore inviting open online tender (nProcure -portal) from experienced 
& resourceful contractors. 

 

2. SCOPE OF WORK 
 

2.1 The scope of work covers for entire Lignite, Limestone and Ash Handling      
systems. 

  
2.2 The bid submitted by the bidder not covering the total scope of work and services 

as detailed out in the tender document shall be liable for rejection. 
 
2.3 Quantum of job mentioned against all items in the price bid are indicative only & 

may vary as per site requirement & not to be construed as maximum or guaranteed 
quantity. The quantities shown in the price bid are approximate quantities for the 
contract period and they may vary + 20% as per site requirement. 

 
3. GENERAL INSTRUCTIONS 

 
3.1. The Bidders who are interested in participating in the tender must read and 

comply with the instructions and the Terms & Conditions contained in the tender 
documents.  

3.2. The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any 
alteration, erasures or overwriting shall be liable to make the tender invalid 
unless the same is neatly carried out and attested over the full signature of 
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Bidder. The decision of the Company to interpret the information and rates filled 
in by the Bidder shall be final and binding on the Bidder. 

3.3. The Bidders are requested to make themselves fully conversant with the General 
Conditions of Contract, Special Conditions of Contract, Technical Specifications, 
Site conditions, Quantity specified for each individual structures, Safety & Health 
Aspects and Norms to be observed etc. before submitting their bids so that no 
ambiguity arises in these respects subsequent to submission of the Bids. 

3.4. Before quoting the % above, equal or below SoR, the Bidder should go through 
the rate inclusions, specifications, scope of work etc. and get himself/herself fully 
conversant with them. The quoted price/rate should include cost of mobilization, 
legal compliances and cost to adhere to all Safety Norms as described in the 
tender. No relaxation or request for revision of quoted/accepted rates shall be 
entertained subsequent to the opening of Bid on account of mobilization or Safety 
costs. 

3.5. Bidder has to quote their % offer (above, equal or below) on total SoR amount of 
Price Bid and applicable GST which will be applicable for all the individual 
packages. Evaluation of tender will be done on gross total quoted amount with 
GST. 

3.6. Bidder has to submit all the information as per required Bid document. Failure to 
furnish all the information as per required Bid documents or submission of a Bid 
containing deviations from the contractual terms and conditions, specifications 
and requirements, shall be rejected. 

3.7. The Bids shall be submitted within the time frames set out in the Notice Inviting 
Tender (‘NIT’) and Bids submitted thereafter shall not be accepted and 
considered.  

3.8. The tender documents shall not be transferable. 
3.9. The Bidders are expected to examine all instructions, forms, terms & 

specifications in the Bid documents and to get fully acquainted themselves with 
all the conditions and matters which may affect the subject matter of the 
work/tender or the cost thereof. If any Bidder finds any discrepancies or 
omissions in the specifications and documents or any doubt in true meaning or 
interpretation of any part, he shall seek necessary clarifications in writing or 
during site visit if required. 

3.10. Conditional offers shall not be considered and liable to be rejected. 
3.11. The Company reserves the right to extend the deadlines for submission of the 

Bids by giving amendments.  
3.12. Site visit will be organized by the Company as per details given in NIT (Notice 

Inviting Tender) at GIPCL - SLPP. Interested parties may carry out site visit to 
understand nature of work & site conditions. Site visit may be carried out before 
submission of bid with prior intimation to GIPCL.     

3.13. During evaluation of Bids the Company may, at its discretion ask the Bidder (s) 
for clarification of their Bid. The request for clarification and the response shall 
be in writing and no change in prices or substance of the Bid shall be sought, 
offered or permitted. 

3.14. The Company reserves the right to amend/ modify the Bidding documents at 
any time prior to the deadline for submission of Bids, either at its own discretion 
or in response to the clarification requested by a prospective Bidder. In such 
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case, the Company may in its discretion extend the deadline for submission of 
Bids in order to facilitate the prospective Bidders for incorporating the effect of 
the amendment in their Bids. 

3.15. The Bidders shall bear all costs and expenses associated with the preparation 
and submission of their respective Bids, to attend site visits, meetings or 
conferences, if any, including any pre-award discussion with the successful 
Bidder, technical and other presentations etc. and the Company shall not be 
liable for any expense thereof.  

3.16. If the successful Bidder is a joint venture, formed of two or more companies, 
the Bidder along with the partners shall accept joint and several responsibilities 
and liabilities for all obligations under the Contract. 

3.17. Timely and satisfactory completion of the work and strict adherence to the 
allotted time frames for jobs shall be the essence of the contract. 

3.18. The Company reserves the right to qualify/disqualify any applicant without 
assigning any reason.  

3.19. The Bidder shall be disqualified if any untrue statement or misrepresentation is 
made in the Bid forms, attachments and other supporting documents submitted 
by the Bidder. 

3.20. GIPCL reserves the right to opt for e-Reverse Auction of the subject work at the 
sole discretion of GIPCL. 

3.21. To participate in e-Reverse Auction, bidders have to register on nProcure’s e-
Auction Portal: https://e-auction.nprocure.com 

3.22. After e-Reverse Auction process, L1 bidder shall be decided on lowest offered 
rate amongst other bidders during specified e-Reverse Auction process. 

3.23. Schedule & other details for e-reverse Auction will be intimated later on to the 
eligible bidders. 

 
4. SITE VISIT 

 
It is perquisite and necessary for all interested bidders to visit the Surat 
Lignite Power Plant (SLPP) after downloading the tender copy from 
website: https://tender.nprocure.com or https://gipcl.nprocure.com or 
www.gipcl.com to understand the actual working conditions, compliance 
related to labour, safety etc… before submitting their offer. Failing which, 
any consequential liabilities arising will be to bidder’s account. The 
Bidders shall examine the site of works and its surroundings at his/her own 
responsibility. The bidders shall collect information that may be necessary for 
preparing the Bid and entering into a contract. All costs and liabilities arising out 
of the site visit shall be at Bidder’s account. 
 
The Bidder is deemed to have examined and understood the tender document, 
obtained his/her own information in all matters whatsoever that might affect the  
carrying out the works expressly mentioned or works which may have to be 
carried   out to fulfil his/her contractual obligation within the scheduled rates and 
to have satisfied himself/herself to the sufficiency for his/her offer. 
 

https://e-auction.nprocure.com/
https://tender.nprocure.com/
https://gipcl.nprocure.com/
http://www.gipcl.com/
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The submission of tender by a contractor implies that he has read these 
instructions, conditions of the contract etc. and has himself/herself aware of the 
scope, nature of works & specifications of the works to be done. GIPCL will not, 
therefore after acceptance of contractor’s rate, pay any extra charges for any 
other reason in case the contractor is found later on to have misjudged the site 
conditions. 

 

Any error in description or quantity or omission in the contract document shall 
not vitiate the contract or release the contractor from executing the work 
comprised in the contract according to scope of works, magnitude of the works, 
requirement of materials, equipment, tools & tackles, labour, etc. Contractor 
has to complete the work in accordance with the contract documents 
irrespective of any defects, omissions or errors that may be found in the 
contract documents. 
 
BIDDER shall inspect the site, examine and obtain all information required and 
satisfy himself/herself regarding matters such as access to site, 
communication, transport, working condition including constraint of work place, 
height of structure, quantity assessment of individual structures, temperature, 
confined area, quantum of dusting, running equipment, importance of work, 
round the clock working conditions, safety requirements, right of way, weather 
conditions, high flood level in River, flow of water during monsoon/dry season 
in the River/Nallah, the type and number of equipment, scaffolding materials 
and facilities required for the satisfactory completion of work, the quantity of 
various items of the  work, the availability of local labour, availability and rates 
of material, local working conditions, uncertainties of weather, obstructions and 
hindrances that may arise, etc which may affect the work or cost thereof, before 
submission of his/their Bid. Ignorance of site conditions shall not be accepted 
by the GIPCL as basis for any claim for compensation. The submission of a Bid 
by the BIDDER will be construed as evidence that such an examination was 
made. Any later claims / disputes in regard to rates quoted shall not be 
entertained or considered by the GIPCL. 
 
The rates quoted by BIDDER shall be based on his/her own knowledge and 
judgment of the conditions and hazards involved and shall not be based on any 
representations of the Engineer. 
 
It is also desirable to study tender documents thoroughly before site visit.  
 

5. ELIGIBILITY CRITERIA 
 

The following criteria shall be adopted for qualifying the Bidders for further 
proceeding: 

5.1. Bidder should possess minimum three years of experience out of last five years 
ending last day of the month previous to the one in which tender is invited of 
having experience of Structural Steel Fabrication & Erection Work of any Power 
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Plant/Process Plant Industry and should enclose proof for the same. Bidder shall 
submit necessary evidence for the same like attested copies of work orders along 
with work completion certificated from clients. The work completion certificate 
shall comprise of Order Value & Executed value. Bidders should have executed 
the work directly. The work executed as a sub-contractor or subletting agency 
shall not be taken in to consideration. 

 
Note: For evaluation of the bid, the executed value mentioned in the work 
completion certificate will be considered. 

 
5.2. Bidder should produce evidence of having experience of successfully 

completed similar works as defined hereunder during last five years ending last 
day of the month previous to the one in which tender is invited, satisfactory 
progress of ongoing works etc. secured from clients along with certified copies of 
documentary evidence preferably photo copies of work experience. The 
experience should be either of the following 

 
 

(a) One similar completed / executed work each costing not less than Rs. 26.92 

Lacs 

OR 

(b) Two similar nature of completed/executed works each costing not less than Rs. 

16.82 Lac. 

OR 

(c) Three similar nature of completed/executed works each costing not less than 

Rs. 13.46 Lac. 

 

Bidder should specifically mention fulfilling of above criteria in his offer along with 

details of work orders & work completion certificates issued by clients.  

 

5.3. Tender Fee: The tender fee of Rs 2,950/- (Rupees Two Thousand Nine Hundred 

Fifty only), non-refundable, shall be submitted through RTGS or through online 

payment as per details provided in clause no. 7.  

5.4. Irrevocable Bank Guarantee: The irrevocable BG shall be in the form of DD or 

Bank Guarantee given by Bank as described in subsequent clause no. 7 or 

through RTGS or through online payment as per details provided in clause no. 

7 herein under. 

5.5. Bidder should have separate Employees Provident Fund code number towards 

registration of firm with RPF commissioner. 

5.6. Attested copies of relevant documents duly signed & seal on each & every page 

shall be submitted. The above documents will be analyzed and after satisfaction, 
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the Price Bid will be open. GIPCL may verify the documents, experience 

certificates issued by concern authority. After opening of technical Bid, if any 

required attested documents found missing in the Technical Bid submitted by the 

Bidder, the tender inviting authority may inform to that Bidder only once by E-

mail to submit the missing required documents within stipulated time limit. If 

Bidder/Bidders fail to submit within stipulated time, their Bid will be declared 

technically disqualified and no further correspondence will be entertained. 

5.7. Bidder should have average annual turnover of at least Rs. 10.09 Lacs for 

last three financial years. i.e. 2022-23, 2023-24 & 2024-2025.  Bidder shall 

furnish annual audited financial statement duly certified by Chartered Accountant 

for the last three financial years to demonstrate the financial healthiness of the 

company. The balance Sheet must be in the name of the company. Any type of 

MOU for this purpose will not be entertained. 

5.8. Note: In case, the annual turnover is less than the statutory guideline which does 

not require audit, the bidder shall submit the turnover certificate from Chartered 

Accountant. 

5.9. The Bidder has to submit INCOME TAX Permanent Account Number (PAN) no. 

of the firm. Copies of the same shall be submitted. 

5.10. Bidder has to submit GST registration number. Copy of the same shall be 

submitted. 

5.11. In case Bidder is a joint venture company since last five years, the above 

requirements/credential of Joint Venture Company / Parent companies shall be 

considered.  

5.12. The Net worth as per audited accounts at the end of the last financial year 

(2024-25) should be positive. 

5.13. If Bidder or its Partner(s) or Director(s) is /are/was in any Litigation(s), Court 

Case(s) or Arbitration(s), either completed or under progress during last five (5) 

years or Black Listed / Deregistered / Stopped or banned from dealing in the past 

by any Govt, of Gujarat Undertakings / Depts. / Authorities and Govt. of Gujarat 

supported companies / undertakings / organizations, Bid of that party will be 

liable to be rejected. Bidder agrees and undertakes to accept decision of GIPCL 

in this regard as final and binding on the Bidder without any demur and that no 

further correspondence shall be done in this regard at any stage. Bidder shall 

have to submit the “Declaration for Contractual Disputes/Litigations” as   

Annexure-J attached. 
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5.14. Bidder shall have to submit the “Declaration-cum-Undertaking for 

Compliance of Safety Laws and Regulations” as Annexure - I attached 

5.15. If any of the details submitted in the prescribed Annexure / Form to the Bid 

is/are found to be false, incorrect at any time in future, then the Contract awarded 

to that Bidder / Contractor shall be liable to be terminated forthwith without any 

notice / correspondence and Bidder agrees and undertakes to accept decision 

of GIPCL in this regards as final and binding on the Bidder without any demur 

and that no further correspondence shall be done in this regard at any stage. 

5.16. If any of the details submitted in the prescribed Annexure / Form to the Bid 

is/are found to be false, incorrect at any time in future, then the Contract awarded 

to that Bidder / Contractor shall be liable to be terminated forthwith without any 

notice / correspondence and Bidder agrees and undertakes to accept decision 

of GIPCL in this regards as final and binding on the Bidder without any demur 

and that no further correspondence shall be done in this regard at any stage. 

Further, Performance / Security Deposit will also be liable to be forfeited. Any 

dues to GIPCL from the Bidder / Contractor shall be recovered from the pending 

bills or any other dues payable to the Bidder / Contractor, if any or otherwise 

through any other recourse available under the Laws. 

5.17. Bidder has to fill the Annexure- K mentioning the documents submitted in 

support of each qualification criteria. Document mentioned in the Annexure-K 

against each Qualification criteria will only be considered for evaluation of 

eligibility. The Bidder shall submit all the evidences, documents, attested copies 

of work orders & work completion certificates etc… as a proof with EMD &Tender 

Fee and also provide the requisite details online for meeting the prequalification 

requirements. GIPCL will verify the experience, performance, capability & 

strength of Bidders, independently for executing the job. GIPCL may visit the site 

& consult the owner of the industry/property where similar job is executed by the 

Bidder. GIPCL reserves the right to accept/cancel/reject any/all Bids without 

assigning any reason thereof. The tenders of qualified Bidder/Bidders shall only 

be considered for further evaluation 

5.18. Site visit is mandatory prior to submission of bid to understand the scope of 

work, working conditions, site conditions, equipment’s, tools & tackles, labour 

deployment, associated risk, surrounding, etc.  

 . 
6. LANGUAGE OF BID 
       

The Bid prepared by the Bidder, and all correspondence and documents 
relating to the Bid exchanged by the Bidder and the Company, shall be written 
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in the English language. Any printed literature furnished by the Bidder, written 
in another language shall be accompanied by an English translation for the 
purpose of interpretation of the Bid. 
 

7. EARNEST MONEY  DEPOSIT (EMD AND TENDER FEE) 
 

a) An EMD of Rs.29,000/- (Rupees Twenty-Nine Thousand only) and 
Non-refundable Tender fee Rs.2,950/- (Rupees Two Thousand Nine 
Hundred Fifty only) shall accompany with Bid. Tender fee shall be 
submitted through RTGS / online mode of payment only. 

b) The EMD shall be submitted in the form of DD / irrevocable Bank 
Guarantee in favour of Gujarat Industries Power Company Limited from 
any Schedule Public Sector Bank or Schedule Private Sector Bank as 
per Performa of BG enclosed with this e-tender under Annexure - E in 
Section-F / Form attached.as per following details: 
 
Bank for EMD DD   Payable at : 
1. Bank of Baroda   Mosali, Dist: Surat 
2. State Bank of India Nani Naroli, Branch Code: 13423 
3. Any Nationalized banks  Surat 

 
Alternatively EMD and Tender fee shall be submitted through RTGS as 
per following details for which RTGS transaction charges (if any) shall 
be borne by bidder: 
 
1. Name of account holder: Gujarat Industries Power Co. Ltd. 
2. A/c. No.: 33514692834 
3. Name of Bank: State Bank of India 
4. Bank address: Utility Building, Nani Naroli, Ta. Mangrol, Dist. 

Surat. Pin 394110. 
5. IFSC code: SBIN0013423 
6. MICR code: 394002513 

 
EMD & Tender fee may also be submitted through online payment 
gateway of company’s website: www.gipcl.com (online Payment 
Form) as per detail provided in Section-F (Annexure-L) herein 
under. 

 
 

OR for EMD 
 

c) The EMD, in alternative, may be submitted in the form of irrevocable 
Bank Guarantee in favour of Gujarat Industries Power Company Limited 
from any Nationalized Bank including Public Sector bank-IDBI Ltd or 
AXIS Bank, HDFC Bank, ICICI Bank or Kotak Mahindra bank, IndusInd 
Bank, RBL Bank, DCB Bank, Federal Bank, Bandhan Bank, Standard 

http://www.gipcl.com/
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Chartered Bank as per Performa of BG enclosed with this e-tender under 
Section-F.  

d) In case EMD is paid in the form of BG, the same shall be valid for a 
period of 180 days after the due date for submission of the bid   

e) The EMD of the successful bidder will be returned after payment of 
Security Deposit or submission of irrevocable performance bank 
guarantee as required by successful bidder or alternatively EMD will be 
converted in SD and successful bidder shall submit balance SD or 
irrevocable performance bank guarantee.  

f) The earnest money deposit paid will be refunded to the unsuccessful 
BIDDER as soon as the tender is finalized.  

g) Any bid not accompanied with EMD and Tender fee will be rejected. 
Detail of Tender fee & EMD paid by RTGS/online payment should be 
submitted as per clause 8.9. EMD in physical form, to be submitted 
directly to GIPCL as per clause 8.9. 

h) No interest shall be payable on EMD. 
i) The EMD will be forfeited if the BIDDER (i) withdraws his tender after             

acceptance or (ii) withdraws his tender before the validity date of the 
tender. 
 

➢ SCHEDULE OF EMD AND TENDER FEES 

 

Details / receipts of EMD & 
Tender fee paid by RTGS / 
online or EMD in physical 
form by way of DD / BG (as 
applicable) with other 
documents duly signed to 
be submitted in physical 
form in sealed cover as per 
details mentioned in NIT. 
Bid No. shall be 
mentioned at the top of 
cover / envelope 

Address for Submission: 
 
Chief General Manager – Thermal 
GUJARAT INDUSTRIES POWER CO. 
LTD., 
(Surat Lignite Power Plant) 
Village – Nani Naroli, Taluka – Mangrol 
District – Surat 394 110, Gujarat 
Phone : 02629-261063 (10 lines) 
Fax : (02629) 261073 / 261074 
 
 

 
8. SUBMISSION OF BIDS 

 

Bidders who wish to participate in this tender will have to procure or should 
have legally valid Digital Certificate (Class III) as per Information Technology 
Act-2000, using which they can sign their electronic bids. Bidders can procure 
the same from any of the license certifying Authority of India or can contact 
(n)code solutions-a division of GNFC Limited, who are licensed Certifying 
Authority by Government of India at address mentioned below. 
 
Bidder may go through the e-tendering instruction for online Bid participation 
through n-procure platform for further details and guidance for participation in 
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the tendering process through e-tendering. In case of any queries related to e-
tendering system, Bidder may write/contact at following details: 
 
(n) Code Solutions – A division of GNFC Ltd.  
301, GNFC Info tower, Bodakdev,  
Ahmedabad – 380 054 (India)  
Tel: +91 79 26857316 / 17 / 18  
Fax:+91 79 26857321  
E-mail: nprocure@gnvfc.net  
www.nprocure.com  
Toll Free: 1800-233-1010(Ext. 501,512,517) 
 
Bidder may visit https://www.nprocure.com/html/faq.asp for information 
regarding e-tendering registration process.  
 
Bid shall be submitted in two parts namely: Technical-cum-Commercial Bid and 
Price Bid as per following: 
 
A: MODE OF SUBMISSION 
 
The bids shall be submitted online at the nprocure website within the dates 
specified in the NIT along with the details of tender fees, EMD in two parts as 
under: 
 

(a) Pre-qualification and Techno-commercial Bid without price. 
(b) Price Bid. 

 
(a) Pre-qualification and Techno-commercial Bid without price: 
 
The tender document duly signed in all pages without price bid along with  
Techno-commercial deviations, if any, shall accompany the bid. The following 
Information shall be provided in the techno commercial bid: 

 
1. Qualification and experience of site in charge. 
2. Schedule of deviation (Annexure-G) Technical as well as commercial, 

if any. 
3. Qualification & experience of Supervisors/Engineers/Coordinators. 
4. Annexure-H – Information containing Details of proposal. 

 
The following supporting documents shall also be submitted along with EMD & 
Tender Fee in physical form: 

 
(i) The tender documents dully signed in all pages without price bid   
         along with techno-commercial deviations, if any. 
(ii) Proof of experience meeting the minimum eligibility criteria 
(iii) Performance certificate issued by clients. 
(iv) Previous work order copies. 
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(v) Details of present work order (if any) 
(vi) Turn over for the last three years, audited annual accounts/financial 

statements i.e. profit and loss account and balance sheet duly certified by 
a practicing CA will be required. The Net worth as per audited accounts at 
the end of the last financial year (2024-25) should be positive 

(vii) P.F Number and Allotment Letter. 
(viii) PAN Number. 
(ix) GST registration number/certificate copy. 
(x) To participate in e-Reverse Auction, bidders have to create e-Auction User 

ID on https://e-auction.nprocure.com and it is mandatory to submit the 
same along with physical Technical-Commercial Bid; so that the bidder 
shall be allowed to participate the e-Reverse Auction. 

 
(b) Price Bid: 

 
Price Bid shall be submitted only in soft form through 
https://tender.nprocure.com  

 
Note: Estimate rates in SoR (Section-E) includes cost of all manpower, 
equipment’s, vehicles, consumables, tools & tackles, transportation, 
Safety statutory compliance, mobilization etc... 

 
i. Estimated value is with prevailing GST rate of 18%. However, GST shall 

be paid at actual as per prevailing rates as declared by Central 
Government time to time on submission of documentary evidence. 

ii. Bidder shall have to quote the rates in the form of %age. i.e. “At 
Estimated Value OR _____%age above OR _____ %age below the 
estimated value.” 

iii. The quantities shown in the price Bid are approximate for the contract 
period and may vary as per job requirement. 

iv. The Bidder shall fill the Bid documents with utmost care in consonance 
with the instructions contained in the Bid documents. 

 
(b1): E-Reverse Auction after opening of online price bid. 
 

(i) GIPCL reserves the right to opt for e-Reverse Auction for the subject tender 
at sole discretion of GIPCL.   

(ii) To participate in e-Reverse Auction, bidders should have registered on 
nProcure’s e-Auction Portal: https://e-auction.nprocure.com by selecting 
auctioneer as “Gujarat Industries Power Company Limited”. 

(iii) For conducting e-Reverse Auction, lowest 50% out of total eligible Bidders 
(rounded to the next higher whole number) or at least 03 (three) nos. of 
eligible bidders L1 to L3 (whichever is higher) will be invited. 

(iv) Original L1 price (including GST) will be declared through nProcure’s e-
Auction Portal: https://e-auction.nprocure.com to start e-Reverse auction 
process and final received lowest auction price in the value by e-Reverse 
auction process will be the final L1 price.  

https://e-auction.nprocure.com/
https://tender.nprocure.com/
https://e-auction.nprocure.com/
https://e-auction.nprocure.com/
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(v) Minimum decremental value for the e-Reverse auction will be set by GIPCL 
prior to start of e-Reverse auction and this will be applicable during each 
reverse bid hit. 

(vi) Duration for the e-Reverse auction will be 60 Minutes with a provision of 
extensions for further 15 Minutes at every single reverse bid received 
during the last 05 minutes, till there is no further reverse bid entry (hit) by 
the participating Bidders. 

(vii) Evaluation of tender will be done on gross total quoted amount with GST. 
(viii) After e-Reverse Auction process, final L1 bidder shall be decided on 

lowest offered rate amongst other bidders during specified e-Reverse 
Auction process. 

(ix) After e-Reverse Auction process, the original rate quoted by the final L1 
bidder shall be reduced proportionately based on total % reduction from 
their original quoted gross price v/s price derived after e-reverse auction, 
keeping GST percentage (%) rate same as originally quoted by final L1 
bidder.  

(x) Prorata reduction will be applied in the quoted rates for all the items of SoR 
after price discovery through e-Reverse Auction 

 

B: METHOD OF TENDERING/SIGNATURE ON BIDS 
 

a) The Bid must contain the postal address like name, residence and place of 
business of the person or persons submitting the Bid and must be signed 
and sealed by the Bidder with his usual signature. The name of all persons 
signing the documents shall also be typed or printed below the signature 
on each page. 

b) Bid by a joint venture/partnership firm must be furnished with full names of 
all partners and be signed with the partnership name, followed by the 
signature and designation of one of the authorised partners or other 
authorised representative(s). A certified copy of the power of attorney 
authorizing such partner or representative shall also be submitted.  

c) Bids by a Corporation/Company must be signed with the legal name of the 
Corporation/Company i.e by the President/Managing Director/Secretary or 
other person or persons authorised to Bid on behalf of such 
Corporation/Company. A certified copy of the board resolution/power of 
attorney authorizing such partner or representative shall also be submitted.  

d) The Bidder's name stated on the proposal shall be the exact legal name of 
the firm. 

e) Erasures or other changes in the Bid Documents shall be initialled by the 
person signing the Bid. 

f) Bids not conforming to the above requirements of signing shall be 
disqualified. 
 

9. MODIFICATION AND WITHDRAWAL OF BIDS 
 

a) The Bidder may modify or withdraw the bid prior to the deadline prescribed 
for submission of bids. 
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b) No Bid shall be modified subsequent to the deadline for submission of Bids. 
c) No Bid shall be withdrawn in the interval between the deadline for 

submission of Bids and the expiration of the period of bid validity. 
 

10. POLICY OF BIDS UNDER CONSIDERATION 
 

a) Bid shall be deemed to be under consideration immediately after opening 
of the bid and till official intimation of award/rejection made by the Company 
to the Bidders.  

b) While the Bids are under consideration, Bidders and / or their 
representative or other interested parties are advised to refrain from 
contacting by any means, the Company. The Engineer, if necessary, will 
obtain clarifications on the Bids by requesting for such information from any 
or all the Bidders, in writing as may be necessary. The Bidder will not be 
permitted to change the price or substance of the Bid after the Bid has been 
opened. 
 

11. EFFECT AND VALIDITY OF THE BID 

 
a) The Bid should be kept valid for acceptance for a period of one hundred 

and eighty (180) calendar days from the last date of submission of Bids. 
b) The submission of any Bid along with the required documents and 

specifications shall constitute an agreement that the Bidder shall have no 
cause of action or claim, against the Company for rejection of his Bid. The 
Company shall always be at liberty to reject or accept any Bid or Bids at 
his sole discretion and any action will not be called into question and the 
Bidder shall have no claim in that regard against the GIPCL 

 
12. OPENING OF BID 

12.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the 
case may be, in presence of Bidder's representatives whenever such a 
procedure has been specified. Otherwise the tender will be opened by the 
authorized officers of GIPCL 

12.2 PRELMINARY EXAMINATION: 

I. The Company will examine the Bids for any computational errors, for sureties 
furnished by bidder, for authentication of documents submitted and 
completeness of the Bids. 

II. Arithmetical errors will be rectified on the following basis:  

a) If there is a discrepancy between the unit price and the total price that is 
obtained by multiplying the unit price and quantity, the unit price shall prevail 
and the total price will be corrected & will be binding to the bidders. 
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b) If there is a discrepancy between the Total Bid Amount and the sum of total 
prices, the sum of total prices shall prevail and the Total Bid Amount will be 
corrected & will be binding to the bidders. 

13. EVALUATION AND COMPARISION OF BIDS 

a. GIPCL shall evaluate the Bids received and accepted by it to ascertain the lowest 
evaluated Bid in conformity with the specifications of the tender documents. 

b. The Technical Bids will be examined for minor matters regarding qualification of 
bids. Subsequent to correspondence with the respective bidders, the decision of 
Tender Committee will be final. 

c. All responses to requests for clarifications shall be in writing and shall be presented 
to the Company through e-mail or in a sealed envelope on or before the given date 
requested by the Company. If the Technical clarifications sought by the Company 
do not reach the Company on or before due date, the Bid will be rejected. 

d. The comparison of all the Bids shall be carried out with reference to the scope of 
work as per the technical specification. Any deviation/omission shall be evaluated 
at highest quoted price of the deviation/omission quoted by any of the Bidder. In 
case a separate price (for omission) is not given by any other Bidder, a reasonable 
price of the same shall be taken & the same shall be binding to the Bidders. 

e. The commercial deviation, if any, shall be loaded to bring all the Bids at par. The 
loading shall be carried out at an interest rate of 2% above PLR of SBI. 

f. A Bid to be substantially responsive shall be one which on evaluation confirms to 
all the terms, conditions and specifications of the Bid documents without any 
material deviation or reservation.  

g. For the above referred purpose, a ‘material deviation’ shall be one which: 

(i) Which affects in any substantial way the scope, quality or performance of the 
contract, or 

(ii) Which limits in any substantial way and in a manner inconsistent with the Bid 
documents, GIPCL’s right or the Bidder’s obligations, under the contract, or  

(iii) Whose rectification would affect unfairly the competitive position of other Bidders 
presenting substantially responsive Bids. 

14. RIGHT OF REJECTION OF TENDERS 

a) GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding 
process and reject all Bids at any time prior to award of contract, without thereby 
incurring any liability to the affected Bidder or Bidders or any obligation to inform 
the affected Bidder or Bidders regarding the same. 
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b) Any Tender without EMD and Tender fee will be treated as non responsive and 
shall be rejected at the outset & no further correspondence shall be entertained 
regarding this. 

c) GIPCL reserves the right to debar any Bidder from participation in future Bids if 
such Bidder has quoted an abnormally low rate in the Bid document/price Bid. 

d) If Bidder or its Partner(s) or Director(s) is /are/was in any Litigation(s), Court 
Case(s) or Arbitration(s), either completed or under progress during last five(5) 
years or Black Listed / Deregistered / Stopped or banned from dealing in the past 
by any Govt, of Gujarat Undertakings / Depts. / Authorities and Govt. of Gujarat 
supported companies / undertakings / organizations, Bid of that party will be liable 
to be rejected. Bidder agrees and undertakes to accept decision of GIPCL in this 
regards as final and binding on the Bidder without any demur and that no further 
correspondence shall be done in this regard at any stage. Bidder shall have to 
submit the “Declaration for Contractual Disputes/Litigations” as   Annexure-J 
attached. 

e) Bidder shall have to submit the “Declaration cum Undertaking for Safety laws 
& Regulations Compliance” in Annexure-I attached. 

I. If any Fatal Accident / Violation of any safety law(s) / Rule(s) is / are found during 
the preceding Three (3) years, Bid of that party will be liable to be rejected.  

II. Bidder agrees and undertakes to accept decision of GIPCL in this regards as final 
and binding on the Bidder without any demur and that no further correspondence 
shall be done in this regard at any stage. 

f) If any of the details submitted in the prescribed Annexure / Form to the Bid is/are 
found to be false, incorrect at any time in future, then the Contract awarded to that 
Bidder / Contractor shall be liable to be terminated forthwith without any notice / 
correspondence and Bidder agrees and undertakes to accept decision of GIPCL 
in this regards as final and binding on the Bidder without any demur and that no 
further correspondence shall be done in this regard at any stage. Further, 
Performance / Security Deposit will also be liable to be forfeited. Any dues to 
GIPCL from the Bidder / Contractor shall be recovered from the pending bills or 
any other dues payable to the Bidder / Contractor, if any or otherwise through any 
other recourse available under the Laws. 

g) Contractor shall have to submit satisfactory work completion/execution certificate 
from the client including ongoing/existing contracts. 

15. AWARD OF CONTRACT 

a) GIPCL will award the contract to that bidder whose quotation has been determined 
to be substantially responsive and evaluated as the lowest quotation (After E-
reverse auction) in conformity with the requirements of the specifications and 
documents contained herein, provided further that the bidder is determined and 
evaluated to be qualified to perform the contract satisfactorily.  
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b) The successful bidder shall be intimated of his selection through the Letter of Intent 
or Letter of Award/ Work Order which shall be sent to him through e-mail, courier, 
fax or registered mail. 

16. CONTRACT PERIOD 

a) The contract will be for a period of 1 year from the date of actual commencement 
of operation of the contract as stated in the Work Order (‘Contract Period’). 

b) GIPCL reserves the right to extend the Contract Period up to 3 months on the 
applicable rate of second year and same terms and conditions without any price 
escalation and entering into any new contract 

c) The said Contract Period can be extended if mutually agreed upon by both the 
parties up to one year and in such a case a revised work order shall be issued at 
the same rates and terms & condition or at negotiated rates acceptable by both 
parties i.e. the Company & the Contractor. 

d) GIPCL reserves the right to short clause the contract with one month notice period  

e) Mobilization period will be 15 days from the date of issue of LoI or Work Order 
whichever is earlier.   

17. CONTRACT SECURITY DEPOSIT/IRREVOCABLE PERFORMANCE BANK 
GUARANTEE 

As a Contract Security, the successful Bidder, to whom the work is awarded, shall 
be required to furnish an Irrevocable Performance Bank Guarantee 
(PBG)/Contract security deposit in favour of Gujarat Industries Power Company 
Limited for guarantee amount at five percent (5%) of the “Annual Contract Price 
(without GST)” from any Nationalized Bank Axis Bank, ICICI Bank, HDFC Bank, 
Kotak Mahindra Bank, IndusInd Bank, RBL Bank, DCB Bank Federal Bank, 
Bandhan Bank, Standard Chartered Bank only in the format attached in SECTION-
F ( Annexure-E). Additional 5% amount (Total 10% of LOI/Work order without GST) 
will be retained from each RA bills. It shall guarantee the faithful performance of 
the 'Contract' in accordance with the terms and conditions specified in these 
documents and specifications. Contract security deposit shall be submitted strictly 
within twenty-one days from the date of LoI or work order, whichever is earlier. The 
guarantee shall be valid up to contract period + defect liability period of one year 
from the contract completion. The Guarantee amount shall be payable to the 
Company in contractor's home currency without any condition whatsoever. 
 
The Irrevocable Performance Bank Guarantee (initial security deposit) will be 
returned to the Contractor without any interest at the end of the ‘Defect Liability 
Period' after completion of contract and on fulfilling contractual obligations 
throughout this period. However, any delay in submission of initial SD will result in 
equivalent late release of entire SD after guarantee period. 
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18. ASSIGNMENT AND SUB-LETTING 

The Contractor shall not directly or indirectly assign or sub-let total/any part of the 
contract to any other party or agency. 

19. CONTRACTOR’S OBLIGATIONS 

A. DEPLOYMENT & RESPONSIBILTY OF MANPOWER 
 

I. The Contractor shall deploy manpower suitably qualified and sufficiently 
numbered for the due and timely execution of the works under the contract. 
 

II. The Contractor shall depute its own workmen with proper identification to 
enter the plant premises after ensuring that the jobs are scheduled. 

 
III. The contractor shall depute it own workmen/labour with proper identification 

to enter premises after ensuring that the jobs are scheduled. 
IV. At the time of deploying manpower, the Contractor shall strictly comply all 

the applicable labour laws/Acts norms including but not restricted to the age 
of the workers and shall also ensure that a police verification and security 
check for all the workmen engaged at the GIPCL site is done and necessary 
documents regarding the same shall be submitted to the GIPCL’s authorized 
representative/officer-in-charge. Any default in complying with the same or 
any misrepresentation regarding compliance of the same shall entitle GIPCL 
to initiate appropriate civil or criminal proceedings regarding the same.  

V. The Contractor shall also be required to comply with the safety requirements 
and provide his workmen with safety equipment like helmets, masks, gum 
boots, and other necessary PPEs for properly undertaking the operations 
involved under this contract. Following are also to be issued: 
 
a) Safety shoes 
b) Goggles / face shield. 
c) Ear plug / Ear muff. 
d) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical 

hand gloves etc. 
 

VI. During emergency or similar situations, the Contractor shall be required to 
mobilise resources as per need within the period of 24 hours as directed by 
GIPCL. If the contractor fails to mobilise sufficient manpower to complete 
the job in time, GIPCL will execute the job through other agency at the risk 
and cost of the contractor. 

VII. During working in high risk area like electrical MCCs / oil/Lignite the 
workman must wear a suitable safety apron, safety hand gloves and 
goggles. It is the contractor’s supervisor’s responsibility to ensure it without 
failure. 

VIII. During unit overhauling/shutdown jobs, the contractor has to enhance the 
site manpower as per the requirement to ensure the timely completion of 
work (During overhauling period quantum of maintenance work increases 
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substantially). For this, enhanced work shall be completed by deploying 
additional manpower with separate supervisor. Payment will be made on job 
rate basis only. The work during the overhauling period is to be carried out 
round the clock. Contractor should mobilise sufficient number of manpower 
and execute the work in two shifts with independent manpower. Contractor 
should not continue the same manpower more than 12 hours.   

 
IX. Contractor shall nominate /authorize senior experienced person in writing 

as site in charge for H & M package as well as Housekeeping Package to 
co-ordinate with GIPCL engineer and who shall bear overall responsibility 
for performance of the contract. Such person shall remain always available 
at site or site office allotted to the contractor at SLPP site. Contractor has to 
submit the authority letter and documentary proof for the same.  

 
 

X. During execution of the works, one or more jobs may be required to be done 
simultaneously and the Contractor shall mobilize additional resources 
accordingly. 

 
XI. During emergency or similar situations, the Contractor shall be required to 

mobilize resources as per need within the period of 04 hours as directed by 
GIPCL. If the contractor fails to mobilize sufficient manpower to complete 
the job in time, GIPCL will execute the job through other agency at the risk 
and cost of the contractor with 10% supervision charges& the same will be 
recovered from the Contractor’s bill. 

 
 

XII. Important Note: Whenever any of the Unit at SLPP remains under outage 
due to any reason, the contractor shall mobilize sufficient work force at site 
within a period of four hours from the time of intimation to the site-in-charge 
or via mail to your office. Generation loss occurred due to want of manpower 
as well as resources will be viewed very seriously and will invite appropriate 
punitive measures as decided by competent authority. 

 
 

B. TOOLS & TACKLES AND CONSUMABLES 
 

I. All tools and tackles to execute the contract are in the scope of the contractor. 
The contractor should ensure that tools are in healthy condition. All 
consumable items i.e. cloth, cotton waste, kerosene oil, gases (Oxygen, D/A, 
Argon), welding electrode, etc. would be in the scope of the contractor. The 
welding electrode should be approved make i.e. Advani, Oerlikon, ESAB, 
D&H, L&T, Ador, Mangalam. 
Note: If work is suffered due to want of sufficient manpower, tools & 
tackles, vehicles, equipment’s and/or required consumables then 25% 
of the total job cost will be levied as a penalty for each and every 
instance 



ARC Tender for “Fabrication, Dismantling & Erection of Various Steel Structural Work” at Lignite, 
Limestone and Ash Handling System of GIPCL-SLPP year 2026-27 

 

   
      Page 24 of 82 

 

 

II. For proper maintenance of the plant, the contractor is required to maintain a 
list of tools & tackles in good working condition at site.  

III. The tentative list of such tools & tackles is enclosed as ANNEXURE-D. The 
contractor should note that this list is not exhaustive and if any additional tools 
and tackles are required for proper performance of the contract, the same 
shall also be arranged by the contractor immediately with no extra cost to 
GIPCL. 

 
IV. Provision of scaffolding material for maintenance work will be in the scope of 

the contractor. The scaffolding shall be with pipe and clamps, metallic jallies. 
V. In case of breakdown of equipment, the contractor should work round the 

clock for putting back the equipment in service immediately within minimum 
time. In case of any emergency arising during night hours the contractor 
should be in a position to mobilise the manpower immediately within minimum 
time.  

VI. Arrangement for lighting at the work spot has to be made by the contractor. 
He has to arrange all lighting equipment such as power cable, hand lamps. 
The contractor has to take prior approval for taking electrical power supply. 
The contractor should keep hand lamps of 24Volt, 240 Volt and sufficient 
quantity of halogen lamp.  

VII. Electrician/supervisor should ensure that the cable connection is not in loose 
condition, which may cause any damage or failure to the machine/manpower. 
Pin sockets of IS standards should be used for all connections. 

VIII. Insulation scrape materials like glass wool, ceramic wool etc. should be 
collected in gunny bags with proper care and then disposed at a suitable 
location as per the instruction of engineer in charge.  

IX. It is the responsibility of site in charge to segregate and remove the scrap 
from site. Work will be certified by E-I/C only after removal of scrap to the 
scrap yard.  

X. Pin sockets of IS standards should be used for all connections. For any 
accident take place & any damage to the equipment and/or injury to human 
due to carelessness in loose connection, contractors will be held responsible 
& liable for any recovery/actions. 

20. CLARIFICATION OF BIDDING DOCUMENTS 

If any Bidder requires any further information or clarification in the Bidding 
Documents, may notify the Company before one week of last date of submission 
of online Bid, in writing or by E-mail at the GIPCL's mailing address 
sjparmani@gipcl.com as indicated in the 'Invitation to Bids'.  The GIPCL's response 
(including an explanation of the query) will be sent in writing or by E-mail to all 
prospective Bidders who have received the Bidding Documents. 

21. TIME SCHEDULE 

The basic considerations and the essence of the 'Contract' shall be the strict 
adherence to the time schedule for performing the specified 'Works'. 

mailto:sjparmani@gipcl.com
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22. UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND SPECIFICATIONS 

The Bidder is required to carefully examine the specifications and documents, all 
the conditions and matters work wise & cost wise. If any Bidder finds any 
discrepancies or omissions in the specifications and documents or is in doubt for 
any meaning of any part, he shall request in writing for an interpretation/ 
clarification to the GIPCL or during Plant visit.   

All such interpretations and clarifications shall form a part of the Bid documents. 

23. PAYMENTS 

All the payments against the work order shall be in Indian currency and payable 
through cheque / RTGS. 

24. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID 

a) The schedule of rates shall be read in conjunction with Instructions to Bidders, 
General conditions of contract, Special conditions of contract and Technical 
specifications. 

b) The quantities given in the schedule of rates are estimated and will be made as 
per actual work carried out as per the rates of work order. 

c) The method of measurement of completed work for payment shall be in 
accordance with the method of measurement specified in the price bid. 

d) No separate amount shall be payable for use of auxiliary equipment incidental to 
or in day-to-day operation in the course of fulfilment of contractual obligation of the 
supplier. 

 

Note: Interested bidders are requested to submit the online tender at least two days in 
advance from the due date set for on line submission of bid in order to avoid non-
participation of e-tender due to probable technical problem in e-tender system. 

25. QUANTITIES 

The quantities specified are estimated and for tendering purpose only. Payment 
will be made, based on actual work done as certified by Engineer-in-charge of 
GIPCL. 
 
Quantities of individual items may be revised during the course of contract period 
based on site requirement. Contractor shall not be entitled for any compensation 
on ground of such alteration in scope of work. GIPCL reserves the right to operate 
or increase/decrease quantities in each item or omit any item included in Schedule 
of Quantity at his discretion. Contractor shall have no claim, whatsoever, on 
grounds of loss of anticipated profit etc. on account of the same. 
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After commencement of the work, GIPCL, for any reason may not require to be 
carried out the whole/part of the work as specified in the tender, the ENGINEER-
in-charge shall inform the fact for thereof to the CONTRACTOR and contractor 
shall have no claim for any payment or compensation whatsoever on account of 
any profit or advantage which he might have derived from the execution of the work 
in full but which he did not derive in consequence of the full amount of the work not 
having been carried out nor shall he have any claim for compensation by reason 
of any change having been made in the original specifications and instructions 
which shall involve any curtailment of the work as originally contemplated. 

*********************** 
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SECTION-B 
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING 

1 Tender   documents  are    avai lable   only   in   electronic   format which Bidders   

can download free of cost f rom thewebsite: 

 https://tender.nprocure.com  and https://gipcl.nprocure.com  up to date & t ime 

mentioned in NIT. 

2 All   bids  (technical  and  price  bid)  should be submitted  online through  the 

website  https://gipcl.nprocure.com   or  https://tender.nprocure.com  only. No  

physical   submission  of   price and  technical  bid  wi l l   be  entertained  as  i t  

should  be  furnished  on-l ine  only. Also no fax, e-mail , letters wi l l  be 

entertained for the same.  

3 Fol lowing   should be   submitted ‘of f -l ine’  in sealed covers separately at Vil lage 

Nani Naroli ,  Taluka Mangrol, Dist.Surat -394 110, Gujarat up to the period 

specif ied in NIT 

[1] E.M.D. & Tender fee [2] Supporting Documents for Technical Bid.  

4 Bidders who wish to participate in online tenders wi l l  have to procure / should 

have legally  val id  Digi tal   Certif icate  (Class  III)  as  per  Information  

Technology  Act-2000, using which they can sign their electronic bids. Bidders 

can procure the same from any  of  the  l icense  cert i fying  Authori ty  of   India  

or  can  contact  (n)code  solutions-  a division  of   GNFC Limited, who  are  

l icensed Certifying Authori ty by Government of India at address mentioned 

below at clause 5. 

5 All  bids should be digi tal ly signed. The bidders are required to contact at the 

below mentioned address for detailed training on on-l ine tendering.  

 (n) Code Solutions - A division of GNFC Ltd.  

402, GNFC Info tower, Bodakdev,  

Ahmedabad – 380 054 (India) 

Tel: +91  26857316 / 17 / 18 

Fax: +91  79  26857321 

E-mail : nprocure@gnvfc.net  

https://tender.nprocure.com  

Tol l  Free: 1800-233-1010(Ext. 501,512,517)  

6 Kindly note that, val id Digi tal Signature Certif icates is must for al l  the 

interested bidders.  Online tendering process is not possible without val id 

digi tal  signature certif icate.  

7 Interested bidders are also requested to complete their procedure for taking 

digi tal  signature certi f icate in respect of   f i l l ing of application form, supporting 

documents with necessary fees at least 3 days before last date of t ender 

submission. 

8 (n)code solutions reserves the rights to issue digi tal  signature certif icate after 

veri f ication   of    appl ication   forms   /    supporting   documents   submitted   

by   bidder. 

(n)code solutions is ful ly authorized to issue digi tal  s ignature certif icate to 

bidders. 

9 All  the bidders who have no facil i ty to participate in on -l ine tenders are 

requested to contact (n)code solutions for the same.  

https://gipcl.nprocure.com/
https://tender.nprocure.com/
mailto:nprocure@gnvfc.net
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10 Free vendor training camp wil l  be organized every Saturday between 4.00 to 

5.00P.M. at (n) code solutions-A Division of GNFC Ltd., Bidders are requested 

to take benefi t of  the same (Advance Confirmation to (n) code is requested).  

11 All  the correspondence in respect of training, support or digital  signature 

certif icate should be addressed to  (n)code solutions directly on the above -

mentioned address. 
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SECTION: C 
GENERAL CONDITIONS OF CONTRACT 

 
 

1. CONTRACT SECURITY DEPOSIT/ IRREVOCABLE PERFORMANCE BANK 
GUARANTEE 

As a Contract Security, the successful Bidder, to whom the work is awarded, shall 
be required to furnish a Irrevocable Performance Bank Guarantee (PBG)/Contract 
security deposit in favour of Gujarat Industries Power Company Limited for 
guarantee amount at five percent (5%) of the “Annual Contract Price (without 
GST)” from any Nationalized Bank Axis Bank, ICICI Bank, HDFC Bank, Kotak 
Mahindra Bank, IndusInd Bank, RBL Bank, DCB Bank Federal Bank, Bandhan 
Bank, Standard Chartered Bank only in the format attached in SECTION-F ( 
Annexure-E). Additional 5% amount (Total 10% of LOI/Work order without GST) 
will be retained from each RA bills. It shall guarantee the faithful performance of 
the 'Contract' in accordance with the terms and conditions specified in these 
documents and specifications. Contract security deposit shall be submitted strictly 
within twenty-one days from the date of LoI or work order, whichever is earlier. The 
guarantee shall be valid up to contract period + defect liability period of one year 
from the contract completion. The Guarantee amount shall be payable to the 
Company in contractor's home currency without any condition whatsoever. 
 
The Irrevocable Performance Bank Guarantee (initial security deposit) will be 
returned to the Contractor without any interest at the end of the ‘Defect Liability 
Period' after completion of contract and on fulfilling contractual obligations 
throughout this period. However, any delay in submission of initial SD will result in 
equivalent late release of entire SD after guarantee period. 
 
Bid Security/EMD should be refundable to the successful bidder on receipt of 
Performance Bank Guarantee. 
 

2. RECOVERY CLAUSE 

 
(i) In case of any damage of equipment/machinery due to negligence of contractor 

or any other reasons attributed to contractor the decision of Engineer-in-charge 
regarding the amount of recovery shall be final and binding subject to a 
maximum of 10% of contract value. Recovery will be affected from the monthly 
bills and/or retention money/security deposit. 
 

(ii) If the contractor fails to execute the work as per directions of Engineer (I/c) 
within the time frame given in work order and as per day-to-day instructions by 
Engineer-in-charge, GIPCL shall get the work done by third party at the risk & 
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cost of the contractor with 10% additional overhead charges of GIPCL plus 
applicable GST as per extant GST Laws. 

 

3. DEDUCTIONS FROM CONTRACT PRICE 

All costs, charges or expenses that GIPCL may have paid, for which, under the 
contract the contractor is liable, shall be recovered by the GIPCL. The contractor 
shall pay all such claims within 15 days of claim failing which the same shall be 
deducted from the bills of contractor. 

4. TERMINATION OF CONTRACT BY GIPCL 

Contractor shall be responsible to complete the jobs within agreed time schedule 
and in case contractor fail to complete the job, GIPCL shall recover from his bill, 
Security Deposit and / or whatsoever for expenses incurred to complete the job 
with additional 10% overhead charges plus applicable GST as per extant GST 
laws. 

In case if contractor’s services are not found satisfactory with respect to 
mobilization, time bound completion of work, workmanship & safety (OHSAS policy 
of GIPCL) then GIPCL has right to terminate the contract at any time by giving him 
15 days advance notice without assigning any reason and will make the alternate 
arrangement at the risk & cost of contractor.  

GIPCL may terminate the contract after due recoveries of pending jobs/damages 
after giving 15 days advance notice to the contractor if any of the following events 
occur – 

a) Contractor is adjudged as insolvent. 
b) Contractor has abandoned the contract. 
c) Contractor fails to proceed with the work with due diligence as per requirements 

of the contract. 
d) Contractor has neglected or failed persistently to observe or perform any of the 

acts, matters or things, which as per the contract are to be observed and 
performed by the contractor. 

e) Contractor repetitively violating the safety norms for more than three incidents. 
f) Any major contradiction of applicable labour laws. 
g) Any major deviations from contractual terms and conditions including quality of 

job. 

5. FAILURE & TERMINATION 

If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER 
requiring compliance, with such further drawings  and / or the GIPCL /ENGINEER 
instructions fails within seven days to comply with the same, the GIPCL 
/ENGINEER may employ and pay other agencies to execute any such work 
whatsoever as may be necessary to give effect thereto and all costs incurred in 
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connection therewith shall be recoverable from the CONTRACTOR by the GIPCL 
on a certificate by the GIPCL/ENGINEER as a debt or may be deducted by him 
from any money due or to become due to the CONTRACTOR. 

If the contractor fails to execute the work or fails to mobilize the resources and 
equipment’s as per directions of GIPCL / ENGINEER within the time frame given 
and/or violating the GIPCL’s safety rules & regulations, ENGINEER/ GIPCL shall 
get the work done by third party at the risk & cost of the CONTRACTOR with 
additional 10% overhead charges plus applicable GST as per extant GST laws of 
GIPCL and all costs incurred in connection therewith shall be recoverable from the 
CONTRACTOR by the GIPCL /ENGINEER as a debt or may be deducted by him 
from any money due or to become due to the CONTRACTOR. 
 

In case if contractor’s services are not found satisfactory with respect to 
mobilization, time bound material evacuation, workmanship & safety (OHSAS 
policy of GIPCL) then GIPCL has rights to terminate the contract at any time by 
giving you 15 days advance notice without assigning any reason and will make the 
alternate arrangement at cost and risk of the Contractor. 

6. SETTLEMENT OF DISPUTES 

a. Any disputes or difference of opinion between parties arising out of the 
contract to the extent possible shall be settled amicably between the parties. 
If amicable settlement cannot be reached all the disputed issues shall be 
resolved through arbitration before a Sole Arbitrator appointed by Managing 
Director, GIPCL according to the provisions of The Arbitration & Conciliation 
(Amendment) Act, 2019. The place of arbitration shall be at Surat/Vadodara 
or any other place within state of Gujarat as may be mutually agreed by the 
parties in consultation with the tribunal. 

b. In appointment of the Sole Arbitrator, if the dispute claim is up to a sum of Rs. 
25/- Lac, a person having a position equivalent to a Retired District Judge 
shall be appointed; for the claim higher than Rs. 25/- Lac and up to Rs. 100/- 
Lac, the same shall be referred to a Retired High Court Judge and for a claim 
exceeding Rs. 100/- Lac, the same shall be referred to a Retired Supreme 
Court Judge.  

c. Work under the contract shall be continued by the contractor during arbitration 
proceedings unless GIPCL shall order suspension thereof or any part thereof 
in writing or unless the matter in such work cannot possibly be continued 
unless the decision of the Arbitration proceedings is obtained 

 

7. INTERPRETATION OF CLAUSE 

In case of disputes as regards interpretation of any of the clauses or specification, 
the decision of Chief General Manager - Thermal will be final and binding on the 
contractor. 
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8. EMPLOYEE’S COMPENSATION INSURANCE 

Contractor shall take all risk Insurance Policy to cover all his workmen/employees, 
staff applicable under the Employee Compensation Act 1923 or any amendment 
thereof as also insurance cover for third party liability. The contractor shall keep 
the GIPCL indemnified from all liabilities arising out of his action in pursuance of 
this contract. The E. C. Policy should be obtained from Surat Jurisdiction and shall be 
assigned to GIPCL. EC policy should cover the specified contract period. 

Contractor shall also obtain additional off-duty coverage insurance policy for all his 
workers. 

 

9.  STATUTORY REQUIREMENTS 

 
a) COMPLIANCE OF LABOUR LAWS 

           
The contractor shall at his own cost comply with the provision of labour laws, 
rules, orders and notifications whether central or state or local as applicable to 
him or to this contract from time to time.  These Acts/Rules include without 
limitation of the followings. 
 

1. Contractor shall be solely responsible and shall fully comply with all the provisions 

of all the labour laws applicable such as the Minimum Wages Act, 1948, Contract 

Labour (Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus 

Act 1965, Employees Provident Fund and Miscellaneous Provision Act 1952, 

Industrial Dispute Act 1947, Workmen Compensation Act 1923, Payment of 

Gratuity 1972, Interstate Migrant Workmen Act 1979, Equal Remuneration Act 

with Rules, Order and Notifications issued/made there under and as amended 

from time to time.  

2. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present or future 

applicable to the contractor from time to time for performing the contract job. 

2.1 The Contractor shall provide and be responsible for payment of Wages, Salaries, 

Bonus, Social charges, Insurance, Food, Accommodation, Transport, Medical and 

Canteen facilities and other statutory privileges and facilities to his personnel as 

per law/rules/regulations and orders of the Central Government, State 

Government, Local Authorities or other authorities as are in force from time to time. 

All employees of the Contractor shall be employee of the Contractor. 

2.2 The contractor shall have a valid license obtained from Licensing Authority under 

the Contract Labour (Regulation & Abolition) Act-1970 as amended from time to 

time at the time of execution of the contract covering all his employees working at 

SLPP site and furnish the same failing which GIPCL may terminate the contract at 

its sole discretion.  

2.3 The Contractor shall at the time of execution of the contract have a EPF Code 

Number obtained from the Authorities concerned under the Employees Provident 
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& Miscellaneous Provisions Act, 1972, as amended from time to time and remit 

contributions in respect of the employees employed by him at SLPP Site to the 

P.F office concerned every month failing which GIPCL will recover from the 

outstanding payment to the contractor from GIPCL.PF code of Gujarat region 

should be taken. 

2.4 The Contractor shall maintain all records/registers required to be maintained by 

him under various labour laws mentioned above and produce the same before the 

Statutory Authorities whenever required.  

2.5 The Contractor shall also submit periodical reports / returns to the various statutory 

authorities such as those under the Contract Labour (Regulation & Abolition) Act-

1970, Employees Provident Fund Act, as amended from time to time, etc., under 

intimation to HR & Admn. Dept.  

2.6 The Contractor shall not pay less than the Minimum Wages notified by the 

Government from time to time to his employees of corresponding categories.  

2.7 The Contractor shall be responsible for payment of overtime wages to his 

workmen, if any, in case they are required to work beyond the prescribed hours 

under law as per applicable rates.  

2.8 The contractor shall take Workmen Compensation Insurance Policy for all his 

employees working at GIPCL. The contractor shall indemnify the company against 

any liability due to any work injury or accident to any of its employees.  

2.9 The Contractor shall in the event any of his workmen / employee sustains any 

injury or disablement due to an accident arising out of and in the course of his 

employment, provide necessary medical treatment and pay compensation as 

applicable, required under the Workmen’s Compensation Act, 1923 as amended 

from time to time.  

2.10 If any of the persons engaged by the Contractor misbehave with any of the officials 

or the Company or commit any misconduct with regard to the property of the 

Company or suffer from any serious communicable disease, the Contractor shall 

replace them immediately.  

2.11 The Contractor shall not engage / employ persons below the age of 18 years. 

Employment of women shall be strictly according to applicable laws.  

2.12 GIPCL will have right to deduct and disburse the claims of the individual / parties 

being a principal employer on any account whatsoever in relation to their 

employment with the contractor. The Security deposit will be released to the 

contractor at the end of the contractual tenure subject to an undertaking by the 

contractor that in the event any of his workmen or the heirs of workmen puts up a 

claim for recovery of money due to him from the contractor before the appropriate 

authority under the I.D.Act 1947 or under any other labour laws or for 

compensation under the Workmen’s Compensation Act, 1923 as amended from 

time to time and the appropriate authority has given a direction for making payment 

the contractor will meet the same or indemnify GIPCL if in the event GIPCL pays 

it as Principal Employer. 

2.13 The contractor shall make payment of wages to his employees on or before 7th 

every month (fixed date within the period specified under the applicable Law), in 

presence of representative of the company. He will submit a true copy of wage 
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sheet, attendance register and P.F. remitted challans on monthly basis to HR&A 

dept. for verification and record.  

2.14 The Contractor shall provide Safety items / kits to his employees such as safety 

shoes, goggles, ear plugs, hand gloves, safety belts etc., if any, required under 

the law.  

2.15 The contractor shall conduct pre-induction and periodic medical checkup of his 

workmen as per applicable laws.  

2.16 The contractor shall be solely responsible for any accident caused to his workers 

and should adhere to all rules / regulations as per labour laws of Government and 

other statutory laws as applicable.  

2.17 The contractor should register himself under the Contract Labour Act, Employee 

Compensation Act and PF Act, as amended from time to time (Code no. to be 

mentioned) and submit the copy of registration certificate and should possess the 

same from the date of commencement of work, failing which the contract is liable 

to be cancelled. The E.C. Policy copy should be submitted to the GIPCL before 

commencement of the work and Labour License should be obtained within one 

week from the date of issue of form-V. Contractor should apply for Form-V 

immediately after receipt of LOI. A copy of Labour License shall be submitted to 

GIPCL, HR & A Department.  

2.18 Contractor shall have to insure his workmen /supervisors etc. under Group 

Insurance scheme.  

2.19 The Contractor shall be responsible for compliance of all statutory rules, 

regulation, act enforced from time framed by the government such as Factory Act, 

Employee Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, 

Provident Fund Act, All Labour Laws Act, as amended from time to time in respect 

of employees engaged by him for the work and shall have to maintain necessary 

records. In case any amount becomes due to be payable by him to his employees 

or to the Government under the above rules, regulation, Acts, GIPCL reserves the 

right to recover the same from the running bill of the contract.  

2.20 Documentary evidence of deposit of PF paid shall have to be produced by the 

contractor along with the next bill.  

2.21 Records as per the provisions of various statutory Acts will have to be maintained 

by the contractor and submitted as and when required.  

2.22 All employees of contractor should maintain due discipline and respect local 

sentiments. GIPCL reserves the right to direct the contractor to remove any such 

person who does not comply with it.  

2.23 The list is indicative in nature and not an exhaustive one. Any amendment / 

alteration / Notifications or addition to the existing Law or a new statute shall 

automatically and immediately become applicable.  

2.24 All laws, rules, regulations, notifications, etc.  Stated in this tender document shall 

be applicable as amended from time to time. Where applicable self-certified true 

copies of the required documents to be furnished, unless stated otherwise 

explicitly. 
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2.25 Annual Health Check-up - As per Statutory requirement, Contractor has to inform 

workmen deployed at site for annual health check-up as per schedule prepared 

by HR&A department. 

b) LEGAL ASPECTS 
   

1) Contractor shall maintain all register required under the Labour Laws and make 
the payment as per the Minimum Wages Act through their saving bank account 
to the workers employed by him. 

2) Contractor shall obtain requisite license to carry out this contract under the 
provisions of Contract Labour Act, 1970 and maintain necessary records and 
registers under the said Act. 

3) Contractor shall submit a copy of each of the registration certificates with 
respect to Employees Provident Fund and Employee Compensation Act within 
one week time, from the date of award of this contract. 

4) Contractor’s employees, agent or sub-agent shall not smoke or light anything 
within the premises of the GIPCL and carry match box / lighter or any other 
explosive and /or inflammable material inside the plant. 

5) Contractor shall abide by all the statutory rules and regulations like P.F, Labour 
Laws etc. 

6) Contractor shall issue an appointment order to each casual labourer stating 
therein the nature of job to be performed by him and fix time for which the 
concerned labourers are likely to be deployed. Contractor shall also issue a 
temporary identity card specifying the period for which the labourer has been 
deployed. 

7) Contractor is fully liable for the persons engaged by him for above work; 
however, GIPCL reserves the right to deduct any amount legally justified 
towards any liability not fulfilled. 

8) Contractor shall indemnify GIPCL from any liabilities arising out of the 
employment of the manpower. 

9) If the contractor fails to complete the allocated job within specified time frame, 
GIPCL shall get the work done by third party at the risk and cost of contractor 

        

10. PAYMENT OF WAGES 

Contractor shall be responsible for compliance of all statutory rules, regulation, 
act enforced from time framed by the government such as Factory Act, 
Employee Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, 
Provident Fund Act, Payment of Bonus Act, Labour Law Act, maternity benefit 
act in respect of employees engaged by him for the work and shall have to 
maintain necessary records. In case any amount becomes due to be payable 
by him to his employees or to the Government under the above rules, 
regulation, Acts. GIPCL reserves the right to recover the same from the running 
bill of the contract. 

11. ACCIDENT TO WORKMEN 
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Contractor shall be fully responsible for injury or death of any of your or third 
party workmen due  to any act omission / indiscretion on your part while 
undertaking the work and contractor shall fully abide by the statutory 
requirements of the employee's compensation act. GIPCL shall not be liable for 
any compensation due to accident, death or injury to any of contractor’s 
workmen or any third party due to negligence, act or omission on your part. 

12. LIGHTING 
 
General area lighting will be provided by GIPCL. However work area specific 
lighting should be arranged by contractor. 

13. NIGHT/SUNDAY/HOLIDAY SHIFT 
 

The contractor shall depute qualified and adequate resources in night 
shift/Sunday/holidays for any emergency job, which may come up at 
night/Sunday/holiday. 

14. SAFETY ASPECT 
 

           Contractor shall observe all the safety and security rules and regulation of the 
GIPCL which are at present in force and which may come into force during the 
pendency of the contract. Any violation of any rules and regulations will entail 
immediate termination of the contract. 

  
 When contractor moves his lifting tools and tackles to the plant area, required 

test certificates as per the Factory Act 1948 and the state factories rules has to 
be submitted to safety Deptt. Safety Deptt. will check the certificates and if 
found okay, then only materials will be allowed to enter inside the plant. Material 
inward gate pass will be made only after certification from Safety Deptt. Security 
Deptt. will inform to Safety Deptt., as & when such tools and tackles brought at 
the gate for making entry in the maintenance site. 

 
The contractor has to submit the list of required safety gears along with safety 
equipment’s available with him to safety Deptt. Safety Deptt will check for 
quantity and quality of the safety gears and then allowed permission of work. 
Poor quality material will not be allowed to take inside the Plant. If quantity of 
required safety equipment’s is not satisfactory, contractor will not be allowed to 
carry out the work using such safety gears inside the Plant for the work. 

15. GENERAL SAFETY CLAUSES: 

1) The Contractor shall observe and comply, with regard to his workmen 
working at the SLPP site, the safety norms as per the safety operating 
standards.  

2) The Contractor shall ensure that his workmen are informed and trained 
regarding the safety standards to be adopted while operating within the 
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SLPP Plant & Mines premises and the Contractor shall brief them regarding 
the same and use of the Personal Protective Equipment (‘PPE’).  

3) The Contractor shall issue safety shoes and safety helmet of IS standard to 
all his workmen immediately on execution of the work and the contractor 
shall ensure that his workmen wears the protective equipment’s at all times 
during the work operation. Brand name for safety shoe & safety helmet shall 
be suggested by safety representative of SLPP site.  

Helmet : 

            Sr 

No. 

Model Company Specifications 

01. Tough Hat, HP-TH Sure Safety 
IS : 2925 – 1984, ANSI / 

ISEA Z89.1-2009 
02. V-Gard MSA 

03. PN 521 - Shelmet Karam 

 

Safety shoes : 

Sr No. Model Company Specifications 

01. 
Acme Fabrik plast Co. 

SSTEELE (Strom) – Double 

Density 

IS : 15298 – 

2011  
02. 

Acme Fabrik plast Co. 
TRIMAX(Adjacent) – Double 

Density 

03. Favourite Safety 
Products 

Waves Nile D/D / FSP Nile DD 

 
 

4) Other safety gears like ear plug, dust mask, hand gloves, safety goggles, 
gum boots, full body safety uniform and belts, safety net etc. shall be issued 
and used as per the job requirements. Safety helmet shall be of YELLOW 
COLOUR ONLY. Contractor will procure safety shoes & safety helmet from 
a reputed company with at least 12 months’ guarantee and shall produce 
the guarantee certificate and IS standard certificate to the safety 
department. Contractor should purchase safety shoes of reputed brands. 
Safety shoes will be issued every year. As per current prevailing practice 
Safety shoe is being issued in the Month of April. So, at the start / end of 
contract cost of safety shoe will be reimbursed / recovered from contractor 
on pro rata basis. IS certificate and guarantee certificate must be obtained 
from the vendor and submitted to the Safety department. Safety shoes 
should be heat, water, oil and chemical resistant, having an anti-slippery 
sole of 15298- 2002 make.  

5) It is the duty of contractor to ensure that his workmen are wearing required 
PPEs as per work requirement. Contractor should ensure that their workers 
are wearing Safety helmet, safety shoes, dust mask, goggles, ear plug etc. 
at all times when they are at work throughout the contract period. The 
contractor has to maintain the PPE issue register with signature of workmen.  

6) Contractor will reissue these PPEs in case of damage or misplacement of 
the same. Replacement shall be made immediately.  
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7) The contractor shall be responsible for providing first aid or emergency 
medical help and treatment to his workmen in the event of any accident or 
injury.  

8) If it is observed that contractor is not issuing required PPEs timely and that 
of required quality, GIPCL will issue the required PPEs to contract workers 
and back charge the same with 10% overhead charges of GIPCL plus 
applicable GST as per extant GST laws. 

9) All lifting tools and tackles shall be duly certified by competent person in 
conformity with the statutory requirements and certificate in form no. 10 as 
per rule 60 of Gujarat Factories Rules, 1963 and section 29 of the Factories 
Act, 1948 shall be submitted every year before using such tools and tackles. 
In case of purchase of new lifting tools and tackles, form no. 10 as per the 
said rules shall be submitted before they are taken into use. All lifting tools 
and tackles shall be of reputed make having International manufacturing 
standard and shall be maintained in proper and workable condition.  

10) The Contractor shall nominate one Safety Officer for supervising the daily 
job/ shutdown jobs for observing and maintaining the safety aspects at site. 
He is solely responsible for any safety measures during maintenance work. 
He has to ensure that all the workmen working at site are equipped with 
essential PPE’s and proper safety arrangement is made at the SLPP site.  

11) After mobilization of any tools & tackles to site, which includes chain pulley 
blocks, D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc. 
shall be offered for inspection with all above statutory test certificate before 
using at site for any work. They should use all tools and tackles only after 
certification by GIPCL representative/safety officer.  

12) When working at height, working on ceiling or roof covered with fragile 
materials, full body harness safety belt, ladders and crawling boards shall 
be used to prevent accident. Further, during working on height, contractor 
should arrange proper scaffolding of still pipes, safety net, full body safety 
belt, fall arrestor system etc. Advice and instructions of engineer in charge/ 
safety in charge shall be strictly complied with in this regard. All necessary 
safety precautions shall be taken by the contractor to prevent accident and 
personnel injuries while working on height.  

13) Flash back arrestors made of reputed manufacturer shall be provided on 
cutting torch, on DA cylinders and on O2 cylinder. Cylinder caps also 
required for handling the cylinders at the work at height area. Gas cylinders 
shall be transferred through gas cylinder trolley only with cylinder cap and 
stored up right (vertical) position only. All gas cylinders shall be hydro tested 
/ certified as per gas cylinder rules 2004. Gas cylinders shall be stored, 
handled as per gas cylinder rules 2004.  

14) All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to 
be tested as per Government approved RTO guidelines. All Vehicles must 
be parked in Parking space designated by GIPCL. If any vehicle is found 
inside the plant premises other than the parking area such vehicles shall be 
handed over to Security dept. and their entry shall be cancelled for 
movement inside the plant premises with immediate effect.  
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15) All electrical equipment shall be in good condition and free from any defect. 
Electrical tools & equipment’s i.e. welding machine, grinding and drill 
machine etc. may be checked by the electrical engineer of the contractors 
regularly, every six months at least and report to be submitted to concerned 
HOD and safety depts.  

16) During hot work, contractor will use fire curtains like asbestos sheets or fire 
blankets to prevent falling and spreading of sparks and hot material on and 
around the work area. Contractor will procure and use such items. ELCB / 
RCCB shall be provided with rating of 9-30 milli ampere on welding machine 
and all portable power tools.  

17) The contractor shall fill – up Incident notification form (S-I), Incident 
Investigation form (S-II) and near miss report within time limit as specified 
in forms, if any accident, Incident, near miss occurred while working at SLPP 
site.  

18) No loose connection / joints allowed in electrical cables during performance 
of any kind of job.  

19) Safety shoes to be issued to female employees also.   
20) All the vehicles shall be fit as per RTO guidelines and valid fitness certificate 

is required as per RTO guidelines.   
21) The Contractor’s nominated safety officer shall be imparted regular on-job 

safety training like tool-box talk etc. and submit a record of such training in 
safety dept, respective dept and HR&A dept. 

22) The Contractor shall comply all the new requirements related with safety as 
informed by the HOD / Safety department from time to time.  

23) Penalty to be imposed for Violation of safety norms is proposed as follows:-   
      The Contractor & Contract workmen shall strictly adhere to Safety standards / 

Guidelines as per practices. The list provided below is an indicative list to 
explain the principles behind safety practice. If the contract workmen fail to 
comply with safety standards as per category A, B & C below, penalty shall be 
levied on the contractor as per the table mentioned below: 

 

 
Category  

 

    
Classification  

 

 
Examples / Cases  

 

 
Penalty  

 

     A PPEs 
Related  
 

Working without 
helmet, shoes, 
safety belt, gloves 
etc.  

 

Rs. 100 /- per 
instant.  

 
 

B WI Related 
 

 
 
 

Failure to adhere to HSE 
guidelines/plans, 
careless attitude in 
material handling,  
Machine being used with 
damaged machine 
guard, unsafe electrical 
work - workout plug 
top/improper electrical 
joints/cables lying on 
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ground, electrical 
equipment working 
without proper earthing, 
machine being used 
without machine guard, 
Welding machine without 
ELCB / RCCB of proper 
rating, Gas cylinder 
without test certificate, 
Cylinder cap, NRV / 
Flash back arrester, 
Cylinder trolley etc. 

• Rs. 500 /- 
per instant.  
 
 

• After three 
incidence, 
Per 
incidence 
Rs. 2500/-  
 
 

• Continuous 
unsafe acts 
will 
disqualify 
the 
contractor 
from further 
participation 
in tender 
of/contract 
with GIPCL-
SLPP.  

  

Unsafe working practices 
at height more than 3 
meters 

Working without permit or 
non-compliance with 
permit conditions like hot 
work, height work etc. as 
applicable, lifting tools 
and tackles being used 
without third party 
inspection certificates in 
form no. 9/10 as per 
Factory Act – 1948 etc.. 

C Unsafe 
Practices  

 

Breach of safe practices 
by a particular person 
repeatedly for three 
times. 

 
Suspend the entry 
gate pass for one 
week.  
 
After two 
suspensions his 
gate pass will be 
cancelled. 

 

 
Penalty so levied against the contractors and company employees will be used during 
the observation of National Safety Day. 

The contractor, workmen following good safety practices in their 
work area continuously will be rewarded / honored on National 
safety day. 
 
16. REJECTION OF WORK 

If, as a result of inspection, examination or testing, the GIPCL’s 
Representative/Engineer decides that any materials, work or workmanship is 
defective or otherwise not in accordance with the Contract, the GIPCL/Engineer/ 
GIPCL’s Representative may reject such plant, materials, work or workmanship 
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and shall notify the CONTRACTOR promptly, stating his reasons. The 
CONTRACTOR shall then promptly make good the defect and ensure that the 
rejected item complies with the Contract. If Contractor failed to rectify the rejected 
work or workmanship, GIPCL/Engineer reserves the right to deduct or withhold 
amount against rejected work or Workmanship. CONTRACTOR shall not entitle 
for any claim or release of hold payment until rectify the defect up to satisfactory 
of GIPCL. If Contractor failed to rectify any such defective work or workmanship, 
GIPCL reserve the right to rectify at risk and cost of the CONTRACTOR and 
deducted by the GIPCL from any amount due, or to become due, to the 
CONTRACTOR’s dues. 

  
If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work 
or workmanship to be retested, the tests shall be repeated under the same 
terms and conditions. If such rejection and retesting cause the GIPCL additional 
costs for the traveling and lodging costs of GIPCL/Engineer’s personal for 
attending the retest, such costs shall be recoverable from the CONTRACTOR 
by the GIPCL and may be deducted by the GIPCL from any amount due, or to 
become due, to the CONTRACTOR. 
 

17. GENERAL TERMS AND CONDITIONS: 
 

a. All tools & tackles, labours, equipment’s, vehicles, tractors, etc… to execute the 
contract are in the scope of the contractor. The contractor should ensure that 
tools& equipment’s are in healthy condition. 

b. The decision of the Engineer-in-charge shall be final and binding on the 
contractor for defining the terms and condition included in this contract. 

c. If the work is not found satisfactory, Engineer-in-charge reserves the right to 
take suitable action. 

d. Contractor shall also nominate one safety supervisor at site and shall submit 
nomination of safety supervisor in writing before commencement of contract. 
Safety supervisor shall arrange small safety talk on every day morning or 
whenever required with all workers working under this contract. He shall 
coordinate with concern department’s Engineer-in-charge on daily basis and 
report daily observations, tool-box talk records etc 

e. Contractor shall strictly follow the existing work permit system of the GIPCL and 
any future revisions.  

f. The contractor has to take EC insurance policy for their workmen. The 
contractor has to submit labour license and PF account number to the 
Engineer-in-charge before start the work. 

g. The contractor has to do the job timely. GIPCL shall not compromise in delay. 
In case of delay of work without any valid reason, the GIPCL reserves the rights 
to carry out the work by deploying other agencies at the risk & cost of contractor 
with additional 10% overhead charges plus applicable GST as per extant of 
GST Laws. 

h. Contractor shall mobilize the resources as per need within the period of four 
hours. If the contractor fails to mobilize sufficient resources to complete the job 
in time, GIPCL will execute the job through other agency at the risk and cost of 
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the contractor with additional 10% overhead charges plus applicable GST as 
per extant of GST Laws. 

i. Contractor should mobilize all resources for efficient & smooth execution of 
contract within seven days from the date of issue of Letter of Intent/Work Order. 

j. The prices / item rates quoted shall remain firm till completion of the contract 
and any agreed extensions thereafter and shall not be subject to any escalation, 
idle charges for labour, machinery, overhead expenses etc… due to any reason 
whatsoever. No price escalation / idle charges shall be entertained due to delay 
in work on unavailability of work front, non-issue of work permit, holding of work 
permit for any reason, unavailability of contractor’s supervisor, unavailability of 
contractor’s safety supervisor, violation of safety rules, unsafe act by any of 
contractor’s worker, negligence & ignorance of safety & quality instructions of 
GIPCL Engineer-in-charge or any other reason whatsoever. 

k. Contractor must fulfil all the safety regulations and to take safety measures to 
avoid hazards. Contractor shall arrange all standard adequate healthy safety 
PPEs like but not limited to approved quality safety shoes& safety helmets, 
standard dust masks, safety goggles, etc… as required and shall use 
exclusively under this contract for all the time during working at specified 
locations failing which, the Engineer-in-charge may hold the work and will take 
necessary action including penalty as decided. If the contractor repeatedly 
violates safety rules/regulations (more than three successive incidents), 
Engineer-in-charge may take necessary action against the contractor, including 
appropriate financial penalty (Maximum of Rs. 1,000/- per incident per man-
day and as per clause no.14) and/or termination of contract. 

l. One or more jobs may be required to be done simultaneously and contractor 
shall mobilize additional resources accordingly. 

m. Timely completion of all jobs and works shall be the essence of this Contract. 
Contractor should closely monitor each activities and complete the jobs as per 
the time given by and under the supervision of the Engineer-In-charge and shall 
ensure that sufficient manpower is deployed for the same. 

n. The contractor has to complete the works as per the planning schedule and 
their respective supervisor has to interact with Engineer In Charge for PTW 
(Permit to work), work instruction, Return of permit. 

o. The contractor has to submit daily reports showing work carried out with details 
of available manpower, tractors etc. 

p. Any job other than the listed jobs in work order shall be executed by the 
contractor on instruction from GIPCL and payment shall be made to the 
contractor on respective item rate only. 

q. The Government of India has enacted the Micro, Small and Medium Enterprises 
Development Act, 2006 (the “Act”) and the Act has come into force from 
October 2, 2006. The Bidder shall confirm whether your organization is 
registered under the Micro, Small and Medium Enterprises  
Development Act, 2006. If your organization is registered under the Act, please 
specify the category i.e., Micro Enterprise, Small Enterprise or Medium 
Enterprise under which it is registered and kindly attach a copy of your 
registration certificate.   
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r. The Bidder shall provide details of registration along with copy of the 
registration certificate issued by the District Industries Centre/Department of 
Industries, etc of the respective State Government. It is to be noted that large 
scale industries and trading firms have been excluded from the purview of the 
Act. 

s. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS) 
certified company, and GIPCL gives extreme importance to maintain these 
global standards.  Contractor shall be required to observe these standards 
while working with GIPCL. Contractor should ensure that his workmen/labour 
work in accordance with them. 

 
18. CONTRACTOR’S SUPERVISION 

The contractor shall, during the whole time the work is in progress, employ a 
qualified experienced site-in-charges of the works with adequate experience in 
handing of jobs of this nature and with the prior approval of the GIPCL / 
ENGINEER. Such in-charge shall be constantly in attendance at the site during 
working hours. During CONTRACTOR’S supervisory engineer absence during 
working hours, if unavoidable, and also beyond working hours, when it may be 
necessary to give directions, orders may be given by the ENGINEER / GIPCL and 
shall be received and obeyed by the CONTRACTOR’S superintendent or Foreman 
who may have charge of the particular part of the work in reference to which orders 
are given. If requested to do so, the ENGINEER /GIPCL shall confirm such orders in 

writing. Any directions, instructions or notices given by the ENGINEER / GIPCL to 
him, shall be deemed to have been given to the CONTRACTOR. The 
representative of the CONTRACTOR shall have all necessary powers to receive 
materials from the GIPCL, issue valid receipts for the same, engage labour or 
purchase materials and proceed with the work as required for speedy execution. 
 
None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour 
should be withdrawn from the work without due notice being given to the GIPCL / 
ENGINEER; further no such withdrawals shall be made if in the opinion of the 
GIPCL / ENGINEER such withdrawals will jeopardize the required pace of progress 
/ successful completion of the work. 
 
The CONTRACTOR shall employ in or about execution of the work only such 
persons as area careful, skilled and experienced in their respective trades, and the 
GIPCL shall be at liberty to object to and require the CONTRACTOR to remove 
any person employed by the CONTRACTOR in or about execution of works who 
in the opinion of the ENGINEER misconducts himself or is incompetent or negligent 
in the proper performance of his duties and all such persons shall not again be 
employed upon the works without the prior permission of the GIPCL. 
 
Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire 
or employ any employee of the other party except by mutual consent. 
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19. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND 
CLEAN-UP. 

 
All loose materials, wastage, packing materials, cut pieces or other matter of an 
offensive nature shall not be deposited on the surface, but shall at once be carted 
away by the CONTRACTOR to some pit or place provided by him away from the 
site of work and approved by local authorities. 

 
As a part of the work included in this contract, the CONTRACTOR shall 
completely remove and satisfactorily dispose of all temporary works to the extent 
directed. He shall tear down and dispose of all temporary works, shall remove or 
grade, to the extent directed, all plant and equipment, shall satisfactorily dispose 
off all rubbish resulting from the operations under this contract and shall do all 
work necessary to restore the territory embraced within the site of his operations 
to at least as good order and conditions as at the beginning of the work under 
this contract. 

20. FACILITIES TO BE PROVIDED BY GIPCL 
 

A. The Company shall provide the following facilities to the Contractor at the 
site:  

a. Electricity & water at nearest available one point. Further distribution to be 
done by contractor at their cost.  

b. Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL’s 
township at discretion of GIPCL if available.  

c. Workshop facility as available at site only.  However contractor may visit 
the workshop to ensure the existing facility. For the facilities other than 
available, contractor has to carry out the job outside at their own cost.  

d. Place for site office shall be provided. 
e. First aid facilities as available on chargeable basis.  
 
Apart from the above, no other facilities shall be provided by GIPCL.  
   
B.   GIPCL shall also conduct an orientation program appraising the workmen 

regarding the safety norms and measures to be observed during work 
operations at the plant site.  

21. WORK MEASUREMENT/CERTIFICATION 

a) The work to be performed being a specialized nature, the contractor should 
be fully conversant with modern practices and should be able to carry out 
works independently of large thermal power plant. The contractor shall 
therefore be required to engage qualified/ experienced personnel to 
undertake the work as per specifications and requirement. 

b) All the work measurements shall be jointly recorded in a measurement 
sheet/register/relevant documents by the contractor/authorized 
representative of the contractor and the Engineer-in-charge. The 
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measurements shall be clearly written indicating date of measurement, 
location, reference to drawings, if any, and jointly signed. 

c) Contractor should maintain one computer with printer for keeping daily 
records and maintain the data. 

d) The Contractor shall be required to furnish satisfactory job completion report 
to GIPCL. The submission of report should be on daily basis, the monthly 
bill payment shall be released based on the certified reports of the works. 

e) Inspection of work will be done by Engineer in Charge or his authorised 

representative. If the work is not found satisfactory engineer in charge 

reserves the right to take suitable action and shall be binding to the 

contractor. 

22. PUBLIC HOLIDAYS 
 
The Contractor shall be responsible for giving benefit to all his employees, 
employed in whatsoever capacity, 09 Public/Paid holidays and the same shall be 
notified in advance and due communication thereof shall be made to the 
Management. 
 

23. BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE 
PREMISES OR BEYOND THE COURSE OF EMPLOYMENT 
 
The Contractor shall provide an insurance coverage (Medical + Death Benefit) for 
sum of Rs. 01/-Lakh to all his workmen/labour deployed at GIPCL-SLPP site for 
the accident taking place anywhere outside the Company premises or at any place 
when the workman is not in course of his employment. 

24. FORCE MAJEURE 

The performance of the obligations herein contemplated may be suspended 
without incurring the penalty in the event of the subsistence of Force Majeure 
conditions. 
 
If a Force Majeure situation arises, the affected Party shall promptly notify the other 
Party in writing of such conditions and the performance shall be suspended as per 
mutual agreement. 

 
For the purposes of this clause, ‘Force Majeure’ means an event beyond the 
control of the Party and not foreseeable by the Party and shall include events of 
floods, explosions, riots, wars, hurricane, epidemics, any other Act of God, 
quarantine restrictions, terrorism, government actions and provided always that 
such acts result in the impossibility of the further performance of the contract. 
 

25. INDEMNITY 
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The Contractor shall indemnify and keep harmless GIPCL from and against all 
actions, proceedings, claims, demands, losses, costs, damages and expenses 
whatsoever which may be brought against or suffered by GIPCL which it may 
sustain, pay or incur as a result of or in connection with the performance/ purported 
performance/ non-performance of the contract by the Contractor. 
 
In case, in any litigation pertaining to labour employed through contractor if any 
direction or order is issued by court at any point of time the contractor shall comply 
with and implement such direction or order whether passed at the time of award of 
contract or during the pendency of contract. Further, the Contractor shall indemnify 
the GIPCL against all consequences arising and affecting GIPCL owing to the 
compliance of the orders by the Contractor. 
 

26. GOVERNING LAW AND JURISDICTION 
 
This tender document and contract shall be governed by the laws of India and the 
Courts at Surat shall have jurisdiction regarding the same. 

 
27. BREAKDOWN OF THE PLANT 

 
In the event of breakdown of the plant leading to a likely shut down of the 
plant for more than one month, the following shall be applicable: 
a. GIPCL shall give a Fifteen days’ notice to the contractor intimating him 

about the breakdown of the plant and the estimated time of its shut down 
with a direction for demobilization of the contractor’s staff from the GIPCL 
plant site. 

b.  Full payment shall be made for a period of first month and a pro rata 
payment to the extent of demobilisation staff should be made thereafter. 

c. During the period of one month when the plant will be rendered idle, 
GIPCL will have right to utilize contractor’s services in any other manner 
as deemed fit by GIPCL. 

d. Contractor shall not be eligible for any compensation for demobilisation 
and remobilisation. 

e. 15 days’ notice intimating the re-commencement of the plant will be given 
to the contractor for remobilisation of his staff and resources.  

 
28. PENALTY AND RECOVERY 

 
If the contractor fails to perform the work up to the satisfaction of Engineer in-
charge, Penalty will be imposed to the contractor. 
Following penalty clause will be applicable if the work will not be carries out 
up to the satisfaction of the Engineer in-charge: 

a) Deployment of less    : Rs.1000.00 Per day 
     Equipment / Manpower than required  

     And affecting the performance  

b) Un-safe work               : Rs.250.00 per instant 
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Total penalty due to above all clauses shall be maximum 10% of the total 
contract value. 

(i) Any damage caused to the equipment or machinery on account of the 
negligence on the part of the Contractor or due to any other reasons 
attributable to the Contractor, shall be recovered by the Owner/GIPCL from 
the Contractor. 

(ii) The ascertainment of the cause of the damage shall be done by the CGM 
- Thermal and his decision in this regard shall be final. 

(iii) The aforesaid amounts of penalty and damages shall be recoverable from 
the monthly bills of the Contractor or the SD. If the amount of damages 
recoverable from the Contractor exceeds the bills and SD amount, then the 
Contractor shall become liable to pay the same to GIPCL and GIPCL shall 
be entitled to initiate appropriate proceedings against the Contractor for the 
same. 

 
Where any portion of the General Condition of Contract is repugnant to or at variance 
with any provisions of the Special Condition of Contract, then unless a different 
intention appears, the provision of the Special Conditions of Contract shall prevail to 
the extent of such repugnancy of variance. 
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SECTION: D 
SPECIAL CONDITIONS OF CONTRACT 

 

1) DETAIL SCOPE OF WORK 
 

The scope of work for “Fabrication, Dismantling & Erection of Various 
Steel Structural Works” at Lignite, Limestone and Ash Handling 
System of GIPCL-SLPP. 
 

A. Structural Steel Fabrication, Dismantling, Erection of old structures 
and its associated activities. 

a) Before starting of fabrication work, the measurement of existing structures is 
to be taken. Drawing is to be prepared and submitted to GIPCL for approval 
if desired by Engineer In-Charge. 

b) The structure includes various platforms, gallery walk-ways, stair cases, 
gratings, steps work, Ladder work, any kind of structural strengthening, 
modification & replacement work in galleries, trestle, JNT’s and houses etc. 

c) Structures are fabricated from MS steel materials with different sections after 
conformation from Engineer In-Charge. 

d) Hand railing work.  
e) Contractor to note that certification of hand railing pipe shall be done on 

(running meter) RMT of each panel. Each hand railing panel shall be 
completed  by detailing, fabrication and erecting hand railing using 32 NB G.I 
Pipes (B-class with screwed end with two horizontal rails one at 500mm and 
another at 1200 mm above the base level with vertical pipes at 1000 mm 
including provision of all accessories like necessary bends, ties, junctions, 
sockets, including all operations such as cutting, straightening, alignment, 
grinding, welding, fixing in line  and level at all elevation as per specification 
& drawing and also including a toe protection MS plate of 75/100 x 8, 
including painting of toe plate with one coat of primer and two coats of 
enamel paint and touching with enamel paint after erection etc, complete as 
directed by Engineer in charge. 

f) The Junction tower / houses structural door which needs partial replacement/ 
repairing is to be carried out at site. 

g) Fabrication & installation of monorail doors followed by dismantling of the old 
doors. The doors shall be measured, fabricated & erected   to suit at site. 

h) Replacement of Structural members of Girder of Fly Ash Pipe rack carrying 
FA Silo-1,2 to FA Silo-3,4 transfer lines (nearby FA Silo-1,2) including 
Painting. 

i) Fabrication and Erection of Platform / Gratings erection nearby roof of Bed 
Ash Silo-3, 4 (Staircase to BAS-3 connection) including Painting 

j) Fabrication and Erection of Platform / Gratings erection nearby roof of Fly 
Ash Silo-3, 4 (Staircase to FAS-3 connection) including Painting. 

k) Strengthening of Fly Ash Conveying Pipe rack members (Phase-1) along 
with Replacement / Erection of all Gratings including Painting. 

l) Miscellaneous Fabrication and Erection of Platforms/Gratings of Ash (as and 
where required basis) including Painting 
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m) Surface of raw steel materials has to be cleaned. Fabricated structures are 
also to be properly cleaned by wire brush / buffing before painting.  

 Supply of Enamel Paint.: - 88.67 MT of structural work.  
 Bidder to note that the enamel paint shall be applied for 88.67 MT as per the 

procedure of application mentioned in tender document.  i.e. One coat of zinc 
oxide primer with two coats of synthetic paint to be applied. Dry film thickness 
(DFT) of Primer shall be minimum 30 micron and two coat of enamel paint of 
25 microns each. The total DFT shall be 80 micron.  

n) Bidder has to supply sufficient quantity of paints to meet the tender 
requirement Paint Material including thinner is in the scope of Bidder.  

o) Structural Steel and fasteners shall be supplied by the GIPCL free of 
cost. 

p) The fabricated structures which needs the bending is to be through hydraulic 
press only, party may move the part of the material at a time outside the plant 
for bending purpose and the same should be return back to the plant with in 
schedule time is in your scope. 

 
B. Technological Structural Steel Fabrication & Erection, Dismantling of 

old structures and its associated activities. 
a) Before starting of fabrication of technological structures, the existing 

technological structures measurement is to be taken. Drawing is to be 
prepared and submitted to GIPCL for approval if desired by Engineer In-
Charge. 

b) Fabrication, Erection, Dismantling of Conveyor Stringers and short supports 
as per instruction of Engineer In-charge.  

c) Installation of Gratings in floors of building and Junction Tower, stair case 
steps, gallery walkways and wherever required as per instruction of 
Engineer In-charge.  

d) Fabrication, Erection, of seal plates and replacing the corroded seal plates 
as per instruction of Engineer In-charge.  

e) Fabrication, Erection, Re-Erection of conveyor deck plate and replacing the 
old corroded deck plate as instruction of Engineer In-charge. Deck plate 
shall be properly bend as per requirement of Plant and as instruction of 
Engineer In charge.  

f) Fabrication, Erection, Skirt board & its supporting structures & Frames like 
Tail Frames, Head Frames, Bend Frames, and Snub Frames etc. The skirt 
board and frames shall be prepared accordingly to suit at site.  

g) Fabrication, Erection of new chute and removal of Old Chutes. The Chutes 
shall be of mother plate MS 10/8 mm thick with SS 409 M   liners of 3/5 mm 
thick for all conveyors. Hoods shall be of mother plate of 6 mm normally. 
The chutes and hoods shall be prepared accordingly to suit at site.  

h) Any kind of chute patching / repairing work shall be carried in square meter 
basis. 

i) Fabrication, Erection followed by replacement of old inspection doors of 
chutes, hoppers, crusher bodies and other equipment’s by fabricating & and 
erecting the same to suit at site. 
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j) Fabrication and erection of Safety Guards of Conveyor belt pulleys, coupling 
guards, crusher pulley guards and other safety guards of rotating 
equipment’s. The same is to be fabricated and erected to suit at site.  

k) Fabrication & erection of grills for feeder breaker, apron feeder grills and 
bunker followed by removal of old grills. The dimension and sizing of grills 
shall be approved from Engineer In-charge. 

l) Cleaning and Refurbishment / strengthening of gallery stools like its top 
plate, bottom plate, stiffeners, bearings, stoppers etc. with application of 
anticorrosive paints One coat of primer of 90 DFT and one coat of final paint 
of 40 DFT shall be applied. The supply of anti-corrosive paint shall be in 
Bidders Scope. Supply of Anti-Corrosive epoxy type Paint. :- 1.4 MT for 
conveyor gallery stool refurbishment / strengthening work. Bidder to note 
that the Anti-Corrosive epoxy type paint. i.e. One coat of primer of 90 DFT 
and one coat of final paint of 40 DFT shall be applied. The total DFT shall 
be 130 micron. Bidder has to supply sufficient quantity of anti-corrosive 
epoxy type paint to meet the tender requirement  

m) To reach the gallery stool height for refurbishment, Bidder has to supply 
scaffolding for proper approach and other essential safety tools etc.  

n) Piping work for service water, potable water, zero discharge line, spray 
water line etc is to be carried out with flanges, gasket, valves, and elbows 
with necessary support with u-clamp with proper threading/welding. 

o) Nozzle fixing/replacement for spray water line in all the conveyor galleries, 
bunker bays, Houses etc. 

p) The fabricated structures which needs the bending is to be through hydraulic 
press only, party may move the part of the material at a time outside the 
plant for bending purpose and the same should be return back to the plant 
with in schedule time will be in Bidder’s scope. 

 

C.    GENERAL INSTRUCTIONS FOR SCOPE OF WORK: - 
1) The quantity indicated in the billing break-up is tentative. Payment will be 

made as per actual. 
2) Before starting of the work, required Hot, Height, Equipment clearance, & 

running permit are to be taken. After issuing all the permits by concern 
department work shall be started. 

3) Fabrication & Erection of temporary supports if required will be in Bidder’s 
scope. Steel for temporary support shall be supplied by GIPCL free of cost. 
However, no extra payment will be made for the same. 

4) Execution of the work is to be carried out round the clock and in all the 
days. 

5) Arrangement for lighting at the work spot while carrying out fabrication, 
removal, erection activities has to be made by the Bidder. He has to 
arrange all lighting equipment’s such as power cable, hand lamps etc. The 
Bidder has to take prior approval for taking electrical power supply. 

6) Before starting the work all tools & tackles to be verified with GIPCL 
representative and certificates of lifting tools/tackles, vehicle license along 
with other legal & statuary requirement is to be verified with GIPCL safety 
after submitting required documents and checking. 
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7) Necessary gate-pass for manpower from our HR & A dept and security 
dept. is to be taken during mobilization. 

8) The Bidder shall have to submit daily reports showing fabrication work 
carried out including material / consumables etc. used. 

9) Bidder have to deploy site-in-charge who will co-ordinate day to day 
activities with GIPCL and submit job-card daily. 

10) The Bidder has to take group insurance policy for their workmen. The 
Bidder has to submit labour license and PF account number to the Engineer 
In charge before start the work. 

11) The Bidder has to do quality job. GIPCL will not compromise in quality. In 
case of poor quality of work the Bidder may be asked to rework the job at 
his own cost. 

12) Piping work for service water, potable water, zero discharge line, spray 
water line etc up to 150NB is to be carried out with flanges, gasket, valves, 
and elbows with necessary support with u-clamp with proper 
threading/welding. 

13) Steel Material shall be issued in MT on measurement basis from our 
warehouse. 

14) Shifting of raw material from GIPCL store will be in your scope. However, 
Hydra shall be provided free of cost subject to availability for loading / 
unloading only. 

15) Watch and ward of steel is in Bidder scope. 
16) Actual work will be checked in MT on measurement basis and accordingly 

steel will be reconciled. 
17) At the end of every month, Bidder has to submit steel reconciliation 

statement while submitting monthly R A bill. The monthly bill will be 
processed on the basis of daily job-cards and steel reconciliation 
statement. 

18) Bidder has to prepare job card/protocol for each work permit which is to be 
filled & verified immediately after completion of work. Thus, payment of 
each work will be verified based upon job card only. 

19) It is a pre-condition that the Bidder and the persons deployed by him are 
for a Contractual period only. 

20) If any damage occurs due to negligence of Bidder, he has to bear the entire 
cost of repair / replacement of equipment /machinery to the satisfaction of 
GIPCL. 

21) Bidder shall make their own arrangement for transportation of manpower, 
T&P & consumables.  

22) In case the Bidder fails to execute the jobs as assigned to satisfaction of 
GIPCL, GIPCL reserve the right to execute the job through a third party at 
the cost & rick of the Bidder.  

23) Erection of all above technological Structural is to be carried out in such a 
manner that it will not affect surrounding area and running system. 

24) In re-erection part, the item will be certified only when it is displaced from 
its position for carrying out the work. The item which is not displaced from 
its position and the same has been just lifted to carry out the work, 
dismantling will not be certified for such item. 
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25) The item which is fabricated has to be certified by GIPCL Engineer In-
charge only after its erection. Only fabricated items will not be certified 
for payment. 

26) Dismantling is to be carried out without affecting other equipment’s and 
surrounding areas/running system. 

27) Shifting of dismantled structures/equipment’s to designated place after 
weighment at our weigh bridge is in the scope of Bidder.  

28) For shifting of scrap/dismantled material to scrap yard, provision of 
tractor/vehicle is in the scope of Bidder’s 

29) It is the responsibility of site in charge to segregate and remove the scrap 
from site within 02days after completion of work. Work will be certified by 
GIPCL Engineer In-charge only after removal of scrap to the scrap yard. In 
case of heavy weight items, if required transportation may be arranged by 
the GIPCL at the discretion of the engineer in charge. If the scrap removal 
is not done within the stipulated time given by GIPCL Engineer, the scrap 
will be removed by GIPCL at the Bidder cost with penalty and it will be 
deducted in the RA bill. 

30) Scaffolding, providing safety nets, and crane of required capacity and boom 
length for executing the work are in the scope of Bidder.  

31) Welding is to be done by qualified/certified welders.  
32) Fabrication is to be carried out as per IS standard within allowable limits. 
33) Twists and bends should be removed before fabrication. 
34) All cutting edges should be grinded properly. 
35) All holes are to be drilled, no cutting is allowed. 
36) Welding thickness should be as per approved drawings. 
37) Structures to be properly clean by wire brush / buffing before fabrication. 
38) Clean surface area of old technological structures for erection of new 

technological structures before erection  
39) All consumables, T&P like welding machine, gas cutting set, grinding 

machine, skilled & semi-skilled manpower, supervisor etc for scope of 
works will be in Bidder’s scope.  

40) Required tools & tackles are to be mobilized as per attached Annexure-D. 
41) All the necessary safety gears strictly to be used during entire work. 
42) For cutting purpose, only Acetylene cylinders are to be used. 
43) Cutting set and welding machine to be used only with all safety, all cutting 

edges should be grinded properly. 
44) While erecting the fabricated structures Bidder has to follow all safety 

measures. 
45) Before commencing the work, water washing of the area is to be done. As 

the area is fire prone, cutting and welding should be carried out after proper 
water washing of entire area. Water washing is to be done in co-ordination 
with fireman/ fire department. Area supervisor has to ensure that, the work 
area is free from fire hazard during and after completion of work.  

46) Fire blankets are to be used where ever possible, while welding at erection 
front to avoid fire. 

47) Bidder has to ensure, proper scaffolding, safety nets, jalis and other safety 
equipment’s for the completion of erection work in safe way.  
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48) All gas cutting burrs, welding flux etc. have to be cleaned properly. 
49) Fabrication to be done with standard electrodes (ADOR, L&T, ESSAB, 

D&H, MANGALAM MAKE ONLY). 
50) Fabrication is to be carried out as per IS standard within allowable limits. 
51) Submission of reconciliation statement of steel after completion of entire 

work is in your scope. 
52) Welding thickness should be as per approved drawings. 
53) Application of one coat of red oxide (30 micron) followed by two coat of 

enamel paint (25 micron each) to all fabricated items. Total Minimum 
thickness of 80 micron to be maintained. 

54) Asbestos rope to be use during erection if requires. 
55) Painting of structures has to be carried out even during the time when 

system is in operation. Hence, experienced supervisor(s) are to be 
deployed for supervision of work. 

56) Further layer of Paint has to be applied after giving sufficient drying time to 
previous layer of paint as per manufacturer’s recommendations. 

57) Bidder has to arrange & get inspected thickness of each coat with the help 
of properly calibrated digital Elko meter to the Engineer-in-Charge of 
GIPCL before proceeding to application of next successive coat. Supply of 
Elko meter is in the scope of Bidder. 

58) Painting shall be carried out only on thoroughly dry & clean surfaces. 
Painting shall be applied evenly. The workmanship shall be of best quality. 

59) The optimum thickness shall be applied by brushing with minimum of brush 
marks. The coat shall be allowed to hard dry. The glass from the entire 
surface shall then be generally removed and the surface dusted off. At least 
24 hours shall elapse between the applications of successive coats. 
Painting shall be done during dry weather only. 

60) All scale, accumulated dirt and soluble salts must be removed. Dry bristle 
brushing will normally be adequate dirt. Soluble salts should be removed 
by water jet washing. 

61) All surfaces to be coated should be clean, dry and free from contamination. 
 

D. SPECIFICATION FOR PAINT MATERIAL TO BE USED 
 

a) Primer Coat (as per scope of work) 
 
Red Oxide Zinc Chromate Primer confirming to IS: 2074 of “BERGER” make 
only or equivalent paint of “ASIAN” make only after approval of GIPCL. Bidder 
shall arrange for carrying inspection of the procured paint material along with 
the Engineer-in-charge after the same is in warded in GIPCL and the bill of 
same shall be the stamped and signed by Security personnel present at gate. 
Further, this bill shall be enclosed with the Invoices when submitted as per the 
“Terms of Payment” below. 
 
 

b) Finished Coat (as per scope of work) 
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Synthetic Enamel (Sky Blue and Smoke (light) Grey as per scope of work): 
Total Synthetic Enamel Paint material shall be of “BERGER” make BP SYN 
ENAMEL confirming to IS: 2932 U or equivalent paint of “ASIAN” make only 
after approval of GIPCL. Bidder shall arrange for carrying inspection of the 
procured paint material along with the Engineer-in-charge after the same is in 
warded in GIPCL and the bill of same shall be the stamped and signed by 
Security personnel present at gate. Further, this bill shall be enclosed with the 
Invoices when submitted as per the “Terms of Payment” below. 
 

 

1.1. FAILURE DURING EMERGENCY 

During any emergencies, contractor shall have to carry out the work by 
deploying additional force within four hour notice period failing which GIPCL 
reserves the right to carry out this work by engaging other party. The 
expenditure occurred due to such situations, the Contractor will be held 
responsible & the same will be recovered from the Contractor’s monthly bill / 
any other pending bills along with 10% overhead charges plus applicable GST 
as per extant GST Laws. For repetitive failure of such work for more than two 
incidents, GIPCL reserve the right to terminate the entire contract by forfeiting 
all pending dues, Security Deposit & other retention money, if any, after giving 
15 days’ notice to the contractor & this will be binding to the contractor. 

1.2. GENERAL SCOPE OF CONTRACTOR 

a) All tools & tackles, equipment’s, scaffoldings, materials, labour, vehicles, 
etc… to execute the contract will be in the scope of the contractor. The 
contractor should ensure for healthiness/working conditions of tools, 
tackles & vehicles. 

b) All consumable items like paint materials, thinner, turpentine, red oxide, 
cloth, cotton waste, kerosene, gas, diesel, lubricants, etc will be in the 
scope of the contractor. 

c) The Contractor shall have to make necessary arrangement for storage of 
materials including safe storage of paint materials, tools & tackles, 
scaffolding materials, equipment’s at their own cost. 

d) All safety/PPEs required during work at site are to be arranged by the 
contractor. 

e) The Contractor shall have to provide necessary facilities including 
accommodation for their labour at their own cost. 

f) The contractor has to arrange transportation for lifting/shifting the materials 
at their own. 
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g) Contractor has to depute their full time experienced site-in-charge & 
independent Location/Package wise supervisors for work execution as per 
specification and for day to day work planning & coordination with 
respective department’s Engineer-in-charge, to obtain day to day 
Location/Package wise work permits, to get daily location wise work 
supervision, to record Location/Package wise joint work done 
reports/measurements/certification, to prepare Location/Package wise 
separate bills, to prepare & apply Location/Package wise manpower gate 
pass, to maintain Location/Package wise statutory & legal compliance 
records, etc… 

 

1.3. TO REMEDY DEFECTIVE WORK 

If the work or any portion thereof shall be damaged in any way excepting by 
the acts of the GIPCL, or if defects not readily detected by proper inspection 
shall develop before the final completion and acceptance of the whole work, 
the CONTRACTOR shall forthwith make good, without compensation, such 
damage or defects in a manner satisfactory to the ENGINEER / GIPCL.  In no 
case shall defective or imperfect work be retained even if contractor followed 
all technical specifications. GIPCL will not compromise for quality of materials, 
works & workmanship. 

 

 
The CONTRACTOR shall remain liable under the provisions of this clause 
notwithstanding     the passing by the GIPCL of any certificate, final or otherwise 
or the passing of any accounts. 

2) PRICES AND RATES 
 

This is SoR based contract and final item rates will be derived based on final 
offered lowest price received through e-Reverse Auction on gross total price 
(including GST). Prorata reduction will be applied in the quoted price for all the 
items of SoRs after price discovery through e-Reverse Auction. The item rates 
so derived shall be inclusive of cost of all tools, tackles, consumables, safe 
storage of materials, wastage, labour, supervision, cost of safety supervisor, 
shifting, transportation, loading, unloading, equipment, all tools & tackles, 
standard MS scaffolding materials, scaffolding arrangement at work site, safety 
equipment’s & PPEs, legal & statutory compliances, Royalties, Rents, Stamp 
Duties, Central or State Government or Local body or Municipal Taxes or Duties 
or any other duty / tax, minimum wage rates to workmen etc levied by the 
Central, State Government or other Public bodies etc… and such other costs 
that are not specifically mentioned herein but will be incurred by the contractor 
for the satisfactory and timely completion of the work.  
 
The item rates shall be deemed to include for everything mentioned in the 
specification, all leads & lifts, contractor’s overheads & profits for due 
performance of the work under this contract and such other costs that are not 
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specifically mentioned herein but will be incurred by the contractor for the 
satisfactory and timely completion of the work.  
 
The rates shall also include cost for mobilization / demobilization of manpower, 
equipment’s, materials, etc...  
 
Any statutory changes in taxes & duties will be to GIPCL’s account. In case of 
any reduction and/or removal of taxes, the same shall be passed on to GIPCL. 
 
The rates shall be firm for entire contract period and also during extension, if 
required and shall not be subject to any escalation in price, idle charges for 
labour, machinery, overhead expenses etc. No price escalation / idle charges 
shall be considered due to any reason whatsoever. No rate escalation / idle 
charges shall be payable due to delay in work by contractor or due to non-
availability of work front by GIPCL or any reason whatsoever. Clause no. 26 of 
Section-A shall be applicable. 
 
Rates will remain firm throughout the contract period and any extension thereof. 
There will not be any escalation/compensation to the contractor against any 
revision in MWR (Minimum Wage Rates). However, contractor shall not pay 
less than the Minimum Wages notified by the Government from time to time to 
his/her employees of corresponding category. 

 
Contractor shall at his/her expense comply with all labour and industrial laws 
and such other acts and status as may be applicable to this contract in respect 
to pay etc. On account of any default in respect of all liabilities and in case of 
noncompliance of the above, the company can withhold their payments till all 
legal liabilities are discharged. 
 
Contractor shall deploy labour/workers & supervisors in sufficient numbers and 
quality to ensure workmanship of the degree specified in this contract and to 
the satisfaction of the Company. 

 
 The price/rate quoted by CONTRACTOR shall be considering mobilization of 

all required manpower, tools & tackles, materials, equipment for timely and 
satisfactory completion of all scope of work.   
 

3) TERMS OF PAYMENT 
 
A. Conditions of Payment: 
The contractor shall raise the separate running invoices in duplicate every 
month in respect of the work performed or completed during the month along 
with the documents as hereinafter provided. On receipt of the invoice complete 
in all respects and with all the said documents, the payment in respect of the 
same shall be made within 21 days of such receipt of a complete invoice as per 
the following terms of payment: 
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(i) 95% of monthly RA bill along with proportional % taxes shall be released 
against the work executed duly certified by GIPCL. Income Tax (IT) will 
be deducted at source from monthly RA bills as per the rules in force.5% 
of SD amount will be retained along with each RA bill. 

(ii) Total Security deposit at 5% of contract value shall be submitted as per 
clause no.: 1 of Section-C. Security deposit will be returned to the 
Contractor without any interest after successful completion of defect 
liability period from actual contract completion date as certified by 
Engineer-in-charge and as per clause no.: 1 of Section-C. 

(iii) GST shall be paid along with bills after fulfilment of following terms.  
(a) Submission of copy of registration certificate issued by Authority 

(to be furnished only once). 
(b) Citing the GST Registration no. And the date of issue of 

registration certificate on invoices. 
(c) Claim of GST amount with percentage (%) separately shown on 

the invoices. 
(d) The contractor shall be required to submit the proof of payment 

of GST of previous month/quarter, as may be applicable as & 
when demanded by GIPCL/Owner/company. 

(e) The Bidder shall inform the Owner in the event of its registration 
certificate is cancelled or discontinued for whatsoever reason. 

(f) The vendor shall also mention on their invoice the HSN/SAC code 
as applicable under the GST laws under which GST is levied and 
a self-certified authentic third party evidence (www.cbic-
gst.gov.in) shall be adduced, one time, to that effect by the 
vendor. 

(iv) At the time of submission of the first monthly RA Bill, the Contractor shall 
submit a certificate from Engineer-in-charge regarding availability of 
tools & tackles, equipment’s, vehicles etc at site. The Contractor shall 
also furnish the checklist as per ANNEXURE-B enclosed with the 
Section-F of tender document along with the RA bill of respective month.  

(v) The contractor along with monthly RA Bill shall submit copy of P.F. 
Challan, Xerox copies of wages register of previous month, Xerox copies 
of attendance sheet of respective month & copy of ECR statement 
indicating the employee and employer's P.F contribution of respective 
month with respect of employees employed by him for the contract at 
GIPCL site. 

(vi) The Contractor shall submit his Final Bill within a period of four months 
of the expiration or earlier termination of the contract or any extensions 
that may be granted by GIPCL to the Contractor. GIPCL shall not 
entertain any bill for any work item after expiration of period of four 
months. 

(vii) The Contractor shall include all his claims in the Final Bill submitted by 
him and accordingly the final bill submitted by the Contractor shall be 
deemed to be inclusive of all and whatsoever the claims that the 
Contractor may have from GIPCL. The Contractor shall not be entitled 
to claim any amounts which are not mentioned in the Final Bill and the 
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Contractor shall be deemed to have waived any claims not mentioned in 
the Final Bill and shall not be entitled to recover the same from GIPCL 
subsequent to the submission of the Final Bill on any account and GIPCL 
shall stand absolved of all its liabilities in respect of any such claims not 
raised by the Contractor in his Final Bill. 

 
B. Validity and Uniformity of Rates 

 
Rates will remain firm throughout the contract period or any extension 
thereof. There will not be any escalation/compensation to the contractor 
against any revision in MWR (Minimum Wage Rate). 
 

4) SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE 
 
Contractor shall submit following documents to the Engineer-in-charge for 
verification purpose of the bill: - 
 
(i) Measurement sheet along with joint record of work done in the form 

of joint inspection report duly signed by authorized representative of 
contractor and GIPCL Engineer. 

(ii) Operator’s check sheet, Control room logbook, Preventive Maintenance 
checklist etc. 

(iii) All formats will be given by GIPCL. However, the printing/ stationary for 
day to day requirement is in contractor’s scope. 
 

The bill will not be entertained without submission of above documents. 
 

5) SUBMISSION OF STATUTORY COMPLIANCES WITH THE PERIODICAL/ 
MONTHLY RA BILL(S)/FINAL RA BILL 

 

The Contractor shall submit, one time or regularly, as applicable, the following 
documents along with the periodical/monthly RA bill/final RA bill. 
 
(i) Copy of statutory compliance like labour license, wages payment 

register, EC Policy, attendance register, PF paid Challan with ECR, etc. 
along with wage certificate pertaining to previous/last/current billing 
month/s or period/s, as applicable, in the standard/required format of 
billing month. 

(ii) Notarized Indemnity Bond as per standard Proforma, in case of Final bill. 
(iii) No claim - No arbitration certificate as per Proforma at Annexure-C in 

Section-F, after the final bill is certified by GIPCL for payment and the 
same is made known to the contractor by GIPCL & accepted by the 
contractor. 

   
Bill submitted without any of the above documents shall not be processed for 
payment. 
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6) MEASUREMENT& DAILY REPORTS 

a) The Contractor shall be required to furnish satisfactory job completion report 
to GIPCL. The submission of report should be on daily basis, the monthly 
bill payment shall be released based on the certified reports of the works. 

b) The work to be performed being of a specialized nature, the contractor 
should be fully conversant with modern practices and should be able to carry 
out handling and maintenance works independently of large thermal power 
plant. The contractor shall therefore be required to engage qualified/ 
experienced personnel to undertake the work specifications specified in 
tender. 

c) Inspection of work will be done by Engineer in Charge or his authorized 
representative. If the work is not found satisfactory engineer in charge 
reserves the right to take suitable action. 

 
7) MOBILIZATION AND EXECUTION 
 

a) Contractor shall mobilize the resources at site within 15 days from the 
time of intimation given by GIPCL. 

b) Contractor shall provide independent site supervisor who will be 
responsible for supervision and execution of job in specified time with 
respect to quality, specifications, site preparations, safety, coordination 
with GIPCL, issue of work permits, joint measurements, etc... The 
supervisors shall coordinate with the Engineer-in-charge of GIPCL for 
proper execution of the job.  

c) The resources required for execution of above jobs will vary from time to 
time, hence contractor shall mobilize the resources accordingly. 

d) Contractor shall provide accommodation for the persons deployed by 
him for the work at his own cost. 

 
8) GENERAL CONDITIONS OF CONTRACT 
 

General Conditions of Contract (Section-C) and detail specification prepared by 
the company will be applicable for this contract. The same is enclosed herewith. 
Bidders are advised to go through the same. 
 
Where any portion of the general conditions of contract is repugnant to or at 
variance with any provisions of the special conditions of contract, then unless 
a different intention appears, the provision of the special conditions of contract 
shall prevail to the extent of such repugnancy of variance. 
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(Annexure – A)    
SECTION E 

         SCHEDULE OF QUANTITIES 
          ESTIMATED SoR & QUANTITY FOR 2026-27 

 

 

A.  Structural Steel Fabrication, Dismantling & Erection, of structures like platforms, gallery walk-
ways, stair cases, Gratings, steps work, Ladder work, hand railing work, Monorail Door work, any 
kind of structural strengthening, modification & replacement work in galleries, trestle, JNT’s and 
houses, , platforms, gratings, and miscellaneous structures, structural member of Ash pipe rack, 
platforms, gratings, and miscellaneous structures and its associated activities including painting 
and its associated activities including painting in Lignite, Limestone and Ash Handling System.  

Sr. No. Description of Item UOM Qty 
Unit item 

rate 
Total (Rs.) 

1 Fabrication MT 62.15 11266.45 700209.79 

2 Erection MT 82.87 5024.95 416417.43 

3 Re-Erection of same item MT 19.06 4409.90 84052.69 

4 

Dismantling of salvage and shifting to 
scrap after measuring of the same at 
GIPCL Weigh Bridge 

MT 91.16 5024.95 458074.25 

5 
Supply of Paint with application of 
Structural steel work 

MT 88.67 4155.24 368445.38 

Total in Rs. (A)   2027199.54  

        
B. Detailing, Fabrication and erection of hand railing using 32/40 NB G.I Pipes In Lignite 
Limestone Handling System. 

Sr. No. Description of Item UOM Qty 
Unit item 

rate 
Total (Rs.) 

1 

Detailing, fabrication and erecting hand railing 
using 32 NB G.I Pipes (B-class with screwed 
end with two horizontal rails one at 500mm 
and another at 1200 mm above the base level 
with vertical pipes at 1000 mm including 
provision of all accessories like necessary 
bends, ties, junctions, sockets, including all 
operations such as cutting, straightening, 
alignment, grinding, welding, fixing in line  and 
level at all elevation as per specification & 
drawing and also including a toe protection MS 
plate of 75 x 6, shall be provided for all hand 
railing including painting of toe plate with one 
coat of primer and two coats of enamel paint 
and touching with enamel paint after erection 
etc, complete as directed by Engineer in 
charge 

RMT 248.58 461.48 114715.43 

Total in Rs. (B) 
 

114715.43 
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C.   Fabrication & Erection, Dismantling of Technological Structures like Stringer, Short Support, 
seal plate, Skirt Board and its Supporting Structures, Pulley Frames, Chutes & Hoods, Safety 
Guards & grills etc. along with its associated activities including painting in Lignite and 
Limestone Handling System.  

Sr. No. Description of Item UOM Qty 
Unit item 

rate 
Total (Rs.) 

1 Fabrication MT 20.70 13335.83 276051.62 

2 Erection MT 20.70 6153.08 127368.79 

3 Re-Erection of same item MT 6.66 5435.08 36197.61 

Total in Rs. (C) 
 

439618.03 

D.   Fabrication & Erection, Re-erection Dismantling of Steel Structures of any type along with its 
associated activities including painting for quantity up to 250KG at single isolated location at 
any height for Lignite, ASH and Limestone Handling System.  

Sr. No. Description of Item UOM Qty 
Unit item 

rate 
Total (Rs.) 

1 Fabrication MT 4.14 28713.70 118874.71 

2 Erection MT 4.14 12305.83 50946.14 

3 Re-Erection of same item MT 1.62 6048.06 9797.86 

Total in Rs. (D) 
 

179618.71 

        
E.   Replacement of corroded Inspection doors of Chutes, Hoppers and crushers etc including 
painting 

Sr. No. Description of Item UOM Qty 
Unit item 

rate 
Total (Rs.) 

1 

Replacement of inspection doors of 
chutes, hoppers, crusher bodies and 
other equipments.  The same is to be 
installed to suit at site 

Nos.  4.50 2541.29 11435.78 

Total in Rs. (E) 
 

11435.78 

        

F.   Cleaning and Refurbishment / strengthening of gallery stools like its top plate, bottom plate, 
stiffeners, bearings, stoppers, rocker arm etc. with application of anticorrosive paints.  

Sr. No. Description of Item UOM Qty 
Unit item 

rate 
Total (Rs.) 

1 
Cleaning and Refurbishment of 
gallery stools 

Nos. 8.10 4101.95 33225.80 
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2 
Supply of anti-corrosive / epoxy type 
paint with application 

MT 1.26 5856.69 7379.43 

Total in Rs. (F) 
 

40605.23 

        
G.   Piping work for service water, potable water, zero discharge line, spray water line etc. up to 
150 NB is to be carried out with flanges, gasket, valves, and elbows with necessary support with 
u-clamp with proper threading/welding. 

Sr. No. Description of Item UOM Qty 
Unit item 

rate 
Total (Rs.) 

1 Piping Work RMT 82.89 308.31 25555.95 

Total in Rs. (G) 
 

25555.95 

        
H.   Fixing / Replacement of nozzles for water spray system in conveyor galleries, bunker bays, 
crusher houses and JNT's Work. 

Sr. No. Description of Item UOM Qty 
Unit item 

rate 
Total (Rs.) 

1 
Fixing / Replacement of nozzles for 
water spray system 

Nos. 41.40 308.31 12764.10 

Total in Rs. (H)   12764.10 

Note:- 
1. Steel Structural along with fasteners will be 
Supplied by GIPCL free of cost to Contractor. 

Total Work Cost 
in Rs. (I) 

 
2851512.77 

GST @ 18% (J) 
 

513272.30 

TOTAL OF (I) + 
(J) =(K) 

  
3364785 

 
 
Value with 18% GST is Rs. 33,64,785/- (Rs. Thirty Three Lac Sixty Four Thousand 
Seven Hundred Eighty Five only)  
 
 
My rates are as under.  

At estimated value. 
 
OR  
_______ %age above the estimated value 
 
OR  
_______ %age below the estimated value 
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Note: 

1) The above rates are inclusive of all labour cost, equipment’s, supervision, 

consumables, tools, tackles, all taxes (including GST), royalties, duties, 

etc. Rate will be firm for entire contract period of One year. 

2) The Amount shall be inclusive of loading and unloading at site. 

The GST will be paid as applicable on submission of documents. 
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SECTION F 

 

LIST OF ANNEXURES & FORMS 
 

Sr. No. Annexure No. Description 

1 Annexure-A Price Bid (As per Section-E of tender document) 

2 Annexure -B Checklist for passing the bill 

3 Annexure-C Performa Certificate-No Claim, No arbitration 

4 Annexure -D List of tools and tackles & consumables 

5 Annexure -E Performa of bank guarantee for order performance 

6 Annexure -F Performa of bank guarantee for EMD 

7 Annexure -G 
Schedule of deviation from technical specifications 
and commercial terms and conditions. 

8 Annexure -H Information containing details of proposal 

9 Annexure- I 
Declaration Cum Undertaking for safety laws and 
Regulations Compliance 

10 Annexure-J 
Declaration for Contractual Disputes/ Litigations 
 

11 Annexure-K 
Document submitted for Pre-Qualification 
 

12 Annexure-L Procedure for Online Payment on GIPCL Website 

13 Annexure-M 
Certificate of Compliance by Contractor 
 

14 Annexure-N 
Ethics Pact 
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ANNEXURE-B 

CHECKLIST TO BE SUBMITTED ALONG WITH MONTHLY INVOICE 

 

(BIENNIAL RATE CONTRACT) 

 

For month of: ____________________ 

 

1) Work Order/ P.O. No. & Contract value: _________________________________ 

 

2) Nature of work: ____________________________________________________ 

 

3) Duration of Work Order: _____________________________________________ 

 

4) Maximum number of manpower: ___________________________________ per day 

deployed in the month 

 

5) Details of Labour License: ___________________________________________ 

 

6) Details of W.C. policy: ______________________________________________ 

 

7) Documents attached for verification for the previous month: 

• Wage & Attendance sheets    Yes / No 

• P.F. Challan      Yes / No 

 

8) Documents attached for verification: 

• Bonus payment register     Yes / No 

• Leave wage register     Yes / No 

      

9) Security Deposit lying with Company: Yes / No 

        If Yes, d _______ 

 
 
 
 
Date: __________________     Signature of Contractor 

            with official stamp 
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ANNEXURE-C 
 

PERFORMA CERTIFICATE 
(No claim, No arbitration) 

 
To, 
Chief General Manager - Thermal 
Gujarat Industries Power Company Limited, 
Surat Lignite Power Plant, 
Village: Nani Naroli, Ta. Mangrol, 
Dist. Surat – 394110 (Gujarat). 
 
Dear Sir, 

 

Subject: __________________________________________________________ 

 
Ref: Work Order No.: _____________________________________Dated____________ 
 
We hereby confirm with free consent as under: - 
1. The measurements certified in final bill is full and final. We accept all the certified 

measurements and no claim related to the measurement is left. 
2. The payment certified in that or above referred LoI / contract is full and final. We accept 

this, and no claim related to payment is left. 
3. The rates of the LoI / contract and its amendments are firm till completion of contract and 

extension period. We shall not claim any escalation against these rates. 
4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will not 

resort to arbitration. 
5. No extra items are left to be settled. 
6. We do not have any claims against any item related to the LoI than those items certified 

in the bills. 
7. We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL 

against non-compliance or as decided by GIPCL within terms & conditions of contract. 
8. We have paid royalties, taxes for all the materials procured by us, for carrying out the 

works for above LoI and we indemnify GIPCL from any liability arising thereof. 
9. In case of any disputes arising in future related to payment of royalties, all liabilities of 

settlement of dispute and its payment if any, will be borne by us. 
10.  We have paid wages to all the workmen who were deployed by us for carrying out above 

referred work as per prevailing Minimum wages act. We have also fulfilled all requirements 
of the P.F. Act. We have maintained all records necessary as per the statutory 
requirements. We hereby indemnify GIPCL from any disputes arising in future related to 
payment of labours, Provident Fund, etc. and confirm that all liabilities of settlements of 
disputes and their payment is our responsibility.  

 
The above confirmation will come into effect as soon as payment from final bill after due 
recoveries will be received by us. 
 
For, M/S.______________________ 
 
Signature, Stamp and date. 
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ANNEXURE-D 
 

List of Tools & Consumables.  
SL.NO DESCRIPTION QUANTITY 

1 400 Amp. Welding Rectifier / welding Generator 02 No. 

2 400 Amp. Welding Transformer. /Plasma cutting machine 03 Nos. 

3 

Cutting Torch with hose and Regulator having hose length 
minimum 15 Mtr 

5 Sets. 

4 Welding cable 40 Mtr length with holder 06 Nos. 

5 Earthing cable 06 nos. 

6 Supply cable single phase & 3 phase having 40 Mtr Length 06 Nos. Each 

7 Piano wire – 100 Mtr. 02 Nos 

8 Water Level – 8MM Dia, 50Mtr. Lg. 02 Nos. 

5 Steel Tape – 3 Mtr. 3 

10 Steel Tape – 30 Mtr. 1 

11 D/E Spanner. Complete Set 01 Sets 

12 Ring Spanner. Complete Set. 01 Sets 

13 Plumbs 02 No. 

14 Angle Grinding M/C. (AG – 7 ) & AG-5 03 Nos./ 2 No 

15 Pipe Wrench (Small, Big) 02 Nos. 

16 Magnetic Drill 02 Nos. 

17 
D- Shackle (2MT, 5MT, Capacity.) 03 Each. 

18 Wire Rope Sling capacity 3&5 MT  05 Each. 

15 Mechanical Jack 5MT  01 Each. 

20 Sprit Level 02 Nos. 

21 Turn Buckle 2 

22 Manila Rope (Each 50 Mtr. Long) 3 Bundles 

23 Chain Pulley (1 MT) Capacity. 04 Nos.. 

24 Chain Pulley (2 MT) Capacity. 04 Nos. 

25 Chain Pulley (5 MT) Capacity. 02 Nos. 

26 Hack Shaw frame with blade 02 Nos. 

27 Hand Lamp / Flood light 02 Nos. each 

28 Scaffolding material 1 set 

25 Chisels 3 No. 

30 Torch (Large size) 03 Nos. 

31 Line Testers 06 Nos. 

32 ELCB for welding machines 08 Nos 

33 FBA for cutting torch 10 Nos 

34 Trolley for movement of Gas cylinders  03 Nos. 
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ANNEXURE-E 
 

PROFORMA FOR CONTRACT SECURITY-CUM-PERFORMANCE GUARANTEE 
BY SELLER / CONTRACTOR 

(To be executed on non-judicial stamped paper of approximate value) 

B. G. No.---------------------------------------------------------------------                           
Date: …………… 

1. WHEREAS Gujarat Industries Power Company Limited having its office at 

PO: RANOLI, Dist. Vadodara – 391 350, Gujarat State, India (hereinafter 

referred to as “The Company / Owner” which  expressions shall   unless 

repugnant to the subject or context includes its legal representatives, 

successors and assigns) has entered into a contract with M/s.   

………………………………../ has placed   a  purchase order  on 

M/s………………………….(hereinafter referred to  as “Contractor(s) / 

Seller(s)” which  expression shall  unless repugnant to the subject or   

context  includes  their legal representatives, successors and assigns ) 

for…………………………….on the  terms and conditions as set out inter 

alia,  in the Company‟s contract   No./ P.O.No.…………..date     

…………and  various documents  forming  part thereof hereinafter 

referred   to   as  the “said   contract”   which expression  

include all amendments,  modifications  and /  or  variations  thereto   

and whereas  the Contractor(s) /  Seller(s)  has agreed for due 

execution of  the entire contract and guarantees its  performance including  

any  parts  executed  through  any   other agencies / subcontractors AND 

WHEREAS one of the conditions of the “said contract” is that 

“contractor(s)/seller(s)   shall  furnish to  the  owner a  Bank  Guarantee from 

a bank for ….% (……….percent)  of the total value of the “said contract” 

against  due and faithful performance  of  the  “said contract” including 

performance guarantee  obligations of the contractor(s) / seller(s)  for  

execution / supplies made under the “said contract.” 

2. We  …………………………….Bank  having  its  branch  office  at  

……….……..do hereby agree and undertake to pay the amount due and 

payable under this guarantee without any demur merely on a demand from 

the Company stating that in  the  opinion  of  the  Company,  which  is  final  

&  binding,  the  amount claimed is due by reason of default made by the 

Contractor(s)/ Seller(s) in performing any of the terms & conditions of the 

said Contract including defect liability obligations, in fulfilling the 

performance guarantee obligation or loss or damage caused to or would be 

caused to or suffered by the Company by reason of any breach by the 
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said Contractor (s)/ Seller(s) of any of the terms & conditions of the contract. 

Any such demand made on the Bank by the owner shall be conclusive as 

regards the amount due and payable by the Bank under this guarantee. 

However, our liability under this guarantee shall be restricted to 

Rs……..(Rupees………………………only). 

3. We undertake to pay to the Company any money so demanded  not 

withstanding any dispute or disputes raised by the contractor(s) / Seller(s) 

in any suit or proceeding pending before any office, court or tribunal relating 

thereto our liability under this present guarantee being absolute and 

unequivocal. The payment so made by us under this bond shall be a valid 

discharge of our liability for payment there under. Our liability to pay is not 

dependent or conditional on the owner proceeding against the Contractor(s)/ 

Seller (s). 

4. The   guarantee   herein   contained   shall n o t    be   determined   or   

affected or suspended by the liquidation or winding up, dissolution

 or change of constitution or insolvency of the said Contractor(s)/ 

Seller(s) but shall in all respect and for all purposes be binding and 

operative until payment of all money due or liabilities under the said 

contract(s)/ Order(s) are fulfilled. 

5. The Bank further unconditionally agrees with Gujarat Industries Power 

Company Limited (GIPCL) that Gujarat Industries Power Company Limited 

(GIPCL) shall be at liberty, without the Bank’s consent and without affecting 

in any manner the Bank’s obligation under this Guarantee, from time to time, 

to: 

a. Vary and / or modify any of the terms and conditions of the Agreement. 
b. Extend and / or postpone the time for performance of the obligations of the 
Contractor                 under the Agreement. 
c. Forbear or enforce any of the rights exercisable by Gujarat Industries Power 
Company Limited (GIPCL) against the Contractor under the terms and 
conditions of the Agreement. 

6. This guarantee shall be in addition to and not in substitution or in derogation 

of any other    security held by Gujarat Industries Power Company Limited 

(GIPCL) to secure the performance of the obligations of the Contractor under 

the Agreement. 

7. No action, event or condition, which by any Applicable Law should operate to 

discharge          the Bank from liability hereunder, shall have any effect and 

the Bank hereby waives any right it may have to apply such law, so that in all 
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respects its liability hereunder shall be irrevocable and, except as stated 

herein, unconditional in all respects. 

8. This guarantee will remain valid up ____________________ days or 

______________ whichever is earlier. The Bank undertakes not to revoke 

this guarantee during its currency without previous consent of the 

OWNER/PURCHASER and further agrees that if this guarantee is extended 

for a period as mutually agreed between bidder & owner/purchaser, the 

guarantee shall be valid for a period so extended provided that a written 

request for such extension is received before the expiry of validity of 

guarantee. 

9. We ……………Bank further agree with the Company that the company 

shall have the fullest liberty without our consent and without affecting in any 

manner our obligations  hereunder  to  vary  any  of  the  terms  and  

conditions  of  the  said Contract(s)/ Order(s) or to extend the time of 

performance by the said Contractor(s) Seller(s) from time to time or to 

postpone for any time or from time to time any of the  powers  exercisable  

by  the Company against the said Contractor(s)/ Seller(s)  and  to 

forbear  or enforce any of the terms and conditions relating to the said 

Contract(s)/ Order(s) and we shall not be relieved from our liability by 

reason of  any such variation, or extension being granted to  the  said  

Contractor (s) / Seller(s) or for any  forbearance,  act  or  omission  on  the  

part  of  the  Company or  any indulgence by the Company to the said 

Contractor(s)/ Seller(s) or by any such matter or thing whatsoever which 

under the law relating to sureties would, but for this provision, have affect of 

so relieving us. 

10. Notwithstanding anything contained herein before, our liability shall not 

exceed Rs…………….(Rupees…………only)  and  shall  remain  in  force 

till..……..Unless a demand or claim under this Guarantee is made on us 

within three months from the  date  of  expiry  we  shall  be  discharged  

from  all  the liabilities  under  this guarantee. 

 
 Date………. 
 …………………………. Bank 

  Corporate Seal of the Bank  By its constitutional 
Attorney Signature of 
duly Authorized person 
on behalf of the Bank 
With Seal & Signature 
code 
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ANNEXURE-F 
 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

(To be executed on non-judicial stamped paper of approximate value) 

B. G. No.---------------------------------------------------------------------          Date: …………… 
 

1. WHEREAS M/s. Gujarat Industries Power Company  Limited  having its 

Corporate Office at PO: RANOLI, Dist. Vadodara – 391 350, Gujarat State, 

India (hereinafter   called “The Company Owner” which expression shall 

unless repugnant to the subject or context  includes its legal representatives,  

successors and  assigns) has issued tender paper vide its Tender 

No……………………………………………for ---------------------------------

(hereinafter  called “the  said tender”)  to  M/s. 

…………………………… (hereinafter called the said Tenderer(s)” which 
expression shall unless repugnant to the subject or context includes their 
legal representatives, successors and assigns and as per terms and 
conditions of the said tender, the tenderer shall submit a Bank 
guarantee for Rs.…………. (Rupees…. only) towards earnest money in lieu 
of cash. 

2. We…………………………………………………………Bank having its branch 

office at 

do hereby undertake to pay the amount due and payable under this 
guarantee without any demur, merely on a demand from the Company 
stating that in the opinion of the company which is final and binding, the 
amount claimed is due because of any withdrawal of the tender or any 
material alteration to the 

 tender after the opening of the tender by way of any loss or damage caused 
to or would be caused or suffered by the Company by reason of any breach 
by the said tenderer(s) of any of the terms and conditions contained in the 
said tender or failure to accept the letter of Intent Agreement or that the 
amount covered under this Guarantee is forfeited.  Any such demand made 
on the Bank by the owner shall be conclusive as regards the amount due and 
payable by the Bank under this guarantee, However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs………………. 
(Rupees………………. only). 

3. We undertake to pay to the Company any money so demanded not 

withstanding any dispute or disputes raised by the tenderer (s) in any suit or 

proceeding pending before any office, court or tribunal relating thereto our 

liability under this present guarantee being absolute and unequivocal. The 

payment so made by us under this bond shall be a valid discharge of our 

liability for payment there under. Our liability to pay is not dependent or 

conditional on the owner proceeding against the tenderer. 
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4. The guarantee herein contained shall not be determined or affected or 

suspended by the liquidation or winding up, dissolution or change of 

constitution or insolvency of the said tenderer(s) but shall in all respect and 

for all purposes be binding and operative until payment of all money due or 

liabilities under the said contract(s) / Order(s) are fulfilled. 

5. The Bank further unconditionally agrees with Gujarat Industries Power 

Company Limited (GIPCL) that Gujarat Industries Power Company Limited 

(GIPCL) shall be at liberty, without the Bank’s consent and without affecting 

in any manner the Bank’s obligation under this Guarantee, from time to time, 

to: 

a. Vary and / or modify any of the terms and conditions of the Agreement. 
b. Extend and / or postpone the time for performance of the obligations of the 
Contractor under the Agreement. 
c. Forbear or enforce any of the rights exercisable by Gujarat Industries Power 
Company Limited (GIPCL) against the Contractor under the terms and 
conditions of the Agreement. 

6. This guarantee shall be in addition to and not in substitution or in derogation 

of any other security held by Gujarat Industries Power Company Limited 

(GIPCL) to secure the performance of the obligations of the Contractor under 

the Agreement. 

7. No action, event or condition, which by any Applicable Law should operate 

to discharge the Bank from liability hereunder, shall have any effect and the 

Bank hereby waives any right it may have to apply such law, so that in all 

respects its liability hereunder shall be irrevocable and, except as stated 

herein, unconditional in all respects. 

8. We ……………..Bank Ltd. further agree that the guarantee herein contained 

shall remain  in full  force  and  effect  during  the  period  that  would  be  

taken  for the finalization of the said tender and that it shall continue to be 

enforceable till the said tender is finally  decided  and  order  placed  on  the  

successful tenderer(s) and or till all the dues of the company under or by 

virtue of the said tender have been fully paid and its claims satisfied or 

discharged or till a duly authorized officer of the company certifies that the 

terms and conditions of the said tender have been fully and properly carried 

out by the said tenderer (s) and accordingly discharges the guarantee. 

9. That the Owner Company will have full liberty without reference to us and 

without affecting this guarantee to postpone for any time or from time to time 

the exercise of any of the power of the owner under the tender. 

10. Notwithstanding anything contained herein before, our liability shall not 
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exceed Rs……… (Rupees…………only) and shall remain in force till……… 

(Date to be filled up shall be 180 days from the date of submission of Bid). 

Date……….  ………………………… 
Bank Corporate Seal of 
the Bank By its 
constitutional Attorney 
 Signature of duly Authorized person 
On behalf of the Bank 
With Seal & Signature code 
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ANNEXURE –G 
 

SCHEDULE OF DEVIATION FROM TECHNICAL SPECIFICATIONS AND 
COMMERCIAL TERMS AND CONDITIONS 

 
All the deviations from the general and technical specifications shall be filled by 
BIDDER clause by clause in this schedule. 

 

Sr. 
No 

SECTION  CLAUSE NO AS PER TENDER 
DOCUMENT 

DEVIATION 

     

     

     

     

     

     

     

     

 
The bidder here by certifies that the above mentioned are the only deviations from 
OWNER’s Tender enquiry. The bidder further confirms that in the events any other 
data and information presented in the BIDDER’s proposal and accompanying 
documents are at variance with specific requirements laid out in the OWNER’s Tender 
Document, then the latter shall govern and will be binding on the BIDDER for quoted 
price. 
 
 
 
COMPANY SEAL    SIGNATURE   ……………….… 
          
      NAME     ……………..……….… 
            
      DESIGNATION …………….….. 
 
      COMPANY ………………..….… 
 
      DATE  ……………………….….. 
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ANNEXURE – H 
 

INFORMATION CONTAINING DETAILS OF PROPOSAL 

 
1.0 NAME OF PACKAGE :  
    
    
2.0 NAME OF TENDERER :  
    
    
3.0 ADDRESS OF TENDERER :  
    
    
4.0 NAME OF CONTACT PERSON/S AND 

DESIGNATION ALONG WITH PHONE 
/ FAX / MOB.NOS. 

:  

    
    
5.0 LEGAL STATUS AND CAPACITY OF 

TENDERER 
: SOLE PROPRIETORSHIP/ 

PARTNERSHIP FIRM/COMPANY (P) 
LTD/PUBLIC LTD/GOVT.CO./ 
CO.OP.SOCIETY/ REGISTRATION  
UNDER SHOPS & ESTABLISHMENT 
(Strike out which is not applicable) 
including change in the constitution of 
firm, if any, for the last three years. 

    
    
6.0 REGISTRATION DETAILS :  
    
    
7.0 COMPANY INCORPORATION 

DETAILS (COMPANIES ACT 1913 / 
1956) 

:  

    
    
8.0 FULL  NAME, DESIGNATION & 

ADDRESS OF AUTHORISED 
SIGNATORY OF THE PROPOSAL 

:  

    
    
9.0 AUTHORITY / POWER OF ATTORNEY 

OF AUTHORISED SIGNATORY OF 
THE PROPOSAL 

:  

    
    
 
 
10.0 

 
 
DETAILS OF ALLOTMENT OF  : 
INDEPENDENT PF CODE NO. BY 
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CONCERNED REGIONAL 
PROVIDENT FUND COMMISSIONER 
 

 
11.0 MENTION THE DETAILS OF SIMILAR 

NATURE OF JOB BEING EXECUTED 
AT PRESENT. 

  

    
    
12.0 ANY OTHER INFORMATIONS :  

 
NOTE : NO COLUMN SHOULD LEFT BLANK.  COLUMNS NOT APPLICABLE MAY BE 
MARKED AS N.A. CERTIFIED DOCUMENTARY PROOF FOR THE INFORMATIONS MAY 
BE ACCOMPANIED.  IF ANY DOCUMENT IS SUBMITTED EARLIER, PLEASE MENTION 
THE REFERENCE OF SUBMISSION AGAINST RESPECTIVE COLUMN. 
 
THE ABOVE INFORMATION ARE PART OF OUR BID AND THESE ARE BINDING ON US. 
 
 
 
PLACE :   SIGNATURE OF BIDDER : _______________ 
 
 
 
DATE   :   DESIGNATION  : _______________ 
 
 
 
    COMPANY STAMP  : _______________ 
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ANNEXURE- I 
 

(To be submitted on Company’s Letter Head) 
 
 

Declaration Cum Undertaking for Safety Laws and Regulations Compliance  
 
 

I ______________________ on behalf of ………Name of 
Party/Company………..hereby confirm, agree and undertake that all the Statutory and  
Safety Laws and Regulations of the applicable Authority/ies shall be strictly followed 
for all types of works at the site during the period of the Contract, if awarded to me. 
 
Further, I ……..Name of Party/Company…… also hereby confirm, declare and 
undertake that there has not been any major Safety Violation and any single Fatal 
Accident during the execution of the contracts awarded  to me covering the scope and 
area of work of this Tender during the period of preceding Three years. 
 

 
 

Signed and Stamped by the 
Authorized Signatory  

Of the Bidder  
 
 
 
___________________________________________________________________ 
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ANNEXURE- J 
(To be submitted on Company’s Letter Head) 

 
Declaration for Contractual Disputes/ Litigations 

 
 

I ______________________ on behalf of ………Name of 
Party/Company………..hereby confirm that I/We have  
 
 

a. not been engaged in any Industrial Dispute(S) or have invoked legal 
recourse e.g. Arbitration and/or litigation against any Govt, of Gujarat 
Undertakings / Depts. / Authorities and Govt. of Gujarat supported 
companies / undertakings / organizations for the last Five (05) years. There 
are no ongoing/pending legal matter(s) with any of the Govt. of Gujarat 
Undertakings / GoG supported Companies, including GIPCL.  

 
Please Tick (  )  

 
OR 

b. Invoked legal recourse e.g. litigations against any Govt. of Gujarat 

Undertakings / Depts. / Authorities and Govt. of Gujarat supported 

companies / undertakings / organizations for the last three (05) years.  
Please Tick (  )  

 
If “b” is applicable, please submit the details for the same.  

 
The above is true, as on date, to the best of my knowledge. Any breach/ false 
statement in this regard shall amount to disqualification of the Bid being submitted 
herein.  
 

Signed and Stamped by the  
Authorized Signatory  

                                                                                                 Of the Bidder 
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ANNEXURE- K 
 

         (To be submitted on Company’s Letter Head) 
 

         Document submitted for Pre-Qualification 
 
 

Sr. No. Qualification 

criteria No. 

Document Reference no. submitted for 

Eligibility 

Remarks 

1 5.1   

2 5.2   

3 5.3   

4 5.4   

5 5.5   

6 5.6   

7 5.7   

8 5.8   

9 5.9   

10 5.10   

11 5.11   

12 5.12   

13 5.13   

14 5.14   

15 5.15   

16 5.16   

17 5.17   

18 5.18   
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ANNEXURE-L 
 

PROCEDURE FOR MAKING ONLINE PAYMENT OF EMD/SD/TENDER FEE 
 
1. For making online payment, first go to the website: www.gipcl.com  
 
2. Then, click on the caption/link as can see like:  
 
“Click here for Making Online Payment of Advance for Ash, DM water etc.”  
(The link is visible as horizontal highlighted below Tenders - News & Update Section. Can be 
seen in below screenshot)  
 
3. After clicking the link the new page will open. On this page, No need to enter User Name 

and Password. Directly click on “ Payment Form” given below the sign in option.  
 
4. After clicking the “Payment Form”, the vendor has to enter the details asked which will be 

self-explanatory. It is desired that all the information may be filled correctly so that the 
payment made can be tracked.  

 
If the some required fields are not known/available, vendor may write “Not Available” and then 
proceed. E.g. some information like Party code is not available to vendor or GST No. not 
available with vendor.  
 
Optional Note: Although mentioned as above can be proceeded with “Not available”, It will 
be appreciated that regular vendors may obtain the party code from Materials Deptt. or 
Concerned Person , so that the vendor can be identified. The same party code may be used 
for future transactions also.  
After entering the details, click on SUBMIT Button.  
 
5. The vendor/Party will be redirected to Payment Gateway. 
    By selecting the desired payment mode, payment can be made:  
 
6. After making the payment, the receipt will be generated which has to be shared with 

Concerned Person of GIPCL. 
 
Important Note: Please note that for making online payment through the above gateway, the 
charges* as below will be applicable, which has to be borne by Vendor/Party making the 
Payment: 
 

Payment Mode  Charges  

Net Banking  Rs.9 + GST  

Debit Card  NIL  

Credit Card  0.75% + GST  

International Card  3.00% + GST  

UPI  NIL  
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ANNEXURE- M 

 
 

CERTIFICATE OF COMPLIANCE BY CONTRACTOR 
(To be submitted with each monthly bill on letter head along with labour compliance records) 

 
Certified that M/s.............................................................................has been awarded 

BRC / BMC for ............................................................................... for the period 

of.........................to.......................... at Gujarat Industries Power Company Limited – 

Surat Lignite Power Plant, Nani Naroli. I undertake to be bound by all the provisions of 

the Contract Labour (Regulation & Abolition) Act 1970 and the Contract Labour 

(Regulation & Abolition) Rules 1972, The Employees’ Provident Funds and 

Miscellaneous Provisions Act 1952, Minimum Wages Act 1948, Payment of Wages Act 

1936 and Payment of Bonus Act 1965 and all other applicable labour laws in so far as 

the provisions are applicable to me in respect of the employment of contract labour by 

me for the month of ................................  

 
 
 

For M/s. ..................................... 
Authorized Signature with Stamp 

 
 
Place: Nani Naroli  
Date: 
 
 
Through: HoD 
 
 
To,  
GM (HR&A) 
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ANNEXURE – N 
 

ETHICS PACT 
GUJARAT INDUSTRIES POWER COMPANY LIMITED 

PO: RANOLI, DIST: BARODA – 391346 
 

Reference PO No.      Date:  
Integrity Pact No.:     Contract Period: 

 
OUR ENDEAVOUR 

 
To create an environment where Business Confidence is built through best business practices 
and is fostered in an atmosphere of trust and respect between providers of goods and services 
and their users for the benefit of stakeholder, society and the nation. 

GIPCL’S COMMITMENT PARTY’S COMMITMENT 

To maintain the highest ethical 
standards in business and professions 

Not to bring pressure / recommendation from 
outside GIPCL to influence its decision. 

To ensure maximum transparency to 
the satisfaction of all stakeholders. 

Not to use intimidation, threat, inducement or 
pressure of any kind on GIPCL or any of it's 
employees. 

To fulfill the terms of agreement / 
contract and to consider objectively the 
viewpoints of other stakeholders. 

To be prompt and reasonable in fulfilling the 
contract, agreement and legal obligations. 

To ensure regular and timely release of 
payments for works done/services 
provided 

To provide goods and / or services timely as 
per agreed quality and specifications. 

To ensure that no improper demand is 
made by employees or by anyone on 
our behalf. 

To maintain the general discipline in our 
dealings and transactions. 

To give maximum possible assistance 
to all the Vendors / Suppliers / Service 
Provider and others to enable them to 
complete the works in time. 

To be truthful and honest in furnishing 
information. 

To provide all necessary information to 
suppliers /contractors relating to 
contract / job to facilitate them to 
complete the contract / job 
successfully in time. 

Not to divulge to others any information, 
business details about GIPCL made available 
during the course of business relationship 
without the written consent of GIPCL. 

To ensure that no hurdles are caused 
to vendors / suppliers / contractors in 
execution of agreement / contract / 
work. 

Not to enter into cartel / understanding 
whether formal or informal so as to influence 
the price. 

 
 
Seal & Signature                  Seal & Signature 
(GIPCL’s Authorized signatory)    (Party’s Authorized signatory) 
Name:                               Name: 

Designation:                                       Designation: 

 


