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NOTICE INVITING TENDER (NIT) 
 

TENDER NO.: SLPP/MECH/BLR/APH/2025-26 
TENDER FOR: - “REMOVAL AND RE-ERECTION OF AIR PRE HEATER TUBES IN UNIT-2 
& 3 BOILER DURING AOH-2025-26’’ 

Place of work Surat Lignite Power Plant, Village: Nani Naroli, Taluka: 
Mangrol, Dist.: Surat- 394110 (Gujarat). 

Quantity The successful lowest bidder will be awarded this contract, 
involving total quantities of various items as mentioned 
against item descriptions in Price Schedule (Annexure-A). 

Contract period 12 Months from the date of actual commencement of work 
order 

EMD Rs 50,000.00 by RTGS or Demand Draft payable at SBI, 
Nani Naroli or Bank Guarantee in favor of GIPCL from 
approved Banks mentioned in this tender in subsequent 
clauses. 

Cost of tender document / tender 
fee 

Rs. 2,950.00 by RTGS only in favor of GIPCL payable at 
SBI, Nani Naroli. 

Availability of online e-Tender 
document 

On website: https://gipcl.nprocure.com AND 
https://etender.gipcl.com     

Downloading of online tender 
document from websites 

19.03.25 to 15.04.25 up to 17:30 Hours. 

Last date of online submission of 
Bid 

15.04.25 up to 17:30 hrs. on website: 
https://gipcl.nprocure.com 

Submission of EMD, Tender fee 
and other supporting documents 
for technical Bid in physical form. 

On or before last date of online BID submission during office 
hours at Surat Lignite Power Plant, Nani Naroli, Dist. Surat. 

E-Reverse Auction Will be informed by GIPCL to all qualified Bidders,  

NOTES: 
1. Amendment / corrigendum of the tender document, forms, schedules, etc... may be done 

any time by the GIPCL during the period of publication of tender in the website. The 
Bidders are required to visit the website regularly till the last date & time of Bid 
submission.  

2.  GIPCL reserves the right to reject any or all the tenders or split the work among the 
Bidders without assigning any reason thereof. 

3. The Bidders are required to quote the rate strictly as per the terms and conditions 
mentioned in the tender document, adhering to technical specifications as well.  

4. The Bidders are required to submit their Bids online only through the website 
https://gipcl.nprocure.com/ 

5. The EMD, Tender fee & other supporting documents are to be submitted in physical form 
only at the following address:- 

 Addl. General Manager - O&M – (SLPP) 
Gujarat Industries Power Company Limited 

 Surat Lignite Power Plant 
 At Village: Nani Naroli, Taluka: Mangrol, 
 Dist.: Surat-394 110, Gujarat. 
 Phone: (02629) 261063-72. 
            E-Mail: bggajjar@gipcl.com 

https://gipcl.nprocure.com/
https://etender.gipcl.com/
https://gipcl.nprocure.com/
mailto:bggajjar@gipcl.com
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SECTION-A 
 

INSTRUCTIONS TO BIDDERS 
1. PLANT SYNOPSIS 

 
Gujarat Industries Power Company Limited (GIPCL) (henceforth be named Company/GIPCL), is a 

Premier Power Utility in the State of Gujarat with an installed capacity of 1184.4 MW comprising of 

various conventional and renewable projects.  

 

GIPCL commissioned its first power project ; a 145 MW gas based combined cycle power plant in 

1992 at Vadodara. It expanded its capacity 165 MW Naptha and gas based Combined Cycle Power 

Plant at Vadodara in 1997. GIPCL has commissioned 1MWp Distributed Solar Power Projects at 

two locations in Gujarat viz. at Village: Amrol, Dist.: Anand and at Village: Vastan, Taluka Mangrol, 

Dist.: Surat.  

 

Surat Lignite Power Plant (SLPP) with four units of 125 MW capacity each is located at Village: Nani 

Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL has also operating its own captive Lignite 

and Lime Stone Mines close to the Power Plant. The Power Plant is based on Circulating Fluidized 

Bed Combustion (CFBC) technology for the Boilers, where Lignite is burnt along with Lime Stone in 

the Combustor of the Boiler.  

 

It commissioned 5 MW solar power station at SLPP in 2012. Also, GIPCL has commissioned 1MWp 

Distributed Solar Power Projects at two locations in Gujarat viz. at Village: Amrol, Dist.: Anand and 

at Village: Vastan, Taluka Mangrol, Dist.: Surat.  

 

GIPCL has successfully commissioned a 2 x 40 MW Solar Project in 2017 as well as a 75 MW Solar 

Power Project in 2019 at Gujarat Solar Park, Village Charanka, Dist.: Patan. GIPCL has also 

successfully commissioned 112.4 MW wind farms at different location of Gujarat. The Company has 

commissioned the 100 MW Solar Project at the Raghanesda Solar Park, Banaskantha, Gujarat on 

10.08.2021. 

 

The Company has also been allotted land for development of a 2375 MW Renewable Energy Park 

at Khavda in the Kutch district of Gujarat. 

 

Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, which are on 

Mumbai-Ahmadabad highway. From Kosamba, SLPP is around 32 KM, out of which 27 KM is part 

of the National & State Highway and balance 5 KM is District Road. From Kim, SLPP is around 18 

KM, out of which 13 KM is the State Highway and balance 5 KM is District Road. The nearest Broad 

Gauge Railway Line is at Kim, which is around 21 KM from the SLPP. Surat is approximately 50 KM 

from the SLPP. Location Map for SLPP is as under. 
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The Company intends to award Contract for Removal and re erection of Air Preheater tubes in Unit-
2 and Unit-3 during annual overhauling 2025-26 of 4 x 125 MW CFBC Units and is therefore inviting 
open tenders online through n-procure system from experienced & resourceful contractors. 

 
2. SCOPE OF WORK 
 
2.1 The scope of work broadly covers replacement of tubes of following blocks of TAPH: 
 

Sr. No. Unit Description 
Tube size in mm 

OD X Length X Thickness  

Total nos. of 
tubes. 

1  UNIT-2 SA Top Block 50.80 X 7070 X 2.08 4329 

2 UNIT-3 PA Bottom Block 50.80 X 7180 X 2.08 3875 

Total nos. of tubes to be replaced in Unit-2 and Unit-3 8204 

 
* MOC of Tube: ERW Pipe as per ASTM A 423 Gr. A  
NOTE: GA drawing of APH is attached herewith. 

 
2.2 Detailed Scope of work for Replacement of tubes.   
 

2.2.1 Mobilization:  
 

• Mobilization of all resources required for the work of APH Tube replacement in 
Unit-2 and 3 boilers during overhauling of respective units.  

• Mobilization of skilled and unskilled manpower along with necessary tools, tackles 
at site well in advance.  

• Contractor shall maintain adequate manpower throughout the execution of work 
as per actual work progress so as to compete the work in all respect within the 
schedule given in this tender. 
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• Incase overhauling of the both the units are taken at the same time then work in 
both units shall be carried out parallelly. 

• GIPCL will give intimation regarding commencement of shutdown of the unit at 
least 12 days before the date of shutdown. For pre-shutdown activities, contractor 
shall mobilize minimum manpower as mentioned hereunder at least 05 days 
before the date of commencement of shutdown. The balance manpower required 
during shutdown as mentioned hereunder shall be mobilized within two days of 
shutdown.   

• Contractor shall arrange sufficient numbers of tube expansion machines, welding 
generators, gas cutting sets, grinder machines, lifting devices, scaffolding 
materials, consumables etc. in good working condition and with back up 
arrangement so as to avoid delay due to non-availability of any equipment. 

• All the lifting tools and tackles must have valid certifications from Gujarat approved 
competent person/agency. All the certificates shall be submitted to GIPCL safety 
dept. before commencement of the work. Use of lifting tools and tackles without 
submitting valid certificate to GIPCL safety dept. is strictly prohibited. 

• All the electrical appliances/machines must equip with tested ELCB and without 
broken wires/jointed wires etc. 

• Contractor has to ensure the medical check up of their all workmen at GIPCL OHC 
before engaging them in to the work. 

    
2.2.2 Pre-shutdown activity:  

 

• Minimum manpower to be deputed for pre-shutdown activities shall be strictly 
as per following.  

 
Minimum Manpower Deputation for Pre-shutdown Activities 

 

Sr. NO. Category Nos. of Manpower 

1 Site In charge 1 

2 Site Supervisor 1 

3 Mech. Fitter 2 

4 Rigger 2 

5 Gas Cutters 1 

6 Welders 1 

7 Helper 6 

Total Minimum Manpower 15 

 
Pre-shutdown activities include. 
a) Erection of necessary scaffolding/platform for cutting and removal of duct as per 

the requirement for accessing the tubes for removal and insertion.  
b) Removal of insulation with cladding from duct. 
c) Shifting of APH tubes from GIPCL warehouse to site. 
d) Proper lighting arrangements for illumination. Please note that for working 

inside duct, only 24 V lighting fixtures is allowed. 
e) Proper industrial grade extension board with ELCB protection shall be used for 

connecting hand tools / equipment. 
f) Contractor has to arrange for checking of all electrical hand tools / equipment by 

GIPCL Elect. Dept. before use. Any hand tools / equipment found in use without 
checking by GIPCL Elect. Dept will be seized.  

g) Pre-shutdown activities shall be essentially completed before commencement of 
AOH of respective unit as per instruction of EIC. 
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Note: Ensure isolation and permit to work from EIC every day before starting the 
work and strictly follows the safety rules and ensure use of required PPE’s 
while working at site.  

 
2.2.3 Activities during Shutdown: 

 

• Minimum Manpower to be deputed for shutdown activities of APH Tube 
replacement work shall be strictly as per following. 

 
Minimum Manpower Deputation for Shutdown Activities 

 

Sr. No. Category Nos. of manpower Remark 

1 Site In charge 1 no.  
( 2X12 hrs Shift) 2 Site Supervisor 2 Nos.  (1 for each shift) 

3 Mech. Fitter 2 Nos.  (1 for each shift) 

4 Rigger 4 Nos.  (2 for each shift) 

5 Helper 20 Nos.  (10 for each shift) 

6 Gas Cutters 14 Nos.  (7 for each shift) Shall be arranged during 
tubes cutting and duct 
cutting work 

7 Welders 12 Nos.  (6 for each shift) Shall be arranged during tube 
welding and duct welding 
work 

8 Expanders 8 Nos.  (4 for each shift) Shall be arranged during tube 
expanding work 

• Contractor shall timely mobilize Minimum Manpower with requisite skill, 
experience and knowledge of the work as indicated hereabove. Deployment of 
manpower shall be within two days after commencement of shutdown as per 
intimation given by GIPCL. 

• Contractor shall execute the work strictly on round the clock basis in 2X12 
hrs. shift.  

 

Important Note:  

1. The schedule of manpower deployment will be decided jointly after award of work order 
and before AOH of respective unit. Contractor has to ensure manpower deployment as 
per agreed schedule. 

2. The manpower indicated hereabove (and as per Annexure-A) shall be minimum 
manpower, which is to be mobilized at site and work shall be executed on round the 
clock basis (2X12 hr shift) as per above minimum manpower allocation. It is to be noted 
that deputation of above referred manpower does not relieve contractor from his 
responsibility of completing the work within prescribed time schedule in all respect.  

3. If actual work progress as well as deputed manpower is not adequate to match the 
schedule, then in such case, contractor has to augment additional required manpower 
so as to complete the work within prescribed schedule without any delay. 

4. It will be sole responsibility of contractor to complete the work within prescribed 
schedule without any delay. GIPCL reserves the right to take suitable actions in line with 
terms and conditions of tender / work order in case contractor fails to take necessary 
actions to make up the delay OR not responding to GIPCL's instruction in this regard. 
This will be treated as failure of contractor to perform and GIPCL reserves right to get 
the balance work done with other available agency at the risk and cost of contractors 
as per terms and condition of the tender. 
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Bidder shall submit Annexure -A (given in Section-F of this Tender document) 
duly signed and stamped as a token of acceptance of all the terms and conditions. 

 

• Detailed work activities : 
 

a)  Cutting of the ducts to create access for tube removal and insertion.  
( i )  For Unit-2 SA Top block – Cutting and welding of SA Air duct of Approx. Size 

11.0mtr X 3.0 meter – (One layer) at 35 meter elevation. Contractor has to made 
arrangement for platform to rest the above duct plate as well as stacking of tubes. All 
related fabrication work for making platform shall be in bidder’s scope. Alternatively, 
tube replacement work will be allowed by cutting of center baffle plates at flue gas 
path. (Without cutting of SA air duct plates). In this case accurate cutting and re-
welding of baffle plate will be required at each and every tube location and both side 
of the baffle plates. 
 
In above both options, opening in flue gas side casing plates need to be cut of 
sufficient size to enable removal the old tubes as well as insertion of new tubes for 
alternate option. 
 

( ii ) For Unit-3 PA Bottom block – Cutting and welding of PA Air duct of Approx. Size 
11.0mtr X 3.0 meter – (One layer) at 12.5 meter elevation. Contractor has to made 
arrangement for platform to rest the above duct plate as well as stacking of tubes. 
All related fabrication work for making platform shall be in bidder’s scope. Also 
opening in flue gas side casing plates need to be cut of sufficient size to enable 
removal the old tubes. 

 
Note: Bidders are requested to visit the site to understand the exact location of 
block and arrangement required for replacement of the tubes of respective 
blocks. 

 
b) Erection of the scaffolding with require railing and supports and making a proper and safe 

arrangement to execute the tube replacement work for respective blocks. 
c) Temporary sheltering shall be provided as per requirement to enable parallel working in 

if required. 
d) Lifting of APH tubes from ground floor to the required height depending upon the location 

of APH Block. Contractor shall have to make his own arrangement for lifting device as 
per suitability of site. Contractor has to prepare safe platform for stack up the tubes at 
respective block for ease of insertion. (Required steel for making platform will be issued 
by GIPCL) 

e) As this is CFBC boiler with primary fuel of lignite and limestone addition is done to remove 
sulfur from flue gas, chocking of fly ash in APH tubes observed in the form of hard/loose 
condition. Normally 20 to 30% of flue path area observed with chocking depending up on 
the location of the block. Contractor has to arrange to remove the chock up for cutting of 
the tubes. Bidders are advised to visit the site for understanding nature of chocking and 
any type of clarification in this regard before participating in the bid. 

f) Cut and remove all the tubes of PA /SA blocks without damaging the tube sheet/tube 
sheet holes and stack at scrap yard as per the direction of EIC. (Tube may be cut using 
gas cutting set). GIPCL will not allow use of LPG cylinder for gas cutting. All the 
scrap tubes to be sent for weighing at weigh bridge and then stack at scrap yard as pe 
instruction of EIC. Contractor has to submit all the weighment slips for scrap disposal to 
GIPCL EIC. 
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g) Repairing / replacement of the Tube sheet of both sides. Due to insertion of dummy and 
replacement of the tubes in past, some of the tube sheet holes are damaged, which are 
to be repaired before tube insertion. If expansion of tube such damaged holes is not 
possible, then welding shall be done to ensure leak proof joint as per instruction of EIC. 
Also, welding of tube needs to be done in top, bottom and adjacent column of partition 
plates tubes where expansion is not possible due to space constrain. The Approximate 
welding to be carried out at tube to tube sheet is as per detail mentioned here under. 

 

Sr. No. Block Approx. nos. of tubes to be welded 

1 Unit-2 SA Top  1200 nos. 

2 Unit-3 PA Bottom  1000 nos. 

  
Note: Above mentioned quantum of tube welding is indicative only. Actual nos. of the 

tubes required to be welded may increase or decrease depending on actual 
condition. GIPCL will not entertain any additional claim on account of change 
in welding of number of APH tubes. Bidder has to carry out welding of all the 
tubes as per actual work requirement. Welding shall be done using E6013 
electrodes of 2.5 mm dia. Acceptable make of electrode shall be Ador, ESAB 
,D&H.  

 
h) Clean all the tube-holes in tube plate and repair the tube sheet plate, if required. 
i) Flue gas side – TAPH tubes support plate (Baffle plate) Straightness to be checked and 

corrected, if required. Also, repairing of partition plate (3nos.) if required.  
j) Removal and re-insertion of diverter plate provided in the inner side of APH Block at air 

side as per requirement. 
k) You have to offer inspection of APH block after completion of removal of tubes and all 

preparatory work and take clearance form GIPCL EIC for insertion of new tubes.  
l) Insertion of new tubes in sequential manner without damaging the tubes.  
m) After insertion, expand the tube at both ends so as to ensure leak proof joint. 
n) To ascertain the correct expanding torque, you have to carry out mock test in presence 

of EIC and ensure the required torque for complete and adequate expansion of tubes. 
Wherever tube holes are uneven then welding shall be done to ensure leak proof joint.  

o) After completion of tube expansion, ensure the leak-proof joint by suitable test.  
p) Re-erection and fit up of all duct walls, which are previously cut for tube replacement and 

full welding of the same. Two runs of welding shall be applied on each side of duct walls. 
In case old ducts plates are damaged and not usable, fabrication, fit up and full welding 
of new plate as per original arrangement and instruction of EIC.  

q) All the inside stiffeners (wall to wall) and partition plates of the ducts shall be restored as 
per original arrangement with full welding. If required additional stiffeners shall be 
provided for sufficient strengthening of the duct as per instruction of EIC. 

r) All the outside stiffeners of the ducts shall be restored as per original arrangement. If 
required additional stiffeners shall be provided for sufficient strengthening of the duct as 
per instruction of EIC. 

s) Approximate quantum of additional strengthening work shall be – 2 to 3 MT based on 
site requirement. 

t) All the welding work shall be carried out with E-7018 electrode with proper pre-heating 
of electrode in oven and following all standard engineering practices required for quality 
welding. Acceptable make of welding electrode Shall be Adore, ESAB, D&H. 

u) All the welders deployed for the work shall be qualified and well experienced for structural 
welding work to ensure welding quality.   

v) Tube leak test and duct pressure test (on no load and with full load of unit) will be carried 
out after completion of tube replacement work. All the defects identified during tube leak 
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test and duct pressure test shall be attended immediately as per the instruction of the 
EIC. It is contractor’s sole responsibility to demonstrate healthiness of the ducts without 
any bulging or leakage up to full load operation of unit and as per satisfaction of EIC.  

w) Application of insulation and cladding sheet on all the ducts as per original arrangement. 
x) Removal of all scaffoldings and temporary platforms as per instruction of EIC. 
y) Removal of all scraps and debris and ensure cleaning of site (i.e. all working platforms 

as well as ground level). All Scraps (Old tubes, insulation, damaged cladding sheets, 
packing material, damaged duct parts etc.) shall be disposed at designated location at 
scrap yard after proper weighment of all the scrape. Weighment slips for scrap disposal 
shall be submitted to EIC. Loading/unloading of scrap and vehicle for shifting of the 
scraps shall be in contractor’s scope. Insulations material required to be disposed at 
designated site in mines area which is approximately 6KM from plant area. 

z) If any fabrication related requirement arises for replacement of the tubes then it is in the 
scope of contractor. 

aa) Removal of any obstructions observed during the tube replacement work shall be in the 
scope of contractor. 

 
The scope of work mentioned hereabove is neither exhaustive nor limited to above 
mentioned activities only. Any job / activity which is necessary for satisfactory 
completion of above-mentioned APH Tube replacement work shall be part of scope of 
work of this tender. 

  

Bidders are requested to visit the site to assess quantum of work, site conditions, approach 
available for work, pre-shutdown arrangements needed and for any further clarification for this 
job before participating in bid. 

 
2.3 The bid submitted by the bidder not covering the total scope of work and services as detailed 

out in the tender document shall be liable for rejection. 
 

2.4 Quantum of job mentioned against all items in the price bid are indicative only & may vary 
as per site requirement & not to be construed as maximum or guaranteed quantity. The 
quantities shown in the price bid are approximate quantities for the contract period and they 
may vary as per job requirements.  

 
2.5 All the miscellaneous activities pertaining to specific work to be executed for satisfactory 

performance is in the scope of contractor in his quoted rates. 
 

3. GENERAL INSTRUCTIONS 
 

3.1 The Bidders who are interested in participating in the tender must read and comply with 
the instructions and the terms and conditions contained in the tender documents. 

3.2 The bids shall be filled in by the bidder clearly, neatly and accurately. Any alteration, 
erasures or over-writing would be liable to make the tender invalid unless the same is 
neatly carried out and attested over the full signature of bidder. The decision of the 
Company to interpret the information and rates filled in by the bidder shall be final and 
binding on the bidder. 

3.3 The Bidders are requested to make themselves fully conversant with the General 
Conditions of Contract, Special Conditions of Contract, Technical Specifications, site 
conditions, safety and health aspects and norms to be observed, etc. while submitting their 
bids so that no ambiguity arises in these respects subsequent to submission of the Bids. 

3.4 Before quoting the rates, the Bidder should go through the specifications, scope of work 
etc. and get himself fully conversant with them. The bid should include cost of mobilization 
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and cost to adhere to all safety norms as described in the tender. No relaxation or request 
for revision of quoted/accepted rates shall be entertained subsequent to the opening of bid 
on account of mobilization or Safety costs. 

3.5 Bidder has to submit all the information and details required in the bid document. Failure 
to furnish all the information as per required bid documents or submission of a bid 
containing deviations from the contractual terms and conditions, specifications and 
requirements shall be rejected. 

3.6 The bids shall be submitted within the time frames set out in the Notice Inviting Tender 
(‘NIT’) and bids submitted thereafter shall not be accepted and considered.  

3.7 The tender documents shall not be transferable. 
3.8 The Bidders are expected to examine all instructions, forms, terms and specifications in 

the bid documents and to get fully acquainted themselves with all the conditions and 
matters which may affect the subject matter of the work/tender or the cost thereof. If any 
Bidder finds any discrepancies or omissions in the specifications and documents or any 
doubt in true meaning or interpretation of any part, he shall seek necessary clarifications 
in writing or during pre-bid meeting if required. 

3.9 Conditional offers shall not be considered and liable to be rejected. 
3.10 The Company reserves the right to extend the deadlines for submission of the bids by 

giving amendments.  
3.11 During evaluation of bids the Company may, at its discretion ask the bidder (s) for 

clarification of their bid. The request for clarification and the response shall be in writing 
and no change in prices or substance of the bid shall be sought, offered or permitted. 

3.12 The Company reserves the right to amend/ modify the bidding documents at any time prior 
to the deadline for submission of bids, either at its own discretion or in response to the 
clarification requested by a prospective Bidder. In such case, the Company may in its 
discretion extend the deadline for submission of bids in order to facilitate the prospective 
Bidders for incorporating the effect of the amendment in their bids. 

3.13 The Bidders shall bear all costs and expenses associated with the preparation and 
submission of their respective bids, to attend meetings or conferences, if any, including 
any pre award discussion with the successful Bidder, technical and other presentations, 
etc. and the Company shall not be liable for any expense thereof.  

3.14 If the successful Bidder is a joint venture, formed of two or more companies, the bidder 
along with the partners shall accept joint and several responsibilities and liabilities for all 
obligations under the Contract. 

3.15 Timely and satisfactory completion of the work and strict adherence to the allotted time 
frames for jobs shall be the essence of the contract. 

3.16 The Company reserves the right to qualify/disqualify any applicant without assigning any 
reason.  

3.17 The Bidder shall be disqualified if any untrue statement or misrepresentation is made in 
the bid forms, attachments and other supporting documents submitted by the Bidder. 

 
4.  PLANT VISIT 

 
It is advisable for all interested bidders to visit the site/plant after downloading the tender copy 
to understand the actual working conditions, compliance related to labour, safety etc. before 
submitting their offer. Failing which, any consequential liabilities arising will be to bidder’s 
account. The bidders shall examine the site of works and its surroundings at his own 
responsibility. The bidders shall collect information that may be necessary for preparing the bid 
and entering into a contract. All costs and liabilities arising out of the site visit shall be at bidder’s 
account. 
 
The bidder is deemed to have examined and understood the tender document, obtained his own 
information in all matters whatsoever that might affect the carrying out the works expressly 
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mentioned or works which may have to be carried out to fulfill his contractual obligation within 
the scheduled rates and to have satisfied himself to the sufficiency for his offer. 
 
The submission of tender by a contractor implies that he has visited the site and read these 
instructions, conditions of the contract etc. and has himself aware of the scope, nature of works 
& specifications of the works to be done, General & Special Terms and Condition. GIPCL will 
not, therefore after acceptance of contractor’s rate, pay any extra charges for any other reason 
in case the contractor is found later on to have misjudged the site conditions. 
Any error in description or quantity or omission in the contract document shall not vitiate the 
contract or release the contractor from executing the work comprised in the contract according 
to scope of works, magnitude of the works, requirement of materials, equipment, tools& tackles, 
labour, etc. Contractor has to complete the work in accordance with the contract documents 
irrespective of any defects, omissions or errors that may be found in the contract documents. 
 
BIDDER shall inspect the site, examine and obtain all information required and satisfy himself 
regarding matters such as access to site, communication, transport, working condition including 
constraint of work place, confined area, quantum of dusting, running equipment, importance of 
work, round the clock working conditions, safety requirements, temperature of fresh drained hot 
bed material and associated risks, right of way, high flood level in River, flow of water during 
monsoon/dry season in the River/Nallah, the type and number of equipment and facilities 
required for the satisfactory completion of work, the quantity of various items of the work, the 
availability of local labour, availability and rates of material, local working conditions, 
uncertainties of weather, obstructions and hindrances that may arise, etc which may affect the 
work or cost thereof, before submission of his Bid. Ignorance of site conditions shall not be 
accepted by the GIPCL as basis for any claim for compensation 
The rates quoted by BIDDER shall be based on his own knowledge and judgment of the 
conditions and hazards involved and shall not be based on any representations of the Engineer. 
 
5. ELIGIBILITY CRITERIA 
 
The following criteria will be adopted for qualifying the Bidders for consideration of the Bid for 
the further proceeding. 
 
1. Bidder should possess minimum three years (03) of experience during last seven (07) years 

in similar nature of jobs - for the replacement of TAPH tubes in CFBC/PF boiler (lignite or 
coal fired boiler) with capacity of 70 MW and above. Proof to be attached. 

 
2. Bidder should produce evidence of having experience of successfully completed identical 

nature of works as defined hereunder during last seven (07) years ending last day of the 
month previous to the one in which tender is invited, satisfactory progress of ongoing works 
etc. along with certified copies of documentary evidence preferably photo copies of work 
experience from the clients. The experience should be either of the following: 
 

Bidder should have executed minimum 
 
A. One work of identical nature, each costing not less than Rs. 34.85 Lakh including GST.  

OR 
B. Two work of identical nature, each costing not less than Rs. 23.23 Lakh including GST.   

OR 
C. Three work of identical nature, each costing not less than Rs. 17.42 Lakh including GST.     
 
Bidder should specifically mention fulfilling of above criteria in his offer along with details of work 
orders & work completion certificates issued by clients. 
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3. Tender fee: The tender fee shall be paid through online mode in form of RTGS only. 
4. EMD: The EMD shall be accompanied in the form of DD/RTGS or Bank Guarantee given 

by Bank as described in subsequent clause no. 8. 
5. Bidder shall submit Annexure – A regarding terms and conditions duly stamped and signed. 
6. Bidder should have separate Employees Provident Fund code number towards registration 

of firm with RPF commissioner. 
7. The bidders worked at GIPCL-SLPP in the past but performance of work not found 

satisfactory or failed to perform as per scope of work and terms and conditions of work order 
then in such case GIPCL reserves the right to reject the bid and such bidders shall not be 
allowed to participate in the bidding process. GIPCL’s decision will be final in this regard. 

8. Attested copies of relevant documents duly signed & seal on each & every page shall be 
submitted. GIPCL may verify the documents, experience certificates issued by concern 
authority. After opening of technical Bid, if any required attested documents found missing 
in the Technical Bid submitted by the Bidder, the tender inviting authority may inform to that 
Bidder by E-mail to submit the missing required documents within stipulated time limit. If 
Bidder/Bidders fail to submit within stipulated time, their Bid will be declared technically 
disqualified and no further correspondence will be entertained. 

9. Bidder should have average annual turnover of Rs. 17.42 lakh during last three financial 
years (2021-22, 2022-23 & 2023-24). Bidder shall furnish annual audited financial statement 
duly certified by/froma qualified Chartered Accountant, being a member of the institute of 
chartered accountants of India for the last three financial years to demonstrate the financial 
healthiness of the company. The balance Sheet AND Profit and Loss Account must be in 
the name of the company. Any type of MOU for this purpose will not be entertained. 

10. The Bidder has to submit INCOME TAX Permanent Account Number (PAN), & GST 
registration number. Copies of the same shall be submitted. 

11. The net worth of the bidder should be positive as evidenced from audited accounts of last 
financial year. (F.Y.:2023-24) 

12. In case Bidder is a Consortium/Joint deed of undertaking of company, the above 
requirements/credential of consortium leader/bidder shall be considered unless otherwise 
specifically mentioned in the tender. 

13. If Bidder or its Partner(s) or Director(s) is /are/was Black Listed / Deregistered / Stopped or 
banned from dealing in the past by any Govt, of Gujarat Undertakings / Depts. / Authorities 
and Govt. of Gujarat supported companies / undertakings / organizations, Bid of that party 
may be liable to be rejected. Bidder agrees and undertakes to accept decision of GIPCL in 
this regards as final and binding on the Bidder without any demur and that no further 
correspondence shall be done in this regard at any stage. Bidder shall have to submit 
“Declaration for Contractual Litigations” as amended in Annexure / Form attached. 

14. Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of Safety 
Laws and Regulations” as amended in Annexure-F attached. 
 

• If any Major Violation of any safety law(s) / Rule(s) is / are found during the. Preceding 
Three (3) years, Bid of that party will be liable to be rejected. Bidder agrees and undertakes 
to accept decision of GIPCL in this regards as final and binding on the Bidder without any 
demur and that no further correspondence shall be done in this regard at any stage. 

• If any of the details submitted in the prescribed Annexure / Form to the Bid is/are found to 
be false, incorrect at any time in future, then the Contract awarded to that Bidder / Contractor 
shall be liable to be terminated forthwith without any notice / correspondence and Bidder 
agrees and undertakes to accept decision of GIPCL in this regards as final and binding on 
the Bidder without any demur and that no further correspondence shall be done in this 
regard at any stage. Further, Performance / Security Deposit will also be liable to be 
forfeited. Any dues to GIPCL from the Bidder / Contractor shall be recovered from the 
pending bills or any other dues payable to the Bidder / Contractor, if any or otherwise 
through any other recourse available under the Laws. 
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The Bidder shall submit all the evidences, documents, attested copies of work orders & 
work completion certificates etc… as a proof with EMD &Tender Fee and also provide the 
requisite details online for meeting the prequalification requirements. GIPCL will verify the 
experience, performance, capability & strength of Bidders, independently for executing the 
job. GIPCL may visit the site & consult the owner of the industry/property where similar job 
is executed by the Bidder. GIPCL reserves the right to accept/cancel/reject any/all Bids 
without assigning any reason thereof. The tenders of qualified Bidder/Bidders shall only be 
considered for further evaluation. 

 
7.LANGUAGE OF BID 
 

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid 
exchanged by the Bidder and the Company, shall be written in the English language. Any 
printed literature furnished by the Bidder, written in another language shall be accompanied 
by an English translation for the purpose of interpretation of the Bid. 
 

8.TENDER FEE AND EARNEST MONEY DEPOSIT (EMD)  
 

8.1 An EMD of Rs. 50,000/-and Non refundable Tender fee Rs. 2,950/- (Rupees Two 
thousand nine hundred fifty only) shall accompany with Bid. Tender fee shall be 
submitted through RTGS only in favor of Gujarat Industries Power Company 
Limited only. 

8.2 The EMD shall be submitted in the form of DD/irrevocable Bank Guarantee in 
favor of Gujarat Industries Power Company Limited from any Schedule Public 
Sector Bank or Schedule Private Sector Bank as per Performa of BG enclosed 
with this e-tender. 

8.3   Alternatively, The EMD & Tender Fee may also be submitted through RTGS/online 
mode of payment by the bidders as per the details given below:- 

 Name of account holder: Gujarat Industries Power Company Limited 

• A/c No. : 33514692834 

• Name of Bank: State Bank of India 

• Address of Bank: Utility Building, Nani Naroli, Taluka Mangrol,Dist. Surat. 
Pin 394 110 

• IFSC code: SBIN0013423 

• MICR code: 394002513 
8.4     In case EMD is paid in the form of BG, the same shall be valid for a period of 180 

days after the due date for submission of the bid. 
8.5     The EMD of the successful bidder will be returned after payment of Security Deposit 

by successful bidder. 
8.6     The earnest money deposit will be refunded to the unsuccessful BIDDER as soon 

as the tender is finalized and after award of LOI/Work Order. 
8.7      Any bid not accompanied with EMD and Tender fee will be rejected. Tender fees 

and EMD should be submitted to GIPCL. 
8.8      No interest shall be payable on EMD.   
8.9  The EMD will be forfeited if the BIDDER (i) withdraws his tender after acceptance 

or (ii) withdraws his tender before the validity date of the tender. 
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           8.10 SCHEDULE OF EMD: 
 

EMD &Tender fee and 
other documents dully 
signed to be submitted in 
physical form On or before 
last date of online BID 
submission during office 
hours at Surat Lignite 
Power Plant, Nani Naroli, 
Dist. Surat. 

Address for Submission: 
AGM – O&M –(SLPP) 
GUJARAT INDUSTRIES POWER CO. LTD., 
(Surat Lignite Power Plant) 
Village – Nani Naroli, Taluka – Mangrol 
District – Surat 394 110, Gujarat 
Phone : 02629-261063 (10 lines) 
Fax : (02629) 261073 / 261074 
e-mail: bggajjar@gipcl.com  

 
9. SUBMISSION OF BIDS 
 

A: MODE OF SUBMISSION 
 
The bids shall be submitted online at the GIPCL e-portal within the dates specified in the 
NIT along with the details of tender fees and EMD in two parts as under: 
(a) Techno-commercial Bid without price. 
(b) Price Bid. 

 
Note: Tender fee and EMD shall be submitted in physical form with clearly mentioned 

BID No.: SLPP/MECH/BLR/APH//2025-26 for ‘’Removal and re-erection of Air 
Preheater tubes in Unit-2 and 3 boilers during annual overhauling 2025-26 ‘’ 

 
(a) Techno-commercial Bid without price: 
 
The tender document duly signed in all pages without price bid along with  
Techno-commercial deviations, if any, shall accompany the bid. The following 
Information shall be provided in the techno commercial bid: 

 
1. Details of Eligibility Criteria as per attached annexure-I 
2. Schedule of deviation (Annexure-J) Technical as well as commercial, if any. 
3. Annexure – A  

 
The following supporting documents shall also be submitted along with EMD & Tender 
Fee in physical form: 

 
1. The tender documents dully signed in all pages without price bid along with techno-

commercial deviations, if any. 
2. Proof of experience meeting the minimum eligibility criteria 
3. Performance certificate issued by clients. 
4. Previous work order copies. 
5. Details of present work order (if any) 
6. Turn over for the last three years, audited annual accounts/financial statements i.e. 

profit and loss account and balance sheet duly certified by a practicing CA will be 
required as per Annexure-I. 

7. P.F Number and Allotment Letter. 
8. PAN Number. 
9.      GST registration number/certificate copy. 

 
 
 

mailto:bggajjar@gipcl.com


 SURAT LIGNITE POWER PLANT 4x125 MW UNIT- I TO IV: TENDER FOR “REMOVAL AND 

RE-ERECTION OF AIR PREHEATER TUBES IN UNIT-2 and UNIT-3 BOILER DURING AOH-

2025-26’’ 

 

 

           Page 16 of 58 

 

(b) Price Bid: 
1. Price Bid shall be submitted only in soft form through e- portal system. 

         Note: Estimate includes cost of all manpower, supervision, equipments, 
vehicles, consumables, tools & tackles, transportation, Safety statutory 
compliance, mobilization etc... 

2.  Goods &Service tax shall be paid extra at actual as per prevailing rates as declared 
by Central Government on submission of documentary evidence. 

3. The quantities shown in the price Bid are approximate for the contract period and 
may vary as per job requirement. 

4. The Bidder shall fill the Bid documents with utmost care in consonance with the 
instructions contained in the Bid documents. 

5. The Bidder shall fill the Bid documents with utmost care in consonance with the 
instructions contained in the Bid documents. 
 

B: METHOD OF TENDERING/SIGNATURE ON BIDS 
 
(i) The Bid must contain the postal address like name, residence and place of business 

of the person or persons submitting the Bid and must be signed and sealed by the 
Bidder with his usual signature. The name of all persons signing the documents shall 
also be typed or printed below the signature on each page. 

(ii) Bid by a joint venture/partnership firm must be furnished with full names of all 
partners and be signed with the partnership name, followed by the signature and 
designation of one of the authorized partners or other authorized representative(s). 
A certified copy of the power of attorney authorizing such partner or representative 
shall also be submitted.  

(iii) Bids by a Corporation/Company must be signed with the legal name of the 
Corporation/Company i.e. by the President/Managing Director/Secretary or other 
person or persons authorized to Bid on behalf of such Corporation/Company. A 
certified copy of the board resolution/power of attorney authorizing such partner or 
representative shall also be submitted.  

(iv) The Bidder's name stated on the proposal shall be the exact legal name of the firm. 
(v) Erasures or other changes in the Bid Documents shall be initialed by the person 

signing the Bid. 
(vi) Bids not conforming to the above requirements of signing shall be disqualified. 

 
10. MODIFICATION AND WITHDRAWAL OF BIDS 
 

a. The Bidder may modify or withdraw the bid prior to the deadline prescribed for 
submission of bids. 

b. No Bid shall be modified subsequent to the deadline for submission of Bids. 
c. No Bid shall be withdrawn in the interval between the deadline for submission of Bids 

and the expiration of the period of bid validity. 
 
 

11. POLICY FOR BIDS UNDER CONSIDERATION 
 

a. Bid shall be deemed to be under consideration immediately after opening of the bid 
and till official intimation of award/rejection made by the Company to the Bidders.  

b. While the Bids are under consideration, Bidders and / or their representative or other 
interested parties are advised to refrain from contacting by any means, the Company. 
The Engineer, if necessary, will obtain clarifications on the Bids by requesting for 
such information from any or all the Bidders, in writing as may be necessary. The 
Bidder will not be permitted to change the price or substance of the Bid after the Bid 
has been opened. 
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12. EFFECT AND VALIDITY OF THE BID 
 

a. The Bid should be kept valid for acceptance for a period of one hundred and eighty 
(180) calendar days from the last date of submission of Bids. 

b. The submission of any Bid along with the required documents and specifications shall 
constitute an agreement that the Bidder shall have no cause of action or claim, 
against the Company for rejection of his Bid. The Company shall always be at liberty 
to reject or accept any Bid or Bids at his sole discretion and any action will not be 
called into question and the Bidder shall have no claim in that regard against the 
GIPCL. 

 
13.      OPENING OF BIDS 
 

13.1 The GIPCL will open the Technical Bid/price Bid, as the case may be, in presence 
of Bidder's representatives whenever such a procedure has been specified. 
Otherwise the tender will be opened by the authorized officers of GIPCL. 

 
13.2 Preliminary Examination: 

 
13.2.1The Company will examine the Bids for any computational errors, for sureties 

furnished by bidder, for authentication of documents submitted and completeness 
of the Bids. 

 
13.2.2 Arithmetical errors will be rectified on the following basis:  

 
(a) If there is a discrepancy between the unit price and the total price that is obtained 

by multiplying the unit price and quantity, the unit price shall prevail and the total 
price will be corrected & will be binding to the bidders 

(b) If there is a discrepancy between the Total Bid Amount and the sum of total prices, 
the sum of total prices shall prevail and the Total Bid Amount will be corrected & 
will be binding to the bidders. 

 
14. EVALUATION & COMPARISON OF BIDS 
 

14.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the lowest 
evaluated Bid in conformity with the specifications of the tender documents. 

14.2 The Technical Bids will be examined for minor matters regarding qualification of 
bids. Subsequent to correspondence with the respective bidders, the decision of 
Tender Committee will be final. 

14.3 All responses to requests for clarifications shall be in writing and shall be presented 
to the Company through e-mail or in a sealed envelope on or before the given date 
requested by the Company. If the Technical clarifications sought by the Company 
do not reach the Company on or before due date, the Bid will be rejected. 

14.4 The comparison of all the Bids shall be carried out with reference to the scope of 
work as per the technical specification. Any deviation/omission shall be evaluated 
at highest quoted price of the deviation/omission quoted by any of the Bidder. In 
case a separate price (for omission) is not given by any other Bidder, a reasonable 
price of the same shall be taken & the same shall be binding to the Bidders. 

14.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par. The 
loading shall be carried out at an interest rate of 2% above PLR of SBI. 

14.6 A Bid to be substantially responsive shall be one which on evaluation confirms to 
all the terms, conditions and specifications of the Bid documents without any 
material deviation or reservation.  
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14.7 For the above referred purpose, a ‘material deviation’ shall be one which: 
 

(a) Which affects in any substantial way the scope, quality or performance of the 
contract, or 

(b) Which limits in any substantial way and in a manner inconsistent with the Bid 
documents, GIPCL’s right or the Bidder’s obligations, under the contract, or 

(c) Whose rectification would affect unfairly the competitive position of other 
Bidders presenting substantially responsive Bids. 
 

15.       RIGHT OF REJECTION OF TENDERS 
 

15.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding process 
and reject all Bids at any time prior to award of contract, without thereby incurring 
any liability to the affected Bidder or Bidders or any obligation to inform the affected 
Bidder or Bidders regarding the same. 

15.2 Any Tender without EMD and Tender fee will be treated as non responsive and 
shall be rejected at the outset & no further correspondence shall be entertained 
regarding this. 

15.3 GIPCL reserves the right to debar any Bidder from participation in future Bids if 
such Bidder has quoted an abnormally low rate in the Bid document/price Bid. 

15.4 The bidders worked at GIPCL-SLPP in the past but performance of work not found 
satisfactory or failed to perform as per scope of work and terms and conditions of 
work order then in such case GIPCL reserves the right to reject the bid and such 
bidders shall not be allowed to participate in the bidding process. Decision of GIPCL 
would be final for deciding about poor performance in execution of such past 
contract. 

 
16. AWARD OF CONTRACT 
  

16.1 GIPCL will award the contract to that bidder whose quotation has been 
determined to be substantially responsive and evaluated as the lowest quotation in 
conformity with the requirements of the specifications and documents contained 
herein, provided further that the bidder is determined and evaluated to be qualified 
to perform the contract satisfactorily. 

16.2 The successful bidder shall be intimated of his selection through the Letter of Intent 
or Letter of Award/ Work Order which shall be sent to him through e-mail, courier, 
fax or registered mail. 

16.3 GIPCL reserves the right to cancel/short close the contract (with notice period of 
Fifteen days) during the contract period without assigning any reason. 

16.4 GIPCL reserves the right to split the contract quantity between vendors 
 

17. CONTRACT PERIOD & COMPLETION SCHEDULE : 
 
17.1 The contract will be for a period of one year from the date of actual Commencement of 

operation of the contract as stated in the Work Order (‘Contract Period’). 
17.2 GIPCL reserves the right to extend the Contract Period up to three months on the same 

rates and terms and conditions without any price escalation and entering into any new 
contract.  

17.3 The said Contract Period can be extended if mutually agreed upon by both the parties up 
to one year and in such a case a revised work order shall be issued at the same rates and 
terms & condition or at negotiated rates acceptable by both parties i.e. the Company & the 
Contractor. 
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COMPLETION SCHEDULE : 
 
Schedule for completion of job is as below: 

• Work shall be completed within 19 calendar Days from the date of handing over of work 
front and APH block shall be offered for Air leak test for tubes and duct pressure test at no 
load of respective units.  

• Any observations/ corrections required as per air leak test shall be attended within one day 
period as per instruction of EIC.  

• As per above, all work shall be completed in all respect within 20 days time including 
correction time. Any delay in completion of work beyond above time limit will attract liquidated 
damages as per Clause No. 18 hereunder. 

• Contractor has to arrange sufficient manpower to carry out the tube replacement work 
round-the-clock basis. (in 2 shifts of 12 hours) 

• The pre shutdown activity period is excluded from above completion time of nineteen (19) 
days. 

• The said work shall be carried out in Unit-2 and Unit-3 boiler during annual overhaul planned 
tentatively in between the month of June– 2025 to Dec -2025. However, it may differ 
depending upon actual requirement of site. 

• The basic considerations and the essence of the ‘contract’ shall be the strict adherence to 
the time schedule for performing the specified ‘works’. Contractor has to mobilize required 
number of manpower along with necessary tools, tackles, PPEs. 

• In case of delay in executing the contract by contractor, GIPCL reserves the right to engage 
another contractor and complete the balance job at the risk and cost of the contractor. 

• In case of delay in execution of work by contractor and contractor is not able to augment 
manpower / resources to make up the delay, GIPCL reserves the right to deploy additional 
manpower and resources of third party engaged by GIPCL at RISK and COST of the 
contractor to avoid generation loss on account of delay in work. 

• In such condition, Contractor shall have to cooperate and agree to deploy the manpower / 
resources as proposed by GIPCL and get the work done from such additional manpower and 
resources. Contractor shall have to engage the additional manpower and resources along 
with his own manpower in such a manner that work can be completed in least possible time  
to make up the delay. 

• Contractor shall also have to accept the cost / rates as given by GIPCL ( either as per 
GIPCL’s respective work order /ARC or as  per rates claimed by third party ) and the same 
shall be binding to contractor. Actual cost for deployment of such additional manpower and 
resources shall be recovered from the invoice of contractor along with 10 % overhead 
charges. 

• GIPCL Shall carried out certification of the manpower and resources deployed by third party 
and it will be considered for recovery as mentioned above and contractor shall have to accept 
the same. 

• The additional manpower deployed by GIPCL shall be at sole discretion of GIPCL. However, 
such manpower shall work under direct control and supervision of contractor. It will be sole 
responsibility of contractor to get the work done and ensure the quality of work as per tender 
specification. 

• Deployment of additional manpower and resources by third party through GIPCL is only to 
expedite the work to reduce generation loss and GIPCL does not take any guarantee for skill 
/ quality of manpower. GIPCL will not entertain any issues regarding quality of manpower, 
their work output and recovery of cost by GIPCL. 

• Deployment of additional manpower and resources of by third party through GIPCL does not 
absolve contractor from his responsibility to complete the work in all respect as per tender 
specification and execution of work will be sole responsibility of contractor only.  
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18.  Liquidated Damage (L.D.) –  
  

• Completion time is the essence of the Contract.  

• In the event of contractor fails to complete the entire job within 20 days (Including air 
leak test) as indicated in Clause No.17 hereabove, LD of 3.00% of Executed work 
value (Including GST) will be deducted from bills for each day delayed beyond the 
prescribed time schedule. However, the total amount of the LD shall not exceed 
15.00% of the executed value (Including GST). 

• If the contractor has not performed as per the terms and condition of the work 
order/tender and fails to complete the work in prescribed time limit and if overall 
delay in the work of respective unit is more than five days, such contractor will be 
debarred from the future tender participation at GIPCL for three (03) years of the 
period from the date of execution of work of respective units. 

 
19.       CONTRACTOR’S OBLIGATIONS 

 
A:  DEPLOYMENT & RESPONSIBILITY OF MANPOWER 
1. The Contractor shall deploy suitably qualified and sufficient manpower for timely & 

satisfactorily execution of the works under the contract. 
2. The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled manpower 

separately to properly complete the job in given/scheduled time. 
3. The Contractor shall depute its own workmen/labor with proper identification to enter the 

plant premises after ensuring that the jobs are scheduled. 
4. At the time of deploying manpower, the Contractor shall strictly comply all the applicable 

labor laws/Acts norms including but not restricted to the age of the workers, women 
workers and shall also ensure that a police verification and security check for all the 
workmen/labor engaged at the GIPCL site is done and necessary documents regarding 
the same shall be submitted to the GIPCL’s authorized representative/officer-in-charge. 
Any default in complying with the same or any misrepresentation regarding compliance 
of the same shall compel GIPCL to initiate appropriate civil or criminal proceedings 
regarding the same.  

5. The Contractor shall also comply with the safety requirements and provide his 
workmen/labor with safety equipment like helmets, masks, gum boots, a uniform and 
other necessary PPEs for properly undertaking the operations involved under this 
contract. Following are also to be issued:  

6. Safety shoes 
7. Goggles / face shield. 
8. Ear plug / Ear muff. 
9. Hand gloves like electrical hand gloves / cotton hand gloves / Chemical hand gloves 
10. Contractor shall nominate /authorize senior experienced person in writing as site in 

charge to co-ordinate with GIPCL engineer and who shall bear overall responsibility for 
performance of the contract. Such person shall remain always available at site or site 
office allotted to the contractor at SLPP site. Contractor has to submit the authority letter 
and documentary proof for the same.  

11. The Contractor shall appoint a supervisor who shall co-ordinate with GIPCL’s Engineer 
In - Charge for daily entrusted job. They have to maintain daily records dully signed for 
the works carried out and duly certified by Engineer-In-Charge. The Contractor in co-
ordination with the Engineer-In-Charge shall ensure the availability of adequate 
manpower to carry out the job satisfactorily on a daily basis. As per the instruction of 
Engineer-In-Charge they have to allot the work and execute the same in specified time 
limit. 

12. During execution of the works, one or more jobs may be required to be done 
simultaneously and the Contractor shall mobilize additional resources accordingly. 
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13. During emergency or similar situations the Contractor shall be required to mobilize 
resources as per need within the period of 04 hours as directed by GIPCL. If the 
contractor fails to mobilize sufficient manpower to complete the job in time, GIPCL will 
execute the job through other agency at the risk and cost of the contractor with 10% 
supervision charges& the same will be recovered from the Contractor’s bill. 

14. During working in high risk area like hot lines of steam/ water/ oil the workman must wear 
a suitable safety apron, safety belt, safety hand gloves and goggles. It is the 
contractor’s/contractor’s supervisor’s responsibility to ensure it without fail. 

15. During execution of the work, the contractor has to enhance the site manpower as per 
the requirement to ensure the timely completion of work .The work is to be carried out 
round the clock. Contractor should mobilize sufficient number of manpower and execute 
the work in all shifts with independent manpower. Contractor should not continue the 
same manpower for more than 12 hours. 

16. Accommodation of contractor's manpower is not allowed in the plant premises. 
Contractor has to make his own arrangement for the accommodation and conveyance of 
his manpower. 

 
B:       TOOLS & TACKLES:   
         
(i) All tools and tackles required to execute the contract are in the scope of the contractor. 

The contractor should ensure that tools and tackles are in healthy & working condition. 
All consumable items would be in the scope of the contractor. 
Note: If work is suffered due to want of sufficient manpower, tools & tackles, 
vehicles, equipments and/or required consumables then 25% of the total job cost 
will be levied as a penalty for each and every instance. 

(ii) For proper execution of the work as per the scope, the contractor is required to maintain 
sufficient quantity of tools & tackles with tractors & hydraulic trolleys in good working 
condition at site as per day to day work load and emergency situations to complete the 
work in stipulated time. 

(iii) Arrangement for lighting at the work spot has to be made by the contractor. He has to 
arrange all lighting equipment such as power cable, hand lamps. The contractor has to 
take prior approval for taking electrical power supply. The contractor should keep hand 
lamps of 24Volt for confined space and sufficient quantity of 240 Volt and halogen lamp 
for other area ensuring safety at work place  

(iv) Pin sockets of IS standards should be used for all connections. For any accident take 
place & any damage to the equipment and/or injury to human due to carelessness in 
loose connection, contractors will be held responsible & liable for any recovery/actions. 

20. ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not directly or indirectly assign or sub-let total/any part of the 
contract to any other party or agency 
 

21. CLARIFICATION OF BIDDING DOCUMENTS 
 

If any Bidder requires any further information or clarification in the Bidding Documents, 
may notify the Company before one week of last date of submission of online Bid, in 
writing or by E-mail at the GIPCL's mailing address bggajjar@gipcl.com as indicated in 
the 'Invitation to Bids'.  The GIPCL's response (including an explanation of the query) will 
be sent in writing or by E-mail to all prospective Bidders who have received the Bidding 
Documents. 
 

22. TIME SCHEDULE 
The basic considerations and the essence of the 'Contract' shall be the strict adherence 
to the time schedule for performing the specified 'Works'. 
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23. UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND SPECIFICATION 
 
The Bidder is required to carefully examine the specifications and documents, all the 
conditions and matters work wise & cost wise. If any Bidder finds any discrepancies or 
omissions in the specifications and documents or is in doubt for any meaning of any part, 
he shall request in writing for an interpretation/ clarification to the GIPCL. 
 

           All such interpretations and clarifications shall form a part of the Bid documents. 
24. PAYMENTS 

 
All the payments against the work order shall be in Indian currency and payable through 
cheque/RTGS only. 
 

25. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID 
 

a. The schedule of rates shall be read in conjunction with Instructions to Bidders, General 
conditions of contract, Special conditions of contract and Technical specifications. 

b. The quantities given in the schedule of rates are estimated and will be made as per actual 
work carried out as per the rates of work order. 

c. The method of measurement of completed work for payment shall be in accordance with 
the method of measurement specified in the tender. 

d. No separate amount shall be payable for use of auxiliary equipment incidental to or in 
day to day operation in the course of fulfillment of contractual obligation of the vendor. 
 

Note: Interested bidders are requested to submit the online tender at least two days in 
advance from the due date set for on line submission of bid in order to avoid non 
participation of e-tender due to probable technical problem in e-tender system. 
 
26. QUANTITIES 
 
The quantities specified are estimated and for tendering purpose only. Payment will be made, 
based on actual work done as certified by Engineer-in-charge of GIPCL. 
 
Quantities of individual items may be revised during the course of contract period based on site 
requirement. Contractor shall not be entitled for any compensation on ground of such alteration 
in scope of work. GIPCL reserves the right to operate or increase/decrease quantities in each 
item or omit any item included in Schedule of Quantity at his discretion. Contractor shall have no 
claim, whatsoever, on grounds of loss of anticipated profit etc. on account of the same. 
 
After commencement of the work, GIPCL, for any reason may not require to be carried out the 
whole/part of the work as specified in the tender, the ENGINEER-in-charge shall inform the fact 
for thereof to the CONTRACTOR and contractor shall have no claim for any payment or 
compensation whatsoever on account of any profit or advantage which he might have derived 
from the execution of the work in full but which he did not derive in consequence of the full 
amount of the work not having been carried out nor shall he have any claim for compensation 
by reason of any change having been made in the original specifications and instructions which 
shall involve any curtailment of the work as originally contemplated. 
 

********************************************************************* 
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SECTION-B 
 

INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING 
 

Sr. No Description 

01. Tender documents are available only in electronic format and same can 
be downloaded from the website https://www.nprocure.com and 
https://gipcl.nprocure.com and It can also be viewed from Company’s 
website www.gipcl.com. 

02. Price bid should be submitted online through the website 
https://gipcl.nprocure.com only. No physical submission of price bid will 
be entertained as it should be furnished on-line only. 

03. Bidders who wish to participate in online tenders will have to procure / 
should have legally valid Digital Certificate (Class III) as per Information 
Technology Act-2000, using which they can sign their electronic bids. 
Bidders can procure the same from any of the license certifying Authority 
of India or can contact (n)code solutions- a division of GNFC Limited, who 
are licensed Certifying Authority by Government of India 

04. All bids should be digitally signed. The bidders are required to contact at 
the below mentioned address for detailed training on on-line tendering and 
also for requirement. 

(n) Code Solutions - A division of GNFC Ltd. 

403, GNFC Infotower, S.G Road, 

Bodakdev, Ahmedabad – 380054 (Gujarat, India) 

Toll Free: 1-800-419-4632/1-800-233-1010, 

Tel: 079-26857315/316/317 

E-mail: nprocure@gnvfc.net, website: www.nprocure.com 

 
Interested bidders are requested to submit the online tender at least two days in advance 
from the due date set for on line submission of bid in order to avoid non-participation. 

 
REVERSE AUCTION: 

 
1)  GIPCL reserves the right to conduct E-Reverse auction through (n) Procure platform. 
2)  E-Reverse auction shall be conducted amongst (a) the lowest 50% eligible bidders 

(rounded to the next higher whole number) from the total bids received OR (b) 
Minimum three (03) lowest bidders, whichever is higher, shall be invited for participation 
in e-Reverse Auction through n-procure platform. 

3)  Opening Price, Detrimental value and duration for the e-Reverse Auction shall be 
informed to the qualified bidders before start of e-Reverse Auction. 

4)  After e-Reverse Auction process, L1 bidder shall be decided on Lowest Total Contract 
Price. 

5)  To participate in e-Reverse Auction, Bidders have to create e-Auction USER ID on 
https://e-auction.nprocure.com 

6)  In case of any further information regarding online bidding or if a Bidder needs any 
assistance in accessing/ submission of online bid/ clarification or if training is required 
for participating in online e-reverse bidding, then the Bidder can contact the following 

https://www.nprocure.com/
https://gipcl.nprocure.com/
http://www.gipcl.com/
https://gipcl.nprocure.com/
mailto:nprocure@gnvfc.net
http://www.nprocure.com/
https://e-auction.nprocure.com/
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office for assistance or training: that the bidder shall be allowed to participate the e-
Reverse Auction. 

(n) Procure Cell, (n) code solutions-A division of GNFC Ltd., 
 
403, GNFC Info tower, S.G. Road, 
Bodakdev Ahmedabad – 380054 (Gujarat) 
Toll Free: 1-800-419-4632 / 1-800-233-1010, 
Phone No. 079-26857315 / 316 / 317, 
Fax: 079-26857321 / 40007533, Email: nprocure@gnvfc.net 
Bidder may visit https://www.nprocure.com/html/faq.asp for information regarding e tendering 
registration process. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:nprocure@gnvfc.net
https://www.nprocure.com/html/faq.asp


 SURAT LIGNITE POWER PLANT 4x125 MW UNIT- I TO IV: TENDER FOR “REMOVAL AND 

RE-ERECTION OF AIR PREHEATER TUBES IN UNIT-2 and UNIT-3 BOILER DURING AOH-

2025-26’’ 

 

 

           Page 25 of 58 

 

SECTION-C 
 

GENERAL CONDITIONS OF CONTRACT 
 
1.      CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 
 
As a Contract Security/Performance Bank Guarantee, the successful Bidder, to whom the work 
is awarded, shall be required to furnish a Performance Bank Guarantee (PBG)/Contract security 
deposit (SD) in favor of Gujarat Industries Power Company Limited of an equivalent amount of 
ten percent (10%) of the “Annual Contract Price excluding GST” from any Schedule Public Sector 
Bank or Schedule Private Sector Bank in the format attached in SECTION-F, and it shall 
guarantee the faithful performance of the 'Contract' in accordance with the terms and conditions 
specified in these documents and specifications. Contract security deposit/PBG shall be 
submitted strictly within twenty one days (21 days) from the date of LOI or work order, 
whichever is earlier. In case contractor fails to submit PBG as per above GIPCL reserves the 
right to cancel the work order and his EMD will be forfeited. 
 
The PBG/ Security Deposit shall be valid up to retention period of four months from the contract 
completion date. The Guarantee amount shall be payable to the Company in Bidder's home 
currency without any condition whatsoever. 
 
GIPCL reserves the right to forfeit Performance Bank Guarantee (PBG)/Contract security 
deposit. 
 
The Performance Bank Guarantee (initial security deposit) will be returned to the 
Vendor/Contractor without any interest at the end of the ‘Retention Period' after completion of 
contract and on fulfilling contractual obligations throughout the retention period. However, any 
delay in submission of SD will result in equivalent late release of entire SD after guarantee 
period. 
 
Bid security/EMD should be refunded to the successful bidder on receipt of Performance 
Security. 
 
The Bank List to obtained PBG from the banks is as below: 
 

• All Nationalized Banks 
• Axis Bank 
• ICICI Bank 
• HDFC Bank 
• Kotak Mahindra Bank 
• IndusInd Bank 
• Federal Bank 
• Bandhan Bank 
• IDBI Bank 
• Karur Vysya Bank 

 
2.    RECOVERY CLAUSE  

(i) In case of any damage of equipment/machinery due to negligence of contractor or any 
other reasons attributed to contractor the decision of Engineer-in-charge regarding the 
amount of recovery shall be final and binding subject to a maximum of 10% of contract 
value. Recovery will be affected from the monthly bills and/or security deposit. 

(ii)  If the contractor fails to execute the work as per directions of Engineer (I/c) within the 
time frame given in work order and as per day to day instructions by Engineer-in-charge, 
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GIPCL shall get the work done by third party at the risk & cost of the contractor with 10% 
additional overhead charges of GIPCL. 
 

3.DEDUCTIONS FROM CONTRACT PRICE 
 

All costs, charges or expenses that GIPCL may have paid, for which, under the contract the 
contractor is liable, shall be recovered by the GIPCL. The contractor shall pay all such claims 
within 15 days of claim failing which the same shall be deducted from the bills of contractor. 

 
4.   TERMINATION OF CONTRACT BY GIPCL 
 

Contractor shall be responsible to complete the jobs within agreed time schedule and in case 
contractor fail to complete the job, GIPCL shall recover from his bill, Security Deposit and / 
or whatsoever for expenses incurred to complete the job with additional 10% overhead 
charges. 
 
In case if contractor’s services are not found satisfactory with respect to mobilization, time 
bound completion of work, workmanship & safety (OHSAS policy of GIPCL) then GIPCL has 
right to terminate the contract at any time by giving him 15 days advance notice without 
assigning any reason and will make the alternate arrangement at the risk & cost of contractor.  
 
GIPCL may terminate the contract after due recoveries of pending jobs/damages after giving 
15 days advance notice to the contractor if any of the following events occur –  
i. Contractor is adjudged as insolvent. 
ii. Major contractual violation or failure to perform as per terms and condition of the tender 
ii.  Contractor has abandoned the contract. 
iii.  Contractor fails to proceed with the work with due diligence as per requirements of the 

contract. 
iv.  Contractor has neglected or failed persistently to observe or perform any of the acts, 

matters or things, which as per the contract are to be observed and performed by the 
contractor. 

v.  Contractor repetitively violating the safety norms for more than three incidents. 
vi.  Any major contradiction of applicable labour laws. 
vii.  Any major deviations from contractual terms and conditions including quality of job. 
viii. GIPCL reserves the right to terminate the contract without giving any reason whatsoever 

and forfeit the PBG. 
 
5.  FAILURE & TERMINATION 
 

• If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER 
requiring compliance, with such further drawings and / or the GIPCL /ENGINEER 
instructions fails within seven days to comply with the same, the GIPCL /ENGINEER 
may employ and pay other agencies to execute any such work whatsoever as may 
be necessary to give effect thereto and all costs incurred in connection therewith shall 
be recoverable from the CONTRACTOR by the GIPCL on a certificate by the 
GIPCL/ENGINEER as a debt or may be deducted by him from any money due or to 
become due to the CONTRACTOR.  

 

• If the contractor fails to execute the work or fails to mobilize the resources and 
equipments as per directions of GIPCL / ENGINEER within the time frame given 
and/or violating the GIPCL’s safety rules & regulations, ENGINEER/ GIPCL shall get 
the work done by third party at the risk & cost of the CONTRACTOR with additional 
10% overhead charges of GIPCL and all costs incurred in connection therewith shall 
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be recoverable from the CONTRACTOR by the GIPCL /ENGINEER as a debt or may 
be deducted by him from any money due or to become due to the CONTRACTOR.  

 

• If contractor fails to perform as per the terms and condition of the work order/tender 
and fail to complete the work within the prescribed time limit in the execution of work 
in first Unit, then GIPCL reserves the right to get the work of other Unit with other 
available agency. 

 
6.  SETTLEMENT OF DISPUTES 
 

a. Any disputes or difference of opinion between parties arising out of the contract to the extent 
possible shall be settled amicably between the parties. If amicable settlement cannot be 
reached all the disputed issues shall be resolved through arbitration before a Sole Arbitrator 
appointed by Managing Director, GIPCL according to the provisions of The Arbitration & 
Conciliation Act-2019, as amended from time to time. The place of arbitration shall be at 
Vadodara/ Surat or any other place within state of Gujarat. 

b. Work under the contract shall be continued by the contractor during arbitration proceedings 
unless GIPCL shall order suspension thereof or any part thereof in writing or unless the 
matter in such work cannot possibly be continued unless the decision of the Arbitration 
proceedings is obtained. 
 

7.   INTERPRETATION CLAUSE 
 

In case of disputes as regards interpretation of any of the clauses or specification, the 
decision of Head of Management (HOM)-GIPCL will be final and binding on the contractor. 

 
8.  EMPLOYEE’S COMPENSATION INSURANCE 
 

Contractor shall take all risk Insurance Policy to cover all his workmen/employees, staff 
applicable under the Employee Compensation Act 1923 or any amendment thereof as also 
insurance cover for third party liability. The contractor shall keep the GIPCL indemnified 
from all liabilities arising out of his action in pursuance of this contract. The E. C. Policy 
should be obtained from Baroda/Surat Jurisdiction (As per Work Location) and shall be 
assigned to GIPCL. EC policy should cover the specified contract period. 
 
Contractor shall also obtain additional off-duty coverage insurance policy for all his workers. 
 

9.  STATUTORY REQUIREMENTS 
 
a. COMPLIANCE OF LABOUR LAWS  
 
The contractor shall at his own cost comply with the provision of labor laws, rules, orders and 
notifications whether central or state or local as applicable to him or to this contract from time to 
time. These Acts/Rules include without limitation of the followings.  

 

1. Contractor shall be solely responsible and shall fully comply with all the provisions of all the 
labor laws applicable such as the Minimum Wages Act, 1948, Contract Labor (Regulation 
& Abolition) Act 1970, Factories Act, 1948, Payment of Bonus Act 1965, Employees 
Provident Fund and Miscellaneous Provision Act 1952, Industrial Dispute Act 1947, 
Workmen Compensation Act 1923, Payment of Gratuity 1972, Interstate Migrant Workmen 
Act 1979, Equal Remuneration Act with Rules, Order and Notifications issued/made there 
under from time to time. 
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2. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present of future applicable to the 
contractor from time to time for performing the contract job. 

2.1 The Contractor shall provide and be responsible for payment of Wages, Salaries, Bonus, 
Social charges, Insurance, Food, Accommodation, Transport, Medical and Canteen 
facilities and other statutory privileges and facilities to his personnel as per 
law/rules/regulations and orders of the Central Government, State Government, Local 
Authorities or other authorities as are in force from time to time. All employees of the 
Contractor shall be employee of the Contractor. 

2.2 The contractor shall have a valid license obtained from Licensing Authority under the 
Contract Labor (Regulation & Abolition) Act-1970 at the time of execution of the contract 
covering all his employees working at SLPP site and furnish the same failing which GIPCL 
may terminate the contract at its sole discretion. 

2.3 The Contractor shall at the time of execution of the contract have a EPF Code Number 
obtained from the Authorities concerned under the Employees Provident & Miscellaneous 
Provisions Act, 1972 and remit contributions in respect of the employees employed by him 
at SLPP Site to the P.F office concerned every month failing which GIPCL will recover from 
the outstanding payment to the contractor from GIPCL.PF code of Gujarat region should be 
taken. 

2.4 The Contractor shall maintain all records/registers required to be maintained by him under 
various labor laws mentioned above and produce the same before the Statutory Authorities 
whenever required. 

2.5 The Contractor shall also submit periodical reports / returns to the various statutory 
authorities such as the Contract Labour (Regulation & Abolition) Act-1970, Employees 
Provident Fund Act etc. Under intimation to HR&Admn.Dept. 

2.6 The Contractor shall not pay less than the Minimum Wages notified by the Government from 
time to time to his employees of corresponding categories. 

2.7 The Contractor shall be responsible for payment of overtime wages to his workmen, if any, 
in case they are required to work beyond the prescribed hours under law as per applicable 
rates. 

2.8 The contractor shall take Workmen Compensation Insurance Policy for all his employees 
working at GIPCL. The contractor shall indemnify the company against any liability due to 
any work injury or accident to any of its employees. 

2.9 The Contractor shall in the event any of his workmen / employee sustains any injury or 
disablement due to an accident arising out of and in the course of his employment, provide 
necessary medical treatment and pay compensation as applicable, required under the 
Workmen’s Compensation Act, 1923. 

2.10 If any of the persons engaged by the Contractor misbehave with any of the officials or the 
Company or commit any misconduct with regard to the property of the Company or suffer 
from any serious communicable disease, the Contractor shall replace them immediately. 

2.11 The Contractor shall not engage / employ persons below the age of 18 years. Employment 
of women shall be strictly according to applicable laws. 

2.12 GIPCL will have right to deduct and disburse the claims of the individual / parties being a 
principal employer on any account whatsoever in relation to their employment with the 
contractor. The Security deposit will be released to the contractor at the end of the 
contractual tenure subject to an undertaking by the contractor that in the event any of his 
workmen or the heirs of workmen puts up a claim for recovery of money due to him from 
the contractor before the appropriate authority under the I.D.Act 1947 or under any other 
labor laws or for compensation under the Workmen’s Compensation Act, 1923 and the 
appropriate authority has given a direction for making payment the contractor will meet the 
same or indemnify GIPCL if in the event GIPCL pays it as Principal Employer. 
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2.13 The contractor shall make payment of wages to his employees on fixed date within the 
period specified under the applicable Law, in presence of representative of the company. 
He will submit a true copy of wage sheet, attendance register and P.F. remitted challans on 
monthly basis to HR&A dept. for verification and record. 

2.14 The Contractor shall provide Safety items / kits to his employees such as safety shoes, 
goggles, ear plugs, hand gloves, safety belts etc., if any, required under the law. 

2.15 The contractor shall conduct pre-induction and periodic medical checkup of his workmen as 
per applicable laws. 

2.16 The contractor shall be solely responsible for any accident caused to his workers and should 
adhere to all rules / regulations as per labor laws of Government and other statutory laws 
as applicable. 

2.17 The contractor should register himself under the Contract Labor Act, Employee 
Compensation Act and PF Act (Code no. to be mentioned) and submit the copy of 
registration certificate and should possess the same from the date of commencement of 
work, failing which the contract is liable to be cancelled. The E.C. Policy copy should be 
submitted to the GIPCL before commencement of the work and Labor License should be 
obtained within one week from the date of issue of form-V. Contractor should apply for Form-
V immediately after receipt of LOI. A copy of Labour License shall be submitted to GIPCL, 
HR & A Department. 

2.18 Contractor shall have to insure his workmen /supervisors etc. under Group Insurance 
scheme. 

2.19 The Contractor shall be responsible for compliance of all statutory rules, regulation, act 
enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund Act, All 
Labor Laws Act in respect of employees engaged by him for the work and shall have to 
maintain necessary records. In case any amount becomes due to be payable by him to his 
employees or to the Government under the above rules, regulation, Acts, GIPCL reserves 
the right to recover the same from the running bill of the contract. 

2.20 Documentary evidence of deposit of PF paid shall have to be produced by the contractor 
along with the next bill. 

2.21 Records as per the provisions of various statutory Acts will have to be maintained by the 
contractor and submitted as and when required. 

2.22 All employees of contractor should maintain due discipline and respect local sentiments. 
GIPCL reserves the right to direct the contractor to remove any such person who does not 
comply with it. 

2.23 The list is indicative in nature and not an exhaustive one. Any 
amendment/alteration/Notifications or addition to the existing Law or a new statute shall 
automatically and immediately become applicable. 

 
b. LEGAL ASPECTS 

 
1. Contractor shall maintain all register required under the Labour Laws and make the payment 

as per the Minimum Wages Act to the workers employed by him. 

2. Contractor shall obtain requisite license to carry out this contract under the provisions of 
Contract Labour Act, 1970 and maintain necessary records and registers under the said 
Act.  

3. Contractor shall submit a copy of each of the registration certificates with respect to 
Employees Provident Fund and Employee Compensation Act within one week time, from 
the date of award of this contract.  
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4. Contractor’s employees, agent or sub-agent shall not smoke or light anything within the 
premises of the GIPCL and carry match box / lighter or any other explosive and /or 
inflammable material inside the plant.  

5. Contractor shall abide by all the statutory rules and regulations like P.F, Labour Laws etc.  

6. Contractor shall issue an appointment order to each casual labourer stating therein the 
nature of job to be performed by him and fix time for which the concerned labourers are 
likely to be deployed. Contractor shall also issue a temporary identity card specifying the 
period for which the labourer has been deployed.  

7. Contractor is fully liable for the persons engaged by him for above work; however, GIPCL 
reserves the right to deduct any amount legally justified towards any liability not fulfilled.  

8. Contractor shall indemnify GIPCL from any liabilities arising out of the employment of the 
manpower. 

9.  If the contractor fails to complete the allocated job within specified time frame, GIPCL shall 
get the work done by third party at the risk and cost of contractor. . 

 

10.   PAYMENT OF WAGES 
 

Contractor shall be responsible for compliance of all statutory rules, regulation, act 
enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund Act, 
Payment of Bonus Act, Labor Law Act, maternity benefit act in respect of employees 
engaged by him for the work and shall have to maintain necessary records. In case any 
amount becomes due to be payable by him to his employees or to the Government under 
the above rules, regulation, Acts. 

 
11.   ACCIDENT TO WORKMEN  
 

Contractor shall be fully responsible for injury or death of any of your or third party workmen 
due to any act omission / indiscretion on your part while undertaking the work and 
contractor shall fully abide by the statutory requirements of the employee's compensation 
act. GIPCL shall not be liable for any compensation due to accident, death or injury to any 
of contractor’s workmen or any third party due to negligence, act or omission on your part. 

 
12.    LIGHTING 
 

Necessary illumination at works area will be provided by GIPCL. However, work specific 
lighting should be arranged by contractor. 
 

13. NIGHT/SUNDAY/HOLIDAY SHIFT 
The contractor shall depute qualified and adequate resources in night 
shift/Sunday/holidays for any emergency job, which may come up at night/Sunday/holiday. 
 

14. SAFETY ASPECT 
 

Contractor shall observe all the safety and security rules and regulation of the GIPCL which 
are at present in force and which may come into force during the pendency of the contract. 
Any violation of any rules and regulations will entail immediate termination of the contract.  

 
When contractor moves his lifting tools and tackles to the plant area, required test 
certificates as per the Factory Act 1948 and the state factories rules has to be submitted 
to safety Dept. Safety Dept. Will check the certificates and if found okay, then only materials 
will be allowed to enter inside the plant. Material inward gate pass will be made only after 
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certification from Safety Dept. Security Dept. will inform to Safety Dept., as & when such 
tools and tackles brought at the gate for making entry in the maintenance site.  
 
The contractor has to submit the list of required safety gears along with safety equipments 
available with him to safety Dept. Safety Dept will check for quantity and quality of the 
safety gears and then allowed permission of work. Poor quality material will not be allowed 
to take inside the Plant. If quantity of required safety equipments is not satisfactory, 
contractor will not be allowed to carry out the work using such safety gears inside the Plant 
for the work. 

15.  GENERAL SAFETY CLAUSES 
 

1. The Contractor shall observe and comply, with regard to his workmen working at the 
SLPP site, the safety norms as per the safety operating standards. 

2. The Contractor shall ensure that his workmen are informed and trained regarding the 
safety standards to be adopted while operating within the SLPP Plant & Mines premises 
and the Contractor shall brief them regarding the same and use of the Personal 
Protective Equipment (‘PPE’).  

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his 
workmen immediately on execution of the work and the contractor shall ensure that his 
workmen wears the protective equipments at all times during the work operation. Brand 
name for safety shoe & safety helmet shall be suggested by safety representative of 
SLPP site. 

 

Helmet : 

Sr. No. Model Company Specifications 

01. Tough Hat, HP-TH Sure Safety 
IS : 2925 – 1984, ANSI / 

ISEA Z89.1-2009 02. V-Gard MSA 

03. PN 521 - Shelmet Karam 

 

Safety shoes: 

Sr No. Model Company Specifications 

01. Acme Fabrik plast Co. SSTEELE (Strom) – Double 
Density 

IS : 15298 – 
2011 02. Acme Fabrik plast Co. TRIMAX(Adjacent) – Double 

Density 

03. Worktoes Warren Worktoes - Warren Plus 

 

4. Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum boots, full 
body safety uniform and belts, safety net etc. shall be issued and used as per the job 
requirements. Safety helmet shall be of YELLOW COLOUR ONLY. Contractor will 
procure safety shoes & safety helmet from a reputed company with at least 12 months’ 
guarantee and shall produce the guarantee certificate and IS standard certificate to the 
safety department. Contractor should purchase safety shoes of reputed brands. Safety 
shoes will be issued every year. IS certificate and guarantee certificate must be obtained 
from the vendor and submitted to the Safety department. Safety shoes should be heat, 
water, oil and chemical resistant, having an anti-slippery sole of 15298- 2002 make.  
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5. It is the duty of contractor to ensure that his workmen are wearing required PPEs as per 
work requirement. Contractor should ensure that their workers are wearing Safety 
helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when they are at work 
throughout the contract period. The contractor has to maintain the PPE issue registers 
with signature of workmen.  

6. Contractor will reissue these PPEs in case of damage or misplacement of the same. 
Replacement shall be made immediately.  

7. The contractor shall be responsible for providing first aid or emergency medical help and 
treatment to his workmen in the event of any accident or injury.  

8. If it is observed that contractor is not issuing required PPEs timely and that of required 
quality, GIPCL will issue the required PPEs to contract workers and back charge the 
same with 25% overhead charges of GIPCL.  

9. All lifting tools and tackles shall be duly certified by competent person in conformity with 
the statutory requirements and certificate in form no. 10 as per rule 60 of Gujarat 
Factories Rules, 1963 and section 29 of the Factories Act, 1948 shall be submitted every 
year before using such tools and tackles. In case of purchase of new lifting tools and 
tackles, form no. 10 as per the said rules shall be submitted before they are taken into 
use. All lifting tools and tackles shall be of reputed make having International 
manufacturing standard and shall be maintained in proper and workable condition.  

10. The Contractor shall nominate one Safety Officer with required qualification for 
supervising the daily job/ shutdown jobs for observing and maintaining the safety aspects 
at site. He is solely responsible for any safety measures during maintenance work. He 
has to ensure that all the workmen working at site are equipped with essential PPE’s and 
proper safety arrangement is made at the SLPP site.  

11. After mobilization of any tools & tackles to site, which includes chain pulley blocks, D-
shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered for 
inspection with all above statutory test certificate before using at site for any work. They 
should use all tools and tackles only after certification by GIPCL representative/safety 
officer.  

12. When working at height, working on ceiling or roof covered with fragile materials, full body 
harness safety belt, ladders and crawling boards shall be used to prevent accident. 
Further, during working on height, contractor should arrange proper scaffolding of still 
pipes, safety net, full body safety belt, fall arrestor system etc. Advice and instructions of 
engineer in charge/ safety in charge shall be strictly complied with in this regard. All 
necessary safety precautions shall be taken by the contractor to prevent accident and 
personnel injuries while working on height.  

13. Flash back arrestors made of reputed manufacturer shall be provided on cutting torch, 
on DA cylinders and on O2 cylinder. Cylinder caps also required for handling the cylinders 
at the work at height area. Gas cylinders shall be transferred through gas cylinder trolley 
only with cylinder cap and stored up right (vertical) position only. All gas cylinders shall 
be hydro tested / certified as per gas cylinder rules 2004. Gas cylinders shall be stored, 
handled as per gas cylinder rules 2004.  

14. All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be tested as 
per Government approved RTO guidelines. All Vehicles must be parked in Parking space 
designated by GIPCL. If any vehicle is found inside the plant premises other than the 
parking area such vehicles shall be handed over to Security dept. and their entry shall 
be cancelled for movement inside the plant premises with immediate effect.  

15.  All electrical equipment shall be in good condition and free from any defect. Electrical 
tools &equipments i.e. welding machine, grinding and drill machine etc. may be checked 
by the electrical engineer of the contractors regularly, every six month at least and report 
to be submitted to concerned HOD and safety depts.  
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16.  During hot work, contractor will use fire curtains like asbestos sheets or fire blankets to 
prevent falling and spreading of sparks and hot material on and around the work area. 
Contractor will procure and use such items. ELCB / RCCB shall be provided with rating 
of 9-30 milli amperes on welding machine and all portable power tools.  

17. The contractor shall fill – up Incident notification form (S-I), Incident Investigation form 
(S-II) and near miss report within time limit as specified in forms, if any accident, Incident, 
near miss occurred while working at SLPP site.  

18. Major AMC / ARC contractor (Where the man power strength is more than 50 and above) 
should appoint / nominate one qualified safety officer and he shall be responsible for 
addressing all the safety related aspects of execution of contract jobs and he will in close 
co ordination with safety officer of SLPP and attend all safety related meeting such as 
safety committee, on job safety training etc. Where the contractual man power is less 
than 50, the site in-charge of the contractor will act as a safety officer and he will perform 
all the duties of safety officer as mentioned above.  

19.  No loose connection / joints allowed in electrical cables during performance of any kind 
of job.  

20. Safety shoes to be issued to female employees also.  

21. All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is required 
as per RTO guidelines. 

22.  The Contractor’s nominated safety officer shall be imparted regular on-job safety training 
like tool-box talk etc. and submit a record of such training in safety dept, respective dept 
and HR&A dept. T 

23. The Contractor shall comply all the new requirements related with safety as informed by 
the HOD / Safety department from time to time.  

24. Penalty to be imposed for Violation of safety norms is proposed as follows:- 

The Contractor & Contract workmen shall strictly adhere to Safety standards / Guidelines 
as per practices. The list provided below is an indicative list to explain the principles 
behind safety practice. If the contract workmen fail to comply with safety standards as 
per category A, B & C below, penalty shall be levied on the contractor as per the table 
mentioned below: 

Category Classific
ation 

Examples / Cases Penalty 

A 
PPEs 
Related 

Working without helmet, shoes, safety 
belt, gloves etc. 

Rs. 100/- per instant. 

B 

 

Work 
Instructio
n Related 

Failure to adhere to HSE        
guidelines/plans, careless attitude in 
material handling, Machine being used 
with damaged machine guard, unsafe 
electrical work – workout plug 
top/improper electrical joints/cables 
lying on ground, electrical equipment 
working without proper earthling, 
machine being used without machine 
guard, Welding machine without 
incidence ELCB / RCCB of proper 
rating, Gas cylinder without test 
certificate, Cylinder cap, NRV /Flash 
back arrester, Cylinder trolley etc. 

• Rs. 500/- per instant 

 

• After three incidence. Per 
incidence Rs. 2500/-. 

 

• Continuous unsafe acts will 
disqualify the contractor from 
further participation in tender 
of GIPCL-SLPP. 

Unsafe working practices at height 
more than 3 Meters.  
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Working without permit non-
compliance with permit conditions like 
hot work, height work etc. as 
applicable, lifting tools and tackles 
being used without third party 
inspection certificates in form no. 9/ 10 
as per Factory Act - 1948 etc. 

C 
Unsafe 
Practices 

Breach of safe practices by a particular 
person repeatedly for three times. 

• Suspend the entry gate pass 
for one week. 

• After two suspensions his 
gat pass will be cancelled 

 

General Electrical Safety Rules and Regulations: 
 
Electrical safety  
 

➢ All the electrical apparatus including welding machine (either 3-phare or single phase) 
should be provided with Earth Leakage Circuit Breaker (ELCB/RCCB/RCBO) of 30mA 
rating.  

➢ Bidder should ensure periodic checking of ELCB provided in their electrical apparatus. 
➢ Bidder should ensure that there should not be any joint in the power supply cable of any 

machine. All cables should be in good condition with no bare insulation or frayed wires  
➢ Any power supply switchboard/extension boards brought by Bidder should have ELCB 

of 30mA rating and it should have sockets along with 3-pin plug  
➢ Any type of cable brought by Bidder should not have any joint and should be of sufficient 

capacity for the respective job. 
➢ Bidder to bring their own 24V rating portable hand lamps along with cable of (apparatus 

should be having 230V / 24V transformer) for the temporary lighting arrangement 
required at site for the respective jobs. 

➢ Bidder should bring sufficient qty no. of temporary light fixtures (230V or 24 V as per 
requirement of job/contract) , extension boards, cables to draw supply from nearest 
power point. 

➢ Hand-held and portable machines shall be equipped with a built-in switch to switch off 
power in case of emergency 

➢ Bidder to ensure healthiness of their electrical equipment whenever brought to GIPCL 
site and get them tested / verified by GIPCL Electrical Department representatives before 
start using. 

➢ Bidder to ensure - All portable electric apparatus shall be regularly examined, tested and 
maintained to ensure that the apparatus and leads are in good order. 

➢ Only three-core cable shall be used for single phase operated tools with the third core 
connected to earth. 

➢ Ensure that all metallic portable appliances are provided with 3 pin plug and socket 
connections with third pin be connected to the ground terminal where ever possible. Also, 
the metal work of the apparatus is effectively earthed. 

➢ All cables and connections should be sound and of adequate capacity and properly 
insulated while using any welding machine and other power connections. 

➢ The earthing arrangements should be properly made with earthing clamps or a bolted 
terminal while using any welding machine 

➢ Electric holders when not in use, should be placed on an insulated hook or the holders 
should be fully insulated while using any welding machine 

➢ Whenever the welder stops or leaves work for any appreciable time, the power supply to 
welding machine shall be effectively disconnected while using any welding machine 
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➢ GIPCL will provide either single phase OR 3-phase 3 wire power supply from the nearby 
point at job site. Bidder to supply the required cable between GIPCL power supply point 
to equipment brought by Bidder for the specified job. Further, if Bidder’s equipment 
requires 3-ph 4 wire supply then they should derive 3-ph 4 wire supply from GIPCL 3-ph 
3 wire supply system by incorporating sufficient capacity transformer. Like for hydro jet 
cleaning system, mixer machine, induction heating machine, SR machine etc., GIPCL 
will provide 3-ph 3 wire power supply. 

➢ Cable between welding machine to GIPCL power supply point should have cable TOP 
plug towards GIPCL power supply point of Make BALS having rating as 63 Amp. 

➢ Contractors not following above electrical safety points at any point of time are liable to 
penalty and their machine/ apparatus shall be seized by GIPCL. 

Penalty so levied against the contractors and company employees will be used during the 
observation of National Safety Day. 

The contractor, workmen following good safety practices in their work area 
continuously will be rewarded / honored on National safety day. 

 
16. REJECTION OF WORK: 

 
If, as a result of inspection, examination or testing, the GIPCL’s Representative/Engineer 
decides that any materials, work or workmanship is defective or otherwise not in accordance 
with the Contract, the GIPCL/Engineer/ GIPCL’s Representative may reject such plant, 
materials, work or workmanship and shall notify the CONTRACTOR promptly, stating his 
reasons. The CONTRACTOR shall then promptly make good the defect and ensure that 
the rejected item complies with the Contract. If Contractor failed to rectify the rejected work 
or workmanship, GIPCL/Engineer reserves the right to deduct or withhold amount against 
rejected work or Workmanship. CONTRACTOR shall not entitle for any claim or release of 
hold payment until rectify the defect up to satisfactory of GIPCL. If Contractor failed to rectify 
any such defective work or workmanship, GIPCL reserve the right to rectify at risk and cost 
of the CONTRACTOR and deducted by the GIPCL from any amount due, or to become 
due, to the CONTRACTOR’s dues.  
 
If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or 
workmanship to be retested, the tests shall be repeated under the same terms and 
conditions. If such rejection and retesting cause the GIPCL additional costs for the traveling 
and lodging costs of GIPCL/Engineer’s personal for attending the retest, such costs shall 
be recoverable from the CONTRACTOR by the GIPCL and may be deducted by the GIPCL 
from any amount due, or to become due, to the CONTRACTOR. 
 

17. GENERAL TERMS AND CONDITIONS: 
 

a. All tools & tackles, labors, equipments, vehicles, tractors, etc… to execute the contract 
are in the scope of the contractor. The contractor should ensure that tools & equipments 
are in healthy condition. 

b. The decision of the Engineer-in-charge shall be final and binding on the contractor for 
defining the terms and condition included in this contract. 

c. If the work is not found satisfactory, Engineer-in-charge reserves the right to take suitable 
action. 

d. Contractor shall depute Location/Package wise full time independent experienced site-
in-charge and two nos. of independent site supervisors at site (Defined by user 
department in respective tender). They shall co-ordinate with GIPCL engineer and shall 
bear overall responsibility of contract including joint measurement, billing etc. Such 
person shall function from site office of contractor at SLPP. 
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e. Contractor shall also nominate one safety supervisor at site and shall submit nomination 
of safety supervisor in writing before commencement of contract. Safety supervisor shall 
arrange small safety talk on every day morning or whenever required with all workers 
working under this contract. He shall coordinate with concern department’s Engineer-in-
charge on daily basis and report daily observations, tool-box talk records etc. The work 
shall not be allowed without deploying safety supervisor and a penalty equal to Rs. 
1,000/- per day absent of safety supervisor shall be levied from Contractor. 

f. Contractor shall strictly follow the existing work permit system of the GIPCL and any 
future revisions. 

g. The contractor has to take EC insurance policy for their workmen. The contractor has to 
submit labor license and PF account number to the Engineer-in-charge before start the 
work. 

h. The contractor has to do the job timely. GIPCL shall not compromise in delay. In case of 
delay of work without any valid reason, the GIPCL reserves the rights to carry out the 
work by deploying other agencies at the risk & cost of contractor with additional 10% 
overhead charges. 

i. Contractor shall mobilize the resources as per need within the period of twenty four hours. 
If the contractor fails to mobilize sufficient resources to complete the job in time, GIPCL 
will execute the job through other agency at the risk and cost of the contractor with 
additional 10% overhead charges. 

j. Contractor should mobilize all resources for efficient & smooth execution of contract 
within seven to fifteen days from the date of issue of Letter of Intent/Work Order. 

k. The prices / item rates quoted shall remain firm till completion of the contract and any 
agreed extensions thereafter and shall not be subject to any escalation, idle charges for 
labor, machinery, overhead expenses etc… due to any reason whatsoever. No price 
escalation / idle charges shall be entertained due to delay in work on unavailability of 
work front, non-issue of work permit, holding of work permit for any reason, unavailability 
of contractor’s supervisor, unavailability of contractor’s safety supervisor, violation of 
safety rules, unsafe act by any of contractor’s worker, negligence & ignorance of safety 
& quality instructions of GIPCL Engineer-in-charge or any other reason whatsoever. 

l. Contractor must fulfill all the safety regulations and to take safety measures to avoid 
hazards. Contractor shall arrange all standard adequate healthy safety PPEs like but not 
limited to approved quality safety shoes& safety helmets, standard dust masks, safety 
goggles, etc… as required and shall use exclusively under this contract for all the time 
during working at specified locations failing which, the Engineer-in-charge may hold the 
work and will take necessary action including penalty as decided. If the contractor 
repeatedly violates safety rules/regulations (more than three successive incidents), 
Engineer-in-charge may take necessary action against the contractor, including 
appropriate financial penalty) and/or termination of contract. 

m. One or more jobs may be required to be done simultaneously and contractor shall 
mobilize additional resources accordingly. 

n. Timely completion of all jobs and works shall be the essence of this Contract. Contractor 
should closely monitor each activities and complete the jobs as per the time given by and 
under the supervision of the Engineer-In-charge and shall ensure that sufficient 
manpower is deployed for the same. 

o. The contractor has to complete the works as per the planning schedule and their 
respective supervisor has to interact with Engineer In Charge for PTW (Permit to work), 
work instruction, Return of permit. 

p. The contractor has to submit daily reports showing work carried out with details of 
available manpower, tractors etc. 

q.  Any job other than the listed jobs in work order shall be executed by the contractor on 
instruction from GIPCL and payment shall be made to the contractor on respective item 
rate only. 
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r. The Government of India has enacted the Micro, Small and Medium Enterprises 
Development Act, 2006 (the “Act”) and the Act has come into force from October 2, 2006. 
The Bidder shall confirm whether your organization is registered under the Micro, Small 
and Medium Enterprises Development Act, 2006. If your organization is registered under 
the Act, please specify the category i.e., Micro Enterprise, Small Enterprise or Medium 
Enterprise under which it is registered and kindly attach a copy of your registration 
certificate. 

s. The Bidder shall provide details of registration along with copy of the registration 
certificate issued by the District Industries Centre/Department of Industries, etc of the 
respective State Government. It is to be noted that large scale industries and trading 
firms have been excluded from the purview of the Act. 

t. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS) certified 
company, and GIPCL gives extreme importance to maintain these global standards. 
Contractor shall be required to observe these standards while working with GIPCL. 
Contractor should ensure that his workmen/labour work in accordance with them. 

 
18. CONTRACTOR’S SUPERVISION 

 
The contractor shall, during the whole time the work is in progress, employ a qualified 
experienced site-in-charge of the works with adequate experience in handing of jobs of this 
nature and with the prior approval of the GIPCL / ENGINEER. Such in-charge shall be 
constantly in attendance at the site during working hours. During CONTRACTOR’S 
supervisory engineer absence during working hours, if unavoidable, and also beyond 
working hours, when it may be necessary to give directions, orders may be given by the 
ENGINEER / GIPCL and shall be received and obeyed by the CONTRACTOR’S 
superintendent or Foreman who may have charge of the particular part of the work in 
reference to which orders are given. If requested to do so, the ENGINEER /GIPCL shall 
confirm such orders in writing. Any directions, instructions or notices given by the 
ENGINEER / GIPCL to him, shall be deemed to have been given to the CONTRACTOR. 
The representative of the CONTRACTOR shall have all necessary powers to receive 
materials from the GIPCL, issue valid receipts for the same, engage labour or purchase 
materials and proceed with the work as required for speedy execution. 
None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour should be 
withdrawn from the work without due notice being given to the GIPCL / ENGINEER; further 
no such withdrawals shall be made if in the opinion of the GIPCL / ENGINEER such 
withdrawals will jeopardize the required pace of progress / successful completion of the 
work. 

 
The CONTRACTOR shall employ in or about execution of the work only such persons as 
area careful, skilled and experienced in their respective trades, and the GIPCL shall be at 
liberty to object to and require the CONTRACTOR to remove any person employed by the 
CONTRACTOR in or about execution of works who in the opinion of the ENGINEER 
misconducts himself or is incompetent or negligent in the proper performance of his duties 
and all such persons shall not again be employed upon the works without the prior 
permission of the GIPCL. 
 
Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or employ 
any employee of the other party except by mutual consent. 
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19. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND CLEAN-
UP. 
 
All loose materials, wastage, packing materials, cut pieces or other matter of an offensive 
nature shall not be deposited on the surface, but shall at once be carted away by the 
CONTRACTOR to some pit or place provided by him away from the site of work and 
approved by local authorities. As a part of the work included in this contract, the 
CONTRACTOR shall completely remove and satisfactorily dispose of all temporary works 
to the extent directed. He shall tear down and dispose of all temporary works, shall remove 
or grade, to the extent directed, all plant and equipment, shall satisfactorily dispose off all 
rubbish resulting from the operations under this contract and shall do all work necessary to 
restore the territory embraced within the site of his operations to at least as good order and 
conditions as at the beginning of the work under this contract. 
 

20. FACILITIES TO BE PROVIDED BY GIPCL 
 

A. The Company shall provide the following facilities to the Contractor at the site:  

a. Electricity & water at nearest available one point. Further distribution to be done by 
contractor at their cost. All type of conveyance is in contractor scope. 

b. Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL’s township Narmada 
guest house at discretion of GIPCL if available. 

c. Industrial Canteen facility on chargeable basis for workmen.  

d. Workshop facility as available at site only. However contractor may visit the workshop to 
ensure the existing facility. For the facilities other than available, contractor has to carry 
out the job outside at their own cost.  

e. First aid facilities as available on chargeable basis.  

f. If required Hydra(crane) would be provided for material loading/unloading/ shifting 
purpose on chargeable basis as per availability of Hydra. 

g. Accommodation of contractor's manpower is not allowed in the plant premises. 
Contractor has to make his own arrangement for the accommodation and conveyance 
of his manpower. 

 
Apart from the above, no other facilities shall be provided by GIPCL.  
 

B. GIPCL shall also conduct an orientation program appraising the workmen regarding  
             Safety norms and measures to be observed during work operations at the plant site. 
 

21. WORK MEASUREMENT/CERTIFICATION  
 

a. The work to be performed being a specialized nature, the contractor should be fully 
conversant with modern practices and should be able to carry out works independently of 
large thermal power plant. The contractor shall therefore be required to engage qualified/ 
experienced personnel to undertake the work as per specifications and requirement. 

b. Contractor should maintain one computer with printer for keeping daily records and maintain 
the data. 

c.  All the work measurements shall be jointly recorded in a measurement 
sheet/register/relevant documents by the contractor / authorized representative of the 
contractor and the Engineer-in-charge. The measurements shall be clearly written indicating 
date of measurement, location, reference to drawings, if any, and jointly signed. 

d. The Contractor shall be required to furnish satisfactory job completion report to GIPCL. The 
submission of report should be on daily basis, the monthly bill payment shall be released 
based on the certified reports of the works. 
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e. Inspection of work will be done by Engineer in Charge or his authorized representative. If the 
work is not found satisfactory engineer in charge reserves the right to take suitable action 
and shall be binding to the contractor. 

22. PUBLIC HOLIDAYS 
 
The Contractor shall be responsible for giving benefit to all his employees, employed in 
whatsoever capacity, 09 Public/Paid holidays and the same shall be notified in advance and 
due communication thereof shall be made to the Management. 

23. BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE PREMISES OR 
BEYOND THE COURSE OF EMPLOYMENT 

 
The Contractor shall provide an insurance coverage (Medical + Death Benefit) for sum of 
Rs. 01/-Lakh to all his workmen/labour deployed at GIPCL-SLPP site for the accident taking 
place anywhere outside the Company premises or at any place when the workman is not in 
course of his employment. 

24. FORCE MAJEURE 
 
The performance of the obligations herein contemplated may be suspended without 
incurring the penalty in the event of the subsistence of Force Majeure conditions. 
 
If a Force Majeure situation arises, the affected Party shall promptly notify the other Party 
in writing of such conditions and the performance shall be suspended as per mutual 
agreement. 
 
For the purposes of this clause, ‘Force Majeure’ means an event beyond the control of the 
Party and not foreseeable by the Party and shall include events of floods, explosions, riots, 
wars, hurricane, epidemics, any other Act of God, quarantine restrictions, terrorism, 
government actions and provided always that such acts result in the impossibility of the 
further performance of the contract. 

25. INDEMNITY 
 
The Contractor shall indemnify and keep harmless GIPCL from and against all actions, 
proceedings, claims, demands, losses, costs, damages and expenses whatsoever which 
may be brought against or suffered by GIPCL which it may sustain, pay or incur as a result 
of or in connection with the performance/ purported performance/ non-performance of the 
contract by the Contractor. 

 
In case, in any litigation pertaining to labour employed through contractor if any direction or 
order is issued by court at any point of time the contractor shall comply with and implement 
such direction or order whether passed at the time of award of contract or during the 
pendency of contract. Further, the Contractor shall indemnify the GIPCL against all 
consequences arising and affecting GIPCL owing to the compliance of the orders by the 
Contractor. 
 

26. GOVERNING LAW AND JURISDICTION 
 
This tender document and contract shall be governed by the laws of India and the Courts at 
Baroda/Surat shall have jurisdiction regarding the same. 
 

27. Where any portion of the General Condition of Contract is repugnant to or at variance with 
any provisions of the Special Condition of Contract, then unless a different intention 
appears, the provision of the Special Conditions of Contract shall prevail to the extent of 
such repugnancy of variance. 

************************** 
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SECTION-D 
 

SPECIAL CONDITIONS OF CONTRACT 

1. TERMS OF PAYMENT 
 

A. Conditions of Payment: 
The contractor shall raise the invoice in duplicate in respect of the work performed or 
completed along with the documents as hereinafter provided. On receipt of the invoice 
complete in all respects and with all the said documents, the payment for the supply and for 
the work executed shall be made within 21 days thereafter as per the following terms of 
payment- 

 
(i) 100% of bill along with 100% taxes shall be released against the work executed 

duly certified by GIPCL Income Tax (IT) will be deducted at source from bills as 
per the rules in force. 

(ii) Security deposit at 10% of Annual contract value excluding GST shall be 
submitted as per clause no.: 1 of Section-C.  

(iii) GST shall be paid along with bills after fulfillment of following terms.  
(a) Submission of copy of registration certificate issued by GST Authority (to 

be furnished only once). 
(b) Citing the Goods and service Tax Registration no. And the date of issue 

of registration certificate on invoices. 
(c) Claim of GST amount with percentage (%) separately shown on the 

invoices. 
(d) The contractor shall be required to submit the proof of payment of GST of 

previous month/quarter, as may be applicable as & when demanded by 
GIPCL/Owner/company. 

(e) The Bidder shall inform the GIPCL in the event of its registration  
      certificate is cancelled or discontinued for whatsoever reason. 
(f) The vendor shall also mention on their invoice the HSN/SAC code as  
applicable under the GST laws under which GST is levied and a self  
certified authentic third party evidence (www.cbic-gst.gov.in) shall be  
     adduced, one time , to that effect by the vendor. 
(g) Final Bill shall be submitted along the Indemnity Bond and “No Claim No 
Arbitration” certificate as per format given in Annexure – K & Annexure - E 
 
 

(iv) While making running account payment, the following deductions may be made 
by GIPCL, if applicable: 
1. Cost of materials issued, if any, by GIPCL and to the extent consumed in the 

work.  
2. Security deposit recoverable if any. 
3. Advance on materials / work progress advance payments, if any. 
4. LD/Penalty for delayed delivery, penalty for delayed execution of work, 

recovery of charges for the work done by other contractor due to delay or any 
other reason, if applicable  
Any other dues recoverable by GIPCL from the contractor under the contract. 
 

(V) The Contractor shall include all his claims in the Final Bill (within four months) 
submitted by him and accordingly the final bill submitted by the Contractor shall be 
deemed to be inclusive of all and whatsoever the claims that the Contractor may 
have from GIPCL. The Contractor shall not be entitled to claim any amounts which 
are not mentioned in the Final Bill and the Contractor shall be deemed to have 
waived any claims not mentioned in the Final Bill and shall not be entitled to recover 

http://www.cbic-gst.gov.in/
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the same from GIPCL subsequent to the submission of the Final Bill on any account 
and GIPCL shall stand absolved of all its liabilities in respect of any such claims not 
raised by the Contractor in his Final Bill. 

 
B. Validity and Uniformity of Rates 

 
The rates shall be valid for a period of the Contract Period and shall remain unaltered 
during the entire Contract Period.  

 
1.1 FAILURE DURING EMERGENCY 
 

During any emergencies, contractor shall have to carry out the work by deploying additional 
force within twenty fourhours notice period failing which GIPCL reserves the right to carry 
out this work by engaging other party. The expenditure occurred due to such situations, the 
Contractor will be held responsible & the same will be recovered from the Contractor’s 
monthly bill / any other pending bills along with 10% overhead charges. For repetitive failure 
of such work for more than two incidents, GIPCL reserve the right to terminate the entire 
contract by forfeiting all pending dues, Security Deposit & other retention money, if any, 
after giving 15 days notice to the contractor & this will be binding to the contractor. 
 

1.2 SCOPE OF CONTRACTOR 
 

1. All tools & tackles, tractors, required vehicles to execute the contract will be in the scope 
of the contractor. The contractor should ensure for healthiness/working conditions of 
tools, tackles & vehicles. 

2.  All consumable items like cloth, cotton waste, kerosene, gas, diesel, lubricants, etc will 
be in the scope of the contractor. 

3. All safety/PPEs required during work at site are to be arranged by the contractor. 
4. The Contractor shall have to provide necessary facilities including accommodation for 

their labor at their own cost. 
5. If required , the contractor has to arrange JCB, cultivators, breaker machines & tractor 

with trolleys for lifting/shifting the materials of their own. 
6. Contractor has to depute their full time experienced overall site-in-charge & independent 

Location/Package wise supervisors for work execution as per specification 
and for day to day work planning & coordination with respective department’s Engineer-
in-charge, to obtain day to day Location/Package wise work permits, to get daily location 
wise work supervision, to record Location/Package wise joint work done 
reports/measurements/trip certification, to prepare Location/Package wise separate bills, 
to prepare & apply Location/Package wise manpower gate pass, to maintain 
Location/Package wise statutory & legal compliance records, etc… 

 
1.3 TO REMEDY DEFECTIVE WORK 

 
If the work or any portion thereof shall be damaged in any way excepting by the acts of the 
GIPCL, or if defects not readily detected by proper inspection shall develop before the final 
completion and acceptance of the whole work, the CONTRACTOR shall forthwith make 
good, without compensation, such damage or defects in a manner satisfactory to the 
ENGINEER / GIPCL. In no case shall defective or imperfect work be retained even if 
contractor followed all technical specifications. GIPCL will not compromise for quality of 
materials, works & workmanship. 
 
The CONTRACTOR shall remain liable under the provisions of this clause notwithstanding 
the passing by the GIPCL of any certificate, final or otherwise or the passing of any 
accounts. 
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1.4 DAILY DIARY AND PROGRESS REPORT: 
 

A daily diary register will be kept in the ENGINEER’S office. The CONTRACTOR will supply 
all detailed information every day at 9:00 hours for the day preceding and the diary will be 
jointly signed by the ENGINEER and the CONTRACTOR’S representatives, every day in 
token of its correctness. A works instruction book, serially numbered will also be kept in the 
ENGINEER’S office and all day to day instructions will be given in that book. The 
CONTRACTOR’S representative shall report every day to see these instructions and sign 
them at the bottom in token of his having seen them. 
 
The CONTRACTOR shall provide all information regarding procurement of materials and 
progress of work, as is required by the ENGINEER for compiling the weekly progress 
reports. This information shall be provided by contractor at 9:00 hours every Monday, for 
the preceding week. 

 

2. PRICE & RATES 
 

The rates quoted by the Bidder in the online Price Bid shall be inclusive of cost of all labor, 
supervision, cost of safety supervisor, shifting, transportation, loading, unloading, 
equipment, all tools & tackles, safety equipments& PPEs, Royalties, Rents, GST, Stamp 
Duties, Central or State Government or Local body or Municipal Taxes or Duties, Turn over 
Tax, Work Contract Tax, and / or any other duty / tax, levied by the Central, State 
Government or other Public bodies etc…and such other costs that are not specifically 
mentioned herein but will be incurred by the contractor for the satisfactory and timely 
completion of the work. The quoted rates shall be deemed to include for everything 
mentioned in the specification, all leads & lifts, contractor’s overheads & profits for due 
performance of the work under this contract and such other costs that are not specifically 
mentioned herein but will be incurred by the contractor for the satisfactory and timely 
completion of the work. The rates shall also include cost for mobilization / demobilization of 
manpower, equipments, materials, etc... 
 
The rates shall be firm for entire contract period and also during extension, if required and 
shall not be subject to any escalation in prices, idle charges for labor, machinery, overhead 
expenses etc. No price escalation / idle charges shall be due to any reason whatsoever. 
 
The prices / item rates quoted by Bidder shall remain firm till completion of the contract 
period and any agreed extensions thereafter and shall not be subject to any other 
escalation, idle charges for labor, machinery, overhead expenses etc. No price escalation / 
idle charges shall be payable due to delay in work by contractor or due to non-availability of 
work front by GIPCL or any reason whatsoever. 
 
The price/rate quoted by CONTRACTOR shall be considering mobilization of all required 
manpower, tools & tackles, materials, equipment for timely and satisfactory completion of 
all scope of work. 
The value and/or quantum of work may be increased or decreased depending upon day to 
day requirement. However, item rates remains unchanged and the payment shall be made 
as per the actual quantity executed as informed & certified by GIPCL representatives. 
 

3. MOBILIZATION AND EXECUTION 
 

a) GIPCL will give intimation regarding commencement of shutdown of the unit at least 12 
days before the date of shutdown. For pre-shutdown activities, contractor shall mobilize 
minimum manpower as mentioned hereunder at least 05 days before the date of 
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commencement of shutdown. The balance manpower required during shutdown as 
mentioned hereunder shall be mobilized within two days of shutdown. 

b) Contractor shall provide required separate & independent site supervisors who will be 
responsible for supervision and execution of job in specified time with respect to quality, 
specifications, site preparations, safety, coordination with GIPCL, issue of work permits, 
joint measurements, etc... The supervisors shall coordinate with the Engineer-in-charge of 
GIPCL for proper execution of the job. 

c) The resources required for execution of above jobs will vary from time to time, hence 
contractor shall mobilize the resources accordingly. 

d)  Contractor shall provide accommodation for the persons deployed by him for the work at 
his own cost. 

 

4. QUANTITY OF WORK 
 

The estimated quantities of work required to be carried out by the contractor are as given in 
the Section-E (Schedule of Quantity). Estimated and shall vary according to the exigencies 
of work at site. However, the rates quoted by Bidder shall remain firm irrespective of any 
variation in estimated quantities. Contractors shall engage required nos. of labors along with 
required tools & tackles as per work load and emergency situations throughout the contract 
period to perform his contractual duties. 
 
In case, contract quantity/amount exhausted before completion of contract period, GIPCL 
reserve the rights to increase the quantities or contract amount for successful completion of 
entire contract period. Contractor shall responsible to complete the particular job up to entire 
satisfaction of Engineer-in-charge. The item rates remain firm & unchanged till completion 
of the contract and any agreed extensions thereafter and shall not be subject to any 
escalation, idle charges for labor, machinery, overhead expenses etc… for any reason 
whatsoever. The quantum of work of individual item may be up to any extent depending 
upon requirement. However, item rate remains unchanged. Under this contract, contractor 
has to execute all work as per the Plant requirement. 

 

5. GENERAL CONDITIONS OF CONTRACT 
 

General Conditions of Contract (Section-C) and detail specification prepared by the 
company will be applicable for this contract. The same is enclosed herewith. Bidders are 
advised to go through the same. 

 
Where any portion of the general conditions of contract is repugnant to or at variance with 
any provisions of the special conditions of contract, then unless a different intention 
appears, the provision of the special conditions of contract shall prevail to the extent of 
such repugnancy of variance. 
 
     ******************* 
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SECTION – E 

ANNEXURE-A (Schedule of Quantities and Rates) 
 
 

Sr. 
No. 

Description of work Qty 
(Nos) 

Unit Rate 
in Rs. 

Total price 
in Rs. 

1 Per Tube Price for removal & re-erection of 
tubes in Unit- 2 and 3 Boiler as per scope of 
work mentioned in tender document including 
Mobilization of Manpower and necessary 
Consumables tools and tackles. (Without GST) 

8204 To be 
Submitted 
Online 

Will be 
calculated 
by System 

2 Applicable GST On Sr. No.1 (Considered 18% as per prevailing rate) 18% 

3 Total value including taxes: (Sr. No.1 + Sr. No.2) Will be 
calculated 
by System 

 
Note: 

1. Price bid shall be submitted in soft form only through n-procure system. 
The bidder shall fill the price schedule in the format given and the price shall be inclusive 
of cost of all manpower, consumables, tools and tackles, transportation Safety and 
statutory compliance, etc.  

2. GST shall be paid extra at actual as per prevailing rates as declared by Central 
Government on submission of documentary evidence.  

3. The quantities shown in the price bid are approximate for the contract period and may 
vary as per site requirement.  

4. The Bidder shall fill the bid documents with utmost care in consonance with the 
instructions contained in the bid documents. 

5. Payment shall be made on actual quantity executed. 
6. Above quantity is tentative and may vary +/- 10% at the time of actual execution. 
7. The prices quoted are firm throughout the contract period and will not subject to any 

variation whatsoever.  
 

 
COMPANY SEAL     SIGNATURE   ……………….… 
       NAME     ……………..……….… 
       DESIGNATION …………….….. 
       COMPANY ………………..….… 
       DATE ……………………….….. 
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SECTION – F(ANNEXURES) 
Annexure- A 

  
TAPH TUBE REPLACMENT WORK IN UNIT-2 AND UNIT-3 (F.Y.:2025-26) 

 

Sr. 
NO. 

DESCRIPTION TENDER CONDITIONS 

1 Liquidated 
Damages 
(Tender CL no. – 
18 of Section-A) 

In the event of contractor fails to complete the entire job, LD @3.00% of 
Executed work value (Including GST) will be deducted from bills for each day 
delayed beyond the prescribed time schedule. However, the total amount of 
the LD shall not exceed 15.00% of the executed value. 

2 Mobilization 
Schedule of 
manpower 
(Tender CL no. – 
2.2.1 of Section-A) 

GIPCL will give intimation regarding commencement of shutdown of the unit 
at least 12 days before the date of shutdown. For pre-shutdown activities, 
contractor shall mobilize minimum manpower as mentioned hereunder at 
least 05 days before the date of commencement of shutdown. The balance 
manpower required during shutdown as mentioned hereunder shall be 
mobilized within two days of shutdown. 

3 Mobilization of 
Manpower for Pre-
shutdown Activity 
(Tender CL no. – 
2.2.2 of Section-A) 

Contractor shall timely mobilize following Minimum Manpower at Site 
for pre-shutdown activities as per intimation given by GIPCL. 
Site In charge- 1 No. 
Site Supervisor - 1 No.. 
Safety Supervisor -1No. 
Mech. Fitter   - 2 Nos. 
Rigger     - 2 Nos. 
Gas Cutters  - 1 Nos 
Welders     - 1 Nos. 
Helper     - 6 Nos. 
Total Minimum Manpower - 15 Nos. 

4 Mobilization of 
Manpower during 
shutdown 
(Tender CL no. – 
2.2.3 of Section-A) 

Contractor shall timely mobilize following Minimum Manpower with 
requisite skill, experience and knowledge of the work. Deployment of 
manpower shall be within two days after commencement of shutdown 
as per intimation given by GIPCL. 
Site In charge - 1 No. ( In day Shift ) 
Site Supervisor - 1 for each shift = 2 Nos. ( 2X12 hrs Shift) 
Safety Supervisor - 1 for each shift = 2 Nos. ( 2X12 hrs Shift) 
Mech. Fitter - 2 Nos. for each shift = 4 Nos. ( 2X12 hrs Shift) 
Rigger - 3 Nos. for each shift = 6 Nos. ( 2X12 hrs Shift) 
Gas Cutters  - 7 Nos. for each shift = 14 Nos. ( Shall be arranged during 
tubes cutting and duct cutting work) 
Welders - 6 Nos. for each shift = 12 Nos. ( Shall be arranged during tube 
welding and duct welding work) 
Expanders - 4 Nos. for each shift = 8 Nos. ( Shall be arranged during tube 
expanding work) 
Helper - 10 Nos. for each shift = 20 Nos. 
The schedule of manpower deployment will be decided jointly after award of 
work order and contractor has to ensure manpower deployment as per 
agreed schedule. 
 
The above manpower is minimum manpower to be mobilized at site and 
work shall be executed round the clock basis (2X12 hr shift) as per above 
minimum manpower allocation. It is to be noted that deputation of above 
referred manpower does not relieve contractor from his responsibility of 
completing the work within prescribed time schedule in all respect. If actual 
work progress as well as deputed manpower is not adequate to match the 
schedule, then in such case, contractor has to augment additional required 
manpower so as to complete the work within prescribed schedule without 
any delay. 
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IMPORTANT NOTE: GIPCL reserves the right to take suitable actions in 
line with terms and conditions of tender / work order in case contractor fails 
to take necessary actions to make up the delay OR not responding to 
GIPCL's instruction in this regard. This will be treated as failure of contractor 
to perform and GIPCL reserves right to get the balance work done with 
other available agency at the risk and cost of contractors as per terms and 
condition of the tender. (Section – C , clause no.2 of tender Page no.25/58) 

5 Cancellation of 
work order if 
contractor fails to 
perform in one Unit 
(won’t be allowed 
for Second Unit 
work) 
(Tender CL no. – 
5 of Section-C) 

If contractor fails to perform as per the terms and condition of the work 
order/tender and fail to complete the work within the prescribed time limit in 
the execution of work in first Unit, then GIPCL reserves the right to get the 
work of other Unit with other available agency. 

6 De-baring from 
Participation in 
GIPCL 
(Tender CL no. – 
18 of Section-A) 

If the contractor has not performed as per the terms and condition of the work 
order/tender and fails to complete the work in prescribed time limit and if 
overall delay in the work of respective unit is more than five days, such 
contractor will be debarred from the future tender participation at GIPCL for 
three (03) years of the period from the date of execution of work of respective 
units. 

7 Accommodation for 
manpower 
(Tender CL no. – 
19A(16) of Section-
A) and 20(g) of 
Section C 

Accommodation of contractor's manpower is not allowed in the plant 
premises. Contractor has to make his own arrangement for the 
accommodation and conveyance of his manpower.  

8 Submission of PBG 
(Tender CL no. – 
1 of Section C )  

On acceptance of work order, contractor shall arrange to submit the PBG 
strictly within 21 days from the issue of LOI/Work order or before 
commencement of the work whichever is earlier in line with as per terms and 
conditions of the tender/work order. In case contractor fails to submit PBG as 
per above GIPCL reserves the right to cancel the work order and his EMD 
will be forfeited. 

9 Rejection of bids of 
failed contractors at 
GIPCL. 
(Tender CL no. – 
15(15.4) of Section 
A ) 

Bidder has executed the similar work at GIPCL SLPP in the past and its 
performance is not found satisfactory, then GIPCL may reject the bid of such 
bidder without assigning any reason whatsoever. Decision of GIPCL would 
be final for deciding about poor performance in execution of such past 
contract.  

 
We accept all the terms and conditions as mentioned above in point no. 1 to 9. 
 
 
COMPANY SEAL      SIGNATURE ………………… 

NAME ………………… 
DESIGNATION …………….. 
COMPANY ……………… 
DATE …………….. 
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ANNEXURE-B 
 

PROFORMA FOR CONTRACT SECURITY-CUM-PERFORMANCE GUARANTEE BY 
SELLER / CONTRACTOR. 

(To be executed on non-judicial stamped paper of approximate value) 
 

B. G. No. ------------------------------------------------------------------ Date: ------------------------- 
1. WHEREAS Gujarat Industries Power Company Limited having itsoffice at PO: Ranoli, Dist. 

Vadodara – 391 350, Gujarat State, India (hereinafter referred to as “The Company/Owner” w 
h i c h expressions shall unless repugnant to the subject or context includes its legal 
representatives, successors and assigns) has entered into a contract with M/s. 
………………………………../ has placed a purchase order on 
M/s………………………….(hereinafter referred to as “Contractor(s)/ Seller(s)” which 
expression shall unless repugnant to the subject or context includes their legal representatives, 
successors and assigns ) for …………………………….on the terms and conditions as set out 
inter alia, in the Company’s contract No./ P.O.No.…………..date …………and various 
documents forming part thereof hereinafter referred to as the “said contract” which expression 
include all amendments, modifications and/ or variations thereto and where as the 
Contractor(s)/ Seller(s) has agreed for due execution of the entire contract and guarantees its 
performance including any parts executed through any other agencies/ subcontractors. 
AND WHEREAS one of the conditions of the “said contract” is that “contractor(s)/seller(s) shall 
furnish to the owner a Bank Guarantee from a bank for….% (……….percent) of the total value 
of the “said contract” against due and faithful performance of the “said contract” including 
performance guarantee obligations of the contractor(s)/seller(s) for execution/ supplies made 
under the “said contract.” 
 

2. We …………………………….Bank having its branch office at ……….……..do hereby agree 
and undertake to pay the amount due and payable under this guarantee without any demur 
merely on a demand from the Company stating that in the opinion of the Company, which is 
final & binding, the amount claimed is due by reason of default made by the Contractor(s)/ 
Seller(s) in performing any of the terms & conditions of the said Contract including defect 
liability obligations, in fulfilling the performance guarantee obligation or loss or damage caused 
to or would be caused to or suffered by the Company by reason of any breach by the said 
Contractor (s)/ Seller(s) of any of the terms & conditions of the contract. Any such demand 
made on the Bank by the owner shall be conclusive as regards the amount due and payable 
by the Bank under this guarantee. However our liability under this guarantee shall be restricted 
to Rs. ……(Rupees………………………only). 
 

3. We undertake to pay to the Company any money so demanded not withstanding any dispute 
or disputes raised by the contractor(s)/ Seller(s) in any suit or proceeding pending before any 
office, court or tribunal relating thereto our liability under this present guarantee being absolute 
and unequivocal. The payment so made by us under this bond shall be a valid discharge of 
our liability for payment there under. Our liability to pay is not dependent or conditional on the 
owner proceeding against the Contractor(s)/ Seller(s). 

4. The guarantee herein contained shall not be determined or affected or suspended by the 
liquidation or winding up, dissolution or change of constitution or insolvency of the said 
Contractor(s)/ Seller(s) but shall in all respect and for all purposes be binding and operative 
until payment of all money due or liabilities under the said contract(s)/ Order(s) are fulfilled. 

5. This guarantee will remain valid up ____________________ days or ______________ 
whichever is earlier. The Bank undertakes not to revoke this guarantee during its currency 
without previous consent of the OWNER/PURCHASER and further agrees that if this 
guarantee is extended for a period as mutually agreed between bidder & owner/purchaser, the 
guarantee shall be valid for a period so extended provided that a written request for such 
extension is received before the expiry of validity of guarantee. 
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6. We ……………Bank further agree with the Company that the company shall have the fullest 
liberty without our consent and without affecting in any manner our obligations hereunder to 
vary any of the terms and conditions of the said Contract(s)/ Order(s) or to extend the time of 
performance by the said Contractor(s) Seller(s) from time to time or to postpone for any time 
or from time to time any of the powers exercisable by the Company against the said 
Contractor(s)/ Seller(s) and to forbear or enforce any of the terms and conditions relating to 
the said Contract(s)/ Order(s) and we shall not be relieved from our liability by reason of any 
such variation, or extension being granted to the said Contractor (s) / Seller(s) or for any 
forbearance, act or omission on the part of the Company or any indulgence by the Company 
to the said Contractor(s)/ Seller(s) or by any such matter or thing whatsoever which under the 
law relating to sureties would, but for this provision, have affect of so relieving us. 

7. Notwithstanding anything contained herein before, our liability shall not exceed 
Rs…………….(Rupees…………only) and shall remain in force till..……..Unless a demand or 
claim under this Guarantee is made on us within three months from the date of expiry we shall 
be discharged from all the liabilities under this guarantee. 
 

Date………. ………………………   …………………………………..….Bank 
Corporate Seal of the Bank   By its constitutional Attorney Signature  

of duly Authorized person 
On behalf of the Bank 
With Seal & Signature code 
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ANNEXURE-C 
 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 
(To be executed on non-judicial stamped paper of appropriate value) 
 
B. G. No. ----------------------------------------------------------------- Date: ------------------ 
 

1. WHEREAS M/s.Gujarat Industries Power Company Limited having its Corporate Office at PO: 
Ranoli, Dist.Vadodara – 391 350, Gujarat State, India (hereinafter called “The Company Owner” 
which expression shall unless repugnant to the subject or context includes its legal 
representatives, successors and assigns) has issued tender paper vide its Tender 
No……………………………………………for ------------------------------------------- (hereinafter 
called “the said tender”)to M/s.……………………………(hereinafter called the said Tenderer(s)” 
which expression shall unless repugnant to the subject or context includes their legal 
representatives, successors and assigns and as per terms and conditions of the said tender, the 
tenderer shall submit a Bank guarantee for Rs.………. (Rupees……………..only) towards 
earnest money in lieu of cash. 
We ……………………………..Bank having its branch office at 

2. ……… do hereby undertake to pay the amount due and payable under this guarantee without 
any demur, merely on a demand from the Company stating that in the opinion of the company 
which is final and binding, the amount claimed is due because of any withdrawal of the tender 
or any material alteration to the tender after the opening of the tender by way of any loss or 
damage caused to or would be caused or suffered by the Company by reason of any breach by 
the said tenderer(s) of any of the terms and conditions contained in the said tender or failure to 
accept the letter of Intent Agreement or that the amount covered under this Guarantee is 
forfeited. Any such demand made on the Bank by the owner shall be conclusive as regards the 
amount due and payable by the Bank under this guarantee, However, our liability under this 
guarantee shall be restricted to an amount not exceeding 
Rs………………..(Rupees………………..only). 

3. We undertake to pay to the Company any money so demanded not withstanding any dispute or 
disputes raised by the tenderer (s) in any suit or proceeding pending before any office, court or 
tribunal relating thereto our liability under this present guarantee being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under. Our liability to pay is not dependent or conditional on the owner 
proceeding against the tenderer. 

4. The guarantee herein contained shall not be determined or affected or suspended by the 
liquidation or winding up, dissolution or change of constitution or insolvency of the said 
tenderer(s) but shall in all respect and for all purposes be binding and operative until payment of 
all money due or liabilities under the said contract(s)/ Order(s) are fulfilled. 

5. We ……………..Bank Ltd. further agree that the guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the finalization of the said tender and 
that it shall continue to be enforceable till the said tender is finally decided and order placed on 
the successful tenderer(s) and or till all the dues of the company under or by virtue of the said 
tender have been fully paid and its claims satisfied or discharged or till a duly authorized officer 
of the company certifies that the terms and conditions of the said tender have been fully and 
properly carried out by the said tenderer (s) and accordingly discharges the guarantee. 

6. That the Owner Company will have full liberty without reference to us and without affecting this 
guarantee to postpone for any time or from time to time the exercise of any of the power of the 
owner under the tender. 

7. Notwithstanding anything contained herein before, our liability shall not exceed 
Rs…………………. (Rupees…………………………only) and shall remain in force 
till…………….. (Date to be filled up shall be 180 days from the date of submission of Bid). 
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Date……….       ………………………… Bank Corporate  
Seal of the Bank By its constitutional Attorney 

 
 
   

Signature of duly Authorized person 
On behalf of the Bank 
With Seal & Signature code 
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ANNEXURE-D 
 

CERTIFICATE 
(No claim, No arbitration) 

 
To, 
Addl. General Manager (O&M)-SLPP 
Gujarat Industries Power Company Limited, 
Surat Lignite Power Plant, 
Village: Nani Naroli, Ta. Mangrol, 
Dist. Surat – 394110 (Gujarat). 
 
Dear Sir, 

 
Subject:__________________________________________________________ 

 
Ref: Work Order No.:_____________________________________Dated____________ 
 
We hereby confirm with free consent as under:- 
1. The measurements certified in final bill are full and final. We accept all the certified 

measurements and no claim related to the measurement is left. 
2. The payment certified in that or above referred LoI / contract is full and final. We accept this, 

and no claim related to payment is left. 
3. The rates of the LoI / contract and its amendments are firm till completion of contract and 

extension period. We shall not claim any escalation against these rates. 
4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will not 

resort to arbitration. 
5. No extra items are left to be settled. 
6. We do not have any claims against any item related to the LoI than those items certified in 

the bills. 
7. We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL against 

non compliance or as decided by GIPCL within terms & conditions of contract. 
8. We have paid royalties, taxes for all the materials procured by us, for carrying out the works 

for above LoI and we indemnify GIPCL from any liability arising thereof. 
9. In case of any disputes arising in future related to payment of royalties, all liabilities of 

settlement of dispute and its payment if any, will be borne by us. 
10.  We have paid wages to all the workmen who were deployed by us for carrying out above 

referred work as per prevailing Minimum wages act. We have also fulfilled all requirements 
of the P.F. Act. We have maintained all records necessary as per the statutory requirements. 
We hereby indemnify GIPCL from any disputes arising in future related to payment of labors, 
Provident Fund, etc.. and confirm that all liabilities of settlements of disputes and their 
payment is our responsibility.  

 
The above confirmation will come into effect as soon as payment from final bill after due 
recoveries will be received by us. 
 
For, M/S.______________________ 
 
Signature, Stamp and date. 
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ANNEXURE-E 
 

CERTIFICATE 
(No claim, No arbitration) 

 
To, 
Addl General Manager (O&M)-SLPP 
Gujarat Industries Power Company 
Limited, Surat Lignite Power Plant, 
Village: Nani Naroli, Ta. 
Mangrol, Dist. Surat - 
394110 (Gujarat). 

 
Dear Sir, 

 
Sub:   

 

Ref: Work Order No.: ,Dated _ 

 
We hereby confirm with free consent as under:- 
1.  The m e a s u r e m e n t s   certified  in  final  bill  is  full  and  final.  We  accept  all  the  
certified 

measurements and no claim related to the measurement is 

left. 
2. The payment certified in that or above referred Loll contract is full and final. We accept 

this, and no claim related to payment is left. 
3. The rates of the Lol I contract and its amendments are firm till completion of contract 

and extension period. We shall not claim any escalation against these rates. 
4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we 

will not resort to arbitration. 
5. No extra items are left to be settled. 
6. We do not have any claims against any item related to the Lol than those items certified in 

the bills. 
7.  We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL 

against non compliance or as decided by GIPCL within terms & conditions of contract. 
8. We have paid royalties, taxes for all the materials procured by us, for carrying out the works 

for above Lol and we indemnify GlPCL from any liability arising thereof. 
9. In case of any disputes  arising  in future  related to  payment of  royalties, all liabilities 

of settlement of dispute and its payment if any, will be borne by us. 
10. We have paid wages to all the workmen who were deployed by us for carrying out 

above referred work as per prevailing Minimum wages act. We have also fulfilled all 
requirements of the P.F. Act. We have maintained all records necessary as per the statutory 
requirements. We 

hereby indemnify GIPCL from any disputes arising in future related to payment of labours, 

Provident Fund, etc.. and confirm that all liabilities of settlements of disputes and their 

payment is our responsibility. 
 
 
The above confirmation will come into effect as soon as payment from final bill after 

due recoveries will be received by us. 
 
For, M/s. _  

Signature, Stamp and date. 
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ANNEXURE-F 
 

Declaration cum Undertaking for Safety Laws and Regulations Compliance 
(To be submitted on Company’s Letter Head) 

 
I ______________________ on behalf of ………Name of Party/Company………..hereby 
confirm, agree and undertake that all the Statutory and Safety Laws and Regulations of the 
applicable Authority/ies shall be strictly followed for all types of works at the site during the period 
of the Contract, if awarded to me. 
. 

Signed and Stamped by the 
Authorized Signatory 

Of the Bidder 
 
 

------------------------------------------------------------------------------------------------------------------- 
 

Declaration for Contractual Litigations 
(To be submitted on Company’s Letter Head) 

 
Please Tick (√) whichever is correct option 

 
 

I ______________________ on behalf of ………Name of Party/Company………..hereby 
confirm that I /We have 
 

a. Not invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings / 
Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations for the last three( 03) years. There are no ongoing/pending legal matter(s) 
with any of the Govt. of Gujarat Undertakings / GoG supported Companies, including 
GIPCL. 

Please Tick (       ) 
OR 

b. Invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings / Depts. 
/ Authorities and Govt. of Gujarat supported companies / undertakings / organizations for 
the last three( 03) years. 

Please Tick (       ) 
 

If “b” is applicable, please submit the details for the same. 
 
The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this 
regard shall amount to disqualification of the Bid being submitted herein. 

Signed and Stamped by the 
Authorized Signatory 

Of the Bidder 
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ANNEXURE-H 
 

PARTICULARS OF THE BIDDER 
 

Sr. 
No. 

Particulars Please provide information here. 

1. Name of Bidder  

2. a. Registered Office Address: 

b. Address for Correspondence: 

c. E-mail ID: 

 

3. Contact Details: 

Contact Person Name 

Telephone No. : 

Mobile No.: 

 

4. Year of establishment 

PAN No. 

GST No 

 

 
COMPANY SEAL      SIGNATURE ………………… 

NAME ………………… 
DESIGNATION …………….. 
COMPANY ……………… 

                        DATE …………….. 
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ANNEXURE-I (To be read with Eligibility criteria) 
Eligibility criteria: 

Sr. 
No
. 

Eligibility Criteria [in line with clause-5 of 
Section-A] 

Year Rs. In 
Lacs 

Details Supporting 
Documents 
attached. 

1 Bidder should possess minimum Three years of 
experience during last seven years in similar 
nature of jobs - for the replacement of TAPH 
tubes in CFBC/PF boiler (lignite or coal fired 
boiler) with capacity of 70 MW and above. Proof 
to be attached. 

2018-19    

2019-20    

2020-21    

2021-22    

2022-23    

2023-24    

2024-25    

2 Bidder should have average annual turnover of 
Rs. 17.42 lakh during last three financial years 
(2021-22, 2022-23 & 2023-24). 

2021-22    

2022-23    

2023-24    

3 Bidder shall furnish annual audited financial 
statement duly verified by /from a qualified  
Chartered Accountant, being a member of the 
institute of chartered accountants of Indiathe 
certified chartered accountant of the company for 
the last three years to demonstrate the financial 
soundness of the company. The balance Sheet 
must be in the name of the company who is 
purchasing the tender document. Any type of 
MOU for this purpose will not be entertained.  

2021-22  
 

  

2022-23  

2023-24  

4 The experience should be either of the following: 
Bidder should have executed minimum 
 

• One work of identical nature, each costing not 
less than Rs. 34.85 Lakh.  

OR 
Two work of identical nature, each costing not 
less than Rs. 23.23 Lakh  

OR 

• Three work of identical nature, each costing not 
less than Rs. 17.42 Lakh  

2018-19    

2019-20   

2020-21   

2021-22   

2022-23   

2023-24   

2024-25   

5 Bidders should possess valid PF number.     

6 Bidder should enclose P.F. code allotment letter 
along with Labour Licenses and W.C.Policy 
copies of previous order. 

    

7 The bidder has to submit PAN of the firm     

8 Bidder has to submit GST registration number.     

9 Signed and Stamped copy of Tender Document 
along with all annexures. 
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ANNEXURE –J 
 

SCHEDULE OF DEVIATION FROM GENERAL AND TECHNICAL SPECIFICATIONS 
 
All the deviations from the general and technical specifications shall be filled by BIDDER 
clause by clause in this schedule. 

 

Sr. No SECTION CLAUSE NO 
AS PER TENDER 

DOCUMENT 
DEVIATION 

     

     

     

     

COMPANY 
SEAL 

    

SIGNATURE----- 

    

NAME------- 
    

DESIGNATION--
- 

    

COMPANY---- 
    

DATE ---- 
    

COMPANY 
SEAL 

    

 
The bidder here by certifies that the above mentioned are the only deviations from OWNER’s 
General/ Technical Conditions of this enquiry. The bidder further confirms that in the events any 
other data and information presented in the BIDDER’s proposal and accompanying documents 
are at variance with specific requirements laid out in the OWNER’s General /Technical 
Specifications, then the latter shall govern and will be binding on the BIDDER for quoted price. 
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ANNEXURE-K 

[On Rs.300/- Non Judicial Stamp paper with notary] 
 

INDEMNITY BOND 

We, M/s………………………………. having registered office 

at……………………………………………………………………………………………… 

thereby solemnly state, declare and represent: THAT we have been entrusted a job 

……………………………………………………………………………………………for 

year………………………… i.e. from …………………to ……………..vide Work order 

No:………………………………………………………………..Dated………………………

… on contract basis by M/s Gujarat Industries Power Company Limited for it’s Surat 

Lignite Power Plant at Village Nani-Naroli, Taluka Mangrol, Dist. Surat and we have 

undertaken the said work and have completed the same at GIPCL site during  

……………………..to ……………… period. 

 

THAT we are fully aware about the applicability of various Labour Legislation and Rules 

framed thereunder, to be Contractor & Contract Labours Legislations and Rules framed 

thereunder, to the Contractor & Contract Labours, which includes (1) The Contract 

Labour (Regulation & Abolition) Act, 1970. (2) The Employee’s Provident Fund & 

Miscellaneous Provisions Act, 1952. (3) The Minimum Wages Act, 1948. (4) The 

Payment of Wages Act, 1936. (5) The Employee’s Compensation Act,1923. (6) The 

Payment of Bonus Act.1965. (7) The payment of Gratuity Act, 1972. (8) The Equal 

Remuneration Act, 1976 etc. to our establishment and Gujarat Industries Power 

Company Limited. 

THAT we have completed the execution of the said contractual job and now our final bill 

worth Rs……………../- is pending for payment. We state and declare that we have 

complied with all related provisions of the laws as applicable to our establishment and/or 

GIPCL during contractual period. In case any liabilities or responsibilities whatsoever 

arise in respect of the permanent and/or temporary we shall bear full responsibilities 

thereof (including that of sub- contractors) and shall meet with the requirement at any 

point of time, if the disputes is raised either by workman or their union or by way of 

inspection remarks passed by Govt. Agencies. 
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THAT in consideration of the aforesaid liabilities due to us and/ or breach of any statutory 

provisions under any law, if any we hereby agree to indemnify, save keep harmless the 

company against all recoveries, claims, damages, costs and expenses which may be 

made against or suffered or incurred by Gujarat Industries Power Company Limited, 

Baroda/ Nani-Naroli by any reason or consequence of such payment/s and or 

Liability/ies. 

 

 

Name, Signature & Seal of Proprietor/Owner 

 
Place: 
Date:  
 


