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GUJARAT INDUSTRIES POWER COMPANY LIMITED 

(Surat Lignite Power Plant) 
AT & POST NANI NAROLI, TALUKA: MANGROL, DIST: SURAT, PIN 394112 (GUJARAT) 

Phone Nos.: EPABX (02629) 261063 to 261072, fax Nos.: (02629) 261112, 261080 

 
TENDER DOCUMENTS FOR; 
 

Construction of Hume pipe Culvert near Entry Gate of South 
Side 75 MW Solar.  

   Bid No.: GIPCL/75MW SOLAR/CIVIL/CULVERT/2025 
nProcure E-Tender ID: 164797 

 

 

INSTRUCTIONS TO BIDDERS & CONDITIONS OF 

CONTRACT 

 

 

 

 

 

 

 

 

 

 

 

 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # 1 to 4.. Construction of Hume pipe Culvert near Entry Gate 
of South Side 75 MW Solar. Bid No.: GIPCL/75 MW Solar/Civil/Culvert/2025 
 
 
  
 
 
 

Page 2 of 65 
 

INDEX 
 

Sr. No. PARTICULARS PAGE NO. 

From To 

(1) NOTICE INVITING TENDER (NIT) 3 4 

    

(2) SECTION – A (Instructions to Bidders) 
 

5 19 

  
 

  

(3) SECTION – B (Instructions to Bidders for 
online tendering) 
 

20 21 

  
 

  

(4) SECTION – C (General Conditions of Contract) 
 

22 36 

  
 

  

(5) SECTION – D (Special Conditions of Contract) 
 

37 48 

  
 

  

(6) SECTION – E (Schedule of Quantities and 
Rates) 
 

49 52 

  
 

  

(7) SECTION – F (Annexure and Forms) 
 

53 65 

 

        NOTE: All the Bidders should study entire Tender documents 
carefully & may carry out Plant visit before quoting & submitting their 
online Bid to understand scope of work and its importance.  

 

 
 
 
 

 
  



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # 1 to 4.. Construction of Hume pipe Culvert near Entry Gate 
of South Side 75 MW Solar. Bid No.: GIPCL/75 MW Solar/Civil/Culvert/2025 
 
 
  
 
 
 

Page 3 of 65 
 

NOTICE INVITING TENDER (NIT) 
TENDER NO.: GIPCL/75 MW SOLAR/CIVIL/CULVERT/2025 

 

Name of work Surat Lignite Power Plant - 4X125 MW, Unit # I to IV:- 
Construction of Hume pipe Culvert near Entry Gate of South 
Side 75 MW Solar. 

Estimated cost of work  Rs 53,83,178.11 (Including GST@ 18%) as per SoR (Section-
E) 

Place of work Surat Lignite Power Plant, Village: Nani Naroli, Taluka: Mangrol, 
Dist.: Surat – 394112 (Gujarat). 

Quantity The successful Bidder will be awarded this contract involving 
total quantities of various items as mentioned against item 
descriptions in SOR (Section-E). 

Contract period Total 04 Months (except Monsoon season from 15.06.2025 to 
30.09.2025).as stated in clause 16 (Section-A)/clause 3 
(Section-D). 

EMD Rs. 46,000/- (Rupees Forty Six Thousand only) by Demand 
Draft payable at Mosali-Surat/Nani Naroli/Surat or irrecoverable 
Bank Guarantee in favor of GIPCL from approved Banks 
mentioned in this tender or through RTGS/NEFT or through 
online payment gateway of company’s website: www.gipcl.com 
(online Payment Form) as per details mentioned herein under 
clause no. 07 of Instructions to Bidders. 

Cost of tender document / 
tender fee 

Rs.2,950/- (Rupees Two Thousand Nine Hundred and Fifty 
only), nonrefundable, inclusive of applicable GST, to be 
submitted through RTGS or through online payment gateway of 
company’s website: www.gipcl.com (online Payment Form) as 
per details mentioned herein under clause no. 7 of Instructions 
to Bidders. 

Availability of online e-Tender 
document 

On website: https://tender.nprocure.com or 
https://gipcltender.nprocure.com up to 08.04.2025, 17:30 hrs. 

Site Visit  Site visit before submission of bid as per clause no. 4 (Section-
A: Instructions to Bidders) at GIPCL (Surat Lignite Power Plant), 
Village: Nani Naroli, Ta. Mangrol, Dist. Surat. 

Last date & time for 
submission of online tender 
offer 

08.04.2025 up to 17:30 hrs. on website: 
https://tender.nprocure.com or https://gipcltender.nprocure.com 

Submission of EMD either in 
physical form by way of 
DD/BG or payment receipts of 
online EMD payment and 
online Tender fee payment 
along with supporting 
documents for techno-
commercial bid in physical 
form.  

On or before 08.04.2025, 16:00 hrs. during office hours at office 
of Surat Lignite Power Plant, Nani Naroli, Dist. Surat. 
Bidder can submit EMD through RTGS or through online 
payment gateway of company’s website:www.gipcl.com (online 
Payment form)  

E-Reverse Auction E-Reverse Auction will be executed through website: https://e-
auction.nprocure.com (Schedule will be intimated later on to 
eligible bidders). 

 
  

http://www.gipcl.com/
http://www.gipcl.com/
https://tender.nprocure.com/
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NOTES: 
 
1. Amendment / corrigendum of the tender document, forms, schedules, etc... may be done 

any time by the GIPCL during the period of publication of tender in the website. The Bidders 
are required to visit the website regularly till the last date & time of Bid submission.  

2.  GIPCL reserves the right to reject any or all the tenders without assigning any reason thereof. 
3. The Bidders are required to quote the rate strictly as per the terms and conditions mentioned 

in the tender document, adhering to technical specifications as well.  
4. The Bidders are required to submit their Bids online only through the website 

https://tender.nprocure.com or https://gipcltender.nprocure.com. (Tender ID: 164797). 
5. EMD either in physical form by way of DD/BG or copies of payment receipts of EMD and 

Tender fee paid through RTGS/online along with other supporting documents are to be 
submitted in physical form in sealed cover/envelop at the following address on or before date 
& time mentioned above in NIT.. At the top of envelop, tender notice no.: GIPCL/75 MW 
SOLAR/CIVIL/CULVERT/2025 should be superscripted. 

 
            General Manager (RE-O&M) 

Gujarat Industries Power Company Limited 
 Surat Lignite Power Plant 
 At Village: Nani Naroli, 
 Taluka: Mangrol, 
 Dist.:Surat-394112, Gujarat. 
 Phone: (02629) 261063-72.  E-Mail: khmistry@gipcl.com 

 

6. Bidders are advised to upload the tender well in advance to avoid delay in submission of 
tenders due to n-procure site related issues. In case of any issues /difficulties cropping up 
during on line uploading / submission of documents, bidders are requested to inform these 
well in advance (at least two days before closing of tender) to (n) Code Solutions as 
mentioned in Section-B of tender and as well as to GIPCL mail to khmistry@gipcl.com  

https://gipcltender.nprocure.com/
mailto:khmistry@gipcl.com
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SECTION-A 
INSTRUCTIONS TO BIDDERS 

 
1.  PLANT SYNOPSIS 
 
Gujarat Industries Power Company Limited (GIPCL) (henceforth be named Company/GIPCL), is a 
Premier Power Utility in the State of Gujarat with an installed capacity of 1184.40 MW comprising of 
various conventional and renewable projects.  
 
GIPCL commissioned its first power project ; a 145 MW gas based combined cycle power plant in 
1992 at Vadodara. It expanded its capacity 165 MW Naptha and gas based Combined Cycle Power 
Plant at Vadodara in 1997. GIPCL has commissioned 1MWp Distributed Solar Power Projects at 
two locations in Gujarat viz. at Village: Amrol, Dist.: Anand and at Village: Vastan, Taluka Mangrol, 
Dist.: Surat.  
 
Surat Lignite Power Plant (SLPP) with four units of 125 MW capacity each is located at Village: Nani 
Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL has also operating its own captive Lignite 
and Lime Stone Mines close to the Power Plant. The Power Plant is based on Circulating Fluidized 
Bed Combustion (CFBC) technology for the Boilers, where Lignite is burnt along with Lime Stone in 
the Combustor of the Boiler. It commissioned 5 MW solar power station at SLPP in 2012. Also, 
GIPCL has commissioned 1MWp Distributed Solar Power Projects at two locations in Gujarat viz. at 
Village: Amrol, Dist.: Anand and at Village: Vastan, Taluka Mangrol, Dist.: Surat.  
 
GIPCL has successfully commissioned a 2 x 40 MW Solar Project in year 2017 as well as a 75 MW 
Solar Power Project in year 2019 at Gujarat Solar Park, Village Charanka, Dist.: Patan and 100 MW 
Solar PV project in year 2021 at the Raghanesda Solar Park. GIPCL has also successfully 
commissioned 112.40 MW wind farms at different location of Gujarat.  
 
Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, which are on 
Mumbai-Ahmadabad highway. From Kosamba, SLPP is around 32 KM, out of which 27 KM is part 
of the National & State Highway and balance 5 KM is District Road. From Kim, SLPP is around 18 
KM, out of which 13 KM is the State Highway and balance 5 KM is District Road. The nearest Broad 
Gauge Railway Line is at Kim, which is around 21 KM from the SLPP. Surat is approximately 50 KM 
from the SLPP. Location Map for SLPP is as under. 

 

 
         The Company intends to award Rate Contract for “Construction of Hume pipe Culvert near 

Entry Gate of South Side 75 MW Solar..” as per detail scope of works for the contract 
completion period of 04 Months (except Monsoon season from 15.06.2025 to 30.09.2025). 

and is therefore inviting open online e-tender offers through new (n)Procure E-Tender 
Portal from experienced & resourceful contractors. 
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2. SCOPE OF WORK 
 

The scope of work covered by this specification, in general, comprises: - 
 

2.1 Earthwork in excavation below existing ground level at all depth including removal of 
soil, dressing of the excavated bottom in true line and level for preparation of bed for 
laying Hume pipe and wing wall. 

2.2 Providing & laying of Rubble soiling in line & level and PCC (1:4:8) for preparation of 
bed for laying Hume pipe. 

2.3 Providing and fixing of 1800 mm dia RCC Hume pipe with collars (IS 458/1971 Class 
NP3) including setting, laying in position and joining the pipes in C.M. 1:2, watering and 
testing. 

2.4 Encasing of Hume pipe by M15 Grade Concrete including Shuttering. 
2.5 Backfilling by Fly ash/Bed ash (Fly ash/bed ash will be issued from fly ash silos. 

Necessary transportation by fully covered dumper/truck shall be in the scope of 
contractor and the remained/unused quantity of fly ash shall be removed from site). 

2.6 Construction of RCC Wing wall by M15 grade Concrete including Shuttering, 
Deshuttering, Providing and Fixing of reinforcement as per respective item description. 

2.7 Providing and Construction of RR Masonry Wing wall in cement mortar 1:3 including 
providing Khanki facing over coursed rubble masonry for sub-structure including raking 
of joints, cement pointing in CM (1:1) and curing. 

2.8 Providing and applying stone pitching work in average thickness of 230 mm including 
segregation, hand packing, wedging, binding, filling voids between stones using 
cement-sand mortar (1:6) material, watering, ramming, manually compacting, dressing, 
dewatering (if required), pointing with cement-sand (1:2) mortar, curing and also 
providing & fixing of  PVC pipes (Type-"B") of Prince/Supreme/Astral make 110mm 
diameter) weep hole  @ 2000 c/c, labours, supervision etc. complete. 

2.9 Providing & laying of Rubble soiling (1:4:8), PCC and M30 grade RCC for grade slab 
including reinforcement and shuttering as per item description & technical specification. 

2.10 Construction of M25 grade RCC Kerb wall on Culvert grade slab with necessary 
shuttering & reinforcement work. 

2.11 The scope of work also including supply of all GIPCL approved quality materials 
required to execute the items described above such as Cement, Reinforcement Steel, 
Stones, 1800 Dia NP3 Hume Pipe, Hardener, Shuttering, staging materials, Aggregate, 
Sand, all construction materials, consumables, labour, supervision, testing and 
completion of work as per technical specification etc. complete shall be in the scope of 
Contractor. 

2.12 Fly ash/bed ash for backfilling shall be free issued from ash silos of Plant. Necessary 
transportation by fully covered dumper/truck shall be in the scope of contractor and the 
remained/unused quantity of fly ash/Bed ash shall be removed from site. 

2.13 The scope of work also includes all necessary arrangement for construction of culvert 
like making temporary bund, water diversion, dewatering etc. complete without any 
extra cost to GIPCL. The quoted rate shall include all such arrangement for smooth 
working with the satisfactory execution of the work. 

2.14 Arrangement of construction water & construction water shall be in the scope of 
contractor without any extra cost to GIPCL. 

2.15 Scope of work shall also include mobilization of mixture machine, vibrator, compactor, 
Ajax, heavy duty, dewatering pumps, JCB, excavator, tractor, water tanker, dumper 
etc.. 

2.16 Design Mix for M25 & M30 grade concrete shall be arrange by contractor through 
GIPCL approved laboratory through their own cost. 

2.17 The bid submitted by the bidder not covering the total scope of work and services as 
detailed out in the tender document shall be liable for rejection. 
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2.18 Quantum of job mentioned against all items in the price bid are indicative only & may 

vary as per site requirement and not to be construed as maximum or guaranteed 
quantity. The quantities shown in the schedule of quantity are approximate quantities 
for the contract period and they may vary as per job requirements.  

2.19 All the miscellaneous activities pertaining to specific work to be executed for 
satisfactory performance is in the scope of contractor in his quoted rates. 

2.20 Quality control as per quality plan and testing of samples through GIPCL approved 
laboratory as directed by Engineer in charge 

 
             The detail scope of work is mentioned in clause no. 1 of enclosed Section-D (Special 

Conditions of Contract). The technical activity estimate sheet is given in enclosed 
Section-E. 

 
3. GENERAL INSTRUCTIONS  
  

3.1 The Bidders who are interested in participating in the tender must read and comply with 
the instructions and the Terms & Conditions contained in the tender documents.  

3.2 The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any alteration, 
erasures or overwriting shall be liable to make the tender invalid unless the same is neatly 
carried out and attested over the full signature of Bidder. The decision of the Company 
to interpret the information and rates filled in by the Bidder shall be final and binding on 
the Bidder.  

3.3 The Bidders are requested to make themselves fully conversant with the General 
Conditions of Contract, Special Conditions of Contract, Technical Specifications, Site 
conditions, Safety & Health Aspects and Norms to be observed etc. before submitting 
their bids so that no ambiguity arises in these respects subsequent to submission of the 
Bids.  

3.4 Before quoting the bid, the Bidder must visit site and should go through the specifications, 
scope of work etc. and get himself/herself fully conversant with them. The Bid should 
include cost of mobilization and cost to adhere to all Safety Norms as described in the 
tender. No relaxation or request for revision of quoted/accepted rates shall be entertained 
subsequent to the opening of Bid on account of mobilization or Safety costs.  

3.5 Bidder has to submit all the information as per required Bid document. Failure to furnish 
all the information as per required Bid documents or submission of a Bid containing 
deviations from the contractual terms and conditions, specifications and requirements, 
shall be rejected.  

3.6 The Bids shall be submitted within the time frames set out in the Notice Inviting Tender 
(‘NIT’) and Bids submitted thereafter shall not be accepted and considered.  

3.7 The tender documents shall not be transferable.  
3.8 The Bidders are expected to examine all instructions, forms, terms & specifications in the 

Bid documents and to get fully acquainted themselves with all the conditions and matters 
which may affect the subject matter of the work/tender or the cost thereof. If any Bidder 
finds any discrepancies or omissions in the specifications and documents or any doubt 
in true meaning or interpretation of any part, he shall seek necessary clarifications in 
writing if required.  

3.9 Conditional offers shall not be considered and liable to be rejected.  
3.10 The Company reserves the right to extend the deadlines for submission of the Bids by 

giving amendments.  
3.11 During evaluation of Bids the Company may, at its discretion ask the Bidder (s) for 

clarification of their Bid. The request for clarification and the response shall be in writing 
and no change in prices or substance of the Bid shall be sought, offered or permitted.  

3.12 The Company reserves the right to amend/ modify the Bidding documents at any time 
prior to the deadline for submission of Bids, either at its own discretion or in response to 
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the clarification requested by a prospective Bidder. In such case, the Company may in 
its discretion extend the deadline for submission of Bids in order to facilitate the 
prospective Bidders for incorporating the effect of the amendment in their Bids.  

3.13 The Bidders shall bear all costs and expenses associated with the preparation and 
submission of their respective Bids, to attend meetings or conferences, if any, including 
any pre award discussion with the successful Bidder, technical and other presentations 
etc. and the Company shall not be liable for any expense thereof.  

3.14 If the successful Bidder is consortium/joint deed of undertaking of company, the 
Consortium leader/Bidder shall accept joint and several responsibilities and liabilities for 
all obligations under the Contract.  

3.15 Timely and satisfactory completion of the work and strict adherence to the allotted time 
frames for jobs shall be the essence of the contract.  

3.16 The Company reserves the right to qualify/disqualify any applicant without assigning any 
reason.  

3.17 The Bidder shall be disqualified if any untrue statement or misrepresentation is made in 
the Bid forms, attachments and other supporting documents submitted by the Bidder. 
 

4. PLANT VISIT 
 

It is perquisite and necessary for all interested bidders to visit the site/plant after downloading 
the tender copy to understand the actual working conditions, compliance related to labour, 
safety etc. before submitting their offer. Failing which , any consequential liabilities arising 
will be to bidder’s account. The bidders shall examine the site of works and its surroundings 
at his own responsibility. The bidders shall collect information that may be necessary for 
preparing the bid and entering into a contract. All costs and liabilities arising out of the site 
visit shall be at bidder’s account.  
 
The bidder is deemed to have examined and understood the tender document, obtained his 
own information in all matters whatsoever that might affect the carrying out the works 
expressly mentioned or works which may have to be carried out to fulfill his contractual 
obligation within the scheduled rates and to have satisfied himself to the sufficiency for his 
offer.  
 
The submission of tender by a contractor implies that he has visited the site and read these 
instructions, conditions of the contract etc. and has himself aware of the scope, nature of 
works & specifications of the works to be done, General & Special Terms and Condition. 
GIPCL will not, therefore after acceptance of contractor’s rate, pay any extra charges for any 
other reason in case the contractor is found later on to have misjudged the site conditions.  
 
Any error in description or quantity or omission in the contract document shall not vitiate the 
contract or release the contractor from executing the work comprised in the contract 
according to scope of works, magnitude of the works, height of structures, depth of Nallah, 
dewatering requirement, requirement of equipment, tools & tackles, dewatering pump, MS 
scaffolding, safety PPEs, making site safety arrangements, manpower, supervisors, labour, 
etc. Contractor has to complete the work in accordance with the contract documents 
irrespective of any defects, omissions or errors that may be found in the contract documents. 
  
BIDDER shall inspect the site, examine and obtain all information required and satisfy himself 
regarding matters such as access to site, approach to work, communication, transport, 
working condition including depth of Nallah, dewatering requirements, height of structures,  
quantum of dusting & temperature variations at specified work locations, importance of work, 
round the clock working conditions, site safety requirements, right of way, high flood level in 
Nallah, flow of water during monsoon/dry season in the Nallah, the type and number of 
equipment, manpower & machinery & facilities required for the satisfactory & timely 
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completion of work, the quantity of various items of the  work, the availability of local labour, 
local working conditions, uncertainties of weather, obstructions & hindrances that may arise, 
etc which may affect the work or cost thereof, before submission of his Bid. Ignorance of site 
conditions shall not be accepted by the GIPCL as basis for any claim for compensation. The 
submission of a Bid by the BIDDER will be construed as evidence that such an examination 
was made. Any later claims / disputes in regard to rates quoted shall not be entertained or 
considered by the GIPCL 
 
The rates quoted by BIDDER shall be based on his own knowledge and judgment of the 
conditions and hazards involved and shall not be based on any representations of the 
Engineer. 
 

5. ELIGIBILITY CRITERIA (SELF ATTESTED COPIES OF SUPPORTING 
DOCUMENTS MUST BE SUBMITTED FOR EACH OF FOLLOWING 
ELIGIBILITY CRITERIA)    

 
The following criteria will be adopted for qualifying the Bidders for further proceeding. 
 

5.1 Bidder should possess minimum Three years of experience during last five years ending 
last day of the month previous to the one in which tender is invited, in similar nature of jobs 
like Bridge & Culvert work, RCC Road work, general Civil Works, Infrastructure works and 
all other types of Civil  works and should enclose proof of the same. Bidder shall submit 
necessary evidence for the same like self-attested copies of work orders/Work 
Execution/Work Completion certificates from clients. The work completion certificate shall 
comprise of Order value & Executed value. Bidders should have executed the work directly. 
The work executed as a sub-contractor or subletting agency shall not be taken in to 
consideration. 

5.2 Bidder should produce evidence of having experience of successfully completed/executed 
similar works as defined above (as per above no. 5.1) during last five years ending last day 
of the month previous to the one in which tender is invited, satisfactory progress of ongoing 
works etc. along with certified copies of documentary evidence preferably photo copies of 
work experience from the clients.  
 
The experience should be either of the following  

 
a. One similar completed/executed work each costing not less than the amount equal 

to Rs.32.30 Lakh .  
OR 

b. Two similar completed/executed works each costing not less than the amount 
equal to Rs.21.53 Lakh .  

OR 
c. Three similar completed/executed works each costing not less than the amount 

equal to Rs.16.15 Lakh . 
 

Note: For evaluation of the bid the executed value mentioned in the work completion/work in 
progress certificate will be considered. 
Bidder should specifically mention fulfilling of above criteria in his offer along with details of 
work orders & work completion/execution certificates issued by clients. 
 

5.3 Tender fee: The tender fee of Rs. 2,950/- (Rupees Two Thousand Nine Hundred and Fifty 
only), including applicable GST (non-refundable) shall be submitted through RTGS or 
through online payment as per details provided in clause no. 7 herein under. Demand Draft 
will not be accepted for Tender Fee 
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5.4 EMD: The EMD of Rs 46,000/- (Rupees Forty Six Thousand only), shall be accompanied in 
the form of DD/RTGS/online or irrevocable Bank Guarantee given by Bank as described in 
subsequent clause no. 7. 

5.5 Bidder should have separate Employees Provident Fund code number towards registration 
of firm with RPF commissioner, as applicable.  

5.6 Attested copies of relevant documents duly signed & seal on each & every page shall be 
submitted. GIPCL may verify the documents, experience certificates issued by concern 
authority. After opening of technical Bid, if any required attested documents found missing in 
the Technical Bid submitted by the Bidder, the tender inviting authority may inform to that 
Bidder by E-mail to submit the missing required documents within stipulated time limit. If 
Bidder/Bidders fail to submit within stipulated time, their Bid will be declared technically 
disqualified and no further correspondence will be entertained.  

5.7 Bidder should have average annual turnover of Rs. 16.15 Lakh during last three financial 
years i.e. (2021-22, 2022-23 & 2023-2024). Bidder shall furnish annual audited financial 
statement duly certified by qualified Chartered Accountant for the last three financial years 
to demonstrate the financial healthiness of the company. The balance Sheet and Profit & 
Loss Account must be in the name of the company. Any type of MOU for this purpose will 
not be entertained. Where audit is not applicable to the bidder as per applicable extant laws 
of the land, due certification  by a  qualified Chartered Accountant who should be a member 
of the Institute of Chartered Accountants of India of the said turnover for the said last three 
financial years will have to be done & furnished.  

5.8 The Bidder has to submit INCOME TAX Permanent Account Number (PAN) and GST 
registration number as applicable. Copies of the same shall be submitted.  

5.9 The net worth of the bidder should be positive as evidenced from audited accounts of last 
financial year (2023-24), audited (or whereas per extant laws of the land audit is not 
applicable, certified) by a qualified Chartered Accountant who should be a member of the 
Institute of Chartered Accountants of India . 

5.10 In case Bidder is a Consortium/Joint deed of undertaking of company, the above 
requirements/credential of consortium leader/bidder shall be considered unless otherwise 
specifically mentioned in the tender.  

5.11 If Bidder or its Partner(s) or Director(s) is /are/was Black Listed / Deregistered / Stopped or 
banned from dealing in the past by any Govt, of Gujarat Undertakings / Depts. / Authorities 
and Govt. of Gujarat supported companies / undertakings / organizations, Bid of that party 
may be liable to be rejected. Bidder agrees and undertakes to accept decision of GIPCL in 
this regards as final and binding on the Bidder without any demur and that no further 
correspondence shall be done in this regard at any stage. Bidder shall have to submit 
“Declaration for Contractual Litigations” as amended in Annexure-F in Section-F / Form 
attached.  

5.12 Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of Safety Laws 
and Regulations” as amended in Annexure-F in Section-F / Form attached.  

• If any Major Violation of any safety law(s) / Rule(s) is / are found during the 
preceding Three (3) years, Bid of that party will be liable to be rejected. Bidder 
agrees and undertakes to accept decision of GIPCL in this regards as final and 
binding on the Bidder without any demur and that no further correspondence shall 
be done in this regard at any stage.  

• If any of the details submitted in the prescribed Annexure-F in Section-F / Form 
to the Bid is/are found to be false, incorrect at any time in future, then the Contract 
awarded to that Bidder / Contractor shall be liable to be terminated forthwith 
without any notice / correspondence and Bidder agrees and undertakes to accept 
decision of GIPCL in this regards as final and binding on the Bidder without any 
demur and that no further correspondence shall be done in this regard at any 
stage. Further, Performance / Security Deposit will also be liable to be forfeited. 
Any dues to GIPCL from the Bidder / Contractor shall be recovered from the 
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pending bills or any other dues payable to the Bidder / Contractor, if any or 
otherwise through any other recourse available under the Laws. 

 
The Bidder shall submit all the evidences, documents, attested copies of work orders & work 
completion certificates etc… as a proof with EMD & Tender Fee and also provide the 
requisite details online for meeting the prequalification requirements. GIPCL will verify the 
experience, performance, capability & strength of Bidders, independently for executing the 
job. GIPCL may visit the site & consult the owner of the industry/property where similar job 
is executed by the Bidder. GIPCL reserves the right to accept/cancel/reject any/all Bids 
without assigning any reason thereof. The tenders of qualified Bidder/Bidders shall only be 
considered for further evaluation. 

  
 Site Visit is mandatory prior to submission of bid to understand the scope of work, working 

conditions, site conditions, access to work site, water flow, equipments, tools & tackles, labor 
deployment, associated risk, surrounding etc. 

 
6. LANGUAGE OF BID 
 

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid 
exchanged by the Bidder and the Company, shall be written in the English language. Any 
printed literature furnished by the Bidder, written in another language shall be accompanied 
by an English translation for the purpose of interpretation of the Bid. 
 

7. EARNEST MONEY DEPOSIT (EMD) AND TENDER FEE 
           
7.1 An EMD of Rs.46,000/- (Rupees Forty-Six Thousand only) and Nonrefundable Tender fee 

Rs.2,950/- (Rupees Two Thousand Nine Hundred Fifty only) inclusive of applicable GST 
shall accompany with Bid. Tender fee shall be submitted through RTGS/ online mode of 
payment only as per details provided herein under. 

7.2 The EMD shall be submitted in the form of DD/irrevocable Bank Guarantee in favor of Gujarat 
Industries Power Company Limited from all Nationalized Banks or Axis Bank, ICICI Bank, 
HDFC Bank, Kotak Mahindra Bank, IndusInd Bank, Federal Bank, Bandhan Bank, IDBI Bank 
and Karur Vysya Bank as per Proforma of irrevocable BG enclosed with this e-tender under 
Section-F. 

 
Bank for EMD DD   Payable at : 
1. Bank of Baroda   Mosali, Dist: Surat 
2. State Bank of India Nani Naroli, Branch Code: 13423 
3. Any Nationalized banks  Surat 

 
Alternatively, EMD & Tender Fee may also be submitted through RTGS/online mode of 
payment by  bidders as per details given below:- 
 

 
RTGS detail: 

1. BANK NAME:- State Bank of India  
2. BRANCH:- Nani Naroli  
3. IFSC CODE:- SBIN0013423  
4. BENEFICIARY NAME: Gujarat Industries Power Company Limited  

5. A/C No.- 33514692834 
 

Also, EMD & Tender fee may also be submitted through online payment gateway of 
company’s website: www.gipcl.com (online Payment Form) as per details provided in 
Section-F (Annexure-I) herein under 
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7.3  In case EMD is paid in the form of BG, the same shall be valid for a period of 180 days after 

the due date for submission of the bid  
7.4  The EMD of the successful bidder will be returned after payment of after payment of contract 

security deposit or deposit of contract performance guarantee by the successful bidder. 
Alternatively EMD will be converted in SD and successful bidder shall submit SD or 
performance bank guarantee for balance amount 

7.5  The earnest money deposit will be refunded to the unsuccessful BIDDER after the tender is 
finalized and after award of LOI/Work Order.  

7.6  Any bid not accompanied with EMD and Tender fee will be rejected. Tender fees and EMD 
should be submitted to GIPCL.  

7.7  No interest shall be payable on EMD.  
7.8  The EMD will be forfeited if the BIDDER (i) withdraws his tender after acceptance or (ii) 

withdraws his tender before the validity date of the tender. 
 
7.9 SCHEDULE OF EMD, TENDER FEE & OTHER SUPPORTING DOCUMENTS 
 

Details of EMD & Tender fee paid by 
RTGS/online mode or EMD in physical 
form by way of DD/irrevocable BG (as 
applicable) with other documents duly 
self-attested to be submitted in physical 
form in sealed cover as per details 
mentioned in NIT on or before the due 
date & time of closing of the tender. 
Bid No. shall be mentioned at the top 
of cover/envelope. 

Address for Submission: 
General Manager (RE-O&M) 
GUJARAT INDUSTRIES POWER CO. LTD., 
(Surat Lignite Power Plant) 
Village: Nani Naroli, Taluka: Mangrol, District: 
Surat. PIN: 394112, Gujarat. Phone : 02629-
261063  
Email IDs for submission of soft/scanned 
copies of documents: khmistry@gipcl.com 

 
 

8. SUBMISSION OF BIDS 
 

A: MODE OF SUBMISSION 
 
The bids shall be submitted online at the https://tender.nprocure.com or 
https://gipcltender.nprocure.com within the dates specified in the NIT along with the details 
of tender fees, EMD in two parts as under: 
 
(a) Pre-qualification and Techno-commercial Bid without price. 
(b) Price Bid. 
 
(a) Pre qualification and Techno-commercial Bid without price: 
 

The tender document duly signed in all pages without price bid along with techno-commercial 
deviations, if any, shall accompany the bid. The following Information shall be provided in the 
techno commercial bid: 
 
1. Qualification and experience of Site-in-charge. 
2. Schedule of deviation (Annexure-G under Section-F) Technical as well as commercial, 

if any. 
3. Qualification & experience of Supervisors/Engineers (if applicable). 
4. List of available equipments, tools & tackles which are required to perform the scope 

of works as specified in this tender Annexure-E under Section F. 
 
The following supporting documents shall also be submitted along with EMD & Tender Fee 
in physical form: 

mailto:khmistry@gipcl.com
https://tender.nprocure.com/
https://gipcltender.nprocure.com/
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1. The tender documents duly signed in all pages without price bid along with techno-

commercial deviations, if any. 
2. Proof of experience meeting the minimum eligibility criteria as mentioned in tender 

document. 
3. Performance certificate issued by clients. 
4. Previous work order copies. 
5. Details of present work order (if any) 
6. Turn over for the last three years, audited annual accounts/financial statements i.e. 

profit & loss account and balance sheet and net worth certificate for last financial year 
duly certified by a practicing CA will be required as specified in clause nos. 5.7 & 5.9 
above. 

7. P.F. Number and Allotment Letter. 
8. PAN Number. 
9. Goods & Service tax registration number/certificate copy  
10. Declaration-cum-Undertaking for Compliance of Safety Laws & Regulations and 

Contractual Disputes / Litigations as per Performa Annexure-F under Section-F. 
11. Bidder should submit duly filled Annexure-H provided under Section-F of Tender 

document. 
12. User ID for e-reverse auction on website: https://e-auction.nprocure.com 

 
(b) Price Bid: 

 
1. Percentage Rate Price Bid shall be submitted only in soft form through e- portal system. 
 Note: Estimated SoR amount includes cost of all manpower, GIPCL approved 

make & quality materials, supervision, insurance, equipments, vehicles, 
consumables, tools & tackles, transportation, Safety, legal & statutory 
compliance, mobilization-demobilization, all taxes & duties (Including GST) etc...   
Price Bid shall be submitted only in soft form through e- portal system.  
Total Estimated SoR Amount is including GST by considering present GST rate 
@18%. 

2. Contractor shall at his/her expense comply with all labour and industrial laws and such 
other acts and status as may be applicable to this contract in respect to pay etc. On 
account of any default in respect of all liabilities and in case of non-compliance of the 
above, the company can withhold their payments till all legal liabilities are discharged. 

3. Contractor shall deploy labour/workers & supervisors in sufficient numbers to ensure 
proportionate progress and quality workmanship of the degree specified in this contract 
and to the satisfaction of the Company 

4.  Bidder shall quote online their offer price including GST. 
5. Bidder shall have to quote the rates in the form of %age. i.e. “At Estimated Value OR 

_____%age below the estimated value OR______ %age above the estimated value.”  

6. The quantities shown in the Price Bid SoR (Section-E) are approximate for the contract 
period and may vary as per job requirement.  

7. The Bidder shall fill the Bid documents with utmost care in consonance with the 
instructions contained in the Bid documents. 

8. Rates will remain firm throughout the contract period and any extension thereof, 
if required, to complete entire scope of work and shall not be subject to any escalation 
in price, idle charges for labour, machinery, overhead expenses etc.. There will not 
be any escalation/compensation to the contractor against any revision and/or 
change in rate of materials, fuels, MWR (Minimum Wage Rates), etc… 
whatsoever.  

 
  

https://e-auction.nprocure.com/
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B: METHOD OF TENDERING/SIGNATURE ON BIDS 
 

(i) The Bid must contain the postal address like name, residence & place of business of 
the person/persons submitting the Bid and must be signed & sealed by the Bidder with 
his/her usual signature. The name of all persons signing the documents shall also be 
typed or printed below the signature on each page. 

(ii) Bid by a joint venture/partnership firm must be furnished with full names of all partners 
and be signed with the partnership name, followed by the signature and designation of 
one of the authorized partners or other authorized representative(s). A certified copy of 
the power of attorney authorizing such partner or representative shall also be submitted.  

(iii) Bids by a Corporation/Company must be signed with the legal name of the 
Corporation/Company i.e by the President/Managing Director/Secretary or other person 
or persons authorized to Bid on behalf of such Corporation/Company. A certified copy 
of the board resolution/power of attorney authorizing such partner or representative shall 
also be submitted.  

(iv) The Bidder's name stated on the proposal shall be the exact legal name of the firm. 
(v) Erasures or other changes in the Bid Documents shall be initialed by the person signing 

the Bid. 
(vi) Bids not conforming to the above requirements of signing shall be disqualified. 

 
9. MODIFICATION AND WITHDRAWAL OF BIDS 
 

a. The Bidder may modify or withdraw the bid prior to the deadline prescribed for submission 
of bids. 

b. No Bid shall be modified subsequent to the deadline for submission of Bids. 
c. No Bid shall be withdrawn in the interval between the deadline for submission of Bids 

and the expiration of the period of bid validity. 
 

10. POLICY FOR BIDS UNDER CONSIDERATION 
 

a. Bid shall be deemed to be under consideration immediately after opening of the bid and 
till official intimation of award/rejection made by the Company to the Bidders.  

b. While the Bids are under consideration, Bidders and / or their representative or other 
interested parties are advised to refrain from contacting by any means, the Company. 
The Engineer, if necessary, will obtain clarifications on the Bids by requesting for such 
information from any or all the Bidders, in writing as may be necessary. The Bidder will 
not be permitted to change the price or substance of the Bid after the Bid has been 
opened. 
 

11. EFFECT AND VALIDITY OF THE BID 
 

a. The Bid should be kept valid for acceptance for a period of one hundred and eighty (180) 
calendar days from the last date of submission of Bids. 

b. The submission of any Bid along with the required documents and specifications shall 
constitute an agreement that the Bidder shall have no cause of action or claim, against 
the Company for rejection of his Bid. The Company shall always be at liberty to reject or 
accept any Bid or Bids at his sole discretion and any action will not be called into question 
and the Bidder shall have no claim in that regard against the GIPCL. 

 
12. OPENING OF BIDS 
 

12.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the case may be, 
in presence of Bidder's representatives whenever such a procedure has been 
specified. Otherwise the tender will be opened by the authorized officers of GIPCL. 
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12.2 Preliminary Examination: 
 
12.2.1 The Company will examine the Bids for any computational errors, for sureties 

furnished by bidder, for authentication of documents submitted and completeness of 
the Bids. 

 
12.2.2 Arithmetical errors will be rectified on the following basis:  

 
(a) If there is a discrepancy between the unit price and the total price that is obtained 

by multiplying the unit price and quantity, the unit price shall prevail and the total 
price will be corrected & will be binding to the bidders. 

(b) If there is a discrepancy between the Total Bid Amount and the sum of total prices, 
the sum of total prices shall prevail and the Total Bid Amount will be corrected & 
will be binding to the bidders. 

 
13. EVALUATION & COMPARISON OF BIDS 
 

13.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the lowest 
evaluated Bid in conformity with the specifications of the tender documents. 

13.2 The Technical Bids will be examined for minor matters regarding qualification of bids. 
Subsequent to correspondence with the respective bidders, the decision of Tender 
Committee will be final. 

13.3 All responses to requests for clarifications shall be in writing and shall be presented to 
the Company through e-mail or in a sealed envelope on or before the given date 
requested by the Company. If the Technical clarifications sought by the Company do 
not reach the Company on or before due date, the Bid will be rejected. 

13.4 The comparison of all the Bids shall be carried out with reference to the scope of work 
as per the technical specification. Any deviation/omission shall be evaluated at highest 
quoted price of the deviation/omission quoted by any of the Bidder. In case a separate 
price (for omission) is not given by any other Bidder, a reasonable price of the same 
shall be taken & the same shall be binding to the Bidders. 

13.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par. The 
loading shall be carried out at an interest rate of 2% above PLR of SBI. 

13.6 A Bid to be substantially responsive shall be one which on evaluation confirms to all 
the terms, conditions and specifications of the Bid documents without any material 
deviation or reservation.  

13.7 For the above referred purpose, a ‘material deviation’ shall be one which: 
(a) Which affects in any substantial way the scope, quality or performance of the 

contract, or 
(b) Which limits in any substantial way and in a manner inconsistent with the Bid 

documents, GIPCL’s right or the Bidder’s obligations, under the contract, or 
(c) Whose rectification would affect unfairly the competitive position of other Bidders 

presenting substantially responsive Bids. 
 
14.       RIGHT OF REJECTION OF TENDERS 

 
14.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding process 

and reject all Bids at any time prior to award of contract, without thereby incurring any 
liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder 
or Bidders regarding the same. 

14.2 Any Tender without EMD and Tender fee will be treated as non responsive and shall 
be rejected at the outset & no further correspondence shall be entertained regarding 
this. 
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14.3 GIPCL reserves the right to debar any Bidder from participation in future Bids if such 
Bidder has quoted an abnormally low rate in the Bid document/price Bid. 

 
15. AWARD OF CONTRACT 
  

15.1 GIPCL will award the contract to that bidder whose quotation has been determined to 
be substantially responsive and evaluated as the lowest quotation in conformity with 
the requirements of the specifications and documents contained herein, provided 
further that the bidder is determined and evaluated to be qualified to perform the 
contract satisfactorily. 

15.2 The successful bidder shall be intimated of his/her selection through the Letter of Intent 
or Letter of Award/ Work Order which shall be sent to him/her through e-mail, courier, 
fax or registered mail. 

15.3 GIPCL reserves the right to cancel/short close the contract during the contract period 
without assigning any reason. by giving one month notice. 

15.4 GIPCL reserves the right to split the contract quantity between vendors.  
 

16. CONTRACT PERIOD 
 

16.1 The contract will be for a period of Four Months (except Monsoon season from 
15.06.2025 to 30.09.2025) from the date of LOI or Work Order, whichever is earlier. 

16.2 GIPCL reserves the right to extend the Contract Period appropriately (if given scope of 
work not completed) on the same rates, terms and conditions without any price 
escalation and without entering into any new contract.  

16.3 GIPCL reserve the right to short close the contract at any time by giving one month 
notice period without assigning any reason and without any compensation. 
 

17. ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not directly or indirectly assign or sub-let total/any part of the contract 
to any other party or agency. 

 
18. CONTRACTOR’S OBLIGATIONS 

 
   A: DEPLOYMENT & RESPONSIBILITY OF MANPOWER 

(i) The Contractor shall deploy suitably qualified and sufficient manpower for timely & 
satisfactorily execution of the works under the contract. 

(ii) The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled manpower 
separately to properly complete the job in given/scheduled time. 

(iii) The Contractor shall depute its own workmen/labor with proper identification to enter the 
plant premises after ensuring that the jobs are scheduled. 

(iv) At the time of deploying manpower, the Contractor shall strictly comply all the applicable 
labor laws/Acts norms including but not restricted to the age of the workers, women 
workers and shall also ensure that a police verification, security check, pre-employment 
medical fitness check-ups & induction safety training for all the workmen/labour engaged 
at the GIPCL site is done and necessary documents regarding the same shall be 
submitted to the GIPCL’s authorized representative/officer-in-charge. Any default in 
complying with the same or any misrepresentation regarding compliance of the same 
shall compel GIPCL to initiate appropriate civil or criminal proceedings regarding the 
same.  

(v) The Contractor shall also comply with the safety requirements and provide his 
workmen/labor with safety equipment like helmets, masks, gum boots, a uniform and 
other necessary PPEs for properly undertaking the operations involved under this 
contract. Following are also to be issued by contractor :  
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a) Safety shoes (standard approved ISI make) 

b) Safety helmet (standard approved ISI make in yellow colour only) 

c) Safety Goggles / face shield. 

d) Ear plug / Ear muff. 

e) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical hand 

gloves. 

f) Full body double harness Safety belt. 
(vi) Contractor shall nominate /authorize senior experienced person in writing as site in 

charge to co-ordinate with GIPCL engineer and who shall bear overall responsibility for 
performance of the contract. Such person shall remain always available at site or site 
office allotted to the contractor at SLPP site. Contractor has to submit the authority letter 
and documentary proof for the same.  

(vii) The Contractor shall appoint a supervisor who shall co-ordinate with GIPCL’s Engineer 
In - Charge for daily entrusted job. They have to maintain daily records dully signed for 
the works carried out and duly certified by Engineer-In-Charge. The Contractor in co-
ordination with the Engineer-In-Charge shall ensure the availability of adequate 
manpower to carry out the job satisfactorily on a daily basis. As per the instruction of 
Engineer-In-Charge they have to allot the work and execute the same in specified time 
limit.  

(viii) During execution of the works, one or more jobs may be required to be done 
simultaneously and the Contractor shall mobilize additional resources accordingly.  

(ix) During emergency or similar situations the Contractor shall be required to mobilize 
resources as per need within the period of 24 hours as directed by GIPCL. If the 
contractor fails to mobilize sufficient manpower to complete the job in time, GIPCL will 
execute the job through other agency at the risk and cost of the contractor with 10% 

supervision charges plus applicable GST as per  
extant GST Laws & other taxes & duties  as per applicable extant laws  and the same 

shall be recovered from the Contractor’s bill.  
(x) Important Note: Whenever any of the Unit at SLPP remains under outage due to any 

reason, the contractor shall mobilize sufficient work force at site within a period of twenty 
four hours from the time of intimation to the site-in-charge or via mail to your office. 
Generation loss occurred due to want of manpower as well as resources & tractors will 
be viewed very seriously and will invite appropriate punitive measures as decided by 
competent authority.  

(xi) During working in high risk area like hot lines of steam/ water/ oil the workman must wear 
a suitable safety apron, safety belt, safety hand gloves and goggles. It is the 
contractor’s/contractor’s supervisor’s responsibility to ensure it without fail.  

(xii) During unit overhauling, the contractor has to enhance the site manpower as per the 
requirement to ensure the timely completion of work (During overhauling period quantum 
of work increases substantially). For this, enhanced work shall be completed by 
deploying additional manpower with separate supervisor. Payment will be made on item 
rate basis only. The work during the overhauling period is to be carried out round the 
clock. Contractor should mobilize sufficient number of manpower and execute the work 
in all shifts with independent manpower. Contractor should not continue the same 
manpower for more than 12 hours.  
 

   B: TOOLS & TACKLES:  
(i) All standard tools & tackles and equipments (including as specified in Annexure-E of 

Section-F) required to execute the contract are in the scope of the contractor. The 
contractor should ensure that tools & tackles are in healthy & working condition. All 
consumable items would be in the scope of the contractor (Note: If work is suffered 
due to want of sufficient manpower, tools & tackles, vehicles, equipments and/or 
required consumables/materials then 25% of the total job cost  plus applicable 
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GST as per extant GST Laws & other taxes & duties  as per applicable extant laws 
will be levied as a penalty for each and every instance). 

(ii) For proper execution of the work as per the scope, the contractor is required to maintain 
sufficient quantity of tools & tackles, equipments, standard safety PPEs, standard MS 
scaffolding materials in good working condition at site as per day to day work load and 
emergency situations to complete the work in stipulated time. 

(iii) In case of breakdown of equipment, the contractor should work round the clock for 
putting back the area in service immediately within minimum time. In case of any 
emergency arising during night hours the contractor should be in a position to mobilize 
the manpower immediately within minimum time.  

(iv) Arrangement for lighting at the work spot has to be made by the contractor. He has to 
arrange all lighting equipment such as power cable, hand lamps. The contractor has to 
take prior approval for taking electrical power supply. The contractor should keep hand 
lamps of 24Volt for confined space and sufficient quantity of 240 Volt halogen lamp for 
other area ensuring safety at work place  

(v) Pin sockets of IS standards should be used for all connections. For any accident take 
place & any damage to the equipment and/or injury to human due to carelessness in 
loose connection, contractors will be held responsible & liable for any recovery/actions. 

 
19. CLARIFICATION OF BIDDING DOCUMENTS 
 

If any Bidder requires any further information or clarification in  the Bidding Documents, may 
notify the Company  before one week of last date of submission of online Bid, in writing or 
by E-mail at the GIPCL's mailing address khmistry@gipcl.com as indicated in the 'Invitation 
to Bids'.  The GIPCL's response (including an explanation of the query) will be sent in writing 
or by E-mail to all prospective Bidders who have received the Bidding Documents. 

 
20. TIME SCHEDULE 
  
 The basic considerations and the essence of the 'Contract' shall be the strict adherence to 

the time schedule for performing the specified 'Works'. 
 
21. UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND SPECIFICATIONS 

 
The Bidder is required to carefully examine the specifications and documents, all the 
conditions and matters work wise & cost wise. If any Bidder finds any discrepancies or 
omissions in the specifications and documents or is in doubt for any meaning of any part, he 
shall request in writing for an interpretation/ clarification to the GIPCL. All such interpretations 
and clarifications shall form a part of the Bid documents.   

 
22. PAYMENTS 
 

All the payments against the work order shall be in Indian currency and payable through 
cheque or through RTGS (online payment) system only based on submission of required 
documents like bank mandate form with original copy of cancelled cheque. 
 

23. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID 
 

a. The schedule of rates shall be read in conjunction with Instructions to Bidders, General 
conditions of contract, Special conditions of contract and Technical specifications. 

b. The quantities given in the schedule of rates are estimated and payment will be made as per 
actual work carried out as per the rates of work order. 

c. The method of measurement of completed work for payment shall be in accordance with the 
method of measurement specified in the Tender. 

mailto:khmistry@gipcl.com
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d. No separate amount shall be payable for use of auxiliary equipment incidental to or in day to 
day operation in the course of fulfillment of contractual obligation of the vendor. 
Note: Interested bidders are requested to submit the online tender at least two days in 
advance from the due date set for online submission of bid in order to avoid non participation 
of e-tender due to probable technical problem in e-tender system. 
 

24. QUANTITIES 
 

The quantities specified are estimated and for tendering purpose only. Payment will be made, 
based on actual work done as certified by Engineer-in-charge of GIPCL. 
Quantities of individual items may be revised during the course of contract period based on 
site requirement. Contractor shall not be entitled for any compensation on ground of such 
alteration in scope of work. GIPCL reserves the right to operate or increase/decrease 
quantities in each item or omit any item included in Schedule of Quantity at his discretion. 
Contractor shall have no claim, whatsoever, on grounds of loss of anticipated profit etc. on 
account of the same. 
 
After commencement of the work, GIPCL, for any reason may not require to be carried out 
the whole/part of the work as specified in the tender, the ENGINEER-in-charge shall inform 
the fact for thereof to the CONTRACTOR and contractor shall have no claim for any payment 
or compensation whatsoever on account of any profit or advantage which he might have 
derived from the execution of the work in full but which he did not derive in consequence of 
the full amount of the work not having been carried out nor shall he have any claim for 
compensation by reason of any change having been made in the original specifications and 
instructions which shall involve any curtailment of the work as originally contemplated. 
 

                                                 ********** 
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SECTION-B 
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING & E-REVERSE 

AUCTION 
 

SR. 
NO. 

DESCRIPTION 

1. Tender documents are available only in electronic format and same can be 
downloaded from the website: https://tender.nprocure.com or 
https://gipcltender.nprocure.com and It can also be viewed from Company’s 
website www.gipcl.com 

2. Price bid should be submitted online through the website 
https://gipcltender.nprocure.com only. No physical submission of price bid will 
be entertained as it should be furnished on-line only 

3. Bidders who wish to participate in online tenders will have to procure / should 
have legally valid Digital Certificate (Class III) as per Information Technology 
Act-2000, using which they can sign their electronic bids. Bidders can procure 
the same from any of the license certifying Authority of India or can contact 
(n)code solutions- a division of GNFC Limited, who are licensed Certifying 
Authority by Government of India 

4. All bids should be digitally signed. The bidders are required to contact at the 
below mentioned address for detailed training on on-line tendering and also for 
requirement. 

(n) Code Solutions - A division of GNFC Ltd.  

403, GNFC Info tower, S.G Road,  

Bodakdev, Ahmedabad – 380054 (Gujarat, India). 

Toll Free: 7359021663  

Tel: 079-26857315/316/317  

E-mail: nprocure@ncode.in, website: https://tender.nprocure.com 

 
Interested bidders are requested to submit the online tender at least two days in advance 
from the due date set for online submission of bid in order to avoid non-participation in case 
of any technical issues (website and/or network) at last moments. 

 
E-REVERSE AUCTION: 

 
1) GIPCL reserves the right to conduct E-Reverse auction through (n) Procure platform.  
2) E-Reverse auction shall be conducted amongst (a) the lowest 50% eligible bidders (rounded to 

the next higher whole number) from the total bids received OR (b) Minimum three (03) lowest 
bidders, whichever is higher, shall be invited for participation in e-Reverse Auction through n-
procure platform.  

3) Opening Price (including GST), Decrement value and duration for the e-Reverse Auction shall be 
informed to the qualified bidders before start of e-Reverse Auction.  

4) After e-Reverse Auction process, L1 bidder shall be decided on Lowest Total Contract Price 
(including GST).  

https://tender.nprocure.com/
https://gipcltender.nprocure.com/
https://gipcltender.nprocure.com/
https://tender.nprocure.com/
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5) To participate in e-Reverse Auction, Bidders have to create e-Auction USER ID on website: 
https://e-auction.nprocure.com that the bidder shall be allowed to participate the e-Reverse 
Auction. 

6) In case of any further information regarding online bidding or if a Bidder needs any assistance in 
accessing/ submission of online bid/ clarification or if training is required for participating in online 
e-reverse bidding, then the Bidder can contact the following office for assistance or training:  

 
(n) Procure Cell, (n) code solutions-A division of GNFC Ltd.,  
403, GNFC Info tower, S.G. Road,  
Bodakdev Ahmedabad – 380054 (Gujarat)  

Toll Free: 7359021663  

Phone No. 079-26857315 / 316 / 317,  
Fax: 079-26857321 / 40007533, Email: nprocure@ncode.in  

 
Bidder may visit https://tender.nprocure.com for information regarding e-tendering registration 
process. 

 
 

************ 
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SECTION-C 
GENERAL CONDITIONS OF CONTRACT 

 
1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 
 

As a Contract Security, the successful Bidder, to whom the work is awarded, shall be required 
to furnish a Performance Bank Guarantee (PBG)/Contract security deposit in favour of 
Gujarat Industries Power Company Limited for guarantee amount at ten percent (10%) of the 
“Total Contract Price” (excluding GST) from any Nationalized Bank including Public Sector 
bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank or Kotak Mahindra bank, IndusInd 
Bank or Federal Bank, Karur Vysya Bank or Bandhan Bank in the format attached in 
SECTION-F, and it shall guarantee the faithful performance of the 'Contract' in accordance 
with the terms and conditions specified in these documents and specifications. Contract 
security deposit shall be submitted strictly within twenty-one days from the date of LoI or 
work order, whichever is earlier. The guarantee shall be valid up to defect liability period of 
one year  from the contract completion date. The Guarantee amount shall be payable to the 
Company in Bidder's home currency without any condition whatsoever 
 
GIPCL reserves the right to forfeit Performance Bank Guarantee (PBG)/Contract security 
deposit. 
 
The Performance Bank Guarantee (initial security deposit) will be returned to the 
Vendor/Contractor without any interest at the end of the “defect liability period” after 
completion of contract and on fulfilling contractual obligations throughout the retention period. 
However, any delay in submission of initial SD will result in equivalent late release of entire 
SD after guarantee period. 
 
Bid security/EMD should be refunded to the successful bidder on receipt of Performance 
Security. However, any delay in submission of initial SD will result in equivalent late release 
of entire SD after guarantee period. 
 
Bid security/EMD should be refunded to the successful bidder on receipt of Performance 
Security. 
 

2. RECOVERY CLAUSE 
 

(i) In case of any damage of equipment/machinery due to negligence of contractor or 
any other reasons attributed to contractor the decision of Engineer-in-charge 
regarding the amount of recovery shall be final and binding subject to a maximum of 
10% of contract value plus applicable GST as per extant GST laws & other taxes & 
duties as per applicable extant laws. Recovery will be affected from the monthly bills 
and/or retention money/security deposit 
 

(ii) If the contractor fails to execute the work as per directions of Engineer (I/c) within the 
time frame given in work order and as per day to day instructions by Engineer-in-
charge, GIPCL shall get the work done by third party at the risk & cost of the 
contractor with 10% additional overhead charges of GIPCL, plus applicable GST as 
per extant GST laws & other taxes & duties as per applicable extant laws.   

 
3. DEDUCTIONS FROM CONTRACT PRICE 
 
 All costs, charges or expenses that GIPCL may have paid, for which, under the contract the 

contractor is liable, shall be recovered by the GIPCL. The contractor shall pay all such claims 
within 15 days of claim, failing which the same shall be deducted from the bills of contractor. 
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4. TERMINATION OF CONTRACT BY GIPCL  
 

Contractor shall be responsible to complete the jobs within agreed time schedule and in case 
contractor fail to complete the job, GIPCL shall recover from his bill, Security Deposit and / 
or whatsoever for expenses incurred to complete the job with additional 10% overhead 
charges including GST & other taxes. 
 

 In case if contractor’s services are not found satisfactory with respect to mobilization, time 
bound activities, workmanship & safety (OHSAS policy of GIPCL) then GIPCL has right to 
terminate the contract at any time by giving  15 days advance notice to contractor without 
assigning any reason and will make the alternate arrangement at the risk & cost of contractor.
  
GIPCL may terminate the contract after due recoveries of pending jobs/damages after giving 
15 days advance notice to the contractor if any of the following events occur – 

 
i. Contractor is adjudged as insolvent. 
ii. Contractor has abandoned the contract. 
iii. Contractor fails to proceed with the work with due diligence as per requirements of 

the contract. 
iv. Contractor has neglected or failed persistently to observe or perform any of the acts, 

matters or things, which as per the contract are to be observed and performed by the 
contractor. 

v. Contractor repetitively violating the safety norms for more than three incidents. 
vi. Any major contradiction of applicable labour laws. 
vii. Any major deviations from contractual terms and conditions including quality of job. 

viii. GIPCL reserves the right to terminate the contract without giving any reason 
whatsoever and forfeit the PBG.  

 
5. FAILURE & TERMINATION 
 

If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER requiring 
compliance, with such further drawings and / or the GIPCL /ENGINEER instructions fails 
within seven days to comply with the same, the GIPCL /ENGINEER may employ and pay 
other agencies to execute any such work whatsoever as may be necessary to give effect 
thereto and all costs incurred in connection therewith shall be recoverable from the 
CONTRACTOR by the GIPCL on a certificate by the GIPCL/ENGINEER as a debt or may 
be deducted by him/her from any money due or to become due to the CONTRACTOR.  
 
If the contractor fails to execute the work or fails to mobilize the resources and equipments 
as per directions of GIPCL / ENGINEER within the time frame given and/or violating the 
GIPCL’s safety rules & regulations, ENGINEER/ GIPCL shall get the work done by third party 
at the risk & cost of the CONTRACTOR with additional 10% overhead charges of GIPCL 
including GST & other taxes and all costs incurred in connection therewith shall be 
recoverable from the CONTRACTOR by the GIPCL /ENGINEER as a debt or may be 
deducted by him from any money due or to become due to the CONTRACTOR. 
 

6. SETTLEMENT OF DISPUTES 
 

a. Any disputes or difference of opinion between parties arising out of the contract to the 
extent possible shall be settled amicably between the parties. If amicable settlement 
cannot be reached all the disputed issues shall be resolved through arbitration before a 
Sole Arbitrator appointed by Managing Director, GIPCL according to the provisions of the 
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Arbitration And Conciliation (Amendment) Act, 2019, as amended from time to time. The 
place of arbitration shall be at Vadodara/ Surat or any other place within state of Gujarat.  

b. Work under the contract shall be continued by the contractor during arbitration 
proceedings unless GIPCL shall order suspension thereof or any part thereof in writing 
or unless the matter in such work cannot possibly be continued unless the decision of 
the Arbitration proceedings is obtained.  
 

7. INTERPRETATION OF CLAUSE 
 
 In case of disputes as regards interpretation of any of the clauses or specification, the 

decision of General Manager (RE-O&M) will be final and binding on the contractor. 
 
8. EMPLOYEE’S COMPENSATION INSURANCE 
 
 Contractor shall take all risk Insurance Policy to cover all his workmen/employees, staff 

applicable under the Employee Compensation Act 1923 or any amendment thereof as also 
insurance cover for third party liability. The contractor shall keep the GIPCL indemnified from 
all liabilities arising out of his action in pursuance of this contract. The E. C. Policy should be 
obtained from Surat Jurisdiction and shall be assigned to GIPCL. EC policy should cover the 
specified contract period. 

 
Contractor shall also obtain additional off-duty coverage insurance policy for all his workers 
as per clause no. 22 herein under. 

 
9. STATUTORY REQUIREMENTS 

 
a. COMPLIANCE OF LABOUR LAWS 

           
      The contractor shall at his own cost comply with the provision of labor laws, rules, orders and 

notifications whether central or state or local as applicable to him or to this contract from time 
to time.  These Acts/Rules include without limitation of the followings. 

 

1. Contractor shall be solely responsible and shall fully comply with all the provisions of all the 
labor laws applicable such as the Minimum Wages Act, 1948, Contract Labor (Regulation & 
Abolition) Act 1970, Factories Act, 1948, Payment of Bonus Act 1965, Employees Provident 
Fund and Miscellaneous Provision Act 1952, Industrial Dispute Act 1947, Workmen 
Compensation Act 1923, Payment of Gratuity 1972, Interstate Migrant Workmen Act 1979, 
Equal Remuneration Act with Rules, Order and Notifications issued/made there under from 
time to time.  
 

2. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present or future applicable to the 
contractor from time to time for performing the contract job. 

2.1. The Contractor shall provide and be responsible for payment of Wages, Salaries, Bonus, 
Social charges, Insurance, Food, Accommodation, Transport, Medical and Canteen 
facilities and other statutory privileges and facilities to his personnel as per 
law/rules/regulations and orders of the Central Government, State Government, Local 
Authorities or other authorities as are in force from time to time. All employees of the 
Contractor shall be employee of the Contractor.  

2.2. The contractor shall have a valid license obtained from Licensing Authority under the 
Contract Labor (Regulation & Abolition) Act-1970 at the time of execution of the contract 
covering all his employees working at SLPP site and furnish the same failing which GIPCL 
may terminate the contract at its sole discretion.  

2.3. The Contractor shall at the time of execution of the contract have a EPF Code Number 
obtained from the Authorities concerned under the Employees Provident & Miscellaneous 
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Provisions Act, 1972 and remit contributions in respect of the employees employed by him 
at SLPP Site to the P.F office concerned every month failing which GIPCL will recover from 
the outstanding payment to the contractor from GIPCL.PF code of Gujarat region should 
be taken.  

2.4. The Contractor shall maintain all records/registers required to be maintained by him under 
various labor laws mentioned above and produce the same before the Statutory Authorities 
whenever required.  

2.5. The Contractor shall also submit periodical reports / returns to the various statutory 
authorities such as the Contract Labour (Regulation & Abolition) Act-1970, Employees 
Provident Fund Act etc. Under intimation to HR&Admn.Dept.  

2.6. The Contractor shall not pay less than the Minimum Wages notified by the Government 
from time to time to his employees of corresponding categories.  

2.7. The Contractor shall be responsible for payment of overtime wages to his workmen, if any, 
in case they are required to work beyond the prescribed hours under law as per applicable 
rates.  

2.8. The contractor shall take Workmen Compensation Insurance Policy for all his employees 
working at GIPCL. The contractor shall indemnify the company against any liability due to 
any work injury or accident to any of its employees.  

2.9. The Contractor shall in the event any of his workmen / employee sustains any injury or 
disablement due to an accident arising out of and in the course of his employment, provide 
necessary medical treatment and pay compensation as applicable, required under the 
Workmen’s Compensation Act, 1923.  

2.10. If any of the persons engaged by the Contractor misbehave with any of the officials or the 
Company or commit any misconduct with regard to the property of the Company or suffer 
from any serious communicable disease, the Contractor shall replace them immediately.  

2.11. The Contractor shall not engage / employ persons below the age of 18 years. Employment 
of women shall be strictly according to applicable laws.  

2.12. GIPCL will have right to deduct and disburse the claims of the individual / parties being a 
principal employer on any account whatsoever in relation to their employment with the 
contractor. The Security deposit will be released to the contractor at the end of the 
contractual tenure subject to an undertaking by the contractor that in the event any of his 
workmen or the heirs of workmen puts up a claim for recovery of money due to him from 
the contractor before the appropriate authority under the  Industrial Disputes,1947 or under 
any other labor laws or for compensation under the Workmen’s Compensation Act, 1923 
and the appropriate authority has given a direction for making payment the contractor will 
meet the same or indemnify GIPCL if in the event GIPCL pays it as Principal Employer. 

2.13. The contractor shall make payment of wages to his employees on fixed date within the 
period specified under the applicable Law, in presence of representative of the company. 
He will submit a true copy of wage sheet, attendance register and P.F. remitted challans on 
monthly basis to HR&A dept. for verification and record.  

2.14. The Contractor shall provide Safety items / kits to his employees such as safety shoes, 
goggles, ear plugs, hand gloves, safety belts etc., if any, required under the law.  

2.15. The contractor shall conduct pre-induction and periodic medical checkup of his workmen 
as per applicable laws.  

2.16. The contractor shall be solely responsible for any accident caused to his workers and 
should adhere to all rules / regulations as per labor laws of Government and other statutory 
laws as applicable.  

2.17. The contractor should register himself under the Contract Labor Act, Employee 
Compensation Act and PF Act (Code no. to be mentioned) and submit the copy of 
registration certificate and should possess the same from the date of commencement of 
work, failing which the contract is liable to be cancelled. The E.C. Policy copy should be 
submitted to the GIPCL before commencement of the work and Labor License should be 
obtained within one week from the date of issue of form-V. Contractor should apply for 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # 1 to 4.. Construction of Hume pipe Culvert near Entry Gate 
of South Side 75 MW Solar. Bid No.: GIPCL/75 MW Solar/Civil/Culvert/2025 
 
 
  
 
 
 

Page 26 of 65 
 

Form-V immediately after receipt of LOI. A copy of Labour License shall be submitted to 
GIPCL, HR & A Department.  

2.18. Contractor shall have to insure his workmen /supervisors etc. under Group Insurance 
scheme.  

2.19. The Contractor shall be responsible for compliance of all statutory rules, regulation, act 
enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund Act, All 
Labor Laws/ Acts in respect of employees engaged by him for the work and shall have to 
maintain necessary records. In case any amount becomes due to be payable by him to his 
employees or to the Government under the above rules, regulation, Acts, GIPCL reserves 
the right to recover the same from the running bill of the contract.  

2.20. Documentary evidence of deposit of PF paid shall have to be produced by the contractor 
along with the next bill.  

2.21. Records as per the provisions of various statutory Acts will have to be maintained by the 
contractor and submitted as and when required.  

2.22. All employees of contractor should maintain due discipline and respect local sentiments. 
GIPCL reserves the right to direct the contractor to remove any such person who does not 
comply with it.  

2.23. The list is indicative in nature and not an exhaustive one. Any 
amendment/alteration/Notifications or addition to the existing Law or a new statute shall 
automatically and immediately become applicable.  

2.24. All laws, rules, regulations, notifications, etc.  stated in this tender document shall  
be applicable as amended from time to time. Where applicable self-certified true  
copies of the required documents to be furnished, unless stated otherwise  
explicitly 
  

b. LEGAL ASPECTS 
  

1. Contractor shall maintain all register required under the Labour Laws and make the payment 
as per the Minimum Wages Act to the workers employed by him/her. 

2. Contractor shall obtain requisite license to carry out this contract under the provisions of 
Contract Labour Act, 1970 and maintain necessary records and registers under the said Act. 

3. Contractor shall submit a copy of each of the registration certificates with respect to 
Employees Provident Fund and Employee Compensation Act within one week time, from the 
date of award of this contract. 

4. Contractor’s employees, agent or sub-agent shall not smoke or light anything within the 
premises of the GIPCL and carry match box / lighter or any other explosive and /or 
inflammable material inside the plant. 

5. Contractor shall abide by all the statutory rules and regulations like P.F, Labour Laws etc. 
6. Contractor shall issue an appointment order to each casual labourer stating therein the 

nature of job to be performed by him/her and fix time for which the concerned labourers are 
likely to be deployed. Contractor shall also issue a temporary identity card specifying the 
period for which the labourer has been deployed. 

7. Contractor is fully liable for the persons engaged by him/her for above work; however, GIPCL 
reserves the right to deduct any amount legally justified towards any liability not fulfilled. 

8. Contractor shall indemnify GIPCL from any liabilities arising out of the employment of the 
manpower. 

9. If the contractor fails to complete the allocated job within specified time frame, GIPCL shall 
get the work done by third party at the risk and cost of contractor. 

  
10. PAYMENT OF WAGES 
 

Contractor shall be responsible for compliance of all statutory rules, regulation, act enforced 
from time framed by the government such as Factory Act, Employee Compensation Act, 
payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund Act, Payment of Bonus Act, 
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Labor Law Act, maternity benefit act in respect of employees engaged by him/her for the 
work and shall have to maintain necessary records. In case any amount becomes due to be 
payable by him/her to his employees or to the Government under the above rules, regulation, 
Acts, GIPCL reserves the right to recover the same from the running bill of the contract. 

 
11.      ACCIDENT TO WORKMEN 
  

Contractor shall be fully responsible for injury or death of any of your or third party workmen 
due  to any act omission / indiscretion  on contractor part while undertaking the work and 
contractor shall fully abide by the statutory requirements of the employee's compensation 
act. GIPCL shall not be liable for any compensation due to accident, death or injury to any of 
contractor’s workmen or any third party due to negligence, act or omission on contractor part. 

 
12. LIGHTING 

 

General area lighting will be provided by GIPCL. However work area specific lighting should 
be arranged by contractor. 
 

13. NIGHT/SUNDAY/HOLIDAY SHIFT 
 
The contractor shall depute qualified and adequate resources in night shift/Sunday/holidays 
for any emergency job, which may come up at night/Sunday/holiday. 
 

14. SAFETY ASPECT 
 
 Contractor shall observe all the safety and security rules and regulation of the GIPCL which 

are at present in force and which may come into force during the pendency of the contract. 
Any violation of any rules and regulations will entail immediate termination of the contract. 

  
 When contractor moves his/her lifting tools and tackles to the plant area, required test 

certificates as per the Factory Act 1948 and the state factories rules has to be submitted to 
safety Deptt. Safety Deptt. will check the certificates and if found okay, then only materials 
will be allowed to enter inside the plant. Material inward gate pass will be made only after 
certification from Safety Deptt. Security Deptt. will inform to Safety Deptt., as & when such 
tools and tackles brought at the gate for making entry in the maintenance site. 

 
The contractor has to submit the list of required safety gears along with safety equipments 
available with him/her to safety Deptt. Safety Deptt will check for quantity and quality of the 
safety gears and then allowed permission of work. Poor quality material will not be allowed 
to take inside the Plant. If quantity of required safety equipments is not satisfactory, 
contractor will not be allowed to carry out the work using such safety gears inside the Plant 
for the work 

 
15. GENERAL SAFETY CLAUSES 

       

1. The Contractor shall observe and comply, with regard to his workmen working at the SLPP 
site, the safety norms as per the safety operating standards.  

2. The Contractor shall ensure that his workmen are informed and trained regarding the safety 
standards to be adopted while operating within the SLPP Plant & Mines premises and the 
Contractor shall brief them regarding the same and use of the Personal Protective Equipment 
(‘PPE’).  

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his workmen 
immediately on execution of the work and the contractor shall ensure that his workmen wears 
the protective equipments at all times during the work operation. Following brand of the safety 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # 1 to 4.. Construction of Hume pipe Culvert near Entry Gate 
of South Side 75 MW Solar. Bid No.: GIPCL/75 MW Solar/Civil/Culvert/2025 
 
 
  
 
 
 

Page 28 of 65 
 

shoes and helmet shall be issued to contract workmen. Contractor shall issue safety shoes 
every year.  

 

Helmet : 

Sr No. Model Company Specifications 

01. Tough Hat, HP-TH Sure Safety 
IS : 2925 – 1984, ANSI / ISEA 

Z89.1-2009 
02. V-Gard MSA 

03. PN 521 - Shelmet Karam 

Safety shoes : 

SR. No. Name of Manufacturer Model 

1 Acme Fabrik Plast Co. SSTEELE (Strom) – Double Density 

2 Acme Fabrik Plast Co. TRIMAX(Adjacent) – Double Density 

3 Favourite Safety Products. Waves Nile D/D 

4 Favourite Safety Products. FSP Nile DD 

 
4.  Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum boots, fall 

arrester, life line, full body safety uniform and belts, safety net etc. shall be issued and used 
as per the job requirements. Safety helmet shall be of YELLOW COLOUR ONLY. Contractor 
will procure safety shoes & safety helmet from a reputed company with at least 12 months’ 
guarantee and shall produce the guarantee certificate and IS standard certificate to the safety 
department. Contractor should purchase safety shoes of reputed brands. Safety shoes will 
be issued every year. IS certificate and guarantee certificate must be obtained from the 
vendor and submitted to the Safety department. Safety shoes should be heat, water, oil and 
chemical resistant, having an anti-slippery sole of 15298- 2002 make.  

5.  It is the duty of contractor to ensure that his workmen are wearing required PPEs as per work 
requirement. Contractor should ensure that their workers are wearing Safety helmet, safety 
shoes, dust mask, goggles, ear plug etc. at all times when they are at work throughout the 
contract period. The contractor has to maintain the PPE issue registers with signature of 
workmen.  

6.  Contractor will reissue these PPEs in case of damage or misplacement of the same. 
Replacement shall be made immediately.  

7.  The contractor shall be responsible for providing first aid or emergency medical help and 
treatment to his workmen in the event of any accident or injury.  

8.  If it is observed that contractor is not issuing required PPEs timely and that of required quality, 
GIPCL will issue the required PPEs to contract workers and back charge the same with 25% 
overhead charges of GIPCL plus applicable GST as per extant GST Laws & other taxes & 
duties  as per applicable extant laws. 

9.  All lifting tools and tackles shall be duly certified by competent person in conformity with the 
statutory requirements and certificate in form no. 10 as per rule 60 of Gujarat Factories Rules, 
1963 and section 29 of the Factories Act, 1948 shall be submitted every year before using 
such tools and tackles. In case of purchase of new lifting tools and tackles, form no. 10 as 
per the said rules shall be submitted before they are taken into use. All lifting tools and tackles 
shall be of reputed make having International manufacturing standard and shall be 
maintained in proper and workable condition.  

10. The Contractor shall nominate one Safety Officer with required qualification for supervising 
the daily job/ shutdown jobs for observing and maintaining the safety aspects at site. He is 
solely responsible for any safety measures during maintenance work. He has to ensure that 
all the workmen working at site are equipped with essential PPE’s and proper safety 
arrangement is made at the SLPP site.  

11. After mobilization of any tools & tackles to site, which includes chain pulley blocks, D-
shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered for 
inspection with all above statutory test certificate before using at site for any work. They 
should use all tools and tackles only after certification by GIPCL representative/safety officer.  
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12. When working at height, working on ceiling or roof covered with fragile materials, full body 
harness safety belt, ladders and crawling boards, fall arrester, etc. shall be used to prevent 
accident. Further, during working on height, contractor should arrange proper scaffolding of 
still pipes, safety net, full body safety belt, fall arrestor system etc. Advice and instructions of 
engineer in charge/ safety in charge shall be strictly complied with in this regard. All 
necessary safety precautions shall be taken by the contractor to prevent accident and 
personnel injuries while working on height.  

13. Flash back arrestors made of reputed manufacturer shall be provided on cutting torch, on DA 
cylinders and on O2 cylinder. Cylinder caps also required for handling the cylinders at the 
work at height area. Gas cylinders shall be transferred through gas cylinder trolley only with 
cylinder cap and stored up right (vertical) position only. All gas cylinders shall be hydro tested 
/ certified as per gas cylinder rules 2004. Gas cylinders shall be stored, handled as per gas 
cylinder rules 2004.  

14. All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be tested as per 
Government approved RTO guidelines. All Vehicles must be parked in Parking space 
designated by GIPCL. If any vehicle is found inside the plant premises other than the parking 
area such vehicles shall be handed over to Security dept. and their entry shall be cancelled 
for movement inside the plant premises with immediate effect.  

15. All electrical equipment shall be in good condition and free from any defect. Electrical tools & 
equipments i.e. welding machine, grinding and drill machine etc. may be checked by the 
electrical engineer of the contractors regularly, every six month at least and report to be 
submitted to concerned HOD and safety depts.  

16. During hot work, contractor will use fire curtains like asbestos sheets or fire blankets to prevent 
falling and spreading of sparks and hot material on and around the work area. Contractor will 
procure and use such items. ELCB / RCCB shall be provided with rating of 9-30 milli amperes 
on welding machine and all portable power tools.  

17. The contractor shall fill – up Incident notification form (S-I), Incident Investigation form (S-II) 
and near miss report within time limit as specified in forms, if any accident, Incident, near 
miss occurred while working at SLPP site.  

18. Major AMC / ARC contractor (Where the man power strength is more than 50 and above) 
should appoint / nominate one qualified safety officer and he shall be responsible for 
addressing all the safety related aspects of execution of contract jobs and he will in close co 
ordination with safety officer of SLPP and attend all safety related meeting such as safety 
committee, on job safety training etc. Where the contractual man power is less than 50, the 
site incharge of the contractor will act as a safety officer and he will perform all the duties of 
safety officer as mentioned above.  

19.  No loose connection / joints allowed in electrical cables during performance of any kind of 
job.  

20. Safety shoes to be issued to female employees also.   
21. All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is required as 

per RTO guidelines.   
22. The Contractor’s nominated safety officer shall be imparted regular on-job safety training like 

tool-box talk etc. and submit a record of such training in safety dept, respective dept and 
HR&A dept. 

23. The Contractor shall comply all the new requirements related with safety as informed by the 
HOD / Safety department from time to time.  

24.  Penalty to be imposed for Violation of safety norms is proposed as follows:-   
       The Contractor & Contract workmen shall strictly adhere to Safety standards / Guidelines as 

per practices. The list provided below is an indicative list to explain the principles behind 
safety practice. If the contract workmen fail to comply with safety standards as per category 
A, B & C below, penalty shall be levied on the contractor as per the table mentioned below: 

 

 
Category  

 

    
Classification  

 

 
Examples / Cases  

 

 
Penalty  
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     A PPEs 
Related  
 

Working without helmet, 
shoes, safety belt, gloves etc. 

 

Rs.100 /- per instant. 

    B WI Related 
 

 
 

Failure to adhere to HSE 
guidelines/plans, careless 
attitude in material 
handling,  
Machine being used with 
damaged machine guard, 
unsafe electrical work - 
workout plug top/improper 
electrical joints/cables lying 
on ground, electrical 
equipment working without 
proper earthing, machine 
being used without 
machine guard, Welding 
machine without ELCB / 
RCCB of proper rating, Gas 
cylinder without test 
certificate, Cylinder cap, 
NRV / Flash back arrester, 
Cylinder trolley etc. 

 

• Rs.500 /- per 
instant.  
 
 

• After three 
incidence, 
Per incidence 
Rs.2500/-  
 
 

• Continuous 
unsafe acts 
will disqualify 
the contractor 
from further 
participation 
in tender of 
contract with 
GIPCL-SLPP.  

  

Unsafe working practices at 
height more than 3 meters 

Working without permit or 
non-compliance with permit 
conditions like hot work, 
height work etc. as 
applicable, lifting tools and 
tackles being used without 
third party inspection 
certificates in form no. 9/10 
as per Factory Act – 1948 
etc.. 

C Unsafe 
Practices 

 
 

Breach of safe practices by 
a particular person 
repeatedly for three times. 

Suspend the entry 
gate pass for one 
week.  
 
After two suspensions 
his gate pass will be 
cancelled. 

 

 
Penalty so levied against the contractors and company employees will be used during the 
observation of National Safety Day. 
 

The contractor, workmen following good safety practices in their work area continuously will 
be rewarded / honored on National safety day. 
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25.      Electrical safety  
 

a. All the electrical apparatus including welding machine (either 3-phase or single phase) 
should be provided with Earth Leakage Circuit Breaker (ELCB/RCCB/RCBO) of 30mA rating.  

b. Bidder/Contractor should ensure periodic checking of ELCB provided in their electrical 
apparatus. 

c. Bidder/Contractor should ensure that there should not be any joint in the power supply cable 
of any machine. All cables should be in good condition with no bare insulation or frayed wires  

d. Any power supply switchboard/extension boards brought by Bidder/Contractor should have 
ELCB of 30mA rating and it should have sockets along with 3-pin plug.  

e. Any type of cable brought by Bidder/Contractor should not have any joint and should be of 
sufficient capacity for the respective job. 

f. Bidder/Contractor to bring their own 24V rating portable hand lamps along with cable of 
(apparatus should be having 230V / 24V transformer) for the temporary lighting arrangement 
required at site for the respective jobs. 

g. Bidder/Contractor should bring sufficient quantity no. of temporary light fixtures (230V or 24 
V as per requirement of job/contract), extension boards, cables to draw supply from nearest 
power point. 

h. Hand-held and portable machines shall be equipped with a built-in switch to switch off power 
in case of emergency 

i. Bidder/Contractor to ensure healthiness of their electrical equipment whenever brought to 
GIPCL site and get them tested / verified by GIPCL Electrical Department representatives 
before start using. 

j. Bidder/Contractor to ensure - All portable electric apparatus shall be regularly examined, 
tested and maintained to ensure that the apparatus and leads are in good order. 

k. Only three-core cable shall be used for single phase operated tools with the third core 
connected to earth. 

l. Ensure that all metallic portable appliances are provided with 3 pin plug and socket 
connections with third pin be connected to the ground terminal where ever possible. Also, 
the metal work of the apparatus is effectively earthed. 

m. All cables and connections should be sound and of adequate capacity and properly insulated 
while using any welding machine and other power connections. 

n. The earthing arrangements should be properly made with earthing clamps or a bolted 
terminal while using any welding machine 

o. Electric holders when not in use, should be placed on an insulated hook or the holders should 
be fully insulated while using any welding machine 

p. Whenever the welder stops or leaves work for any appreciable time, the power supply to 
welding machine shall be effectively disconnected while using any welding machine 

q. GIPCL will provide either single phase OR 3-phase 3 wire power supply from the nearby 
point at job site. Bidder/Contractor to supply the required cable between GIPCL power supply 
point to equipment brought by Bidder/Contractor for the specified job. Further, if 
Bidder’s/Contractor’s equipment requires 3-ph 4 wire supply then they should derive 3-ph 4 
wire supply from GIPCL 3-ph 3 wire supply system by incorporating sufficient capacity 
transformer. Like for hydro jet cleaning system, mixer machine, induction heating machine, 
SR machine etc., GIPCL will provide 3-ph 3 wire power supply. 

r. Cable between welding machine to GIPCL power supply point should have cable TOP plug 
towards GIPCL power supply point of Make BALS having rating as 63 Amp. 

 
Contractors not following above electrical safety points at any point of time are liable  to penalty 
and their machine/ apparatus shall be seized by GIPCL 
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16. REJECTION OF WORK: 
 
If, as a result of inspection, examination or testing, the GIPCL’s Representative/Engineer 
decides that any materials, work or workmanship is defective or otherwise not in accordance 
with the Contract, the GIPCL/Engineer/ GIPCL’s Representative may reject such plant, 
materials, work or workmanship and shall notify the CONTRACTOR promptly, stating his 
reasons. The CONTRACTOR shall then promptly make good the defect and ensure that the 
rejected item complies with the Contract. If Contractor failed to rectify the rejected work or 
workmanship, GIPCL/Engineer reserves the right to deduct or withhold amount against 
rejected work or Workmanship. CONTRACTOR shall not entitle for any claim or release of 
hold payment until rectify the defect up to satisfactory of GIPCL. If Contractor failed to rectify 
any such defective work or workmanship, GIPCL reserve the right to rectify at risk and cost 
of the CONTRACTOR and deducted by the GIPCL from any amount due, or to become due, 
to the CONTRACTOR’s dues. 

  
If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or 
workmanship to be retested, the tests shall be repeated under the same terms and 
conditions. If such rejection  and retesting cause the GIPCL additional costs for the traveling 
and lodging costs of GIPCL/Engineer’s personal for attending the retest, such costs shall be 
recoverable from the CONTRACTOR by the GIPCL and may be deducted by the GIPCL from 
any amount due, or to become due, to the CONTRACTOR. 
 

17. GENERAL TERMS AND CONDITIONS: 
 

a. All tools & tackles, labours, equipments, approved materials, consumables etc… to 
execute the contract are in the scope of the contractor. The contractor should ensure 
that tools & equipments are in healthy condition. 

b. The decision of the Engineer-in-charge shall be final and binding on the contractor for 
defining the terms and condition included in this contract. 

c. If the work is not found satisfactory, Engineer-in-charge reserves the right to take 
suitable action. 

d. Contractor shall depute full time independent experienced site-in-charge and 
independent site supervisors at site. They shall co-ordinate with GIPCL engineer and 
shall bear overall responsibility of contract including joint measurement, billing etc. Such 
person shall function from site office of contractor at SLPP.  

e. Contractor shall also nominate one independent safety supervisor at site and shall 
submit nomination of safety supervisor in writing before commencement of contract. 
Safety supervisor shall arrange small safety talk on every day morning or whenever 
required with all workers working under this contract. He shall coordinate with concern 
department’s Engineer-in-charge on daily basis and report daily observations, tool-box 
talk records etc. GIPCL reserves the right to hold the work in case contractor not 
deployed safety supervisor and a penalty equal to Rs.1,000/- per working day 
absent of safety supervisor shall be levied from Contractor. 

f. Contractor shall strictly follow the existing work permit system of the GIPCL and any 
future revisions.  

g. The contractor has to take EC insurance policy for their workmen. The contractor has to 
submit labor license and PF account number to the Engineer-in-charge before start the 
work. 

h. The contractor has to do the job timely. Progressive work targets shall be achieved for 
each area as decided during first kickoff meeting. GIPCL shall not compromise in delay. 
In case of delay of work without any valid reason, the GIPCL reserves the rights to carry 
out the work by deploying other agencies at the risk & cost of contractor with additional 
10% overhead charges plus applicable GST as per extant GST Laws & other taxes & 
duties as per applicable extant laws. 
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i. Contractor shall mobilize the resources as per need within the period of four hours. If the 
contractor fails to mobilize sufficient resources to complete the job in time, GIPCL will 
execute the job through other agency at the risk and cost of the contractor with additional 
10% overhead charges plus applicable GST as per extant GST Laws & other taxes & 
duties as per applicable extant laws. 

j. Contractor should mobilize all resources for efficient & smooth execution of contract 
within seven days from the date of issue of Letter of Intent/Work Order. 

k. The prices / item rates quoted (based on quoted % above/equal or below SoR) shall 
remain firm till completion of the contract and any agreed extensions thereafter and is 
valid even if the contract is split and shall not be subject to any escalation, idle charges 
for labor, machinery, overhead expenses etc… due to any reason whatsoever. No price 
escalation / idle charges shall be entertained due to delay in work on unavailability of 
work front, non-issue of work permit, holding of work permit for any reason, unavailability 
of contractor’s supervisor, unavailability of contractor’s safety supervisor, violation of 
safety rules, unsafe act by any of contractor’s worker, negligence & ignorance of safety 
& quality instructions of GIPCL Engineer-in-charge or any other reason whatsoever. 

l. Contractor must fulfill all the safety regulations and to take safety measures to avoid 
hazards. Contractor shall arrange all standard adequate healthy safety PPEs like but not 
limited to approved quality safety shoes & safety helmets, standard dust masks, safety 
goggles, safety life line & fall arrestors etc… as required and shall use exclusively under 
this contract for all the time during working at specified locations failing which, the 
Engineer-in-charge may hold the work and will take necessary action including penalty 
as decided. If the contractor repeatedly violates safety rules/regulations (more than three 
successive incidents), Engineer-in-charge may take necessary action against the 
contractor, including appropriate financial penalty (Maximum of Rs. 1,000/- per incident 
per man-day and as per above clause no. 15) and/or termination of contract. 

m. One or more jobs may be required to be done simultaneously and contractor shall 
mobilize additional resources accordingly. 

n. Timely completion of all jobs and works shall be the essence of this Contract. Contractor 
should closely monitor each activities and complete the jobs as per the time given by 
and under the supervision of the Engineer-In-charge and shall ensure that sufficient 
manpower is deployed for the same. 

o. The contractor has to complete the works as per the planning schedule and their 
respective supervisor has to interact with Engineer-In-Charge for PTW (Permit to work), 
work instruction, Return of permit. 

p. The contractor has to submit daily reports showing work carried out with details of 
available manpower, material etc. 

q. Any job other than the listed jobs in work order shall be executed by the contractor on 
instruction from GIPCL and payment shall be made to the contractor on respective item 
rate only. 

r. The Government of India has enacted the Micro, Small and Medium Enterprises 
Development Act, 2006 (the “Act”) and the Act has come into force from October 2, 2006. 
The Bidder shall confirm whether your organization is registered under the Micro, Small 
and Medium Enterprises Development Act, 2006. If your organization is registered under 
the Act, please specify the category i.e., Micro Enterprise, Small Enterprise or Medium 
Enterprise under which it is registered and kindly attach a copy of your registration 
certificate.   

s. The Bidder shall provide details of registration along with copy of the registration 
certificate issued by the District Industries Centre/Department of Industries, etc of the 
respective State Government. It is to be noted that large scale industries and trading 
firms have been excluded from the purview of the Act. 

t. GIPCL is an ISO 9001, ISO 14001, OHSAS 45001 & ISO 50001:2018 (EnMS) certified 
company, and GIPCL gives extreme importance to maintain these global standards. 
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Contractor shall be required to observe these standards while working with GIPCL. 
Contractor should ensure that his workmen/labour work in accordance with them. 

 
18. CONTRACTOR’S SUPERVISION 
 

The contractor shall, during the whole time the work is in progress, employ a qualified 
experienced site-in-charge of the works with adequate experience in handing of jobs of this 
nature and with the prior approval of the GIPCL / ENGINEER. Such in-charge shall be 
constantly in attendance at the site during working hours. During CONTRACTOR’S 
supervisory engineer absence during working hours, if unavoidable, and also beyond 
working hours, when it may be necessary to give directions, orders may be given by the 
ENGINEER / GIPCL and shall be received and obeyed by the CONTRACTOR’S 
superintendent or Foreman who may have charge of the particular part of the work in 
reference to which orders are given. If requested to do so, the ENGINEER /GIPCL shall 
confirm such orders in writing. Any directions, instructions or notices given by the ENGINEER 
/ GIPCL to him, shall be deemed to have been given to the CONTRACTOR. The 
representative of the CONTRACTOR shall have all necessary powers to receive materials 
from the GIPCL, issue valid receipts for the same, engage labour or purchase materials and 
proceed with the work as required for speedy execution. 
 
None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour should be 
withdrawn from the work without due notice being given to the GIPCL / ENGINEER; further 
no such withdrawals shall be made if in the opinion of the GIPCL / ENGINEER such  
withdrawals will jeopardize the required pace of progress / successful completion of  the 
work. 
 
The CONTRACTOR shall employ in or about execution of the work only such persons as 
area careful, skilled and experienced in their respective trades, and the GIPCL shall be at 
liberty to object to and require the CONTRACTOR to remove any person employed by the 
CONTRACTOR in or about execution of works who in the opinion of the ENGINEER 
misconducts himself or is incompetent or negligent in the proper performance of his duties 
and all such persons shall not again be employed upon the works without the prior permission 
of the GIPCL. 
 
Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or employ 
any employee of the other party except by mutual consent. 
 

19. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND CLEAN-
UP. 

 
All loose materials, wastage, packing materials, empty paint drums, cut pieces or other 
matter of an offensive nature shall not be deposited on the surface, but shall at once be 
carted away by the CONTRACTOR to some pit or place provided by him away from the site 
of work and approved by local authorities. 

 
As a part of the work included in this contract, the CONTRACTOR shall completely remove 
and satisfactorily dispose of all temporary works & remove scaffolding materials to the extent 
directed. He shall tear down and dispose of all temporary works, shall remove or grade, to 
the extent directed, all plant and equipment, shall satisfactorily dispose off all rubbish 
resulting from the operations under this contract and shall do all work necessary to restore 
the territory embraced within the site of his operations to at least as good order and conditions 
as at the beginning of the work under this contract. 
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20. FACILITIES TO BE PROVIDED BY GIPCL 
 

A. The Company shall provide the following facilities to the Contractor at the site:  
 

a. Quarter/room & food for supervisors/ engineers on chargeable basis in GIPCL’s 
township at Narmada Guest house if available. Food for supervisors/ engineers on 
chargeable basis at GIPCL’s Industrial Canteen as available. If not available, contractor 
to make his own arrangement for lodging and boarding locally or as appropriate at his 
cost.  

b. Workshop facility as available at site only. However contractor may visit the workshop 
to ensure the existing facility. For the facilities other than available, contractor has to 
carry out the job outside at their own cost.  

c. First aid facilities as available on chargeable basis. If not available contractor to make 
his own arrangement for the same locally or as appropriate at his cost. 

       Apart from the above, no other facilities shall be provided by GIPCL.  
   
B.   GIPCL shall also conduct an orientation program appraising the workmen regarding the 

safety norms and measures to be observed during work operations at the plant site.  
 

21. WORK CERTIFICATION 
 

a. The work to be performed being a specialized nature, the contractor should be fully 
conversant with modern practices and should be able to carry out works independently 
of large thermal power plant. The contractor shall therefore be required to engage 
qualified/ experienced personnel to undertake the work as per specifications and 
requirement. 

b. Contractor should maintain one computer with printer for keeping daily records and 
maintain the data. 

c. All the work measurements shall be jointly recorded in a measurement 
sheet/register/relevant documents by the contractor / authorized representative of the 
contractor and the Engineer-in-charge. The measurements shall be clearly written 
indicating date of measurement, location, reference to drawings, if any, and jointly signed. 

d. The Contractor shall be required to furnish satisfactory job completion report to GIPCL. 
The submission of report should be on daily basis. The monthly bill payment shall be 
released based on the certified reports of the works. 

e. Inspection of work will be done by Engineer-in-Charge or his authorized representative. 
If the work is not found satisfactory engineer in charge reserves the right to take suitable 
action and shall be binding to the contractor. 

 
22. BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE PREMISES OR 

BEYOND THE COURSE OF EMPLOYMENT 
 

The Contractor shall have to insure his workmen /supervisors etc. under Group Insurance 
scheme.  The Contractor shall provide an insurance coverage (Medical + Death Benefit) for 
a sum of Rs. 01 lakh per head to all his workmen /supervisors etc. deployed at GIPCL/SLPP 
site for the accident taking place anywhere not in course of employment of his workmen 
/supervisors. 
 

23.  FORCE MAJEURE 
 

The performance of the obligations herein contemplated may be suspended without incurring 
the penalty in the event of the subsistence of Force Majeure conditions. If a Force Majeure 
situation arises, the affected Party shall promptly notify the other Party in writing of such 
conditions and the performance shall be suspended as per mutual agreement. 
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For the purposes of this clause, ‘Force Majeure’ means an event beyond the control of the 
Party and not foreseeable by the Party and shall include events of floods, explosions, riots, 
wars, hurricane, epidemics, any other Act of God, quarantine restrictions, terrorism, 
government actions and provided always that such acts result in the impossibility of the 
further performance of the contract. 

 
24.  INDEMNITY 
 

The Contractor shall indemnify and keep harmless GIPCL from and against all actions, 
proceedings, claims, demands, losses, costs, damages and expenses whatsoever which 
may be brought against or suffered by GIPCL which it may sustain, pay or incur as a result 
of or in connection with the performance/ purported performance/ non-performance of the 
contract by the Contractor. 

 
In case, in any litigation pertaining to labour employed through contractor if any direction or 
order is issued by court at any point of time the contractor shall comply with and implement 
such direction or order whether passed at the time of award of contract or during the 
pendency of contract. Further, the Contractor shall indemnify the GIPCL against all 
consequences arising and affecting GIPCL owing to the compliance of the orders by the 
Contractor. 

 
25. GOVERNING LAW AND JURISDICTION 

 
This tender document and contract shall be governed by the laws of India and the Courts at 
Surat shall have jurisdiction regarding the same. 
 

26. Where any portion of the General Condition of Contract is repugnant to or at variance with 
any provisions of the Special Condition of Contract, then unless a different intention appears, 
the provision of the Special Conditions of Contract shall prevail to the extent of such 
repugnancy of variance. 

 
*********** 
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SECTION-D 
SPECIAL CONDITIONS OF CONTRACT 

 
1. DETAIL SCOPE OF WORK  
 

            The scope of work covered by this specification, in general, comprises the Construction of 
Hume pipe culvert with RCC Grade slab at top of  Culvert of appx  28 mt long and 8 mt width 
on Vastan Mines Land in front of Entry gate of 75 MW South Side Solar Plant which includes 
activities like but not limited to Excavation, Rubble soiling, PCC (1:4:8), RCC (M30,M25,M15 
grade) for Hume Pipe encasing, Wing wall, Encasing, Grade Slab & Kerb wall, RR Masonry, 
Stone Pitching, Providing and laying 1800mm dia Hume Pipe, Shuttering ,Reinforcement, 
Backfilling (Fly ash/Bed ash) at Surat Lignite Power Plant-GIPCL, At & Post: Nani Naroli, 
Taluka: Mangrol, Dist.: Surat as per detail  item description  (Section-E).  

 
The scope of work covered by this specification, in general, comprises:- 
 
1.1 Earthwork in excavation below existing ground level at all depth including removal of 

soil, dressing of the excavated bottom in true line and level for preparation of bed for 
laying Hume pipe and wing wall. 

1.2 Providing & laying of Rubble soiling in line & level and PCC (1:4:8) for preparation of 
bed for laying Hume pipe. 

1.3 Providing and fixing of 1800 mm dia RCC Hume pipe with collars (IS 458/1971 Class 
NP3) including setting, laying in position and joining the pipes in C.M. 1:2, watering 
and testing. 

1.4 Encasing of Hume pipe by M15 Grade Concrete including Shuttering. 
1.5 Backfilling by Fly ash/Bed ash (Fly ash/bed ash will be issued from fly ash silos. 

Necessary transportation by fully covered dumper/truck shall be in the scope of 
contractor and the remained/unused quantity of fly ash shall be removed from site). 

1.6 Construction of RCC Wing wall by M15 grade Concrete including Shuttering, 
Deshuttering, Providing and Fixing of reinforcement as per respective item 
description. 

1.7 Providing and Construction of RR Masonry Wing wall in cement mortar 1:3 including 
providing Khanki facing over coursed rubble masonry for sub-structure including 
raking of joints, cement pointing in CM (1:1) and curing. 

1.8 Providing and applying stone pitching work in average thickness of 230 mm including 
segregation, hand packing, wedging, binding, filling voids between stones using 
cement-sand mortar (1:6) material, watering, ramming, manually compacting, 
dressing, dewatering (if required), pointing with cement-sand (1:2) mortar, curing and 
also providing & fixing of  PVC pipes (Type-"B") of Prince/Supreme/Astral make 
110mm diameter) weep hole  @ 2000 c/c, labours, supervision etc. complete. 

1.9 Providing & laying of Rubble soiling (1:4:8), PCC and M30 grade RCC for grade slab 
including reinforcement and shuttering as per item description & technical 
specification. 

1.10 Construction of M25 grade RCC Kerb wall on Culvert grade slab with necessary 
shuttering & reinforcement work. 

1.11 The scope of work also including supply of all GIPCL approved quality materials 
required to execute the items described above such as Cement, Reinforcement Steel, 
Stones, 1800 Dia NP3 Hume Pipe, Hardener, Shuttering, staging materials, 
Aggregate, Sand, all construction materials, consumables, labour, supervision, 
testing and completion of work as per technical specification etc. complete shall be in 
the scope of Contractor. 

1.12 Fly ash/bed ash for backfilling shall be free issued from ash silos of Plant. Necessary 
transportation by fully covered dumper/truck shall be in the scope of contractor and 
the remained/unused quantity of fly ash/Bed ash shall be removed from site. 
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1.13 The scope of work also includes all necessary arrangement for construction of culvert 
like making temporary bund, water diversion, dewatering etc. complete without any 
extra cost to GIPCL. The quoted rate shall include all such arrangement for smooth 
working with the satisfactory execution of the work. 

1.14 Arrangement of construction water & construction water shall be in the scope of 
contractor without any extra cost to GIPCL. 

1.15 Scope of work shall also include mobilization of mixture machine, vibrator, compactor, 
Ajax, heavy duty, dewatering pumps, JCB, excavator, tractor, water tanker, dumper 
etc.. 

1.16 Design Mix for M25 & M30 grade concrete shall be arrange by contractor through 
GIPCL approved laboratory through their own cost. 
 

Minimum Cement content for Design mix of Concrete are :- 
 

Grade of Concrete Minimum Cement Content 
(Kg/m3) 

M15 320 

M25 390 

M30 400 

 
1.17 The bid submitted by the bidder not covering the total scope of work and services as 

detailed out in the tender document shall be liable for rejection. 
1.18 Quantum of job mentioned against all items in the price bid are indicative only & may 

vary as per site requirement and not to be construed as maximum or guaranteed 
quantity. The quantities shown in the schedule of quantity are approximate quantities 
for the contract period and they may vary as per job requirements.  

1.19 All the miscellaneous activities pertaining to specific work to be executed for 
satisfactory performance is in the scope of contractor in his quoted rates. 

1.20 Quality control as per quality plan and testing of samples through GIPCL approved 
laboratory as directed by Engineer in charge. 

1.21 Approved manufacturer for 
               Cement :- Ultratech, Sanghi, Siddhi or J.K. Laxmi 
               Reinforcement Steel :- Tata, Jindal, Sail, Electrotherm 
               Hume Pipe:- As approved by GIPCL (IS). 
               Hardner :-  Fosroc/Sika 

 
            Scope of work includes providing, supplying and laying of all materials, safe storage of 

materials, wastage, labour, supervision, shifting, transportation, loading, unloading, plant and 
equipment, machinery, wastage of materials, all consumables such as, but not limited to fuel, 
lubricants, petrol, oil, diesel, all required tools & tackles, all leads & lifts, etc.. and all 
necessary auxiliary works not specified herein but which is required to carry out for 
satisfactory and timely completion of entire scope of work as specified and as directed by 
Engineer-in-charge. 

 
            Bidder shall make arrangement for dewatering to keep the working area dry/ free from 

existing water in Nallah by deploying required capacity dewatering pumps including 
making of required bund at no extra cost. Backfilling done for making of bund (if any) 
shall be removed after completion of work and make it clean for smooth flow of water. 
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 Bidder Shall make arrangement for third party testing of cubes at appropriate timing. 
             
            Bidder shall engage full time site supervisor/engineer for supervision of work, safety of 

manpower & equipments, measurement etc as directed by Engineer-in charge. 
 
Bidder shall carryout the work as given in tender documents within provided time period and 
the works shall conform to high standards of engineering, design, workmanship, proper line 
and level and quality plan and as directed by Engineer in charge 

 
            The quantities specified are only estimated and it may get vary at any stage during contract 

period, so contractor is required to carry out the scope of work as per specifications, 
nomenclature of Schedule of Rates (Section E) and as per the time to time instructions 
provided by Engineer-in-charge of GIPCL. 

 
1.1      GENERAL SCOPE OF CONTRACTOR  
 

1. All Machinery tools & tackles, equipments such as JCB, Hydra, Tractor-Trolleys, 
Dumpers, Trucks, Mixer Machine with Hopper/Weigh Batcher Machine, AJAX for 
concreting, Compactor, Vibrator, Needle, Dewatering Pump with Hose pipes, Water 
Tanker, Surface Vibrator, Shuttering Plates, Jacks, MS Pipe ,Clamps, Auto level, Curing 
Pipe, shovels, wire brush, metal pan, crowbars, pickaxe, etc and any other machineries 
labour, vehicles, etc.. required to execute the contract will be in the scope of the 
contractor. The contractor should ensure for healthiness/working conditions of tools, 
tackles & vehicles. The estimated list of such equipments, tools & tackles is provided 
under Annexure-E of Section-F herein under. Contractor shall note that this list is not 
exhaustive and if any additional tools & tackles and equipments are required for proper 
performance of the contract, the contractor shall also arrange the same immediately with 
no extra cost to GIPCL. 

2. Contractor shall arrange construction power & water at their own cost. Contractor 
shall arrange shifting of water through water tanker from nearby available water points. 

3. Contractor shall make all arrangement including safe storage of all materials, 
consumable items, tool & tackles, equipments, PPEs, etc.. Contractor shall be 
responsible for safe storage and security of all his belongings and may depute full time 
guard for the security of all the items / materials to avoid pilferage, loss, damage & theft 
and he shall be responsible for safety & security at their own cost. In any case, GIPCL 
will not be responsible for security & safety of items / materials of contractor.  

4. All safety/PPEs required during work at site are to be arranged by the contractor. 
5. The Contractor shall have to provide necessary facilities including accommodation for 

their labour, office facilities, storage facilities for their materials, tools & tackles, security 
of the materials etc. at their own cost at their own cost. 

6. The contractor has to arrange transportation for lifting/shifting the materials at their own. 
7. Contractor has to depute their full time experienced site-in-charge for work execution as 

per specification and for day to day work planning & coordination with respective 
department’s Engineer-in-charge, to get daily location wise work supervision, to record 
Location wise joint work done reports/measurements/certification, to prepare bills, to 
maintain statutory & legal compliance records, etc… 

8. Contractor has to maintain record of each and every material brought to site with material 
test certificate.   

9. Contractor has to submit field quality plan. 
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1.2 PLANNING & MONITORING OF WORK PROGRESS 
 

1. After award of the work, Contractor shall have meeting with GIPCL for planning of 
Sheeting of Various Structures. 

2. Contractor shall mobilize the resources at site within 07 days from the date of LoI or work 
order whichever is earlier. If contractor failed to carry out work with desired progress and 
if contractor failed to mobilize sufficient resources (manpower & materials) after written 
communication, GIPCL may execute the job through other agency at the risk and cost of 
the contractor with additional 10% overhead charges including GST. 

3. The owner of contractor / proprietor / partner should be present for periodic progress 
review meeting & for further planning at office of GIPCL Surat Lignite Power Plant as 
desired by Engineer-in-charge (monthly basis).  
  
It is not the intent to specify herein all the works in the scope of this contract. The scope 
also includes all works necessary, which are not specifically mentioned here but required, 
for completion of entire scope of work in all respect within time bound period and are 
deemed to be included in the scope of the CONTRACTOR. All works shall conform to 
the specification. The works shall conform to high standards of quality and workmanship. 
 

1.2 TOOLS & TACKLES AND EQUIPMENTS 
 
 For proper execution of the contract, the contractor is required to arrange sufficient quantity 

of tools & tackles and equipments in good working condition with sufficient quantity of 
materials at site. Contractor is required to maintain sufficient number of standard tools & 
tackles including Shovel, Iron pan, Line dori, Plumb bob, curing pipes, Ropes, Scaffolding 
Pipes & Clamps, MS Jaali, etc. in good working condition at site.  

 
The estimated list of such equipments, tools & tackles is provided under Annexure-E of 
Section-F herein under. Contractor shall note that this list is not exhaustive and if any 
additional tools & tackles and equipments are required for proper performance of the 
contract, the contractor shall also arrange the same immediately with no extra cost to GIPCL. 

 

1.3       FAILURE DURING EMERGENCY  
 

During any emergencies, contractor shall have to carry out the work by deploying additional 
force within twenty four hours notice period failing which GIPCL reserves the right to carry 
out this work by engaging other party. The expenditure occurred due to such situations, the 
Contractor will be held responsible & the same will be recovered from the Contractor’s 
monthly bill / any other pending bills along with 10% overhead charges, including GST. For 
repetitive failure of such work for more than two incidents, GIPCL reserve the right to 
terminate the entire contract by forfeiting all pending dues, Security Deposit & other retention 
money, if any, after giving 15 days notice to the contractor & this will be binding to the 
contractor. 
 

1.4 SCHEDULE OF ACTIVITIES 
 

Contractor shall deploy suitable manpower along with supervisors to carry out the activities 
of scope of work. The contractor shall deploy their sufficient supervisors & site-in-charge for 
day to day monitoring, to check the site requirements regularly and to get the certification of 
work done on daily basis from concerned GIPCL’s representatives. Various activities shall 
be carried out as directed by GIPCL. 
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1.5 DISPOSAL OF MATERIAL   

          
 Contractor shall be responsible for removal and disposal of all the scrape materials, surplus 

materials, empty drums, debris and cleaned stuff etc at designated locations. GIPCL will not 
be held responsible for any subsequent consequences regarding improper disposal of 
material.  

 
1.7 TO REMEDY DEFECTIVE WORK 
 

If the work or any portion thereof shall be damaged in any way excepting by the acts of the 
GIPCL, or if defects not readily detected by proper inspection shall develop before the final 
completion and acceptance of the whole work, the CONTRACTOR shall forthwith make 
good, without compensation, such damage or defects in a manner satisfactory to the 
ENGINEER / GIPCL.  In no case shall defective or imperfect work be retained even if 
contractor followed all technical specifications. GIPCL will not compromise for quality of 
materials, works & workmanship. 
 
The CONTRACTOR shall remain liable under the provisions of this clause notwithstanding 
the passing by the GIPCL of any certificate, final or otherwise or the passing of any accounts. 
 

1.8 DAILY DIARY AND PROGRESS REPORT 
 

A daily diary register will be kept in the ENGINEER’S office. The CONTRACTOR will supply 
all detailed information every day at 9:00 hours for the day preceding and the diary will be 
jointly signed by the ENGINEER and the CONTRACTOR’S representatives, every day in 
token of its correctness. A works instruction book, serially numbered will also be kept in the 
ENGINEER’S office and all day to day instructions will be given in that book. The 
CONTRACTOR’S representative shall report every day to see these instructions and sign 
them at the bottom in token of his having seen them. 
 
The CONTRACTOR shall provide all information regarding procurement of materials and 
progress of work, as is required by the ENGINEER for compiling the weekly progress reports. 
This information shall be provided by contractor at 9:00 hours every Monday, for the 
preceding week. 

 
2.         PRICE & RATES 
             

This is SoR based contract and final value will be derived by applying contractor’s quoted 
percentage rate above / equal or below on GIPCL’s provided SoR value (including GST) 
after e-reverse auction. Price bid shall be inclusive of cost of all approved materials like  
Cement, Reinforcement, Rubble, Hume Pipe, Coarse aggregate, Fine aggregates, Hardener 
etc and other required materials, safe storage of materials, wastage, operators, helpers, 
labour, supervisors, survey work, consumables like but not limited to petrol, diesel, oil, 
lubricants and all the required tools & tackles, equipments, machineries like JCB, Hydra, 
Tractor-Trolleys, Dumpers, Trucks, Mixer Machine with Hopper/Weigh Batcher Machine, 
Plate Compactor, Vibrator, Needle, Dewatering Pump with Hose pipes, Water Tanker,  
Surface Vibrator, Reinforcement cutting machine, etc…, loading-unloading, transportation, 
mobilization & de-mobilization, idle charges of labours, operators, drivers, machineries, 
equipments during unavailability of front or due to unavoidable circumstances or any reasons 
whatsoever, safety equipments & PPEs, Royalties, Rents, Stamp Duties, Central or State 
Government or Local body or Municipal Taxes or Duties or any other duty / tax (including 
GST), levied by the Central, State Government or other Public bodies etc…and such other 
costs that are not specifically mentioned herein but will be incurred by the contractor for the 
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satisfactory and timely completion of the work. The whole item rates shall be deemed to 
include for everything mentioned in the specification, all leads & lifts, contractor’s overheads 
& profits for due performance of the work under this contract and such other costs that are 
not specifically mentioned herein but will be incurred by the contractor for the satisfactory 
and timely completion of the work. The rates shall also include cost for mobilization / 
demobilization of manpower, equipments, materials, etc... as per work requirement. 
 
Rates will remain firm throughout the contract period and any extension thereof. There will 
not be any escalation/compensation to the contractor against any revision in MWR (Minimum 
Wage Rates) and shall not be subject to any escalation in material prices, idle charges for 
labour, machinery, overhead expenses etc. No price escalation / idle charges shall be due 
to any reason whatsoever. 

 
Contractor shall at his/her expense comply with all labour and industrial laws and such other 
acts and status as may be applicable to this contract in respect to pay etc. On account of any 
default in respect of all liabilities and in case of non-compliance of the above, the company 
can withhold their payments till all legal liabilities are discharged. 

 
Contractor shall deploy labour/workers & supervisors in sufficient numbers and quality to 
ensure workmanship of the degree specified in this contract and to the satisfaction of the 
Company. 
 

 The price/rate quoted by CONTRACTOR shall be considering mobilization of all required 
manpower, tools & tackles, materials, equipment for timely and satisfactory completion of all 
scope of work.   

 
 The value and/or quantum of work may be increased or decreased depending upon day to 

day requirement. However, item rates remains unchanged and the payment shall be made 
as per the actual quantity executed as informed & certified by GIPCL representatives. 

 
2.1 THE TOTAL RATE INCLUDING QUOTED % RATE OF CONTRACTOR, 
 

➢ shall include the cost of all GIPCL approved quality materials, tools & tackles, equipments, 
machineries as per detail specifications and as per above clause no. 1.1, cost of labour, 
operators, drivers, supervision, tools, equipments, mobilizing, demobilizing, fuels, lubricants, 
oils, setting out, transport, royalties, temporary & permanent works, local taxes & levies 
(including GST), duties, EC & off duty coverage policy, safety PPEs, overheads, profit, etc… 
all complete. 

➢ shall include octroi, all other taxes like sales tax, turnover tax of Govt. of Gujarat on works 
contract etc… Bidder shall quote including GST . 

➢ shall include all site preparatory work like, survey, site cleaning, marking, levelling etc. 
➢ shall be deemed to cover working in adverse condition as well as supervision.   
➢ shall be final and firm for the entire contract period including extension, if any, and shall not 

be subjected to any escalation whatsoever.  
➢ Compliance of labour laws and other applicable statutory requirements is to be ensured by 

the contractor. 
➢ The contractor will pay to labourers in line with prevailing minimum wages. 

 
3.        CONTRACT PERIOD 
 

Contract period will be of Four Months (except Monsoon season from 15.06.2025 to 
30.09.2025) from the date of issue of LoI or Work Order whichever earlier or from the date 
of commencement as mentioned in work order.  
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In any case, contractor shall not be eligible to claim any compensation or reimbursement or 
price escalation which attributed to poor progress, poor quality work, rework, holding the 
work by GIPCL in sack of decision or modification in proposed layout or due to any 
whatsoever reason. 
 
Contractor shall not have any right for time extension or compensation or price escalation on 
account of delay due to late handing over of particular front by the GIPCL or any other reason 
whatsoever. However, GIPCL at its sole discretion may grant time extension only against the 
justifications submitted by the contractor in writing at the same rate terms & conditions.   

 
GIPCL reserve the right to short close the contract at any time by giving one month notice 
period without assigning any reason and without any compensation. 
 

4.        TERMS OF PAYMENT  
 

A. Conditions of Payment: 
The contractor shall raise running invoice/final bill in duplicate (one original in physical form 
and soft copy in MS Excel format as directed by Engineer-in-charge) for work performed or 
completed during the previous month along with the documents as mentioned hereinafter. 
On receipt of the invoice complete in all respects and with all the said documents, the 
payment in respect of the same shall be made within 21 days of such receipt of a complete 
invoice as per the following terms of payment: 

(i) 100% of monthly RA bill along with 100% taxes shall be released against the work 
executed duly certified by GIPCL. Income Tax (IT) will be deducted at source from 
monthly RA bills as per the rules in force. 

(ii) Contract Security deposit/irrevocable PBG at 10% of contract value excluding GST 
shall be submitted as per clause no.: 1 of Section-C. Security deposit/irrevocable 
PBG will be returned to the Contractor without any interest after successful 
completion of defect liability period from actual contract completion date as certified 
by Engineer-in-charge and as per clause no.: 1 of Section-C. 

(iii) GST shall be paid along with bills after fulfillment of following terms.  
(a) Submission of copy of registration certificate issued by GST Authority (to be 

furnished only once). 
(b) Citing the GST Registration no., HSN/SAC Code and the date of issue of 

registration certificate on invoices.  
(c) Citing GIPCL’s GST no. along with contractor’s GST registration no. and the date 

of issue of registration certificate on invoices. 
(d) Claim of GST amount with percentage (%) separately shown on the invoices. 
(e) The contractor shall be required to submit the proof of payment of GST of 

previous month/quarter, as may be applicable as & when demanded by 
GIPCL/Owner/company. 

(f) Contractor shall inform the Owner in the event of its registration certificate is 
cancelled or discontinued for whatsoever reason. 

(g)  The contractor shall also mention on their invoice the HSN/SAC code as 
applicable under the GST laws under which GST is levied and a self certified 
authentic third party evidence (www.cbic-gst.gov.in) shall be adduced to that 
effect by the contractor. 
 

(iv) At the time of submission of the first RA Bill, the Contractor shall submit a certificate 
from Engineer-in-charge regarding availability of tools & tackles, equipments, etc at 
site as desired by GIPCL. The Contractor shall also furnish the checklist as per 
ANNEXURE-A enclosed with the Section-F of tender document along with the RA 
bill of respective month if applicable.  
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(v) While making running account payment, the following deductions may be made by 
GIPCL, if applicable:  
(1)  Cost of materials issued, if any, by GIPCL and to the extent consumed in the 

work.   
(2)  Security deposit recoverable if any.   
(3)  Advance on materials / work progress advance payments, if any.  
(4) LD/Penalty for delayed delivery, penalty for delayed execution of work, recovery 

of charges for the work done by other contractor due to delay or any other reason, 
if applicable  

(5) Any other dues recoverable by GIPCL from the contractor under the contract.  
(6) Any applicable taxes under any law for the time being in force, eg. TDS, etc. 

(vi) The contractor along with monthly RA Bill shall submit copy of P.F. Challan, wages 
register of previous month, attendance sheet of respective month & ECR statement 
indicating the employee and employer's P.F contribution of previous month with 
respect of employees employed by him for the contract at GIPCL site if applicable. 

(vii) The Contractor shall submit his Final Bill within a period of four months of the 
expiration or earlier termination of the contract or any extensions that may be granted 
by GIPCL to the Contractor. GIPCL shall not entertain any bill for any work item after 
expiration of period of four months. After the final bill amount is certified by GIPCL for 
payment and the same is made known to the bidder by GIPCL, the bidder to submit 
no claim no arbitration certificate to GIPCL for the latter to pay the Final Bill. 

(viii) The Contractor shall include all his claims in the Final Bill submitted by him and 
accordingly the final bill submitted by the Contractor shall be deemed to be inclusive 
of all and whatsoever the claims that the Contractor may have from GIPCL. The 
Contractor shall not be entitled to claim any amounts which are not mentioned in the 
Final Bill and the Contractor shall be deemed to have waived any claims not 
mentioned in the Final Bill and shall not be entitled to recover the same from GIPCL 
subsequent to the submission of the Final Bill on any account and GIPCL shall stand 
absolved of all its liabilities in respect of any such claims not raised by the Contractor 
in his Final Bill. 

(ix) Submission of statutory compliances with periodical/monthly RA Bill/Final RA Bill 
(Refer clause no 8 below) 
 

B. Validity and Uniformity of Rates  
The rates shall be valid and shall remain unaltered and firm for the Contract Period and for 
any agreed extension thereof. 

 
 
5. SCOPE OF GIPCL 
 

 The Company shall provide the following facilities to the Contractor at the site:  
 

a. Quarter/room & food for supervisors/ engineers on chargeable basis in GIPCL’s 
township at Narmada Guest house if available. Food for supervisors/ engineers on 
chargeable basis at GIPCL’s Industrial Canteen as available. If not available, contractor 
to make his own arrangement for lodging and boarding locally or as appropriate at his 
cost.  

b. Workshop facility as available at site only. However, contractor may visit the workshop 
to ensure the existing facility. For the facilities other than available, contractor has to 
carry out the job outside at their own cost.  

c. First aid facilities as available on chargeable basis. If not available contractor to make 
his own arrangement for the same locally or as appropriate at his cost. 

       Apart from the above, no other facilities shall be provided by GIPCL.  
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6. MODE OF MEASUREMENT 

 
Payment will be made for completion of work of particular structure in all respect as certified 
by concern Engineer-in-charge of GIPCL by measuring the area as per specifications.  
 
Contractor shall maintain before and after joint record levels of Ground level for 
Excavation, filling of Bed ash/Fly ash (after watering & compaction) etc as per item 
work. 
 
Measurements shall be in accordance with the unit of measurements specified in schedule 
of quantity up to three decimal place as per IS1200. Payment will be made for actual work 
done of finished product as per field joint measurements certified by Engineer-in-charge.  
 
The measurement shall be in item wise unit mentioned in Schedule of Quantity/Price 
Schedule for finished product of work done as per mode of measurement provided in detailed 
technical specifications for each items. The measurement will be as per the unit of 
measurement specified in respective item description. 
 
1.1  Contractor should maintain one computer with printer for keeping daily records and 

maintain the data. 
1.2  The Contractor shall be required to furnish satisfactory job completion report to 

GIPCL. The submission of report should be on daily basis. The monthly bill payment 
shall be released based on the certified reports of the works. 

1.3  Inspection of work will be done by Engineer-in-Charge or his authorized representative. 
If the work is not found satisfactory Engineer-in-Charge reserves the right to take 
suitable action and shall be binding to the contractor. 

 
Wherever any dispute regarding mode of measurement arise, the decision of the Engineer-
in-charge shall be final and binding to the contractor. 

 
7. SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE 
 

Contractor shall submit following documents to the Engineer-in-charge for verification 
purpose of the bill:- 
 
(i) Measurement sheet (as per mode of measurement) along with joint record of 

work done in the form of joint inspection report duly signed by authorized 
representative of contractor and GIPCL Engineer. 

(ii) Contractor’s material incoming authorized challans from dealers / manufacturers duly 
stamped & signed by plant gate security. 

(iii) Contractor’s supplied material test certificate/reports as directed by Engineer-in-
charge. 
 

The bill will not be entertained without submission of above documents. 
  
8.         SUBMISSION OF STATUTORY COMPLIANCES WITH PEROIDICAL/MONTHLY RA 

BILL/FINAL RA BILL 

The contractor shall submit, one time or regularly, as applicable, the following documents         
along with the periodical/monthly RA bill/Final RA bill. 
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(i) Copy of statutory compliance like labour license, wages payment register, EC Policy, 
PF paid Challan with ECR, etc… along wage certificate pertaining to respective bill 
period along with Format attached in Section F (Annexure-J) 

(ii) Notarized Indemnity Bond in case of Final bill. 
(iii) No claim - No arbitration certificate as per Proforma in Section F (Annexure-D), after 

the final bill amount is certified by GIPCL for payment and the same is made known 
to the bidder by GIPCL. 

 
Bill submitted without any of the above documents shall not be processed for payment. 

                  
9. MOBILIZATION AND EXECUTION  
 

a) Contractor shall mobilize the resources at site within 7-15 days from the time the 
intimation given by GIPCL. 

b) Contractor shall provide required separate & independent site supervisors who will 
be responsible for supervision and execution of job in specified time with respect to 
quality, specifications, site preparations, safety, co ordination with GIPCL, issue of 
work permits, joint measurements, etc... The supervisors shall coordinate with the 
Engineer-in-charge of GIPCL for proper execution of the job. 

c) The resources required for execution of above jobs will vary from time to time, hence 
contractor shall mobilize the resources accordingly. 

d)        Contractor shall provide accommodation for the persons deployed by him for the work 
at his own cost. 

 
10. DEFECT LIABILITY PERIOD  

 
The defect liability period of whole work shall be One year after completion of contract/work 
as certified by Engineer-in-charge.  
 
During defect liability period, if any defect arises in jobs which have been already executed, 
shall be rectified by the contractor at free of cost within seven days on receiving the intimation 
from Engineer-in-charge, failing which GIPCL may take suitable action and also engaged 
third party to carry out rectification work at the risk and cost of the contractor. 
 

11 DELAY AND EXTENSIONS OF TIME 
 

11.1    The time allowed for carrying out the work as entered in the contract shall be strictly 
observed by the CONTRACTOR and shall be deemed to be of the essence of the 
contract on the part of the CONTRACTOR.  The CONTRACTOR shall be allowed 
admittance to the site on the ‘Date of Commencement’ and he shall there upon and 
forthwith begin the work and shall proceed with the work with due diligence. 

 
11.2  The CONTRACTOR agrees that the work shall be commenced and carried on at 

such points and in the order of precedence and at such times and seasons as may 
be directed by the OWNER/ ENGINEER in accordance with the schedule for 
completion of the work as outlined elsewhere.  The CONTRACTOR declares that he 
has familiarized himself with the site and rights-of-way, with all the local conditions, 
and with all the circumstances which may, or are likely to affect the performance and 
completion of the work, and that he has allowed for such conditions. However, if a 
time schedule is submitted by the CONTRACTOR so as to keep the phasing of work 
generally in line with the time schedule drawn up and such time schedule after 
approval from the OWNER/ENGINEER shall be accepted and complied with by the 
CONTRACTOR and it shall form a part of the contract.  The progress of work will be 
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checked at regular monthly intervals and the percentage progress achieved shall be 
commensurate with the time elapsed after the award of the contract. 

 
11.3  If the CONTRACTOR shall desire an extension of time for completion of work on the 

grounds of his having been unavoidably hindered in its execution or any other ground, 
he shall apply in writing to the OWNER within 7 days of the date of hindrance on 
account of which he desires such extension as aforesaid. This application shall 
invariably be accompanied by sufficient documentation giving reasons for seeking 
such extension. No application for such extension shall be entertained if it is not 
received in sufficient time to allow the OWNER / ENGINEER to consider it and the 
CONTRACTOR shall be responsible for the consequences arising out of such 
negligence. 

 
11.4  No necessity for an extension of time is anticipated but if untoward or extra-ordinary 

circumstances beyond the control of the CONTRACTOR should arise, which in the 
opinion of the OWNER/ENGINEER should entitle the CONTRACTOR to a 
reasonable extension of time; such extension may be granted but shall not operate 
to release the CONTRACTOR from any of his obligations. For purpose of this clause, 
untoward and extraordinary circumstances are defined under clause 23.0 of General 
Condition of Contract.  Under above circumstances, only extension of time may be 
granted but the CONTRACTOR will not be entitled to any additional compensation. 
In case of strike or lockout, the CONTRACTOR shall,  

                        as soon as possible, give written notice to the OWNER / ENGINEER, but the 
CONTRACTOR shall delay and shall do all that may reasonably be required to the 
satisfaction of the OWNER / ENGINEER to proceed with the work. 

 
11.5  The OWNER shall have the right to require the discontinuance of the work, in whole 

or in part, for such time as may be necessary, should the condition of the weather or 
of flood or other contingencies make it desirable to do so in order that the works shall 
be well and properly executed. The CONTRACTOR shall have no claim for idle time, 
escalation etc. However, the OWNER will grant such extension of time for completion 
of the contract as he may think proper and sufficient in consequence of such delay. 

 
12 LIQUIDATED DAMAGES FOR DELAY 
 

12.1  In the event of the contractor failing to comply with the approved time schedule and 
if failing to complete all given scope of work for road construction (as specified in  
clause no. 3 of special condition of contract), he shall be liable to pay as 
compensation, a sum equal to half percent (1/2%) of the “Contract Value” per week 
of delay as Liquidated Damages (LD). However, the above amount of LD will be 
subject to maximum of 10% of the Contract Value. The L.D from R.A bill shall be 
deducted based on contract value. However, at the end of contract, the L.D will be 
calculated based on the executed value as per final bill & excess amount of L.D 
deduction, if any, will be refunded back to the contractor. 

 
12.2  The OWNER may without prejudice to any other method of recovery, deduct the 

amount of such damages from any money due or which may become due to the 
CONTRACTOR. In the event of extension of time being granted by the OWNER in 
writing for completion of work, this penalty clause will be applicable after the expiry 
of such extension period. 

 
12.3  All sums payable by way of Liquidated Damages shall be considered as reasonable 

compensation to be applied to the use of the OWNER without reference to the actual 
loss or damage sustained and whether or not any damage has been sustained. 
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13. GENERAL CONDITIONS OF CONTRACT  
 

General Conditions of Contract (Section-C) and detail specification prepared by the company 
will be applicable for this contract. The same is enclosed herewith. Bidders are advised to go 
through the same.  
Where any portion of the general conditions of contract is repugnant to or at variance with 
any provisions of the special conditions of contract, then unless a different intention appears, 
the provision of the special conditions of contract shall prevail to the extent of such 
repugnancy of variance. 
 

__________________ 
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SECTION-E     
PRICE BID (To be quoted online only through website: 

https://tender.nprocure.com 
 

Sr. 
No. 

Description Estimated Value 
with GST (Rs.) 

% Service 
charge (To be 

quoted by 
bidder) 

Quoted Amount 
with Service charge 

and GST (Rs.) 

(A) (B) (C) (D) (E) = (C) + 
((C)x(D%))  

 
Construction of Hume pipe 
Culvert near Entry Gate of 
South Side 75 MW Solar. 

53,83,178.11 

Above/ 
Equal/ 
Below 

 

 

Note: The quoted percentage on given SoR  will be inclusive of all labour cost, equipments, 
materials, supervision, consumables, tools, tackles, profit & overheads, all taxes & duties 
(including GST), etc… Rates shall be firm for entire duration of contract period of 4 Months 
(except Monsoon season from 15.06.2025 to 30.09.2025)and extension thereof if any. 

 

My rates are as under (only to be quoted online on https://tender.nprocure.com).  
 
At estimated value  
 
OR     _______ %age above the estimated value  
 

OR      _______%age below the estimated value. 

 
Note:- (1) Percentage rate offer/bid price on SoR value with GST shall be quoted through online (n)-Procure only. Hard 

copy of price bid shall not be considered/accepted. 

           (2) Evaluation of tender will be done on gross total quoted amount with GST. 
 
 

NAME OF TENDERER    : __________________________________ 
SEAL & SIGNATURE OF TENDERER  : __________________________________ 
NAME OF AUTHORISED PERSON  : __________________________________ 
ADDRESS     : __________________________________ 
PHONE NO. _____________________  FAX No. __________________________ 
MOBILE NO. _____________________ Email ID. _________________________ 

 
 
 
 
 
 
 
 
 
 
 
 

https://tender.nprocure.com/
https://tender.nprocure.com/
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SECTION-E                                             
          SCHEDULE OF QUANTITIES AND RATE (SOR) 

 
 

Sr. 
No. 

Item Description Quantity Unit 
Rate 
(Rs.) 

Amount 
(Rs.) 

1 Earthwork in excavation below existing ground level 
at all depth including site cleaning, removal of soil, 
levelling & dressing of the excavated bottom in true line 
and level and compacting as required for PCC by 
removal of all loose material and disposal of surplus 
earth/materials at designated location within 50Mtr. of 
lead. The quoted rate shall be including diversion of 
water & dewatering of water etc. complete as directed 
by Engineer-in-charge. 110.725 M3 

 
 
 
 
 
 
 

201.81 

 
 
 
 
 
 
 

22,345.41 

2 Supplying and providing avg. 230mm thick rubble 
soling and filling voids with bed material in line and 
level including all materials, labour charges, tools and 
tackles required for completing the work satisfactorily 
as instructed by Engr in charge to the line and level incl. 
transportation of bed material from plant silo, 
dewatering etc. complete. (Bed material of required 
quantity shall be transported from Silo by contractor) 

123.243 M3 

 
 
 
 
 
 
 

1030.74 

 
 
 
 
 
 
 

1,27,030.97 

3 Providing & laying plain cement concrete 1:4:8 with 
20 mm or 40mm downgraded stone aggregates in 
base of culvert including tamping, curing, dewatering, 
diversion of water etc. complete at all dept & thickness 
and excluding cost of formwork 

27.47 M3 

 
 
 
 

2653.67 

 
 
 
 

72,900.96 

4 Providing & laying reinforcement cement concrete 
1:2:4 with 20 mm downgraded stone aggregate for 
culvert, pipe encasement etc. including tamping, 
vibrating, curing, finishing, dewatering, diversion of 
water etc. complete as directed by Engineer-in charge 
but excluding cost of form work & reinforcement. 163.99 M3 

 
 
 
 
 

3863.56 

 
 
 
 
 

6,33,565.89 

5 Supplying & Fixing Reinforced concrete heavy-
duty Non-pressure 1800 mm dia pipes with collars 
(IS 458/1971 Class NP3) for culvert including setting, 
laying in position, and joining the pipes in C.M. 1:2, 
watering and testing, etc. complete as per specification 
and directive of Engineer-in charge. 

75.00 M 

 
 
 
 
 

10629.46 

 
 
 
 
 

7,97,209.50 

6 Filling fly ash/bed ash under floors, road, culvert etc. 
including spreading in layers of avg. 20 cm loose 
thickness at all depths, watering, consolidation, 
dressing and levelling, etc. complete. (Fly ash/bed ash 
will be issued from plant ash silos. Necessary 
transportation by fully covered dumper/truck shall be in 
the scope of contractor and the remained/unused 
quantity of fly ash/bed ash shall be removed from site.) 

1112.50 M3 

 
 
 
 
 
 
 
 

249.81 

 
 
 
 
 
 
 
 

2,77,913.63 
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Sr. 
No. 

Item Description Quantity Unit 
Rate 
(Rs.) 

Amount 
(Rs.) 

7 Providing & Laying reinforced cement concrete 
M30 grade with 20mm downgraded stone aggregates 
confirming to IS 456 in correct line & level and 
finishing the surface of placed concrete by  poker 
vibration and surface vibrator, adding of Fosroc make 
Nito floor hardener at the rate of 1.0 Kg/sq.mt at top 
of finished surface, making of construction joint for 
size about 10mm wide and 50mm deep (average) at 
5mx4m interval in longitudinal and transverse 
direction respectively or as appropriately site suitable 
as directed by Engineer-in-charge (by cutting groove 
in hardened concrete by cutter machine and filling 
bitumen mixed with sand in cut groove) curing etc. 
complete for all lead & lift as directed by Engineer in 
charge. The rate shall be including cost of all the 
construction materials, labours, supervision, 
materials, equipments and tools & tackles, Shuttering, 
side channels etc. complete as directed by Engineer 
in charge. 67.20 M3 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

6205.27 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

4,16,994.14 

8 Providing & Laying reinforced cement concrete 
M25 grade design mix  for RCC beam/wall with 20mm 
downgraded stone aggregates confirming to IS 456  
including staging, rigid shuttering in correct line and 
level and finishing the surface of placed concrete by  
poker vibration, curing etc. complete for all lead & lift 
as directed by Engineer in charge. The rate shall be 
including cost of all the construction materials, 
Shuttering, labours, supervision, equipments and 
tools & tackles. 11.00 M3 

 
 
 
 
 
 
 
 
 

5636.13 

 
 
 
 
 
 
 
 
 

61,997.43 

9 Providing, Supplying and fixing of Fe 415 grade 
TMT/HYSD bar reinforcement confirming to IS1786 
of Electrotherm, Sail or Vizag make including 
transportation, loading, unloading, shifting, 
straightening, handling, cutting, bending, binding, 
placing and tie in position using 18SWG double strand 
GI binding wire double knot and cover blocks of same 
grade of concrete as that of concrete etc. complete as 
directed by Engineer in charge. The rate shall be 
including cost of all materials, labours, supervision, 
wastage and equipments, tools & tackles etc. (The 
unit rate for reinforcement shall include all wastages, 
binding wires, chairs, spacer bars, avoidable laps etc. 
for which no separate payment shall be made). 14.46 MT 

 
 
 
 
 
 
 
 
 
 
 
 

66590.00 

 
 
 
 
 
 
 
 
 
 
 
 

9,62,891.40 

10 Providing, fixing & removing of form work using 
ordinary timber planking so as to give rough finish for 
all shapes including centering, shuttering, strutting, 
and propping for concrete works at all depth below 
and up to ground level  for  culvert encasement, slab, 
PCC etc. including scaffolding, centering, bracing, 
providing cut-outs, dewatering, removal of 
shuttering/staging etc. complete as per specifications 
and as directed by Engineer-in-charge. 485.41 M2 

 
 
 
 
 
 
 
 

171.68 

 
 
 
 
 
 
 
 

83,335.19 
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Sr. 
No. 

Item Description Quantity Unit 
Rate 
(Rs.) 

Amount 
(Rs.) 

11 RR MASONRY  
Providing & laying of uncoursed random rubble 
masonry in cement mortar 1:3 using stones of good 
quality for Toe wall including supply of approved 
quality rubble, transporting & shifting of rubble at 
work site at all lead & lift in proper line & level, curing, 
raking joints, dewatering wherever necessary etc. 
complete for work below ground/grade level and at 
all depth and above grade level up to plinth as per 
specifications. 33.60 M3 

 
 
 
 
 
 
 
 
 

2347.29 

 
 
 
 
 
 
 
 
 

78,868.94 

12 Extra for providing Khanki facing over coursed 
rubble masonary for sub-structure including raking 
of joints, cement pointing in CM (1:1) and curing etc. 
complete 

33.60 M3 

 
 
 
 

379.58 

 
 
 
 

12,753.89 

13 STONE PITCHING 
Providing, supplying, shifting, applying in average 
thickness 230 mm Stone pitching work including 
dressing and levelling, watering and compacting of 
fly ash/Bed ash/soil in slope portion of Nallah in 
proper line and level, supply of approved quality & 
size Rubble  at site including transportation at site, 
local transportation, shifting at work location, 
segregation, hand packing, wedging, binding, filling 
voids between stones using cement-sand mortar 
(1:6) material, watering, curing, ramming, manually 
compacting, dressing, dewatering (if required), 
pointing with cement-sand (1:2) mortar, curing and 
also providing & fixing of  PVC pipes (Type-"B") of 
Prince/Supreme/Astral make 110mm diameter) 
weep hole  @ 2000 c/c, labours, supervision etc. 
complete. 1472.00 M2 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

689.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

10,14,208.00 

 Total Contract Value (Excluding GST) (A) >> 
  

 45,62,015.35 

 GST 18% (B)>>> 

  
 8,21,162.76 

 Total Contract Value (Including GST) (A+B)>>> 
   53,83,178.11 

  GENERAL NOTE:  
 
  Above Total Contract Value (Rs 5383178.11) are inclusive of all labour cost, material cost (including 

cement, reinforcement, rubble, shuttering, staging), tools & tackles, equipments, vehicles, 
consumables, supervision, transportation, Royalties, Rents, GST@ 18%, Stamp Duties, Central or 
State Government or Local body or Municipal Taxes or Duties or any other duty / tax, levied by the 
Central, State Government or other Public bodies  
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SECTION-F 
LIST OF ANNEXURES & FORMS 

 
1.0 ANNEXURE-A  
 
CHECKLIST FOR PASSING THE BILLS 

                For the month of :              

1) Work Order / P.O. No. &    :                       

 Contract value                  

                       

2) Nature of work      :                       

                       

3) Duration of Work Order    : From        to         

                       

4) Maxi. No. of manpower per day   : M     F     Total       

 deployed in the month.                

                       

5) Details of Labour License   : Valid up to              for  

                  Persons.      

                       

6) Details of E.C Policy     : Valid up to          for        

            Persons.         

                       

7) Documents attached for verification : Wage & Attendance Sheets.    

 for the previous month.             Yes/No 

                       

             P.F Challan     Yes/No 

                       

8) Documents attached for verification : Bonus Payment Register     

 (in case of Final Bill)              Yes/No 

                       

           : Leave wage register   Yes/No 

                       

9) Security Deposit / Retention Money : Yes / No if yes, Rs.          

 lying with Co.                   

                       

Date :                   Signature of Contractor 

     

 
 
 
          

with official stamp 
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2.0       ANNEXURE-B  
 

    PROFORMA FOR CONTRACT SECURITY-CUM-PERFORMANCE GUARANTEE BY SELLER / 
CONTRACTOR 

          (To be executed on non-judicial stamped paper of approximate value)  
 
B. G. No.---------------------------------------------------------------Date: …………… 
 
1. WHEREAS Gujarat Industries Power Company Limited having its office at PO: Ranoli, 

Dist. Vadodara – 391 350, Gujarat State, India (hereinafter referred to as “The 
Company/Owner” which expressions shall unless repugnant to the subject or context 
includes its legal representatives, successors and assigns) has entered into a contract 
with M/s. ……………………………….. ………………………….(hereinafter referred to 
as “Contractor(s)/ Seller(s)” which expression shall unless repugnant to the subject or 
context includes their legal representatives, successors and assigns ) for 
…………………………….on the terms and conditions as set out inter alia, in the 
Company’s contract No./ work order No.……………………………………………..date 
…………and various documents forming part thereof hereinafter referred to as the 
“said contract” which expression include all amendments, modifications and/ or 
variations thereto and where as the Contractor(s)/ Seller(s) has agreed for due 
execution of the entire contract and guarantees its performance including any parts 
executed through any other agencies/ subcontractors  

 
    AND WHEREAS one of the conditions of the “said contract” is that 

“contractor(s)/seller(s) shall furnish to the owner a Bank Guarantee from a bank 
for….% (……….percent) of the total value of the “said contract” against due and 
faithful performance of the “said contract” including performance guarantee 
obligations of the contractor(s)/seller(s) for execution/ supplies made under the “said 
contract.”  

2. We …………………………….Bank having its branch office at ……….……..do hereby 
agree and undertake to pay the amount due and payable under this guarantee without 
any demur merely on a demand from the Company stating that in the opinion of the 
Company, which is final & binding, the amount claimed is due by reason of default 
made by the Contractor(s)/ Seller(s) in performing any of the terms & conditions of the 
said Contract including defect liability obligations, in fulfilling the performance 
guarantee obligation or loss or damage caused to or would be caused to or suffered 
by the Company by reason of any breach by the said Contractor (s)/ Seller(s) of any 
of the terms & conditions of the contract. Any such demand made on the Bank by the 
owner shall be conclusive as regards the amount due and payable by the Bank under 
this guarantee. However our liability under this guarantee shall be restricted to Rs.---
----------------------(Rs ……………………only) 

3. We undertake to pay to the Company any money so demanded not withstanding any 
dispute or disputes raised by the contractor(s)/ Seller(s) in any suit or proceeding 
pending before any office, court or tribunal relating thereto our liability under this 
present guarantee being absolute and unequivocal. The payment so made by us 
under this bond shall be a valid discharge of our liability for payment there under. Our 
liability to pay is not dependent or conditional on the owner proceeding against the 
Contractor(s)/ Seller(s). 
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4. The guarantee herein contained shall not be determined or affected or suspended by 
the liquidation or winding up, dissolution or change of constitution or insolvency of 
the said Contractor(s)/ Seller(s) but shall in all respect and for all purposes be binding 
and operative until payment of all money due or liabilities under the said contract(s)/ 
Order(s) are fulfilled.  

5. This guarantee will remain valid up ____________________ days or 
______________ whichever is earlier. The Bank undertakes not to revoke this 
guarantee during its currency without previous consent of the OWNER/PURCHASER 
and further agrees that if this guarantee is extended for a period as mutually agreed 
between contractor & owner/purchaser, the guarantee shall be valid for a period so 
extended provided that a written request for such extension is received before the 
expiry of validity of guarantee.  

6.  We ……………Bank further agree with the Company that the company shall have the 
fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said Contract(s)/ Order(s) 
or to extend the time of performance by the said Contractor(s) Seller(s) from time to 
time or to postpone for any time or from time to time any of the powers exercisable 
by the Company against the said Contractor(s)/ Seller(s) and to forbear or enforce 
any of the terms and conditions relating to the said Contract(s)/ Order(s) and we shall 
not be relieved from our liability by reason of any such variation, or extension being 
granted to the said Contractor (s) / Seller(s) or for any forbearance, act or omission 
on the part of the Company or any indulgence by the Company to the said 
Contractor(s)/ Seller(s) or by any such matter or thing whatsoever which under the 
law relating to sureties would, but for this provision, have affect of so relieving us.  

7. Notwithstanding anything contained herein before, our liability shall not exceed 
Rs…………….(Rupees…………only) and shall remain in force till..……..Unless a 
demand or claim under this Guarantee is made on us within three months from the 
date of expiry we shall be discharged from all the liabilities under this guarantee.  
 
 
Date __________________       

                                                                  …………………. Bank  
                                                                          Corporate Seal of the Bank                          
 
                                                                     
                                                                     
 
                                                                   By its constitutional Attorney 
                                                             Signature of duly Authorized person  

                                       On behalf of the Bank 
 With Seal & Signature code 
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3.0                                                             ANNEXURE-C 

 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

          (To be executed on non-judicial stamped paper of approximate value)  
 

B. G. No.---------------------------------------------------------------------Date: …………… 
 

1. WHEREAS M/s.Gujarat Industries Power Company Limited having its Corporate Office at 
PO: Ranoli, Dist. Vadodara – 391 350, Gujarat State, India (hereinafter called “The Company 
Owner” which expression shall unless repugnant to the subject or context includes its legal 
representatives, successors and assigns) has issued tender paper vide its Tender 
No……………………………………………for ------------------------------------------- (hereinafter 
called “the said tender”)to M/s.……………………………(hereinafter called the said 
Tenderer(s)” which expression shall unless repugnant to the subject or context includes their 
legal representatives, successors and assigns and as per terms and conditions of the said 
tender, the tenderer shall submit a Bank guarantee for Rs.………. (Rupees……………..only) 
towards earnest money in lieu of cash.  

2.  We ……………………………..Bank having its branch office at  
      ……… do hereby undertake to pay the amount due and payable under this guarantee 

without any demur, merely on a demand from the Company stating that in the opinion of the 
company which is final and binding, the amount claimed is due because of any withdrawal 
of the tender or any material alteration to the tender after the opening of the tender by way 
of any loss or damage caused to or would be caused or suffered by the Company by reason 
of any breach by the said tenderer(s) of any of the terms and conditions contained in the 
said tender or failure to accept the letter of Intent Agreement or that the amount covered 
under this Guarantee is forfeited. Any such demand made on the Bank by the owner shall 
be conclusive as regards the amount due and payable by the Bank under this guarantee, 
However, our liability under this guarantee shall be restricted to an amount not exceeding 
Rs………………..(Rupees………………..only).  

3.  We undertake to pay to the Company any money so demanded not withstanding any dispute 
or disputes raised by the tenderer (s) in any suit or proceeding pending before any office, 
court or tribunal relating thereto our liability under this present guarantee being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under. Our liability to pay is not dependent or conditional on the 
owner proceeding against the tenderer.  

4. The guarantee herein contained shall not be determined or affected or suspended by the 
liquidation or winding up, dissolution or change of constitution or insolvency of the said 
tenderer(s) but shall in all respect and for all purposes be binding and operative until 
payment of all money due or liabilities under the said contract(s)/ Order(s) are fulfilled.  

5. We ……………..Bank Ltd. further agree that the guarantee herein contained shall remain in 
full force and effect during the period that would be taken for the finalization of the said tender 
and that it shall continue to be enforceable till the said tender is finally decided and order 
placed on the successful tenderer(s) and or till all the dues of the company under or by virtue 
of the said tender have been fully paid and its claims satisfied or discharged or till a duly 
authorized officer of the company certifies that the terms and conditions of the said tender 
have been fully and properly carried out by the said tenderer (s) and accordingly discharges 
the guarantee. 

 
6. That the Owner Company will have full liberty without reference to us and without affecting 

this guarantee to postpone for any time or from time to time the exercise of any of the power 
of the owner under the tender.  
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7. Notwithstanding anything contained herein before, our liability shall not exceed 

Rs…………………. (Rupees…………………………only) and shall remain in force 
till…………….. (Date to be filled up shall be 180 days from the date of submission of Bid).  

 

 
Date __________________                              ………. ………………………….Bank  

                                                                          Corporate Seal of the Bank                          
 
                                                                     
                                                                     
 
                                                                   By its constitutional Attorney 
                                                              Signature of duly Authorized person  

                                     On behalf of the Bank 
                                                                            With Seal & Signature code 
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4.0       ANNEXURE-D 
 

PROFORMA CERTIFICATE 

(No claim, No arbitration) 
 
To, 
General Manager (RE-O&M) 
Gujarat Industries Power Company Limited, 
Surat Lignite Power Plant, 
Village: Nani Naroli, Ta. Mangrol, 
Dist. Surat – 394112 (Gujarat). 
 
Dear Sir, 

 
Subject:__________________________________________________________ 

 
Ref: Work Order No.:_____________________________________Dated____________ 
 
We hereby confirm with free consent as under:- 
1. The measurements certified in final bill is full and final. We accept all the certified measurements 

and no claim related to the measurement is left. 
2. The payment certified in that or above referred LoI / contract is full and final. We accept this, and 

no claim related to payment is left. 
3. The rates of the LoI / contract and its amendments are firm till completion of contract and 

extension period. We shall not claim any escalation against these rates. 
4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will not resort 

to arbitration. 
5. No extra items are left to be settled. 
6. We do not have any claims against any item related to the LoI than those items certified in the 

bills. 
7. We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL against 

non compliance or as decided by GIPCL within terms & conditions of contract. 
8. We have paid royalties, taxes for all the materials procured by us, for carrying out the works for 

above LoI and we indemnify GIPCL from any liability arising thereof. 
9. In case of any disputes arising in future related to payment of royalties, all liabilities of settlement 

of dispute and its payment if any, will be borne by us. 
10.  We have paid wages to all the workmen who were deployed by us for carrying out above referred 

work as per prevailing Minimum wages act. We have also fulfilled all requirements of the P.F. 
Act. We have maintained all records necessary as per the statutory requirements. We hereby 
indemnify GIPCL from any disputes arising in future related to payment of labours, Provident 
Fund, etc.. and confirm that all liabilities of settlements of disputes and their payment is our 
responsibility.  

 
The above confirmation will come into effect as soon as payment from final bill after due recoveries 
will be received by us. 
 
For, M/S.______________________ 
 
Signature, Stamp and date. 
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5.0      ANNEXURE-E 
 

 
 

 

LIST OF REQUIRED MINIMUM EQUIPMENTS, TOOLS & TACKLES  
 

Sr. 
No. 

Description Quantity 

1 JCB As and when required. 

2 Hydra As and when required. 

3 Weigh Batch/Mixer Machine with Hopper 01 working, 01Standby 

4 AJAX for concreting 01 

5 Tractor trolley/Dumper/Truck 02 

6 Plate compactor 02 

7 Surface Vibrator (Minimum 5.0 m long) 01 

8 Poker Vibrator (Electrical & Petrol) 02 & 01 

9 Water Tanker 01 

10 Dewatering Pump with Hose Pipe 01 

11 Auto level (With calibration certificate) 01 

12 DG Set 01 

13 Needle (60 & 40) 02& 02 

14 Auto level (With calibration certificate) 01 

15 Cube Molds 3 Sets (1  Set 6 Cube 
Molds) 

16 Shuttering Plates As per the requirement 

17 Slump cone 01 

18 150&100MM  MS Channel Around 50m each 

19 Tools and Tackles (Ironpan, Spade, Pickaxe, 
Crowbar, PVC Curing Pipes, line dori, lime 
powder, hand gloves etc) 

As per the requirement. 

 
NOTE:- 

The Contractor shall note that above list is not exhaustive and if any additional tools & tackles 
or equipment, machinery etc., are required for proper performance of the contract, the 
contractor shall also arrange the same immediately without any extra cost to GIPCL. Above 
equipments shall be in good condition for execution of work. 
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6.0   Form-A  
 

List of qualifying staff to be submitted with physical documents  
 

Sr. No. Name of Supervisor Qualification Experience 

    

    

    

    

    

    

 
 

Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date  
 
                                           Note: Form-A of Bid without price shall be submitted with Part-I 

 
 
 
 
 

7.0   Form-B  
 

List of Tools & Tackles to be submitted with physical documents  
 

Sr. No. Description Nos.  Status 

    

    

    

    

    

    

 
 

Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date  
 
 
                                          Note: Form-B of Bid without price shall be submitted with Part-I 
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8.0      ANNEXURE-F  
 

 
Declaration Cum Undertaking for Safety Laws and Regulations Compliance  

(To be submitted on Company’s Letter Head) 

 
 

I ______________________ on behalf of ………Name of Party/Company………..hereby confirm, agree and 
undertake that all the Statutory and  Safety Laws and Regulations of the applicable Authority/ies shall be 
strictly followed for all types of works at the site during the period of the Contract, if awarded to me. 
 
 

Signed and Stamped by the 
Authorized Signatory  

Of the Bidder  
 

 

 

Declaration for Contractual Disputes/ Litigations 
(To be submitted on Company’s Letter Head) 

Please Tick (√) whichever is correct option 

 
 

______________________ on behalf of ………Name of Party/Company………..hereby confirm 
that I /We have  
            
 

                 a. Not invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings / 
Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / organizations for the 
last three (03) years. There are no ongoing/pending legal matter(s) with any of the Govt. of Gujarat 
Undertakings / GoG supported Companies, including GIPCL.  
 
                                                                                                                          Please Tick( )  
 
                                                                    OR  
b. Invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings / Depts. / 
Authorities and Govt. of Gujarat supported companies / undertakings / organizations for the last 
three( 03) years.  
 
                                                                                                                         Please Tick( )  
If “b” is applicable, please submit the details for the same.  
 
The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this 
regard shall amount to disqualification of the Bid being submitted herein.  
 
                                                                                                        
                                                                                                 Signed and Stamped by the  

Authorized Signatory  
                                                                                                         Of the Bidder 
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9.0      ANNEXURE-G  
 
 

Schedule of Deviation from Technical Specification and Commercial Terms and 
Conditions  
 
All the deviations from the terms & conditions of contract shall be filled by BIDDER clause 

by clause in this schedule. 
 

 

Sr. No SECTION  CLAUSE 
NO 

AS PER 
TENDER 

DOCUMENT 

DEVIATION 

 
 

    

 
 

    

 
 

    

 
 

    

COMPANY SEAL  
 

    

     SIGNATURE----- 
  

    

     NAME-------  
 

    

     DESIGNATION--- 
  

    

     COMPANY----  
 

    

      DATE ----  
 

    

 
   The bidder here by certifies that the above mentioned are the only deviations from OWNER’s 

Tender enquiry. The bidder further confirms that in the events any other data and information 
presented in the BIDDER’s proposal and accompanying documents are at variance with specific 
requirements laid out in the OWNER’s Tender Document, then the latter shall govern and will be 
binding on the BIDDER for quoted price. 
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10.      ANNEXURE-H 
 

PARTICULARS OF THE BIDDER 
  
 
 

Sr. 
No.  

Particulars  Please provide 
information here. 

 
1.  
 

 
Name of Bidder  

 

 
2.  
 

 
a. Registered Office Address:  
 
b. Address for Correspondence:  
 
c. E-mail ID:  
 

 

 
3.  
 

 
Contact Details:  
 
Contact Person Name  
 
Telephone No. :  
 
Mobile No.:  
 

 

 
4.  
 

Year of establishment  
 
PAN No.  
 
GST No  

 

 
5. 

 
E-Reverse auction ID 

 

 
 
COMPANY SEAL                                                                            SIGNATURE …………………  
                                                                                                          
                                                                                                         NAME …………………  
 
                                                                                                         DESIGNATION ……………..  
                                
                                                                                                         COMPANY ………………  
 

                                                                                                                     DATE …………….. 
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11.0      ANNEXURE-I 

 
PROCEDURE FOR MAKING ONLINE PAYMENT OF EMD/SD/TENDER FEE 

 
1. For making online payment, first go to the website: www.gipcl.com  
 
2. Then, click on the caption/link as can see like:  
 
“Click here for Making Online Payment of Advance for Ash, DM water etc.”  
(The link is visible as horizontal Blue highlighted below Tenders - News & Update Section.)  
 
3. After clicking the link the new page will open. On this page, No need to enter User Name and 

Password. Directly click on “ Payment Form” given below the sign in option.  
 
4. After clicking the “Payment Form”, the vendor has to enter the details asked which will be self-

explanatory. It is desired that all the information may be filled correctly so that the payment made 
can be tracked.  

 
If the some required fields are not known/available, vendor may write “Not Available” and then 
proceed. E.g. some information like Party code is not available to vendor or GST No. not available 
with vendor.  
 
Optional Note: Although mentioned as above can be proceeded with “Not available”, It will be 
appreciated that regular vendors may obtain the party code from Materials Dept.or Concerned 
Person, so that the vendor can be identified. The same party code may be used for future 
transactions also.  
After entering the details, click on SUBMIT Button.  
 
5. The vendor/Party will be redirected to Payment Gateway. 
    By selecting the desired payment mode, payment can be made:  
 
6. After making the payment, the receipt will be generated which has to be shared with Concerned 

Person of GIPCL. 
 
Important Note: Please note that for making online payment through the above gateway, the 
charges* as below will be applicable, which has to be borne by Vendor/Party making the Payment: 
 

Payment Mode  Charges  

Net Banking  Rs.9 + GST  

Debit Card  NIL  

Credit Card  0.75% + GST  

International Card  3.00% + GST  

UPI  NIL  
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12. ANNEXURE-J 
 

CERTIFICATE OF COMPLIANCE BY CONTRACTOR 
 

(To be submitted with each monthly bill on letter head along with labour compliance records) 

 
Certified that M/s.............................................................................has been awarded BRC / BMC for 

............................................................................... for the period of.........................to 

.......................... at Gujarat Industries Power Company Limited – Surat Lignite Power Plant, Nani 

Naroli. I undertake to be bound by all the provisions of the Contract Labour (Regulation & Abolition) 

Act 1970 and the Contract Labour (Regulation & Abolition) Rules 1972, The Employees’ Provident 

Funds and Miscellaneous Provisions Act 1952, Minimum Wages Act 1948, Payment of Wages Act 

1936 and Payment of Bonus Act 1965 and all other applicable labour laws in so far as the provisions 

are applicable to me in respect of the employment of contract labour by me for the month of 

................................  

 
 
 

For M/s. .....................................  
Authorized Signature with Stamp 

 
 
Place: Nani Naroli  
Date :  
 
 
Through : HoD  
 
 
To,  
GM (HR&A) 
 
 
 
 
 
  

 

 

 

 

 

 

 

 


