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GUJARAT INDUSTRIES POWER COMPANY LIMITED

(Surat Lignite Power Plant)
AT & POST NANI NAROLI, TALUKA: MANGROL, DIST: SURAT, PIN 394112 (GUJARAT)
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“Construction of External Drainage and Paver Block
Walkway for 75 MW Solar Plant’’
Bid No.: GIPCL/75MW SOLAR/CIVIL/DRAIN & PAVER
BLOCK/2025
nProcure E-Tender ID: 223159

0\)5‘“'5 S '°O
N %
> =
t S S
2o oY

INSTRUCTIONS TO BIDDERS & CONDITIONS OF
CONTRACT

Page 1 of 70



E-Tender for “Construction of External Drainage and Paver block Walkway for 75 MW Solar Plant”. “. Bid No.:
GIPCL/75 MW Solar/Ci\lliI/Drain & Paver Block/2025
30051“2 %,
“eq%,g;
INDEX
Sr. No. PARTICULARS PAGE NO.
From To
(1) NOTICE INVITING TENDER (NIT) 3 4
(2) SECTION = A (Instructions to Bidders) 5 20
(3) SECTION = B (Instructions to Bidders for 21 22
online tendering)
(4) SECTION = C (General Conditions of Contract) 23 37
(5) SECTION = D (Special Conditions of Contract) 38 51
(6) SECTION — E (Schedule of Quantities and 52 56
Rates)
(7) SECTION — F (Annexure and Forms) 57 69
(8) SECTION = G (Bid drawing) ATTACHED
SEPERATELY

NOTE: All the Bidders should study entire Tender documents
carefully and may carry out Plant visit before quoting &
submitting their online Bid to understand scope of work

and its importance.

Page 2 of 70




E-Tender for “Construction of External Drainage and Paver block Walkway for 75 MW Solar Plant”. “. Bid No.:

GIPCL/75 MW Solar/Civil/Drain & Paver Block/2025

(-}

AIE

ALl :&a
"

& N

oﬂan I,
0z g3

NOTICE INVITING TENDER (NIT)
TENDER NO.: GIPCL/75 MW SOLAR/CIVIL/DRAIN & PAVER BLOCK/2025

Name of work

Construction of External Drainage and Paver Block Walkway for
75 MW Solar Plant

Estimated cost of work

Rs. 1,91,51,518.10 (Including GST@ 18%) as per SoR
(Section-E)

Place of work

Surat Lignite Power Plant, Village: Nani Naroli, Taluka: Mangrol,
Dist.: Surat — 394112 (Gujarat).

Quantity

The successful Bidder will be awarded this contract involving
total quantities of various items as mentioned against item
descriptions in SOR (Section-E).

Contract period

Total 09 Months as stated in clause 16 (Section-A)/clause 3
(Section-D).

EMD

Rs. 1,22,000/- (Rupees One Lakh Twenty Two Thousand only)
by Demand Draft payable at Mosali-Surat/Nani Naroli/Surat or
irrecoverable Bank Guarantee in favor of GIPCL from approved
Banks mentioned in this tender or through RTGS/NEFT or
through online payment gateway of company’s website:
www.gipcl.com (online Payment Form) as per details mentioned
herein under clause no. 07 of Instructions to Bidders.

Cost of tender document /
tender fee

Rs.2,950/- (Rupees Two Thousand Nine Hundred and Fifty
only), nonrefundable, inclusive of applicable GST, to be
submitted through RTGS or through online payment gateway of
company’s website: www.gipcl.com (online Payment Form) as
per details mentioned herein under clause no. 7 of Instructions
to Bidders.

Availability of online e-Tender
document

On website: https://tender.nprocure.com or
https://gipcltender.nprocure.com up to 14.10.2025, 17:30 hrs.

Site Visit Site visit before submission of bid as per clause no. 4 (Section-
A: Instructions to Bidders) at GIPCL (Surat Lignite Power Plant),
Village: Nani Naroli, Ta. Mangrol, Dist. Surat.

Last date & time for | 14.10.2025 up to 17:30 hrs. on website:

submission of online tender
offer

https://tender.nprocure.com or https://qgipcltender.nprocure.com

Submission of EMD either in
physical form by way of
DD/BG or payment receipts of
online EMD payment and
online Tender fee payment

along with supporting
documents for techno-
commercial bid in physical
form.

On or before 14.10.2025, 16:00 hrs. during office hours at office
of Surat Lignite Power Plant, Nani Naroli, Dist. Surat.

Bidder can submit EMD through RTGS or through online
payment gateway of company’s website:www.gipcl.com (online
Payment form)

E-Reverse Auction

E-Reverse Auction will be executed through website: https://e-
auction.nprocure.com (Schedule will be intimated later on to
eligible bidders).
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NOTES:

1.

Amendment / corrigendum of the tender document, forms, schedules, etc... may be
done any time by the GIPCL during the period of publication of tender in the website.
The Bidders are required to visit the website regularly till the last date & time of Bid
submission.

GIPCL reserves the right to reject any or all the tenders without assigning any reason
thereof.

The Bidders are required to quote the rate strictly as per the terms and conditions
mentioned in the tender document, adhering to technical specifications as well.

The Bidders are required to submit their Bids online only through the website
https://tender.nprocure.com or https://gipcltender.nprocure.com. (Tender ID: 223159).
EMD either in physical form by way of DD/BG or copies of payment receipts of EMD
and Tender fee paid through RTGS/online along with other supporting documents are
to be submitted in physical form in sealed cover/envelop at the following address on or
before date & time mentioned above in NIT.- At the top of envelop, tender notice no.:
GIPCL/75 MW SOLAR/CIVIL/DRAIN & PAVER BLOCK/2025 should be
superscripted.

Addl General Manager (O&M-SLPP)

Guijarat Industries Power Company Limited

Surat Lignite Power Plant

At Village: Nani Naroli,

Taluka: Mangrol,

Dist.:Surat-394112, Guijarat.

Phone: (02629) 261063-72. E-Mail: khmistry@gipcl.com

Bidders are advised to upload the tender well in advance to avoid delay in submission
of tenders due to n-procure site related issues. In case of any issues /difficulties
cropping up during on line uploading / submission of documents, bidders are requested
to inform these well in advance (at least two days before closing of tender) to (n) Code
Solutions as mentioned in Section-B of tender and as well as to GIPCL mail to
khmistry@gipcl.com
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1. PLANT SYNOPSIS

Guijarat Industries Power Company Limited (GIPCL) (henceforth be named Company/GIPCL),
is a Premier Power Ultility in the State of Gujarat with an installed capacity of 1184.40 MW
comprising of various conventional and renewable projects.

GIPCL commissioned its first power project ; a 145 MW gas based combined cycle power
plant in 1992 at Vadodara. It expanded its capacity 165 MW Naptha and gas based Combined
Cycle Power Plant at Vadodara in 1997. GIPCL has commissioned 1MWp Distributed Solar
Power Projects at two locations in Gujarat viz. at Village: Amrol, Dist.: Anand and at Village:
Vastan, Taluka Mangrol, Dist.: Surat.

Surat Lignite Power Plant (SLPP) with four units of 125 MW capacity each is located at Village:
Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL has also operating its own
captive Lignite and Lime Stone Mines close to the Power Plant. The Power Plant is based on
Circulating Fluidized Bed Combustion (CFBC) technology for the Boilers, where Lignite is burnt
along with Lime Stone in the Combustor of the Boiler. It commissioned 5 MW solar power
station at SLPP in 2012. Also, GIPCL has commissioned 1MWp Distributed Solar Power
Projects at two locations in Gujarat viz. at Village: Amrol, Dist.: Anand and at Village: Vastan,
Taluka Mangrol, Dist.: Surat.

GIPCL has successfully commissioned a 2 x 40 MW Solar Project in year 2017 as well as a
75 MW Solar Power Project in year 2019 at Gujarat Solar Park, Village Charanka, Dist.: Patan
and 100 MW Solar PV project in year 2021 at the Raghanesda Solar Park. GIPCL has also
successfully commissioned 112.40 MW wind farms at different location of Gujarat.

Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, which are on
Mumbai-Ahmadabad highway. From Kosamba, SLPP is around 32 KM, out of which 27 KM is
part of the National & State Highway and balance 5 KM is District Road. From Kim, SLPP is
around 18 KM, out of which 13 KM is the State Highway and balance 5 KM is District Road.
The nearest Broad Gauge Railway Line is at Kim, which is around 21 KM from the SLPP. Surat
is approximately 50 KM from the SLPP. Location Map for SLPP is as under.

Er-:- - -'*—:-J’ij Ty Z s, ‘J .['1'«
The Company intends to award Rate Contract for “Construction of External Drainage and
Paver Block Walkway for 75 MW Solar Plant” as per detail scope of works for the contract
completion period of 09 Months and is therefore inviting open online e-tender offers through
new (n)Procure E-Tender Portal from experienced & resourceful contractors.
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2. SCOPE OF WORK

The scope of work covered by this specification, in general, comprises:-

11

1.2

1.3

14

15

1.6

1.7

1.8

19

1.10

1.11

1.12

Cleaning & removing all obstructions, Vegetation, loose stone, materials and
rubbish of all kind, bush, wood and trees from land width.

To carry out survey work for initial levels and also the alignment of the
Drain/Culvert/Paver block walkway so as to set out at true to line, curves, slopes,
grade and sections.

Mobilization of all required equipment including not limited to JCB, dumper,
Tractor Trolley, auto level machine, water tanker, Plate compactor, concrete
mixture machine, vibrator, Needle, shuttering etc. and all other tools & tackles as
required.

The scope of work also including supply of all GIPCL approved quality materials,
consumable, labour, supervision, testing and completion of work as per item
description

Earthwork in excavation in all kinds of soil for Drain/Culvert/Paver block walkway
in required shape and area grading in proper line, level and gradient and also
disposal of surplus excavated soil including loading, unloading transporting,
dozing, leveling and making suitable.

Filling fly ash/bed ash under Drain/Culvert/Paver Block including spreading in
layers of avg 100 mm to 200 mm compacted thickness at all depths, watering,
consolidation, dressing and levelling, etc. complete.

Providing & Laying Stone Pitching for drain at bottom and side slope of average
230 mm thickness in C.M. 1:5 in proper line & level, including segregation, hand
packing, wedging, binding, filling voids between stones using cement-sand
mortar (1:5) material, local transportation, watering, ramming, manually
compacting, dressing, dewatering (if required), curing etc. complete. Supply of
required quantity of stone and other approved quality construction materials
including cement & sand shall be in the scope of contractor.

Transportation, Shifting & Laying of Stone and carry out Stone Pitching work for
drain at bottom and side slope of 230 mm thick in proper line & level including
segregation, hand packing, wedging, binding, filling voids between stones using
cement-sand mortar (1:5), local transportation, shifting, watering, ramming,
manually compacting, dressing, dewatering (if required), curing etc. complete.
The required quantity of stone shall be free issue by GIPCL in nearby area.
However, transportation & shifting of stone within the lead of 2 Km shall be
in the scope of Contractor.

Providing and laying avg. 230mm thick rubble soling for culvert in proper line &
level and filling all the voids using bed material and also including flooding of
water for re-filling of voids etc. complete.

Providing & laying plain cement concrete 1:2:4 for Encasing of Hume pipe/Below
Paver Block Walkway with 20 mm downgraded stone aggregates in base, side
and Top of Hume Pipe including Shuttering, tamping, curing, dewatering etc
Providing & laying heavy duty I.S. class 900 mm (internal dia.) RCC Hume pipe
with collars for culverts conforming to class NP2 including setting, laying in
position, joining the pipes in C.M. 1:2, curing, dewatering (if necessary), testing,
etc. complete.

Transportation, Shifting & Laying of Stone and carry out average 230mm thick
rubble soling work for bottom of Paver block area below PCC in proper line &
level including segregation, hand packing, wedging, binding, filling voids between
stones using bed material, watering, ramming, manually compacting, dressing,
dewatering (if required), curing etc. complete. The required quantity of stone
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shall be free issue by GIPCL in nearby area. However, necessary
transportation & shifting of stone up to work place within the lead of 5 Km
shall be in the scope of Contractor. Required quantity of bed ash shall be
free issue from GIPCL Silo, however, necessary transportation and shifting
of bed ash up to work site shall be in the scope of contractor.

Providing & laying 115 mm thick half brick masonry walls in proper line & level for
sides of Paver block walkway in cement mortar 1:5 using approved quality fly ash
bricks, including curing, raking joints, providing expansion joint etc. complete.
Providing smooth cement plaster avg. 20 mm thick in cement mortar 1:4 for side
brick work of Paver Block including curing, etc.

Providing and placing in position 60 mm thick " I " shape or other approved pattern
and size rubber molded interlocking block in pink pigmentation / colour
combination of compressive strength M20, including bedding of 35 mm thick
sand/bed ash layer, transportation to site, placing in position, levelling of block,
compacting by machine etc.

Providing & laying heavy duty I.S. class 450 mm (internal dia.) RCC Hume pipe
with collars conforming to class NP2 at adequate interval below paver block
walkway including setting, laying in position, joining the pipes in C.M. 1:2, curing,
dewatering (if necessary), testing, etc.

Providing and laying and fixing 25 mm thick expansion joint in side half brickwork
of paver block by hydro cell semi rigid UV resistance with high performance
laminated closed cell polythene foam joint filler in sheet foam.

Fly ash/Bed ash shall be supplied free from GIPCL Plant’'s Silo. However,
Contractor shall transport Fly ash/Bed ash at his own cost in closed truck up-to
work location and unused material at work location shall be removed from site.
For stone supplied by GIPCL, Local transportation including loading and
unloading of Stone up to 2.0 Km for drain work and up to 5 Km for Paver Block
work shall be in the scope of Contractor.

The bid submitted by the bidder not covering the total scope of work and services
as detailed out in the tender document shall be liable for rejection.

Quantum of job mentioned against all items in the price bid are indicative only &
may vary as per site requirement and not to be construed as maximum or
guaranteed quantity. The quantities shown in the schedule of quantity are
approximate quantities for the contract period and they may vary as per job
requirements.

All the miscellaneous activities pertaining to specific work to be executed for
satisfactory performance is in the scope of contractor in his quoted rates.
Quality control and testing of samples as per technical specifications, quality plan
through GIPCL approved laboratory as directed by Engineer in charge.

AT
O!F J.yo
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The detail scope of work is mentioned in clause no. 1 of enclosed Section-D (Special
Conditions of Contract). The technical activity estimate sheet is given in enclosed
Section-E and reference drawing is enclosed separately.

3. GENERAL INSTRUCTIONS

3.1 The Bidders who are interested in participating in the tender must read and comply
with the instructions and the Terms & Conditions contained in the tender
documents.

3.2 The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any
alteration, erasures or overwriting shall be liable to make the tender invalid unless
the same is neatly carried out and attested over the full signature of Bidder. The
decision of the Company to interpret the information and rates filled in by the Bidder
shall be final and binding on the Bidder.
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The Bidders are requested to make themselves fully conversant with the General
Conditions of Contract, Special Conditions of Contract, Technical Specifications,
Site conditions, Safety & Health Aspects and Norms to be observed etc. before
submitting their bids so that no ambiguity arises in these respects subsequent to
submission of the Bids.

Before quoting the bid, the Bidder must visit site and should go through the
specifications, scope of work etc. and get himself/herself fully conversant with
them. The Bid should include cost of mobilization and cost to adhere to all Safety
Norms as described in the tender. No relaxation or request for revision of
gquoted/accepted rates shall be entertained subsequent to the opening of Bid on
account of mobilization or Safety costs.

Bidder has to submit all the information as per required Bid document. Failure to
furnish all the information as per required Bid documents or submission of a Bid
containing deviations from the contractual terms and conditions, specifications and
requirements, shall be rejected.

The Bids shall be submitted within the time frames set out in the Notice Inviting
Tender (‘NIT’) and Bids submitted thereafter shall not be accepted and considered.
The tender documents shall not be transferable.

The Bidders are expected to examine all instructions, forms, terms & specifications
in the Bid documents and to get fully acquainted themselves with all the conditions
and matters which may affect the subject matter of the work/tender or the cost
thereof. If any Bidder finds any discrepancies or omissions in the specifications and
documents or any doubt in true meaning or interpretation of any part, he shall seek
necessary clarifications in writing if required.

Conditional offers shall not be considered and liable to be rejected.

The Company reserves the right to extend the deadlines for submission of the Bids
by giving amendments.

During evaluation of Bids the Company may, at its discretion ask the Bidder (s) for
clarification of their Bid. The request for clarification and the response shall be in
writing and no change in prices or substance of the Bid shall be sought, offered or
permitted.

The Company reserves the right to amend/ modify the Bidding documents at any
time prior to the deadline for submission of Bids, either at its own discretion or in
response to the clarification requested by a prospective Bidder. In such case, the
Company may in its discretion extend the deadline for submission of Bids in order
to facilitate the prospective Bidders for incorporating the effect of the amendment
in their Bids.

The Bidders shall bear all costs and expenses associated with the preparation and
submission of their respective Bids, to attend meetings or conferences, if any,
including any pre award discussion with the successful Bidder, technical and other
presentations etc. and the Company shall not be liable for any expense thereof.

If the successful Bidder is consortium/joint deed of undertaking of company, the
Consortium leader/Bidder shall accept joint and several responsibilities and
liabilities for all obligations under the Contract.

Timely and satisfactory completion of the work and strict adherence to the allotted
time frames for jobs shall be the essence of the contract.

The Company reserves the right to qualify/disqualify any applicant without
assigning any reason.

The Bidder shall be disqualified if any untrue statement or misrepresentation is
made in the Bid forms, attachments and other supporting documents submitted by
the Bidder.
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It is perquisite and necessary for all interested bidders to visit the site/plant after
downloading the tender copy to understand the actual working conditions, compliance
related to labour, safety etc. before submitting their offer. Failing which , any
consequential liabilities arising will be to bidder’s account. The bidders shall examine
the site of works and its surroundings at his own responsibility. The bidders shall collect
information that may be necessary for preparing the bid and entering into a contract.
All costs and liabilities arising out of the site visit shall be at bidder’s account.
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4. PLANT VISIT

The bidder is deemed to have examined and understood the tender document,
obtained his own information in all matters whatsoever that might affect the carrying
out the works expressly mentioned or works which may have to be carried out to fulfill
his contractual obligation within the scheduled rates and to have satisfied himself to
the sufficiency for his offer.

The submission of tender by a contractor implies that he has visited the site and read
these instructions, conditions of the contract etc. and has himself aware of the scope,
nature of works & specifications of the works to be done, General & Special Terms and
Condition. GIPCL will not, therefore after acceptance of contractor’s rate, pay any extra
charges for any other reason in case the contractor is found later on to have misjudged
the site conditions.

Any error in description or quantity or omission in the contract document shall not vitiate
the contract or release the contractor from executing the work comprised in the contract
according to scope of works, magnitude of the works, location, right of way,
accessibility, soil condition, dewatering requirement, requirement of equipment, tools
& tackles, safety PPEs, making site safety arrangements, manpower, supervisors,
labour, etc. Contractor has to complete the work in accordance with the contract
documents irrespective of any defects, omissions or errors that may be found in the
contract documents.

BIDDER shall inspect the site, examine and obtain all information required and satisfy
himself regarding matters such as access to site, approach to work, communication,
transport, working condition including Vegetation, dewatering requirements, movement
of excavator & Dumpers, examine the location for local shifting/transportation of rubble
stone & bed ash, accommodation for their labour, quantum of dusting & temperature
variations at specified work locations, importance of work, round the clock working
conditions, site safety requirements, right of way, the type and number of equipment,
manpower & machinery & facilities required for the satisfactory & timely completion of
work, the quantity of various items of the work, the availability of local labour, local
working conditions, uncertainties of weather, obstructions & hindrances that may arise,
etc which may affect the work or cost thereof, before submission of his Bid. Ignorance
of site conditions shall not be accepted by the GIPCL as basis for any claim for
compensation. The submission of a Bid by the BIDDER will be construed as evidence
that such an examination was made. Any later claims / disputes in regard to rates
quoted shall not be entertained or considered by the GIPCL

The rates quoted by BIDDER shall be based on his own knowledge and judgment of
the conditions and hazards involved and shall not be based on any representations of
the Engineer.
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ELIGIBILITY CRITERIA (SELF ATTESTED COPIES OF
SUPPORTING DOCUMENTS MUST BE SUBMITTED FOR EACH
OF FOLLOWING ELIGIBILITY CRITERIA)
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The following criteria will be adopted for qualifying the Bidders for consideration of the
Bid for the further proceeding.

Bidder should possess minimum Three years of experience during last five years
ending last day of the month previous to the one in which tender is invited, in similar
nature of jobs like General Civil works like construction of Drain works, Bridge, Culvert,
RCC Road work, Paver block laying etc.. Infrastructure works in Power Plant, Process
Industries, Corporations, Corporate, Institutes, colony and should enclose proof of the
same. Bidder shall submit necessary evidence for the same like self-attested copies of
work orders/Work Execution/Work Completion certificates from clients. The work
completion certificate shall comprise of Order value & Executed value. Bidders should
have executed the work directly. The work executed as a sub-contractor or subletting
agency shall not be taken in to consideration.

Bidder should produce evidence of having successfully completed similar works
(as per above clause no. 5.1) during last five years ending last day of the month
previous to the one in which tender is invited, satisfactory progress of ongoing
works etc... secured from clients along with self attested copies of documentary
evidence preferably photo copies of work experience. The experience should be either
of the following.

The experience should be either of the following

a. One similar completed/executed work each costing not less than the amount
equal to Rs.114.91 Lakh .
OR
b. Two similar completed/executed works each costing not less than the
amount equal to Rs.76.6 Lakh .
OR
c. Three similar completed/executed works each costing not less than the
amount equal to Rs.57.45 Lakh .

Note: For evaluation of the bid the executed value mentioned in the work
completion/work in progress certificate will be considered.

Bidder should specifically mention fulfilling of above criteria in his offer along with
details of work orders & work completion/execution certificates issued by clients.

Tender fee: The tender fee of Rs. 2,950/- (Rupees Two Thousand Nine Hundred and
Fifty only), including applicable GST (non-refundable) shall be submitted through
RTGS or through online payment as per details provided in clause no. 7 herein under.
Demand Draft will not be accepted for Tender Fee

EMD: The EMD of Rs 1,22,000/- (Rupees One Lakh Twenty-Two Thousand only), shall
be accompanied in the form of DD/RTGS/online or irrevocable Bank Guarantee given
by Bank as described in subsequent clause no. 7 herein under.

Bidder should have separate Employees Provident Fund code number towards
registration of firm with RPF commissioner, as applicable.

Attested copies of relevant documents duly signed & seal on each & every page shall
be submitted. GIPCL may verify the documents, experience certificates issued by
concern authority. After opening of technical Bid, if any required attested documents
found missing in the Technical Bid submitted by the Bidder, the tender inviting authority
may inform to that Bidder by E-mail to submit the missing required documents within
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stipulated time limit. If Bidder/Bidders fail to submit within stipulated time, their Bid will
be declared technically disqualified and no further correspondence will be entertained.
Bidder should have average annual turnover of Rs. 57.45 Lakh during last three
financial years i.e. (average of financial year 2021-22, 2022-23 & 2023-2024). Bidder
shall furnish annual audited financial statement duly certified by Chartered Accountant
for the last three financial years as above to demonstrate the financial healthiness of
the company. The balance Sheet and Profit & Loss Account must be in the name of
the company. Any type of MOU for this purpose will not be entertained.

Note: In case, the annual turnover is less than the statutory guideline which does not
require audit, the bidder shall submit the turnover certificate from Chartered
Accountant.

The Bidder has to submit INCOME TAX Permanent Account Number (PAN) and GST
registration number as applicable. Copies of the same shall be submitted.

The net worth of the bidder should be positive as evidenced from audited accounts of
last financial year (2023-24), audited (or whereas per extant laws of the land audit is
not applicable, certified) by a qualified Chartered Accountant who should be a member
of the Institute of Chartered Accountants of India.

In case Bidder is a Consortium/Joint deed of undertaking of company, the above
requirements/credential of consortium leader/bidder shall be considered unless
otherwise specifically mentioned in the tender.

If Bidder or its Partner(s) or Director(s) is /are/was Black Listed / Deregistered /
Stopped or banned from dealing in the past by any Govt, of Gujarat Undertakings /
Depts. / Authorities and Govt. of Gujarat supported companies / undertakings /
organizations, Bid of that party may be liable to be rejected. Bidder agrees and
undertakes to accept decision of GIPCL in this regards as final and binding on the
Bidder without any demur and that no further correspondence shall be done in this
regard at any stage. Bidder shall have to submit “Declaration for Contractual
Litigations” as amended in Annexure-F in Section-F / Form attached.

Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of Safety
Laws and Regulations” as amended in Annexure-F in Section-F / Form attached.

e If any Major Violation of any safety law(s) / Rule(s) is / are found during the
preceding Three (3) years, Bid of that party will be liable to be rejected.
Bidder agrees and undertakes to accept decision of GIPCL in this regards
as final and binding on the Bidder without any demur and that no further
correspondence shall be done in this regard at any stage.

e If any of the details submitted in the prescribed Annexure-F in Section-F /
Form to the Bid is/are found to be false, incorrect at any time in future, then
the Contract awarded to that Bidder / Contractor shall be liable to be
terminated forthwith without any notice / correspondence and Bidder agrees
and undertakes to accept decision of GIPCL in this regards as final and
binding on the Bidder without any demur and that no further correspondence
shall be done in this regard at any stage. Further, Performance / Security
Deposit will also be liable to be forfeited. Any dues to GIPCL from the Bidder
/ Contractor shall be recovered from the pending bills or any other dues
payable to the Bidder / Contractor, if any or otherwise through any other
recourse available under the Laws.
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The Bidder shall submit all the evidences, documents, attested copies of work orders
& work completion certificates etc... as a proof with EMD & Tender Fee and also
provide the requisite details online for meeting the prequalification requirements.
GIPCL will verify the experience, performance, capability & strength of Bidders,
independently for executing the job. GIPCL may visit the site & consult the owner of
the industry/property where similar job is executed by the Bidder. GIPCL reserves the
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right to accept/cancel/reject any/all Bids without assigning any reason thereof. The
tenders of qualified Bidder/Bidders shall only be considered for further evaluation.
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Site Visit is mandatory prior to submission of bid to understand the scope of work,
working conditions, site conditions, location of Rubble yard & fly/ned ash silo,
equipments, tools & tackles, labour deployment, associated risk, surrounding etc.

LANGUAGE OF BID

The Bid prepared by the Bidder, and all correspondence and documents relating to the
Bid exchanged by the Bidder and the Company, shall be written in the English
language. Any printed literature furnished by the Bidder, written in another language
shall be accompanied by an English translation for the purpose of interpretation of the
Bid.

EARNEST MONEY DEPOSIT (EMD) AND TENDER FEE

An EMD of Rs.1,22,000/- (Rupees One Lakh Twenty-Two Thousand only) and
Nonrefundable Tender fee Rs.2,950/- (Rupees Two Thousand Nine Hundred Fifty
only) inclusive of applicable GST shall accompany with Bid. Tender fee shall be
submitted through RTGS/ online mode of payment only as per details provided herein
under.

The EMD shall be submitted in the form of DD/irrevocable Bank Guarantee in favor of
Gujarat Industries Power Company Limited from all Nationalized Banks or Axis Bank,
ICICI Bank, HDFC Bank, Kotak Mahindra Bank, Indusind Bank, Federal Bank,
Bandhan Bank, IDBI Bank and Karur Vysya Bank as per Proforma of irrevocable BG
enclosed with this e-tender under Section-F.

Bank for EMD DD Payable at :

1. Bank of Baroda Mosali, Dist: Surat

2. State Bank of India Nani Naroli, Branch Code: 13423
3. Any Nationalized banks Surat

Alternatively, EMD & Tender Fee may also be submitted through RTGS/online mode
of payment by bidders as per details given below:-

RTGS detail:
1. BANK NAME:- State Bank of India
2. BRANCH:- Nani Naroli
3. IFSC CODE:- SBIN0013423
4. BENEFICIARY NAME: Gujarat Industries Power Company Limited
5. A/C No.- 33514692834

Also, EMD & Tender fee may also be submitted through online payment gateway of
company’s website: www.gipcl.com (online Payment Form) as per details provided in
Section-F (Annexure-l) herein under

In case EMD is paid in the form of BG, the same shall be valid for a period of 180 days
after the due date for submission of the bid

The EMD of the successful bidder will be returned after payment of after payment of
contract security deposit or deposit of contract performance guarantee by the
successful bidder. Alternatively EMD will be converted in SD and successful bidder
shall submit SD or performance bank guarantee for balance amount
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7.5 The earnest money deposit will be refunded to the unsuccessful BIDDER after the
tender is finalized and after award of LOI/Work Order.

7.6 Any bid not accompanied with EMD and Tender fee will be rejected. Tender fees and
EMD should be submitted to GIPCL.

7.7 No interest shall be payable on EMD.

7.8 The EMD will be forfeited if the BIDDER (i) withdraws his tender after acceptance or
(ii) withdraws his tender before the validity date of the tender.
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7.9 SCHEDULE OF EMD, TENDER FEE & OTHER SUPPORTING DOCUMENTS

Details of EMD & Tender fee paid by | Address for Submission:

RTGS/online mode or EMD in physical | Addl General Manager (O&M-SLPP)

form by way of DD/irrevocable BG (as | GUJARAT INDUSTRIES POWER CO. LTD.,
applicable) with other documents duly | (Surat Lignite Power Plant)

self-attested to be submitted in physical | Village: Nani Naroli, Taluka: Mangrol, District:
form in sealed cover as per details | Surat. PIN: 394112, Gujarat. Phone : 02629-
mentioned in NIT on or before the due | 261063

date & time of closing of the tender. | Email IDs for submission of soft/scanned
Bid No. shall be mentioned at the top | copies of documents: khmistry@gipcl.com

of cover/envelope.

8. SUBMISSION OF BIDS

A: MODE OF SUBMISSION

The bids shall be submitted online at the https://tender.nprocure.com or
https://gipcltender.nprocure.com within the dates specified in the NIT along with the
details of tender fees, EMD in two parts as under:

(a) Pre-qualification and Techno-commercial Bid without price.
(b) Price Bid.

(@) Pre qualification and Techno-commercial Bid without price:

The tender document duly signed in all pages without price bid along with techno-
commercial deviations, if any, shall accompany the bid. The following Information shall
be provided in the techno commercial bid:

1. Qualification and experience of Site-in-charge.

2. Schedule of deviation (Annexure-G under Section-F) Technical as well as
commercial, if any.

3. Qualification & experience of Supervisors/Engineers (if applicable).

4.  List of available equipments, tools & tackles which are required to perform the
scope of works as specified in this tender Annexure-E under Section F.

The following supporting documents shall also be submitted along with EMD & Tender
Fee in physical form:

1. The tender documents duly signed in all pages without price bid along with
techno-commercial deviations, if any.

2. Proof of experience meeting the minimum eligibility criteria as mentioned in

tender document.

Performance certificate issued by clients.

Previous work order copies.

hw
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Details of present work order (if any)

Turn over for the last three years, audited annual accounts/financial statements
i.e. profit & loss account and balance sheet and net worth certificate for last
financial year duly certified by a practicing CA will be required as specified in
clause nos. 5.7 & 5.9 above.

P.F. Number and Allotment Letter.

PAN Number.

Goods & Service tax registration number/certificate copy
Declaration-cum-Undertaking for Compliance of Safety Laws & Regulations and
Contractual Disputes / Litigations as per Performa Annexure-F under Section-F.
Bidder should submit duly filled Annexure-H provided under Section-F of Tender
document.

User ID for e-reverse auction on website: https://e-auction.nprocure.com

AT
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Price Bid:

Percentage Rate Price Bid shall be submitted only in soft form through e- portal
system.

Note: Estimated SOR includes cost of all manpower, GIPCL approved
quality materials, supervision, insurance, equipments, vehicles,
consumables, tools & tackles, transportation, Safety, legal & statutory
compliance, mobilization-demobilization, supervision, all taxes & duties
(Including GST) etc... . Price Bid shall be submitted only in soft form through e-
portal system.

Total Estimated SoR Amount is including GST by considering present GST
rate @18%.

Contractor shall at his/her expense comply with all labour and industrial laws and
such other acts and status as may be applicable to this contract in respect to pay
etc. On account of any default in respect of all liabilities and in case of non-
compliance of the above, the company can withhold their payments till all legal
liabilities are discharged.

Contractor shall deploy labour/workers & supervisors in sufficient numbers to
ensure proportionate progress and quality workmanship of the degree specified
in this contract and to the satisfaction of the Company

Bidder shall quote online their offer price including GST.

Bidder shall have to quote the total price (including GST) in the form of %age.
i.e. “At Estimated Value OR %age below the estimated value OR

%age above the estimated value.”

The quantities shown in the Schedule of Quantities & Rate SoR (Section-E) are
approximate for the contract period and may vary as per job requirement.

The Bidder shall fill the Bid documents with utmost care in consonance with the
instructions contained in the Bid documents.

Rates will remain firm throughout the contract period and any extension
thereof, if required, to complete entire scope of work and shall not be subject to
any escalation in price, idle charges for labour, machinery, overhead expenses
etc.. There will not be any escalation/compensation to the contractor
against any revision and/or change in rate of materials, fuels, MWR
(Minimum Wage Rates), etc... whatsoever.

B: METHOD OF TENDERING/SIGNATURE ON BIDS

(i)

The Bid must contain the postal address like name, residence & place of business
of the person/persons submitting the Bid and must be signed & sealed by the
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Bidder with his/her usual signature. The name of all persons signing the
documents shall also be typed or printed below the signature on each page.

Bid by a joint venture/partnership firm must be furnished with full names of all
partners and be signed with the partnership name, followed by the signature and
designation of one of the authorized partners or other authorized
representative(s). A certified copy of the power of attorney authorizing such
partner or representative shall also be submitted.

Bids by a Corporation/Company must be signed with the legal name of the
Corporation/Company i.e. by the President/Managing Director/Secretary or other
person or persons authorized to Bid on behalf of such Corporation/Company. A
certified copy of the board resolution/power of attorney authorizing such partner
or representative shall also be submitted.

The Bidder's name stated on the proposal shall be the exact legal hame of the
firm.

Erasures or other changes in the Bid Documents shall be initialed by the person
signing the Bid.

Bids not conforming to the above requirements of signing shall be disqualified.
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MODIFICATION AND WITHDRAWAL OF BIDS

a.

b.
C.

The Bidder may modify or withdraw the bid prior to the deadline prescribed for
submission of bids.

No Bid shall be modified subsequent to the deadline for submission of Bids.

No Bid shall be withdrawn in the interval between the deadline for submission of
Bids and the expiration of the period of bid validity.

POLICY FOR BIDS UNDER CONSIDERATION

a.

b.

Bid shall be deemed to be under consideration immediately after opening of the bid
and till official intimation of award/rejection made by the Company to the Bidders.
While the Bids are under consideration, Bidders and / or their representative or
other interested parties are advised to refrain from contacting by any means, the
Company. The Engineer, if necessary, will obtain clarifications on the Bids by
requesting for such information from any or all the Bidders, in writing as may be
necessary. The Bidder will not be permitted to change the price or substance of the
Bid after the Bid has been opened.

EFFECT AND VALIDITY OF THE BID

The Bid should be kept valid for acceptance for a period of one hundred and eighty
(180) calendar days from the last date of submission of Bids.

The submission of any Bid along with the required documents and specifications
shall constitute an agreement that the Bidder shall have no cause of action or claim,
against the Company for rejection of his Bid. The Company shall always be at
liberty to reject or accept any Bid or Bids at his sole discretion and any action will
not be called into question and the Bidder shall have no claim in that regard against
the GIPCL.

OPENING OF BIDS

12.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the case

may be, in presence of Bidder's representatives whenever such a procedure has
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been specified. Otherwise the tender will be opened by the authorized officers of
GIPCL.
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12.2 Preliminary Examination:

12.2.1 The Company will examine the Bids for any computational errors, for sureties
furnished by bidder, for authentication of documents submitted and
completeness of the Bids.

12.2.2 Arithmetical errors will be rectified on the following basis:

(a) If there is a discrepancy between the unit price and the total price that is
obtained by multiplying the unit price and quantity, the unit price shall prevail
and the total price will be corrected & will be binding to the bidders.

(b) If there is a discrepancy between the Total Bid Amount and the sum of total
prices, the sum of total prices shall prevail and the Total Bid Amount will be
corrected & will be binding to the bidders.

EVALUATION & COMPARISON OF BIDS

13.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the
lowest evaluated Bid in conformity with the specifications of the tender
documents.

13.2 The Technical Bids will be examined for minor matters regarding qualification of
bids. Subsequent to correspondence with the respective bidders, the decision
of Tender Committee will be final.

13.3 All responses to requests for clarifications shall be in writing and shall be
presented to the Company through e-mail or in a sealed envelope on or before
the given date requested by the Company. If the Technical clarifications sought
by the Company do not reach the Company on or before due date, the Bid will
be rejected.

13.4 The comparison of all the Bids shall be carried out with reference to the scope
of work as per the technical specification. Any deviation/omission shall be
evaluated at highest quoted price of the deviation/omission quoted by any of the
Bidder. In case a separate price (for omission) is not given by any other Bidder,
a reasonable price of the same shall be taken & the same shall be binding to the
Bidders.

13.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par. The
loading shall be carried out at an interest rate of 2% above PLR of SBI.

13.6 A Bid to be substantially responsive shall be one which on evaluation confirms
to all the terms, conditions and specifications of the Bid documents without any
material deviation or reservation.

13.7 For the above referred purpose, a ‘material deviation’ shall be one which:

(a) Which affects in any substantial way the scope, quality or performance of
the contract, or

(b) Which limits in any substantial way and in a manner inconsistent with the Bid
documents, GIPCL'’s right or the Bidder’s obligations, under the contract, or

(c) Whose rectification would affect unfairly the competitive position of other
Bidders presenting substantially responsive Bids.

RIGHT OF REJECTION OF TENDERS

14.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding
process and reject all Bids at any time prior to award of contract, without thereby
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incurring any liability to the affected Bidder or Bidders or any obligation to inform
the affected Bidder or Bidders regarding the same.

14.2 Any Tender without EMD and Tender fee will be treated as non responsive and
shall be rejected at the outset & no further correspondence shall be entertained
regarding this.

14.3 GIPCL reserves the right to debar any Bidder from participation in future Bids if
such Bidder has quoted an abnormally low rate in the Bid document/price Bid.
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AWARD OF CONTRACT

15.1 GIPCL will award the contract to that bidder whose quotation has been
determined to be substantially responsive and evaluated as the lowest quotation
in conformity with the requirements of the specifications and documents
contained herein, provided further that the bidder is determined and evaluated to
be qualified to perform the contract satisfactorily.

15.2 The successful bidder shall be intimated of his/her selection through the Letter of
Intent or Letter of Award/ Work Order which shall be sent to him/her through e-
mail, courier, fax or registered mail.

15.3 GIPCL reserves the right to cancel/short close the contract during the contract
period without assigning any reason. by giving one month notice.

15.4 GIPCL reserves the right to split the contract quantity between vendors.

CONTRACT PERIOD

16.1 The contract will be for a period of 9 (Nine) Months from the date of LOI or Work
Order, whichever is earlier.

16.2 GIPCL reserves the right to extend the Contract Period appropriately (if given
scope of work not completed) on the same rates, terms and conditions without
any price escalation and without entering into any new contract.

16.3 GIPCL reserve the right to short close the contract at any time by giving one
month notice period without assigning any reason and without any compensation

ASSIGNMENT AND SUB-LETTING

The Contractor shall not directly or indirectly assign or sub-let total/any part of the
contract to any other party or agency.

CONTRACTOR'’S OBLIGATIONS

A: DEPLOYMENT & RESPONSIBILITY OF MANPOWER

(i) The Contractor shall deploy suitably qualified and sufficient manpower for timely &
satisfactorily execution of the works under the contract.

(i) The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled
manpower separately to properly complete the job in given/scheduled time.

(i) The Contractor shall depute its own workmen/labor with proper identification to
enter the plant premises after ensuring that the jobs are scheduled.

(iv) At the time of deploying manpower, the Contractor shall strictly comply all the
applicable labor laws/Acts norms including but not restricted to the age of the
workers, women workers and shall also ensure that a police verification, security
check, pre-employment medical fithess check-ups & induction safety training for
all the workmen/labour engaged at the GIPCL site is done and necessary
documents regarding the same shall be submitted to the GIPCL’s authorized
representative/officer-in-charge. Any default in complying with the same or any
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misrepresentation regarding compliance of the same shall compel GIPCL to
initiate appropriate civil or criminal proceedings regarding the same.
The Contractor shall also comply with the safety requirements and provide his
workmen/labor with safety equipment like helmets, masks, gum boots, a uniform
and other necessary PPEs for properly undertaking the operations involved under
this contract. Following are also to be issued by contractor :

a) Safety shoes (standard approved ISI make)

b) Safety helmet (standard approved ISI make in yellow colour only)

c) Safety Goggles / face shield.

d) Ear plug/ Ear muff.

e) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical
hand gloves.

f)  Full body double harness Safety belt.
Contractor shall nominate /authorize senior experienced person in writing as site
in charge to co-ordinate with GIPCL engineer and who shall bear overall
responsibility for performance of the contract. Such person shall remain always
available at site or site office allotted to the contractor at SLPP site. Contractor has
to submit the authority letter and documentary proof for the same.
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O!F J.yo
03 g3*

(vii) The Contractor shall appoint a supervisor who shall co-ordinate with GIPCL’s

Engineer In - Charge for daily entrusted job. They have to maintain daily records
dully signed for the works carried out and duly certified by Engineer-In-Charge.
The Contractor in co-ordination with the Engineer-In-Charge shall ensure the
availability of adequate manpower to carry out the job satisfactorily on a daily
basis. As per the instruction of Engineer-In-Charge they have to allot the work and
execute the same in specified time limit.

(viii)During execution of the works, one or more jobs may be required to be done

(ix)

()

(xi)

simultaneously and the Contractor shall mobilize additional resources accordingly.
During emergency or similar situations the Contractor shall be required to mobilize
resources as per need within the period of 24 hours as directed by GIPCL. If the
contractor fails to mobilize sufficient manpower to complete the job in time, GIPCL
will execute the job through other agency at the risk and cost of the contractor with
10% supervision charges plus applicable GST as per
extant GST Laws & other taxes & duties as per applicable extant laws and the
same shall be recovered from the Contractor’s bill.

Important Note: Whenever any of the Unit at SLPP remains under outage due to
any reason, the contractor shall mobilize sufficient work force at site within a period
of twenty four hours from the time of intimation to the site-in-charge or via mail to
your office. Generation loss occurred due to want of manpower as well as
resources & tractors will be viewed very seriously and will invite appropriate
punitive measures as decided by competent authority.

During working in high risk area like hot lines of steam/ water/ oil the workman
must wear a suitable safety apron, safety belt, safety hand gloves and goggles. It
is the contractor’s/contractor’s supervisor’s responsibility to ensure it without fail.

(xii) During unit overhauling, the contractor has to enhance the site manpower as per

the requirement to ensure the timely completion of work (During overhauling period
quantum of work increases substantially). For this, enhanced work shall be
completed by deploying additional manpower with separate supervisor. Payment
will be made on item rate basis only. The work during the overhauling period is to
be carried out round the clock. Contractor should mobilize sufficient number of
manpower and execute the work in all shifts with independent manpower.
Contractor should not continue the same manpower for more than 12 hours.
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(i) All standard tools & tackles and equipments (including as specified in Annexure-E
of Section-F) required to execute the contract are in the scope of the contractor.
The contractor should ensure that tools & tackles are in healthy & working
condition. All consumable items would be in the scope of the contractor (Note: If
work is suffered due to want of sufficient manpower, tools & tackles,
vehicles, equipments and/or required consumables/materials then 25% of
the total job cost plus applicable GST as per extant GST Laws & other taxes
& duties as per applicable extant laws will be levied as a penalty for each and
every instance).

(i) For proper execution of the work as per the scope, the contractor is required to
maintain sufficient quantity of tools & tackles, equipments, standard safety PPEs,
standard MS scaffolding materials in good working condition at site as per day to
day work load and emergency situations to complete the work in stipulated time.

(iii) In case of breakdown of equipment, the contractor should work round the clock for
putting back the area in service immediately within minimum time. In case of any
emergency arising during night hours the contractor should be in a position to
mobilize the manpower immediately within minimum time.

(iv) Arrangement for lighting at the work spot has to be made by the contractor. He has
to arrange all lighting equipment such as power cable, hand lamps. The contractor
has to take prior approval for taking electrical power supply. The contractor should
keep hand lamps of 24Volt for confined space and sufficient quantity of 240 Volt
halogen lamp for other area ensuring safety at work place

(v) Pin sockets of IS standards should be used for all connections. For any accident
take place & any damage to the equipment and/or injury to human due to
carelessness in loose connection, contractors will be held responsible & liable for
any recovery/actions.
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B: TOOLS & TACKLES:

CLARIFICATION OF BIDDING DOCUMENTS

If any Bidder requires any further information or clarification in the Bidding Documents,
may notify the Company before one week of last date of submission of online Bid, in
writing or by E-mail at the GIPCL's mailing address khmistry@gipcl.com as indicated
in the 'Invitation to Bids'. The GIPCL's response (including an explanation of the query)
will be sent in writing or by E-mail to all prospective Bidders who have received the
Bidding Documents.

TIME SCHEDULE

The basic considerations and the essence of the ‘Contract’ shall be the strict adherence
to the time schedule for performing the specified "Works'.

UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND
SPECIFICATIONS

The Bidder is required to carefully examine the specifications and documents, all the
conditions and matters work wise & cost wise. If any Bidder finds any discrepancies or
omissions in the specifications and documents or is in doubt for any meaning of any
part, he shall request in writing for an interpretation/ clarification to the GIPCL. All such
interpretations and clarifications shall form a part of the Bid documents.
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All the payments against the work order shall be in Indian currency and payable
through cheque or through RTGS (online payment) system only based on submission
of required documents like bank mandate form with original copy of cancelled cheque.
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PAYMENTS

POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID

The schedule of rates shall be read in conjunction with Instructions to Bidders, General
conditions of contract, Special conditions of contract and Technical specifications.
The quantities given in the schedule of rates are estimated and payment will be made
as per actual work carried out as per the rates of work order.

The method of measurement of completed work for payment shall be in accordance
with the method of measurement specified in the Tender.

No separate amount shall be payable for use of auxiliary equipment incidental to or in
day to day operation in the course of fulfillment of contractual obligation of the vendor.
Note: Interested bidders are requested to submit the online tender at least two days in
advance from the due date set for online submission of bid in order to avoid non
participation of e-tender due to probable technical problem in e-tender system.

QUANTITIES

The quantities specified are estimated and for tendering purpose only. Payment will be
made, based on actual work done as certified by Engineer-in-charge of GIPCL.
Quantities of individual items may be revised during the course of contract period
based on site requirement. Contractor shall not be entitled for any compensation on
ground of such alteration in scope of work. GIPCL reserves the right to operate or
increase/decrease quantities in each item or omit any item included in Schedule of
Quantity at his discretion. Contractor shall have no claim, whatsoever, on grounds of
loss of anticipated profit etc. on account of the same.

After commencement of the work, GIPCL, for any reason may not require to be carried
out the whole/part of the work as specified in the tender, the ENGINEER-in-charge
shall inform the fact for thereof to the CONTRACTOR and contractor shall have no
claim for any payment or compensation whatsoever on account of any profit or
advantage which he might have derived from the execution of the work in full but which
he did not derive in consequence of the full amount of the work not having been carried
out nor shall he have any claim for compensation by reason of any change having been
made in the original specifications and instructions which shall involve any curtailment
of the work as originally contemplated.
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SECTION-B
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING & E-
REVERSE AUCTION
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SR. DESCRIPTION
NO.
1. Tender documents are available only in electronic format and same can be

downloaded from the website: https://tender.nprocure.com or
https://gipcltender.nprocure.com and It can also be viewed from Company’s
website www.qgipcl.com

2. Price. bid should be submitted online through the website
https://gipcltender.nprocure.com only. No physical submission of price bid will
be entertained as it should be furnished on-line only

3. Bidders who wish to participate in online tenders will have to procure / should
have legally valid Digital Certificate (Class Ill) as per Information Technology
Act-2000, using which they can sign their electronic bids. Bidders can procure
the same from any of the license certifying Authority of India or can contact
(n)code solutions- a division of GNFC Limited, who are licensed Certifying
Authority by Government of India

4, All bids should be digitally signed. The bidders are required to contact at the
below mentioned address for detailed training on on-line tendering and also for
requirement.

(n) Code Solutions - A division of GNFC Ltd.

403, GNFC Info tower, S.G Road,

Bodakdev, Ahmedabad — 380054 (Gujarat, India).
Toll Free: 7359021663

Tel: 079-26857315/316/317

E-mail: nprocure@ncode.in, website: https://tender.nprocure.com

1)

3)

4)

Interested bidders are requested to submit the online tender at least two days in
advance from the due date set for online submission of bid in order to avoid non-
participation in case of any technical issues (website and/or network) at last moments.

E-REVERSE AUCTION:

GIPCL reserves the right to conduct E-Reverse auction through (n) Procure platform.
E-Reverse auction shall be conducted amongst (a) the lowest 50% eligible bidders (rounded
to the next higher whole nhumber) from the total bids received OR (b) Minimum three (03)
lowest bidders, whichever is higher, shall be invited for participation in e-Reverse Auction
through n-procure platform.

Opening Price (including GST), Decrement value and duration for the e-Reverse Auction
shall be informed to the qualified bidders before start of e-Reverse Auction.

After e-Reverse Auction process, L1 bidder shall be decided on Lowest Total Contract Price
(including GST).
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To participate in e-Reverse Auction, Bidders have to create e-Auction USER ID on website:
https://e-auction.nprocure.com that the bidder shall be allowed to participate the e-
Reverse Auction.

In case of any further information regarding online bidding or if a Bidder needs any
assistance in accessing/ submission of online bid/ clarification or if training is required for
participating in online e-reverse bidding, then the Bidder can contact the following office for
assistance or training:

AT
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(n) Procure Cell, (n) code solutions-A division of GNFC Ltd.,
403, GNFC Info tower, S.G. Road,

Bodakdev Ahmedabad — 380054 (Gujarat)

Toll Free: 7359021663

Phone No. 079-26857315/ 316/ 317,

Fax: 079-26857321 / 40007533, Email: nprocure@ncode.in

Bidder may visit https://tender.nprocure.com for information regarding e-tendering registration
process.
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SECTION-C
GENERAL CONDITIONS OF CONTRACT
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1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE

As a Contract Security, the successful Bidder, to whom the work is awarded, shall be
required to furnish a Performance Bank Guarantee (PBG)/Contract security deposit in
favour of Gujarat Industries Power Company Limited for guarantee amount at ten
percent (10%) of the “Total Contract Price” (excluding GST) from any Nationalized
Bank including Public Sector bank-I1DBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank or
Kotak Mahindra bank, Indusind Bank or Federal Bank, Karur Vysya Bank or Bandhan
Bank in the format attached in SECTION-F, and it shall guarantee the faithful
performance of the 'Contract' in accordance with the terms and conditions specified in
these documents and specifications. Contract security deposit shall be submitted
strictly within twenty-one days from the date of Lol or work order, whichever is earlier.
The guarantee shall be valid up to defect liability period of one year from the contract
completion date. The Guarantee amount shall be payable to the Company in Bidder's
home currency without any condition whatsoever

GIPCL reserves the right to forfeit Performance Bank Guarantee (PBG)/Contract
security deposit.

The Performance Bank Guarantee (initial security deposit) will be returned to the
Vendor/Contractor without any interest at the end of the “defect liability period” after
completion of contract and on fulfilling contractual obligations throughout the retention
period. However, any delay in submission of initial SD will result in equivalent late
release of entire SD after guarantee period.

Bid security/EMD should be refunded to the successful bidder on receipt of
Performance Security.

2. RECOVERY CLAUSE

(1) In case of any damage of equipment/machinery due to negligence of contractor
or any other reasons attributed to contractor the decision of Engineer-in-charge
regarding the amount of recovery shall be final and binding subject to a
maximum of 10% of contract value plus applicable GST as per extant GST laws
& other taxes & duties as per applicable extant laws. Recovery will be affected
from the monthly bills and/or retention money/security deposit

(ii) If the contractor fails to execute the work as per directions of Engineer (l/c)
within the time frame given in work order and as per day to day instructions by
Engineer-in-charge, GIPCL shall get the work done by third party at the risk &
cost of the contractor with 10% additional overhead charges of GIPCL, plus
applicable GST as per extant GST laws & other taxes & duties as per applicable
extant laws.

3. DEDUCTIONS FROM CONTRACT PRICE

All costs, charges or expenses that GIPCL may have paid, for which, under the contract
the contractor is liable, shall be recovered by the GIPCL. The contractor shall pay all
such claims within 15 days of claim, failing which the same shall be deducted from the
bills of contractor.

Page 23 of 70



E-Tender for “Construction of External Drainage and Paver block Walkway for 75 MW Solar Plant”. “. Bid No.:
GIPCL/75 MW Solar/Civil/Drain & Paver Block/2025

AIE

ALl :&a
"

& N

4. TERMINATION OF CONTRACT BY GIPCL
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Contractor shall be responsible to complete the jobs within agreed time schedule and
in case contractor fail to complete the job, GIPCL shall recover from his bill, Security
Deposit and / or whatsoever for expenses incurred to complete the job with additional
10% overhead charges including GST & other taxes.

In case if contractor’s services are not found satisfactory with respect to mobilization,
time bound activities, workmanship & safety (OHSAS policy of GIPCL) then GIPCL has
right to terminate the contract at any time by giving 15 days advance notice to
contractor without assigning any reason and will make the alternate arrangement at
the risk & cost of contractor.

GIPCL may terminate the contract after due recoveries of pending jobs/damages after
giving 15 days advance notice to the contractor if any of the following events occur —

i. Contractor is adjudged as insolvent.

. Contractor has abandoned the contract.

iii. Contractor fails to proceed with the work with due diligence as per requirements
of the contract.

iv. Contractor has neglected or failed persistently to observe or perform any of the
acts, matters or things, which as per the contract are to be observed and
performed by the contractor.

V. Contractor repetitively violating the safety norms for more than three incidents.

Vi. Any major contradiction of applicable labour laws.

Vii. Any major deviations from contractual terms and conditions including quality of
job.

viii.  GIPCL reserves the right to terminate the contract without giving any reason

whatsoever and forfeit the PBG.

5. FAILURE & TERMINATION

If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER
requiring compliance, with such further drawings and / or the GIPCL /ENGINEER
instructions fails within seven days to comply with the same, the GIPCL /ENGINEER
may employ and pay other agencies to execute any such work whatsoever as may be
necessary to give effect thereto and all costs incurred in connection therewith shall be
recoverable from the CONTRACTOR by the GIPCL on a certificate by the
GIPCL/ENGINEER as a debt or may be deducted by him/her from any money due or
to become due to the CONTRACTOR.

If the contractor fails to execute the work or fails to mobilize the resources and
equipments as per directions of GIPCL / ENGINEER within the time frame given and/or
violating the GIPCL'’s safety rules & regulations, ENGINEER/ GIPCL shall get the work
done by third party at the risk & cost of the CONTRACTOR with additional 10%
overhead charges of GIPCL including GST & other taxes and all costs incurred in
connection therewith shall be recoverable from the CONTRACTOR by the GIPCL
/ENGINEER as a debt or may be deducted by him from any money due or to become
due to the CONTRACTOR.

6. SETTLEMENT OF DISPUTES

a. Any disputes or difference of opinion between parties arising out of the contract to
the extent possible shall be settled amicably between the parties. If amicable
settlement cannot be reached all the disputed issues shall be resolved through
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arbitration before a Sole Arbitrator appointed by Managing Director, GIPCL
according to the provisions of the Arbitration And Conciliation (Amendment) Act,
2019, as amended from time to time. The place of arbitration shall be at Vadodara/
Surat or any other place within state of Gujarat.

b. Work under the contract shall be continued by the contractor during arbitration
proceedings unless GIPCL shall order suspension thereof or any part thereof in
writing or unless the matter in such work cannot possibly be continued unless the
decision of the Arbitration proceedings is obtained.
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INTERPRETATION OF CLAUSE

In case of disputes as regards interpretation of any of the clauses or specification, the
decision of Addl General Manager (O&M- SLPP) will be final and binding on the
contractor.

EMPLOYEE’S COMPENSATION INSURANCE

Contractor shall take all risk Insurance Policy to cover all his workmen/employees, staff
applicable under the Employee Compensation Act 1923 or any amendment thereof as
also insurance cover for third party liability. The contractor shall keep the GIPCL
indemnified from all liabilities arising out of his action in pursuance of this contract. The
E. C. Policy should be obtained from Surat Jurisdiction and shall be assigned to GIPCL.
EC policy should cover the specified contract period.

STATUTORY REQUIREMENTS

a. COMPLIANCE OF LABOUR LAWS

The contractor shall at his own cost comply with the provision of labor laws, rules,
orders and notifications whether central or state or local as applicable to him or to this
contract from time to time. These Acts/Rules include without limitation of the
followings.

Contractor shall be solely responsible and shall fully comply with all the provisions of
all the labor laws applicable such as the Minimum Wages Act, 1948, Contract Labor
(Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus Act 1965,
Employees Provident Fund and Miscellaneous Provision Act 1952, Industrial Dispute
Act 1947, Workmen Compensation Act 1923, Payment of Gratuity 1972, Interstate
Migrant Workmen Act 1979, Equal Remuneration Act with Rules, Order and
Notifications issued/made there under from time to time.

All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present or future applicable
to the contractor from time to time for performing the contract job.

The Contractor shall provide and be responsible for payment of Wages, Salaries,
Bonus, Social charges, Insurance, Food, Accommodation, Transport, Medical and
Canteen facilities and other statutory privileges and facilities to his personnel as per
law/rules/regulations and orders of the Central Government, State Government, Local
Authorities or other authorities as are in force from time to time. All employees of the
Contractor shall be employee of the Contractor.

The contractor shall have a valid license obtained from Licensing Authority under the
Contract Labor (Regulation & Abolition) Act-1970 at the time of execution of the
contract covering all his employees working at SLPP site and furnish the same failing
which GIPCL may terminate the contract at its sole discretion.
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The Contractor shall at the time of execution of the contract have a EPF Code Number
obtained from the Authorities concerned under the Employees Provident &
Miscellaneous Provisions Act, 1972 and remit contributions in respect of the
employees employed by him at SLPP Site to the P.F office concerned every month
failing which GIPCL will recover from the outstanding payment to the contractor from
GIPCL.PF code of Gujarat region should be taken.

The Contractor shall maintain all records/registers required to be maintained by him
under various labor laws mentioned above and produce the same before the Statutory
Authorities whenever required.

The Contractor shall also submit periodical reports / returns to the various statutory
authorities such as the Contract Labour (Regulation & Abolition) Act-1970,
Employees Provident Fund Act etc. Under intimation to HR&Admn.Dept.

The Contractor shall not pay less than the Minimum Wages notified by the
Government from time to time to his employees of corresponding categories.

The Contractor shall be responsible for payment of overtime wages to his workmen,
if any, in case they are required to work beyond the prescribed hours under law as
per applicable rates.

The contractor shall take Workmen Compensation Insurance Policy for all his
employees working at GIPCL. The contractor shall indemnify the company against
any liability due to any work injury or accident to any of its employees.

The Contractor shall in the event any of his workmen / employee sustains any injury
or disablement due to an accident arising out of and in the course of his employment,
provide necessary medical treatment and pay compensation as applicable, required
under the Workmen’s Compensation Act, 1923.

If any of the persons engaged by the Contractor misbehave with any of the officials
or the Company or commit any misconduct with regard to the property of the
Company or suffer from any serious communicable disease, the Contractor shall
replace them immediately.

The Contractor shall not engage / employ persons below the age of 18 years.
Employment of women shall be strictly according to applicable laws.

GIPCL will have right to deduct and disburse the claims of the individual / parties
being a principal employer on any account whatsoever in relation to their employment
with the contractor. The Security deposit will be released to the contractor at the end
of the contractual tenure subject to an undertaking by the contractor that in the event
any of his workmen or the heirs of workmen puts up a claim for recovery of money
due to him from the contractor before the appropriate authority under the Industrial
Disputes, 1947 or under any other labor laws or for compensation under the
Workmen’s Compensation Act, 1923 and the appropriate authority has given a
direction for making payment the contractor will meet the same or indemnify GIPCL
if in the event GIPCL pays it as Principal Employer.

The contractor shall make payment of wages to his employees on fixed date within
the period specified under the applicable Law, in presence of representative of the
company. He will submit a true copy of wage sheet, attendance register and P.F.
remitted challans on monthly basis to HR&A dept. for verification and record.

The Contractor shall provide Safety items / kits to his employees such as safety
shoes, goggles, ear plugs, hand gloves, safety belts etc., if any, required under the
law.

The contractor shall conduct pre-induction and periodic medical checkup of his
workmen as per applicable laws.

The contractor shall be solely responsible for any accident caused to his workers and
should adhere to all rules / regulations as per labor laws of Government and other
statutory laws as applicable.

The contractor should register himself under the Contract Labor Act, Employee
Compensation Act and PF Act (Code no. to be mentioned) and submit the copy of
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registration certificate and should possess the same from the date of commencement
of work, failing which the contract is liable to be cancelled. The E.C. Policy copy
should be submitted to the GIPCL before commencement of the work and Labor
License should be obtained within one week from the date of issue of form-V.
Contractor should apply for Form-V immediately after receipt of LOI. A copy of Labour
License shall be submitted to GIPCL, HR & A Department.

Contractor shall have to insure his workmen /supervisors etc. under Group Insurance
scheme.

The Contractor shall be responsible for compliance of all statutory rules, regulation,
act enforced from time framed by the government such as Factory Act, Employee
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund
Act, All Labor Laws/ Acts in respect of employees engaged by him for the work and
shall have to maintain necessary records. In case any amount becomes due to be
payable by him to his employees or to the Government under the above rules,
regulation, Acts, GIPCL reserves the right to recover the same from the running bill
of the contract.

Documentary evidence of deposit of PF paid shall have to be produced by the
contractor along with the next bill.

Records as per the provisions of various statutory Acts will have to be maintained by
the contractor and submitted as and when required.

All employees of contractor should maintain due discipline and respect local
sentiments. GIPCL reserves the right to direct the contractor to remove any such
person who does not comply with it.

The list is indicative in nature and not an exhaustive one. Any
amendment/alteration/Notifications or addition to the existing Law or a new statute
shall automatically and immediately become applicable.

All laws, rules, regulations, notifications, etc. stated in this tender document shall
be applicable as amended from time to time. Where applicable self-certified true
copies of the required documents to be furnished, unless stated otherwise
explicitly
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b. LEGAL ASPECTS

Contractor shall maintain all register required under the Labour Laws and make the
payment as per the Minimum Wages Act to the workers employed by him/her.
Contractor shall obtain requisite license to carry out this contract under the provisions
of Contract Labour Act, 1970 and maintain necessary records and registers under the
said Act.

Contractor shall submit a copy of each of the registration certificates with respect to
Employees Provident Fund and Employee Compensation Act within one week time,
from the date of award of this contract.

Contractor’'s employees, agent or sub-agent shall not smoke or light anything within
the premises of the GIPCL and carry match box / lighter or any other explosive and /or
inflammable material inside the plant.

Contractor shall abide by all the statutory rules and regulations like P.F, Labour Laws
etc.

Contractor shall issue an appointment order to each casual labourer stating therein the
nature of job to be performed by him/her and fix time for which the concerned labourers
are likely to be deployed. Contractor shall also issue a temporary identity card
specifying the period for which the labourer has been deployed.

Contractor is fully liable for the persons engaged by him/her for above work; however,
GIPCL reserves the right to deduct any amount legally justified towards any liability not
fulfilled.

Contractor shall indemnify GIPCL from any liabilities arising out of the employment of
the manpower.

Page 27 of 70



E-Tender for “Construction of External Drainage and Paver block Walkway for 75 MW Solar Plant”. “. Bid No.:

10.

11.

12.

13.

14.

9.

GIPCL/75 MW Solar/Civil/Drain & Paver Block/2025

AIE

ALl :&a
"

& N

If the contractor fails to complete the allocated job within specified time frame, GIPCL
shall get the work done by third party at the risk and cost of contractor.
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PAYMENT OF WAGES

Contractor shall be responsible for compliance of all statutory rules, regulation, act
enforced from time framed by the government such as Factory Act, Employee
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund Act,
Payment of Bonus Act, Labor Law Act, maternity benefit act in respect of employees
engaged by him/her for the work and shall have to maintain necessary records. In case
any amount becomes due to be payable by him/her to his employees or to the
Government under the above rules, regulation, Acts, GIPCL reserves the right to
recover the same from the running bill of the contract.

ACCIDENT TO WORKMEN

Contractor shall be fully responsible for injury or death of any of your or third party
workmen due to any act omission / indiscretion on contractor part while undertaking
the work and contractor shall fully abide by the statutory requirements of the
employee's compensation act. GIPCL shall not be liable for any compensation due to
accident, death or injury to any of contractor's workmen or any third party due to
negligence, act or omission on contractor part.

LIGHTING

General area lighting will be provided by GIPCL. However work area specific lighting
should be arranged by contractor.

NIGHT/SUNDAY/HOLIDAY SHIFT

The contractor shall depute qualified and adequate resources in night
shift/Sunday/holidays for any emergency job, which may come up at
night/Sunday/holiday.

SAFETY ASPECT

Contractor shall observe all the safety and security rules and regulation of the GIPCL
which are at present in force and which may come into force during the pendency of
the contract. Any violation of any rules and regulations will entail immediate termination
of the contract.

When contractor moves his/her lifting tools and tackles to the plant area, required test
certificates as per the Factory Act 1948 and the state factories rules has to be submitted
to safety Deptt. Safety Deptt. will check the certificates and if found okay, then only
materials will be allowed to enter inside the plant. Material inward gate pass will be
made only after certification from Safety Deptt. Security Deptt. will inform to Safety
Deptt., as & when such tools and tackles brought at the gate for making entry in the
maintenance site.

The contractor has to submit the list of required safety gears along with safety
equipments available with him/her to safety Deptt. Safety Deptt will check for quantity
and quality of the safety gears and then allowed permission of work. Poor quality
material will not be allowed to take inside the Plant. If quantity of required safety
equipments is not satisfactory, contractor will not be allowed to carry out the work using
such safety gears inside the Plant for the work
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GENERAL SAFETY CLAUSES

1. The Contractor shall observe and comply, with regard to his workmen working at the

2.

©

SLPP site, the safety norms as per the safety operating standards.

The Contractor shall ensure that his workmen are informed and trained regarding the
safety standards to be adopted while operating within the SLPP Plant & Mines premises
and the Contractor shall brief them regarding the same and use of the Personal
Protective Equipment (‘PPE’).

. The Contractor shall issue safety shoes and safety helmet of IS standard to all his

workmen immediately on execution of the work and the contractor shall ensure that his
workmen wears the protective equipments at all times during the work operation.
Following brand of the safety shoes and helmet shall be issued to contract workmen.
Contractor shall issue safety shoes every year.

Helmet :
Sr No. Model Company Specifications
01. | Tough Hat, HP-TH Sure Safety IS : 2025 _ 1984, ANSI / ISEA
02. | V-Gard MSA 289 1-2009
03. | PN 521 - Shelmet Karam
Safety shoes :
SR. No. Name of Manufacturer Model
1 Acme Fabrik Plast Co. SSTEELE (Strom) — Double Density
2 Acme Fabrik Plast Co. TRIMAX(Adjacent) — Double Density
3 Favourite Safety Products. Waves Nile D/D
4 Favourite Safety Products. FSP Nile DD

Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum boots,
fall arrester, life line, full body safety uniform and belts, safety net etc. shall be issued
and used as per the job requirements. Safety helmet shall be of YELLOW COLOUR
ONLY. Contractor will procure safety shoes & safety helmet from a reputed company
with at least 12 months’ guarantee and shall produce the guarantee certificate and 1S
standard certificate to the safety department. Contractor should purchase safety shoes
of reputed brands. Safety shoes will be issued every year. IS certificate and guarantee
certificate must be obtained from the vendor and submitted to the Safety department.
Safety shoes should be heat, water, oil and chemical resistant, having an anti-slippery
sole of 15298- 2002 make.
It is the duty of contractor to ensure that his workmen are wearing required PPEs as
per work requirement. Contractor should ensure that their workers are wearing Safety
helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when they are at
work throughout the contract period. The contractor has to maintain the PPE issue
registers with signature of workmen.
Contractor will reissue these PPEs in case of damage or misplacement of the same.
Replacement shall be made immediately.
The contractor shall be responsible for providing first aid or emergency medical help
and treatment to his workmen in the event of any accident or injury.
If it is observed that contractor is not issuing required PPEs timely and that of required
quality, GIPCL will issue the required PPEs to contract workers and back charge the
same with 25% overhead charges of GIPCL plus applicable GST as per extant GST
Laws & other taxes & duties as per applicable extant laws.
All lifting tools and tackles shall be duly certified by competent person in conformity with
the statutory requirements and certificate in form no. 10 as per rule 60 of Gujarat
Factories Rules, 1963 and section 29 of the Factories Act, 1948 shall be submitted
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every year before using such tools and tackles. In case of purchase of new lifting tools
and tackles, form no. 10 as per the said rules shall be submitted before they are taken
into use. All lifting tools and tackles shall be of reputed make having International
manufacturing standard and shall be maintained in proper and workable condition.
The Contractor shall nominate one Safety Officer with required qualification for
supervising the daily job/ shutdown jobs for observing and maintaining the safety
aspects at site. He is solely responsible for any safety measures during maintenance
work. He has to ensure that all the workmen working at site are equipped with essential
PPE’s and proper safety arrangement is made at the SLPP site.

After mobilization of any tools & tackles to site, which includes chain pulley blocks, D-
shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered for
inspection with all above statutory test certificate before using at site for any work. They
should use all tools and tackles only after certification by GIPCL representative/safety
officer.

When working at height, working on ceiling or roof covered with fragile materials, full
body harness safety belt, ladders and crawling boards, fall arrester, etc. shall be used
to prevent accident. Further, during working on height, contractor should arrange
proper scaffolding of still pipes, safety net, full body safety belt, fall arrestor system etc.
Advice and instructions of engineer in charge/ safety in charge shall be strictly complied
with in this regard. All necessary safety precautions shall be taken by the contractor to
prevent accident and personnel injuries while working on height.

Flash back arrestors made of reputed manufacturer shall be provided on cutting torch,
on DA cylinders and on O2 cylinder. Cylinder caps also required for handling the
cylinders at the work at height area. Gas cylinders shall be transferred through gas
cylinder trolley only with cylinder cap and stored up right (vertical) position only. All gas
cylinders shall be hydro tested / certified as per gas cylinder rules 2004. Gas cylinders
shall be stored, handled as per gas cylinder rules 2004.

All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be tested as
per Government approved RTO guidelines. All Vehicles must be parked in Parking
space designated by GIPCL. If any vehicle is found inside the plant premises other
than the parking area such vehicles shall be handed over to Security dept. and their
entry shall be cancelled for movement inside the plant premises with immediate effect.
All electrical equipment shall be in good condition and free from any defect. Electrical
tools & equipments i.e. welding machine, grinding and drill machine etc. may be
checked by the electrical engineer of the contractors regularly, every six month at least
and report to be submitted to concerned HOD and safety depts.

During hot work, contractor will use fire curtains like asbestos sheets or fire blankets to
prevent falling and spreading of sparks and hot material on and around the work area.
Contractor will procure and use such items. ELCB / RCCB shall be provided with rating
of 9-30 milli amperes on welding machine and all portable power tools.

The contractor shall fill — up Incident notification form (S-I), Incident Investigation form
(S-II) and near miss report within time limit as specified in forms, if any accident,
Incident, near miss occurred while working at SLPP site.

Major AMC / ARC contractor (Where the man power strength is more than 50 and
above) should appoint / nominate one qualified safety officer and he shall be
responsible for addressing all the safety related aspects of execution of contract jobs
and he will in close coordination with safety officer of SLPP and attend all safety related
meeting such as safety committee, on job safety training etc. Where the contractual
man power is less than 50, the site in charge of the contractor will act as a safety officer
and he will perform all the duties of safety officer as mentioned above.

No loose connection / joints allowed in electrical cables during performance of any kind
of job.
Safety shoes to be issued to female employees also.
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21. Allthe vehicles shall be fit as per RTO guidelines and valid fitness certificate is required
as per RTO guidelines.

22. The Contractor's nominated safety officer shall be imparted regular on-job safety
training like tool-box talk etc. and submit a record of such training in safety dept,
respective dept and HR&A dept.

23. The Contractor shall comply all the new requirements related with safety as informed
by the HOD / Safety department from time to time.

24. Penalty to be imposed for Violation of safety norms is proposed as follows:-

The Contractor & Contract workmen shall strictly adhere to Safety standards /
Guidelines as per practices. The list provided below is an indicative list to explain the
principles behind safety practice. If the contract workmen fail to comply with safety
standards as per category A, B & C below, penalty shall be levied on the contractor as
per the table mentioned below:

Category Examples / Cases Penalty

Classification
A PPEs Working without helmet, shoes, Rs.100 /- per instant.
Related safety belt, gloves etc.
B WI Related Failure to adhere to HSE
guidelines/plans, careless e Rs.500 /- per
attitude in material handling, instant.
Machine being used with
damaged machine guard,
unsafe electrical work - e After three
workout plug top/improper incidence,
electrical joints/cables lying on Per incidence
ground, electrical equipment Rs.2500/-
working without proper
earthing, machine being used
without machine guard, e Continuous
Welding machine  without unsafe acts
ELCB / RCCB of proper rating, will disqualify
Gas cylinder without test the contractor
certificate, Cylinder cap, NRV / from further
Flash back arrester, Cylinder participation
trolley etc. in tender of
Unsafe working practices at contract with
height more than 3 meters GIPCL-SLPP.
Working without permit or non-
compliance with permit
conditions like hot work, height
work etc. as applicable, lifting
tools and tackles being used
without third party inspection
certificates in form no. 9/10 as
per Factory Act — 1948 etc..
C Unsafe Breach of safe practices by a | Suspend the entry
Practices particular person repeatedly | gate pass for one
for three times. week.
After two suspensions
his gate pass will be
cancelled.
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Penalty so levied against the contractors and company employees will be used during the
observation of National Safety Day.

The contractor, workmen following good safety practices in their work area
continuously will be rewarded / honored on National safety day.

25.

Electrical safety

. All the electrical apparatus including welding machine (either 3-phase or single phase)

should be provided with Earth Leakage Circuit Breaker (ELCB/RCCB/RCBO) of 30mA
rating.

Bidder/Contractor should ensure periodic checking of ELCB provided in their electrical
apparatus.

Bidder/Contractor should ensure that there should not be any joint in the power supply
cable of any machine. All cables should be in good condition with no bare insulation or
frayed wires

. Any power supply switchboard/extension boards brought by Bidder/Contractor should

have ELCB of 30mA rating and it should have sockets along with 3-pin plug.

. Any type of cable brought by Bidder/Contractor should not have any joint and should

be of sufficient capacity for the respective job.

Bidder/Contractor to bring their own 24V rating portable hand lamps along with cable
of (apparatus should be having 230V / 24V transformer) for the temporary lighting
arrangement required at site for the respective jobs.

Bidder/Contractor should bring sufficient quantity no. of temporary light fixtures (230V
or 24 V as per requirement of job/contract), extension boards, cables to draw supply
from nearest power point.

Hand-held and portable machines shall be equipped with a built-in switch to switch off
power in case of emergency

Bidder/Contractor to ensure healthiness of their electrical equipment whenever brought
to GIPCL site and get them tested / verified by GIPCL Electrical Department
representatives before start using.

Bidder/Contractor to ensure - All portable electric apparatus shall be regularly
examined, tested and maintained to ensure that the apparatus and leads are in good
order.

Only three-core cable shall be used for single phase operated tools with the third core
connected to earth.

Ensure that all metallic portable appliances are provided with 3 pin plug and socket
connections with third pin be connected to the ground terminal where ever possible.
Also, the metal work of the apparatus is effectively earthed.

. All cables and connections should be sound and of adequate capacity and properly

insulated while using any welding machine and other power connections.

. The earthing arrangements should be properly made with earthing clamps or a bolted

terminal while using any welding machine
Electric holders when not in use, should be placed on an insulated hook or the holders
should be fully insulated while using any welding machine

. Whenever the welder stops or leaves work for any appreciable time, the power supply

to welding machine shall be effectively disconnected while using any welding machine

. GIPCL will provide either single phase OR 3-phase 3 wire power supply from the

nearby point at job site. Bidder/Contractor to supply the required cable between GIPCL
power supply point to equipment brought by Bidder/Contractor for the specified job.
Further, if Bidder's/Contractor's equipment requires 3-ph 4 wire supply then they
should derive 3-ph 4 wire supply from GIPCL 3-ph 3 wire supply system by
incorporating sufficient capacity transformer. Like for hydro jet cleaning system, mixer
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machine, induction heating machine, SR machine etc., GIPCL will provide 3-ph 3 wire
power supply.

Cable between welding machine to GIPCL power supply point should have cable TOP
plug towards GIPCL power supply point of Make BALS having rating as 63 Amp.
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Contractors not following above electrical safety points at any point of time are liable to
penalty and their machine/ apparatus shall be seized by GIPCL

REJECTION OF WORK:

If, as a result of inspection, examination or testing, the GIPCL’s
Representative/Engineer decides that any materials, work or workmanship is defective
or otherwise not in accordance with the Contract, the GIPCL/Engineer/ GIPCL’s
Representative may reject such plant, materials, work or workmanship and shall notify
the CONTRACTOR promptly, stating his reasons. The CONTRACTOR shall then
promptly make good the defect and ensure that the rejected item complies with the
Contract. If Contractor failed to rectify the rejected work or workmanship,
GIPCL/Engineer reserves the right to deduct or withhold amount against rejected work
or Workmanship. CONTRACTOR shall not entitle for any claim or release of hold
payment until rectify the defect up to satisfactory of GIPCL. If Contractor failed to rectify
any such defective work or workmanship, GIPCL reserve the right to rectify at risk and
cost of the CONTRACTOR and deducted by the GIPCL from any amount due, or to
become due, to the CONTRACTOR'’s dues.

If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or
workmanship to be retested, the tests shall be repeated under the same terms and
conditions. If such rejection and retesting cause the GIPCL additional costs for the
traveling and lodging costs of GIPCL/Engineer’s personal for attending the retest, such
costs shall be recoverable from the CONTRACTOR by the GIPCL and may be
deducted by the GIPCL from any amount due, or to become due, to the
CONTRACTOR.

GENERAL TERMS AND CONDITIONS:

a. All tools & tackles, labours, equipments, approved materials (except specifically
specified free issue materials under respective items of SoR in Section-E like
Rubble (for few items), bed/fly ash etc...), consumables etc... to execute the
contract are in the scope of the contractor. The contractor should ensure that tools
& equipments are in healthy condition.

b. The decision of the Engineer-in-charge shall be final and binding on the contractor
for defining the terms and condition included in this contract.

c. If the work is not found satisfactory, Engineer-in-charge reserves the right to take
suitable action.

d. Contractor shall depute full time independent experienced site-in-charge and
independent site supervisors at site. They shall co-ordinate with GIPCL engineer
and shall bear overall responsibility of contract including joint measurement, billing
etc. Such person shall function from site office of contractor at SLPP.

e. Contractor shall also nominate one independent safety supervisor at site and shall
submit nomination of safety supervisor in writing before commencement of
contract. Safety supervisor shall arrange small safety talk on every day morning
or whenever required with all workers working under this contract. He shall
coordinate with concern department’s Engineer-in-charge on daily basis and
report daily observations, tool-box talk records etc. GIPCL reserves the right to
hold the work in case contractor not deployed safety supervisor and a
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penalty equal to Rs.1,000/- per working day absent of safety supervisor shall
be levied from Contractor.

f. Contractor shall strictly follow the existing work permit system of the GIPCL and
any future revisions.

g. The contractor has to take EC insurance policy for their workmen. The contractor
has to submit labor license and PF account number to the Engineer-in-charge
before start the work.

h. The contractor has to do the job timely. Progressive work targets shall be achieved
for each area as decided during first kickoff meeting. GIPCL shall not compromise
in delay. In case of delay of work without any valid reason, the GIPCL reserves
the rights to carry out the work by deploying other agencies at the risk & cost of
contractor with additional 10% overhead charges plus applicable GST as per
extant GST Laws & other taxes & duties as per applicable extant laws.

i. Contractor shall mobilize the resources as per need within the period of four hours.
If the contractor fails to mobilize sufficient resources to complete the job in time,
GIPCL will execute the job through other agency at the risk and cost of the
contractor with additional 10% overhead charges plus applicable GST as per
extant GST Laws & other taxes & duties as per applicable extant laws.

j.  Contractor should mobilize all resources for efficient & smooth execution of
contract within seven days from the date of issue of Letter of Intent/Work Order.

k. The prices / item rates quoted (based on quoted % above/equal or below SoR)
shall remain firm till completion of the contract and any agreed extensions
thereafter and is valid even if the contract is split and shall not be subject to any
escalation, idle charges for labor, machinery, overhead expenses efc... due to any
reason whatsoever. No price escalation / idle charges shall be entertained due to
delay in work on unavailability of work front, non-issue of work permit, holding of
work permit for any reason, unavailability of contractor’'s supervisor, unavailability
of contractor’s safety supervisor, violation of safety rules, unsafe act by any of
contractor’'s worker, negligence & ignorance of safety & quality instructions of
GIPCL Engineer-in-charge or any other reason whatsoever.

I.  Contractor must fulfill all the safety regulations and to take safety measures to
avoid hazards. Contractor shall arrange all standard adequate healthy safety
PPEs like but not limited to approved quality safety shoes & safety helmets,
standard dust masks, safety goggles, safety life line & fall arrestors etc... as
required and shall use exclusively under this contract for all the time during working
at specified locations failing which, the Engineer-in-charge may hold the work and
will take necessary action including penalty as decided. If the contractor repeatedly
violates safety rules/regulations (more than three successive incidents), Engineer-
in-charge may take necessary action against the contractor, including appropriate
financial penalty (Maximum of Rs. 1,000/- per incident per man-day and as per
above clause no. 15) and/or termination of contract.

m. One or more jobs may be required to be done simultaneously and contractor shall
mobilize additional resources accordingly.

n. Timely completion of all jobs and works shall be the essence of this Contract.
Contractor should closely monitor each activity and complete the jobs as per the
time given by and under the supervision of the Engineer-In-charge and shall
ensure that sufficient manpower is deployed for the same.

0. The contractor has to complete the works as per the planning schedule and their
respective supervisor has to interact with Engineer-In-Charge for PTW (Permit to
work), work instruction, Return of permit.

p. The contractor has to submit daily reports showing work carried out with details of
available manpower, material etc.
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g. Any job other than the listed jobs in work order shall be executed by the contractor
on instruction from GIPCL and payment shall be made to the contractor on
respective item rate only.

r. The Government of India has enacted the Micro, Small and Medium Enterprises
Development Act, 2006 (the “Act”) and the Act has come into force from October
2, 2006. The Bidder shall confirm whether your organization is registered under
the Micro, Small and Medium Enterprises Development Act, 2006. If your
organization is registered under the Act, please specify the category i.e., Micro
Enterprise, Small Enterprise or Medium Enterprise under which it is registered and
kindly attach a copy of your registration certificate.

S. The Bidder shall provide details of registration along with copy of the registration
certificate issued by the District Industries Centre/Department of Industries, etc of
the respective State Government. It is to be noted that large scale industries and
trading firms have been excluded from the purview of the Act.

t. GIPCL is an ISO 9001, ISO 14001, OHSAS 45001 & ISO 50001:2018 (EnMS)
certified company, and GIPCL gives extreme importance to maintain these global
standards. Contractor shall be required to observe these standards while working
with GIPCL. Contractor should ensure that his workmen/labour work in accordance
with them.
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CONTRACTOR’S SUPERVISION

The contractor shall, during the whole time the work is in progress, employ a qualified
experienced site-in-charge of the works with adequate experience in handing of jobs
of this nature and with the prior approval of the GIPCL / ENGINEER. Such in-charge
shall be constantly in attendance at the site during working hours. During
CONTRACTOR’S supervisory engineer absence during working hours, if unavoidable,
and also beyond working hours, when it may be necessary to give directions, orders
may be given by the ENGINEER / GIPCL and shall be received and obeyed by the
CONTRACTOR'’S superintendent or Foreman who may have charge of the particular
part of the work in reference to which orders are given. If requested to do so, the
ENGINEER /GIPCL shall confirm such orders in writing. Any directions, instructions or
notices given by the ENGINEER / GIPCL to him, shall be deemed to have been given
to the CONTRACTOR. The representative of the CONTRACTOR shall have all
necessary powers to receive materials from the GIPCL, issue valid receipts for the
same, engage labour or purchase materials and proceed with the work as required for
speedy execution.

None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour
should be withdrawn from the work without due notice being given to the GIPCL /
ENGINEER,; further no such withdrawals shall be made if in the opinion of the GIPCL
/ ENGINEER such withdrawals will jeopardize the required pace of progress /
successful completion of the work.

The CONTRACTOR shall employ in or about execution of the work only such persons
as area careful, skilled and experienced in their respective trades, and the GIPCL shall
be at liberty to object to and require the CONTRACTOR to remove any person
employed by the CONTRACTOR in or about execution of works who in the opinion of
the ENGINEER misconducts himself or is incompetent or negligent in the proper
performance of his duties and all such persons shall not again be employed upon the
works without the prior permission of the GIPCL.

Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or
employ any employee of the other party except by mutual consent.
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CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND
CLEAN-UP.
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All loose materials, wastage, packing materials, empty paint drums, cut pieces or other
matter of an offensive nature shall not be deposited on the surface, but shall at once
be carted away by the CONTRACTOR to some pit or place provided by him away from
the site of work and approved by local authorities.

As a part of the work included in this contract, the CONTRACTOR shall completely
remove and satisfactorily dispose of all temporary works & remove scaffolding
materials to the extent directed. He shall tear down and dispose of all temporary works,
shall remove or grade, to the extent directed, all plant and equipment, shall
satisfactorily dispose-off all rubbish resulting from the operations under this contract
and shall do all work necessary to restore the territory embraced within the site of his
operations to at least as good order and conditions as at the beginning of the work
under this contract.

FACILITIES TO BE PROVIDED BY GIPCL

A. The Company shall provide the following facilities to the Contractor at the site:

a. Quarter/room & food for supervisors/ engineers on chargeable basis in GIPCL’s
township at Narmada Guest house if available. Food for supervisors/ engineers
on chargeable basis at GIPCL'’s Industrial Canteen as available. If not available,
contractor to make his own arrangement for lodging and boarding locally or as
appropriate at his cost.

b. Workshop facility as available at site only. However contractor may visit the
workshop to ensure the existing facility. For the facilities other than available,
contractor has to carry out the job outside at their own cost.

c. First aid facilities as available on chargeable basis. If not available contractor to
make his own arrangement for the same locally or as appropriate at his cost.
Apart from the above, no other facilities shall be provided by GIPCL.

B. GIPCL shall also conduct an orientation program appraising the workmen
regarding the safety norms and measures to be observed during work operations
at the plant site.

WORK CERTIFICATION

a. The work to be performed being a specialized nature, the contractor should be fully
conversant with modern practices and should be able to carry out works
independently of large thermal power plant. The contractor shall therefore be
required to engage qualified/ experienced personnel to undertake the work as per
specifications and requirement.

b. Contractor should maintain one computer with printer for keeping daily records and
maintain the data.

c. All the work measurements shall be jointly recorded in a measurement
sheet/register/relevant documents by the contractor / authorized representative of
the contractor and the Engineer-in-charge. The measurements shall be clearly
written indicating date of measurement, location, reference to drawings, if any, and
jointly signed.
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d. The Contractor shall be required to furnish satisfactory job completion report to
GIPCL. The submission of report should be on daily basis. The monthly bill
payment shall be released based on the certified reports of the works.

e. Inspection of work will be done by Engineer-in-Charge or his authorized
representative. If the work is not found satisfactory engineer in charge reserves the
right to take suitable action and shall be binding to the contractor.
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FORCE MAJEURE

The performance of the obligations herein contemplated may be suspended without
incurring the penalty in the event of the subsistence of Force Majeure conditions. If a
Force Majeure situation arises, the affected Party shall promptly notify the other Party
in writing of such conditions and the performance shall be suspended as per mutual
agreement.

For the purposes of this clause, ‘Force Majeure’ means an event beyond the control of
the Party and not foreseeable by the Party and shall include events of floods,
explosions, riots, wars, hurricane, epidemics, any other Act of God, quarantine
restrictions, terrorism, government actions and provided always that such acts result in
the impossibility of the further performance of the contract.

INDEMNITY

The Contractor shall indemnify and keep harmless GIPCL from and against all actions,
proceedings, claims, demands, losses, costs, damages and expenses whatsoever
which may be brought against or suffered by GIPCL which it may sustain, pay or incur
as a result of or in connection with the performance/ purported performance/ non-
performance of the contract by the Contractor.

In case, in any litigation pertaining to labour employed through contractor if any
direction or order is issued by court at any point of time the contractor shall comply with
and implement such direction or order whether passed at the time of award of contract
or during the pendency of contract. Further, the Contractor shall indemnify the GIPCL
against all consequences arising and affecting GIPCL owing to the compliance of the
orders by the Contractor.

GOVERNING LAW AND JURISDICTION
This tender document and contract shall be governed by the laws of India and the
Courts at Surat shall have jurisdiction regarding the same.

Where any portion of the General Condition of Contract is repugnant to or at variance
with any provisions of the Special Condition of Contract, then unless a different
intention appears, the provision of the Special Conditions of Contract shall prevail to
the extent of such repugnancy of variance.
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SECTION-D
SPECIAL CONDITIONS OF CONTRACT
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1. DETAIL SCOPE OF WORK

1)

)

®3)

(4)

The scope of work covered by this specification, in general, comprises the
Construction of below mentioned at around North & South Plot of 75 MW Solar plant.
at GIPCL, At & Post: Nani Naroli, Taluka: Mangrol, Dist.: Surat

Construction of Drain using Rubble Pitching (Pucca drain) & Culvert for
South block of 75 MW Solar plant by earth work in excavation in proper line,
level, shape and slope, shifting & laying of Bed ash/Fly ash filling at base of avg
200 mm compacted thickness by watering & compaction and Providing and laying
average 230 mm thick rubble soiling/Pitching at base, side slope & top in proper
line & level by filling voids using Cement mortar 1:5. All construction materials
including GIPCL approved quality cement, Rubble & sand shall be in the scope of
contractor. The work shall be carried out suit to site and as directed by Engineer -
in charge.

Construction of Drain using Rubble Pitching (Pucca drain) & Culvert for
North block of 75 MW Solar plant by earth work in excavation in proper line, level,
shape and slope, shifting & laying of Bed ash/Fly ash filling at base of avg 200 mm
compacted thickness by watering & compaction, shifting & laying of average 230
mm thick rubble soiling/Pitching at base, side slope & top by filling voids by Cement
mortar 1:5. Required quantity of Stones for the work shall be free issue by
GIPCL, however, necessary transportation & shifting of stone within lead of
2.0 Km. shall be in the scope of contractor. All other construction materials
including supply of approve quality cement & sand shall be in the scope of
contractor. The work shall be carried out suit to site and as directed by Engineer -
in charge.

Construction of drainage system using only earth work (Kutcha drain)
around North and South Block of 75 MW Solar Plant by only earth work in
excavation in proper line, level, trapezoidal shape and slope by firstly excavation
by JCB and then manual excavation & dressing to suitable sides slope and bottom
gradient in proper shape along with compaction of excavated bottom & side slope.
The work shall be carried out suit to site and as directed by Engineer -in charge.

Paver block walkway 1.23 mt wide in between North and South block of 75
MW Solar Plant along transmission line by earth work in excavation in proper
shape and slope, shifting & laying of Bed ash/Fly ash filling at base of avg 200 mm
compacted thickness by watering & compaction, shifting & laying of average 230
mm thick rubble soiling at base by filling voids suing bed material in voids, providing
& laying average 50 mm thick PCC (1:2:4), providing & laying 60 mm thick rubber
moulded M20 or higher grade paver block in line & level, half brick work by fly ash
bricks at both side of Paver block, 20 mm thick plaster on brickwork, providing
expansion joint at 3.5 to 4.0 mt by foam joint filler in sheet foam, Providing & Laying
450 mm dia NP2 Hume pipe as directed. Required quantity of Stones for the work
shall be free issue by GIPCL, however, necessary transportation & shifting
of stone within lead of 5.0 Km. shall be in the scope of contractor. Required
quantity of bed ash/fly ash shall be free issue from GIPCL Silo, however, necessary
transportation & shifting of bed/fly ash shall be in the scope of contractor. All other
construction materials including supply of approve quality cement, rubble molded
paver block. Hume Pipe & sand shall be in the scope of contractor.
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(5) Hume pipe culvert for road crossing at North and South block of 75 MW Solar
plant by Excavation, providing and laying 900 mm dia NP2 with collars conforming
to class NP2 including setting, laying in position, joining the pipes in C.M. 1:2,
curing, encasing the hume pipe using 1:2:4 grade concrete, shuttering, de-
shuttering, backfilling etc. complete.
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The above work shall be carried out as per the detailed scope of work of
specification & item description (Section-E), drawing and as directed by Engineer-
in charge to suit the site condition. The attached bid drawing is only for reference,
the execution shall be as per suit to site condition and the dimension and size will
be vary during actual execution.

The scope of work covered by this specification, in general, comprises:-

1.1 Cleaning & removing all obstructions, Vegetation, loose stone, materials and
rubbish of all kind, bush, wood and trees from land width.

1.2 To carry out survey work for initial levels and also the alignment of the
Drain/Culvert/Paver block walkway so as to set out at true to line, curves, slopes,
grade and sections.

1.3 Mobilization of all required equipment including not limited to JCB, dumper,
Tractor Trolley, auto level machine, water tanker, Plate compactor, concrete
mixture machine, vibrator, Needle, shuttering etc. and all other tools & tackles as
required.

1.4 The scope of work also including supply of all GIPCL approved quality materials,
consumable, labour, supervision, testing and completion of work as per item
description

1.5 Earthwork in excavation in all kinds of soil for Drain/Culvert/Paver block walkway
in required shape and area grading in proper line, level and gradient and also
disposal of surplus excavated soil including loading, unloading transporting,
dozing, leveling and making suitable.

1.6 Filling fly ash/bed ash under Drain/Culvert/Paver Block including spreading in
layers of avg 100 mm to 200 mm compacted thickness at all depths, watering,
consolidation, dressing and levelling, etc. complete.

1.7 Providing & Laying Stone Pitching for drain at bottom and side slope of average
230 mm thickness in C.M. 1.5 in proper line & level, including segregation, hand
packing, wedging, binding, filing voids between stones using cement-sand
mortar (1:5) material, local transportation, watering, ramming, manually
compacting, dressing, dewatering (if required), curing etc. complete. Supply of
required quantity of stone and other approved quality construction materials
including cement & sand shall be in the scope of contractor.

1.8 Transportation, Shifting & Laying of Stone and carry out Stone Pitching work for
drain at bottom and side slope of 230 mm thick in proper line & level including
segregation, hand packing, wedging, binding, filling voids between stones using
cement-sand mortar (1:5), local transportation, shifting, watering, ramming,
manually compacting, dressing, dewatering (if required), curing etc. complete.
The required quantity of stone shall be free issue by GIPCL in nearby area.
However, transportation & shifting of stone within the lead of 2 Km shall be
in the scope of Contractor.

1.9 Providing and laying avg. 230mm thick rubble soling for culvert in proper line &
level and filling all the voids using bed material and also including flooding of
water for re-filling of voids etc. complete.
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Providing & laying plain cement concrete 1:2:4 for Encasing of Hume pipe/Below
Paver Block Walkway with 20 mm downgraded stone aggregates in base, side
and Top of Hume Pipe including Shuttering, tamping, curing, dewatering etc
Providing & laying heavy duty I.S. class 900 mm (internal dia.) RCC Hume pipe
with collars for culverts conforming to class NP2 including setting, laying in
position, joining the pipes in C.M. 1:2, curing, dewatering (if necessary), testing,
etc. complete.

Transportation, Shifting & Laying of Stone and carry out average 230mm thick
rubble soling work for bottom of Paver block area below PCC in proper line &
level including segregation, hand packing, wedging, binding, filling voids between
stones using bed material, watering, ramming, manually compacting, dressing,
dewatering (if required), curing etc. complete. The required quantity of stone
shall be free issue by GIPCL in nearby area. However, necessary
transportation & shifting of stone up to work place within the lead of 5 Km
shall be in the scope of Contractor. Required quantity of bed ash shall be
free issue from GIPCL Silo, however, necessary transportation and shifting
of bed ash up to work site shall be in the scope of contractor.

Providing & laying 115 mm thick half brick masonry walls in proper line & level
for sides of Paver block walkway in cement mortar 1:5 using approved quality fly
ash bricks, including curing, raking joints, providing expansion joint etc. complete.
Providing smooth cement plaster avg. 20 mm thick in cement mortar 1:4 for side
brick work of Paver Block including curing, etc.

Providing and placing in position 60 mm thick " | " shape or other approved
pattern and size rubber molded interlocking block in pink pigmentation / colour
combination of compressive strength M20, including bedding of 35 mm thick
sand/bed ash layer, transportation to site, placing in position, levelling of block,
compacting by machine etc.

Providing & laying heavy duty I.S. class 450 mm (internal dia.) RCC Hume pipe
with collars conforming to class NP2 at adequate interval below paver block
walkway including setting, laying in position, joining the pipes in C.M. 1:2, curing,
dewatering (if necessary), testing, etc.

Providing and laying and fixing 25 mm thick expansion joint in side half brickwork
of paver block by hydro cell semi rigid UV resistance with high performance
laminated closed cell polythene foam joint filler in sheet foam.

Fly ash/Bed ash shall be supplied free from GIPCL Plant’s Silo. However,
Contractor shall transport Fly ash/Bed ash at his own cost in closed truck up-to
work location and unused material at work location shall be removed from site.
For stone supplied by GIPCL, Local transportation including loading and
unloading of Stone up to 2.0 Km for drain work and up to 5 Km for Paver Block
work shall be in the scope of Contractor.

The bid submitted by the bidder not covering the total scope of work and services
as detailed out in the tender document shall be liable for rejection.

Quantum of job mentioned against all items in the price bid are indicative only &
may vary as per site requirement and not to be construed as maximum or
guaranteed quantity. The quantities shown in the schedule of quantity are
approximate quantities for the contract period and they may vary as per job
requirements.

All the miscellaneous activities pertaining to specific work to be executed for
satisfactory performance is in the scope of contractor in his quoted rates.
Quality control and testing of samples as per technical specifications, quality plan
through GIPCL approved laboratory as directed by Engineer in charge.
Approved manufacturer for

Cement :- Ultratech, Sanghi, Siddhi or J.K. Laxmi

Hume Pipe:- As approved by GIPCL (IS).
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Scope of work includes providing, supplying and laying of all materials, safe storage of
materials, wastage, labour, supervision, shifting, transportation, loading, unloading,
plant and equipment, machinery, wastage of materials, all consumables such as, but
not limited to fuel, lubricants, petrol, oil, diesel, all required tools & tackles, all leads &
lifts, etc.. and all necessary auxiliary works not specified herein but which is required
to carry out for satisfactory and timely completion of entire scope of work as specified
and as directed by Engineer-in-charge.
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Scope of work includes providing, supplying and laying of all materials, safe storage of
materials, wastage, labour, supervision, shifting, transportation, loading, unloading,
plant and equipment, machinery, wastage of materials, all consumables such as, but
not limited to fuel, lubricants, petrol, oil, diesel, all required tools & tackles, all leads &
lifts, etc.. and all necessary auxiliary works not specified herein but which is required
to carry out for satisfactory and timely completion of entire scope of work as specified
and as directed by Engineer-in-charge.

Bidder shall make arrangement for dewatering to keep the working area dry/ free by
deploying required capacity dewatering pumps including making of required bund at
no extra cost.

Bidder shall engage full time site supervisor/engineer for supervision of work, safety of
manpower & equipments, measurement etc as directed by Engineer-in charge.

Bidder shall carryout the work as given in tender documents within provided time period
and the works shall conform to high standards of engineering, design, workmanship,
proper line and level and quality plan and as directed by Engineer in charge

The quantities specified are only estimated and it may get vary at any stage during
contract period, so contractor is required to carry out the scope of work as per
specifications, nomenclature of Schedule of Rates (Section E) and as per the time to
time instructions provided by Engineer-in-charge of GIPCL.

GENERAL SCOPE OF CONTRACTOR

1. All Machinery tools & tackles, equipments such as JCB, Hydra, Tractor-Trolleys,
Dumpers, Trucks, Portable DG Set (for electricity) Mixer Machine with
Hopper/Weigh Batcher Machine, Compactor, Vibrator, Needle, Dewatering Pump
with Hose pipes, Water Tanker, Shuttering Plates, Jacks, MS Pipe, Clamps, Auto
level, Curing Pipe, shovels, wire brush, metal pan, crowbars, pickaxe, etc and any
other machineries labour, vehicles, etc.. required to execute the contract will be in
the scope of the contractor. The contractor should ensure for healthiness/working
conditions of tools, tackles & vehicles. The estimated list of such equipments, tools
& tackles is provided under Annexure-E of Section-F herein under. Contractor shall
note that this list is not exhaustive and if any additional tools & tackles and
equipments are required for proper performance of the contract, the contractor shall
also arrange the same immediately with no extra cost to GIPCL.

2. Contractor shall arrange construction power & water at their own cost.
Contractor shall arrange shifting of water through water tanker from nearby
available water points.

3. Contractor shall make all arrangement including safe storage of all materials,
consumable items, tool & tackles, equipments, PPEs, etc.. Contractor shall be
responsible for safe storage and security of all his belongings and may depute full
time guard for the security of all the items / materials to avoid pilferage, loss,
damage & theft and he shall be responsible for safety & security at their own cost.
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In any case, GIPCL will not be responsible for security & safety of items / materials
of contractor.

4. All safety/PPEs required during work at site are to be arranged by the contractor.

5. The Contractor shall have to provide necessary facilities including accommodation
for their labour, office facilities, storage facilities for their materials, tools & tackles,
security of the materials etc. at their own cost at their own cost.

6. The contractor has to arrange transportation for lifting/shifting the materials at their
own.

7. Contractor has to depute their full time experienced site-in-charge for work
execution as per specification and for day to day work planning & coordination with
respective department’s Engineer-in-charge, to get daily location wise work
supervision, to record Location wise joint work done reports/measurements/
certification, to prepare bills, to maintain statutory & legal compliance records, efc...

8. Contractor has to maintain record of each and every material brought to site with
material test certificate.

9. Contractor has to submit field quality plan.
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PLANNING & MONITORING OF WORK PROGRESS

1. After award of the work, Contractor shall have meeting with GIPCL for planning of
Sheeting of Various Structures.

2. Contractor shall mobilize the resources at site within 07 days from the date of Lol
or work order whichever is earlier. If contractor failed to carry out work with desired
progress and if contractor failed to mobilize sufficient resources (manpower &
materials) after written communication, GIPCL may execute the job through other
agency at the risk and cost of the contractor with additional 10% overhead charges
including GST.

3. The owner of contractor / proprietor / partner should be present for periodic
progress review meeting & for further planning at office of GIPCL Surat Lignite
Power Plant as desired by Engineer-in-charge (monthly basis).

It is not the intent to specify herein all the works in the scope of this contract. The
scope also includes all works necessary, which are not specifically mentioned here
but required, for completion of entire scope of work in all respect within time bound
period and are deemed to be included in the scope of the CONTRACTOR. All works
shall conform to the specification. The works shall conform to high standards of
quality and workmanship.

TOOLS & TACKLES AND EQUIPMENTS

For proper execution of the contract, the contractor is required to arrange sufficient
gquantity of tools & tackles and equipments in good working condition with sufficient
quantity of materials at site. Contractor is required to maintain sufficient number of
standard tools & tackles including Shovel, Iron pan, Line dori, Plumb bob, curing pipes,
Ropes, Scaffolding Pipes & Clamps, MS Jaali, etc. in good working condition at site.

The estimated list of such equipments, tools & tackles is provided under Annexure-E
of Section-F herein under. Contractor shall note that this list is not exhaustive and if
any additional tools & tackles and equipments are required for proper performance of
the contract, the contractor shall also arrange the same immediately with no extra cost
to GIPCL.
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FAILURE DURING EMERGENCY

AT
O!F J.yo
03 g3*

During any emergencies, contractor shall have to carry out the work by deploying
additional force within twenty-four hours’ notice period failing which GIPCL reserves
the right to carry out this work by engaging other party. The expenditure occurred due
to such situations, the Contractor will be held responsible & the same will be recovered
from the Contractor’'s monthly bill / any other pending bills along with 10% overhead
charges, including GST. For repetitive failure of such work for more than two incidents,
GIPCL reserve the right to terminate the entire contract by forfeiting all pending dues,
Security Deposit & other retention money, if any, after giving 15 days’ notice to the
contractor & this will be binding to the contractor.

SCHEDULE OF ACTIVITIES

Contractor shall deploy suitable manpower along with supervisors to carry out the
activities of scope of work. The contractor shall deploy their sufficient supervisors &
site-in-charge for day to day monitoring, to check the site requirements regularly and
to get the certification of work done on daily basis from concerned GIPCL’s
representatives. Various activities shall be carried out as directed by GIPCL.

DISPOSAL OF MATERIAL

Contractor shall be responsible for removal and disposal of all the scrap materials,
surplus materials, debris and cleaned stuff etc at designated locations. GIPCL will not
be held responsible for any subsequent consequences regarding improper disposal of
material.

TO REMEDY DEFECTIVE WORK

If the work or any portion thereof shall be damaged in any way excepting by the acts
of the GIPCL, or if defects not readily detected by proper inspection shall develop
before the final completion and acceptance of the whole work, the CONTRACTOR
shall forthwith make good, without compensation, such damage or defects in a manner
satisfactory to the ENGINEER / GIPCL. In no case shall defective or imperfect work
be retained even if contractor followed all technical specifications. GIPCL will not
compromise for quality of materials, works & workmanship.

The CONTRACTOR shall remain liable under the provisions of this clause
notwithstanding the passing by the GIPCL of any certificate, final or otherwise or the
passing of any accounts.

DAILY DIARY AND PROGRESS REPORT

A daily diary register will be kept in the ENGINEER'’S office. The CONTRACTOR will
supply all detailed information every day at 9:00 hours for the day preceding and the
diary will be jointly signed by the ENGINEER and the CONTRACTOR’S
representatives, every day in token of its correctness. A works instruction book, serially
numbered will also be kept in the ENGINEER’S office and all day to day instructions
will be given in that book. The CONTRACTOR'’S representative shall report every day
to see these instructions and sign them at the bottom in token of his having seen them.
The CONTRACTOR shall provide all information regarding procurement of materials
and progress of work, as is required by the ENGINEER for compiling the weekly
progress reports. This information shall be provided by contractor at 9:00 hours every
Monday, for the preceding week.
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This is SoR based contract and final value will be derived by applying contractor’s
quoted percentage rate above / equal or below on GIPCL’s provided estimated SoR
value (including GST) after e-reverse auction. The item rate shall be inclusive of cost
of all approved materials like Paver Block, Rubble, Hume Pipe, Cement, Shuttering,
Fly ash Bricks, Foam joint filler in sheet foam, Coarse aggregate, Fine aggregates, etc
and other required materials (except specifically specified free issue materials under
respective items of SoR in Section-E like Rubble (for few items), bed/fly ash etc...),
safe storage of materials, wastage, operators, helpers, labour, supervisors, survey
work, consumables like but not limited to petrol, diesel, oil, lubricants and all the
required tools & tackles, equipments, machineries like JCB, Hydra, Tractor-Trolleys,
Dumpers, Trucks, Mixer Machine with Hopper/Weigh Batcher Machine, Plate
Compactor, Vibrator, Needle, Dewatering Pump with Hose pipes, Water Tanker etc...,
loading-unloading, transportation, mobilization & de-mobilization, idle charges of
labours, operators, drivers, machineries, equipments during unavailability of front or
due to unavoidable circumstances or any reasons whatsoever, safety equipments &
PPEs, Royalties, Rents, Stamp Duties, Central or State Government or Local body or
Municipal Taxes or Duties or any other duty / tax (excluding GST, however total
estimated value is including GST), levied by the Central, State Government or other
Public bodies etc...and such other costs that are not specifically mentioned herein but
will be incurred by the contractor for the satisfactory and timely completion of the work.
The whole item rates shall be deemed to include for everything mentioned in the
specification, all leads & lifts, contractor’'s overheads & profits for due performance of
the work under this contract and such other costs that are not specifically mentioned
herein but will be incurred by the contractor for the satisfactory and timely completion
of the work. The rates shall also include cost for mobilization / demobilization of
manpower, equipments, materials, etc... as per work requirement.
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2. PRICE & RATES

Rates will remain firm throughout the contract period and any extension thereof. There
will not be any escalation/compensation to the contractor against any revision in MWR
(Minimum Wage Rates) and shall not be subject to any escalation in material prices,
idle charges for labour, machinery, overhead expenses etc. No price escalation / idle
charges shall be due to any reason whatsoever.

Contractor shall at his/her expense comply with all labour and industrial laws and such
other acts and status as may be applicable to this contract in respect to pay etc. On
account of any default in respect of all liabilities and in case of nhon-compliance of the
above, the company can withhold their payments till all legal liabilities are discharged.

Contractor shall deploy labour/workers & supervisors in sufficient numbers and quality
to ensure workmanship of the degree specified in this contract and to the satisfaction
of the Company.

The price/rate quoted by CONTRACTOR shall be considering mobilization of all
required manpower, tools & tackles, materials, equipment for timely and satisfactory
completion of all scope of work.

The value and/or quantum of work may be increased or decreased depending upon
day to day requirement. However, item rates remain unchanged and the payment shall
be made as per the actual quantity executed as informed & certified by GIPCL
representatives.
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THE TOTAL RATE INCLUDING QUOTED % RATE OF CONTRACTOR,
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» shall include the cost of all materials (except free issue materials specifically

mentioned in item nomenclature), tools & tackles, equipments, machineries as per
detail specifications and as per above clause no. 1.1, cost of labour, operators,
drivers, supervision, tools, equipments, mobilizing, demobilizing, fuels, lubricants,
oils, setting out, transport, royalties, temporary & permanent works, local taxes &
levies, duties, EC & off duty coverage policy, safety PPEs, overheads, profit, etc...
all complete.

shall include octroi, all other taxes like sales tax, turnover tax of Govt. of Gujarat on
works contract etc... Bidder shall quote including GST .

shall include all site preparatory work like, survey, site cleaning, marking, levelling,
rolling of original soil etc.

shall be deemed to cover working in adverse condition as well as supervision.
shall be final and firm for the entire contract period including extension, if any, and
shall not be subjected to any escalation whatsoever.

Compliance of labour laws and other applicable statutory requirements is to be
ensured by the contractor.

The contractor will pay to labourers in line with prevailing minimum wages.

CONTRACT PERIOD

Contract period for completion of the given scope of work shall be 09 (Nine) Months
from the date of issue of Lol or Work Order whichever earlier.

The Contractor should prepare a detailed activity wise detail time schedule jointly with
the Engineer-in-Charge within 07 days of receipt of LOI/Work Order as per contract
period with each milestone. The WORK shall be executed strictly as per the time
schedule which includes the time required for mobilization, testing, rectification (if any)
and completion of given scope of work in all respects in accordance with Contract
Document to the entire satisfaction of the Engineer-in-Charge.

In any case, contractor shall not be eligible to claim any compensation or
reimbursement or price escalation which attributed to poor progress, poor quality work,
rework, holding the work by GIPCL in sack of decision or modification in proposed
layout or due to any whatsoever reason.

Contractor shall not have any right for time extension or compensation or price
escalation on account of delay due to late handing over of particular front by the GIPCL
or any other reason whatsoever. However, GIPCL at its sole discretion may grant time
extension only against the justifications submitted by the contractor in writing at the
same rate terms & conditions.

GIPCL reserve the right to short close the contract at any time by giving one month
notice period without assigning any reason and without any compensation.

In order to complete the works timely as per approved completion schedule, contractor

shall mobilize sufficient nos. of manpower & required material, resources, tools &
tackles etc at locations simultaneously, including independent site supervisors.
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TERMS OF PAYMENT

A. Conditions of Payment:

The contractor shall raise running invoice/final bill in duplicate (one original in physical
form and soft copy in MS Excel format as directed by Engineer-in-charge) for work
performed or completed during the previous month along with the documents as
mentioned hereinafter. On receipt of the invoice complete in all respects and with all
the said documents, the payment in respect of the same shall be made within 21 days
of such receipt of a complete invoice as per the following terms of payment:

(i)

(ii)

(iii)

(iv)

(v)

100% of monthly RA bill along with 100% taxes shall be released against the
work executed duly certified by GIPCL. Income Tax (IT) will be deducted at
source from monthly RA bills as per the rules in force.

Contract Security deposit/irrevocable PBG at 10% of contract value excluding

GST shall be submitted as per clause no.: 1 of Section-C. Security

deposit/irrevocable PBG will be returned to the Contractor without any interest

after successful completion of defect liability period from actual contract
completion date as certified by Engineer-in-charge and as per clause no.: 1 of

Section-C.

GST shall be paid along with bills after fulfillment of following terms.

(a) Submission of copy of registration certificate issued by GST Authority (to
be furnished only once).

(b) Citing the GST Registration no., HSN/SAC Code and the date of issue of
registration certificate on invoices.

(c) Citing GIPCL’s GST no. along with contractor's GST registration no. and
the date of issue of registration certificate on invoices.

(d) Claim of GST amount with percentage (%) separately shown on the
invoices.

(e) The contractor shall be required to submit the proof of payment of GST of
previous month/quarter, as may be applicable as & when demanded by
GIPCL/Owner/company.

(f) Contractor shall inform the Owner in the event of its registration certificate
is cancelled or discontinued for whatsoever reason.

(g) The contractor shall also mention on their invoice the HSN/SAC code as
applicable under the GST laws under which GST is levied and a self-
certified authentic third party evidence (www.cbic-gst.gov.in) shall be
adduced to that effect by the contractor.

At the time of submission of the first RA Bill, the Contractor shall submit a
certificate from Engineer-in-charge regarding availability of tools & tackles,
equipments, etc at site as desired by GIPCL. The Contractor shall also furnish
the checklist as per ANNEXURE-A enclosed with the Section-F of tender
document along with the RA bill of respective month if applicable.

While making running account payment, the following deductions may be

made by GIPCL, if applicable:

(1) Cost of materials issued, if any, by GIPCL and to the extent consumed in
the work.

(2) Security deposit recoverable if any.

(3) Advance on materials / work progress advance payments, if any.

(4) LD/Penalty for delayed delivery, penalty for delayed execution of work,
recovery of charges for the work done by other contractor due to delay or
any other reason, if applicable

(5) Any other dues recoverable by GIPCL from the contractor under the
contract.

(6) Any applicable taxes under any law for the time being in force, eg. TDS, etc.
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(vi) The contractor along with monthly RA Bill shall submit copy of P.F. Challan,
wages register of previous month, attendance sheet of respective month & ECR
statement indicating the employee and employer's P.F contribution of previous
month with respect of employees employed by him for the contract at GIPCL
site if applicable.

(vii) The Contractor shall submit his Final Bill within a period of four months of the
expiration or earlier termination of the contract or any extensions that may be
granted by GIPCL to the Contractor. GIPCL shall not entertain any bill for any
work item after expiration of period of four months. After the final bill amount is
certified by GIPCL for payment and the same is made known to the bidder by
GIPCL, the bidder to submit no claim no arbitration certificate to GIPCL for the
latter to pay the Final Bill.

(viii) The Contractor shall include all his claims in the Final Bill submitted by him and
accordingly the final bill submitted by the Contractor shall be deemed to be
inclusive of all and whatsoever the claims that the Contractor may have from
GIPCL. The Contractor shall not be entitled to claim any amounts which are not
mentioned in the Final Bill and the Contractor shall be deemed to have waived
any claims not mentioned in the Final Bill and shall not be entitled to recover
the same from GIPCL subsequent to the submission of the Final Bill on any
account and GIPCL shall stand absolved of all its liabilities in respect of any
such claims not raised by the Contractor in his Final Bill.

(ixX) Submission of statutory compliances with periodical/monthly RA Bill/Final RA
Bill (Refer clause no 8 below)
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B. Validity and Uniformity of Rates
The rates shall be valid and shall remain unaltered and firm for the Contract Period
and for any agreed extension thereof

5. SCOPE OF GIPCL

The Company shall provide the following facilities to the Contractor at the site:

a. Quarter/room & food for supervisors/ engineers on chargeable basis in GIPCL’s
township at Narmada Guest house if available. Food for supervisors/ engineers on
chargeable basis at GIPCL’s Industrial Canteen as available. If not available,
contractor to make his own arrangement for lodging and boarding locally or as
appropriate at his cost.

b. Workshop facility as available at site only. However, contractor may visit the
workshop to ensure the existing facility. For the facilities other than available,
contractor has to carry out the job outside at their own cost.

c. First aid facilities as available on chargeable basis. If not available contractor to
make his own arrangement for the same locally or as appropriate at his cost.
Apart from the above, no other facilities shall be provided by GIPCL.

6. MODE OF MEASUREMENT

Payment will be made for completion of work of particular structure in all respect as
certified by concern Engineer-in-charge of GIPCL by measuring the area as per
specifications.

Measurements shall be in accordance with the unit of measurements specified in
schedule of quantity up to three decimal places. Payment will be made for actual work
done of finished product as per field joint measurements certified by Engineer-in-
charge.
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The measurement shall be in item wise unit mentioned in Schedule of Quantity/Price
Schedule for finished product of work done as per mode of measurement provided in
detailed technical specifications for each item. The measurement will be as per the unit
of measurement specified in respective item description.
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1.1 Contractor should maintain one computer with printer for keeping daily records and
maintain the data.

1.2 The Contractor shall be required to furnish satisfactory job completion report to
GIPCL. The submission of report should be on daily basis. The monthly bill
payment shall be released based on the certified reports of the works.

1.3 Inspection of work will be done by Engineer-in-Charge or his authorized
representative. If the work is not found satisfactory Engineer-in-Charge reserves
the right to take suitable action and shall be binding to the contractor.

Wherever any dispute regarding mode of measurement arise, the decision of the
Engineer-in-charge shall be final and binding to the contractor.

7. SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE

Contractor shall submit following documents to the Engineer-in-charge for verification
purpose of the bill:-

® Measurement sheet (as per mode of measurement) along with joint record
of work donein the form of joint inspection report duly signed by authorized
representative of contractor and GIPCL Engineer.

(ii) Contractor's material incoming authorized challans from dealers /
manufacturers duly stamped & signed by site engineer/plant gate security.

(iii) Contractor’s supplied material test certificate/reports as directed by Engineer-
in-charge.

The bill will not be entertained without submission of above documents.

8. SUBMISSION OF STATUTORY COMPLIANCES WITH PEROIDICAL/MONTHLY
RA BILL/FINAL RA BILL

The contractor shall submit, one time or regularly, as applicable, the following
documents along with the periodical/monthly RA bill/Final RA bill.

(1) Copy of statutory compliance like labour license, wages payment register, EC
Policy, PF paid Challan with ECR, etc... along wage certificate pertaining to
respective bill period along with Format attached in Section F (Annexure-J)

(ii) Notarized Indemnity Bond in case of Final bill.

(iii) No claim - No arbitration certificate as per Proforma in Section F (Annexure-D),
after the final bill amount is certified by GIPCL for payment and the same is
made known to the bidder by GIPCL.

Bill submitted without any of the above documents shall not be processed for payment.

9. MOBILIZATION AND EXECUTION
a) Contractor shall mobilize the resources at site within 7-15 days from the time
the intimation given by GIPCL.
b) Contractor shall provide required separate & independent site supervisors who

will be responsible for supervision and execution of job in specified time with
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respect to quality, specifications, site preparations, safety, coordination with
GIPCL, issue of work permits, joint measurements, etc... The supervisors shall
coordinate with the Engineer-in-charge of GIPCL for proper execution of the
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job.

C) The resources required for execution of above jobs will vary from time to time,
hence contractor shall mobilize the resources accordingly.

d) Contractor shall provide accommodation for the persons deployed by him for

the work at his own cost.

DEFECT LIABILITY PERIOD

The defect liability period of whole work shall be one year after completion of
contract/work as certified by Engineer-in-charge.

During defect liability period, if any defect arises in jobs which have been already
executed, shall be rectified by the contractor at free of cost within seven days on
receiving the intimation from Engineer-in-charge, failing which GIPCL may take
suitable action and also engaged third party to carry out rectification work at the risk
and cost of the contractor.

If the Contractor fails to commence the work necessary to remedy such defect or any
damage to the Civil works caused by such defect within a reasonable time (which shall
in no event be considered to be less than seven (7) days), the Company may, following
notice to the Contractor, proceed to do such work, and the reasonable costs incurred
by GIPCL will be deducted by the Company from any monies due to the Contractor or
claimed under the Performance Guarantee, without prejudice to other rights, which
GIPCL may have against the Contractor in respect of such defects.

DELAY AND EXTENSIONS OF TIME

11.1 The time allowed for carrying out the work as entered in the contract shall be
strictly observed by the CONTRACTOR and shall be deemed to be of the
essence of the contract on the part of the CONTRACTOR. The CONTRACTOR
shall be allowed admittance to the site on the ‘Date of Commencement’ and he
shall there upon and forthwith begin the work and shall proceed with the work
with due diligence.

11.2 The CONTRACTOR agrees that the work shall be commenced and carried on
at such points and in the order of precedence and at such times and seasons
as may be directed by the OWNER/ ENGINEER in accordance with the
schedule for completion of the work as outlined elsewhere. The
CONTRACTOR declares that he has familiarized himself with the site and
rights-of-way, with all the local conditions, and with all the circumstances which
may, or are likely to affect the performance and completion of the work, and
that he has allowed for such conditions. However, if a time schedule is
submitted by the CONTRACTOR so as to keep the phasing of work generally
in line with the time schedule drawn up and such time schedule after approval
from the OWNER/ENGINEER shall be accepted and complied with by the
CONTRACTOR and it shall form a part of the contract. The progress of work
will be checked at regular monthly intervals and the percentage progress
achieved shall be commensurate with the time elapsed after the award of the
contract.
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If the CONTRACTOR shall desire an extension of time for completion of work
on the grounds of his having been unavoidably hindered in its execution or any
other ground, he shall apply in writing to the OWNER within 7 days of the date
of hindrance on account of which he desires such extension as aforesaid. This
application shall invariably be accompanied by sufficient documentation giving
reasons for seeking such extension. No application for such extension shall be
entertained if it is not received in sufficient time to allow the OWNER /
ENGINEER to consider it and the CONTRACTOR shall be responsible for the
consequences arising out of such negligence.
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No necessity for an extension of time is anticipated but if untoward or extra-
ordinary circumstances beyond the control of the CONTRACTOR should arise,
which in the opinion of the OWNER/ENGINEER should entitle the
CONTRACTOR to a reasonable extension of time; such extension may be
granted but shall not operate to release the CONTRACTOR from any of his
obligations. For purpose of this clause, untoward and extraordinary
circumstances are defined under clause 22.0 of General Condition of Contract.
Under above circumstances, only extension of time may be granted but the
CONTRACTOR will not be entitled to any additional compensation. In case of
strike or lockout, the CONTRACTOR shall, as soon as possible, give written
notice to the OWNER / ENGINEER, but the CONTRACTOR shall delay and
shall do all that may reasonably be required to the satisfaction of the OWNER
/ ENGINEER to proceed with the work.

The OWNER shall have the right to require the discontinuance of the work, in
whole or in part, for such time as may be necessary, should the condition of the
weather or of flood or other contingencies make it desirable to do so in order
that the works shall be well and properly executed. The CONTRACTOR shall
have no claim for idle time, escalation etc. However, the OWNER will grant
such extension of time for completion of the contract as he may think proper
and sufficient in consequence of such delay.

LIQUIDATED DAMAGES FOR DELAY

12.1

12.2

12.3

In the event of the contractor failing to comply with the approved time schedule
and if failing to complete all given scope of work (as specified in clause no. 1 of
special condition of contract), he shall be liable to pay as compensation, a sum
equal to half percent (1/2%) of the “Contract Value” per week of delay as
Liquidated Damages (LD). However, the above amount of LD will be subject to
maximum of 10% of the Contract Value. The L.D from R.A bill will be deducted
based on contract value. However, at the end of contract, the L.D will be
calculated based on the executed value as per final bill & excess amount of L.D
deduction, if any, will be refunded back to the contractor.

The OWNER may without prejudice to any other method of recovery, deduct
the amount of such damages from any money due or which may become due
to the CONTRACTOR. In the event of extension of time being granted by the
OWNER in writing for completion of work, this penalty clause will be applicable
after the expiry of such extension period.

All sums payable by way of Liquidated Damages shall be considered as
reasonable compensation to be applied to the use of the OWNER without
reference to the actual loss or damage sustained and whether or not any
damage has been sustained.
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General Conditions of Contract (Section-C) and detail specification prepared by the
company will be applicable for this contract. The same is enclosed herewith. Bidders
are advised to go through the same.

Where any portion of the general conditions of contract is repugnant to or at variance
with any provisions of the special conditions of contract, then unless a different
intention appears, the provision of the special conditions of contract shall prevail to the

extent of such repugnancy of variance.
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PRICE BID (To be quoted online only through website):

https://tender.nprocure.com
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Sr. Description Estimated Value % Service Quoted Amount with
No. with 18% GST (Rs.) charge (To Service charge and
be quoted GST (Rs.)
by bidder)
(A) (B) (©) (D) (B) = (C) + ((C)x(D%))
Construction of External Above/
Drainage and Paver Block
Walkway for 75 MW Solar Rs.1,91,51,518.10 EBZ?(?\J&
Plant

Note: The quoted percentage on given SoR will be inclusive of all labour cost, equipments,
materials, supervision, consumables, tools, tackles, profit & overheads, all taxes &
duties (including GST), etc... Rates shall be firm for entire duration of contract
period of 09 Months and extension thereof if any.

My rates are as under (only to be quoted online on https://tender.nprocure.com).

At estimated value

OR %age above the estimated value

OR %age below the estimated value.

Note:- (1) Percentage rate offer/bid price on SoR value with GST shall be quoted through online (n)-Procure only.
Hard copy of price bid shall not be considered/accepted.
(2) Evaluation of tender will be done on gross total quoted amount with GST.

NAME OF TENDERER
SEAL & SIGNATURE OF TENDERER
NAME OF AUTHORISED PERSON

ADDRESS :
PHONE NO. FAX No.
MOBILE NO. Email ID.
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Sr. - . , Rate
No. Iltem Description Quantity | Unit (Rs.)

Amount
(Rs.)

A | DRAIN AND CULVERT WORK

1 | Earthwork in excavation below existing
ground level at all depth for Drain and Culvert
work in proper shape and slope including site
cleaning, removal of vegetation/ unwanted
materials, dewatering, levelling & dressing of the
excavated bottom and sides in true line, level &
slope and compacting manually/Compactor as
required by removal of all loose material and
disposal of surplus earth/materials at designated
location from 50 Mtr to 0.5 KM lead etc. complete
as directed by Engineer in charge. 14,276.664 | M3 121.72

17,37,755.54

2 | Filling fly ash/bed ash under Drain/Culvert
including spreading in layers of 100 mm
compacted thickness at all depths, watering,
consolidation, dressing and levelling, etc.
complete. (Fly ash/bed ash will be free issue
from plant ash silos. Necessary
transportation by fully covered dumper/truck
shall be in the scope of contractor and the
remained/unused quantity of fly ash/bed ash
shall be removed from site) as directed by
Engineer in charge. 933.6 M3 249.81

23,32,22.616

3 | Providing & Laying Stone Pitching/Soiling

Providing and laying of Rubble Soiling/Stone
pitching work in average thickness of 230 mm in
bottom and side slope of drain in proper line &
level including local transportation, shifting of
material at work location, segregation, hand
packing, wedging, binding, filling voids between
stones using cement-sand mortar (1:5), watering,
ramming, manually compacting, dressing,
dewatering (if required), curing etc. complete as
directed by Engineer in charge. All construction
materials including approved quality cement,
stone, sand etc. shall be in the scope of
contractor. 10,489.6 M2 550.8

57,77,671.68

Page 53 of 70




E-Tender for “Construction of External Drainage and Paver block Walkway for 75 MW Solar Plant”. “. Bid No.:

GIPCL/75 MW Solar/Civil/Drain & Paver Block/2025

)

BIE
JaPIES :&a

"
g 'Q\

JERAT
0z g3

g

Sr.
No.

Item Description

Quantity

Unit

Rate
(Rs.)

Amount
(Rs.)

Laying Stone Pitching/Soiling

Transportation & shifting of stone and carrying Stone
pitching/soling work in average thickness of 230 mm in
proper line & level for bottom and side slope of drain
including local transportation, shifting of stone up to
work location, segregation, hand packing, wedging,
binding, filling voids between stones using cement-sand
mortar (1:5), watering, ramming, manually compacting,
dressing, dewatering (if required), curing etc complete
as directed by Engineer in charge (Required quantity
of Stone shall be free issue by GIPCL, however,
necessary transportation & shifting of stone within
leas of 2.0 Km shall be in the scope of Contractor).
All other construction materials including approved
quality cement, sand etc. shall be in the scope of
contractor.

2739.2

M2

408.00

11,17,593.60

Providing and Laying of average 230mm thick
rubble soling work in proper line and level for
culvert and filling of all voids using bed material,
flooding of water, dewatering etc.. including
transportation of bed material from silo, all labour
charges, tools and tackles required for completing the
work satisfactorily as instructed by Engr in charge
(Required quantity of Bed material shall be free issue
from GIPCL Silo, however, necessary transportation 7
shifting from Silo to work site shall be in the scope of
contractor). All construction materials including
approved quality Rubble, sand etc. shall be in the
scope of contractor.

7.36

M3

1073.08

7,897.87

Providing & laying plain cement concrete 1:2:4
for Encasing of Hume pipe with 20 mm downgraded
stone aggregates in base, side and Top of Hume Pipe
including tamping, curing, dewatering etc. complete at
all dept & thickness and including cost of formwork as
directed by Engineer in charge. All construction
materials including approved quality cement,
aggregate, sand, shuttering materials etc. shall be
in the scope of contractor.

15.089

M3

3863.00

58,288.807

Providing & laying heavy duty L.S. class 900
mm (internal dia.) RCC Hume pipe with collars
for culverts conforming to class NP2 including
setting, laying in position, joining the pipes in C.M.
1:2, curing, dewatering (if necessary), testing, etc.
complete as directed by Engineer in charge. All
construction materials including approved
guality cement, aggregate, sand, NP2 Pipe with
collar, etc. shall be in the scope of contractor.

28

2114.13

59,195.64

Total Cost of Drain and Culvert Work
(Excluding GST) (A)

89,91,625.75
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Sr.

No. Iltem Description

Quantity

Unit

Rate
(Rs.)

Amount
(Rs.)

B PAVER BLOCK WORK

8 Earthwork in excavation below existing
ground level at all depth for Paver Block work in
proper Shape and Slope including site cleaning,
removal of vegetation/ unwanted materials, levelling &
dressing of the excavated bottom and sides in true
line, level & slope and compacting manually/
Compactor as required by removal of all loose material
and disposal of surplus earth/materials at designated
location from 50 Mtr to 0.5 KM lead etc. complete as

directed by Engineer in charge.

1120

M2

121.72

1,36,326.40

9 Filling fly ash/bed ash under Paver block
including spreading in layers of 100 mm compacted
thickness at all depths, watering, consolidation,
dressing and levelling, etc. complete (Fly ash/bed
ash will be free issue from plant ash silos.
Necessary transportation by fully covered
dumper/truck shall be in the scope of contractor
and the remained/unused quantity of fly ash/bed
ash shall be removed from site) as directed by

Engineer in charge.

1040

M3

249.81

2,59,802.40

10 | Providing and Laying of average 230mm thick
rubble soling work in proper line and level for
Paver block area and filling of all voids using bed
material, flooding of water, dewatering etc.. including
transportation of stone from yard and bed material
from silo, all labour charges, tools and tackles required
for completing the work satisfactorily as instructed by
Engr in charge (Required quantity of Stone shall be
free issue by GIPCL, however, necessary
transportation & shifting of stone within lead of 5.0
Km shall be in the scope of Contractor. Required
quantity of Bed material shall be free issue from
GIPCL Plant Silo, however, necessary transportation
& shifting from Silo to work site shall be in the scope

of contractor).

920.00

M3

750.00

6,90,000.00

11 | Half Brick work

charge.

shall be in the scope of contractor.

Providing & laying 115 mm thick brick masonry walls
in cement mortar 1:5 including providing using
approved quality fly ash bricks, including curing, raking
joints, etc. complete as directed by Engineer in

All  other construction materials including
approved quality cement, fly ash bricks, sand etc.

3600.00

M2

639.38

23,01,768.00

12 | PCC (1:2:4)

scope of contractor.

Providing & laying plain cement concrete 1:2:4 with 20
mm downgraded stone aggregate underneath paver
block including tamping, vibrating, curing, finishing,
dewatering (if necessary) including cost of form work.
etc. complete as directed by Engineer-in charge.

All construction materials including approved
quality cement, aggregate, sand etc. shall be in the

200.00

M3

3704.08

7,40,816.00
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Sr. - . , Rate
NS ltem Description Quantity | Unit (Rs.)

Amount
(Rs.)

13 | Plaster work (20 mm)

Providing smooth cement plaster avg. 20 mm
thick in cement mortar 1:4 for brick work including
curing, etc., complete as directed by Engineer in
charge.

All construction materials including approved
quality cement, sand etc. shall be in the scope of

contractor. 2800.00 M2 201.76

5,64,928.00

14 | Paver Block

Providing and placing in position 60 mm thick " | "
shape or other approved pattern and size rubber
molded interlocking block in pink pigmentation / colour
combination of compressive strength M20, including
bedding of 35 mm thick sand/bed ash layer,
transportation to site, placing in position, levelling of
block, compacting by machine etc... complete
including cost of all labours, supervision, materials,
equipments, tools & tackles etc... all complete as
directed by Engineer-in-charge.

All construction materials including approved
quality interlocking paver block, sand etc. shall be

in the scope of contractor. 4000.00 M2 607.92

24,31,680.00

15 | Hume Pipe

Providing & laying heavy duty I.S. class 450 mm
(internal dia.) RCC Hume pipe with collars conforming
to class NP2 including setting, laying in position,
joining the pipes in C.M. 1:2, curing, dewatering (if
necessary), testing, etc. complete as per specification.
All construction materials including approved
quality cement, Hume pipe & collar, sand etc. shall
be in the scope of contractor. 25.00 M 1033.31

25,832.75

16 | Expansion Joint

Providing and laying and fixing 25 mm thick expansion
joint by hydro cell semi rigid UV resistance with high
performance laminated closed cell polythene foam
joint filler in sheet foam as directed, etc. complete. 118.3 M2 738.13

87,320.779

Total estimated Cost of Paver Block Work (Excluding GST) (B)

72,38,474.33

Total estimated Value (Excluding GST) (A+B) >>

1,62,30,100.08

18% GST >>

29,21,418.02

Total estimated Value (Including 18 % GST) (A+B) >>

1,91,51,518.10

GENERAL NOTE:

Above Total estimated SoR Value (Rs. 1,91,51,518.10) are inclusive of all labour cost, material
cost (except specifically mentioned free issue materials like stone & bed/fly ash in item
nomenclature), tools & tackles, equipments, vehicles, consumables, supervision,
transportation, Royalties, Rents, GST@ 18%, Stamp Duties, Central or State Government or
Local body or Municipal Taxes or Duties or any other duty / tax, levied by the Central, State
Government or other Public bodies.
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ANNEXURE-A

CHECKLIST FOR PASSING THE BILLS

For the month of :

1) Work Order/P.O. No. &
Contract value
2) Nature of work
3) Duration of Work Order . From to
4) Maxi. No. of manpower per day M F Total
deployed in the month.
5) Details of Labour License : Valid up to
Persons.
6) Details of E.C Policy . Valid up to for
Persons.
7) Documents attached for verification :  Wage & Attendance Sheets.
for the previous month.
P.F Challan
8) Documents attached for verification . Bonus Payment Register
(in case of Final Bill)
Leave wage register
9) Security Deposit / Retention Money . Yes/Noifyes, Rs.
lying with Co.
Date :

”. “. Bid No.:

for

Yes/No

Yes/No

Yes/No

Yes/No

Signature of Contractor

with official stamp
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ANNEXURE-B

PROFORMA FOR CONTRACT SECURITY-CUM-PERFORMANCE GUARANTEE BY
SELLER / CONTRACTOR

(To be executed on non-judicial stamped paper of approximate value)

1. WHEREAS Gujarat Industries Power Company Limited having its office at PO:

Ranoli, Dist. Vadodara — 391 350, Gujarat State, India (hereinafter referred to
as “The Company/Owner” which expressions shall unless repugnant to the
subject or context includes its legal representatives, successors and assigns)
has entered into a contract with M/s. ...
............................... (hereinafter referred to as “Contractor(s)/ Seller(s)”
which expression shall unless repugnant to the subject or context includes their

legal representatives, successors and assigns ) for .............ccooiiiiiiiiinann. on
the terms and conditions as set out inter alia, in the Company’s contract No./
work order NO.......oooiiiii date ............ and

various documents forming part thereof hereinafter referred to as the “said
contract” which expression include all amendments, modifications and/ or
variations thereto and where as the Contractor(s)/ Seller(s) has agreed for due
execution of the entire contract and guarantees its performance including any
parts executed through any other agencies/ subcontractors

AND WHEREAS one of the conditions of the “said contract” is that
“contractor(s)/seller(s) shall furnish to the owner a Bank Guarantee from a bank
for...% (.......... percent) of the total value of the “said contract” against due and
faithful performance of the “said contract” including performance guarantee
obligations of the contractor(s)/seller(s) for execution/ supplies made under the
“said contract.”

We Bank having its branch office at .................. do

hereby agree and undertake to pay the amount due and payable under this
guarantee without any demur merely on a demand from the Company stating
that in the opinion of the Company, which is final & binding, the amount claimed
is due by reason of default made by the Contractor(s)/ Seller(s) in performing
any of the terms & conditions of the said Contract including defect liability
obligations, in fulfilling the performance guarantee obligation or loss or damage
caused to or would be caused to or suffered by the Company by reason of any
breach by the said Contractor (s)/ Seller(s) of any of the terms & conditions of
the contract. Any such demand made on the Bank by the owner shall be
conclusive as regards the amount due and payable by the Bank under this
guarantee. However our liability under this guarantee shall be restricted to Rs.--

. We undertake to pay to the Company any money so demanded not withstanding

any dispute or disputes raised by the contractor(s)/ Seller(s) in any suit or
proceeding pending before any office, court or tribunal relating thereto our
liability under this present guarantee being absolute and unequivocal. The
payment so made by us under this bond shall be a valid discharge of our liability
for payment there under. Our liability to pay is not dependent or conditional on
the owner proceeding against the Contractor(s)/ Seller(s).

Page 58 of 70



E-Tender for “Construction of External Drainage and Paver block Walkway for 75 MW Solar Plant
GIPCL/75 MW Solar/Civil/Drain & Paver Block/2025

AIE

ALl :&a
"

& N

AT
O!F J.yo
03 g3*

”. “. Bid No.:

4. The guarantee herein contained shall not be determined or affected or
suspended by the liquidation or winding up, dissolution or change of constitution
or insolvency of the said Contractor(s)/ Seller(s) but shall in all respect and for
all purposes be binding and operative until payment of all money due or

liabilities under the said contract(s)/ Order(s) are fulfilled.
5. This guarantee will remain valid up

days or

whichever is earlier. The Bank undertakes not to revoke this

guarantee during its currency without previous consent

of the

OWNER/PURCHASER and further agrees that if this guarantee is extended for
a period as mutually agreed between contractor & owner/purchaser, the
guarantee shall be valid for a period so extended provided that a written request
for such extension is received before the expiry of validity of guarantee.

6. We ............... Bank further agree with the Company that the company shall
have the fullest liberty without our consent and without affecting in any manner
our obligations hereunder to vary any of the terms and conditions of the said

Contract(s)/ Order(s) or to extend the time of performance by

the said

Contractor(s) Seller(s) from time to time or to postpone for any time or from time
to time any of the powers exercisable by the Company against the said
Contractor(s)/ Seller(s) and to forbear or enforce any of the terms and
conditions relating to the said Contract(s)/ Order(s) and we shall not be relieved
from our liability by reason of any such variation, or extension being granted to
the said Contractor (s) / Seller(s) or for any forbearance, act or omission on the

part of the Company or any indulgence by the Company to

the said

Contractor(s)/ Seller(s) or by any such matter or thing whatsoever which under
the law relating to sureties would, but for this provision, have affect of so

relieving us.
7. Notwithstanding anything contained herein before, our liability shall n

ot exceed

RS oo (Rupees............ only) and shall remain in forcettill.......... Unless
a demand or claim under this Guarantee is made on us within three months

from the date of expiry we shall be discharged from all the liabilities under this
guarantee.
Date
...................... Bank
Corporate Seal of the Bank

By its constitutional Attorney
Signature of duly Authorized person
On behalf of the Bank

With Seal & Signature code
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT
(To be executed on non-judicial stamped paper of approximate value)

B. G. NO.------======----- Date: ...,

1. WHEREAS M/s. Guijarat Industries Power Company Limited having its Corporate Office

at PO: Ranoli, Dist. Vadodara — 391 350, Gujarat State, India (hereinafter called “The
Company Owner” which expression shall unless repugnant to the subject or context
includes its legal representatives, successors and assigns) has issued tender paper
videits Tender NO.........cooiiiiii for
--------- (hereinafter called “the said tender”)to
M/S. (hereinafter called the said Tenderer(s)” which
expression shall unless repugnant to the subject or context includes their legal
representatives, successors and assigns and as per terms and conditions of the said
tender, the tenderer shall submit a Bank guarantee for Rs...........
(Rupees................. only) towards earnest money in lieu of cash.

2. We o Bank having its branch office at

......... do hereby undertake to pay the amount due and payable under this guarantee
without any demur, merely on a demand from the Company stating that in the opinion
of the company which is final and binding, the amount claimed is due because of any
withdrawal of the tender or any material alteration to the tender after the opening of the
tender by way of any loss or damage caused to or would be caused or suffered by the
Company by reason of any breach by the said tenderer(s) of any of the terms and
conditions contained in the said tender or failure to accept the letter of Intent
Agreement or that the amount covered under this Guarantee is forfeited. Any such
demand made on the Bank by the owner shall be conclusive as regards the amount
due and payable by the Bank under this guarantee, However, our liability under this
guarantee  shall be restricted  to an amount  not  exceeding

3. We undertake to pay to the Company any money so demanded not withstanding any

dispute or disputes raised by the tenderer (s) in any suit or proceeding pending before
any office, court or tribunal relating thereto our liability under this present guarantee
being absolute and unequivocal. The payment so made by us under this bond shall be
a valid discharge of our liability for payment there under. Our liability to pay is not
dependent or conditional on the owner proceeding against the tenderer.

4. The guarantee herein contained shall not be determined or affected or suspended by

the liquidation or winding up, dissolution or change of constitution or insolvency of the
said tenderer(s) but shall in all respect and for all purposes be binding and operative
until payment of all money due or liabilities under the said contract(s)/ Order(s) are
fulfilled.

5 We ... Bank Ltd. further agree that the guarantee herein contained shall

remain in full force and effect during the period that would be taken for the finalization
of the said tender and that it shall continue to be enforceable till the said tender is finally
decided and order placed on the successful tenderer(s) and or till all the dues of the
company under or by virtue of the said tender have been fully paid and its claims
satisfied or discharged or till a duly authorized officer of the company certifies that the
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said tenderer (s) and accordingly discharges the guarantee.
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. That the Owner Company will have full liberty without reference to us and without

affecting this guarantee to postpone for any time or from time to time the exercise of
any of the power of the owner under the tender.

Notwithstanding anything contained herein before, our liability shall not exceed
RS i, (Rupees......ccooviiiiiiiiiiiann. only) and shall remain in force
till ..o (Date to be filled up shall be 180 days from the date of submission of
Bid).

Date

Corporate Seal of the Bank

By its constitutional Attorney
Signature of duly Authorized person
On behalf of the Bank
With Seal & Signature code
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PROFORMA CERTIFICATE
(No claim, No arbitration)
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ANNEXURE-D

Addl General Manager (O&M-SLPP)
Guijarat Industries Power Company Limited,
Surat Lignite Power Plant,

Village: Nani Naroli, Ta. Mangrol,

Dist. Surat — 394112 (Gujarat).

Dear Sir,

Subject:

Ref: Work Order No.: Dated

We hereby confirm with free consent as under:-

1.

2.

10.

The measurements certified in final bill is full and final. We accept all the certified
measurements and no claim related to the measurement is left.

The payment certified in that or above referred Lol / contract is full and final. We accept
this, and no claim related to payment is left.

The rates of the Lol / contract and its amendments are firm till completion of contract and
extension period. We shall not claim any escalation against these rates.

Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will not
resort to arbitration.

No extra items are left to be settled.

We do not have any claims against any item related to the Lol than those items certified in
the bills.

We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL
against non compliance or as decided by GIPCL within terms & conditions of contract.
We have paid royalties, taxes for all the materials procured by us, for carrying out the works
for above Lol and we indemnify GIPCL from any liability arising thereof.

In case of any disputes arising in future related to payment of royalties, all liabilities of
settlement of dispute and its payment if any, will be borne by us.

We have paid wages to all the workmen who were deployed by us for carrying out above
referred work as per prevailing Minimum wages act. We have also fulfilled all requirements
of the P.F. Act. We have maintained all records necessary as per the statutory
requirements. We hereby indemnify GIPCL from any disputes arising in future related to
payment of labours, Provident Fund, etc.. and confirm that all liabilities of settlements of
disputes and their payment is our responsibility.

The above confirmation will come into effect as soon as payment from final bill after due
recoveries will be received by us.

For, M/S.

Signhature, Stamp and date.

Page 62 of 70



E-Tender for “Construction of External Drainage and Paver block Walkway for 75 MW Solar Plant”. “. Bid No.:

5.0

LIST OF REQUIRED MINIMUM EQUIPMENTS, TOOLS & TACKLES

GIPCL/75 MW Solar/Civil/Drain & Paver Block/2025

SIRIES

]

& "‘a
"

g 'Q\

JERAT
0z g3

g

ANNEXURE-E

Sr. Description Quantity
No.
1 JCB As and when required.
2 Hydra As and when required.
3 DG Set As and when required.
4 Weigh Batch/Mixer Machine with Hopper 01 working
5 Tractor trolley/Dumper/Truck 02
6 Plate compactor 02
7 Poker Vibrator (Electrical & Petrol) 02&01
8 Water Tanker 01
9 Dewatering Pump with Hose Pipe 01
10 Auto level (With calibration certificate) 01
11 Needle (60 & 40) 02& 02
12 Auto level (With calibration certificate) 01
13 Cube Molds 3 Sets (1 Set 6 Cube
Molds)
14 Shuttering Plates As per the requirement
15 Slump cone 01
16 Tools and Tackles (Ironpan, Spade, Pickaxe, | As per the requirement.
Crowbar, PVC Curing Pipes, line dori, lime
powder, hand gloves, power cable etc)
NOTE:-

The Contractor shall note that above list is not exhaustive and if any additional tools &
tackles or equipment, machinery etc., are required for proper performance of the
contract, the contractor shall also arrange the same immediately without any extra cost
to GIPCL. Above equipments shall be in good condition for execution of work.
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List of qualifying staff to be submitted with physical documents
Sr. No. | Name of Supervisor Qualification Experience
Contractor / Authorized Representative’s
Signature, Company’s / Organization’s Seal & Date
Note: Form-A of Bid without price shall be submitted with Part-I

7.0 Form-B

List of Tools & Tackles to be submitted with physical documents

Sr. No. | Description Nos. Status

Contractor / Authorized Representative’s
Signature, Company’s / Organization’s Seal & Date

Note: Form-B of Bid without price shall be submitted with Part-I
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8.0 ANNEXURE-F

Declaration Cum Undertaking for Safety Laws and Requlations Compliance
(To be submitted on Company’s Letter Head)

I on behalfof ......... Name of Party/Company........... hereby confirm, agree
and undertake that all the Statutory and Safety Laws and Regulations of the applicable Authority/ies
shall be strictly followed for all types of works at the site during the period of the Contract, if awarded to

me.

Signed and Stamped by the
Authorized Signatory
Of the Bidder

Declaration for Contractual Disputes/ Litigations
(To be submitted on Company’s Letter Head)
Please Tick (V) whichever is correct option

on behalfof ......... Name of Party/Company........... hereby

confirm that | /We have

a. Not invoked legal recourse e.g. litigation against any Govt, of Gujarat
Undertakings / Depts. / Authorities and Govt. of Gujarat supported companies / undertakings
/ organizations for the last three (03) years. There are no ongoing/pending legal matter(s) with
any of the Govt. of Gujarat Undertakings / GoG supported Companies, including GIPCL.

Please Tick()

OR
b. Invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings / Depts. /
Authorities and Govt. of Gujarat supported companies / undertakings / organizations for the
last three( 03) years.

Please Tick()
If “b” is applicable, please submit the details for the same.

The above is true, as on date, to the best of my knowledge. Any breach/ false statement in
this regard shall amount to disqualification of the Bid being submitted herein.

Signed and Stamped by the
Authorized Signatory
Of the Bidder
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9.0 ANNEXURE-G

Schedule of Deviation from Technical Specification and Commercial Terms
and Conditions

All the deviations from the terms & conditions of contract shall be filled by BIDDER
clause by clause in this schedule.

Sr. No SECTION CLAUSE AS PER DEVIATION
NO TENDER
DOCUMENT

COMPANY SEAL

SIGNATURE-----

DESIGNATION---

COMPANY----

DATE ---

The bidder here by certifies that the above mentioned are the only deviations from OWNER’s
Tender enquiry. The bidder further confirms that in the events any other data and information
presented in the BIDDER’s proposal and accompanying documents are at variance with
specific requirements laid out in the OWNER’s Tender Document, then the latter shall govern
and will be binding on the BIDDER for quoted price.
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10. ANNEXURE-H
PARTICULARS OF THE BIDDER
Sr. Particulars Please provide
No. information here.
1. Name of Bidder
2. a. Registered Office Address:
b. Address for Correspondence:
c. E-mail ID:
3. Contact Details:
Contact Person Name
Telephone No. :
Mobile No.:
Year of establishment
4.
PAN No.
GST No
5. E-Reverse auction ID
COMPANY SEAL SIGNATURE
NAME .....................
DESIGNATION
COMPANY .....ccevvenennns
DATE .................
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11.0 ANNEXURE-I

1. For making online payment, first go to the website: www.gipcl.com
2. Then, click on the caption/link as can see like:

“Click here for Making Online Payment of Advance for Ash, DM water etc.”
(The link is visible as horizontal Blue highlighted below Tenders - News & Update Section.)

3. After clicking the link the new page will open. On this page, No need to enter User Name
and Password. Directly click on “ Payment Form” given below the sign in option.

4. After clicking the “Payment Form”, the vendor has to enter the details asked which will be
self-explanatory. It is desired that all the information may be filled correctly so that the
payment made can be tracked.

If the some required fields are not known/available, vendor may write “Not Available” and then
proceed. E.g. some information like Party code is not available to vendor or GST No. not
available with vendor.

Optional Note: Although mentioned as above can be proceeded with “Not available”, It will
be appreciated that regular vendors may obtain the party code from Materials Dept.or
Concerned Person, so that the vendor can be identified. The same party code may be used
for future transactions also.

After entering the details, click on SUBMIT Button.

5. The vendor/Party will be redirected to Payment Gateway.
By selecting the desired payment mode, payment can be made:

6. After making the payment, the receipt will be generated which has to be shared with
Concerned Person of GIPCL.

Important Note: Please note that for making online payment through the above gateway, the
charges* as below will be applicable, which has to be borne by Vendor/Party making the
Payment:

Payment Mode Charges

Net Banking Rs.9 + GST
Debit Card NIL

Credit Card 0.75% + GST
International Card | 3.00% + GST
UPI NIL
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CERTIFICATE OF COMPLIANCE BY CONTRACTOR
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12. ANNEXURE-J

(To be submitted with each monthly bill on letter head along with labour compliance records)

Certified that M/S......coooo s has been awarded BRC /
BMC fOF e for the period Of.........cccvvveeeennn. to
.......................... at Gujarat Industries Power Company Limited — Surat Lignite Power Plant,
Nani Naroli. | undertake to be bound by all the provisions of the Contract Labour (Regulation
& Abolition) Act 1970 and the Contract Labour (Regulation & Abolition) Rules 1972, The
Employees’ Provident Funds and Miscellaneous Provisions Act 1952, Minimum Wages Act
1948, Payment of Wages Act 1936 and Payment of Bonus Act 1965 and all other applicable
labour laws in so far as the provisions are applicable to me in respect of the employment of

contract labour by me for the month of

FOr M/S. oo
Authorized Signature with Stamp

Place: Nani Naroli
Date :

Through : HoD

To,
GM (HR&A)
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SECTION-G
BID DRAWING
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Name of Work: - “Construction of External Drainage and Paver Block
Walkway for 75 MW Solar Plant”

Attached separately
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