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NOTE: All the Bidders should study entire Tender documents
carefully & may carry out Plant visit before quoting & submitting their

online Bid to understand scope of work and its importance.
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NOTICE INVITING TENDER (NIT)
TENDER NO.: GIPCL/75 MW SOLAR/CIVIL/APPROACH ROAD/2025

Name of work

Surat Lignite Power Plant - 4X125 MW, Unit # | to IV:-
Construction of Bitumen Approach Road for 75 MW Solar Plant
(for North &South Side) along with cross drainage work.

Estimated cost of work

Rs. 2,69,62,709.51 (Including GST@ 18%) as per SoR
(Section-E)

Place of work

Surat Lignite Power Plant, Village: Nani Naroli, Taluka: Mangrol,
Dist.: Surat — 394112 (Gujarat).

Quantity

The successful Bidder will be awarded this contract involving
total quantities of various items as mentioned against item
descriptions in SOR (Section-E).

Contract period

Total 06 Months (except Monsoon season from 15.06.2025 to
30.09.2025) as stated in clause 16 (Section-A)/clause 3
(Section-D).

EMD

Rs. 1,71,000/- (Rupees One Lakh Seventy One Thousand only)
by Demand Draft payable at Mosali-Surat/Nani Naroli/Surat or
irrecoverable Bank Guarantee in favor of GIPCL from approved
Banks mentioned in this tender or through RTGS/NEFT or
through online payment gateway of company’s website:
www.gipcl.com (online Payment Form) as per details mentioned
herein under clause no. 07 of Instructions to Bidders.

Cost of tender document /
tender fee

Rs.2,950/- (Rupees Two Thousand Nine Hundred and Fifty
only), nonrefundable, inclusive of applicable GST, to be
submitted through RTGS or through online payment gateway of
company’s website: www.gipcl.com (online Payment Form) as
per details mentioned herein under clause no. 7 of Instructions
to Bidders.

Availability of online e-Tender
document

On website: https://tender.nprocure.com or
https://gipcltender.nprocure.com up to 11.04.2025, 17:30 hrs.

Site Visit Site visit before submission of bid as per clause no. 4 (Section-
A: Instructions to Bidders) at GIPCL (Surat Lignite Power Plant),
Village: Nani Naroli, Ta. Mangrol, Dist. Surat.

Last date & time for | 11.04.2025 up to 17:30 hrs. on website:

submission of online tender
offer

https://tender.nprocure.com or https://gipcltender.nprocure.com

Submission of EMD either in
physical form by way of
DD/BG or payment receipts of
online EMD payment and
online Tender fee payment

along with supporting
documents for techno-
commercial bid in physical
form.

On or before 11.04.2025, 16:00 hrs. during office hours at office
of Surat Lignite Power Plant, Nani Naroli, Dist. Surat.

Bidder can submit EMD through RTGS or through online
payment gateway of company’s website:www.gipcl.com (online
Payment form)

E-Reverse Auction

E-Reverse Auction will be executed through website: https://e-
auction.nprocure.com (Schedule will be intimated later on to
eligible bidders).
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NOTES:

1. Amendment / corrigendum of the tender document, forms, schedules, etc... may be done
any time by the GIPCL during the period of publication of tender in the website. The Bidders
are required to visit the website regularly till the last date & time of Bid submission.

2. GIPCL reserves the right to reject any or all the tenders without assigning any reason thereof.

3. The Bidders are required to quote the rate strictly as per the terms and conditions mentioned
in the tender document, adhering to technical specifications as well.

4, The Bidders are required to submit their Bids online only through the website
https://tender.nprocure.com or https://gipcltender.nprocure.com. (Tender ID: 164732).

5. EMD either in physical form by way of DD/BG or copies of payment receipts of EMD and
Tender fee paid through RTGS/online along with other supporting documents are to be
submitted in physical form in sealed cover/envelop at the following address on or before date
& time mentioned above in NIT.- At the top of envelop, tender notice no.: GIPCL/75 MW
SOLAR/CIVIL/IAPPROACH ROAD/2025 should be superscripted.

General Manager (RE-O&M)
Guijarat Industries Power Company Limited
Surat Lignite Power Plant
At Village: Nani Naroli,
Taluka: Mangrol,
Dist.:Surat-394112, Guijarat.
Phone: (02629) 261063-72. E-Mail: khmistry@gipcl.com
6. Bidders are advised to upload the tender well in advance to avoid delay in submission of

tenders due to n-procure site related issues. In case of any issues /difficulties cropping up
during on line uploading / submission of documents, bidders are requested to inform these
well in advance (at least two days before closing of tender) to (n) Code Solutions as
mentioned in Section-B of tender and as well as to GIPCL mail to khmistry@gipcl.com
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SECTION-A
INSTRUCTIONS TO BIDDERS

1. PLANT SYNOPSIS

Guijarat Industries Power Company Limited (GIPCL) (henceforth be named Company/GIPCL), is a
Premier Power Utility in the State of Gujarat with an installed capacity of 1184.40 MW comprising of
various conventional and renewable projects.

GIPCL commissioned its first power project ; a 145 MW gas based combined cycle power plant in
1992 at Vadodara. It expanded its capacity 165 MW Naptha and gas based Combined Cycle Power
Plant at Vadodara in 1997. GIPCL has commissioned 1MWp Distributed Solar Power Projects at
two locations in Gujarat viz. at Village: Amrol, Dist.: Anand and at Village: Vastan, Taluka Mangrol,
Dist.: Surat.

Surat Lignite Power Plant (SLPP) with four units of 125 MW capacity each is located at Village: Nani
Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL has also operating its own captive Lignite
and Lime Stone Mines close to the Power Plant. The Power Plant is based on Circulating Fluidized
Bed Combustion (CFBC) technology for the Boilers, where Lignite is burnt along with Lime Stone in
the Combustor of the Boiler. It commissioned 5 MW solar power station at SLPP in 2012. Also,
GIPCL has commissioned 1MWp Distributed Solar Power Projects at two locations in Gujarat viz. at
Village: Amrol, Dist.: Anand and at Village: Vastan, Taluka Mangrol, Dist.: Surat.

GIPCL has successfully commissioned a 2 x 40 MW Solar Project in year 2017 as well as a 75 MW
Solar Power Project in year 2019 at Gujarat Solar Park, Village Charanka, Dist.: Patan and 100 MW
Solar PV project in year 2021 at the Raghanesda Solar Park. GIPCL has also successfully
commissioned 112.40 MW wind farms at different location of Gujarat.

Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, which are on
Mumbai-Ahmadabad highway. From Kosamba, SLPP is around 32 KM, out of which 27 KM is part
of the National & State Highway and balance 5 KM is District Road. From Kim, SLPP is around 18
KM, out of which 13 KM is the State Highway and balance 5 KM is District Road. The nearest Broad
Gauge Railway Line is at Kim, which is around 21 KM from the SLPP. Surat is approximately 50 KM
from the SLPP. Location Map for SLPP is as under.
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The Company intends to award Rate Contract for “Construction of Bitumen Approach Road
for 75 MW Solar Plant (for North &South Side) along with cross drainage work.” as per detail
scope of works for the contract completion period of 06 Months (except Monsoon season from
15.06.2025 to 30.09.2025). and is therefore inviting open online e-tender offers through new

(n)Procure E-Tender Portal from experienced & resourceful contractors.
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2. SCOPE OF WORK

The scope of work covered by this specification, in general, comprises:-

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

2.9

2.10

2.11

2.12

2.13

2.14

2.15

Cleaning & removing all obstructions, loose stone, materials and rubbish of all kind,
bush, wood and trees from land width required for the roadway.

To carry out survey work for finalization requirement of excavation/ filling work by taking
initial levels and also the alignment of the road shall be properly set out true to line,
curves, slopes, grade and sections.

Mobilization of all required equipment including not limited to JCB, excavator, dumper,
auto level machine, water tanker, grader, paver, vibratory roller with minimum 80-100
kN static weight, concrete mixture machine, vibrator etc. and all other tools & tackles
as required.

The scope of work also including supply of all GIPCL approved quality materials,
consumable, labour, supervision, testing and completion of work as per technical
specification etc. complete.

Earthwork in excavation in all kinds of soil for road in required shape and size for pipe
culver, box cutting for road, side drain, area grading in proper line, level and gradient
and also disposal of surplus excavated soil including loading, unloading transporting,
dozing, leveling and making suitable approach road.

Stabilization of existing ground soil of road base by excavation up to 200 mm depth,
pulverizing the soil using equipment like disc harrows, rotavators or any other suitable
machineries by mixing Fly ash and Lime as per item description.

Supplying, laying, spreading, filling, watering & compacting of Murrum in two layers not
more than 150mm thick of each layer and total Compacted 300 mm thickness up to
required level of road.

Providing and laying Granular Sub Base in two layers not more than 100mm thick of
each layer including spreading with motor grader and compacting with vibratory roller
and total Compacted 200 mm thickness.

Providing and laying Wet Mix Macadam with paver finisher of 250 mm thickness, each
layer not exceeding 125 mm compacted thickness including premixing in WMM plant
with well graded crushed stone aggregate, with watering and spreading by mechanical
means to required profile and compacting by vibratory roller.

Supplying and applying Slow Setting-1 (SS-I) bitumen emulsion confirming to IS 8887,
for application of prime coat over Wet Mix Macadam at the rate of 0.75 kg per Sq.Mtr
area.

Supplying and applying Rapid Setting-1 (RS-1) bitumen emulsion for application of Tack
coat before application of binder course at the rate of 0.25 kg. per Sq. Meter area.
Providing and laying DENSE GRADED BITUMINOUS MACADAM (DBM) 50 mm as
per gradation and bitumen for mixing shall be as arrived from mix design, provided in
no case it shall be less than 4.5% by wt. of total mix as binder by batch mix type hot
mix plant and laying by sensor paver finisher including consolidation by vibratory roller.
Supplying and applying Rapid Setting-1 (RS-1) bitumen emulsion for application of Tack
coat before application of Bituminous Concrete at the rate of 0.25 kg. per Sq. Mtr area.
Providing and laying 30mm thick compacted BITUMINOUS CONCRETE (BC) using
aggregates as per gradation and percentage of bitumen for mixing shall be as arrived
from mix design, provided in no case bitumen percentage shall be less than 5.5% by
Wi. of total mix as binder by batch mix type hot mix plant and laying by sensor paver
finisher including consolidation by vibratory roller.

Providing and applying evenly TACK COAT on road surface with bitumen 60/70 grade
@ 5.0 Kg per 10 M2 including heating the asphalt and spraying the same using Bitumen
tanker with burner facility & sprayer then spreading approved sand/aggregate/dust over
the treated surfaces at the rate of 0.30 M3 per 100 M2.
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2.16 Providing and applying 2.50 mm thick hot applied thermoplastic road marking of white

/ yellow colour on bituminous / concrete surface with fully automatic machines.

2.17 Before application of subsequent layers, the existing prepared surface shall be

thoroughly cleaned from dust by deploying high capacity compressor air.

2.18 Proving & supplying 900 mm dia NP2 Hume pipe and construction of Culvert by Rubble

Soiling, Base PCC (1:4:8), Shuttering, Reinforcement Encasing by 1:3:6 Concrete, Top
slab RCC by M25 Grade Concrete as directed by Engineer-in charge.

2.19 Construction of Side drain in required line level and slope including cutting, dressing,

compacting etc, complete as directed by Engineer-in charge.

2.20 RR Masonry and Stone pitching as directed by Engineer in Charge.
2.21 The scope of work also includes necessary arrangement for diversion of ongoing traffic

on the road by preparing necessary approach without any extra claim, in manner
creating least interference to the flow of traffic while consistent with the satisfactory
execution of the work.

2.22 The scope of work also includes to take all necessary measures for the safety of traffic

during construction and provide, erect and maintain such barrels, including signs,
markings, flags, lights and flagmen as may traffic approaching or passing through the
section of road under construction and preparation of diversion approach road for
safety of existing traffic movement. The rate is including all such operations for
completion of work

2.23 The bid submitted by the bidder not covering the total scope of work and services as

detailed out in the tender document shall be liable for rejection.

2.24 Quantum of job mentioned against all items in the price bid are indicative only & may

vary as per site requirement and not to be construed as maximum or guaranteed
guantity. The quantities shown in the schedule of quantity are approximate quantities
for the contract period and they may vary as per job requirements.

2.25 All the miscellaneous activities pertaining to specific work to be executed for

satisfactory performance is in the scope of contractor in his quoted rates.

2.26 Quality control and testing of samples as per technical specifications, quality plan

through GIPCL approved laboratory as directed by Engineer in charge.

The detail scope of work is mentioned in clause no. 1 of enclosed Section-D (Special
Conditions of Contract). The technical activity estimate sheet is given in enclosed
Section-E and subsequent detail technical specifications provided in Section-G.

GENERAL INSTRUCTIONS

3.1 The Bidders who are interested in participating in the tender must read and comply with

3.2

3.3

3.4

the instructions and the Terms & Conditions contained in the tender documents.

The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any alteration,
erasures or overwriting shall be liable to make the tender invalid unless the same is neatly
carried out and attested over the full signature of Bidder. The decision of the Company
to interpret the information and rates filled in by the Bidder shall be final and binding on
the Bidder.

The Bidders are requested to make themselves fully conversant with the General
Conditions of Contract, Special Conditions of Contract, Technical Specifications, Site
conditions, Safety & Health Aspects and Norms to be observed etc. before submitting
their bids so that no ambiguity arises in these respects subsequent to submission of the
Bids.

Before quoting the bid, the Bidder must visit site and should go through the specifications,
scope of work etc. and get himself/herself fully conversant with them. The Bid should
include cost of mobilization and cost to adhere to all Safety Norms as described in the
tender. No relaxation or request for revision of quoted/accepted rates shall be entertained
subsequent to the opening of Bid on account of mobilization or Safety costs.
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3.5 Bidder has to submit all the information as per required Bid document. Failure to furnish

all the information as per required Bid documents or submission of a Bid containing
deviations from the contractual terms and conditions, specifications and requirements,
shall be rejected.

3.6 The Bids shall be submitted within the time frames set out in the Notice Inviting Tender

(‘NIT’) and Bids submitted thereafter shall not be accepted and considered.

3.7 The tender documents shall not be transferable.
3.8 The Bidders are expected to examine all instructions, forms, terms & specifications in the

Bid documents and to get fully acquainted themselves with all the conditions and matters
which may affect the subject matter of the work/tender or the cost thereof. If any Bidder
finds any discrepancies or omissions in the specifications and documents or any doubt
in true meaning or interpretation of any part, he shall seek necessary clarifications in
writing if required.

3.9 Conditional offers shall not be considered and liable to be rejected.
3.10 The Company reserves the right to extend the deadlines for submission of the Bids by

giving amendments.

3.11 During evaluation of Bids the Company may, at its discretion ask the Bidder (s) for

clarification of their Bid. The request for clarification and the response shall be in writing
and no change in prices or substance of the Bid shall be sought, offered or permitted.

3.12 The Company reserves the right to amend/ modify the Bidding documents at any time

prior to the deadline for submission of Bids, either at its own discretion or in response to
the clarification requested by a prospective Bidder. In such case, the Company may in
its discretion extend the deadline for submission of Bids in order to facilitate the
prospective Bidders for incorporating the effect of the amendment in their Bids.

3.13 The Bidders shall bear all costs and expenses associated with the preparation and

submission of their respective Bids, to attend meetings or conferences, if any, including
any pre award discussion with the successful Bidder, technical and other presentations
etc. and the Company shall not be liable for any expense thereof.

3.14 If the successful Bidder is consortium/joint deed of undertaking of company, the

Consortium leader/Bidder shall accept joint and several responsibilities and liabilities for
all obligations under the Contract.

3.15 Timely and satisfactory completion of the work and strict adherence to the allotted time

frames for jobs shall be the essence of the contract.

3.16 The Company reserves the right to qualify/disqualify any applicant without assigning any

reason.

3.17 The Bidder shall be disqualified if any untrue statement or misrepresentation is made in

the Bid forms, attachments and other supporting documents submitted by the Bidder.
PLANT VISIT

It is perquisite and necessary for all interested bidders to visit the site/plant after downloading
the tender copy to understand the actual working conditions, nature of work, compliance
related to labour, safety etc. before submitting their offer. Failing which, any consequential
liabilities arising will be to bidder’s account. The bidders shall examine the site of works and
its surroundings at his own responsibility. The bidders shall collect information that may be
necessary for preparing the bid and entering into a contract. All costs and liabilities arising
out of the site visit shall be at bidder’s account.

The bidder is deemed to have examined and understood the tender document, obtained his
own information in all matters whatsoever that might affect the carrying out the works
expressly mentioned or works which may have to be carried out to fulfill his contractual
obligation within the scheduled rates and to have satisfied himself to the sufficiency for his
offer.
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The submission of tender by a contractor implies that he has visited the site and read these
instructions, conditions of the contract etc. and has himself aware of the scope, nature of
works & specifications of the works to be done, General & Special Terms and Condition.
GIPCL will not, therefore after acceptance of contractor’s rate, pay any extra charges for any
other reason in case the contractor is found later on to have misjudged the site conditions.
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Any error in description or quantity or omission in the contract document shall not vitiate the
contract or release the contractor from executing the work comprised in the contract
according to scope of works, magnitude of the works, height of structures, requirement of
equipment, tools & tackles, MS scaffolding, safety PPEs, making site safety arrangements,
manpower, supervisors, labour, etc. Contractor has to complete the work in accordance with
the contract documents irrespective of any defects, omissions or errors that may be found in
the contract documents.

BIDDER shall inspect the site, examine and obtain all information required and satisfy himself
regarding matters such as access to site, communication, transport, working condition,
including approaches, location of GIPCL Weighbridge, quantum of dusting & temperature
variations at specified work locations, importance of work, round the clock working
conditions, site safety requirements, right of way, high flood level in River, flow of water during
monsoon/dry season in the River/Nallah, the type and number of equipment manpower,
machinery, tools, tackles & facilities required for the satisfactory & timely completion of work,
the quantity of various items of the work, the availability of local labour, local working
conditions, uncertainties of weather, obstructions & hindrances that may arise, etc which may
affect the work or cost thereof, before submission of his Bid. Ignorance of site conditions
shall not be accepted by the GIPCL as basis for any claim for compensation. The submission
of a Bid by the BIDDER will be construed as evidence that such an examination was made.
Any later claims / disputes in regard to rates quoted shall not be entertained or considered
by the GIPCL

The rates quoted by BIDDER shall be based on his own knowledge and judgment of the
conditions and hazards involved and shall not be based on any representations of the
Engineer.

ELIGIBILITY CRITERIA (SELFATTESTED COPIES OF SUPPORTING
DOCUMENTS MUST BE SUBMITTED FOR EACH OF FOLLOWING
ELIGIBILITY CRITERIA)

The following criteria will be adopted for qualifying the Bidders for further proceeding.

Bidder should possess minimum Three years of experience during last five years ending
last day of the month previous to the one in which tender is invited, in similar nature of jobs
like construction of bituminous road works and/or repairing of bituminous road works and
should enclose proof of the same. Bidder shall submit necessary evidence for the same like
self-attested copies of work orders/Work Execution/Work Completion certificates from
clients. The work completion certificate shall comprise of Order value & Executed value.
Bidders should have executed the work directly. The work executed as a sub-contractor or
subletting agency shall not be taken in to consideration.

Bidder should produce evidence of having experience of successfully completed/executed
similar works as defined above (as per above no. 5.1) during last five years ending last day
of the month previous to the one in which tender is invited, satisfactory progress of ongoing
works etc. along with certified copies of documentary evidence preferably photo copies of
work experience from the clients.
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The experience should be either of the following

a. One similar completed/executed work each costing not less than the amount equal
to Rs.161.77 Lakh .
OR
b. Two similar completed/executed works each costing not less than the amount
equal to Rs.107.85 Lakh .
OR
c. Three similar completed/executed works each costing not less than the amount
equal to Rs.80.89 Lakh .

Note: For evaluation of the bid the executed value mentioned in the work completion/work in
progress certificate will be considered.

Bidder should specifically mention fulfilling of above criteria in his offer along with details of
work orders & work completion/execution certificates issued by clients.

Tender fee: The tender fee of Rs. 2,950/- (Rupees Two Thousand Nine Hundred and Fifty
only), including applicable GST (non-refundable) shall be submitted through RTGS or
through online payment as per details provided in clause no. 7 herein under. Demand Draft
will not be accepted for Tender Fee

EMD: The EMD of Rs 1,71,000/- (Rupees One Lakh Seventy-One Thousand only), shall be
accompanied in the form of DD/RTGS/online or irrevocable Bank Guarantee given by Bank
as described in subsequent clause no. 7 herein under.

Bidder should have separate Employees Provident Fund code number towards registration
of firm with RPF commissioner, as applicable.

Attested copies of relevant documents duly signed & seal on each & every page shall be
submitted. GIPCL may verify the documents, experience certificates issued by concern
authority. After opening of technical Bid, if any required attested documents found missing in
the Technical Bid submitted by the Bidder, the tender inviting authority may inform to that
Bidder by E-mail to submit the missing required documents within stipulated time limit. If
Bidder/Bidders fail to submit within stipulated time, their Bid will be declared technically
disqualified and no further correspondence will be entertained.

Bidder should have average annual turnover of Rs. 80.89 Lakh during last three financial
years i.e. (2021-22, 2022-23 & 2023-2024). Bidder shall furnish annual audited financial
statement duly certified by qualified Chartered Accountant for the last three financial years
to demonstrate the financial healthiness of the company. The balance Sheet and Profit &
Loss Account must be in the name of the company. Any type of MOU for this purpose will
not be entertained. Where audit is not applicable to the bidder as per applicable extant laws
of the land, due certification by a qualified Chartered Accountant who should be a member
of the Institute of Chartered Accountants of India of the said turnover for the said last three
financial years will have to be done & furnished.

The Bidder has to submit INCOME TAX Permanent Account Number (PAN) and GST
registration number as applicable. Copies of the same shall be submitted.

The net worth of the bidder should be positive as evidenced from audited accounts of last
financial year (2023-24), audited (or whereas per extant laws of the land audit is not
applicable, certified) by a qualified Chartered Accountant who should be a member of the
Institute of Chartered Accountants of India .

In case Bidder is a Consortium/Joint deed of undertaking of company, the above
requirements/credential of consortium leader/bidder shall be considered unless otherwise
specifically mentioned in the tender.

If Bidder or its Partner(s) or Director(s) is /are/was Black Listed / Deregistered / Stopped or
banned from dealing in the past by any Gowt, of Gujarat Undertakings / Depts. / Authorities
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and Govt. of Gujarat supported companies / undertakings / organizations, Bid of that party
may be liable to be rejected. Bidder agrees and undertakes to accept decision of GIPCL in
this regards as final and binding on the Bidder without any demur and that no further
correspondence shall be done in this regard at any stage. Bidder shall have to submit
“Declaration for Contractual Litigations” as amended in Annexure-F in Section-F / Form
attached.

Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of Safety Laws
and Regulations” as amended in Annexure-F in Section-F / Form attached.

e If any Major Violation of any safety law(s) / Rule(s) is / are found during the
preceding Three (3) years, Bid of that party will be liable to be rejected. Bidder
agrees and undertakes to accept decision of GIPCL in this regards as final and
binding on the Bidder without any demur and that no further correspondence shall
be done in this regard at any stage.

e If any of the details submitted in the prescribed Annexure-F in Section-F / Form
to the Bid is/are found to be false, incorrect at any time in future, then the Contract
awarded to that Bidder / Contractor shall be liable to be terminated forthwith
without any notice / correspondence and Bidder agrees and undertakes to accept
decision of GIPCL in this regards as final and binding on the Bidder without any
demur and that no further correspondence shall be done in this regard at any
stage. Further, Performance / Security Deposit will also be liable to be forfeited.
Any dues to GIPCL from the Bidder / Contractor shall be recovered from the
pending bills or any other dues payable to the Bidder / Contractor, if any or
otherwise through any other recourse available under the Laws.

The Bidder shall submit all the evidences, documents, attested copies of work orders & work
completion certificates etc... as a proof with EMD & Tender Fee and also provide the
requisite details online for meeting the prequalification requirements. GIPCL will verify the
experience, performance, capability & strength of Bidders, independently for executing the
job. GIPCL may visit the site & consult the owner of the industry/property where similar job
is executed by the Bidder. GIPCL reserves the right to accept/cancel/reject any/all Bids
without assigning any reason thereof. The tenders of qualified Bidder/Bidders shall only be
considered for further evaluation.

Site Visit is mandatory prior to submission of bid to understand the scope of work, working

conditions, site conditions, location of GIPCL weighbridge for weighment, equipments, tools
& tackles, labour deployment, associated risk, surrounding etc.

LANGUAGE OF BID

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid
exchanged by the Bidder and the Company, shall be written in the English language. Any
printed literature furnished by the Bidder, written in another language shall be accompanied
by an English translation for the purpose of interpretation of the Bid.

EARNEST MONEY DEPOSIT (EMD) AND TENDER FEE

An EMD of Rs.1,71,000/- (Rupees One Lakh Seventy One Thousand only) and
Nonrefundable Tender fee Rs.2,950/- (Rupees Two Thousand Nine Hundred Fifty only)
inclusive of applicable GST shall accompany with Bid. Tender fee shall be submitted through
RTGS/ online mode of payment only as per details provided herein under.

The EMD shall be submitted in the form of DD/irrevocable Bank Guarantee in favor of Gujarat
Industries Power Company Limited from all Nationalized Banks or Axis Bank, ICICI Bank,
HDFC Bank, Kotak Mahindra Bank, Indusind Bank, Federal Bank, Bandhan Bank, IDBI Bank
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and Karur Vysya Bank as per Proforma of irrevocable BG enclosed with this e-tender under
Section-F.

Bank for EMD DD Payable at :

1. Bank of Baroda Mosali, Dist: Surat

2. State Bank of India Nani Naroli, Branch Code: 13423
3. Any Nationalized banks Surat

Alternatively, EMD & Tender Fee may also be submitted through RTGS/online mode of
payment by bidders as per details given below:-

RTGS detail:

. BANK NAME:- State Bank of India

. BRANCH:- Nani Naroli

. IFSC CODE:- SBIN0013423

. BENEFICIARY NAME: Gujarat Industries Power Company Limited
. A/IC No.- 33514692834

abs wnN Pk

Also, EMD & Tender fee may also be submitted through online payment gateway of
company’s website: www.gipcl.com (online Payment Form) as per details provided in
Section-F (Annexure-I) herein under

In case EMD is paid in the form of BG, the same shall be valid for a period of 180 days after
the due date for submission of the bid

The EMD of the successful bidder will be returned after payment of after payment of contract
security deposit or deposit of contract performance guarantee by the successful bidder.
Alternatively EMD will be converted in SD and successful bidder shall submit SD or
performance bank guarantee for balance amount

The earnest money deposit will be refunded to the unsuccessful BIDDER after the tender is
finalized and after award of LOI/Work Order.

Any bid not accompanied with EMD and Tender fee will be rejected. Tender fees and EMD
should be submitted to GIPCL.

No interest shall be payable on EMD.

The EMD will be forfeited if the BIDDER (i) withdraws his tender after acceptance or (i)
withdraws his tender before the validity date of the tender.

SCHEDULE OF EMD, TENDER FEE & OTHER SUPPORTING DOCUMENTS

Details of EMD & Tender fee paid by | Address for Submission:

RTGS/online mode or EMD in physical | General Manager (RE-O&M)

form by way of DD/irrevocable BG (as | GUJARAT INDUSTRIES POWER CO. LTD.,
applicable) with other documents duly | (Surat Lignite Power Plant)

self-attested to be submitted in physical | Village: Nani Naroli, Taluka: Mangrol, District:
form in sealed cover as per details | Surat. PIN: 394112, Gujarat. Phone : 02629-
mentioned in NIT on or before the due | 261063

date & time of closing of the tender. | Email IDs for submission of soft/scanned
Bid No. shall be mentioned at the top | copies of documents: khmistry@agipcl.com

of cover/envelope.
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8. SUBMISSION OF BIDS

A: MODE OF SUBMISSION

The bids shall be submitted online at the https://tender.nprocure.com or
https://gipcltender.nprocure.com within the dates specified in the NIT along with the details
of tender fees, EMD in two parts as under:

(a) Pre-qualification and Techno-commercial Bid without price.
(b) Price Bid.

(@) Pre qualification and Techno-commercial Bid without price:

The tender document duly signed in all pages without price bid along with techno-commercial
deviations, if any, shall accompany the bid. The following Information shall be provided in the
techno commercial bid:

1. Qualification and experience of Site-in-charge.

2.  Schedule of deviation (Annexure-G under Section-F) Technical as well as commercial,
if any.

3. Qualification & experience of Supervisors/Engineers (if applicable).

4. List of available equipments, tools & tackles which are required to perform the scope
of works as specified in this tender Annexure-E under Section F.

The following supporting documents shall also be submitted along with EMD & Tender Fee
in physical form:

1. The tender documents duly signed in all pages without price bid along with techno-
commercial deviations, if any.

2.  Proof of experience meeting the minimum eligibility criteria as mentioned in tender
document.

3.  Performance certificate issued by clients.

4.  Previous work order copies.

5. Details of present work order (if any)

6. Turn over for the last three years, audited annual accounts/financial statements i.e.
profit & loss account and balance sheet and net worth certificate for last financial year
duly certified by a practicing CA will be required as specified in clause nos. 5.7 & 5.9
above.

7.  P.F. Number and Allotment Letter.

8. PAN Number.

9. Goods & Service tax registration number/certificate copy

10. Declaration-cum-Undertaking for Compliance of Safety Laws & Regulations and

Contractual Disputes / Litigations as per Performa Annexure-F under Section-F.

11. Bidder should submit duly filled Annexure-H provided under Section-F of Tender
document.

12. User ID for e-reverse auction on website: https://e-auction.nprocure.com

(b) Price Bid:

1. Percentage Rate Price Bid shall be submitted only in soft form through e- portal system.
Note: Estimated SOR includes cost of all manpower, GIPCL approved make &
quality materials, supervision, insurance, equipments, vehicles, consumables,
tools & tackles, transportation, Safety, legal & statutory compliance,
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mobilization-demobilization, all taxes & duties (Including GST) etc... . Price Bid
shall be submitted only in soft form through e- portal system.
Total Estimated SoR Amountis including GST by considering present GST rate
@18%.

Contractor shall at his/her expense comply with all labour and industrial laws and such
other acts and status as may be applicable to this contract in respect to pay etc. On
account of any default in respect of all liabilities and in case of non-compliance of the
above, the company can withhold their payments till all legal liabilities are discharged.
Contractor shall deploy labour/workers & supervisors in sufficient numbers to ensure
proportionate progress and quality workmanship of the degree specified in this contract
and to the satisfaction of the Company

Bidder shall quote online their offer price including GST.

Bidder shall have to quote the total price (including GST) in the form of %age. i.e. “At
Estimated Value OR %age below the estimated value OR %age above
the estimated value.”

The quantities shown in the Price Bid SoR (Section-E) are approximate for the contract
period and may vary as per job requirement.

The Bidder shall fill the Bid documents with utmost care in consonance with the
instructions contained in the Bid documents.

Rates will remain firm throughout the contract period and any extension thereof,
if required, to complete entire scope of work and shall not be subject to any escalation
in price, idle charges for labour, machinery, overhead expenses etc.. There will not
be any escalation/compensation to the contractor against any revision and/or
change in rate of materials, fuels, MWR (Minimum Wage Rates), etc...
whatsoever.

METHOD OF TENDERING/SIGNATURE ON BIDS

The Bid must contain the postal address like name, residence & place of business of
the person/persons submitting the Bid and must be signed & sealed by the Bidder with
his/her usual signature. The name of all persons signing the documents shall also be
typed or printed below the signature on each page.

Bid by a joint venture/partnership firm must be furnished with full names of all partners
and be signed with the partnership name, followed by the signature and designation of
one of the authorized partners or other authorized representative(s). A certified copy of
the power of attorney authorizing such partner or representative shall also be submitted.
Bids by a Corporation/Company must be signed with the legal name of the
Corporation/Company i.e. by the President/Managing Director/Secretary or other
person or persons authorized to Bid on behalf of such Corporation/Company. A certified
copy of the board resolution/power of attorney authorizing such partner or representative
shall also be submitted.

The Bidder's name stated on the proposal shall be the exact legal name of the firm.
Erasures or other changes in the Bid Documents shall be initialed by the person signing
the Bid.

Bids not conforming to the above requirements of signing shall be disqualified.

MODIFICATION AND WITHDRAWAL OF BIDS

a.

b.
C.

The Bidder may modify or withdraw the bid prior to the deadline prescribed for submission
of bids.

No Bid shall be modified subsequent to the deadline for submission of Bids.

No Bid shall be withdrawn in the interval between the deadline for submission of Bids
and the expiration of the period of bid validity.
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10. POLICY FOR BIDS UNDER CONSIDERATION

11.

12.

13.

a. Bid shall be deemed to be under consideration immediately after opening of the bid and
till official intimation of award/rejection made by the Company to the Bidders.

b. While the Bids are under consideration, Bidders and / or their representative or other
interested parties are advised to refrain from contacting by any means, the Company.
The Engineer, if necessary, will obtain clarifications on the Bids by requesting for such
information from any or all the Bidders, in writing as may be necessary. The Bidder will
not be permitted to change the price or substance of the Bid after the Bid has been
opened.

EFFECT AND VALIDITY OF THE BID

a. The Bid should be kept valid for acceptance for a period of one hundred and eighty (180)
calendar days from the last date of submission of Bids.

b. The submission of any Bid along with the required documents and specifications shall
constitute an agreement that the Bidder shall have no cause of action or claim, against
the Company for rejection of his Bid. The Company shall always be at liberty to reject or
accept any Bid or Bids at his sole discretion and any action will not be called into question
and the Bidder shall have no claim in that regard against the GIPCL.

OPENING OF BIDS

12.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the case may be,
in presence of Bidder's representatives whenever such a procedure has been
specified. Otherwise the tender will be opened by the authorized officers of GIPCL.

12.2 Preliminary Examination:

12.2.1 The Company will examine the Bids for any computational errors, for sureties
furnished by bidder, for authentication of documents submitted and completeness of
the Bids.

12.2.2 Arithmetical errors will be rectified on the following basis:

(a) If there is a discrepancy between the unit price and the total price that is obtained
by multiplying the unit price and quantity, the unit price shall prevail and the total
price will be corrected & will be binding to the bidders.

(b) If there is a discrepancy between the Total Bid Amount and the sum of total prices,
the sum of total prices shall prevail and the Total Bid Amount will be corrected &
will be binding to the bidders.

EVALUATION & COMPARISON OF BIDS

13.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the lowest
evaluated Bid in conformity with the specifications of the tender documents.

13.2 The Technical Bids will be examined for minor matters regarding qualification of bids.
Subsequent to correspondence with the respective bidders, the decision of Tender
Committee will be final.

13.3 All responses to requests for clarifications shall be in writing and shall be presented to
the Company through e-mail or in a sealed envelope on or before the given date
requested by the Company. If the Technical clarifications sought by the Company do
not reach the Company on or before due date, the Bid will be rejected.
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13.4 The comparison of all the Bids shall be carried out with reference to the scope of work
as per the technical specification. Any deviation/omission shall be evaluated at highest
guoted price of the deviation/omission quoted by any of the Bidder. In case a separate
price (for omission) is not given by any other Bidder, a reasonable price of the same
shall be taken & the same shall be binding to the Bidders.

13.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par. The
loading shall be carried out at an interest rate of 2% above PLR of SBI.

13.6 A Bid to be substantially responsive shall be one which on evaluation confirms to all
the terms, conditions and specifications of the Bid documents without any material
deviation or reservation.

13.7 For the above referred purpose, a ‘material deviation’ shall be one which:

(&) Which affects in any substantial way the scope, quality or performance of the
contract, or

(b) Which limits in any substantial way and in a manner inconsistent with the Bid
documents, GIPCL's right or the Bidder’s obligations, under the contract, or

(c) Whose rectification would affect unfairly the competitive position of other Bidders
presenting substantially responsive Bids.

RIGHT OF REJECTION OF TENDERS

14.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding process
and reject all Bids at any time prior to award of contract, without thereby incurring any
liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder
or Bidders regarding the same.

14.2 Any Tender without EMD and Tender fee will be treated as non responsive and shall
be rejected at the outset & no further correspondence shall be entertained regarding
this.

14.3 GIPCL reserves the right to debar any Bidder from participation in future Bids if such
Bidder has quoted an abnormally low rate in the Bid document/price Bid.

AWARD OF CONTRACT

15.1 GIPCL will award the contract to that bidder whose quotation has been determined to
be substantially responsive and evaluated as the lowest quotation in conformity with
the requirements of the specifications and documents contained herein, provided
further that the bidder is determined and evaluated to be qualified to perform the
contract satisfactorily.

15.2 The successful bidder shall be intimated of his/her selection through the Letter of Intent
or Letter of Award/ Work Order which shall be sent to him/her through e-mail, courier,
fax or registered mail.

15.3 GIPCL reserves the right to cancel/short close the contract during the contract period
without assigning any reason. by giving one month notice.

15.4 GIPCL reserves the right to split the contract quantity between vendors.

CONTRACT PERIOD

16.1 The contract will be for a period of Six Months (except Monsoon season from
15.06.2025 to 30.09.2025) from the date of LOI or Work Order, whichever is earlier.

16.2 GIPCL reserves the right to extend the Contract Period appropriately (if given scope of
work not completed) on the same rates, terms and conditions without any price
escalation and without entering into any new contract.

16.3 GIPCL reserve the right to short close the contract at any time by giving one month
notice period without assigning any reason and without any compensation
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ASSIGNMENT AND SUB-LETTING

The Contractor shall not directly or indirectly assign or sub-let total/any part of the contract
to any other party or agency.

CONTRACTOR'’S OBLIGATIONS

A:
(i)

(i)
(iii)
(iv)

(v)

(vi)

DEPLOYMENT & RESPONSIBILITY OF MANPOWER
The Contractor shall deploy suitably qualified and sufficient manpower for timely &
satisfactorily execution of the works under the contract.
The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled manpower
separately to properly complete the job in given/scheduled time.
The Contractor shall depute its own workmen/labor with proper identification to enter the
plant premises after ensuring that the jobs are scheduled.
At the time of deploying manpower, the Contractor shall strictly comply all the applicable
labor laws/Acts norms including but not restricted to the age of the workers, women
workers and shall also ensure that a police verification, security check, pre-employment
medical fithess check-ups & induction safety training for all the workmen/labour engaged
at the GIPCL site is done and necessary documents regarding the same shall be
submitted to the GIPCL’s authorized representative/officer-in-charge. Any default in
complying with the same or any misrepresentation regarding compliance of the same
shall compel GIPCL to initiate appropriate civil or criminal proceedings regarding the
same.
The Contractor shall also comply with the safety requirements and provide his
workmen/labor with safety equipment like helmets, masks, gum boots, a uniform and
other necessary PPEs for properly undertaking the operations involved under this
contract. Following are also to be issued by contractor :

a) Safety shoes (standard approved ISI make)

b) Safety helmet (standard approved ISI make in yellow colour only)

c) Safety Goggles /face shield.

d) Ear plug/ Ear muff.

e) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical hand

gloves.

f)  Full body double harness Safety belt.
Contractor shall nominate /authorize senior experienced person in writing as site in
charge to co-ordinate with GIPCL engineer and who shall bear overall responsibility for
performance of the contract. Such person shall remain always available at site or site
office allotted to the contractor at SLPP site. Contractor has to submit the authority letter
and documentary proof for the same.

(vii) The Contractor shall appoint a supervisor who shall co-ordinate with GIPCL’s Engineer

In - Charge for daily entrusted job. They have to maintain daily records dully signed for
the works carried out and duly certified by Engineer-In-Charge. The Contractor in co-
ordination with the Engineer-In-Charge shall ensure the availability of adequate
manpower to carry out the job satisfactorily on a daily basis. As per the instruction of
Engineer-In-Charge they have to allot the work and execute the same in specified time
limit.

(viii)During execution of the works, one or more jobs may be required to be done

(ix)

simultaneously and the Contractor shall mobilize additional resources accordingly.

During emergency or similar situations the Contractor shall be required to mobilize
resources as per need within the period of 24 hours as directed by GIPCL. If the
contractor fails to mobilize sufficient manpower to complete the job in time, GIPCL will
execute the job through other agency at the risk and cost of the contractor with 10%
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supervision charges plus applicable GST as per
extant GST Laws & other taxes & duties as per applicable extant laws and the same
shall be recovered from the Contractor’s bill.

Important Note: Whenever any of the Unit at SLPP remains under outage due to any
reason, the contractor shall mobilize sufficient work force at site within a period of twenty
four hours from the time of intimation to the site-in-charge or via mail to your office.
Generation loss occurred due to want of manpower as well as resources & tractors will
be viewed very seriously and will invite appropriate punitive measures as decided by
competent authority.

During working in high risk area like hot lines of steam/ water/ oil the workman must wear
a suitable safety apron, safety belt, safety hand gloves and goggles. It is the
contractor’s/contractor’s supervisor’s responsibility to ensure it without fail.
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(xii) During unit overhauling, the contractor has to enhance the site manpower as per the

(i)

(ii)

(iii)

(iv)

(v)

requirement to ensure the timely completion of work (During overhauling period quantum
of work increases substantially). For this, enhanced work shall be completed by
deploying additional manpower with separate supervisor. Payment will be made on item
rate basis only. The work during the overhauling period is to be carried out round the
clock. Contractor should mobilize sufficient number of manpower and execute the work
in all shifts with independent manpower. Contractor should not continue the same
manpower for more than 12 hours.

: TOOLS & TACKLES:

All standard tools & tackles and equipments (including as specified in Annexure-E of
Section-F) required to execute the contract are in the scope of the contractor. The
contractor should ensure that tools & tackles are in healthy & working condition. All
consumable items would be in the scope of the contractor (Note: If work is suffered
due to want of sufficient manpower, tools & tackles, vehicles, equipments and/or
required consumables/materials then 25% of the total job cost plus applicable
GST as per extant GST Laws & other taxes & duties as per applicable extant laws
will be levied as a penalty for each and every instance).

For proper execution of the work as per the scope, the contractor is required to maintain
sufficient quantity of tools & tackles, equipments, standard safety PPEs, standard MS
scaffolding materials in good working condition at site as per day to day work load and
emergency situations to complete the work in stipulated time.

In case of breakdown of equipment, the contractor should work round the clock for
putting back the area in service immediately within minimum time. In case of any
emergency arising during night hours the contractor should be in a position to mobilize
the manpower immediately within minimum time.

Arrangement for lighting at the work spot has to be made by the contractor. He has to
arrange all lighting equipment such as power cable, hand lamps. The contractor has to
take prior approval for taking electrical power supply. The contractor should keep hand
lamps of 24Volt for confined space and sufficient quantity of 240 Volt halogen lamp for
other area ensuring safety at work place

Pin sockets of IS standards should be used for all connections. For any accident take
place & any damage to the equipment and/or injury to human due to carelessness in
loose connection, contractors will be held responsible & liable for any recovery/actions.

CLARIFICATION OF BIDDING DOCUMENTS

If any Bidder requires any further information or clarification in the Bidding Documents, may
notify the Company before one week of last date of submission of online Bid, in writing or
by E-mail at the GIPCL's mailing address khmistry@gipcl.com as indicated in the 'Invitation
to Bids'. The GIPCL's response (including an explanation of the query) will be sent in writing
or by E-mail to all prospective Bidders who have received the Bidding Documents.
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20. TIME SCHEDULE

21.

22.

23.

24.

The basic considerations and the essence of the 'Contract' shall be the strict adherence to
the time schedule for performing the specified 'Works'.

UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND SPECIFICATIONS

The Bidder is required to carefully examine the specifications and documents, all the
conditions and matters work wise & cost wise. If any Bidder finds any discrepancies or
omissions in the specifications and documents or is in doubt for any meaning of any part, he
shall request in writing for an interpretation/ clarification to the GIPCL. All such interpretations
and clarifications shall form a part of the Bid documents.

PAYMENTS
All the payments against the work order shall be in Indian currency and payable through
cheque or through RTGS (online payment) system only based on submission of required

documents like bank mandate form with original copy of cancelled cheque.

POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID

The schedule of rates shall be read in conjunction with Instructions to Bidders, General
conditions of contract, Special conditions of contract and Technical specifications.

The quantities given in the schedule of rates are estimated and payment will be made as per
actual work carried out as per the rates of work order.

The method of measurement of completed work for payment shall be in accordance with the
method of measurement specified in the Tender.

No separate amount shall be payable for use of auxiliary equipment incidental to or in day to
day operation in the course of fulfilment of contractual obligation of the vendor.

Note: Interested bidders are requested to submit the online tender at least two days in
advance from the due date set for online submission of bid in order to avoid non participation
of e-tender due to probable technical problem in e-tender system.

QUANTITIES

The quantities specified are estimated and for tendering purpose only. Payment will be made,
based on actual work done as certified by Engineer-in-charge of GIPCL.

Quantities of individual items may be revised during the course of contract period based on
site requirement. Contractor shall not be entitled for any compensation on ground of such
alteration in scope of work. GIPCL reserves the right to operate or increase/decrease
guantities in each item or omit any item included in Schedule of Quantity at his discretion.
Contractor shall have no claim, whatsoever, on grounds of loss of anticipated profit etc. on
account of the same.

After commencement of the work, GIPCL, for any reason may not require to be carried out
the whole/part of the work as specified in the tender, the ENGINEER-in-charge shall inform
the fact for thereof to the CONTRACTOR and contractor shall have no claim for any payment
or compensation whatsoever on account of any profit or advantage which he might have
derived from the execution of the work in full but which he did not derive in consequence of
the full amount of the work not having been carried out nor shall he have any claim for
compensation by reason of any change having been made in the original specifications and
instructions which shall involve any curtailment of the work as originally contemplated.
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SECTION-B
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING & E-REVERSE
AUCTION

SR. DESCRIPTION
NO.

1. Tender documents are available only in electronic format and same can be
downloaded from the website: https://tender.nprocure.com or
https://gipcltender.nprocure.com and It can also be viewed from Company’s
website www.gipcl.com

2. Price bid should be submitted online through the website
https://gipcltender.nprocure.com only. No physical submission of price bid will
be entertained as it should be furnished on-line only

3. Bidders who wish to participate in online tenders will have to procure / should
have legally valid Digital Certificate (Class Ill) as per Information Technology
Act-2000, using which they can sign their electronic bids. Bidders can procure
the same from any of the license certifying Authority of India or can contact
(n)code solutions- a division of GNFC Limited, who are licensed Certifying
Authority by Government of India

4, All bids should be digitally signed. The bidders are required to contact at the
below mentioned address for detailed training on on-line tendering and also for
requirement.

(n) Code Solutions - A division of GNFC Ltd.

403, GNFC Info tower, S.G Road,

Bodakdev, Ahmedabad — 380054 (Gujarat, India).
Toll Free: 7359021663

Tel: 079-26857315/316/317

E-mail: nprocure@ncode.in, website: https://tender.nprocure.com

Interested bidders are requested to submit the online tender at least two days in advance
from the due date set for online submission of bid in order to avoid non-participation in case
of any technical issues (website and/or network) at last moments.

E-REVERSE AUCTION:

1) GIPCL reserves the right to conduct E-Reverse auction through (n) Procure platform.

2) E-Reverse auction shall be conducted amongst (a) the lowest 50% eligible bidders (rounded to
the next higher whole number) from the total bids received OR (b) Minimum three (03) lowest
bidders, whichever is higher, shall be invited for participation in e-Reverse Auction through n-
procure platform.

3) Opening Price (including GST), Decrement value and duration for the e-Reverse Auction shall be
informed to the qualified bidders before start of e-Reverse Auction.

4) After e-Reverse Auction process, L1 bidder shall be decided on Lowest Total Contract Price
(including GST).
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5) To participate in e-Reverse Auction, Bidders have to create e-Auction USER ID on website:
https://e-auction.nprocure.com that the bidder shall be allowed to participate the e-Reverse
Auction.

6) In case of any further information regarding online bidding or if a Bidder needs any assistance in
accessing/ submission of online bid/ clarification or if training is required for participating in online
e-reverse bidding, then the Bidder can contact the following office for assistance or training:

(n) Procure Cell, (n) code solutions-A division of GNFC Ltd.,
403, GNFC Info tower, S.G. Road,

Bodakdev Ahmedabad — 380054 (Gujarat)

Toll Free: 7359021663

Phone No. 079-26857315 / 316 / 317,

Fax: 079-26857321 / 40007533, Email: nprocure@ncode.in

Bidder may visit https://tender.nprocure.com for information regarding e-tendering registration
process.
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SECTION-C
GENERAL CONDITIONS OF CONTRACT

1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE

As a Contract Security, the successful Bidder, to whom the work is awarded, shall be required
to furnish a Performance Bank Guarantee (PBG)/Contract security deposit in favour of
Guijarat Industries Power Company Limited for guarantee amount at five percent (5%) of the
“Total Contract Price” Price” (excluding GST) from any Nationalized Bank including Public
Sector bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank or Kotak Mahindra bank,
Indusind Bank or Federal Bank, Karur Vysya Bank or Bandhan Bank in the format attached
in SECTION-F, and it shall guarantee the faithful performance of the 'Contract' in accordance
with the terms and conditions specified in these documents and specifications. Contract
security deposit shall be submitted strictly within twenty-one days from the date of Lol or
work order, whichever is earlier.

An additional cash security deposit at 05% of contract price shall be retained from the RA
Bills.

The Security Deposit will be returned to the Contractor without any interest at the end of the
‘Guarantee Period' as per following conditions: -

(a) 02.50% of the cash security deposit amount shall be released after one year from the
date of actual completion of work, subject to repairing of road/attending any defects by
contractor during first year of defect liability period based on information/communication
made by GIPCL.

(b)  Another 02.50% of the cash security deposit amount shall be released after two years
from the date of actual completion of work, subject to repairing of road/attending any
defects by contractor during second year of defect liability period based on
information/communication made by GIPCL.

(c) Final balance 05% of the security deposit/PBG shall be released after three years from
the date of actual completion of work and on fulfilling contractual obligations throughout
the retention period, subject to repairing of road/attending any defects by contractor
during third year of defect liability period based on information/communication made by
GIPCL

However, any delay in submission of initial SD will result in equivalent late release of entire
SD after guarantee period.

GIPCL reserves the right to forfeit Performance Bank Guarantee (PBG)/Contract security
deposit. Bid security/EMD should be refunded to the successful bidder on receipt of
Performance Security.

2. RECOVERY CLAUSE

0] In case of any damage of equipment/machinery due to negligence of contractor or
any other reasons attributed to contractor the decision of Engineer-in-charge
regarding the amount of recovery shall be final and binding subject to a maximum of
10% of contract value plus applicable GST as per extant GST laws & other taxes &
duties as per applicable extant laws. Recovery will be affected from the monthly bills
and/or retention money/security deposit
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(i) If the contractor fails to execute the work as per directions of Engineer (I/c) within the
time frame given in work order and as per day to day instructions by Engineer-in-
charge, GIPCL shall get the work done by third party at the risk & cost of the
contractor with 10% additional overhead charges of GIPCL, plus applicable GST as
per extant GST laws & other taxes & duties as per applicable extant laws.

3. DEDUCTIONS FROM CONTRACT PRICE

All costs, charges or expenses that GIPCL may have paid, for which, under the contract the
contractor is liable, shall be recovered by the GIPCL. The contractor shall pay all such claims
within 15 days of claim, failing which the same shall be deducted from the bills of contractor.

4, TERMINATION OF CONTRACT BY GIPCL

Contractor shall be responsible to complete the jobs within agreed time schedule and in case
contractor fail to complete the job, GIPCL shall recover from his bill, Security Deposit and /
or whatsoever for expenses incurred to complete the job with additional 10% overhead
charges including GST & other taxes.

In case if contractor’s services are not found satisfactory with respect to mobilization, time
bound activities, workmanship & safety (OHSAS policy of GIPCL) then GIPCL has right to
terminate the contract at any time by giving 15 days advance notice to contractor without
assigning any reason and will make the alternate arrangement at the risk & cost of contractor.

GIPCL may terminate the contract after due recoveries of pending jobs/damages after giving
15 days advance notice to the contractor if any of the following events occur —

i. Contractor is adjudged as insolvent.

. Contractor has abandoned the contract.

iil. Contractor fails to proceed with the work with due diligence as per requirements of
the contract.

iv. Contractor has neglected or failed persistently to observe or perform any of the acts,
matters or things, which as per the contract are to be observed and performed by the
contractor.

V. Contractor repetitively violating the safety norms for more than three incidents.

Vi. Any major contradiction of applicable labour laws.

Vil. Any major deviations from contractual terms and conditions including quality of job.

viii.  GIPCL reserves the right to terminate the contract without giving any reason

whatsoever and forfeit the PBG.

5. FAILURE & TERMINATION

If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER requiring
compliance, with such further drawings and / or the GIPCL /ENGINEER instructions fails
within seven days to comply with the same, the GIPCL /ENGINEER may employ and pay
other agencies to execute any such work whatsoever as may be necessary to give effect
thereto and all costs incurred in connection therewith shall be recoverable from the
CONTRACTOR by the GIPCL on a certificate by the GIPCL/ENGINEER as a debt or may
be deducted by him/her from any money due or to become due to the CONTRACTOR.

If the contractor fails to execute the work or fails to mobilize the resources and equipments
as per directions of GIPCL / ENGINEER within the time frame given and/or violating the
GIPCL’s safety rules & regulations, ENGINEER/ GIPCL shall get the work done by third party
at the risk & cost of the CONTRACTOR with additional 10% overhead charges of GIPCL
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including GST & other taxes and all costs incurred in connection therewith shall be
recoverable from the CONTRACTOR by the GIPCL /ENGINEER as a debt or may be
deducted by him from any money due or to become due to the CONTRACTOR.

SETTLEMENT OF DISPUTES

a. Any disputes or difference of opinion between parties arising out of the contract to the
extent possible shall be settled amicably between the parties. If amicable settlement
cannot be reached all the disputed issues shall be resolved through arbitration before a
Sole Arbitrator appointed by Managing Director, GIPCL according to the provisions of the
Arbitration And Conciliation (Amendment) Act, 2019, as amended from time to time. The
place of arbitration shall be at Vadodara/ Surat or any other place within state of Gujarat.

b. Work under the contract shall be continued by the contractor during arbitration
proceedings unless GIPCL shall order suspension thereof or any part thereof in writing
or unless the matter in such work cannot possibly be continued unless the decision of
the Arbitration proceedings is obtained.

INTERPRETATION OF CLAUSE

In case of disputes as regards interpretation of any of the clauses or specification, the
decision of General Manager (RE-O&M) will be final and binding on the contractor.

EMPLOYEE’S COMPENSATION INSURANCE

Contractor shall take all risk Insurance Policy to cover all his workmen/employees, staff
applicable under the Employee Compensation Act 1923 or any amendment thereof as also
insurance cover for third party liability. The contractor shall keep the GIPCL indemnified from
all liabilities arising out of his action in pursuance of this contract. The E. C. Policy should be
obtained from Surat Jurisdiction and shall be assigned to GIPCL. EC policy should cover the
specified contract period.

Contractor shall also obtain additional off-duty coverage insurance policy for all his workers
as per clause no. 22 herein under.

STATUTORY REQUIREMENTS

a. COMPLIANCE OF LABOUR LAWS

The contractor shall at his own cost comply with the provision of labor laws, rules, orders and
notifications whether central or state or local as applicable to him or to this contract from time
to time. These Acts/Rules include without limitation of the followings.

Contractor shall be solely responsible and shall fully comply with all the provisions of all the
labor laws applicable such as the Minimum Wages Act, 1948, Contract Labor (Regulation &
Abolition) Act 1970, Factories Act, 1948, Payment of Bonus Act 1965, Employees Provident
Fund and Miscellaneous Provision Act 1952, Industrial Dispute Act 1947, Workmen
Compensation Act 1923, Payment of Gratuity 1972, Interstate Migrant Workmen Act 1979,
Equal Remuneration Act with Rules, Order and Notifications issued/made there under from
time to time.

All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present or future applicable to the
contractor from time to time for performing the contract job.
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2.1. The Contractor shall provide and be responsible for payment of Wages, Salaries, Bonus,

2.2.

2.3.

2.4,

2.5.

2.6.

2.7.

2.8.

2.9.

2.10.

2.11.

2.12.

2.13.

2.14.

Social charges, Insurance, Food, Accommodation, Transport, Medical and Canteen
facilities and other statutory privileges and facilities to his personnel as per
law/rules/regulations and orders of the Central Government, State Government, Local
Authorities or other authorities as are in force from time to time. All employees of the
Contractor shall be employee of the Contractor.

The contractor shall have a valid license obtained from Licensing Authority under the
Contract Labor (Regulation & Abolition) Act-1970 at the time of execution of the contract
covering all his employees working at SLPP site and furnish the same failing which GIPCL
may terminate the contract at its sole discretion.

The Contractor shall at the time of execution of the contract have a EPF Code Number
obtained from the Authorities concerned under the Employees Provident & Miscellaneous
Provisions Act, 1972 and remit contributions in respect of the employees employed by him
at SLPP Site to the P.F office concerned every month failing which GIPCL will recover from
the outstanding payment to the contractor from GIPCL.PF code of Gujarat region should
be taken.

The Contractor shall maintain all records/registers required to be maintained by him under
various labor laws mentioned above and produce the same before the Statutory Authorities
whenever required.

The Contractor shall also submit periodical reports / returns to the various statutory
authorities such as the Contract Labour (Regulation & Abolition) Act-1970, Employees
Provident Fund Act etc. Under intimation to HR&Admn.Dept.

The Contractor shall not pay less than the Minimum Wages notified by the Government
from time to time to his employees of corresponding categories.

The Contractor shall be responsible for payment of overtime wages to his workmen, if any,
in case they are required to work beyond the prescribed hours under law as per applicable
rates.

The contractor shall take Workmen Compensation Insurance Policy for all his employees
working at GIPCL. The contractor shall indemnify the company against any liability due to
any work injury or accident to any of its employees.

The Contractor shall in the event any of his workmen / employee sustains any injury or
disablement due to an accident arising out of and in the course of his employment, provide
necessary medical treatment and pay compensation as applicable, required under the
Workmen’s Compensation Act, 1923.

If any of the persons engaged by the Contractor misbehave with any of the officials or the
Company or commit any misconduct with regard to the property of the Company or suffer
from any serious communicable disease, the Contractor shall replace them immediately.
The Contractor shall not engage / employ persons below the age of 18 years. Employment
of women shall be strictly according to applicable laws.

GIPCL will have right to deduct and disburse the claims of the individual / parties being a
principal employer on any account whatsoever in relation to their employment with the
contractor. The Security deposit will be released to the contractor at the end of the
contractual tenure subject to an undertaking by the contractor that in the event any of his
workmen or the heirs of workmen puts up a claim for recovery of money due to him from
the contractor before the appropriate authority under the Industrial Disputes,1947 or under
any other labor laws or for compensation under the Workmen’s Compensation Act, 1923
and the appropriate authority has given a direction for making payment the contractor will
meet the same or indemnify GIPCL if in the event GIPCL pays it as Principal Employer.
The contractor shall make payment of wages to his employees on fixed date within the
period specified under the applicable Law, in presence of representative of the company.
He will submit a true copy of wage sheet, attendance register and P.F. remitted challans on
monthly basis to HR&A dept. for verification and record.

The Contractor shall provide Safety items / kits to his employees such as safety shoes,
goggles, ear plugs, hand gloves, safety belts etc., if any, required under the law.
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2.15. The contractor shall conduct pre-induction and periodic medical checkup of his workmen

2.16.

2.17.

2.18.

2.19.

2.20.

2.21.

2.22.

2.23.

2.24.

as per applicable laws.

The contractor shall be solely responsible for any accident caused to his workers and
should adhere to all rules / regulations as per labor laws of Government and other statutory
laws as applicable.

The contractor should register himself under the Contract Labor Act, Employee
Compensation Act and PF Act (Code no. to be mentioned) and submit the copy of
registration certificate and should possess the same from the date of commencement of
work, failing which the contract is liable to be cancelled. The E.C. Policy copy should be
submitted to the GIPCL before commencement of the work and Labor License should be
obtained within one week from the date of issue of form-V. Contractor should apply for
Form-V immediately after receipt of LOI. A copy of Labour License shall be submitted to
GIPCL, HR & A Department.

Contractor shall have to insure his workmen /supervisors etc. under Group Insurance
scheme.

The Contractor shall be responsible for compliance of all statutory rules, regulation, act
enforced from time framed by the government such as Factory Act, Employee
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund Act, All
Labor Laws/ Acts in respect of employees engaged by him for the work and shall have to
maintain necessary records. In case any amount becomes due to be payable by him to his
employees or to the Government under the above rules, regulation, Acts, GIPCL reserves
the right to recover the same from the running bill of the contract.

Documentary evidence of deposit of PF paid shall have to be produced by the contractor
along with the next bill.

Records as per the provisions of various statutory Acts will have to be maintained by the
contractor and submitted as and when required.

All employees of contractor should maintain due discipline and respect local sentiments.
GIPCL reserves the right to direct the contractor to remove any such person who does not
comply with it.

The list is indicative in nature and not an exhaustive one. Any
amendment/alteration/Notifications or addition to the existing Law or a new statute shall
automatically and immediately become applicable.

All laws, rules, regulations, notifications, etc. stated in this tender document shall
be applicable as amended from time to time. Where applicable self-certified true
copies of the required documents to be furnished, unless stated otherwise
explicitly

b. LEGAL ASPECTS

Contractor shall maintain all register required under the Labour Laws and make the payment
as per the Minimum Wages Act to the workers employed by him/her.

Contractor shall obtain requisite license to carry out this contract under the provisions of
Contract Labour Act, 1970 and maintain necessary records and registers under the said Act.
Contractor shall submit a copy of each of the registration certificates with respect to
Employees Provident Fund and Employee Compensation Act within one week time, from the
date of award of this contract.

Contractor’s employees, agent or sub-agent shall not smoke or light anything within the
premises of the GIPCL and carry match box / lighter or any other explosive and /or
inflammable material inside the plant.

Contractor shall abide by all the statutory rules and regulations like P.F, Labour Laws etc.
Contractor shall issue an appointment order to each casual labourer stating therein the
nature of job to be performed by him/her and fix time for which the concerned labourers are
likely to be deployed. Contractor shall also issue a temporary identity card specifying the
period for which the labourer has been deployed.
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Contractor is fully liable for the persons engaged by him/her for above work; however, GIPCL
reserves the right to deduct any amount legally justified towards any liability not fulfilled.
Contractor shall indemnify GIPCL from any liabilities arising out of the employment of the
manpower.

If the contractor fails to complete the allocated job within specified time frame, GIPCL shall
get the work done by third party at the risk and cost of contractor.

PAYMENT OF WAGES

Contractor shall be responsible for compliance of all statutory rules, regulation, act enforced
from time framed by the government such as Factory Act, Employee Compensation Act,
payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund Act, Payment of Bonus Act,
Labor Law Act, maternity benefit act in respect of employees engaged by him/her for the
work and shall have to maintain necessary records. In case any amount becomes due to be
payable by him/her to his employees or to the Government under the above rules, regulation,
Acts, GIPCL reserves the right to recover the same from the running bill of the contract.

ACCIDENT TO WORKMEN

Contractor shall be fully responsible for injury or death of any of your or third party workmen
due to any act omission / indiscretion on contractor part while undertaking the work and
contractor shall fully abide by the statutory requirements of the employee's compensation
act. GIPCL shall not be liable for any compensation due to accident, death or injury to any of
contractor’'s workmen or any third party due to negligence, act or omission on contractor part.

LIGHTING

General area lighting will be provided by GIPCL. However work area specific lighting should
be arranged by contractor.

NIGHT/SUNDAY/HOLIDAY SHIFT

The contractor shall depute qualified and adequate resources in night shift/Sunday/holidays
for any emergency job, which may come up at night/Sunday/holiday.

SAFETY ASPECT

Contractor shall observe all the safety and security rules and regulation of the GIPCL which
are at present in force and which may come into force during the pendency of the contract.
Any violation of any rules and regulations will entail immediate termination of the contract.

When contractor moves his/her lifting tools and tackles to the plant area, required test
certificates as per the Factory Act 1948 and the state factories rules has to be submitted to
safety Deptt. Safety Deptt. will check the certificates and if found okay, then only materials
will be allowed to enter inside the plant. Material inward gate pass will be made only after
certification from Safety Deptt. Security Deptt. will inform to Safety Deptt., as & when such
tools and tackles brought at the gate for making entry in the maintenance site.

The contractor has to submit the list of required safety gears along with safety equipments
available with him/her to safety Deptt. Safety Deptt will check for quantity and quality of the
safety gears and then allowed permission of work. Poor quality material will not be allowed
to take inside the Plant. If quantity of required safety equipments is not satisfactory,
contractor will not be allowed to carry out the work using such safety gears inside the Plant
for the work
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15. GENERAL SAFETY CLAUSES

1. The Contractor shall observe and comply, with regard to his workmen working at the SLPP

site, the safety norms as per the safety operating standards.

2. The Contractor shall ensure that his workmen are informed and trained regarding the safety

standards to be adopted while operating within the SLPP Plant & Mines premises and the
Contractor shall brief them regarding the same and use of the Personal Protective Equipment
(‘PPE).

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his workmen

immediately on execution of the work and the contractor shall ensure that his workmen wears
the protective equipments at all times during the work operation. Following brand of the safety
shoes and helmet shall be issued to contract workmen. Contractor shall issue safety shoes
every yeatr.

Helmet :
Sr No. Model Company Specifications
01. Tough Hat, HP-TH Sure Safety IS : 2025 — 1984, ANSI / ISEA
02. | V-Gard MSA 289 1-2009
03. | PN 521 - Shelmet Karam
Safety shoes :
SR. No. Name of Manufacturer Model
1 Acme Fabrik Plast Co. SSTEELE (Strom) — Double Density
2 Acme Fabrik Plast Co. TRIMAX(Adjacent) — Double Density
3 Favourite Safety Products. Waves Nile D/D
4 Favourite Safety Products. FSP Nile DD

Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum boots, fall
arrester, life line, full body safety uniform and belts, safety net etc. shall be issued and used
as per the job requirements. Safety helmet shall be of YELLOW COLOUR ONLY. Contractor
will procure safety shoes & safety helmet from a reputed company with at least 12 months’
guarantee and shall produce the guarantee certificate and IS standard certificate to the safety
department. Contractor should purchase safety shoes of reputed brands. Safety shoes will
be issued every year. IS certificate and guarantee certificate must be obtained from the
vendor and submitted to the Safety department. Safety shoes should be heat, water, oil and
chemical resistant, having an anti-slippery sole of 15298- 2002 make.

It is the duty of contractor to ensure that his workmen are wearing required PPEs as per work
requirement. Contractor should ensure that their workers are wearing Safety helmet, safety
shoes, dust mask, goggles, ear plug etc. at all times when they are at work throughout the
contract period. The contractor has to maintain the PPE issue registers with signature of
workmen.

Contractor will reissue these PPEs in case of damage or misplacement of the same.
Replacement shall be made immediately.

The contractor shall be responsible for providing first aid or emergency medical help and
treatment to his workmen in the event of any accident or injury.

If it is observed that contractor is not issuing required PPEs timely and that of required quality,
GIPCL will issue the required PPEs to contract workers and back charge the same with 25%
overhead charges of GIPCL plus applicable GST as per extant GST Laws & other taxes &
duties as per applicable extant laws.

. All lifting tools and tackles shall be duly certified by competent person in conformity with the

statutory requirements and certificate in form no. 10 as per rule 60 of Gujarat Factories Rules,
1963 and section 29 of the Factories Act, 1948 shall be submitted every year before using
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such tools and tackles. In case of purchase of new lifting tools and tackles, form no. 10 as
per the said rules shall be submitted before they are taken into use. All lifting tools and tackles
shall be of reputed make having International manufacturing standard and shall be
maintained in proper and workable condition.

The Contractor shall nominate one Safety Officer with required qualification for supervising
the daily job/ shutdown jobs for observing and maintaining the safety aspects at site. He is
solely responsible for any safety measures during maintenance work. He has to ensure that
all the workmen working at site are equipped with essential PPE’s and proper safety
arrangement is made at the SLPP site.

After mobilization of any tools & tackles to site, which includes chain pulley blocks, D-
shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered for
inspection with all above statutory test certificate before using at site for any work. They
should use all tools and tackles only after certification by GIPCL representative/safety officer.
When working at height, working on ceiling or roof covered with fragile materials, full body
harness safety belt, ladders and crawling boards, fall arrester, etc. shall be used to prevent
accident. Further, during working on height, contractor should arrange proper scaffolding of
still pipes, safety net, full body safety belt, fall arrestor system etc. Advice and instructions of
engineer in charge/ safety in charge shall be strictly complied with in this regard. All
necessary safety precautions shall be taken by the contractor to prevent accident and
personnel injuries while working on height.

Flash back arrestors made of reputed manufacturer shall be provided on cutting torch, on DA
cylinders and on O2 cylinder. Cylinder caps also required for handling the cylinders at the
work at height area. Gas cylinders shall be transferred through gas cylinder trolley only with
cylinder cap and stored up right (vertical) position only. All gas cylinders shall be hydro tested
/ certified as per gas cylinder rules 2004. Gas cylinders shall be stored, handled as per gas
cylinder rules 2004.

All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be tested as per
Government approved RTO guidelines. All Vehicles must be parked in Parking space
designated by GIPCL. If any vehicle is found inside the plant premises other than the parking
area such vehicles shall be handed over to Security dept. and their entry shall be cancelled
for movement inside the plant premises with immediate effect.

All electrical equipment shall be in good condition and free from any defect. Electrical tools &
equipments i.e. welding machine, grinding and drill machine etc. may be checked by the
electrical engineer of the contractors regularly, every six month at least and report to be
submitted to concerned HOD and safety depts.

During hot work, contractor will use fire curtains like asbestos sheets or fire blankets to prevent
falling and spreading of sparks and hot material on and around the work area. Contractor will
procure and use such items. ELCB / RCCB shall be provided with rating of 9-30 milli amperes
on welding machine and all portable power tools.

The contractor shall fill — up Incident notification form (S-I), Incident Investigation form (S-I1)
and near miss report within time limit as specified in forms, if any accident, Incident, near
miss occurred while working at SLPP site.

Major AMC / ARC contractor (Where the man power strength is more than 50 and above)
should appoint / nominate one qualified safety officer and he shall be responsible for
addressing all the safety related aspects of execution of contract jobs and he will in close
coordination with safety officer of SLPP and attend all safety related meeting such as safety
committee, on job safety training etc. Where the contractual man power is less than 50, the
site in charge of the contractor will act as a safety officer and he will perform all the duties of
safety officer as mentioned above.

No loose connection / joints allowed in electrical cables during performance of any kind of
job.

Safety shoes to be issued to female employees also.

All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is required as
per RTO guidelines.
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22. The Contractor’s nominated safety officer shall be imparted regular on-job safety training like
tool-box talk etc. and submit a record of such training in safety dept, respective dept and

HR&A dept.

23. The Contractor shall comply all the new requirements related with safety as informed by the
HOD / Safety department from time to time.
24. Penalty to be imposed for Violation of safety norms is proposed as follows:-
The Contractor & Contract workmen shall strictly adhere to Safety standards / Guidelines as
per practices. The list provided below is an indicative list to explain the principles behind
safety practice. If the contract workmen fail to comply with safety standards as per category
A, B & C below, penalty shall be levied on the contractor as per the table mentioned below:

Category Classification Examples / Cases Penalty
A PPEs Working without helmet, shoes, Rs.100 /- per instant.
Related safety belt, gloves etc.
B WI Related Failure to adhere to HSE
guidelines/plans, careless e Rs.500 /- per
attitude in material handling, instant.
Machine being used with
damaged machine guard,
unsafe electrical work - e After three
workout plug top/improper incidence,
electrical joints/cables lying on Per incidence
ground, electrical equipment Rs.2500/-
working without proper
earthing, machine being used
without machine guard, e Continuous
Welding machine  without unsafe acts
ELCB / RCCB of proper rating, will disqualify
Gas cylinder without test the contractor
certificate, Cylinder cap, NRV / from further
Flash back arrester, Cylinder participation
trolley etc. in tender of
Unsafe working practices at contract with
height more than 3 meters GIPCL-SLPP.
Working without permit or non-
compliance with permit
conditions like hot work, height
work etc. as applicable, lifting
tools and tackles being used
without third party inspection
certificates in form no. 9/10 as
per Factory Act — 1948 eftc..
C Unsafe Breach of safe practices by a | Suspend the entry
Practices particular person repeatedly | gate pass for one
for three times. week.
After two suspensions
his gate pass will be
cancelled.
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Penalty so levied against the contractors and company employees will be used during the
observation of National Safety Day.

The contractor, workmen following good safety practices in their work area continuously will
be rewarded / honored on National safety day.

25.  Electrical safety

a. All the electrical apparatus including welding machine (either 3-phase or single phase)
should be provided with Earth Leakage Circuit Breaker (ELCB/RCCB/RCBO) of 30mA rating.

b. Bidder/Contractor should ensure periodic checking of ELCB provided in their electrical
apparatus.

c. Bidder/Contractor should ensure that there should not be any joint in the power supply cable
of any machine. All cables should be in good condition with no bare insulation or frayed wires

d. Any power supply switchboard/extension boards brought by Bidder/Contractor should have
ELCB of 30mA rating and it should have sockets along with 3-pin plug.

e. Any type of cable brought by Bidder/Contractor should not have any joint and should be of
sufficient capacity for the respective job.

f. Bidder/Contractor to bring their own 24V rating portable hand lamps along with cable of
(apparatus should be having 230V / 24V transformer) for the temporary lighting arrangement
required at site for the respective jobs.

g. Bidder/Contractor should bring sufficient quantity no. of temporary light fixtures (230V or 24
V as per requirement of job/contract), extension boards, cables to draw supply from nearest
power point.

h. Hand-held and portable machines shall be equipped with a built-in switch to switch off power
in case of emergency

i. Bidder/Contractor to ensure healthiness of their electrical equipment whenever brought to
GIPCL site and get them tested / verified by GIPCL Electrical Department representatives
before start using.

j. Bidder/Contractor to ensure - All portable electric apparatus shall be regularly examined,
tested and maintained to ensure that the apparatus and leads are in good order.

k. Only three-core cable shall be used for single phase operated tools with the third core
connected to earth.

I. Ensure that all metallic portable appliances are provided with 3 pin plug and socket
connections with third pin be connected to the ground terminal where ever possible. Also,
the metal work of the apparatus is effectively earthed.

m. All cables and connections should be sound and of adequate capacity and properly insulated
while using any welding machine and other power connections.

n. The earthing arrangements should be properly made with earthing clamps or a bolted
terminal while using any welding machine

0. Electric holders when not in use, should be placed on an insulated hook or the holders should
be fully insulated while using any welding machine

p. Whenever the welder stops or leaves work for any appreciable time, the power supply to
welding machine shall be effectively disconnected while using any welding machine

g. GIPCL will provide either single phase OR 3-phase 3 wire power supply from the nearby
point at job site. Bidder/Contractor to supply the required cable between GIPCL power supply
point to equipment brought by Bidder/Contractor for the specified job. Further, if
Bidder’s/Contractor’s equipment requires 3-ph 4 wire supply then they should derive 3-ph 4
wire supply from GIPCL 3-ph 3 wire supply system by incorporating sufficient capacity
transformer. Like for hydro jet cleaning system, mixer machine, induction heating machine,
SR machine etc., GIPCL will provide 3-ph 3 wire power supply.

r. Cable between welding machine to GIPCL power supply point should have cable TOP plug
towards GIPCL power supply point of Make BALS having rating as 63 Amp.
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Contractors not following above electrical safety points at any point of time are liable to penalty
and their machine/ apparatus shall be seized by GIPCL

REJECTION OF WORK:

If, as a result of inspection, examination or testing, the GIPCL’s Representative/Engineer
decides that any materials, work or workmanship is defective or otherwise not in accordance
with the Contract, the GIPCL/Engineer/ GIPCL’s Representative may reject such plant,
materials, work or workmanship and shall notify the CONTRACTOR promptly, stating his
reasons. The CONTRACTOR shall then promptly make good the defect and ensure that the
rejected item complies with the Contract. If Contractor failed to rectify the rejected work or
workmanship, GIPCL/Engineer reserves the right to deduct or withhold amount against
rejected work or Workmanship. CONTRACTOR shall not entitle for any claim or release of
hold payment until rectify the defect up to satisfactory of GIPCL. If Contractor failed to rectify
any such defective work or workmanship, GIPCL reserve the right to rectify at risk and cost
of the CONTRACTOR and deducted by the GIPCL from any amount due, or to become due,
to the CONTRACTOR’s dues.

If the GIPCL/Engineer/GIPCL’'s Representative requires such materials, work or
workmanship to be retested, the tests shall be repeated under the same terms and
conditions. If such rejection and retesting cause the GIPCL additional costs for the traveling
and lodging costs of GIPCL/Engineer’s personal for attending the retest, such costs shall be
recoverable from the CONTRACTOR by the GIPCL and may be deducted by the GIPCL from
any amount due, or to become due, to the CONTRACTOR.

GENERAL TERMS AND CONDITIONS:

a. All tools & tackles, labours, equipments, approved materials, consumables etc... to
execute the contract are in the scope of the contractor. The contractor should ensure
that tools & equipments are in healthy condition.

b. The decision of the Engineer-in-charge shall be final and binding on the contractor for
defining the terms and condition included in this contract.

c. If the work is not found satisfactory, Engineer-in-charge reserves the right to take
suitable action.

d. Contractor shall depute full time independent experienced site-in-charge and
independent site supervisors at site. They shall co-ordinate with GIPCL engineer and
shall bear overall responsibility of contract including joint measurement, billing etc. Such
person shall function from site office of contractor at SLPP.

e. Contractor shall also nominate one independent safety supervisor at site and shall
submit nomination of safety supervisor in writing before commencement of contract.
Safety supervisor shall arrange small safety talk on every day morning or whenever
required with all workers working under this contract. He shall coordinate with concern
department’s Engineer-in-charge on daily basis and report daily observations, tool-box
talk records etc. GIPCL reserves the right to hold the work in case contractor not
deployed safety supervisor and a penalty equal to Rs.1,000/- per working day
absent of safety supervisor shall be levied from Contractor.

f. Contractor shall strictly follow the existing work permit system of the GIPCL and any
future revisions.

g. The contractor has to take EC insurance policy for their workmen. The contractor has to
submit labor license and PF account number to the Engineer-in-charge before start the
work.

h. The contractor has to do the job timely. Progressive work targets shall be achieved for
each area as decided during first kickoff meeting. GIPCL shall not compromise in delay.
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In case of delay of work without any valid reason, the GIPCL reserves the rights to carry
out the work by deploying other agencies at the risk & cost of contractor with additional
10% overhead charges plus applicable GST as per extant GST Laws & other taxes &
duties as per applicable extant laws.

i. Contractor shall mobilize the resources as per need within the period of four hours. If the
contractor fails to mobilize sufficient resources to complete the job in time, GIPCL will
execute the job through other agency at the risk and cost of the contractor with additional
10% overhead charges plus applicable GST as per extant GST Laws & other taxes &
duties as per applicable extant laws.

j.  Contractor should mobilize all resources for efficient & smooth execution of contract
within seven days from the date of issue of Letter of Intent/Work Order.

k. The prices / item rates quoted (based on quoted % above/equal or below SoR) shall
remain firm till completion of the contract and any agreed extensions thereafter and is
valid even if the contract is split and shall not be subject to any escalation, idle charges
for labor, machinery, overhead expenses etc... due to any reason whatsoever. No price
escalation / idle charges shall be entertained due to delay in work on unavailability of
work front, non-issue of work permit, holding of work permit for any reason, unavailability
of contractor’s supervisor, unavailability of contractor’s safety supervisor, violation of
safety rules, unsafe act by any of contractor’'s worker, negligence & ignorance of safety
& quality instructions of GIPCL Engineer-in-charge or any other reason whatsoever.

I.  Contractor must fulfill all the safety regulations and to take safety measures to avoid
hazards. Contractor shall arrange all standard adequate healthy safety PPEs like but not
limited to approved quality safety shoes & safety helmets, standard dust masks, safety
goggles, safety life line & fall arrestors etc... as required and shall use exclusively under
this contract for all the time during working at specified locations failing which, the
Engineer-in-charge may hold the work and will take necessary action including penalty
as decided. If the contractor repeatedly violates safety rules/regulations (more than three
successive incidents), Engineer-in-charge may take necessary action against the
contractor, including appropriate financial penalty (Maximum of Rs. 1,000/- per incident
per man-day and as per above clause no. 15) and/or termination of contract.

m. One or more jobs may be required to be done simultaneously and contractor shall
mobilize additional resources accordingly.

n. Timely completion of all jobs and works shall be the essence of this Contract. Contractor
should closely monitor each activity and complete the jobs as per the time given by and
under the supervision of the Engineer-In-charge and shall ensure that sufficient
manpower is deployed for the same.

0. The contractor has to complete the works as per the planning schedule and their
respective supervisor has to interact with Engineer-In-Charge for PTW (Permit to work),
work instruction, Return of permit.

p. The contractor has to submit daily reports showing work carried out with details of
available manpower, material etc.

g. Any job other than the listed jobs in work order shall be executed by the contractor on
instruction from GIPCL and payment shall be made to the contractor on respective item
rate only.

r. The Government of India has enacted the Micro, Small and Medium Enterprises
Development Act, 2006 (the “Act”) and the Act has come into force from October 2, 2006.
The Bidder shall confirm whether your organization is registered under the Micro, Small
and Medium Enterprises Development Act, 2006. If your organization is registered under
the Act, please specify the category i.e., Micro Enterprise, Small Enterprise or Medium
Enterprise under which it is registered and kindly attach a copy of your registration
certificate.

s. The Bidder shall provide details of registration along with copy of the registration
certificate issued by the District Industries Centre/Department of Industries, etc of the
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respective State Government. It is to be noted that large scale industries and trading
firms have been excluded from the purview of the Act.

t. GIPCL is an ISO 9001, ISO 14001, OHSAS 45001 & ISO 50001:2018 (EnMS) certified
company, and GIPCL gives extreme importance to maintain these global standards.
Contractor shall be required to observe these standards while working with GIPCL.
Contractor should ensure that his workmen/labour work in accordance with them.

CONTRACTOR'’S SUPERVISION

The contractor shall, during the whole time the work is in progress, employ a qualified
experienced site-in-charge of the works with adequate experience in handing of jobs of this
nature and with the prior approval of the GIPCL / ENGINEER. Such in-charge shall be
constantly in attendance at the site during working hours. During CONTRACTOR’S
supervisory engineer absence during working hours, if unavoidable, and also beyond
working hours, when it may be necessary to give directions, orders may be given by the
ENGINEER / GIPCL and shall be received and obeyed by the CONTRACTOR'S
superintendent or Foreman who may have charge of the particular part of the work in
reference to which orders are given. If requested to do so, the ENGINEER /GIPCL shall
confirm such orders in writing. Any directions, instructions or notices given by the ENGINEER
/ GIPCL to him, shall be deemed to have been given to the CONTRACTOR. The
representative of the CONTRACTOR shall have all necessary powers to receive materials
from the GIPCL, issue valid receipts for the same, engage labour or purchase materials and
proceed with the work as required for speedy execution.

None of the CONTRACTOR'’S Superintendents, engineers, supervisors or labour should be
withdrawn from the work without due notice being given to the GIPCL / ENGINEER,; further
no such withdrawals shall be made if in the opinion of the GIPCL / ENGINEER such
withdrawals will jeopardize the required pace of progress / successful completion of the
work.

The CONTRACTOR shall employ in or about execution of the work only such persons as
area careful, skilled and experienced in their respective trades, and the GIPCL shall be at
liberty to object to and require the CONTRACTOR to remove any person employed by the
CONTRACTOR in or about execution of works who in the opinion of the ENGINEER
misconducts himself or is incompetent or negligent in the proper performance of his duties
and all such persons shall not again be employed upon the works without the prior permission
of the GIPCL.

Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or employ
any employee of the other party except by mutual consent.

CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND CLEAN-
UP.

All loose materials, wastage, packing materials, empty paint drums, cut pieces or other
matter of an offensive nature shall not be deposited on the surface, but shall at once be
carted away by the CONTRACTOR to some pit or place provided by him away from the site
of work and approved by local authorities.

As a part of the work included in this contract, the CONTRACTOR shall completely remove
and satisfactorily dispose of all temporary works & remove scaffolding materials to the extent
directed. He shall tear down and dispose of all temporary works, shall remove or grade, to
the extent directed, all plant and equipment, shall satisfactorily dispose-off all rubbish
resulting from the operations under this contract and shall do all work necessary to restore
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the territory embraced within the site of his operations to at least as good order and conditions
as at the beginning of the work under this contract.

FACILITIES TO BE PROVIDED BY GIPCL

A. The Company shall provide the following facilities to the Contractor at the site:

a. Quarter/room & food for supervisors/ engineers on chargeable basis in GIPCL’s
township at Narmada Guest house if available. Food for supervisors/ engineers on
chargeable basis at GIPCL’s Industrial Canteen as available. If not available, contractor
to make his own arrangement for lodging and boarding locally or as appropriate at his
cost.

b. Workshop facility as available at site only. However contractor may visit the workshop
to ensure the existing facility. For the facilities other than available, contractor has to
carry out the job outside at their own cost.

c. First aid facilities as available on chargeable basis. If not available contractor to make
his own arrangement for the same locally or as appropriate at his cost.

Apart from the above, no other facilities shall be provided by GIPCL.

B. GIPCL shall also conduct an orientation program appraising the workmen regarding the
safety norms and measures to be observed during work operations at the plant site.

WORK CERTIFICATION

a. The work to be performed being a specialized nature, the contractor should be fully
conversant with modern practices and should be able to carry out works independently
of large thermal power plant. The contractor shall therefore be required to engage
qualified/ experienced personnel to undertake the work as per specifications and
requirement.

b. Contractor should maintain one computer with printer for keeping daily records and
maintain the data.

c. All the work measurements shall be jointly recorded in a measurement
sheet/register/relevant documents by the contractor / authorized representative of the
contractor and the Engineer-in-charge. The measurements shall be clearly written
indicating date of measurement, location, reference to drawings, if any, and jointly signed.

d. The Contractor shall be required to furnish satisfactory job completion report to GIPCL.
The submission of report should be on daily basis. The monthly bill payment shall be
released based on the certified reports of the works.

e. Inspection of work will be done by Engineer-in-Charge or his authorized representative.
If the work is not found satisfactory engineer in charge reserves the right to take suitable
action and shall be binding to the contractor.

BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE PREMISES OR
BEYOND THE COURSE OF EMPLOYMENT

The Contractor shall have to insure his workmen /supervisors etc. under Group Insurance
scheme. The Contractor shall provide an insurance coverage (Medical + Death Benefit) for
a sum of Rs. 01 lakh per head to all his workmen /supervisors etc. deployed at GIPCL/SLPP
site for the accident taking place anywhere not in course of employment of his workmen
/supervisors.
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23. FORCE MAJEURE

24,

25.

26.

The performance of the obligations herein contemplated may be suspended without incurring
the penalty in the event of the subsistence of Force Majeure conditions. If a Force Majeure
situation arises, the affected Party shall promptly notify the other Party in writing of such
conditions and the performance shall be suspended as per mutual agreement.

For the purposes of this clause, ‘Force Majeure’ means an event beyond the control of the
Party and not foreseeable by the Party and shall include events of floods, explosions, riots,
wars, hurricane, epidemics, any other Act of God, quarantine restrictions, terrorism,
government actions and provided always that such acts result in the impossibility of the
further performance of the contract.

INDEMNITY

The Contractor shall indemnify and keep harmless GIPCL from and against all actions,
proceedings, claims, demands, losses, costs, damages and expenses whatsoever which
may be brought against or suffered by GIPCL which it may sustain, pay or incur as a result
of or in connection with the performance/ purported performance/ non-performance of the
contract by the Contractor.

In case, in any litigation pertaining to labour employed through contractor if any direction or
order is issued by court at any point of time the contractor shall comply with and implement
such direction or order whether passed at the time of award of contract or during the
pendency of contract. Further, the Contractor shall indemnify the GIPCL against all
consequences arising and affecting GIPCL owing to the compliance of the orders by the
Contractor.

GOVERNING LAW AND JURISDICTION

This tender document and contract shall be governed by the laws of India and the Courts at
Surat shall have jurisdiction regarding the same.

Where any portion of the General Condition of Contract is repugnant to or at variance with
any provisions of the Special Condition of Contract, then unless a different intention appears,
the provision of the Special Conditions of Contract shall prevail to the extent of such
repugnancy of variance.

*kkkkkkkkkk
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SECTION-D
SPECIAL CONDITIONS OF CONTRACT

DETAIL SCOPE OF WORK

The scope of work covered by this specification, in general, comprises the Construction of 7
mt wide & 5 mt wide carriageway width (excluding shoulder) New bituminous road from Gate
no 4 of Main plant to South 75 MW Solar plant and Construction of 3 mt wide carriageway
width (excluding shoulder) New bituminous road from main road to North 75 MW Solar plant
entry gate on Vastan Mines Land, which includes activities like but not limited to Excavation
(Box cutting), Stabilization of Existing Ground level by Excavation, Pulverizing by equipment
like disc harrows by mixing Existing soil, Lime and Fly ash, Murrum Filling, Wet Mix Macadam
(WMM), Spraying Hincol primer, Tack Coats, Dense Bituminous macadam, Bituminous
concrete, Asphalt painting, Thermoplastic Paint and Misc Civil work for Culvert such as
Rubble Soiling, PCC, RCC. Shuttering, Reinforcement, RCC, Providing & Laying 900 mm
dia Hume pipe, RR Masonary, Stone Pitching at Surat Lignite Power Plant-GIPCL, At & Post:
Nani Naroli, Taluka: Mangrol, Dist.: Surat as per detail technical specifications (Section G)

and item description as per (Section-E).

The scope of work covered by this specification, in general, comprises:-

11

1.2

1.3

14

15

1.6

1.7

1.8

1.9

1.10

Cleaning & removing all obstructions, loose stone, materials and rubbish of all kind,
bush, wood and trees from land width required for the roadway.

To carry out survey work for finalization requirement of excavation/ filling work by taking
initial levels and also the alignment of the road shall be properly set out true to line,
curves, slopes, grade and sections.

Mobilization of all required equipment including not limited to JCB, excavator, dumper,
auto level machine, water tanker, grader, paver, vibratory roller with minimum 80-100 kN
static weight, concrete mixture machine, vibrator etc. and all other tools & tackles as
required.

The scope of work also including supply of all GIPCL approved quality materials,
consumable, labour, supervision, testing and completion of work as per technical
specification etc. complete.

Earthwork in excavation in all kinds of soil for road in required shape and size for pipe
culver, box cutting for road, side drain, area grading in proper line, level and gradient
and also disposal of surplus excavated soil including loading, unloading transporting,
dozing, leveling and making suitable approach road.

Stabilization of existing ground soil of road base by excavation up to 200 mm depth,
pulverizing the soil using equipment like disc harrows, rotavators or any other suitable
machineries by mixing Fly ash and Lime as per item description.

Supplying, laying, spreading, filling, watering & compacting of Murrum in two layers not
more than 150mm thick of each layer and total Compacted 300 mm thickness up to
required level of road.

Providing and laying Granular Sub Base in two layers not more than 100mm thick of
each layer including spreading with motor grader and compacting with vibratory roller
and total Compacted 200 mm thickness.

Providing and laying Wet Mix Macadam with paver finisher of 250 mm thickness, each
layer not exceeding 125 mm compacted thickness including premixing in WMM plant
with well graded crushed stone aggregate, with watering and spreading by mechanical
means to required profile and compacting by vibratory roller.

Supplying and applying Slow Setting-1 (SS-1) bitumen emulsion confirming to 1S 8887,
for application of prime coat over Wet Mix Macadam at the rate of 0.75 kg per Sqg.Mtr
area.
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Supplying and applying Rapid Setting-1 (RS-I) bitumen emulsion for application of Tack
coat before application of binder course at the rate of 0.25 kg. per Sq. Meter area.
Providing and laying DENSE GRADED BITUMINOUS MACADAM (DBM) 50 mm as
per gradation and bitumen for mixing shall be as arrived from mix design, provided in no
case it shall be less than 4.5% by wt. of total mix as binder by batch mix type hot mix
plant and laying by sensor paver finisher including consolidation by vibratory roller.
Supplying and applying Rapid Setting-1 (RS-1) bitumen emulsion for application of Tack
coat before application of Bituminous Concrete at the rate of 0.25 kg. per Sq. Mtr area.
Providing and laying 30mm thick compacted BITUMINOUS CONCRETE (BC) using
aggregates as per gradation and percentage of bitumen for mixing shall be as arrived
from mix design, provided in no case bitumen percentage shall be less than 5.5% by
Wt. of total mix as binder by batch mix type hot mix plant and laying by sensor paver
finisher including consolidation by vibratory roller.

Providing and applying evenly TACK COAT on road surface with bitumen 60/70 grade
@ 5.0 Kg per 10 M2 including heating the asphalt and spraying the same using Bitumen
tanker with burner facility & sprayer then spreading approved sand/aggregate/dust over
the treated surfaces at the rate of 0.30 M3 per 100 M2.

Providing and applying 2.50 mm thick hot applied thermoplastic road marking of white /
yellow colour on bituminous / concrete surface with fully automatic machines.

Before application of subsequent layers, the existing prepared surface shall be
thoroughly cleaned from dust by deploying high capacity compressor air.

Proving & supplying 900 mm dia NP2 Hume pipe and construction of Culvert by Rubble
Soiling, Base PCC (1:4:8), Shuttering, Reinforcement Encasing by 1:3:6 Concrete, Top
slab RCC by M25 Grade Concrete as directed by Engineer-in charge.

Construction of Side drain in required line level and slope including cutting, dressing,
compacting etc, complete as directed by Engineer-in charge.

RR Masonry and Stone pitching as directed by Engineer in Charge.

The scope of work also includes necessary arrangement for diversion of ongoing traffic
on the road by preparing necessary approach without any extra claim, in manner creating
least interference to the flow of traffic while consistent with the satisfactory execution of
the work.

The scope of work also includes to take all necessary measures for the safety of traffic
during construction and provide, erect and maintain such barrels, including signs,
markings, flags, lights and flagmen as may traffic approaching or passing through the
section of road under construction and preparation of diversion approach road for safety
of existing traffic movement. The rate is including all such operations for completion of
work

The bid submitted by the bidder not covering the total scope of work and services as
detailed out in the tender document shall be liable for rejection.

Quantum of job mentioned against all items in the price bid are indicative only & may
vary as per site requirement and not to be construed as maximum or guaranteed
guantity. The quantities shown in the schedule of quantity are approximate quantities for
the contract period and they may vary as per job requirements.

All the miscellaneous activities pertaining to specific work to be executed for satisfactory
performance is in the scope of contractor in his quoted rates.

Quality control and testing of samples as per technical specifications, quality plan
through GIPCL approved laboratory as directed by Engineer in charge.

Scope of work includes providing, supplying and laying of all materials, safe storage of
materials, wastage, labour, supervision, shifting, transportation, loading, unloading, plant and
equipment, machinery, wastage of materials, all consumables such as, but not limited to fuel,
lubricants, petrol, oil, diesel, all required tools & tackles, all leads & lifts, etc.. and all
necessary auxiliary works not specified herein but which is required to carry out for
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satisfactory and timely completion of entire scope of work as specified and as directed by
Engineer-in-charge.

The Bidder shall carry out Wet Mix Macadam work with wet mix plant of having sufficient
Capacity.

The Bidder shall carry out D.B.M. and B.C. with Hot Mix Plant/Batching Plant.

The bidder must have to mobilized and make own arrangement for WMM batching plant, Hot
Mix Plant/Batching Plant of sufficient capacity for bitumen works and also distance of the
plant shall be minimum to maintain the required temperature of bituminous mix of DBM & BC
works. The bidder shall also mobilize paver machine of required width, Vibratory roller, water
tanker, grader machine, air compressor machine, dumpers, bitumen spreader, dumpy level
machine and other required tools and tackles for the quality and timely completion of work
as directed by Engineer-in-charge as per site requirements time to time.

Bidder shall mobilize/arrange sufficient resources and equipment like but not limited to wet
mix plant and Hot Mix Plant/Batching Plant of sufficient capacity with all essential
component as per direction of M.O.T.S. issued vide letter no. RW/24011/3/2000 dtd, & no.
RW/24011/3/2000 (P1) 14/12/2000, Vibratory roller, Water Tanker, Automatic sensor paver,
Motor grader, Compressor air machine, JCB, dumpers, tractors, Mechanical bitumen
sprayer, Bitumen tanker with burner facility, DG sets etc. for timely completion of work.

Bidders shall use materials as per technical specifications and as approved by GIPCL for
road works and submit test certificates for quarry spell, aggregates, bitumen, and bitumen
emulsion used for the work time to time. Quality of material shall be tested at authentic
laboratory as directed by Engineer-In-Charge. The bidder shall submit design mix of
WMM,DBM & BC as per MORTH Specification before start of work.

Prior to start the work, the contractor shall get approval of the samples of each and every
material, which will be the part of work as a whole from GIPCL. Such materials are like, but
not limited to Bitumen (VG 30 grade of IOCL/approved), aggregates of required size.

Itis not the intent to specify completely herein, all details of works covered under this enquiry.
All works shall conform in all respects to high standards of engineering, design and
workmanship and shall fulfill the anticipated performance during the CONTRACTOR’s
guarantee period in a manner acceptable to the COMPANY who shall have the power to
reject any works or materials which in his judgment are not in full accordance with the
specification requirements. In case of any conflict regarding the interpretation of the intent
or meaning of the specifications or drawings, COMPANY shall interpret such intent or
meaning, which will be final and binding on the CONTRACTOR.

Third party testing:-

Contractor shall arrange third party testing of materials supplied at GIPCL-Solar for jointly
collected random samples of construction materials, bituminous, bituminous materials (i.e.
DBM, BC) as directed by Engineer-in-charge. All cost towards testing shall be borne by the
contractor. The testing laboratory shall be as decided by GIPCL.

GENERAL SCOPE OF CONTRACTOR

1. All Machinery tools & tackles, equipments, Hot Mix Plant/Batching Plant, wet mix plant,
JCB, tractor-trolleys, dumpers, trucks, Bitumen sprayer, shovels, wire brush, metal pan,
crowbars, axe, pickaxe, pneumatic breaker, air compressor, etc and any other
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machineries labour, vehicles, etc.. required to execute the contract will be in the scope
of the contractor. The contractor should ensure for healthiness/working conditions of
tools, tackles & vehicles. The estimated list of such equipments, tools & tackles is
provided under Annexure-E of Section-F herein under. Contractor shall note that this list
is not exhaustive and if any additional tools & tackles and equipments are required for
proper performance of the contract, the contractor shall also arrange the same
immediately with no extra cost to GIPCL.

Contractor shall arrange construction power & water at their own cost. Contractor shall
arrange shifting of water through water tanker from nearby available water points.
Contractor shall make all arrangement including safe storage of all materials,
consumable items, tool & tackles, equipments, PPEs, etc.. Contractor shall be
responsible for safe storage and security of all his belongings and may depute full time
guard for the security of all the items / materials to avoid pilferage, loss, damage & theft
and he shall be responsible for safety & security at their own cost. In any case, GIPCL
will not be responsible for security & safety of items / materials of contractor.

All safety/PPEs required during work at site are to be arranged by the contractor.

The Contractor shall have to provide necessary facilities including accommodation for
their labour, office facilities, storage facilities for their materials, tools & tackles, security
of the materials etc. at their own cost at their own cost.

The contractor has to arrange transportation for lifting/shifting the materials at their own.
Contractor has to depute their full-time experienced site-in-charge for work execution as
per specification and for day to day work planning & coordination with respective
department’s Engineer-in-charge, to get daily location wise work supervision, to record
Location wise joint work done reports/measurements/certification, to prepare bills, to
maintain statutory & legal compliance records, etc...

Contractor has to maintain record of each and every material brought to site with material
test certificate.

Contractor has to submit field quality plan.

RAT
ST Mgy
do =

PLANNING & MONITORING OF WORK PROGRESS

After award of the work, Contractor shall have meeting with GIPCL for planning of
Sheeting of Various Structures.

Contractor shall mobilize the resources at site within 07 days from the date of Lol or work
order whichever is earlier. If contractor failed to carry out work with desired progress and
if contractor failed to mobilize sufficient resources (manpower & materials) after written
communication, GIPCL may execute the job through other agency at the risk and cost of
the contractor with additional 10% overhead charges including GST.

The owner of contractor / proprietor / partner should be present for periodic progress
review meeting & for further planning at office of GIPCL Surat Lignite Power Plant as
desired by Engineer-in-charge (monthly basis).

It is not the intent to specify herein all the works in the scope of this contract. The scope
also includes all works necessary, which are not specifically mentioned here but required,
for completion of entire scope of work in all respect within time bound period and are
deemed to be included in the scope of the CONTRACTOR. All works shall conform to
the specification. The works shall conform to high standards of quality and workmanship.

TOOLS & TACKLES AND EQUIPMENTS

For proper execution of the contract, the contractor is required to arrange sufficient quantity
of tools & tackles and equipments in good working condition with sufficient quantity of
materials at site. Contractor is required to maintain paver machine of required width,
Vibratory roller, water tanker, grader machine, air compressor machine, dumpers, bitumen
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spreader, dumpy level machine and other required tools and tackles, etc. in good working
condition at site.

The estimated list of such equipments, tools & tackles is provided under Annexure-E of
Section-F herein under. Contractor shall note that this list is not exhaustive and if any
additional tools & tackles and equipments are required for proper performance of the
contract, the contractor shall also arrange the same immediately with no extra cost to GIPCL.

FAILURE DURING EMERGENCY

During any emergencies, contractor shall have to carry out the work by deploying additional
force within twenty four hours notice period failing which GIPCL reserves the right to carry
out this work by engaging other party. The expenditure occurred due to such situations, the
Contractor will be held responsible & the same will be recovered from the Contractor’s
monthly bill / any other pending bills along with 10% overhead charges, including GST. For
repetitive failure of such work for more than two incidents, GIPCL reserve the right to
terminate the entire contract by forfeiting all pending dues, Security Deposit & other retention
money, if any, after giving 15 days notice to the contractor & this will be binding to the
contractor.

SCHEDULE OF ACTIVITIES

Contractor shall deploy suitable manpower along with supervisors to carry out the activities
of scope of work. The contractor shall deploy their sufficient supervisors & site-in-charge for
day to day monitoring, to check the site requirements regularly and to get the certification of
work done on daily basis from concerned GIPCL’s representatives. Various activities shall
be carried out as directed by GIPCL.

DISPOSAL OF MATERIAL

Contractor shall be responsible for removal and disposal of all the scrape materials, surplus
materials, empty drums, debris and cleaned stuff etc at designated locations. GIPCL will not
be held responsible for any subsequent consequences regarding improper disposal of
material.

TO REMEDY DEFECTIVE WORK

If the work or any portion thereof shall be damaged in any way excepting by the acts of the
GIPCL, or if defects not readily detected by proper inspection shall develop before the final
completion and acceptance of the whole work, the CONTRACTOR shall forthwith make
good, without compensation, such damage or defects in a manner satisfactory to the
ENGINEER / GIPCL. In no case shall defective or imperfect work be retained even if
contractor followed all technical specifications. GIPCL will not compromise for quality of
materials, works & workmanship.

The CONTRACTOR shall remain liable under the provisions of this clause notwithstanding
the passing by the GIPCL of any certificate, final or otherwise or the passing of any accounts.

DAILY DIARY AND PROGRESS REPORT

A daily diary register will be kept in the ENGINEER'’S office. The CONTRACTOR will supply
all detailed information every day at 9:00 hours for the day preceding and the diary will be
jointly signed by the ENGINEER and the CONTRACTOR’S representatives, every day in
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token of its correctness. A works instruction book, serially numbered will also be kept in the
ENGINEER’S office and all day to day instructions will be given in that book. The
CONTRACTOR'S representative shall report every day to see these instructions and sign
them at the bottom in token of his having seen them.
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The CONTRACTOR shall provide all information regarding procurement of materials and
progress of work, as is required by the ENGINEER for compiling the weekly progress reports.
This information shall be provided by contractor at 9:00 hours every Monday, for the
preceding week.

2. PRICE & RATES

This is SoR based contract and final value will be derived by applying contractor's quoted
percentage rate above / equal or below on GIPCL’s provided SoR value (including GST)
after e-reverse auction. Price bid shall be inclusive of cost of all approved materials like
Murrum, Bitumen, Cement, Reinforcement, Rubble, aggregate, grit, stone dust, Lime,
Emulsion, Paint etc and other required materials, safe storage of materials, wastage,
operators, helpers, labour, supervisors, survey work, consumables like but not limited to
petrol, diesel, oil, lubricants and all the required tools & tackles, equipments, machineries
like Hot mix plant/Batching Plant, WMM Plant, sensor paver machine, vibratory road roller,
water tanker, dumper/truck, tractor, JCB, air compressor, Bitumen Sprayer, Auto level
machine etc..., loading-unloading, transportation, mobilization & de-mobilization, idle
charges of labours, operators, drivers, machineries, equipments during unavailability of front
or due to unavoidable circumstances or any reasons whatsoever, safety equipments & PPEs,
Royalties, Rents, Stamp Duties, Central or State Government or Local body or Municipal
Taxes or Duties or any other duty / tax (including GST), levied by the Central, State
Government or other Public bodies etc...and such other costs that are not specifically
mentioned herein but will be incurred by the contractor for the satisfactory and timely
completion of the work. The whole item rates shall be deemed to include for everything
mentioned in the specification, all leads & lifts, contractor's overheads & profits for due
performance of the work under this contract and such other costs that are not specifically
mentioned herein but will be incurred by the contractor for the satisfactory and timely
completion of the work. The rates shall also include cost for mobilization / demobilization of
manpower, equipments, materials, etc... as per work requirement.

Rates will remain firm throughout the contract period and any extension thereof. There will
not be any escalation/compensation to the contractor against any revision in MWR (Minimum
Wage Rates) and shall not be subject to any escalation in material prices, idle charges for
labour, machinery, overhead expenses etc. No price escalation / idle charges shall be due
to any reason whatsoever.

Contractor shall at his/her expense comply with all labour and industrial laws and such other
acts and status as may be applicable to this contract in respect to pay etc. On account of any
default in respect of all liabilities and in case of non-compliance of the above, the company
can withhold their payments till all legal liabilities are discharged.

Contractor shall deploy labour/workers & supervisors in sufficient numbers and quality to
ensure workmanship of the degree specified in this contract and to the satisfaction of the
Company.

The price/rate quoted by CONTRACTOR shall be considering mobilization of all required

manpower, tools & tackles, materials, equipment for timely and satisfactory completion of all
scope of work.
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The value and/or quantum of work may be increased or decreased depending upon day to
day requirement. However, item rates remain unchanged and the payment shall be made as
per the actual quantity executed as informed & certified by GIPCL representatives.
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THE TOTAL RATE INCLUDING QUOTED % RATE OF CONTRACTOR,

shall include the cost of all materials, tools & tackles, equipments, machineries as per detail
specifications and as per above clause no. 1.1, cost of labour, operators, drivers, supervision,
tools, equipments, mobilizing, demobilizing, fuels, lubricants, oils, setting out, transport,
royalties, temporary & permanent works, local taxes & levies , duties, EC & off duty coverage
policy, safety PPEs, overheads, profit, etc... all complete.

shall include octroi, all other taxes like sales tax, turnover tax of Govt. of Gujarat on works
contract etc... Bidder shall quote including GST .

shall include all site preparatory work like, survey, site cleaning, marking, levelling, rolling of
original soil etc.

shall be deemed to cover working in adverse condition as well as supervision.

shall be final and firm for the entire contract period including extension, if any, and shall not
be subjected to any escalation whatsoever.

Compliance of labour laws and other applicable statutory requirements is to be ensured by
the contractor.

The contractor will pay to labourers in line with prevailing minimum wages.

CONTRACT PERIOD

Contract period for completion of the given scope of work shall be 06 Months (except
Monsoon season from 15.06.2025 to 30.09.2025) from the date of issue of Lol or Work Order,
whichever earlier. However, best effort schedule completion shall be 04 months (except
Monsoon season from 15.06.2025 to 30.09.2025).

In any case, contractor shall not be eligible to claim any compensation or reimbursement or
price escalation which attributed to poor progress, poor quality work, rework, holding the
work by GIPCL in sack of decision or modification in proposed layout or due to any
whatsoever reason.

Contractor shall not have any right for time extension or compensation or price escalation on
account of delay due to late handing over of particular front by the GIPCL or any other reason
whatsoever. However, GIPCL at its sole discretion may grant time extension only against the
justifications submitted by the contractor in writing at the same rate terms & conditions.

GIPCL reserve the right to short close the contract at any time by giving one month notice
period without assigning any reason and without any compensation.

TERMS OF PAYMENT

A. Conditions of Payment:
The contractor shall raise running invoice/final bill in duplicate (one original in physical form
and soft copy in MS Excel format as directed by Engineer-in-charge) for work performed or
completed during the previous month along with the documents as mentioned hereinafter.
On receipt of the invoice complete in all respects and with all the said documents, the
payment in respect of the same shall be made within 21 days of such receipt of a complete
invoice as per the following terms of payment:
(i) 95% of monthly RA bill along with taxes shall be released against the work executed
duly certified by GIPCL. Income Tax (IT) will be deducted at source from monthly RA
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bills as per the rules in force. 05% cash security deposit shall be deducted from each

RA bills & final bill as per clause no.: 1 of Section-C.

Contract Security deposit/irrevocable PBG at 05% of contract value excluding GST

shall be submitted as per clause no.: 1 of Section-C. Cash Security deposit as well

as irrevocable PBG will be returned to the Contractor without any interest after
successful completion of defect liability period from actual contract completion date
as certified by Engineer-in-charge and as per clause no.: 1 of Section-C.

GST shall be paid along with bills after fulfillment of following terms.

(a) Submission of copy of registration certificate issued by GST Authority (to be
furnished only once).

(b) Citing the GST Registration no., HSN Code and the date of issue of registration
certificate on invoices.

(c) Citing GIPCL’s GST no. along with contractor’s GST registration no. and the date
of issue of registration certificate on invoices.

(d) Claim of GST amount with percentage (%) separately shown on the invoices.

(e) The contractor shall be required to submit the proof of payment of GST of
previous month/quarter, as may be applicable as & when demanded by
GIPCL/Owner/company.

() Contractor shall inform the Owner in the event of its registration certificate is
cancelled or discontinued for whatsoever reason.

(@) The contractor shall also mention on their invoice the HSN/SAC code as
applicable under the GST laws under which GST is levied and a self-certified
authentic third-party evidence (www.chic-gst.gov.in) shall be adduced to that
effect by the contractor.

At the time of submission of the first RA Bill, the Contractor shall submit a certificate

from Engineer-in-charge regarding availability of tools & tackles, equipments, etc at

site as desired by GIPCL. The Contractor shall also furnish the checklist as per

ANNEXURE-A enclosed with the Section-F of tender document along with the RA

bill of respective month if applicable.

While making running account payment, the following deductions may be made by

GIPCL, if applicable:

(1) Cost of materials issued, if any, by GIPCL and to the extent consumed in the
work.

(2) Security deposit recoverable if any.

(3) Advance on materials / work progress advance payments, if any.

(4) LD/Penalty for delayed delivery, penalty for delayed execution of work, recovery
of charges for the work done by other contractor due to delay or any other reason,
if applicable

(5) Any other dues recoverable by GIPCL from the contractor under the contract.

(6) Any applicable taxes under any law for the time being in force, eg. TDS, etc.

(vi) The contractor along with monthly RA Bill shall submit copy of P.F. Challan, wages

register of previous month, attendance sheet of respective month & ECR statement
indicating the employee and employer's P.F contribution of previous month with
respect of employees employed by him for the contract at GIPCL site if applicable.

(vii) The Contractor shall submit his Final Bill within a period of four months of the

expiration or earlier termination of the contract or any extensions that may be granted
by GIPCL to the Contractor. GIPCL shall not entertain any bill for any work item after
expiration of period of four months. After the final bill amount is certified by GIPCL for
payment and the same is made known to the bidder by GIPCL, the bidder to submit
no claim no arbitration certificate to GIPCL for the latter to pay the Final Bill.

(viii) The Contractor shall include all his claims in the Final Bill submitted by him and

accordingly the final bill submitted by the Contractor shall be deemed to be inclusive
of all and whatsoever the claims that the Contractor may have from GIPCL. The
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Contractor shall not be entitled to claim any amounts which are not mentioned in the
Final Bill and the Contractor shall be deemed to have waived any claims not
mentioned in the Final Bill and shall not be entitled to recover the same from GIPCL
subsequent to the submission of the Final Bill on any account and GIPCL shall stand
absolved of all its liabilities in respect of any such claims not raised by the Contractor
in his Final Bill.

(ix) Submission of statutory compliances with periodical/monthly RA Bill/Final RA Bill
(Refer clause no 8 below)

RAT
ST Mgy
do =

B. Validity and Uniformity of Rates
The rates shall be valid and shall remain unaltered and firm for the Contract Period and for
any agreed extension thereof.

5. SCOPE OF GIPCL

The Company shall provide the following facilities to the Contractor at the site:

a. Quarter/room & food for supervisors/ engineers on chargeable basis in GIPCL’s township
at Narmada Guest house if available. Food for supervisors/ engineers on chargeable
basis at GIPCL’s Industrial Canteen as available. If not available, contractor to make his
own arrangement for lodging and boarding locally or as appropriate at his cost.

b. Workshop facility as available at site only. However contractor may visit the workshop
to ensure the existing facility. For the facilities other than available, contractor has to
carry out the job outside at their own cost.

c. First aid facilities as available on chargeable basis. If not available contractor to make
his own arrangement for the same locally or as appropriate at his cost.

Apart from the above, no other facilities shall be provided by GIPCL.

6. MODE OF MEASUREMENT

Payment will be made for completion of work of particular structure in all respect as certified
by concern Engineer-in-charge of GIPCL by measuring the area as per specifications.

Contractor shall maintain before and after joint record levels of Ground level for
Excavation, filling of Murrum, Filling of GSB & WMM etc item work.

For DBM & BC Work Weighment slip from GIPCL Weighbridge shall be attached with
the bill. Weight shall be considered final from GIPCL Weighbridge only, no other weigh
bridge will allow for final certification.

For Asphalt painting work Bitumen tanker weight before and after work completion
shall be basis of payment.

Measurements shall be in accordance with the unit of measurements specified in schedule
of quantity up to three decimal places. Payment will be made for actual work done of finished
product as per field joint measurements certified by Engineer-in-charge.

The measurement shall be in item wise unit mentioned in Schedule of Quantity/Price
Schedule for finished product of work done as per mode of measurement provided in detailed
technical specifications for each item. The measurement will be as per the unit of
measurement specified in respective item description.

1.1 Contractor should maintain one computer with printer for keeping daily records and
maintain the data.
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1.2 The Contractor shall be required to furnish satisfactory job completion report to GIPCL.
The submission of report should be on daily basis. The monthly bill payment shall be
released based on the certified reports of the works.

1.3 Inspection of work will be done by Engineer-in-Charge or his authorized representative.
If the work is not found satisfactory Engineer-in-Charge reserves the right to take suitable
action and shall be binding to the contractor.

Wherever any dispute regarding mode of measurement arise, the decision of the Engineer-
in-charge shall be final and binding to the contractor.

7. SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE

Contractor shall submit following documents to the Engineer-in-charge for verification
purpose of the bill:-

0] Measurement sheet (as per mode of measurement) along with joint record of
work done in the form of joint inspection report duly signed by authorized
representative of contractor and GIPCL Engineer.

(ii) Contractor’s material incoming authorized challans from dealers / manufacturers duly
stamped & signed by plant gate security.

(iii) Contractor’s supplied material test certificate/reports as directed by Engineer-in-
charge.

The bill will not be entertained without submission of above documents.

8. SUBMISSION OF STATUTORY COMPLIANCES WITH PEROIDICAL/MONTHLY RA
BILL/FINAL RABILL

The contractor shall submit, one time or regularly, as applicable, the following documents
along with the periodical/monthly RA bill/Final RA bill.

® Copy of statutory compliance like labour license, wages payment register, EC Policy,
PF paid Challan with ECR, etc... along wage certificate pertaining to respective bill
period along with Format attached in Section F (Annexure-J)

(ii) Notarized Indemnity Bond in case of Final bill.

(iii) No claim - No arbitration certificate as per Proforma in Section F (Annexure-D), after
the final bill amount is certified by GIPCL for payment and the same is made known
to the bidder by GIPCL.

Bill submitted without any of the above documents shall not be processed for payment.

9. MOBILIZATION AND EXECUTION

a) Contractor shall mobilize the resources at site within 7-15 days from the time the
intimation given by GIPCL.
b) Contractor shall provide required separate & independent site supervisors who will

be responsible for supervision and execution of job in specified time with respect to
quality, specifications, site preparations, safety, coordination with GIPCL, issue of
work permits, joint measurements, etc... The supervisors shall coordinate with the
Engineer-in-charge of GIPCL for proper execution of the job.

C) The resources required for execution of above jobs will vary from time to time, hence
contractor shall mobilize the resources accordingly.
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d) Contractor shall provide accommodation for the persons deployed by him for the work
at his own cost.

DEFECT LIABILITY PERIOD

The defect liability period of whole work shall be three year after completion of contract/work
as certified by Engineer-in-charge.

During defect liability period, if any defect arises in jobs which have been already executed,
shall be rectified by the contractor at free of cost within seven days on receiving the intimation
from Engineer-in-charge, failing which GIPCL may take suitable action and also engaged
third party to carry out rectification work at the risk and cost of the contractor.

DELAY AND EXTENSIONS OF TIME

11.1 The time allowed for carrying out the work as entered in the contract shall be strictly
observed by the CONTRACTOR and shall be deemed to be of the essence of the
contract on the part of the CONTRACTOR. The CONTRACTOR shall be allowed
admittance to the site on the ‘Date of Commencement’ and he shall there upon and
forthwith begin the work and shall proceed with the work with due diligence.

11.2 The CONTRACTOR agrees that the work shall be commenced and carried on at
such points and in the order of precedence and at such times and seasons as may
be directed by the OWNER/ ENGINEER in accordance with the schedule for
completion of the work as outlined elsewhere. The CONTRACTOR declares that he
has familiarized himself with the site and rights-of-way, with all the local conditions,
and with all the circumstances which may, or are likely to affect the performance and
completion of the work, and that he has allowed for such conditions. However, if a
time schedule is submitted by the CONTRACTOR so as to keep the phasing of work
generally in line with the time schedule drawn up and such time schedule after
approval from the OWNER/ENGINEER shall be accepted and complied with by the
CONTRACTOR and it shall form a part of the contract. The progress of work will be
checked at regular monthly intervals and the percentage progress achieved shall be
commensurate with the time elapsed after the award of the contract.

11.3 If the CONTRACTOR shall desire an extension of time for completion of work on the
grounds of his having been unavoidably hindered in its execution or any other ground,
he shall apply in writing to the OWNER within 7 days of the date of hindrance on
account of which he desires such extension as aforesaid. This application shall
invariably be accompanied by sufficient documentation giving reasons for seeking
such extension. No application for such extension shall be entertained if it is not
received in sufficient time to allow the OWNER / ENGINEER to consider it and the
CONTRACTOR shall be responsible for the consequences arising out of such
negligence.

11.4 No necessity for an extension of time is anticipated but if untoward or extra-ordinary
circumstances beyond the control of the CONTRACTOR should arise, which in the
opinion of the OWNER/ENGINEER should entitle the CONTRACTOR to a
reasonable extension of time; such extension may be granted but shall not operate
to release the CONTRACTOR from any of his obligations. For purpose of this clause,
untoward and extraordinary circumstances are defined under clause 23.0 of General
Condition of Contract. Under above circumstances, only extension of time may be
granted but the CONTRACTOR will not be entitled to any additional compensation.
In case of strike or lockout, the CONTRACTOR shall, as soon as possible, give
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written notice to the OWNER / ENGINEER, but the CONTRACTOR shall delay and
shall do all that may reasonably be required to the satisfaction of the OWNER /
ENGINEER to proceed with the work.

The OWNER shall have the right to require the discontinuance of the work, in whole
or in part, for such time as may be necessary, should the condition of the weather or
of flood or other contingencies make it desirable to do so in order that the works shall
be well and properly executed. The CONTRACTOR shall have no claim for idle time,
escalation etc. However, the OWNER will grant such extension of time for completion
of the contract as he may think proper and sufficient in consequence of such delay.

LIQUIDATED DAMAGES FOR DELAY

In the event of the contractor failing to comply with the approved time schedule and
if failing to complete all given scope of work for road construction (as specified in
clause no. 3 of special condition of contract), he shall be liable to pay as
compensation, a sum equal to half percent (1/2%) of the “Contract Value” per week
of delay as Liquidated Damages (LD). However, the above amount of LD will be
subject to maximum of 10% of the Contract Value. The L.D from R.A bill will be
deducted based on contract value. However, at the end of contract, the L.D will be
calculated based on the executed value as per final bill & excess amount of L.D
deduction, if any, will be refunded back to the contractor.

The OWNER may without prejudice to any other method of recovery, deduct the
amount of such damages from any money due or which may become due to the
CONTRACTOR. In the event of extension of time being granted by the OWNER in
writing for completion of work, this penalty clause will be applicable after the expiry
of such extension period.

All sums payable by way of Liquidated Damages shall be considered as reasonable
compensation to be applied to the use of the OWNER without reference to the actual
loss or damage sustained and whether or not any damage has been sustained.

GENERAL CONDITIONS OF CONTRACT

General Conditions of Contract (Section-C) and detail specification prepared by the company
will be applicable for this contract. The same is enclosed herewith. Bidders are advised to go
through the same.

Where any portion of the general conditions of contract is repugnant to or at variance with
any provisions of the special conditions of contract, then unless a different intention appears,
the provision of the special conditions of contract shall prevail to the extent of such
repugnancy of variance.
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SECTION-E
PRICE BID (To be quoted online only through website:

https://tender.nprocure.com

RAT
ST Mgy
do =

Sr. Description Estimated Value % Service Quoted Amount
No. with GST (Rs.) charge (To be | with Service charge
guoted by and GST (Rs.)
bidder)
(A) (B) ©) (D) (B)=(@©)+
((C)x(D%))
Construction of  Approach Above/
Road for 75 MW Solar Plant 2 69.62.709.51 Equall

(for North &South Side) along Below
with cross drainage work

Note: The quoted percentage on given SoR will be inclusive of all labour cost, equipments,
materials, supervision, consumables, tools, tackles, profit & overheads, all taxes & duties
(including GST), etc... Rates shall be firm for entire duration of contract period of 06
Months (except Monsoon season from 15.06.2025 to 30.09.2025) and extension thereof if
any.

My rates are as under (only to be quoted online on https://tender.nprocure.com).

At estimated value
OR %age above the estimated value

OR %age below the estimated value.

Note:- (1) Percentage rate offer/bid price on SoR value with GST shall be quoted through online (n)-Procure only. Hard
copy of price bid shall not be considered/accepted.
(2) Evaluation of tender will be done on gross total quoted amount with GST.

NAME OF TENDERER
SEAL & SIGNATURE OF TENDERER
NAME OF AUTHORISED PERSON

ADDRESS :
PHONE NO. FAX No.
MOBILE NO. Email ID.
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SECTION-E

SCHEDULE OF QUANTITIES AND RATE (SOR)

Sr.
No.

Item Description

Quantity

Unit

Rate Amount
(Rs.) (Rs.)

Earthwork in excavation below ground level for box
cutting of road to proper slope and camber for making
base of Road in all type of soil as the case may be and
including site cleaning, the disposal of
debris/excavated stuff at designated location, stacking
of useful materials as required, levelling and dressing,
watering, rolling of earthwork in layers with power
roller, filling in depression which occur during the
process and compacting the surface, including
disposal of soil/debris from 50 Mtr to 0.5 KM lead etc.
complete as per detailed given in technical
specification and as directed by Engineer in charge.

12670.00

M3

126.83 | 1606936.10

Stabilization of existing ground soil of road base by
excavation, pulverizing the soil using equipments like
disc harrows, rotavators or any other suitable
machineries to make soil boulders if any, pieces of
rocks, removal of vegetation or any other deleterious
matter, spreading of lime - Fly ash/ bed ash admixture
with excavated sub base soil. The rate shall be
including loading, unloading transportation spreading
fly/lbed ash in a layer of maximum 200mm thick
dressing, watering & compacting, levelling in a required
line, level etc. completed as per detailed specification
and as directed by OWNER/Engineer. (Fly ash of
required quantity shall be given from silo of GIPCL on
specific request as available. The rate is including
necessary transportation of fly ash up to work site is in
the scope of contractor), all as per detailed given in
technical specification and as directed by Engineer in
charge.

5970.00

M3

265.35 | 1584139.50

Providing & laying Hard Murrum of approved quality
including spreading & filling in two layers not more than
150mm thick of each layer, watering, consolidation with
vibratory roller for total compacted Avg 300 mm
thickness to required level of road including
transportation, loading, unloading, dressing in a
required line, level and gradient etc. complete as per
detailed given in technical specification and as directed
by Engineer in charge

8205.00

M3

286.2 | 2348271.00
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Sr.
No.

Item Description

Quantity

Unit

Rate Amount
(Rs.) (Rs.)

Providing and laying granular sub-base avg 200
mm thick layer by providing machine crushed B.T.
material satisfying MORTH specification (Fifth
revision) of grading Il including spreading in uniform
layer with motor grader on prepared surface, mixing
by mix in place method with rotavator at OMC and
compacting with vibratory roller to achieve the
desired density etc. complete including all
materials, labour, machinery, tests required to be
carried out with all leads and lifts etc., complete as
per detailed given in technical specification and as
directed by Engineer in charge.

3096.00

M3

680.74 2107571.04

Providing and laying Wet Mix Macadam base
course avg 250 mm thick in two layers as per
MORTH specification using machine crushed B.T.
chips as per required gradation, mixing with required
optimum quantity of water, conveying the mix to site
of work, spreading in to grade and camber with
paver/mechanical means and consolidation each
layer with vibratory roller to achieve the desired
density including cost of all materials, labour,
machinery, test with all leads and lifts etc., complete
as per detailed given in technical specification and
as directed by Engineer in charge.

3802.50

M3

816.08 3103144.20

Supplying and applying Slow Setting-1 (SS-I)
bitumen emulsion confirming to IS 8887 for
application of prime coat over Wet Mix Macadam at
the rate of 7.50 kg /10 Sq. Meter area including cost
of asphalt and preparing the surface heating &
applying and also including cost of all materials,
labour, machinery, test with all leads and lifts etc.,
complete as per details in tender specification & as
directed by engineer in charge.

15210.00

M2

62.21 946214.10

Providing and laying avg 50 mm thick Dense
graded bituminous macadam with tack coat at
2.50 Kg/10 Sg.mt. of Emulsion RS-I by mechanical
sprayer and using stone chips as per MORT&H
gradation and asphalt VG-30 grade @ 4.50% (As
per mix design) by total weight of mix for binder by
batch mix hot laid process including transporting the
mix and spreading the same by paver finisher and
consolidation by vibratory roller including providing
and operating required drum mix/batch mix plant &
machinery cost of fuel, asphalt, oil, lubricant & labour
charges etc. complete.

1687.06

MT

2959.30 4992516.66
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Sr.
No.

Item Description

Quantity

Unit

Rate
(Rs.)

Amount
(Rs.)

Providing and laying avg 30 mm thick
compacted Bituminuous Concrete using
Emersion RS-1 for Track coat at 2.5 Kg./10Sg.mt.
with mechanical sprayer, stone chips as per
MORT&H gradation & VG-30 grade asphalt for
mixing @ 5.50% (As per mix design) by weight of
total mix for binder including heating the aggregate
and asphalt by Drum mix/Batch mix plant and
spreading the same by sensor paver finisher and
consolidation with vibratory roller including providing
all materials, equipments, tools and plants, oil,
kerosene, fire wood, labour charges etc. complete.

1036.80

MT

3294.62

3415862.02

Asphalt Painting :- Providing and applying evenly
TACK COAT on road surface with bitumen 60/70
(VG-30) grade @ 5.0 Kg per 10 M2 including heating
the asphalt and spraying the same using Bitumen
tanker with burner facility & sprayer then spreading
approved sand/aggregate/dust over the treated
surfaces at the rate of 0.03 M3 per 10 M2. The rate
shall be also including cleaning of surface using Air
compressor/brush & disposal of dust/waste outside
the premises etc. complete all as per specifications
and instruction of Engineer-in-charge.

14400.00

M2

34.23

492912.00

10

Providing and laying hot applied thermoplastic
compound 2.5 mm thick including reflectorizing
glass beads at 250 grams / Sq.mt. area. Thickness
of 2.5 mm is exclusive of surface applied. Glass
beads as per I.R.C. 35. The finished surface to be
level uniform and free from streaks and holes etc.
completes all as per specifications and instruction of
Engineer-in-charge.

965.00

M2

364.08

351337.20

11

Earthwork in excavation below ground level for
culvert & side drains in as the case may be and
including site cleaning, dressing of the sides and
bottom to proper slope, levelling and dressing,
including disposal of soil/debris up to 50 Mtr lead
etc. complete on loose & soft soil as per detailed
given in technical specification and as directed by
Engineer in charge.

1000.00

M3

115.92

115920.00

12

Same as above item no. 11 but for Dense & hard soil

2260.50

M3

148.53

335752.07
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Sr.
No.

Item Description

Quantity

Unit

Rate
(Rs.)

Amount
(Rs.)

13

Do as per above item 11 but for depth 1.5M to
3.0M for dense & hard soil

425.00

M3

161.12

68476.00

14

Add extra for disposing off the excavated stuff
of above items for lead up to 500 mtr.

1000.00

M3

128.00

128000.00

15

Providing and laying avg. 230mm thick
rubble soling and filling voids with bed material
in line and level including supply of GIPCL
approved quality rubble, all labour charges,
tools and tackles required for completing the
work satisfactorily as instructed by Engr in
charge to the line and level incl. transportation
of bed material from silo, dewatering (if
necessary) etc. complete. (Bed material of
required quantity shall be transport from Silo by
contractor)

38.87

M3

1030.74

40064.86

16

Providing & laying plain cement concrete
1:2:4 with 20 mm downgraded stone aggregate
for culvert including tamping, curing, finishing
'top surface as required (excluding cost of form
work), dewatering (if necessary), etc. complete
as directed by Engineer-in charge (Supply of
cement and all other construction materials
shall be in the scope of contractor).

11.19

M3

3601.33

40298.88

17

Providing & laying heavy duty I.S.class 900
mm (internal dia.) RCC Hume pipe with
collars for culverts conforming to class NP2
including setting, laying in position, joining the
pipes in C.M. 1:2, curing, dewatering (if
necessary), testing, etc. complete as per
specification.

40.00

2086.52

83460.80

18

Providing & laying plain cement concrete
1:3:6 with 20 mm downgraded stone aggregate
in encasement of culvert including vibrating,
tamping, curing, finishing 'top surface as
required, dewatering (if required) but excluding
cost of formwork etc. complete as directed by
Engineer in charge (Supply of cement and all
other construction materials shall be in the
scope of contractor).

63.67

M3

2976.00

189469.27

19

Providing, fixing & removing of form work
using ordinary timber planking so as to give
rough finish including centering shuttering
stuttering, strutting and propping for concrete
works at all depth below and up to ground level
for culvert encasement, slab, PCC etc.
including scaffolding, centering, bracing,
providing cut-outs, dewatering, removal of
shuttering/staging etc. complete as per
specifications and as directed by Engineer-in-
charge.

99.50

M2

171.68

17082.16
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Sr.
No.

Item Description

Quantity

Unit

Rate
(Rs.)

Amount
(Rs.)

20

Providing and laying reinforced cement
concrete Grade M25 (Design Mix) with
graded stone aggregates 20 mm nominal
size confirming to IS 456 for all RCC Works
such as Culvert, RCC Slab etc including
preparing and ramming the base before
placing of concrete and finishing smooth,
centering, mixing and placing concrete in
position, watering, compacting, vibrating,
curing, including all labours, supervision,
materials, equipments, tools & tackles etc. all
complete as per detail technical
specifications, drawings and as directed by
Engineer-in-Charge but excluding cost of
reinforcement and shuttering for reinforced
concrete work (Supply of cement and all
other construction materials shall be in
the scope of contractor)

8.4

M3

4438.65

37284.66

21

Providing, Supplying and fixing of Fe 415
grade TMT/HYSD bar reinforcement
confirming to 1S1786 of Electrotherm, Sail or
Vizag make including transportation, loading,
unloading, shifting, straightening, handling,
cutting, bending, binding, placing and tie in
position using 18SWG double strand Gl
binding wire double knot and cover blocks of
same grade of concrete as that of concrete
etc. complete as directed by Engineer in
charge. The rate shall be including cost of all
materials, labours, supervision, wastage and
equipments, tools & tackles etc. (The unit
rate for reinforcement shall include all
wastages, binding wires, chairs, spacer bars,
avoidable laps etc. for which no separate
payment shall be made).

1.26

MT

66590.00

83903.40

22

RR MASONRY

Providing & laying of uncoursed random
rubble masonry in cement mortar 1:3 using
stones of good quality for Toe wall including
supply of approved quality rubble,
transporting & shifting of rubble at work site
at all lead & lift in proper line & level, curing,
raking joints, dewatering  wherever
necessary etc. complete for work below
ground/grade level and at all depth and
above grade level up to plinth as per
specifications.

45.00

M3

2368.62

106587.90
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Sr.
No.

Item Description

Quantity

Unit

Rate
(Rs.)

Amount
(Rs.)

23

STONE PITCHING

Providing, supplying, shifting, applying in
average thickness 230 mm Stone pitching
work including dressing and levelling,
watering and compacting of fly ash/Bed
ash/solil in slope portion of Nallah in proper
line and level, supply of approved quality &
size Rubble at site including transportation
at site, local transportation, shifting at work
location, segregation, hand packing,
wedging, binding, filing voids between
stones using cement-sand mortar (1:6)
material, watering, curing, ramming,
manually compacting, dressing, dewatering
(if required), pointing with cement-sand (1:2)
mortar, curing and also providing & fixing of
PVvC pipes (Type-"B") of
Prince/Supreme/Astral make 110mm
diameter) weep hole @ 2000 c/c, labours,
supervision etc. complete.

950.00

M2

689.00

654550.00

Total Contract Value (Excluding GST) (A)
>>

22849753.82

18% GST (B)>>>

4112955.69

Total Contract Value (Including GST)
(A+B)>>>

26962709.51

GENERAL NOTE:
(1) Payment of works specified in “MT” (Item no 7&8) shall be made on the basis of Weighment
records from GIPCL’s weighbridge.

(2) Above Total Contract Value (Rs. 2,69,62,709.51) are inclusive of all labour cost, material cost,
tools & tackles, equipments, vehicles, consumables, supervision, transportation, Royalties,
Rents, GST@ 18%, Stamp Duties, Central or State Government or Local body or Municipal
Taxes or Duties or any other duty / tax, levied by the Central, State Government or other Public
bodies
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SECTION-F
LIST OF ANNEXURES & FORMS

ANNEXURE-A

CHECKLIST FOR PASSING THE BILLS

1) Work Order / P.O. No. &
Contract value

2) Nature of work

3) Duration of Work Order

4) Maxi. No. of manpower per day
deployed in the month.

5) Details of Labour License

6) Details of E.C Policy

7) Documents attached for verification
for the previous month.

8) Documents attached for verification
(in case of Final Bill)

9) Security Deposit / Retention Money
lying with Co.

Date :

For the month of :

From

Valid up to

Valid up to
Persons.

to

F Total

for

Persons.

for

Wage & Attendance Sheets.

P.F Challan

Yes/No

Yes/No

Bonus Payment Register

Leave wage register

Yes/No

Yes/No

Yes / No if yes, Rs.

Signature of Contractor
with official stamp
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PROFORMA FOR CONTRACT SECURITY-CUM-PERFORMANCE GUARANTEE BY SELLER/
CONTRACTOR
(To be executed on non-judicial stamped paper of approximate value)

RAT
ST Mgy
do =

2.0 ANNEXURE-B

1. WHEREAS Gujarat Industries Power Company Limited having its office at PO: Ranoli,
Dist. Vadodara — 391 350, Gujarat State, India (hereinafter referred to as “The
Company/Owner” which expressions shall unless repugnant to the subject or context
includes its legal representatives, successors and assigns) has entered into a contract
WIth IVI/S. s e (hereinafter referred to
as “Contractor(s)/ Seller(s)” which expression shall unless repugnant to the subject or
context includes their legal representatives, successors and assigns ) for
.................................. on the terms and conditions as set out inter alia, in the
Company’s contract No./ work order NO...........oiiiiiiiiiiii e date
............ and various documents forming part thereof hereinafter referred to as the
“said contract” which expression include all amendments, modifications and/ or
variations thereto and where as the Contractor(s)/ Seller(s) has agreed for due
execution of the entire contract and guarantees its performance including any parts
executed through any other agencies/ subcontractors

AND WHEREAS one of the conditions of the “said contract” is that
“contractor(s)/seller(s) shall furnish to the owner a Bank Guarantee from a bank
for...% (...n..... percent) of the total value of the “said contract” against due and
faithful performance of the “said contract” including performance guarantee
obligations of the contractor(s)/seller(s) for execution/ supplies made under the “said
contract.”

2.We o Bank having its branch office at .................. do hereby
agree and undertake to pay the amount due and payable under this guarantee without
any demur merely on a demand from the Company stating that in the opinion of the
Company, which is final & binding, the amount claimed is due by reason of default
made by the Contractor(s)/ Seller(s) in performing any of the terms & conditions of the
said Contract including defect liability obligations, in fulfilling the performance
guarantee obligation or loss or damage caused to or would be caused to or suffered
by the Company by reason of any breach by the said Contractor (s)/ Seller(s) of any
of the terms & conditions of the contract. Any such demand made on the Bank by the
owner shall be conclusive as regards the amount due and payable by the Bank under
this guarantee. However our liability under this guarantee shall be restricted to Rs.---

(RS o, only)

3. We undertake to pay to the Company any money so demanded not withstanding any
dispute or disputes raised by the contractor(s)/ Seller(s) in any suit or proceeding
pending before any office, court or tribunal relating thereto our liability under this
present guarantee being absolute and unequivocal. The payment so made by us
under this bond shall be a valid discharge of our liability for payment there under. Our
liability to pay is not dependent or conditional on the owner proceeding against the
Contractor(s)/ Seller(s).
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4. The guarantee herein contained shall not be determined or affected or suspended by

the liquidation or winding up, dissolution or change of constitution or insolvency of
the said Contractor(s)/ Seller(s) but shall in all respect and for all purposes be binding
and operative until payment of all money due or liabilities under the said contract(s)/
Order(s) are fulfilled.
This guarantee will remain valid up days or
whichever is earlier. The Bank undertakes not to revoke this
guarantee during its currency without previous consent of the OWNER/PURCHASER
and further agrees that if this guarantee is extended for a period as mutually agreed
between contractor & owner/purchaser, the guarantee shall be valid for a period so
extended provided that a written request for such extension is received before the
expiry of validity of guarantee.

6. We.............. Bank further agree with the Company that the company shall have the

7.

fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said Contract(s)/ Order(s)
or to extend the time of performance by the said Contractor(s) Seller(s) from time to
time or to postpone for any time or from time to time any of the powers exercisable
by the Company against the said Contractor(s)/ Seller(s) and to forbear or enforce
any of the terms and conditions relating to the said Contract(s)/ Order(s) and we shall
not be relieved from our liability by reason of any such variation, or extension being
granted to the said Contractor (s) / Seller(s) or for any forbearance, act or omission
on the part of the Company or any indulgence by the Company to the said
Contractor(s)/ Seller(s) or by any such matter or thing whatsoever which under the
law relating to sureties would, but for this provision, have affect of so relieving us.

Notwithstanding anything contained herein before, our liability shall not exceed
RS.ooviiinn. (Rupees............ only) and shall remain in force till.......... Unless a
demand or claim under this Guarantee is made on us within three months from the
date of expiry we shall be discharged from all the liabilities under this guarantee.

Date

...................... Bank
Corporate Seal of the Bank

By its constitutional Attorney
Signature of duly Authorized person
On behalf of the Bank

With Seal & Signature code
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT
(To be executed on non-judicial stamped paper of approximate value)

B. G. NO.--==========----- Date: .....ooo.......

1. WHEREAS M/s. Guijarat Industries Power Company Limited having its Corporate Office at
PO: Ranoli, Dist. Vadodara — 391 350, Gujarat State, India (hereinafter called “The Company
Owner” which expression shall unless repugnant to the subject or context includes its legal
representatives, successors and assigns) has issued tender paper vide its Tender
NO. . for  —mm e (hereinafter
called “the said tender’)to M/s..........ccoiiiiiiiiiiinin.. (hereinafter called the said
Tenderer(s)” which expression shall unless repugnant to the subject or context includes their
legal representatives, successors and assigns and as per terms and conditions of the said
tender, the tenderer shall submit a Bank guarantee for Rs........... (Rupees................. only)
towards earnest money in lieu of cash.

2. We i, Bank having its branch office at
......... do hereby undertake to pay the amount due and payable under this guarantee
without any demur, merely on a demand from the Company stating that in the opinion of the
company which is final and binding, the amount claimed is due because of any withdrawal
of the tender or any material alteration to the tender after the opening of the tender by way
of any loss or damage caused to or would be caused or suffered by the Company by reason
of any breach by the said tenderer(s) of any of the terms and conditions contained in the
said tender or failure to accept the letter of Intent Agreement or that the amount covered
under this Guarantee is forfeited. Any such demand made on the Bank by the owner shall
be conclusive as regards the amount due and payable by the Bank under this guarantee,
However, our liability under this guarantee shall be restricted to an amount not exceeding

3. We undertake to pay to the Company any money so demanded not withstanding any dispute
or disputes raised by the tenderer (s) in any suit or proceeding pending before any office,
court or tribunal relating thereto our liability under this present guarantee being absolute and
unequivocal. The payment so made by us under this bond shall be a valid discharge of our
liability for payment there under. Our liability to pay is not dependent or conditional on the
owner proceeding against the tenderer.

4. The guarantee herein contained shall not be determined or affected or suspended by the
liquidation or winding up, dissolution or change of constitution or insolvency of the said
tenderer(s) but shall in all respect and for all purposes be binding and operative until
payment of all money due or liabilities under the said contract(s)/ Order(s) are fulfilled.

5. We .o, Bank Ltd. further agree that the guarantee herein contained shall remain in
full force and effect during the period that would be taken for the finalization of the said tender
and that it shall continue to be enforceable till the said tender is finally decided and order
placed on the successful tenderer(s) and or till all the dues of the company under or by virtue
of the said tender have been fully paid and its claims satisfied or discharged or till a duly
authorized officer of the company certifies that the terms and conditions of the said tender
have been fully and properly carried out by the said tenderer (s) and accordingly discharges
the guarantee.

6. That the Owner Company will have full liberty without reference to us and without affecting
this guarantee to postpone for any time or from time to time the exercise of any of the power
of the owner under the tender.
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7. Notwithstanding anything contained herein before, our liability shall not exceed
RS, (Rupees......ccoovvviiiiiiiinnn.. only) and shall remain in force
till.. (Date to be filled up shall be 180 days from the date of submission of Bid).
Date e Bank
Corporate Seal of the Bank

By its constitutional Attorney

Signature of duly Authorized person
On behalf of the Bank

With Seal & Signature code
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4.0 ANNEXURE-D
PROFORMA CERTIFICATE
(No claim, No arbitration)
To,

General Manager (RE-O&M)

Guijarat Industries Power Company Limited,
Surat Lignite Power Plant,

Village: Nani Naroli, Ta. Mangrol,

Dist. Surat — 394112 (Gujarat).

Dear Sir,

Subject:

Ref: Work Order No.: Dated

We hereby confirm with free consent as under:-

1.

2.

3.

10.

The measurements certified in final bill is full and final. We accept all the certified measurements
and no claim related to the measurement is left.

The payment certified in that or above referred Lol / contract is full and final. We accept this, and
no claim related to payment is left.

The rates of the Lol / contract and its amendments are firm till completion of contract and
extension period. We shall not claim any escalation against these rates.

Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will not resort
to arbitration.

No extra items are left to be settled.

We do not have any claims against any item related to the Lol than those items certified in the
bills.

We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL against
non compliance or as decided by GIPCL within terms & conditions of contract.

We have paid royalties, taxes for all the materials procured by us, for carrying out the works for
above Lol and we indemnify GIPCL from any liability arising thereof.

In case of any disputes arising in future related to payment of royalties, all liabilities of settlement
of dispute and its payment if any, will be borne by us.

We have paid wages to all the workmen who were deployed by us for carrying out above referred
work as per prevailing Minimum wages act. We have also fulfilled all requirements of the P.F.
Act. We have maintained all records necessary as per the statutory requirements. We hereby
indemnify GIPCL from any disputes arising in future related to payment of labours, Provident
Fund, etc.. and confirm that all liabilities of settlements of disputes and their payment is our
responsibility.

The above confirmation will come into effect as soon as payment from final bill after due recoveries
will be received by us.

For, M/S.

Signature, Stamp and date.
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50 ANNEXURE-E

EQUIPMENTS, TOOLS & TACKLES TO BE OWNED BY CONTRACTOR

Sr. Description Quantity
No.
1. Batching Plant /HOT Mix Plant 1 no.
2. Plant for WMM 60-80 TPH 1 no.
3. Vibro Road roller minimum 10 Ton capacity 1 no.
4. Automatic/Semi Auto sensor paver 1 no.
5. Auto level or theodolite or total station with 1 set
staff
6. Truck Mounted Water tanker of 12000 liters 1 no.
capacity
7. Bitumen tanker with burner facility 1 no.
8. Mechanical Bitumen sprayer 1 no.
9. Dumpers 10 nos.
10. Motor Grader 1 no.
11. JCB 1 no.
12. Compressed air machine 1 no.
13. DG sets. 1 no.
NOTE:-

The Contractor shall note that above list is not exhaustive and if any additional tools &
tackles or equipment, machinery etc., are required for proper performance of the contract,
the contractor shall also arrange the same immediately without any extra cost to GIPCL.
Above equipments shall be in good condition for execution of work.
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6.0 Form-A
Experience

List of qualifying staff to be submitted with physical documents
Qualification

Name of Supervisor

Sr. No.

Contractor / Authorized Representative’s
Signature, Company’s / Organization’s Seal & Date
Note: Form-A of Bid without price shall be submitted with Part-I

7.0 Form-B
Status

List of Tools & Tackles to be submitted with physical documents
Nos.

Sr. No. | Description

Contractor / Authorized Representative’s
Signature, Company’s / Organization’s Seal & Date

Note: Form-B of Bid without price shall be submitted with Part-I
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ANNEXURE-F
Declaration Cum Undertaking for Safety Laws and Regulations Compliance

8.0
(To be submitted on Company’s Letter Head)
hereby confirm, agree and

on behalf of ......... Name of Party/Company

undertake that all the Statutory and Safety Laws and Regulations of the applicable Authority/ies shall be
strictly followed for all types of works at the site during the period of the Contract, if awarded to me.

Signed and Stamped by the

Authorized Signatory
Of the Bidder

Declaration for Contractual Disputes/ Litigations
(To be submitted on Company’s Letter Head)

Please Tick (\) whichever is correct option

hereby confirm

on behalf of

that | /We have
a. Not invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings /

Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / organizations for the
last three (03) years. There are no ongoing/pending legal matter(s) with any of the Govt. of Gujarat
Undertakings / GoG supported Companies, including GIPCL.

Please Tick()

OR
b. Invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings / Depts. /

Authorities and Govt. of Gujarat supported companies / undertakings / organizations for the last
three( 03) years.
Please Tick()

If “b” is applicable, please submit the details for the same.
The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this

Signed and Stamped by the
Authorized Signatory

regard shall amount to disqualification of the Bid being submitted herein.
Of the Bidder
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Schedule of Deviation from Technical Specification and Commercial Terms and

Conditions

All the deviations from the terms & conditions of contract shall be filled by BIDDER clause

by clause in this schedule.

Sr. No

SECTION

CLAUSE
NO

AS PER
TENDER
DOCUMENT

DEVIATION

COMPANY SEAL

DESIGNATION---

COMPANY----

DATE -

The bidder here by certifies that the above mentioned are the only deviations from OWNER’s
Tender enquiry. The bidder further confirms that in the events any other data and information
presented in the BIDDER'’s proposal and accompanying documents are at variance with specific
requirements laid out in the OWNER’s Tender Document, then the latter shall govern and will be
binding on the BIDDER for quoted price.
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10. ANNEXURE-H

PARTICULARS OF THE BIDDER

b. Address for Correspondence:

c. E-mail ID:

Sr. Particulars Please provide
No. information here.
1. Name of Bidder

2. a. Registered Office Address:

3. Contact Details:
Contact Person Name
Telephone No. :

Mobile No.:

Year of establishment

4 PAN No.
GST No
5. E-Reverse auction ID
COMPANY SEAL SIGNATURE ........cccoeveeee.
NAME .....................
DESIGNATION .......cccenen.
COMPANY .....cccevvnnenen.
DATE .................
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11.0 ANNEXURE-I

PROCEDURE FOR MAKING ONLINE PAYMENT OF EMD/SD/TENDER FEE
1. For making online payment, first go to the website: www.gipcl.com
2. Then, click on the caption/link as can see like:

“Click here for Making Online Payment of Advance for Ash, DM water etc.”
(The link is visible as horizontal Blue highlighted below Tenders - News & Update Section.)

3. After clicking the link the new page will open. On this page, No need to enter User Name and
Password. Directly click on “ Payment Form” given below the sign in option.

4. After clicking the “Payment Form”, the vendor has to enter the details asked which will be self-
explanatory. It is desired that all the information may be filled correctly so that the payment made
can be tracked.

If the some required fields are not known/available, vendor may write “Not Available” and then
proceed. E.g. some information like Party code is not available to vendor or GST No. not available
with vendor.

Optional Note: Although mentioned as above can be proceeded with “Not available”, It will be
appreciated that regular vendors may obtain the party code from Materials Dept.or Concerned
Person, so that the vendor can be identified. The same party code may be used for future
transactions also.

After entering the details, click on SUBMIT Button.

5. The vendor/Party will be redirected to Payment Gateway.
By selecting the desired payment mode, payment can be made:

6. After making the payment, the receipt will be generated which has to be shared with Concerned
Person of GIPCL.

Important Note: Please note that for making online payment through the above gateway, the
charges* as below will be applicable, which has to be borne by Vendor/Party making the Payment:

Payment Mode Charges

Net Banking Rs.9 + GST
Debit Card NIL

Credit Card 0.75% + GST
International Card | 3.00% + GST
UPI NIL
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12. ANNEXURE-J

(To be submitted with each monthly bill on letter head along with labour compliance records)

Certified that M/S.........uuiieiiiiiiiiiiii e e e has been awarded BRC / BMC for
............................................................................... for the period (0] FRRTRURUPPPRRPRPRPIN (¢
.......................... at Gujarat Industries Power Company Limited — Surat Lignite Power Plant, Nani
Naroli. | undertake to be bound by all the provisions of the Contract Labour (Regulation & Abolition)
Act 1970 and the Contract Labour (Regulation & Abolition) Rules 1972, The Employees’ Provident
Funds and Miscellaneous Provisions Act 1952, Minimum Wages Act 1948, Payment of Wages Act
1936 and Payment of Bonus Act 1965 and all other applicable labour laws in so far as the provisions
are applicable to me in respect of the employment of contract labour by me for the month of

For M/s. oo
Authorized Signature with Stamp

Place: Nani Naroli
Date :

Through : HoD

To,
GM (HR&A)

Page 68 of 69



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # 1 to 4. Construction of Bitumen Approach Road for 75 MW
Solar Plant (for North &South Side) along with cross drainage work. “. Bid No.: GIPCL/75 MW Solar/Civil/Approach

Road/2025
LIRIES
P s
-
I
‘9$

SECTION-G
TECHNICAL SPECIFICATIONS

Name of Work :- Construction of Approach Road for 75 MW Solar Plant (for
North &South Side) along with cross drainage work.

Attached separately
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