
E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Industrial Painting Works for various Steel 
Structures & Equipment of Power Plant at Village: Nani Naroli”.  
Bid No.: SLPP/Civil/Industrial Structure Painting/2026/. 
 

Page 1 of 91 
 

GUJARAT INDUSTRIES POWER COMPANY LIMITED 
(Surat Lignite Power Plant) 

AT & POST NANI NAROLI, TALUKA: MANGROL, DIST: SURAT, PIN 394110 (GUJARAT) 
Phone Nos.: EPABX (02629) 261063 to 261072, fax Nos.: (02629) 261112, 261080 

 
TENDER DOCUMENTS FOR; 
 

Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: 
Industrial Painting Works for various Steel Structures 
& Equipment of Power Plant at Village: Nani Naroli. 

 
 

Bid No.: SLPP/Civil/Industrial Structure Painting/2026 
(nProcure new Tender Portal E-Tender Id: 348070) 

 

 
INSTRUCTIONS TO BIDDERS & CONDITIONS OF 

CONTRACT WITH SoR 
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NOTICE INVITING TENDER (NIT) 
TENDER NO.: SLPP/Civil/Industrial Structure Painting/2026 

Name of work Surat Lignite Power Plant - 4X125 MW, Unit # I to 
IV: Industrial Painting Works for various Steel 
Structures & Equipment of Power Plant at Village: 
Nani Naroli. 

Estimated value of work Rs.4,11,67,427.94 (including GST)  

Place of work Surat Lignite Power Plant, Village: Nani Naroli, 
Taluka: Mangrol, Dist.: Surat - 394112 (Gujarat). 

Quantity The successful Bidder will be awarded this contract 
involving total quantities of various items as 
mentioned against item descriptions in BOQ 
(Section-E). 

Contract period The contract / completion period for scope of works 
shall be 15 (Fifteen) Months from the date of award 
of contract (except 03 months of peak Monsoon, i.e. 
July, August & September).  
 
Refer clause nos. 16 (Section-A) & 3 (Section-D). 

EMD Rs.2,62,000/- (Rupees Two Lakh Sixty two 
Thousand only) as per details mentioned 
hereinunder in clause no. 7 of Instructions to Bidders 
(Section-A). 

Cost of tender document / tender fee Rs.2,950/- (Rupees Two Thousand Nine Hundred 
Fifty only), nonrefundable, inclusive of applicable 
GST, to be submitted through RTGS/NEFT as per 
details mentioned hereinunder in clause no. 7 of 
Instructions to Bidders or through online payment 
gateway from website: www.gipcl.com. 

Site Visit  Site visit at GIPCL (Surat Lignite Power Plant), 
Village: Nani Naroli, Taluka- Mangrol, Dist. Surat - 
394112 (Gujarat) before submission of bid as per 
details mentioned hereinunder in clause no. 4 of 
Instructions to Bidders (Section-A). 

Availability of online e-Tender 
document 

On website: https://tender.nprocure.com or 
https://gipcltender.nprocure.com and also 
www.gipcl.com up to 16.10.2026, 17:30 hrs. 

Last date of online submission of 
offer 

Through website: https://tender.nprocure.com or 
https://gipcltender.nprocure.com up to 16.10.2026, 
17:30 hrs. 

Submission of EMD (as above) and 
online Tender fee transaction detail 
along with supporting documents for 
techno-commercial bid in physical 
form in sealed cover. 

On or before 16:00 hrs. of last date of bid 
submission during working days at office of Surat 
Lignite Power Plant, Nani Naroli, Dist. Surat. 
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E-Reverse Auction E-Reverse Auction will be executed through 
website: https://e-auction.nprocure.com (Schedule 
will be intimated later on to eligible bidders). 

 
 
NOTES: 
 
1. Amendment / corrigendum of the tender document, forms, schedules, etc... may be 

done any time by the GIPCL during the period of publication of tender in the website. 
The Bidders are required to visit the website regularly till the last date & time of Bid 
submission.  

2.  GIPCL reserves the right to reject any or all the tenders/bids without assigning any 
reason thereof. 

3. The Bidders are required to quote the rate/Price (including GST) strictly as per the 
terms and conditions mentioned in the tender document, adhering to technical 
specifications as well.  

4. Bidders are advised to submit their online bid well in advance to avoid any 
unexpected last moment technical issues with (n)procure site. In case of any issues 
/difficulties cropping up during online bid submission / uploading / submission of 
documents, etc…, bidders are requested to inform these well in advance (at least 
two days before closing of tender) to (n) Code Solutions as mentioned in Section-B 
of tender as well as to GIPCL email to rbsoni@gipcl.com 

5. The Bidders are required to submit their Bid offer online only through the website 
https://tender.nprocure.com or https://gipcltender.nprocure.com (E-Tender ID: 
348070). 

6. EMD either in physical form by way of DD/BG or copies of payment receipts of EMD 
and Tender fee paid through RTGS/online along with other supporting documents 
are to be submitted in physical form in sealed cover/envelop at the following address 
on or before date & time mentioned in above NIT. At the top of envelop, tender 
notice no.: SLPP/Civil/Industrial Structure Painting/2026 should be 
superscripted.  

             
Chief General Manager (Thermal) 
Gujarat Industries Power Company Limited 

 Surat Lignite Power Plant 
 At Village: Nani Naroli, 
 Taluka: Mangrol, 
 Dist.: Surat - 394 112, Gujarat. 

Phone: (02629) 261063-72.  E-Mail: rbsoni@gipcl.com  
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SECTION-A 
INSTRUCTIONS TO BIDDERS 

 
1.  PLANT SYNOPSIS 
 
Gujarat Industries Power Company Limited (GIPCL) (henceforth be named 
Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an installed 
capacity of 1859.40 MW comprising of various conventional and renewable projects.  
 
GIPCL commissioned its first power project; a 145 MW gas based combined cycle power 
plant in year 1992 at Vadodara. It expanded its capacity 165 MW Naptha & gas based 
Combined Cycle Power Plant at Vadodara in year 1997.  
 
Surat Lignite Power Plant (SLPP) with four units of 125 MW installed capacity each is 
located at Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL has also 
operating its own captive Lignite and Lime Stone Mines close to the Power Plant. The 
Power Plant is based on Circulating Fluidized Bed Combustion (CFBC) technology for the 
Boilers, where Lignite is burnt along with Lime Stone in the Combustor of the Boiler. It also 
commissioned 05 MW solar power station at SLPP in year 2012.  
 
GIPCL has successfully commissioned 937 MW Solar Generating Capacity spread across 
various locations in Gujarat and 112.40 MW Wind Generating Capacity in the Saurashtra 
& Kutch region of Gujarat.  
 
Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, which are 
on Mumbai-Ahmadabad highway. From Kosamba, SLPP is around 32 KM, out of which 27 
KM is part of the National & State Highway and balance 5 KM is District Road. From Kim, 
SLPP is around 18 KM, out of which 13 KM is the State Highway and balance 5 KM is 
District Road. The nearest Broad-Gauge Railway Line is at Kim, which is around 21 KM 
from the SLPP. Surat is approximately 50 KM from the SLPP. Location Map for SLPP is as 
under. 
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The Company intends to award Contract for Industrial painting of various steel 
structures & equipments at Surat Lignite Power Plant and is therefore inviting 
open tenders online (through new (n)Procure E-Tender Portal) from 
experienced & resourceful contractors. 
 
2. SCOPE OF WORK 
 

2.1 The scope of work covers Industrial Painting of various Plant steel structures, 
equipments & auxiliaries as per details narrated in table below and as per 
Schedule of Rate cum BoQ (as specified in SECTION-E of this Tender) 
including cost of manpower, approved makes, specified types & quality of 
coating / painting materials, standard MS scaffolding for safe working at 
height, tools, tackles, equipments, safety at work site, etc… complete. 

2.2 The detail scope of work is mentioned in clause no. 1 of enclosed Section-D 
(Special Conditions of Contract). The technical activity estimate sheet is given 
in enclosed Section-E. Package details are as under: 

 
PKG 
No. 

PROPOSED PAINTING WORKS ESTIMATED 
SOR AMOUNT 

(Rs.) 
I CIVIL: (a) Unit-4 Boiler structure, (b) Ph-II Chimney inside 

structure, (c) Cable Rack structures, (d) Ph-II TG Building "A" 
row GF & FF, AWR, Deaerator roof, (e) Patna Intake-well, (f) 
Ph-I TG Building "A" row GF & FF, (g) Ph-I ID Fan structure 
and (h) Warehouse & Godown structures. 

2,71,39,520.00  

II ELECTRICAL: Auxiliary & Equipments with supports. 16,78,583.00  
III TG-BoP: Auxiliary & Equipments with supports.   34,81,374.00  
IV BMD: Boiler Auxiliary & Equipments with supports. 25,88,173.80  

TOTAL PACKAGE: I + II + III + IV (without GST) >>> 3,48,87,650.80   
TOTAL WITH 18% GST >>> 4,11,67,427.94  

 
2.3 The bid submitted by the bidder not covering the total scope of work and 

services as detailed out in the tender document shall be liable for rejection. 
2.4 Quantum of job mentioned against all items in the BoQ cum SoR (Schedule 

of Rate) in Section-E are indicative only & may vary as per site requirements 
and not to be construed as maximum or guaranteed quantity. The quantities 
shown in the SoR (Section-E) are approximate quantities for the contract 
period and it may vary as per job requirements.  

2.5 All the miscellaneous activities pertaining to specific work to be executed for 
satisfactory performance is in the scope of contractor in his quoted rates. 

 
3. GENERAL INSTRUCTIONS  
  

3.1 The Bidders who are interested in participating in the tender must read and 
comply with the instructions and the Terms & Conditions contained in the 
tender documents.  

3.2 The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any 
alteration, erasures or overwriting shall be liable to make the tender invalid 
unless the same is neatly carried out and attested over the full signature of 
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Bidder. The decision of the Company to interpret the information and rates 
filled in by the Bidder shall be final and binding on the Bidder.  

3.3 The Bidders are requested to make themselves fully conversant with the 
General Conditions of Contract, Special Conditions of Contract, Technical 
Specifications, Site conditions, Safety & Health Aspects and Norms to be 
observed etc. before submitting their bids so that no ambiguity arises in these 
respects subsequent to submission of the Bids.  

3.4 Before quoting the bid, the Bidder must visit site and should go through the 
specifications, scope of work etc. and get himself/herself fully conversant with 
them. The Bid should include cost of mobilization & demobilization and cost 
to adhere to all Safety Norms, legal & statutory requirements, etc… as 
described in the tender. No relaxation or request for revision of 
quoted/accepted rates shall be entertained subsequent to the opening of Bid 
or during contract period on account of mobilization or Safety costs or other 
costs or rate hikes whatsoever and contractor should complete the entire 
scope of work with due diligence without demanding any escalation in final 
accepted rates / work order rates.  

3.5 Bidder has to submit all the information as per required Bid document. Failure 
to furnish all the information as per required Bid documents or submission of 
a Bid containing deviations from the contractual terms and conditions, 
specifications and requirements, shall be rejected.  

3.6 The Bids shall be submitted within the time frames set out in the Notice Inviting 
Tender (‘NIT’) and Bids submitted thereafter shall not be accepted and 
considered.  

3.7 The tender documents shall not be transferable.  
3.8 The Bidders are expected to examine all instructions, forms, terms & 

specifications in the Bid documents and to get fully acquainted themselves 
with all the conditions and matters which may affect the subject matter of the 
work/tender or the cost thereof. If any Bidder finds any discrepancies or 
omissions in the specifications and documents or any doubt in true meaning 
or interpretation of any part, he shall seek necessary clarifications in writing if 
required.  

3.9 Conditional offers shall not be considered and liable to be rejected.  
3.10 The Company reserves the right to extend the deadlines for submission of the 

Bids by giving amendments/corrigendum.  
3.11 During evaluation of Bids, the Company may, at its discretion ask the Bidder 

(s) for clarification of their Bid. The request for clarification and the response 
shall be in writing and no change in prices or substance of the Bid shall be 
sought, offered or permitted.  

3.12 The Company reserves the right to amend/ modify the Bidding documents at 
any time prior to the deadline for submission of Bids, either at its own 
discretion or in response to the clarification requested by a prospective Bidder. 
In such case, the Company may in its discretion extend the deadline for 
submission of Bids in order to facilitate the prospective Bidders for 
incorporating the effect of the amendment in their Bids.  

3.13 The Bidders shall bear all costs and expenses associated with the preparation 
and submission of their respective Bids, to attend meetings or conferences, if 
any, including any pre-award discussion with the successful Bidder, technical 
and other presentations etc. and the Company shall not be liable for any 
expense thereof.  
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3.14 If the successful Bidder is consortium/joint deed of undertaking of company, 
the Consortium leader/Bidder shall accept joint and several responsibilities 
and liabilities for all obligations under the Contract.  

3.15 Timely and satisfactory completion of the work and strict adherence to the 
allotted time frames for jobs shall be the essence of the contract.  

3.16 The Company reserves the right to qualify/disqualify any applicant without 
assigning any reason.  

3.17 The Bidder shall be disqualified if any untrue statement or misrepresentation 
is made in the Bid forms, attachments and other supporting documents 
submitted by the Bidder. 

3.18 GIPCL reserves the right to split the contract quantity between bidders (Details 
provided under clause no. 25 hereinunder in Section-A). 
 

4. PLANT VISIT 
 

It is prerequisite and necessary for all interested bidders to visit the site/plant 
after downloading the tender copy to understand the actual working conditions, 
compliance related to labour, safety etc. before submitting their offer. Failing which, 
any consequential liabilities arising will be to bidder’s account. The bidders shall 
examine the site of works and its surroundings at his own responsibility. The bidders 
shall collect information that may be necessary for preparing the bid and entering 
into a contract. All costs and liabilities arising out of the site visit shall be at bidder’s 
account.  
 
The bidder is deemed to have examined and understood the tender document, 
obtained his own information in all matters whatsoever that might affect the carrying 
out the works expressly mentioned or works which may have to be carried out to 
fulfill his contractual obligation within the scheduled rates and to have satisfied 
himself to the sufficiency for his offer.  
 
The submission of tender by a bidder/contractor implies that he has visited the site 
and read these instructions, conditions of the contract etc. and has himself aware 
of the scope, nature of works & specifications of the works to be done, General & 
Special Terms and Conditions. GIPCL will not, therefore after acceptance of 
bidder’s / contractor’s rate, pay any extra charges for any other reason in case the 
contractor is found later on to have misjudged the site conditions.  
 
Any error in description or quantity or omission in the contract document shall not 
vitiate the contract or release the contractor from executing the work comprised in 
the contract according to scope of works, magnitude of the works, height of 
structures, requirement of equipment, tools & tackles, MS scaffolding, safety PPEs, 
making site safety arrangements, manpower, supervisors, labour, etc. Contractor 
has to complete the work in accordance with the contract documents irrespective of 
any defects, omissions or errors that may be found in the contract documents. 
 
BIDDER shall inspect the site, examine and obtain all information required and 
satisfy himself regarding matters such as access to site, communication, transport, 
working condition including approaches, height of structures, quantity assessment 
of individual structures, confined area, running equipment, quantum of dusting & 
temperature variations at specified work locations, importance of work, round the 
clock working conditions, site safety requirements, standard MS scaffolding 
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requirements, work permit system, right of way, high flood level in River, flow of 
water during monsoon/dry season in the River/Nallah, the type and number of 
equipment & facilities required for the satisfactory & timely completion of work, the 
quantity of various items of the  work, the availability of local labour, local working 
conditions, uncertainties of weather, obstructions & hindrances that may arise, etc 
which may affect the work or cost thereof, before submission of his Bid. Ignorance 
of site conditions shall not be accepted by the GIPCL as basis for any claim for 
compensation. The submission of a Bid by the BIDDER will be construed as 
evidence that such an examination was made. Any later claims / disputes in regard 
to rates quoted shall not be entertained or considered by the GIPCL. The rate 
quoted by BIDDER shall be based on his own knowledge and judgment of the 
conditions and hazards involved and shall not be based on any representations of 
the Engineer. 
 
It is also desirable to study tender documents thoroughly before site visit. Site visit 
will be carried out with advance intimation through email. 

 
5. ELIGIBILITY CRITERIA   
 

The following criteria will be adopted for qualifying the Bidders for consideration of 
the Bid for the further proceeding. 
 

5.1 Bidder should possess minimum Three years of experience out of last five years 
ending last day of the month previous to the one in which tender is invited (as per 
following Cl. No.5.2) in similar nature of Industrial Painting jobs at height on erected 
steel structures in Power Plants / Process Industries / Corporation / Corporate Sectors 
/ Institutes and should enclose valid acceptable evidence/proof of the same. The 
Bidder should have experience of similar scope of works like structure painting work 
at height on erected structure. Bidder shall submit necessary evidence for the same 
like self-attested copies of work orders/Work Execution/Work Completion 
certificates from clients. The work completion certificate shall comprise of Order 
value & Executed value. Bidders should have executed the work directly. The work 
executed as a sub-contractor or subletting agency shall not be taken in to 
consideration. However, experience as a sub-contractor, except the works sublet 
by painting contractor, may be allowed on sole discretion of GIPCL subject to 
submission of supporting evidence/documents like copies of work orders with 
relevant Invoices of completed works & verification of work performance from client 
of sub-contractor. 

5.2 Bidder should produce evidence of having successfully completed similar works (as 
per above clause no. 5.1) as defined hereunder during last five years ending last 
day of the month previous to the one in which tender is invited, or satisfactory 
progress of ongoing works, etc. secured from clients by way of certified copies of 
documentary evidence preferably photo copies of work experience certificates. The 
experience should be either of the following: 

  
a. One similar completed/executed work each costing not less than 

Rs.1,64,66,971/- 
OR 

b. Two similar completed/executed work each costing not less than 
Rs.1,23,50,228/- 

OR 
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c. Three similar completed/executed work each costing not less than 
Rs.82,33,485/- 

 
Bidder should specifically mention fulfilling of above criteria in his offer along with 
details of work orders & work completion certificates issued by clients. 
 

5.3 Tender fee: The tender fee shall be submitted through RTGS or through online 
payment only as per details provided in clause no. 7 hereinunder. Demand Draft 
will not be accepted for Tender Fee. 

5.4 EMD: The EMD shall be submitted in the form of DD/RTGS/online or irrevocable 
Bank Guarantee given by Bank as described in subsequent clause no. 7. 

5.5 Bidder should have separate Employees Provident Fund code number towards 
registration of firm with RPF commissioner. 

5.6 Attested copies of relevant documents duly signed & seal on each & every page 
shall be submitted. GIPCL may verify the documents, experience certificates issued 
by concerned authority. After opening of technical Bid, if any required attested 
documents found missing in the Technical Bid submitted by the Bidder, the tender 
inviting authority may inform to that Bidder by E-mail to submit the missing required 
documents within stipulated time limit. If Bidder/Bidders fail to submit within 
stipulated time, their Bid will be declared technically disqualified and no further 
correspondence will be entertained. 

5.7 Bidder should have average annual turnover of Rs.1,23,50,228/- during last three 
financial years (average of financial years 2023-24, 2024-25 & 2025-26). Bidder 
shall furnish annual audited financial statement duly certified by Chartered 
Accountant for the last three financial years to demonstrate the financial healthiness 
of the company. The balance Sheet and Profit & Loss Account must be in the name 
of the company. Any type of MOU for this purpose will not be entertained. 
Note: In case, the annual turnover is less than the statutory guideline which does 
not require audit, the bidder shall submit the turnover certificate from Chartered 
Accountant. 

5.8 The Bidder has to submit INCOME TAX Permanent Account Number (PAN) and 
GST registration number. Copies of the same shall be submitted. 

5.9 The net worth of the bidder should be positive as evidenced from audited accounts 
of last financial year (2025-26), audited (or where, as per extant laws of the land, 
audit is not applicable, certified) by a qualified Chartered Accountant who should be 
a member of the Institute of Chartered Accountants of India. 

5.10 In case Bidder is a Consortium/Joint deed of undertaking of company, the above 
requirements/credential of consortium leader/bidder shall be considered unless 
otherwise specifically mentioned in the tender.  

5.11 If Bidder or its Partner(s) or Director(s) is /are/was Black Listed / Deregistered / 
Stopped or banned from dealing in the past by any Govt, of Gujarat Undertakings / 
Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations, bid of that party may be liable to be rejected. Bidder agrees and 
undertakes to accept decision of GIPCL in this regard as final and binding on the 
Bidder without any demur and that no further correspondence shall be done in this 
regard at any stage. Bidder shall have to submit “Declaration for Contractual 
Litigations” as amended in Annexure-H in Section-F / Form attached. 

5.12 Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of 
Safety Laws and Regulations” on his company letter head as amended in Annexure-
G in Section-F / Form attached. 
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 If any Major Violation of any safety law(s) / Rule(s) is / are found during 
the preceding Three (3) years, Bid of that party will be liable to be 
rejected. Bidder agrees and undertakes to accept decision of GIPCL in 
this regard as final and binding on the Bidder without any demur and that 
no further correspondence shall be done in this regard at any stage.  

 If any of the details submitted in the prescribed Annexure-G & H in 
Section-F / Form to the Bid is/are found to be false, incorrect at any time 
in future, then the Contract awarded to that Bidder / Contractor shall be 
liable to be terminated forthwith without any notice / correspondence and 
Bidder agrees and undertakes to accept decision of GIPCL in this 
regards as final and binding on the Bidder without any demur and that no 
further correspondence shall be done in this regard at any stage. Further, 
Performance / Security Deposit will also be liable to be forfeited. Any 
dues to GIPCL from the Bidder / Contractor shall be recovered from the 
pending bills or any other dues payable to the Bidder / Contractor, if any 
or otherwise through any other recourse available under the Laws. 

 
The Bidder shall submit all the evidences, documents, attested copies of work 
orders & work completion certificates etc… as a proof with EMD & Tender Fee and 
also provide the requisite details online for meeting the prequalification 
requirements. GIPCL will verify the experience, performance, capability & strength 
of Bidders, independently for executing the job. GIPCL may visit the site & consult 
the owner of the industry/property where similar job is executed by the Bidder. 
GIPCL reserves the right to accept/cancel/reject any/all Bids without assigning any 
reason thereof. The tenders of qualified Bidder/Bidders shall only be considered for 
further evaluation. 
 

6. LANGUAGE OF BID 
 

The Bid prepared by the Bidder and all correspondence & documents relating to the 
Bid exchanged by the Bidder & the Company, shall be written in the English 
language. Any printed literature furnished by the Bidder, written in another language 
shall be accompanied by an English translation for the purpose of interpretation of 
the Bid. 

 
7. EARNEST MONEY DEPOSIT (EMD) AND TENDER FEE 
           
7.1 An EMD of Rs.2,62,000/- (Rupees Two Lakh Sixty Two Thousand only) and 

nonrefundable Tender fee of Rs.2,950/- (Rupees Two Thousand Nine Hundred Fifty 
only), inclusive of applicable GST shall accompany with Bid. Tender fee shall be 
submitted through RTGS / online mode of payment only. 

7.2 The EMD shall be submitted in the form of DD/irrevocable Bank Guarantee in favor 
of “Gujarat Industries Power Company Limited” from all Nationalized Banks or Axis 
Bank, ICICI Bank, HDFC Bank, Kotak Mahindra Bank, IndusInd Bank, Federal 
Bank, Bandhan Bank, IDBI Bank and Karur Vysya Bank as per Performa of BG 
enclosed with this tender document under Section-F (Annexure-C). 

 
Bank for EMD DD   Payable at : 
1. Bank of Baroda   Mosali, Dist: Surat 
2. State Bank of India Nani Naroli, Branch Code: 13423 
3. Any Nationalized banks  Surat 
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Alternatively, EMD & Tender Fee may also be submitted through RTGS mode of 
payment by the bidders as per the details given below:- 
 
RTGS detail: 
 

1. BANK NAME:- State Bank of India  
2. BRANCH:- Nani Naroli  
3. IFSC CODE:- SBIN0013423  
4. BENEFICIARY NAME: Gujarat Industries Power Company Limited  
5. A/C No.- 33514692834 
 

Also, EMD & Tender fee may be submitted through online payment gateway 
of company’s website: www.gipcl.com (online Payment Form) as per detail 
provided in Section-F (Annexure-J) herein under. 
                       

7.3  In case EMD is paid in the form of irrevocable BG, the same shall be valid for a 
period of 180 days after the due date for submission of the bid  

7.4  The EMD of the successful bidder will be returned after payment of Security Deposit 
or submission of irrevocable PBG by successful bidder. Alternatively, EMD will be 
converted into SD and successful bidder shall submit SD or performance bank 
guarantee for the balance amount. 

7.5  The earnest money deposit will be refunded to the unsuccessful/disqualified 
BIDDER after the tender is finalized and after award of LOI/Work Order.  

7.6  Any bid not accompanied with EMD and Tender fee will be rejected. Tender fees 
and EMD should be submitted to GIPCL.  

7.7  No interest shall be payable on EMD.  
7.8  The EMD will be forfeited if the BIDDER (i) withdraws his tender after acceptance 

or (ii) withdraws his tender before the expiry of the validity date of the tender. 
7.9 SCHEDULE OF EMD, TENDER FEE & OTHER SUPPORTING DOCUMENTS 
 

Details/receipts of EMD & Tender fee 
paid by RTGS/online or EMD in physical 
form by way of DD/BG (as applicable) 
with other documents duly self-attested 
are to be submitted in physical form in 
sealed cover as per details mentioned 
in NIT. Bid No. shall be mentioned at 
the top of cover/envelope. 

Address for Submission: - 
 
Chief General Manager (Thermal)  
GUJARAT INDUSTRIES POWER CO. LTD., 
(Surat Lignite Power Plant) 
Village: Nani Naroli, Taluka: Motamiya-
Mangrol, District: Surat.  
PIN: 394 112, Gujarat.  
Phone : 02629-261063  
E-Mail: rbsoni@gipcl.com 

 
8. SUBMISSION OF BIDS 
 

A: MODE OF SUBMISSION 
 
The bids shall be submitted online through website: https://tender.nprocure.com or 
https://gipcltender.nprocure.com within the dates specified in the NIT along with the 
details of tender fees, EMD in two parts as under: 
 
(a) Pre-qualification and Techno-commercial Bid without price. 
(b) Price Bid. 
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(a) Prequalification and Techno-commercial Bid without price: 
 
The tender document duly signed in all pages without price bid along with techno-
commercial deviations, if any, shall accompany the bid. The following Information 
shall be provided in the techno commercial bid: 

 
1. Qualification and experience of Site-in-charge. 
2. Schedule of deviation (Annexure-F in Section-F) Technical as well as 

commercial, if any. 
3. Qualification & experience of Supervisors/Engineers (if applicable). 
4. List of available equipments, vehicles, tools & tackles which are required to 

perform the scope of works as specified in this tender. 
 
The following supporting documents shall also be submitted, in physical form 
along with EMD & Tender Fee: 

 
1. The tender documents duly signed in all pages without price bid along with 

techno-commercial deviations, if any. 
2. Proof of experience meeting the minimum eligibility criteria as mentioned in 

tender document. 
3. Performance certificate issued by clients. 
4. Previous work order copies. 
5. Details of present work order (if any). 
6. Turn over for the last three years, audited annual accounts/financial 

statements i.e. profit & loss account and balance sheet and net worth 
certificate for last financial year duly certified by a practicing CA will be 
required as specified in clause nos. 5.7 & 5.9 above. 

7. P.F. Number and Allotment Letter. 
8. PAN Number. 
9. Goods & Service tax registration number/certificate copy  
10. Declaration-cum-Undertaking for Compliance of Safety Laws & Regulations 

and Contractual Disputes / Litigations as per Performa Annexure-G & 
Annexure-H under Section-F. 

11. Bidder should submit duly filled Annexure-L provided under Section-F of 
Tender document. 

12. User ID for e-reverse auction on website: https://e-auction.nprocure.com 
13. Vendor Registration Form (in case of first time bid participant of GIPCL’s 

Tender) duly filled, signed & stamped as per separate form attached under 
head of Tender Document in online NIT on (n)Procure Tender portal. 

14. Bank Mandate (if not submitted earlier) duly filled, signed & stamped by bidder 
and respective Bank, along with original cancelled cheque as per separate 
form attached under head of Tender Document in online NIT on (n)Procure 
Tender portal. 
 

(b) Price Bid: 
 

1. Percentage Rate Price Bid shall be submitted only in soft form through new e-
tender portal of (n)Procure. 

      
Note:  Offered percentage rate (service charge) on GIPCL’s total estimated SoR 

value shall include cost of all GIPCL approved makes of painting / coating 
materials, primers, thinner, other required materials and standard tools & 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Industrial Painting Works for various Steel 
Structures & Equipment of Power Plant at Village: Nani Naroli”.  
Bid No.: SLPP/Civil/Industrial Structure Painting/2026/. 
 

Page 14 of 91 
 

tackles, standard equipment as recommended by approved manufacturers, 
consumables, safe storage of materials, wastage, application on various 
structures through experienced applicators/skilled workers, helpers, 
labour, supervision, administration cost & overheads, safety supervisor, 
shifting, transportation, loading, unloading, equipment, machinery, all 
tools & tackles, standard approved MS scaffolding, scaffolding 
arrangement at work site as per approval of GIPCL’s Safety Officer, 
approved suspended platform for work at height, safety equipments & 
PPEs, site safety arrangements, following GIPCL’s safety guidelines & 
submission of safety compliance reports periodically as directed by GIPCL 
safety in-charge, legal & statutory compliances, Royalties, Rents, Stamp 
Duties, Central or State Government or Local body or Municipal Taxes or 
Duties (including GST).  

 
The contractor shall comply with all statutory and legal requirements, including 
labour laws (minimum wages, EPF, ESI, bonus, etc… as applicable), safety 
regulations, and environmental norms. All applicable taxes and duties, 
including GST, are deemed included. The total estimated SoR amount is 
inclusive of GST, considered at the current rate of 18%. However, GST must 
be shown separately in invoices, and any change in rate shall be adjusted at 
actuals upon submission of valid proof. 

 
2. The bidder’s percentage (%) offer shall be based on the Total Estimated 

Amount, inclusive of GST. However, at the time of billing, GST shall be 
shown separately in the invoice, with reverse calculation as per prevailing 
GST laws. The applicable GST rate shall be charged at actuals, subject to 
submission of valid documentary evidence, in line with the rates notified by 
the Central Government. 

All legal and statutory compliances including but not limited to royalties, 
rents, stamp duties, taxes, levies (Central, State, Local or Municipal) and 
GST as applicable, or any other duties/taxes imposed by public bodies shall 
also be deemed included. 

3. Moreover, the quoted price must factor in all overheads, profit, and any other 
incidental costs that may not be explicitly mentioned but are necessary for the 
satisfactory, safe, and timely completion of the scope of work as per the 
specifications detailed in the tender. 

4. The bidder shall quote the rates in the form of a percentage (%) as follows: 
“At Estimated Value” or “_____ % below the Estimated Value” or “_____ % 
above the Estimated Value”. 

5. The quantities indicated in the Schedule of Rates (SoR) under Section-E are 
tentative and based on preliminary estimation. These quantities are 
subject to variation during actual execution, depending on site conditions and 
final recognition of treated area as directed by GIPCL Engineer. 
The Bidder shall fill the Bid documents with utmost care in consonance with 
the instructions contained in the Bid documents. 

6. The quoted rate/offer shall remain firm and fixed throughout the contract 
period and any extension thereof, if required, for completion of the entire 
scope of work. The rates shall not be subject to any escalation or adjustment 
on any account, including but not limited to increases in the cost of materials, 
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fuels, statutory levies, Minimum Wage Rates (MWR), overheads, idle charges 
for labour or machinery, or any other unforeseen expenses. No escalation or 
compensation shall be payable to the contractor for any such revisions or 
changes during the contract period / till completion of entire scope of work. 

7. The accepted / work order rates shall be firm for entire contract period and 
also during extension, if required, to complete entire scope of work and shall 
not be subject to any escalation in price, idle charges for labour, machinery, 
overhead expenses etc.  

8. There will not be any escalation/compensation to the contractor against any 
revision in either MWR (Minimum Wage Rates) or revision in material prices 
or whatsoever.  

9. Contractor shall not pay less than the Minimum Wages notified by the 
Government from time to time to his employees of corresponding category. 

10. Contractor shall at his expense comply with all labour and industrial laws and 
such other acts and status as may be applicable to this contract in respect to 
pay etc. On account of any default in respect of all liabilities and in case of 
non-compliance of the above, the company can withhold their payments till all 
legal liabilities are discharged. 

11. Contractor shall deploy labour/workers & supervisors in sufficient numbers to 
ensure proportionate progress and quality workmanship of the degree 
specified in this contract and to the satisfaction of the Company. 

12. The Bidder shall fill the Bid documents with utmost care in consonance with 
the instructions contained in the Bid documents. 

 
B: METHOD OF TENDERING/SIGNATURE ON BIDS 

 
(i) The Bid must contain the postal address like name, residence & place of 

business of the person/persons submitting the Bid and must be signed & 
sealed by the Bidder with his/her usual signature. The name of all persons 
signing the documents shall also be typed or printed below the signature on 
each page. 

(ii) Bid by a joint venture/partnership firm must be furnished with full names of all 
partners and be signed with the partnership name, followed by the signature 
and designation of one of the authorized partners or other authorized 
representative(s). A certified copy of the power of attorney authorizing such 
partner or representative shall also be submitted.  

(iii) Bids by a Corporation / Company must be signed with the legal name of the 
Corporation / Company i.e by the President / Managing Director / Secretary or 
other person or persons authorized to Bid on behalf of such Corporation / 
Company. A certified copy of the board resolution/power of attorney authorizing 
such partner or representative shall also be submitted.  

(iv) The Bidder's name stated on the proposal shall be the exact legal name of the 
firm. 

(v) Erasures or other changes in the Bid Documents shall be initialed by the person 
signing the Bid. 

(vi) Bids not conforming to the above requirements of signing shall be disqualified. 
 

9. MODIFICATION AND WITHDRAWAL OF BIDS 
 

a. The Bidder may modify or withdraw the bid prior to the deadline prescribed for 
submission of bids. 
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b. No Bid shall be modified subsequent to the deadline for submission of Bids. 
c. No Bid shall be withdrawn in the interval between the deadline for submission 

of Bids and the expiration of the period of bid validity. 
 

10. POLICY FOR BIDS UNDER CONSIDERATION 
 

a. Bid shall be deemed to be under consideration immediately after opening of the 
bid and till official intimation of award/rejection made by the Company to the 
Bidders.  

b. While the Bids are under consideration, Bidders and / or their representative or 
other interested parties are advised to refrain from contacting by any means, 
the Company. The Engineer, if necessary, will obtain clarifications on the Bids 
by requesting for such information from any or all the Bidders, in writing as may 
be necessary. The Bidder will not be permitted to change the price or substance 
of the Bid after the Bid has been opened. 
 

11. EFFECT AND VALIDITY OF THE BID 
 

a. The Bid should be kept valid for acceptance for a period of one hundred and 
eighty (180) calendar days from the last date of submission of Bids (including 
extended period of bid submission if any). 

b. The submission of any Bid along with the required documents and specifications 
shall constitute an agreement that the Bidder shall have no cause of action or 
claim, against the Company for rejection of his Bid.  

c. The Company shall always be at liberty to reject or accept any Bid or Bids at his 
sole discretion and any action will not be called into question and the Bidder 
shall have no claim in that regard against the GIPCL. 
 

12. OPENING OF BIDS 
 

12.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the case 
may be, in presence of Bidder's representatives whenever such a procedure 
has been specified. Otherwise the tender will be opened by the authorized 
officers of GIPCL. 

 
12.2 Preliminary Examination: 
 

12.2.1    The Company will examine the Bids for any computational errors, for 
sureties furnished by bidder, for authentication of documents 
submitted and completeness of the Bids. 

12.2.2 Arithmetical errors will be rectified on the following basis:  
 

(a) If there is a discrepancy between the unit price and the total price 
that is obtained by multiplying the unit price and quantity, the unit 
price shall prevail and the total price will be corrected & will be 
binding to the bidders. 
 

(b) If there is a discrepancy between the Total Bid Amount and the sum 
of total prices, the sum of total prices shall prevail and the Total Bid 
Amount will be corrected & will be binding to the bidders. 
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13. EVALUATION & COMPARISON OF BIDS 
 

13.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the 
lowest evaluated Bid in conformity with the specifications of the tender 
documents. 

13.2 The Technical Bids will be examined for minor matters regarding qualification 
of bids. Subsequent to correspondence with the respective bidders, the 
decision of Tender Committee will be final. 

13.3 All responses to requests for clarifications shall be in writing and shall be 
presented to the Company through e-mail or in a sealed envelope on or 
before the given date requested by the Company. If the Technical 
clarifications sought by the Company do not reach the Company on or before 
due date, the Bid will be rejected. 

13.4 The comparison of all the Bids shall be carried out with reference to the scope 
of work as per the technical specification. Any deviation/omission shall be 
evaluated at highest quoted price of the deviation/omission quoted by any of 
the Bidder. In case a separate price (for omission) is not given by any other 
Bidder, a reasonable price of the same shall be taken & the same shall be 
binding to the Bidders. 

13.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par. 
The loading shall be carried out at an interest rate of 2% above PLR of SBI. 

13.6 A Bid to be substantially responsive shall be one which on evaluation 
confirms to all the terms, conditions and specifications of the Bid documents 
without any material deviation or reservation.  

13.7 For the above referred purpose, a ‘material deviation’ shall be one which: 
(a) Which affects in any substantial way the scope, quality or performance of 

the contract, or 
(b) Which limits in any substantial way and in a manner inconsistent with the 

Bid documents, GIPCL’s right or the Bidder’s obligations, under the 
contract, or 

(c) Whose rectification would affect unfairly the competitive position of other 
Bidders presenting substantially responsive Bids. 
 

14.       RIGHT OF REJECTION OF TENDERS 
 

14.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding 
process and reject all Bids at any time prior to award of contract, without 
thereby incurring any liability to the affected Bidder or Bidders or any obligation 
to inform the affected Bidder or Bidders regarding the same. 

14.2 Any Tender without EMD and Tender fee will be treated as non-responsive 
and shall be rejected at the outset & no further correspondence shall be 
entertained regarding this. 

14.3 GIPCL reserves the right to debar any Bidder from participation in future Bids 
if such Bidder has quoted an abnormally low rate in the Bid document/price 
Bid. 
 

15. AWARD OF CONTRACT 
  

15.1 GIPCL will award the contract to that bidder whose quotation has been 
determined to be substantially responsive and evaluated as the lowest 
quotation in conformity with the requirements of the specifications and 
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documents contained herein, provided further that the bidder is determined 
and evaluated to be qualified to perform the contract satisfactorily. 

15.2 The successful bidder shall be intimated of his/her selection through the Letter 
of Intent or Letter of Award/ Work Order which shall be sent to him/her through 
e-mail, courier, fax or registered mail. 

15.3 GIPCL reserves the right to cancel/short close the contract during the contract 
period without assigning any reason.  

15.4 GIPCL reserves the right to split the contract quantity between vendors. 
 

16. CONTRACT PERIOD 
 

16.1 The contract / completion period for scope of works shall be 15 (Fifteen) 
months from the date of issuance of the Letter of Intent (LoI) and/or Work 
Order, whichever is earlier (except 03 months of peak Monsoon, i.e. July, 
August & September) as stated in the Special Conditions of Contract 
(‘Contract Period’).  

16.2 GIPCL reserves the right to short close the contract any time by giving one 
month notice period without assigning any reason. 

16.3 If given scope of work not completed during contract period due to justifiable 
reasons submitted by Contractor seeking time extension and same are 
acceptable to GIPCL, in such case, GIPCL reserves the right to only extend 
the Contract Period appropriately at the same rates, terms and conditions 
without any price escalation and without entering into any new contract on 
sole discretion of GIPCL.  

 
17. ASSIGNMENT AND SUB-LETTING 

 
The Contractor shall not directly or indirectly assign or sub-let total/any part of the 
contract to any other party or agency. 

 
18. CONTRACTOR’S OBLIGATIONS 

 
   A: DEPLOYMENT & RESPONSIBILITY OF MANPOWER 

(i) The Contractor shall deploy suitably qualified and sufficient manpower for 
timely & satisfactorily execution of the works under the contract. 

(ii) The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled 
manpower separately to properly complete the job in given/scheduled time. 

(iii) The Contractor shall depute its own workmen/labor with proper identification to 
enter the plant premises after ensuring that the jobs are scheduled. 

(iv) At the time of deploying manpower, the Contractor shall strictly comply all the 
applicable labor laws/Acts norms including but not restricted to the age of the 
workers, women workers and shall also ensure that a police verification, 
security check, pre-employment medical fitness check-ups & induction safety 
training for all the workmen/labor engaged at the GIPCL site is done and 
necessary documents regarding the same shall be submitted to the GIPCL’s 
authorized representative/officer-in-charge. Any default in complying with the 
same or any misrepresentation regarding compliance of the same shall compel 
GIPCL to initiate appropriate civil or criminal proceedings regarding the same.  

(v) The Contractor shall also comply with the safety requirements and provide his 
workmen/labor with proper healthy safety equipments like but not limited to 
safety helmets, safety belt, fall arrestors, masks, gum boots, a uniform and 
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other necessary PPEs for properly undertaking the operations involved under 
this contract. Damaged, unfit and/or deteriorated safety PPEs shall be replaced 
immediately with new approved standard PPE. Following are also to be issued:  
 

a) Safety shoes (standard approved ISI make) 
b) Safety helmet (standard approved ISI make in yellow colour only) 
c) Safety Goggles / face shield. 
d) Ear plug / Ear muff. 
e) Hand gloves like electrical hand gloves / cotton hand gloves / 

Chemical hand gloves. 
f) Full body double harness Safety belt. 
g) Fall arrestors. 
 

(vi) Contractor shall nominate /authorize senior experienced person in writing as 
site-in-charge to co-ordinate with GIPCL engineer and who shall bear overall 
responsibility for performance of the contract. Such person shall remain always 
available at site or site office allotted to the contractor at SLPP site. Contractor 
has to submit the authority letter and documentary proof for the same.  

(vii) The Contractor shall appoint package wise / location wise independent 
supervisors who shall co-ordinate with concerned GIPCL’s department 
Engineer-in-charge for daily entrusted job. They have to maintain daily records 
duly signed for the works carried out and duly certified by Engineer-in-Charge. 
The Contractor, in co-ordination with the Engineer-in-Charge, shall ensure the 
availability of adequate manpower to carry out the job satisfactorily on a daily 
basis. As per the instruction of Engineer-in-Charge, they have to allot the work 
and execute the same in specified time limit. 

(viii) During execution of the works, one or more jobs may be required to be done 
simultaneously and the Contractor shall mobilize additional resources 
accordingly. The Contractor shall responsible to carry out work as per schedule 
of work planning to complete scope of work in given contract period. 

(ix) During emergency or similar situations, the Contractor shall be required to 
mobilize resources as per need within the period of 04 hours as directed by 
GIPCL. If the contractor fails to mobilize sufficient manpower to complete the 
job in time, GIPCL will execute the job through other agency at the risk and cost 
of the contractor with 10% supervision charges, including GST & the same will 
be recovered from the Contractor’s bill. 
Important Note: Whenever any of the Unit at SLPP remains under outage 
due to any reason and require emergency painting work, the contractor 
shall mobilize sufficient work force at site within a period of twelve hours 
from the time of intimation to the site-in-charge or via mail to your office. 
Generation loss occurred due to want of manpower as well as resources 
will be viewed very seriously and will invite appropriate punitive 
measures as decided by competent authority. 

(x) During working in high risk area like hot lines of steam/water/oil, boiler 
combustor, cyclones, penthouse, etc…, the workman must wear a suitable 
safety apron, safety belt, safety hand gloves & goggles. It is the contractor’s/his 
supervisor’s responsibilities to ensure it without fail. 

(xi) During unit overhauling, the contractor has to enhance the site manpower as 
per the requirement to ensure the timely completion of work (During overhauling 
period quantum of work increases substantially). For this, enhanced work shall 
be completed by deploying additional manpower with supervisor as per site 
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necessity. Payment will be made on item rate basis only under respective 
section. The work during the overhauling period is to be carried out round the 
clock as per instructions of Engineer-in-charge. Contractor should mobilize 
sufficient number of manpower & other required equipment/resources and 
execute the work in all shifts with independent manpower after receipt of such 
instructions. Contractor should not continue the same manpower for more than 
12 hours.   

 
   B: TOOLS & TACKLES:  

(i) All tools & tackles (including those listed in Annexure-E of Section-F), MS 
scaffolding pipes & clamps as required to execute the contract are in the scope 
of the contractor. The contractor should ensure that tools and tackles are in 
healthy & working condition. All consumable items would be in the scope of the 
contractor  
Note: If work is suffered due to want of sufficient manpower, tools & 
tackles, MS scaffolding pipes & clamps, equipments and/or required 
consumables/materials then 25% of the total job cost including GST will 
be levied as a penalty for each and every instance. 

(ii) For proper execution of the work as per the scope, the contractor is required to 
maintain sufficient quantity of standard tools & tackles, equipments, standard 
MS scaffolding, standard safety PPEs, etc… in good condition at site as per 
day to day work load and emergency situations to complete the work in 
stipulated time. 

(iii) In case of breakdown of equipment, the contractor should work round the clock 
for putting back the area in service immediately within minimum time. In case 
of any emergency arising during night hours the contractor should be in a 
position to mobilize the manpower immediately within minimum time.  

(iv) Arrangement for lighting at the work spot has to be made by the contractor. He 
has to arrange all lighting equipment such as power cable, hand lamps. The 
contractor has to take prior approval for taking electrical power supply. The 
contractor should keep hand lamps of 24Volt for confined space and sufficient 
quantity of 240 Volt halogen lamp for other area ensuring safety at work place.  

(v) Pin sockets of IS standards should be used for all connections. For any accident 
take place & any damage to the equipment and/or injury to human due to 
carelessness in loose connection, contractors will be held responsible & liable 
for any recovery/actions. 

 
19. UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND SPECIFICATIONS 
 

The Bidder is required to carefully examine the specifications & documents, all the 
conditions and matters work wise & cost wise. If any Bidder finds any discrepancies 
or omissions in the specifications and documents or is in doubt for any meaning of 
any part, he shall request in writing for an interpretation/ clarification to the GIPCL.  
 
All such interpretations and clarifications shall form a part of the Bid documents 

 
20. TIME SCHEDULE 
  
 The basic considerations and the essence of the 'Contract' shall be the strict 

adherence to the time schedule for performing the specified 'Works'. 
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21. UNDERSTANDING & CLARIFICATION ON DOCUMENTS & SPECIFICATIONS 
 
The Bidder is required to carefully examine the specifications and documents, all 
the conditions and matters work wise & cost wise. If any Bidder finds any 
discrepancies or omissions in the specifications and documents or is in doubt for 
any meaning of any part, he shall request in writing for an interpretation/ clarification 
to the GIPCL. All such interpretations and clarifications shall form a part of the Bid 
documents.   
 

22. PAYMENTS 
 

All the payments against the work order shall be in Indian currency and payable 
through cheque or through RTGS (online payment) system only based on 
submission of required documents like bank mandate form with original cancelled 
cheque. 

 
23. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID 
 

a. The schedule of rates (Section-E) shall be read in conjunction with Instructions to 
Bidders, General conditions of contract and Special conditions of contract. 

b. The quantities given in the schedule of rates (Section-E) are estimated and payment 
will be made as per actual certified works as per the rates of work order. 

c. The method of measurement of completed work for payment shall be in accordance 
with the method of measurement specified in the Tender in Section-D. 

d. No separate amount shall be payable for use of auxiliary equipment incidental to or 
in day to day operation in the course of fulfillment of contractual obligation of the 
contractor. 
Note: It is desirable from interested bidders to submit the online tender offer 
at least two days in advance from the due date set for online submission of 
bid in order to avoid non-participation of e-tender due to probable technical 
problem in e-tender system/server. 
 

24. QUANTITIES 
 

The quantities specified are estimated and for tendering purpose only. Payment will 
be made, based on actual work done as jointly measured at site & certified by 
Engineer-in-charge of GIPCL. However, contractor shall be responsible to restrict 
the scope of work and not exceed beyond the provided quantities under specified 
items of given packages or beyond package cost without prior written consent of 
GIPCL. In any case, GIPCL will not pay for any additional quantity due to any reason 
except if advance written consent taken by the contractor from GIPCL to execute 
additional quantities. 
 
Quantities of individual items may be revised during the course of contract period 
based on site requirement. Contractor shall not be entitled for any compensation on 
ground of such alteration in individual quantities. GIPCL reserves the right to 
operate or increase/decrease quantities in each item or omit any item included in 
Schedule of Quantity at its discretion. Quantity of individual item of SoR package 
may vary to any extent. However, contract value per package will be remained firm. 
Contractor shall have no claim, whatsoever, on grounds of loss of anticipated profit 
etc. on account of the same. 
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After commencement of the work, GIPCL, for any reason may not require to be 
carried out the whole/part of the work as specified in the tender, the Engineer-in-
charge shall inform the fact for thereof to the CONTRACTOR and contractor shall 
have no claim for any payment or compensation whatsoever on account of any profit 
or advantage which he might have derived from the execution of the work in full but 
which he did not derive in consequence of the full amount of the work not having 
been carried out nor shall he have any claim for compensation by reason of any 
change having been made in the original specifications and instructions which shall 
involve any curtailment of the work as originally contemplated. 
 

25. SPLITTING OF SCOPE OF WORKS 
 
GIPCL, at its discretion, may split the total scope of works between final L1 & L2 
bidder after receipt of final offer through complete tender process / subsequent e-
reverse auction / negotiation process. Following guidelines will be adopted for 
splitting purpose. 
 
(1) L1 bidder will be awarded about 60% of the total approved contract value of 

structural steel painting. 
(2) L2 bidder will be awarded remaining around 40% of total approved contract 

value of structural steel painting at the same rates of L1 bidder based on written 
consent from L2 bidder.  

(3) In case of L2 bidder will not agree to work at L1 rates, the entire job of structural 
steel painting will be awarded to L1 bidder. 

(4) In case of splitting between L1 & L2 bidders, limited redistribution of scope 
between the agencies may be considered during execution based on 
performance and site requirements, subject to written consent of the concerned 
contractor(s), provided that the overall cumulative order value shall remain 
within the finally approved L1 tender value. 

 
************* 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Industrial Painting Works for various Steel 
Structures & Equipment of Power Plant at Village: Nani Naroli”.  
Bid No.: SLPP/Civil/Industrial Structure Painting/2026/. 
 

Page 23 of 91 
 

SECTION-B 
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING & E-

REVERSE AUCTION 
 

SR. 
NO. 

DESCRIPTION 

1. Tender documents are available only in electronic format and same can be 
downloaded from the website: https://tender.nprocure.com or 
https://gipcltender.nprocure.com and It can also be viewed from Company’s 
website www.gipcl.com 

2. Price bid should be submitted online through the website 
https://gipcltender.nprocure.com only. No physical submission of price bid 
will be entertained as it should be furnished on-line only. 

3. Bidders who wish to participate in online tenders will have to procure / should 
have legally valid Digital Certificate (Class III) as per Information Technology 
Act-2000, using which they can sign their electronic bids. Bidders can 
procure the same from any of the license certifying Authority of India or can 
contact (n)code solutions- a division of GNFC Limited, who are licensed 
Certifying Authority by Government of India 

4. All bids should be digitally signed. The bidders are required to contact at the 
below mentioned address for detailed training on on-line tendering and also 
for requirement. 

(n) Code Solutions - A division of GNFC Ltd.  

403, GNFC Info tower, S.G Road,  

Bodakdev, Ahmedabad – 380054 (Gujarat, India). 

Toll Free: 7359021663  

Tel: 079-26857315/316/317  

E-mail: nprocure@ncode.in, website: https://tender.nprocure.com 

 
Interested bidders are requested to submit the online tender at least two days in 
advance from the due date set for online submission of bid in order to avoid non-
participation in case of any technical issues (website and/or network) at last 
moments. 

 
E-REVERSE AUCTION: 

 
i. GIPCL reserves the right to conduct E-Reverse auction through (n) Procure platform.  
ii. E-Reverse auction shall be conducted amongst (a) the lowest 50% eligible bidders 

(rounded to the next higher whole number) from the total bids received OR (b) Minimum 
three (03) lowest bidders, whichever is higher, shall be invited for participation in e-
Reverse Auction through n-procure platform.  

iii. Opening Price (including GST), Decrement value and duration for the e-Reverse Auction 
shall be informed to the qualified bidders before start of e-Reverse Auction.  



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Industrial Painting Works for various Steel 
Structures & Equipment of Power Plant at Village: Nani Naroli”.  
Bid No.: SLPP/Civil/Industrial Structure Painting/2026/. 
 

Page 24 of 91 
 

iv. After e-Reverse Auction process, L1 bidder shall be decided on Lowest Total Contract 
Price (including GST).  

v. To participate in e-Reverse Auction, Bidders have to create e-Auction USER ID on 
website: https://e-auction.nprocure.com that the bidder shall be allowed to participate 
the e-Reverse Auction. 

vi. In case of any further information regarding online bidding or if a Bidder needs any 
assistance in accessing/ submission of online bid/ clarification or if training is required 
for participating in online e-reverse bidding, then the Bidder can contact the following 
office for assistance or training:  

 
(n) Procure Cell, (n) code solutions-A division of GNFC Ltd.,  
403, GNFC Info tower, S.G. Road,  
Bodakdev Ahmedabad – 380054 (Gujarat)  
Toll Free: 7359021663  
Phone No. 079-26857315 / 316 / 317,  
Fax: 079-26857321 / 40007533, Email: nprocure@ncode.in  

 
Bidder may visit https://tender.nprocure.com for information regarding e-tendering 
registration process and https://e-auction.nprocure.com for e-auction registration. 

 
************ 
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SECTION-C 
GENERAL CONDITIONS OF CONTRACT 

 
1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 
 

As a Contract Security/Performance Bank Guarantee, the successful Bidder, to 
whom the work is awarded, shall be required to furnish a Performance Bank 
Guarantee (PBG)/Contract security deposit (SD) in favour of “Gujarat Industries 
Power Company Limited” for an equivalent amount of ten percent (10%) of the 
“Contract Price (excluding taxes & duties)” from all Nationalized Banks or Axis Bank, 
ICICI Bank, HDFC Bank, Kotak Mahindra Bank, IndusInd Bank, Federal Bank, 
Bandhan Bank, IDBI Bank and Karur Vysya Bank in the format attached in 
SECTION-F, and it shall guarantee the faithful performance of the 'Contract' in 
accordance with the terms and conditions specified in these documents and 
specifications. Contract security deposit/PBG shall be submitted strictly within 
twenty-one days from the date of LOI or work order, whichever is earlier. The PBG/ 
Security Deposit shall be valid up to defect liability period of twelve months after the 
actual contract completion/expiry date. The Contract security/Guarantee amount 
shall be payable to the Company in Bidder's home currency without any condition 
whatsoever.  
 
GIPCL reserves the right to forfeit Performance Bank Guarantee (PBG)/Contract 
security deposit.  
 
The Performance Bank Guarantee (initial security deposit) will be returned to the 
Vendor/Contractor without any interest at the end of the ‘Defect Liability Period' after 
completion of contract and on fulfilling contractual obligations throughout the defect 
liability period. However, any delay in submission of SD will result in equivalent late 
release of entire SD after defect liability period.  
 
Bid security/EMD should be refunded to the successful bidder on receipt of 
Performance Security deposit. 
 

2. RECOVERY CLAUSE 
 

(i) In case of any damage of equipment/machinery due to negligence of 
contractor or any other reasons attributed to contractor the decision of 
Engineer-in-charge regarding the amount of recovery shall be final and 
binding subject to a maximum of 10% of contract value, including GST. 
Recovery will be affected from the monthly bills and/or retention 
money/security deposit. 

(ii)  If the contractor fails to execute the work as per directions of Engineer (I/c) 
within the time frame given in work order and as per day to day instructions 
by Engineer-in-charge, GIPCL shall get the work done by third party at the 
risk & cost of the contractor with 10% additional overhead charges of GIPCL, 
including GST.  

 
3. DEDUCTIONS FROM CONTRACT PRICE 
 
 All costs, charges or expenses that GIPCL may have paid, for which, under the 

contract the contractor is liable, shall be recovered by the GIPCL.  
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The contractor shall pay all such claims within 15 days of claim, failing which the 
same shall be deducted from the bills of contractor. 
 

4. TERMINATION OF CONTRACT BY GIPCL  
 

Contractor shall be responsible to complete the jobs within agreed time schedule 
and in case contractor fail to complete the job, GIPCL shall recover from his bill, 
Security Deposit and / or whatsoever for expenses incurred to complete the job with 
additional 10% overhead charges, including GST. 
 

 In case if contractor’s services are not found satisfactory with respect to 
mobilization, time bound activities, workmanship & safety (OH&S policy of GIPCL) 
then GIPCL has right to terminate the contract at any time by giving 15 days 
advance notice to contractor without assigning any reason and will make the 
alternate arrangement at the risk & cost of contractor.  

 
GIPCL may terminate the contract after due recoveries of pending jobs/damages 
after giving 15 days advance notice to the contractor if any of the following events 
occur – 

 
i. Contractor is adjudged as insolvent. 
ii. Contractor has abandoned the contract. 
iii. Contractor fails to proceed with the work with due diligence as per requirements 

of the contract. 
iv. Contractor has neglected or failed persistently to observe or perform any of the 

acts, matters or things, which as per the contract are to be observed and 
performed by the contractor. 

v. Contractor repetitively violating the safety norms for more than three incidents. 
vi. Any major contradiction of applicable labour laws. 
vii. Any major deviations from contractual terms and conditions including quality of 

job. 
viii. GIPCL reserves the right to terminate the contract without giving any reason 

whatsoever and forfeit the PBG.  
 

5. FAILURE & TERMINATION 
 

If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER 
requiring compliance, with such further drawings and / or the GIPCL /ENGINEER 
instructions fails within seven days to comply with the same, the GIPCL /ENGINEER 
may employ and pay other agencies to execute any such work whatsoever as may 
be necessary to give effect thereto and all costs incurred in connection therewith 
shall be recoverable from the CONTRACTOR by the GIPCL on a certificate by the 
GIPCL/ENGINEER as a debt or may be deducted by him/her from any money due 
or to become due to the CONTRACTOR.  
 
If the contractor fails to execute the work or fails to mobilize the resources and 
equipments as per directions of GIPCL / ENGINEER within the time frame given 
and/or violating the GIPCL’s safety rules & regulations, ENGINEER/ GIPCL shall 
get the work done by third party at the risk & cost of the CONTRACTOR with 
additional 10% overhead charges of GIPCL, including GST and all costs incurred 
in connection therewith shall be recoverable from the CONTRACTOR by the GIPCL 
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/ENGINEER as a debt or may be deducted by him from any money due or to 
become due to the CONTRACTOR. 
 

6. SETTLEMENT OF DISPUTES 
 

a. Any disputes or difference of opinion between parties arising out of the contract 
to the extent possible shall be settled amicably between the parties.  

b. If amicable settlement cannot be reached all the disputed issues shall be 
resolved through arbitration before a Sole Arbitrator appointed by Managing 
Director, GIPCL according to the provisions of The Arbitration and Conciliation 
(Amendment) Act, 2019, as amended from time to time. The place of arbitration 
shall be at Vadodara/ Surat or any other place within state of Gujarat.  

c. Work under the contract shall be continued by the contractor during arbitration 
proceedings unless GIPCL shall order suspension thereof or any part thereof in 
writing or unless the matter in such work cannot possibly be continued unless 
the decision of the Arbitration proceedings is obtained.  
 

7. INTERPRETATION OF CLAUSE 
 
 In case of disputes as regards interpretation of any of the clauses or specification, 

the decision of HoM / Chief General Manager (Thermal) will be final and binding on 
the contractor. 

 
8. EMPLOYEE’S COMPENSATION INSURANCE 
 
 Contractor shall take all risk Insurance Policy to cover all his workmen/employees, 

staff applicable under the Employee Compensation Act 1923 or any amendment 
thereof from time to time as also insurance cover for third party liability. The 
contractor shall keep the GIPCL indemnified from all liabilities arising out of his 
action in pursuance of this contract. The E. C. Policy should be obtained from Surat 
Jurisdiction and shall be assigned to GIPCL. EC policy should cover the specified 
contract period. 

 
9. STATUTORY REQUIREMENTS 

 
a. COMPLIANCE OF LABOUR LAWS 

           
      The contractor shall at his own cost comply with the provision of labour laws, rules, 

orders and notifications whether central or state or local as applicable to him or to 
this contract from time to time. These Acts/Rules include without limitation the 
followings. 

 
1. Contractor shall be solely responsible and shall fully comply with all the provisions 

of all the labour laws applicable such as the Minimum Wages Act, 1948, Contract 
Labour (Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus 
Act 1965, Employees Provident Fund and Miscellaneous Provision Act 1952, 
Industrial Dispute Act 1947, Workmen Compensation Act 1923, Payment of Gratuity 
1972, Interstate Migrant Workmen Act 1979, Equal Remuneration Act with Rules, 
Order and Notifications issued/made there under and as amended from time to time.  

2. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present or future 
applicable to the contractor from time to time for performing the contract job. 
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2.1. The Contractor shall provide and be responsible for payment of Wages, Salaries, 
Bonus, Social charges, Insurance, Food, Accommodation, Transport, Medical and 
Canteen facilities and other statutory privileges and facilities to his personnel as 
per law/rules/regulations and orders of the Central Government, State 
Government, Local Authorities or other authorities as are in force from time to time. 
All employees of the Contractor shall be employee of the Contractor.  

2.2. The contractor shall have a valid license obtained from Licensing Authority under 
the Contract Labour (Regulation & Abolition) Act,1970 as amended from time to 
time at the time of execution of the contract covering all his employees working at 
SLPP site and furnish the same failing which GIPCL may terminate the contract at 
its sole discretion.  

2.3. The Contractor shall at the time of execution of the contract have a EPF Code 
Number obtained from the Authorities concerned under the Employees Provident 
& Miscellaneous Provisions Act, 1952, as amended from time to time and remit 
contributions in respect of the employees employed by him at SLPP Site to the P.F 
office concerned every month failing which GIPCL will recover from the outstanding 
payment to the contractor from GIPCL.PF code of Gujarat region should be taken.  

2.4. The Contractor shall maintain all records/registers required to be maintained by 
him under various labour laws mentioned above and produce the same before the 
Statutory Authorities whenever required.  

2.5. The Contractor shall also submit periodical reports / returns to the various statutory 
authorities such as those under the Contract Labour (Regulation & Abolition) Act-
1970, Employees Provident Fund Act, as amended from time to time, etc., under 
intimation to HR & Admn. Dept.  

2.6. The Contractor shall not pay less than the Minimum Wages notified by the 
Government from time to time to his employees of corresponding categories.  

2.7. The Contractor shall be responsible for payment of overtime wages to his 
workmen, if any, in case they are required to work beyond the prescribed hours 
under law as per applicable rates.  

2.8. The contractor shall take Workmen Compensation Insurance Policy for all his 
employees working at GIPCL. The contractor shall indemnify the company against 
any liability due to any work injury or accident to any of its employees.  

2.9. The Contractor shall in the event any of his workmen / employee sustains any injury 
or disablement due to an accident arising out of and in the course of his 
employment, provide necessary medical treatment and pay compensation as 
applicable, required under the Workmen’s Compensation Act, 1923 as amended 
from time to time.  

2.10. If any of the persons engaged by the Contractor misbehave with any of the officials 
or the Company or commit any misconduct with regard to the property of the 
Company or suffer from any serious communicable disease, the Contractor shall 
replace them immediately.  

2.11. The Contractor shall not engage / employ persons below the age of 18 years. 
Employment of women shall be strictly according to applicable laws.  

2.12. GIPCL will have right to deduct and disburse the claims of the individual / parties 
being a principal employer on any account whatsoever in relation to their 
employment with the contractor. The Security deposit will be released to the 
contractor at the end of the contractual tenure subject to an undertaking by the 
contractor that in the event any of his workmen or the heirs of workmen puts up a 
claim for recovery of money due to him from the contractor before the appropriate 
authority under the I.D.Act 1947 or under any other labour laws or for compensation 
under the Workmen’s Compensation Act, 1923 as amended from time to time and 
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the appropriate authority has given a direction for making payment the contractor 
will meet the same or indemnify GIPCL if in the event GIPCL pays it as Principal 
Employer. 

2.13. The contractor shall make payment of wages to his employees on fixed date within 
the period specified under the applicable Law, in presence of representative of the 
company. He will submit a true copy of wage sheet, attendance register and P.F. 
remitted challans on monthly basis to HR&A dept. for verification and record.  

2.14. The Contractor shall provide Safety items / kits to his employees such as safety 
shoes, goggles, ear plugs, hand gloves, safety belts etc., if any, required under the 
law.  

2.15. The contractor shall conduct pre-induction and periodic medical checkup of his 
workmen as per applicable laws.  

2.16. The contractor shall be solely responsible for any accident caused to his workers 
and should adhere to all rules / regulations as per labour laws of Government and 
other statutory laws as applicable.  

2.17. The contractor should register himself under the Contract Labour Act, Employee 
Compensation Act and PF Act, as amended from time to time (Code no. to be 
mentioned) and submit the copy of registration certificate and should possess the 
same from the date of commencement of work, failing which the contract is liable 
to be cancelled. The E.C. Policy copy should be submitted to the GIPCL before 
commencement of the work and Labour License should be obtained within one 
week from the date of issue of form-V. Contractor should apply for Form-V 
immediately after receipt of LOI. A copy of Labour License shall be submitted to 
GIPCL, HR & A Department.  

2.18. Contractor shall have to insure his workmen /supervisors etc. under Group 
Insurance scheme.  

2.19. The Contractor shall be responsible for compliance of all statutory rules, regulation, 
act enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund 
Act, All Labour Laws Act, as amended from time to time in respect of employees 
engaged by him for the work and shall have to maintain necessary records. In case 
any amount becomes due to be payable by him to his employees or to the 
Government under the above rules, regulation, Acts, GIPCL reserves the right to 
recover the same from the running bill of the contract.  

2.20. Documentary evidence of deposit of PF paid shall have to be produced by the 
contractor along with the next bill.  

2.21. Records as per the provisions of various statutory Acts will have to be maintained 
by the contractor and submitted as and when required.  

2.22. All employees of contractor should maintain due discipline and respect local 
sentiments. GIPCL reserves the right to direct the contractor to remove any such 
person who does not comply with it.  

2.23. The list is indicative in nature and not an exhaustive one. Any 
amendment/alteration/Notifications or addition to the existing Law or a new statute 
shall automatically and immediately become applicable.  

2.24. All laws, rules, regulations, notifications, etc.  stated in this tender document shall 
be applicable as amended from time to time. Where applicable self-certified true 
copies of the required documents to be furnished, unless stated otherwise 
explicitly. 
 
 
 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Industrial Painting Works for various Steel 
Structures & Equipment of Power Plant at Village: Nani Naroli”.  
Bid No.: SLPP/Civil/Industrial Structure Painting/2026/. 
 

Page 30 of 91 
 

b. LEGAL ASPECTS 
  

1. Contractor shall maintain all register required under the Labour Laws and make the 
payment as per the Minimum Wages Act, as amended from time to time to the 
workers employed by him/her. 

2. Contractor shall obtain requisite license to carry out this contract under the 
provisions of Contract Labour Act, 1970, as amended from time to time and maintain 
necessary records and registers under the said Act. 

3. Contractor shall submit a copy of each of the registration certificates with respect to 
Employees Provident Fund and Employee Compensation Act, as amended from 
time to time within one-week time, from the date of award of this contract. 

4. Contractor’s employees, agent or sub-agent shall not smoke or light anything within 
the premises of the GIPCL and carry match box / lighter or any other explosive and 
/or inflammable material inside the plant. 

5. Contractor shall abide by all the statutory rules and regulations like P.F, Labour 
Laws, as amended from time to time, etc. 

6. Contractor shall issue an appointment order to each casual labourer stating therein 
the nature of job to be performed by him/her and fix time for which the concerned 
labourers are likely to be deployed. Contractor shall also issue a temporary identity 
card specifying the period for which the labourer has been deployed. 

7. Contractor is fully liable for the persons engaged by him/her for above work; 
however, GIPCL reserves the right to deduct any amount legally justified towards 
any liability not fulfilled. 

8. Contractor shall indemnify GIPCL from any liabilities arising out of the employment 
of the manpower. 

9. If the contractor fails to complete the allocated job within specified time frame, 
GIPCL shall get the work done by third party at the risk and cost of contractor. 

  
10. PAYMENT OF WAGES 
 

Contractor shall be responsible for compliance of all statutory rules, regulation, act 
enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund 
Act, Payment of Bonus Act, Labour Law Act, maternity benefit act, as amended from 
time to time in respect of employees engaged by him/her for the work and shall 
have to maintain necessary records.  
 
In case any amount becomes due to be payable by him/her to his employees or to 
the Government under the above rules, regulation, Acts, GIPCL reserves the right 
to recover the same from the running bill of the contract. 

 
11.      ACCIDENT TO WORKMEN 
  

Contractor shall be fully responsible for injury or death of any of your or third-party 
workmen due  to any act omission / indiscretion on contractor part while 
undertaking the work and contractor shall fully abide by the statutory requirements 
of the employee's compensation act. GIPCL shall not be liable for any 
compensation due to accident, death or injury to any of contractor’s workmen or any 
third party due to negligence, act or omission on contractor part. 
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12. LIGHTING 
 

General area lighting will be provided by GIPCL. However, work area specific 
lighting should be arranged by contractor. 
 

13. NIGHT/SUNDAY/HOLIDAY SHIFT 
 
The contractor shall depute qualified and adequate resources in night 
shift/Sunday/holidays for any emergency job, which may come up at 
night/Sunday/holiday. 
 

14. SAFETY ASPECT 
 
 Contractor shall observe all the safety and security rules and regulation of the 

GIPCL which are at present in force and which may come into force during the 
pendency of the contract. Any violation of any rules and regulations will entail 
immediate termination of the contract. 

 
 When contractor moves his/her lifting tools and tackles to the plant area, required 

test certificates as per the Factories Act 1948, as amended from time to time and 
the state factories rules has to be submitted to safety Dept. Safety Dept. will check 
the certificates and if found okay, then only materials will be allowed to enter inside 
the plant. Material inward gate pass will be made only after certification from Safety 
Dept. Security Dept. will inform to Safety Dept., as & when such tools and tackles 
brought at the gate for making entry in the maintenance site. 

 
The contractor has to submit the list of required safety gears along with safety 
equipments available with him/her to safety Dept. Safety Dept. will check for 
quantity and quality of the safety gears and then allowed permission of work. Poor 
quality material will not be allowed to take inside the Plant. If quantity of required 
safety equipments is not satisfactory, contractor will not be allowed to carry out the 
work using such safety gears inside the Plant for the work. 

  
15. GENERAL SAFETY CLAUSES 

       
1. The Contractor shall observe and comply, with regard to his workmen working at the 

SLPP site, the safety norms as per the safety operating standards.  
2. The Contractor shall ensure that his workmen are informed and trained regarding the 

safety standards to be adopted while operating within the SLPP Plant & Mines 
premises and the Contractor shall brief them regarding the same and use of the 
Personal Protective Equipment (‘PPE’).  

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his 
workmen immediately on execution of the work and the contractor shall ensure that 
his workmen wears the protective equipments at all times during the work operation. 
Following brand of the safety shoes and helmet or similar equivalent brand (after 
approval of samples from Head of Safety Department GIPCL-SLPP), shall be issued 
to contract workmen. Contractor shall issue safety shoes every year.  
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Helmet : 
Sr No. Model Company Specifications 

01. Tough Hat, HP-TH Sure Safety 
IS : 2925 – 1984, ANSI / ISEA 

Z89.1-2009 
02. V-Gard MSA 
03. PN 521 - Shelmet Karam 

 
Safety Shoes : 

SR. No. Name of Manufacturer Model 

1 Acme Fabrik Plast Co. 
SSTEELE (Strom) – Double Density or 
TRIMAX(Adjacent) – Double Density 

2 Favourite Safety Products. Waves Nile D/D or FSP Nile DD 
 
4.  Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum boots, 

full body safety uniform and belts, safety net etc. shall be issued and used as per 
the job requirements. Safety helmet shall be of YELLOW COLOUR ONLY. 
Contractor will procure safety shoes & safety helmet from a reputed company with 
at least 12 months’ guarantee and shall produce the guarantee certificate and IS 
standard certificate to the safety department. Contractor should purchase safety 
shoes of reputed brands. Safety shoes will be issued every year. IS certificate and 
guarantee certificate must be obtained from the vendor and submitted to the Safety 
department. Safety shoes should be heat, water, oil and chemical resistant, having 
an anti-slippery sole of 15298- 2002 make.  

5.  It is the duty of contractor to ensure that his workmen are wearing required PPEs as 
per work requirement. Contractor should ensure that their workers are wearing 
Safety helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when 
they are at work throughout the contract period. The contractor has to maintain the 
PPE issue registers with signature of workmen.  

6.  Contractor will reissue these PPEs in case of damage or misplacement of the same. 
Replacement shall be made immediately.  

7.  The contractor shall be responsible for providing first aid or emergency medical help 
and treatment to his workmen in the event of any accident or injury.  

8.  If it is observed that contractor is not issuing required PPEs timely and that of 
required quality, GIPCL will issue the required PPEs to contract workers and back 
charge the same with 25% overhead charges of GIPCL, including GST.  

9.  All lifting tools and tackles shall be duly certified by competent person in conformity 
with the statutory requirements and certificate in form no. 10 as per rule 60 of 
Gujarat Factories Rules, 1963 and section 29 of the Factories Act, 1948, as 
amended from time to time shall be submitted every year before using such tools 
and tackles. In case of purchase of new lifting tools and tackles, form no. 10 as per 
the said rules shall be submitted before they are taken into use. All lifting tools and 
tackles shall be of reputed make having International manufacturing standard and 
shall be maintained in proper and workable condition.  

10. The Contractor shall nominate one Safety Officer with required qualification for 
supervising the daily job/ shutdown jobs for observing and maintaining the safety 
aspects at site. He is solely responsible for any safety measures during 
maintenance work. He has to ensure that all the workmen working at site are 
equipped with essential PPE’s and proper safety arrangement is made at the SLPP 
site.  

11. After mobilization of any tools & tackles to site, which includes chain pulley blocks, 
D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered 
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for inspection with all above statutory test certificate before using at site for any 
work. They should use all tools and tackles only after certification by GIPCL 
representative/safety officer.  

12. When working at height, working on ceiling or roof covered with fragile materials, 
full body harness safety belt, ladders and crawling boards, fall arrester, etc. shall be 
used to prevent accident. Further, during working on height, contractor should 
arrange proper scaffolding of steel pipes, safety net, full body safety belt, fall 
arrestor system etc. Advice and instructions of engineer in charge/ safety in charge 
shall be strictly complied with in this regard. All necessary safety precautions shall 
be taken by the contractor to prevent accident and personnel injuries while working 
on height.  

13.  Flash back arrestors made of reputed manufacturer shall be provided on cutting 
torch, on DA cylinders and on O2 cylinder. Cylinder caps also required for handling 
the cylinders at the work at height area. Gas cylinders shall be transferred through 
gas cylinder trolley only with cylinder cap and stored up right (vertical) position only. 
All gas cylinders shall be hydro tested / certified as per gas cylinder rules 2004. Gas 
cylinders shall be stored, handled as per gas cylinder rules 2004.  

14.  All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be tested 
as per Government approved RTO guidelines. All Vehicles must be parked in 
Parking space designated by GIPCL. If any vehicle is found inside the plant 
premises other than the parking area such vehicles shall be handed over to Security 
dept. and their entry shall be cancelled for movement inside the plant premises with 
immediate effect.  

15. All electrical equipment shall be in good condition and free from any defect. Electrical 
tools & equipments i.e. welding machine, grinding and drill machine etc. may be 
checked by the electrical engineer of the contractors regularly, every six months at 
least and report to be submitted to concerned HOD and safety depts.  

16.  During hot work, contractor will use fire curtains like asbestos sheets or fire blankets 
to prevent falling and spreading of sparks and hot material on and around the work 
area. Contractor will procure and use such items. ELCB / RCCB shall be provided 
with rating of 9-30 milli amperes on welding machine and all portable power tools.  

17. The contractor shall fill – up Incident notification form (S-I), Incident Investigation 
form (S-II) and near miss report within time limit as specified in forms, if any 
accident, Incident, near miss occurred while working at SLPP site.  

18.  Major AMC / ARC contractor (Where the man power strength is more than 50 and 
above) should appoint / nominate one qualified safety officer and he shall be 
responsible for addressing all the safety related aspects of execution of contract 
jobs and he will in close coordination with safety officer of SLPP and attend all safety 
related meeting such as safety committee, on job safety training etc. Where the 
contractual man power is less than 50, the site in charge of the contractor will act 
as a safety officer and he will perform all the duties of safety officer as mentioned 
above.  

19.  No loose connection / joints allowed in electrical cables during performance of any 
kind of job.  

20. Safety shoes to be issued to female employees also.   
21. All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is 

required as per RTO guidelines.   
22. The Contractor’s nominated safety officer shall be imparted regular on-job safety 

training like tool-box talk etc. and submit a record of such training in safety dept, 
respective dept and HR&A dept. 
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23. The Contractor shall comply all the new requirements related with safety as 
informed by the HOD / Safety department from time to time.  

24. Penalty to be imposed for Violation of safety norms is proposed as follows:-   
       The Contractor & Contract workmen shall strictly adhere to Safety standards / 

Guidelines as per practices. The list provided below is an indicative list to explain 
the principles behind safety practice.  

 
If the contract workmen fail to comply with safety standards as per category A, B & C 
below, penalty shall be levied on the contractor as per the table mentioned below: 
 
 

Category  
 

Classification  
 

 
Examples / Cases  

 

 
Penalty  
 

 

     A PPEs 
Related  

Working without helmet, shoes, 
safety belt, gloves etc. 

Rs.100 /- per instant. 

    B WI Related 
 

 
 

Failure to adhere to HSE 
guidelines/plans, careless 
attitude in material handling,  
Machine being used with 
damaged machine guard, 
unsafe electrical work – 
workout plug top/improper 
electrical joints/cables lying on 
ground, electrical equipment 
working without proper 
earthing, machine being used 
without machine guard, 
Welding machine without 
ELCB / RCCB of proper rating, 
Gas cylinder without test 
certificate, Cylinder cap, NRV 
/ Flash back arrester, Cylinder 
trolley etc. 

 Rs.500 /- per 
instant.  
 

 After three 
incidence, Per 
incidence 
Rs.2500/-  

 
 

 Continuous 
unsafe acts will 
disqualify the 
contractor from 
further 
participation in 
tender of/contract 
with GIPCL-
SLPP.  

  

Unsafe working practices at 
height more than 3 meters 

Working without permit or non-
compliance with permit 
conditions like hot work, height 
work etc. as applicable, lifting 
tools and tackles being used 
without third party inspection 
certificates in form no. 9/10 as 
per Factories Act – 1948 etc.. 

C Unsafe 
Practices 

 
 

Breach of safe practices by a 
particular person repeatedly 
for three times. 

Suspend the entry gate 
pass for one week.  
 
After two suspensions his 
gate pass will be cancelled. 
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Penalty so levied against the contractors and company employees will be used during the 
observation of National Safety Day. 
 
The contractor, workmen following good safety practices in their work area 
continuously will be rewarded / honored on National safety day. 
 
15.1 GENERAL ELECTRICAL SAFETY RULES & REGULATIONS 
 

Electrical safety  
 

a. All the electrical apparatus including welding machine (either 3-phase or single 
phase) should be provided with Earth Leakage Circuit Breaker 
(ELCB/RCCB/RCBO) of 30mA rating.  

b. Bidder/Contractor should ensure periodic checking of ELCB provided in their 
electrical apparatus. 

c. Bidder/Contractor should ensure that there should not be any joint in the power 
supply cable of any machine. All cables should be in good condition with no bare 
insulation or frayed wires  

d. Any power supply switchboard/extension boards brought by Bidder/Contractor 
should have ELCB of 30mA rating and it should have sockets along with 3-pin plug.  

e. Any type of cable brought by Bidder/Contractor should not have any joint and should 
be of sufficient capacity for the respective job. 

f. Bidder/Contractor to bring their own 24V rating portable hand lamps along with 
cable of (apparatus should be having 230V / 24V transformer) for the temporary 
lighting arrangement required at site for the respective jobs. 

g. Bidder/Contractor should bring sufficient quantity no. of temporary light fixtures 
(230V or 24 V as per requirement of job/contract), extension boards, cables to draw 
supply from nearest power point. 

h. Hand-held and portable machines shall be equipped with a built-in switch to switch 
off power in case of emergency 

i. Bidder/Contractor to ensure healthiness of their electrical equipment whenever 
brought to GIPCL site and get them tested / verified by GIPCL Electrical Department 
representatives before start using. 

j. Bidder/Contractor to ensure - All portable electric apparatus shall be regularly 
examined, tested and maintained to ensure that the apparatus and leads are in 
good order. 

k. Only three-core cable shall be used for single phase operated tools with the third 
core connected to earth. 

l. Ensure that all metallic portable appliances are provided with 3 pin plug and socket 
connections with third pin be connected to the ground terminal where ever possible. 
Also, the metal work of the apparatus is effectively earthed. 

m. All cables and connections should be sound and of adequate capacity and properly 
insulated while using any welding machine and other power connections. 

n. The earthing arrangements should be properly made with earthing clamps or a 
bolted terminal while using any welding machine 

o. Electric holders when not in use, should be placed on an insulated hook or the 
holders should be fully insulated while using any welding machine 

p. Whenever the welder stops or leaves work for any appreciable time, the power 
supply to welding machine shall be effectively disconnected while using any welding 
machine 
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q. GIPCL will provide either single phase OR 3-phase 3 wire power supply from the 
nearby point at job site. Bidder/Contractor to supply the required cable between 
GIPCL power supply point to equipment brought by Bidder/Contractor for the 
specified job. Further, if Bidder’s/Contractor’s equipment requires 3-ph 4 wire 
supply then they should derive 3-ph 4 wire supply from GIPCL 3-ph 3 wire supply 
system by incorporating sufficient capacity transformer. Like for hydro jet cleaning 
system, mixer machine, induction heating machine, SR machine etc., GIPCL will 
provide 3-ph 3 wire power supply. 

r. Cable between welding machine to GIPCL power supply point should have cable 
TOP plug towards GIPCL power supply point of Make BALS having rating as 63 
Amp. 

 
Contractors not following above electrical safety points at any point of time are liable to 
penalty and their machine/ apparatus shall be seized by GIPCL. 
  
16. REJECTION OF WORK 

 
If, as a result of inspection, examination or testing, the GIPCL’s 
Representative/Engineer decides that any materials, work or workmanship is 
defective or otherwise not in accordance with the Contract, the GIPCL/Engineer/ 
GIPCL’s Representative may reject such plant, materials, work or workmanship and 
shall notify the CONTRACTOR promptly, stating his reasons. The CONTRACTOR 
shall then promptly make good the defect and ensure that the rejected item 
complies with the Contract. If Contractor failed to rectify the rejected work or 
workmanship, GIPCL/Engineer reserves the right to deduct or withhold amount 
against rejected work or Workmanship. CONTRACTOR shall not entitle for any 
claim or release of hold payment until rectify the defect up to satisfactory of GIPCL. 
If Contractor failed to rectify any such defective work or workmanship, GIPCL 
reserves the right to rectify at risk and cost of the CONTRACTOR and deducted by 
the GIPCL from any amount due, or to become due, to the CONTRACTOR’s dues. 

  
If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or 
workmanship to be retested, the tests shall be repeated under the same terms and 
conditions. If such rejection  and retesting cause the GIPCL additional costs for the 
traveling and lodging costs of GIPCL/Engineer’s personal for attending the retest, 
such costs shall be recoverable from the CONTRACTOR by the GIPCL and may 
be deducted by the GIPCL from any amount due, or to become due, to the 
CONTRACTOR. 
 

17. GENERAL TERMS AND CONDITIONS 
 

a. All tools & tackles, labours, equipments, materials, scaffolding, safety PPEs & safety 
equipments, consumables etc… to execute the contract are in the scope of the 
contractor. The contractor should ensure that tools & equipments are in healthy 
condition. 

b. The decision of the Engineer-in-charge shall be final and binding on the contractor 
for defining the terms and condition included in this contract. 

c. If the work is not found satisfactory, Engineer-in-charge reserves the right to take 
suitable action. 

d. Contractor shall depute full time independent experienced site-in-charge and 
independent site supervisors at site. They shall co-ordinate with GIPCL engineer 
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and shall bear overall responsibility of contract including joint measurement, billing 
etc. Such person shall function from site office of contractor at SLPP.  

e. Contractor shall also nominate one independent safety supervisor at site and shall 
submit nomination of safety supervisor in writing before commencement of contract. 
Safety supervisor shall arrange small safety talk on every day morning or whenever 
required with all workers working under this contract. He shall coordinate with 
concern department’s Engineer-in-charge on daily basis and report daily 
observations, tool-box talk records etc. GIPCL reserves the right to hold the work 
in case contractor not deployed safety supervisor and a penalty equal to 
Rs.1,000/- per working day absent of safety supervisor shall be levied from 
Contractor. 

f. Contractor shall strictly follow the existing work permit system of the GIPCL and any 
future revisions.  

g. The contractor has to take EC insurance policy for their workmen. The contractor 
has to submit labor license and PF account number to the Engineer-in-charge 
before start the work. 

h. The contractor has to do the job timely. GIPCL shall not compromise in delay. In 
case of delay of work without any valid reason, the GIPCL reserves the rights to 
carry out the work by deploying other agencies at the risk & cost of contractor with 
additional 10% overhead charges including GST. 

i. Contractor shall mobilize the resources as per need within the period of Twelve 
hours. If the contractor fails to mobilize sufficient resources to complete the job in 
time, GIPCL will execute the job through other agency at the risk and cost of the 
contractor with additional 10% overhead charges including GST. 

j. Contractor should mobilize all resources for efficient & smooth execution of contract 
within seven days from the date of issue of Letter of Intent/Work Order. 

k. The final accepted prices / item rates of work order shall remain firm till completion 
of the contract and any agreed extensions thereafter and is valid even if the contract 
is split and shall not be subject to any escalation, idle charges for labor, machinery, 
overhead expenses etc… due to any reason whatsoever. No price escalation / idle 
charges shall be entertained due to delay in work on unavailability of work front, 
non-issue of work permit, holding of work permit for any reason, unavailability of 
contractor’s supervisor, unavailability of contractor’s safety supervisor, violation of 
safety rules, unsafe act by any of contractor’s worker, negligence & ignorance of 
safety & quality instructions of GIPCL Engineer-in-charge or any other reason 
whatsoever. 

l. Contractor must fulfill all the safety regulations and to take safety measures to avoid 
hazards. Contractor shall arrange all standard adequate healthy standard safety 
PPEs like but not limited to approved quality safety shoes & safety helmets, 
standard dust masks, safety goggles, double harness full body safety belts, safety 
life line & fall arrestors etc… as required and shall use exclusively under this 
contract for all the time during working at specified locations failing which, the 
Engineer-in-charge may hold the work and will take necessary action including 
penalty as decided. If the contractor repeatedly violates safety rules/regulations 
(more than three successive incidents), Engineer-in-charge may take necessary 
action against the contractor, including appropriate financial penalty (Maximum of 
Rs.1,000/- per incident per man-day and as per above clause no. 15) and/or 
termination of contract. 

m. One or more jobs may be required to be done simultaneously and contractor shall 
mobilize additional resources accordingly. 
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n. Timely completion of all jobs and works shall be the essence of this Contract. 
Contractor should closely monitor each activity and complete the jobs as per the 
time given by and under the supervision of the Engineer-in-charge and shall ensure 
that sufficient manpower is deployed for the same. 

o. The contractor has to complete the works as per the planning schedule and their 
respective supervisor has to interact with Engineer-in-Charge for PTW (Permit to 
work), work instruction, Return of permit. 

p. The contractor has to submit daily reports showing work carried out with details of 
available manpower, material etc. 

q. Any job other than the listed jobs in work order shall be executed by the contractor 
on instruction from GIPCL and payment shall be made to the contractor on 
respective item rate only. 

r. The Government of India has enacted the Micro, Small and Medium Enterprises 
Development Act, 2006 (the “Act”) and the Act has come into force from October 2, 
2006. The Bidder shall confirm whether your organization is registered under the 
Micro, Small and Medium Enterprises Development Act, 2006, as amended from 
time to time. If your organization is registered under the Act, please specify the 
category i.e., Micro Enterprise, Small Enterprise or Medium Enterprise under which 
it is registered and kindly attach a copy of your registration certificate.   

s. The Bidder shall provide details of registration along with copy of the registration 
certificate issued by the District Industries Centre/Department of Industries, etc of 
the respective State Government. It is to be noted that large scale industries and 
trading firms have been excluded from the purview of the Act. 

t. GIPCL is an ISO 9001-2015 (Quality), ISO 14001-2015 (Environment), 45001-2018 
(OH&S) and 50001-2018 (EnMS) certified company, and GIPCL gives extreme 
importance to maintain these global standards. Contractor shall be required to 
observe these standards as amended time to time while working with GIPCL. 
Contractor should ensure that his workmen/labour work in accordance with them. 

 
18. CONTRACTOR’S SUPERVISION 
 

The contractor shall, during the whole time the work is in progress, employ a 
qualified experienced site-in-charge of the works with adequate experience in 
handing of jobs of this nature and with the prior approval of the GIPCL / ENGINEER. 
Such in-charge shall be constantly in attendance at the site during working hours. 
During CONTRACTOR’S supervisory engineer absence during working hours, if 
unavoidable, and also beyond working hours, when it may be necessary to give 
directions, orders may be given by the ENGINEER / GIPCL and shall be received 
and obeyed by the CONTRACTOR’S superintendent or Foreman who may have 
charge of the particular part of the work in reference to which orders are given. If 
requested to do so, the ENGINEER /GIPCL shall confirm such orders in writing.  
 
Any directions, instructions or notices given by the ENGINEER / GIPCL to him, shall 
be deemed to have been given to the CONTRACTOR. The representative of the 
CONTRACTOR shall have all necessary powers to receive materials from the 
GIPCL, issue valid receipts for the same, engage labour or purchase materials and 
proceed with the work as required for speedy execution. 
 
None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour 
should be withdrawn from the work without due notice being given to the GIPCL / 
ENGINEER; further no such withdrawals shall be made if in the opinion of the 
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GIPCL / ENGINEER such withdrawals will jeopardize the required pace of progress 
/ successful completion of the work. 
 
The CONTRACTOR shall employ in or about execution of the work only such 
persons as area careful, skilled and experienced in their respective trades and the 
GIPCL shall be at liberty to object to and require the CONTRACTOR to remove any 
person employed by the CONTRACTOR in or about execution of works who in the 
opinion of the ENGINEER misconducts himself or is incompetent or negligent in the 
proper performance of his duties and all such persons shall not again be employed 
upon the works without the prior permission of the GIPCL. Neither the 
CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or employ any 
employee of the other party except by mutual consent. 
 

19. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND 
CLEAN-UP 

 
All loose materials, wastage, packing materials, empty paint drums, cut pieces or 
other matter of an offensive nature shall not be deposited on the surface, but shall 
at once be carted away by the CONTRACTOR to some pit or place provided by him 
away from the site of work and approved by local authorities. As a part of the work 
included in this contract, the CONTRACTOR shall completely remove and 
satisfactorily dispose of all temporary works & remove scaffolding materials to the 
extent directed. He shall tear down and dispose of all temporary works, shall remove 
or grade, to the extent directed, all plant and equipment, shall satisfactorily dispose-
off all rubbish resulting from the operations under this contract and shall do all work 
necessary to restore the territory embraced within the site of his operations to at 
least as good order and conditions as at the beginning of the work under this 
contract. 
 

20. FACILITIES TO BE PROVIDED BY GIPCL 
 

A. The Company shall provide the following facilities to the Contractor at the site:  
 

a. Electricity & water at nearest available one point. Further distribution to be done 
by contractor at their cost.  

b. Quarter/room & food for supervisors/engineers on chargeable basis in GIPCL’s 
township as available. Food on chargeable basis at GIPCL’s Industrial Canteen 
as available. If not available, contractor to make his own arrangement for 
lodging and boarding locally or as appropriate at his cost.  

c. Workshop facility as available at site only. However, contractor may visit the 
workshop to ensure the existing facility. For the facilities other than available, 
contractor has to carry out the job outside at their own cost. 

d. Space for contractor’s office & store as decided by GIPCL based on availability.   
e. First aid facilities as available on chargeable basis. If not available contractor 

to make his own arrangement for the same locally or as appropriate at his cost.  
 
Apart from the above, no other facilities shall be provided by GIPCL.  
   
B. GIPCL shall also conduct an orientation program appraising the workmen 

regarding the safety norms and measures to be observed during work 
operations at the plant site.  
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21. WORK CERTIFICATION 
 

a. The work to be performed being a specialized nature, the contractor should be 
fully conversant with modern practices and should be able to carry out works 
independently of large thermal power plant. The contractor shall therefore be 
required to engage qualified/ experienced personnel to undertake the work as 
per specifications and requirement.  

b. Contractor should maintain one computer with printer for keeping daily records 
and maintain the data.  

c. All the work measurements shall be jointly recorded in a measurement 
sheet/register/relevant documents by the contractor / authorized representative 
of the contractor and the Engineer-in-charge. The measurements shall be 
clearly written indicating date of measurement, location, reference to drawings, 
if any, and jointly signed.  

d. The Contractor shall be required to furnish satisfactory job completion report to 
GIPCL. The submission of report should be on daily basis, the monthly bill 
payment shall be released based on the certified reports of the works.  

e. Inspection of work will be done by Engineer in Charge or his authorized 
representative. If the work is not found satisfactory engineer in charge reserves 
the right to take suitable action and shall be binding to the contractor.  

 
22. FORCE MAJEURE 
 

The performance of the obligations herein contemplated may be suspended without 
incurring the penalty in the event of the subsistence of Force Majeure conditions. If 
a Force Majeure situation arises, the affected Party shall promptly notify the other 
Party in writing of such conditions and the performance shall be suspended as per 
mutual agreement.  
 
For the purposes of this clause, ‘Force Majeure’ means an event beyond the control 
of the Party and not foreseeable by the Party and shall include events of floods, 
explosions, riots, wars, hurricane, epidemics, any other Act of God, quarantine 
restrictions, terrorism, government actions and provided always that such acts 
result in the impossibility of the further performance of the contract. 

 
23. INDEMNITY 
 

The Contractor shall indemnify and keep harmless GIPCL from and against all 
actions, proceedings, claims, demands, losses, costs, damages and expenses 
whatsoever which may be brought against or suffered by GIPCL which it may 
sustain, pay or incur as a result of or in connection with the performance/ purported 
performance/ non-performance of the contract by the Contractor.  
 
In case, in any litigation pertaining to labour employed through contractor if any 
direction or order is issued by court at any point of time the contractor shall comply 
with and implement such direction or order whether passed at the time of award of 
contract or during the pendency of contract. Further, the Contractor shall indemnify 
the GIPCL against all consequences arising and affecting GIPCL owing to the 
compliance of the orders by the Contractor. 
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24. GOVERNING LAW AND JURISDICTION 
 

This tender document and contract shall be governed by the laws of India and the 
Courts at Surat shall have jurisdiction regarding the same. 
 

25. Where any portion of the General Condition of Contract is repugnant to or at 
variance with any provisions of the Special Condition of Contract, then unless a 
different intention appears, the provision of the Special Conditions of Contract shall 
prevail to the extent of such repugnancy or variance. 
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SECTION-D 
SPECIAL CONDITIONS OF CONTRACT 

 
1.0 DETAIL SCOPE OF WORK FOR PAINTING WORK AT PLANT 
 

1. Scope of work includes supply of approved industrial paint and applying painting 
on the various plant steel structures of Boiler, Pipe & Cable Rack structures, steel 
structures of Chimney, steel structures of TG Building, steel structures / 
equipments & auxiliaries of Electric transformers & equipment/panels, Boilers, 
various MS pipelines & MS tanks, Fire hydrants, Turbine area structure, other Plant 
building internal/external steel structures, Steel Structures & steel bridge at 
GIPCL’s Intake-Well situated at Village Patna, Kakra Khadi Bridge steel structure 
and KRBC canal crossing bridge steel structure etc... as per respective items of 
BoQ/SoR (Section-E of Tender) and as per detail specifications under Package-I, 
II, III & IV of Section-E. 

2. Scope of work also includes supply of GIPCL approved make & quality industrial 
paint and applying painting on miscellaneous structural steels etc… as per GIPCL 
requirement. 

3. Scope also includes supply of GIPCL approved make & quality industrial paints, 
other materials, like consumables, equipments, Flap Disc Buffing wheels along 
with grinders, calibrated digital Elko meter with valid calibration certificate, 
compressor, jetting nozzles, hose pipes with all accessories, safe storage of 
materials (to not contaminate the area), etc. Contractor’s offer shall include any 
wastage of paint during painting, cost of labour, supervision, cost of safety 
supervisor, shifting, transportation, loading, unloading, equipment, all tools & 
tackles, safety equipments & PPEs, safety life line, safety net, fall arrestors, safety 
belts (double harness full body), fall arrestors, approved scaffolding (standard MS 
pipes & clamps only), MS ladders, MS Jali for platform etc…including as specified 
in Annexure-E of Section-F here in.  
NOTE:-  The Bidder shall note that the tentative list of requirements of various 
tools-tackles & equipments as specified hereinunder (Annexure-E of Section-F) is  
not exhaustive and if any additional tools & tackles or equipment, machinery etc., 
are required for proper performance of the contract, the same shall also be 
arranged immediately without any extra cost to GIPCL. 

4. Contractor shall deploy separate gangs of manpower with supervisors along with 
overall site-in-charge to initiate scope of works under all the packages 
simultaneously and shall be responsible to ensure timely completion of specific 
painting as directed by Engineer-in-charge. Advance work planning schedule for 
each package/locations shall be prepared jointly in concurrence with concern 
Engineer-in-charge. 

 
1.1 GENERAL SPECIFICATIONS FOR PAINTING WITH PROTECTOMASTIC & PU PAINT:  
 

1. The steel structures like columns, beams, trestles, plates, angles, channels, pipes, 
etc… are to be painted as per specifications. The structures are fabricated by 
beams, channels, angles, flats & plates of different size and thickness.   

2. Surface preparation of structures by scrapping & cleaning the surface by wire 
brush, chisels, Flap Disc Buffing wheels with grinder machine, mechanical tools & 
grinder is to be done compulsorily. At some locations, the cleaning shall be carried 
out by water/air jetting. All necessary arrangement for water/air jetting including 
arrangement of pump, compressor, etc. shall be in the scope of contractors. All the 
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loose rust, old paints etc. are to be cleaned up to the entire satisfaction and 
certification of Engineer-in-charge. Without certification of scrapping & cleaning 
work from Engineer-in-charge, painting will not be allowed. Joint records to be 
taken for initial thickness of existing surface with digital Alco meter (to be supplied 
by contractor) as directed by Engineer-in-charge. 

3. One coat of minimum 100-micron DFT High Build self-priming epoxy primer 
(Composition: Modified epoxy, cured with polyamidoamine) to be applied uniformly 
on the surface of steel after perfectly cleaning the structures by the wire brush, 
Flap Disc Buffing wheels with grinder machine, chisels & grinders. All the loose 
rust, paints etc. are to be cleaned.  

4. Joint records to be taken for verification of thickness with digital Alco meter (to be 
supplied by contractor) as directed by Engineer-in-charge. 

5. Before applying successive coat, proper cleaning of the entire surface shall be 
carried out to remove any dirt, dust, etc... 

6. Two successive coats of Acrylic Polyurethane high glossy paint (Composition: 
Acrylic resin with urethane hardener suitably pigmented, cured with 
polyisocyanate) are to be applied uniformly for total minimum 50 micron DFT. Joint 
records to be taken for verification of DFT with digital Alco meter (to be supplied 
by contractor) as directed by Engineer-in-charge. 

7. Before proceeding to next activity (primer after cleaning, first coat after primer and 
second coat after first coat), the previous activity (cleaning, primer, first coat) and 
final activity (second coat) shall be recorded in the activity register and jointly 
verified by contractor’s representative & concern Engineer-in-charge of GIPCL. 

8. For painting of unapproachable structures, in view of GIPCL Engineer, contractor 
shall arrange standard painting spray gun with compressor. 

 
1.2 GENERAL SPECIFICATIONS FOR PAINTING WITH SYNTHETIC ENAMEL PAINT: 
 

1. The steel structures like columns, beams, trestles, plates, angles, channels, pipes, 
etc… are to be painted with Synthetic enamel paint. The structures are fabricated 
by beams, channels, angles, flats & plates of different size and thickness.   

2. Surface preparation of structures by cleaning the surface by wire brush, chisels, 
Flap Disc Buffing wheels with grinder machine, mechanical tools & grinder is to be 
done compulsorily. At some locations, the cleaning shall be carried out by water/air 
jetting. All necessary arrangement for water/air jetting including arrangement of 
pump, compressor, etc. shall be in the scope of contractors. All the loose rust, old 
paints etc. are to be cleaned up to the entire satisfaction and certification of 
Engineer-in-charge. Without certification of scrapping & cleaning work from 
Engineer-in-charge, painting will not be allowed. Joint records to be taken for initial 
thickness of existing surface with digital Alco meter (to be supplied by contractor) 
as directed by Engineer-in-charge. 

3. One coat of minimum 40 micron DFT High Build ZP Primer confirms to IS: 2074 to 
be applied uniformly on the surface of steel after perfectly cleaning the surface by 
the wire brush, chisels & grinders. All the loose rust, paints etc. are to be cleaned. 
Joint records to be taken for verification of thickness of red oxide primer with digital 
Alco meter (to be supplied by contractor) as directed by Engineer-in-charge. 

4. Before applying successive coat, proper cleaning of the entire surface shall be 
carried out to remove any dirt, dust, etc... 

5. First coat of minimum 25 micron DFT Luxol high glossy Synthetic enamel paint in 
Light Grey shade is to be applied uniformly. Joint records to be taken for verification 
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of thickness of first coat of synthetic enamel paint with digital Alco meter (to be 
supplied by contractor) as directed by Engineer-in-charge. 

6. After drying of the first coat of Light Grey synthetic enamel & surface cleaning, the 
next successive coat of minimum 25 micron DFT Luxol high glossy Synthetic 
enamel paint in Smoke Grey shade shall be applied uniformly. Joint records to be 
taken for verification of thickness of second coat of synthetic enamel paint with 
digital Alco meter (to be supplied by contractor) as directed by Engineer-in-charge. 

7. Before proceeding to next activity (primer after cleaning, first coat after primer and 
second coat after first coat), the previous activity (cleaning, primer, first coat) and 
final activity (second coat) shall be recorded in the activity register and jointly 
verified by contractor’s representative & concern Engineer-in-charge of GIPCL. 

8. For painting of unapproachable structures, in view of GIPCL Engineer, contractor 
shall arrange standard painting spray gun with compressor. 

 
1.3 SPECIAL SPECIFICATIONS FOR PAINTING WORK FOR ELECTRICAL 

EQUIPMENTS (PACKAGE-II):  
 

1.  Equipment Identification detail:- 
 
All the identifications written over transformer & bus duct body should be first 
noted and should be kept as reference before starting the scrapping work. These 
identifications should be written back by a skilled painter with black paint over 
yellow background after completion of transformer painting work. 
 

2.   Scrapping & Cleaning:- 
 
The outer surface of the transformer/bus-duct body should be scrapped properly 
with wire brush /emery paper to remove the old paint only at locations wherever 
the old paint has peeled off. After this the entire transformer & bus duct body 
should be first cleaned properly by blowing air, rubbed with clean cloth followed 
with cleaning with kerosene soaked cloth so as to de-grease and remove any oil 
stains and then cleaned with soap solution. Clearance should be obtained from 
GIPCL Engineer-In-charge before starting application of Red Oxide Paint. All 
consumables like Wire Brush, emery paper, soap & its solution, cloth for 
cleaning, Kerosene etc. should be procured, arranged and provided by the 
contractor.   
 
The scrapping & painting of supports, provided for bus ducts, in the same 
manner as stated above,  is also included in the scope of work.  
 
3.  Application of one Coat of primer:- 
 
After scrapping & proper cleaning of Transformer with all accessories/fitments & 
its associated bus duct and supports, the areas wherever the rusting of metal 
has caused erosion (especially on transformer radiators) the same should be 
first smoothened by application of Lapi. Supply & application of good quality Lapi 
is in scope of contractor. The entire surface of transformer & bus duct to be then 
sprayed painted with one coat of specified primer. All the equipments like 
Compressor, spray gun, associated piping etc is in scope of the contractor. GIPCL 
do not ensure to provide any compressed Air for the purpose of spray painting, 
hence the Contractor must arrange its own compressor. Power supply will be 
made available free of cost by GIPCL at a nearest distance of 50 Mtr. The cable 
required to extend power supply from the power point to the compressor 
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machine is in the scope of contractor. Contractor should also maintain basic 
consumable items like V-belts, contactor, pressure switch etc. so that no time is 
lost in carrying out the painting work, for the problem in compressor Etc., once 
the transformer has been isolated from the service.  
  
The site of transformer installation may have airborne particles. The 
transformers should therefore be covered with polythene/plastic sheet to protect 
the painted surface from settling of foreign particles. The plastic sheet has to be 
provided by the contractor carrying out the work.  
  
While painting the equipments, it shall be the responsibility of the contractor to 
protect the name plate details and other details which forms important history 
for the equipment. The paint should be wiped off immediately over such name 
plates when the red oxide/paint is wet. 
 
4.  Application of two Coat of Enamel Paint:- 
 
After application of one coat of specified primer, the transformer, bus duct, bus 
duct supports should be painted with two coats of Enamel paint.  
 
The second coat should be applied only after dry out and clearance given by 
GIPCL Engineer-In-charge. During painting work under Package-E, contractor 
shall also paint surrounding area miscellaneous very small structures like lamp 
support angle, panel base support, etc without any additional cost as directed 
by Engineer-in-charge. 
 
5. Area cleaning for Spillover paint:- 
 
The areas of transformer painting are likely to have all spillover paint/ primer 
due to its handling. It shall be responsibility of the Contractor to remove all such 
taints before submitting their protocol for certification of work completion to 
GIPCL Engineer-In-charge. 
 
6. Identification of the Equipment after Painting:- 
 
All the equipments offered for painting in the scope of work is clearly identified 
for the details like the “Supply from Feeder no.”, “supply to” etc. Also the 
individual sections of Bus-ducts are identified for its matching with other 
sections. This identification forms vital information for operation personnel for 
system operation. This identification which is to be noted before starting the 
work is to be repainted by a skilled painter with black paint over yellow painted 
background having a black border. The supply of black & yellow colored paint 
for identification of equipment shall be in scope of the Contractor and will not 
be provided by GIPCL. 
 

7. Provisions to be made by Contractor:- 
 

a. All paint & primer, thinner, consumables like wire brush, emery paper, 
Madarpath cloth, Kerosene, soap, good quality Lapi, painting brush etc. is 
in scope of contractor. 

b. Compressor for the purpose of spray painting is in scope of the contractor. 
GIPCL do not ensure to provide any compressed air for the purpose of spray 
painting. However, power supply for the Compressor at one nearest point 
of approx. 50 mtrs will be provided by GIPCL, near the execution of work. 
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All the required spares like contactor, pressure switch, v-belt etc. and all 
other spares required to restore the compressor immediately after 
breakdown of contractor’s T&P is in scope of contractor. Spray gun along 
with associated piping is included in scope of contractor. 

c. Power cable (minimum 50 Mtr.) of required size to extend power supply 
from the nearest available supply source to compressor is in scope of 
contractor.  

d. Intra-site transport of man & machine is in scope of contractor. Contractor 
may please note that the equipments to be painted is in radius of 4 km to 
16 KM. 

e. Tarpaulin sheet/ Polythene sheets required to cover the transformer after 
painting & before drying out is in scope of contractor.  

f. All other material required for completion of the work but not indicated 
herein is in the scope of Contractor. 

g. The ESP transformers are located at an elevation of 0 to 35 mtr. elevation. 
Lifting & lowering of Compressor machine and all required material to such 
location is also included in scope of contractor. 

h. Ladder of Height 0-10 Meter to facilitate painting of bus duct is included in 
scope of Contractor. 

i. Required quantity of Yellow & Black paint for marking. 
 

1.4 SPECIAL SPECIFICATIONS FOR PAINTING WORK FOR LP PIPING SYSTEM, 
SUPPORTING STRUCTURES & TANKS OF BOP AREA AND STRUCTURES ETC OF 
TG AREA (PACKAGE-III): 

 
A. For Application of synthetic enamel. 

 
1. Initially, surface preparation by cleaning the surface by wire brush, chisels, 

Flap Disc Buffing wheels with grinder machine, mechanical tools & grinder 
is to be done compulsorily.  

2. All the loose rust, old paints etc. are to be cleaned up to the entire 
satisfaction and certification of Engineer-in-charge. Without certification of 
scrapping & cleaning work from Engineer-in-charge, painting will not be 
allowed. Joint records to be taken for initial thickness of existing surface with 
properly calibrated digital Elko meter (to be arranged by Contractor) as 
directed by Engineer-in-charge. 

3. One coat of Primer as mentioned in Specification of Paints in above clause 
no. 1.3 shall be applied uniformly on the surface of pipes and Structural after 
perfectly cleaning by the wire brush, chisels & grinders. All the loose rust, 
old paint, oil, dirt, dust, scale etc. is to be perfectly cleaned. The thickness 
of primer will be minimum 40 microns. 

4. Joint records are to be taken for verification of thickness after applying 
Primer with properly calibrated digital Elko meter (to be arranged by 
Contractor) as directed by Engineer-in-charge and clearance to be taken for 
applying of Synthetic Enamel thereafter. 

5. After drying of the primer, Total Two (2) Finish coats of Synthetic enamel as 
mentioned in Specification of Paints in above clause no. 1.3 are to be 
applied. 

6. Joint records are to be taken for verification of thickness after applying first 
coat of synthetic enamel paint with properly calibrated digital Elko meter (to 
be supplied by Contractor) as directed by Engineer-in-charge and clearance 
shall be obtained for applying second coat thereafter. 
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7. The thickness of each coat of paint shall be minimum 25 microns. 
8. The optimum thickness shall be applied by brushing with minimum of brush 

marks. 
 

B. For Application of Epoxy Primer and PU paint on Structures.  
 

1. Application of one coat of minimum 100 micron DFT High Build self priming 
epoxy primer (Composition: Modified epoxy, cured with polyamidoamine) and 
two coats of Acrylic Polyurethane high glossy finish paint (Composition: 
Acrylic resin with urethane hardener suitably pigmented, cured with 
Polyisocyanate) for total minimum 50 micron DFT as per manufacturer’s 
recommendations and as per above clause no. 1.2 to the steel structure 
including preparation of surface by thoroughly cleaning of oil, dirt, dust, rust 
and scale by wire brushing, power tool cleaning etc complete. At least 24 
hours time period shall be elapsed between the applications of successive 
coats. 

2. Contractor has to ensure that the different layers of paints are being applied 
after being inspected by Engineer-in-charge of GIPCL. After obtaining stage 
wise clearance including surface preparation, contractor should proceed for 
further work. 

3. Paint has to be applied uniformly over the surfaces. Contractor shall also 
ensure that humidity in the weather shall be less than 60%age during 
application of paint. 

4. Shelf life of paint shall be minimum 06 months at the time of application.  
5. Contractor shall take care for spatters and spillage of Floor area and other 

structure, piping and Equipment etc. All the spatter and spillage area cleaning 
will be in the scope of contractor. 

6. All the consumables like wire brush, painting brush, container for handling the 
paint, cloth if required for cleaning the surface etc. and Manpower with other 
resources are in Contractor’s scope. 

7. Scaffolding material and arrangement if required for painting at different 
elevations shall be in Contractors’ scope. 

8. Contractor has to make their sub-store for storing the paints at site. Preserving 
the paint, thinner and other material required carryout this work against theft 
or pilferage shall remain in the scope of contractor. 

9. Contractor has to depute Supervisor(s) from their side for constant supervision 
of painting work execution as per specification. 

10. Contractor has to take all safety measures and has to follow safety clauses 
during the execution of work including providing safety equipments and/or 
safety gears/PPEs, full body safety belts, safety shoes, dust masks, helmets, 
safety nets, etc. to the workers and copy of safety equipments and safety 
gears issue register & gate pass are to be submitted to GIPCL for verification 
before taking up the work.  

11. The contractor shall possess a valid ‘Permit to work’ duly signed by GIPCL 
Shift-In charge from control room during the execution of the job. 

12. Painting of structures has to be carried out even during the time when system 
is in operation. Hence, experienced supervisor(s) are to be deployed for 
supervision of work. 

13. Further layer of Paint has to be applied after giving sufficient drying time to 
previous layer of paint as per manufacturer’s recommendations. 
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14. Contractor has to arrange & get inspected thickness of each coat with the help 
of properly calibrated digital Elko meter to the Engineer-in-charge of GIPCL 
before proceeding to application of next successive coat. Supply of Elko meter 
is in the scope of Contractor. 

15. Painting shall be carried out only on thoroughly dry & clean surfaces. Painting 
shall be applied evenly. The workmanship shall be of best quality. The 
workmanship shall generally confirms to the requirement of IS 1477 (Part-II). 

16. The optimum thickness shall be applied by brushing with minimum of brush 
marks. The coat shall be allowed to hard dry. The glass from the entire surface 
shall then be generally removed and the surface dusted off. At least 24 hours 
shall elapse between the applications of successive coats. 

17. Further, during the painting work, all the empty drums of primer, paints and 
Thinner shall be taken out of plant premises and to be disposed as per 
prevailing GPCB norms. Also, the shifting shall be done in the knowledge of 
Engineer-in-charge. 
 

Quality Check: -  
 
Contractor shall maintain location wise work done reports in the register and get the 
regular signature from concerned GIPCL representative/inspection committee for 
cleaning, primer, first coat painting & second coat painting, etc. with thickness 
checking at each stage. The same shall be enclosed with bill for payment. 
 
The rate shall be for good finishing work as per minimum coating specified in the 
item specifications. However, if the required quality and finishing is not achieved, 
contractor shall apply additional coat of paint to get good finishing without any 
additional cost to GIPCL. Contractor shall follow the recommendation of 
manufacturer without any additional implication to GIPCL. 
  
It is not the intent to specify herein all the works in the scope of this contract. The 
scope also includes all works necessary, which are not specifically mentioned here 
but required, for effective execution of entire scope of work in all respect within time 
bound periods and are deemed to be included in the scope of the CONTRACTOR. 
All works shall conform to the specifications, safety norms, legal & statutory 
requirements. 
 

 Shading pattern for painting are as below : 
Shading pattern for painting of LP piping & CST 

1 Red Oxide Primer Bottle Green Sea Green 

Shading pattern for painting of supporting structures & other tanks 

1 Red Oxide Primer Light Grey Smoke grey 

  
Contractor shall get the shade approved prior supply and application. 
 
1.5 GENERAL SPECIFICATIONS FOR PAINTING:  

 
1. Contractor has to ensure that the different layers of paints are being applied 

after being inspected by Engineer-in-charge of GIPCL. After obtaining stage 
wise clearance including surface preparation, contractor should proceed for 
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further work. One register shall be maintained by contractor for this purpose and 
shall submit the same with bill. Without submission of thickness verification 
register with the bill, payment will not be made. 

2. Paint has to be applied uniformly over the surface of structures. 
3. All the consumables like paint material, wire brush, mechanical tools, emery 

papers, painting brush, container for handling the paint, cloth if required for 
cleaning the surface, metallic scaffolding, metallic ladders, etc… are to be 
arranged by the contractor. 

4. To paint at different elevations, contractor has to make arrangement like safety 
belt, safety net, fall arrestor, safety life line, helmet etc… for safe working with 
preparation of scaffoldings of MS pipes, Metallic Jail, H frames etc... at their own 
cost. 

5. Contractor has to make their own sub-store for storing the paint at site with rigid 
platform to avoid soil contamination. GIPCL will not be held responsible for any 
theft of materials. 

6. Contractor has to depute their full time experienced overall site-in-charge & 
independent location wise supervisors for work execution as per specification 
and for day to day work planning & coordination with respective department’s 
Engineer-in-charge, to obtain day to day location wise work permits, height 
permits, to get daily location wise work supervision, quality, maintaining stage 
wise work clearance register for each location, to record location wise joint work 
done reports/measurements, to prepare location wise separate bills, to prepare 
& apply location wise manpower gate pass, to maintain location wise material 
consumption report, etc… 

7. Contractor has to take all safety measures and has to follow safety clauses as 
specified in this document during the execution of work including all good quality 
safety equipments & safety PPEs like safety net, fall arrestors, safety life line, 
full body double harness safety belts, safety helmets, safety shoes, hand gloves, 
dust masks, ear plugs, safety goggles, etc… to the workers and copy of safety 
equipments and safety gears issue register & gate pass are to be submitted to 
GIPCL for verification before taking up the work.  

8. The contractor shall possess a valid ‘Permit to work’ duly signed by GIPCL 
during the execution of the job.   

9. Painting of structures shall be carried out even when system is in operation. 
Hence, experienced supervisors are to be deployed for supervision of work.                                                   

10. Further layer of Paint has to be applied after giving sufficient drying time to 
previous layer of paint. 

11. Contractor has to arrange & get inspected each layer thickness as mentioned 
above by the help of digital Alco meter to the Engineer-in-charge of GIPCL 
before proceeding to application of next layer. Supply of Alco meter with valid 
calibration certificate is in the scope of contractor. 

12. Painting shall be carried out only on thoroughly dry & clean surfaces. Painting 
shall be applied by brushing only. The workmanship shall be of best quality. The 
workmanship shall generally confirm to the requirement of IS 1477 (Part-II). 

13. The type of paint, thickness of dry film, number of coats etc… shall be as 
specified in the item of work.  

14. All the surfaces shall be thoroughly cleaned from oil, dirt, dust, rust, stains and 
scale. The method of cleaning shall be by using solvents as per 
recommendation of manufacturer, wire brushing, power tool cleaning etc. and 
as indicated in the item of work.  
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15. The optimum thickness shall be applied by brushing with minimum of brush 
marks. The coat shall be allowed to hard dry. The coating shall be done in such 
a way that there should not be any dots, brush marks and spillage marks on the 
painted surface. At least 24 hours shall elapse between the applications of 
successive coats.  

16. Quality Check: -  
Contractor shall maintain location wise work done reports in the register and get 
the regular signature from concerned GIPCL Engineer for cleaning, applying 
primer, first coat painting & second coat painting with thickness checking at each 
stage. The same shall be enclosed with bill for payment.  

17. Contractor shall ensure proper utilization of paint and avoid wastage like 
spillage. Approved paint material received & consumption thereof for painting 
the structure shall be almost match as per recommendations given by 
manufacturer. Contractor shall have to maintain the register for the receipt of 
paints and consumption thereof and same may be verified by Engineer-in-
charge. Contractor shall also keep records of paint inward and same may be 
verified by Engineer-in-charge for reconciliation of materials inwards and actual 
consumption. 

18. The paint shall be applied as per guideline & specifications given as above for 
good finishing. However, if finishing is not achieved as per requirement, 
contractor shall have to apply additional coat of paint to get good finishing 
without any additional cost to GIPCL. 

19. Identification of the Equipment/structure after Painting:- 
All the equipments/structures offered for painting in the scope of work is clearly 
identified for the details like numbering & labeling, etc. This identification form 
vital information for operation personnel for system operation. This identification 
which is to be noted before starting the work is to be repainted by a skilled 
painter with similar black paint over yellow painted background having a black 
border or as directed by Engineer-in-charge. The supply of black & yellow 
colored paints for identification of equipment/structures shall be in scope of the 
Contractor and will not be provided by GIPCL. 

20. Contractor shall follow the recommendation of manufacturer without any 
additional implication to GIPCL. 

  
The scope of work also includes all works necessary, which are not specifically mentioned 
here but required, for effective execution of entire scope of work in all respect within the 
scheduled time. All works shall conform to the specifications, safety norms, legal & statutory 
requirements. 
 
1.6  PAINT MATERIALS FOR STRUCTURAL STEEL  

 
All painting material shall be of following approved make industrial paint as 
per respective item specifications under package wise SoR, which includes;  
 

a. High Build self-priming epoxy primer (Composition: Modified epoxy, 
cured with polyamidoamine).  

b. Acrylic Polyurethane paint (Composition: Acrylic resin with urethane 
hardener suitably pigmented, cured with Polyisocyanate).  

c. High Build ZP Primer. 
d. Luxol Hi Gloss Synthetic Enamel paint.  
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A. Makes for High Build self-priming epoxy primer and Acrylic Polyurethane 
paint shall be either of following; 
 

 “BERGER” make Protectomastic Self priming High Build coating with 
BR PU High Glossy Enamel or “ASIAN PAINTS” make Rust o Cap with 
Apcothane CF 678 or “Jotun” make Jotamastic 80 with Futura Classic 
or “Kansai Nerolac” make Nero mastic 400 I with Nerothane 1000 or 
“AkzoNobel” make Interseal 547 with Interthane 990 or “JSW” make 
ColourDur P202 ST Epoxy with ColourDur T200 PU HB paint system 
shall be used only after prior approval of GIPCL.  

 Thinner shall be used for dilution purpose as per manufacturer’s 
specifications/recommendations and of same manufacturer as of paint 
& primer (Thinner T14 NPC for Protectomastic primer and Thinner 825 
for PU paint). 

 
B. Makes for High Build ZP Primer (BP) & Luxol Hi Gloss Synthetic Enamel paint 

shall be either of following; 
 

 “BERGER” make Bison High Build Zink Phosphate Grey Primer (BP) 
with BP High Gloss Synthetic Enamel Paint confirming to IS: 2932 or 
equivalent paint of “ASIAN PAINTS” make Apcomin Industrial Zink 
Phosphate Grey Primer with Apcolite Synthetic Enamel or “Jotun” 
make Penguard E20 with Pilot II or “Kansai Nerolac” make High Build 
Zink Phosphate Grey Primer with NSE Synthetic Enamel or 
“AkzoNobel” make Intergard 251 with Interlac 665 or “JSW” make 
ColourDur P204 ZP Primer with ColourDur T202 Enamel paint system 
shall be used only after prior approval of GIPCL.   

 Thinner shall be used for dilution purpose as per manufacturer’s 
specifications/recommendations and of same manufacturer as of paint 
& primer (Thinner 800 shall be used for dilution purpose for Bison HB 
ZP primer and Luxol Hi Gloss Synthetic Enamel paint as per 
manufacturer’s recommendation). 
 

C. Makes for hybrid polymer Anti Corrosive, Heat Resistant (up to 2000 C), self-
priming & fast drying coating shall be of following; 

 
 “STANVAC” make 2050-POLYHYB Hybrid, Co-Polymer, Cross Linked 

“Liquid Plastic” Anti-Corrosion Coating which is to be diluted (if 
required) using “205 POLYHYB DILUENT only as per manufacturer’s 
recommendation or “Jotun” make Epoxy HR shall be used only after 
prior approval of GIPCL. 

 
Contractor will also be allowed for other similar equivalent makes of paint materials 
from other reputed brands on sole discretion of GIPCL, for which, contractor should 
propose equivalent brand along with manufacturer’s credential, client’s 
performance certificates, valid material test reports, technical equality comparisons, 
etc… for similar Industrial use / in Thermal Power Plants / PSUs (industries) and 
same should be submitted with Technical Bid for GIPCL’s review to obtain advance 
approval from GIPCL. GIPCL will review the credential & client’s performance 
certificates in Industrial use for approval purpose. However, approval or rejection 
will be at the sole discretion of GIPCL without giving any reason and will be bound 
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to the bidder/contractor. Also, even after approval, in view of GIPCL, if performance 
of other brand material not found satisfactory then contractor shall stop using it and 
shall continue the scope of work with above specified brands of materials only.  
 
Contractor has to maintain record of each and every material brought to site with 
material test certificate and gate entry.  
 
Contractor shall arrange to get joint inspection of the procured paint material along 
with the concern Engineer-in-charge after the same is inward in GIPCL and the bill 
/ challan of the same shall be the stamped and signed by Security personnel present 
at gate. Further, this bill / challan shall be enclosed with the Invoices when submitted 
as per the “Terms of Payment”. GIPCL may verify the reconciliation of paint 
materials supplied at GIPCL-SLPP with respect to work executed based on 
manufacturer’s standard consumption factor. Any major variation shall not be 
acceptable. 
 
Contractor shall keep up to date material inward records and consumption record 
of his materials. Contractor shall follow manufacturer’s recommendation for 
required mix proportion of material at site. The material should be applied in 
accordance with the manufacturer’s technical datasheet including surface 
preparation, mixing, placing, applying, curing, etc… complete as per manufacturer’s 
instructions and as directed by Engineer-in-charge.  
 
Contractor shall deploy & provide sufficient nos. of manpower, full time experienced 
supervisors for supervision of work, providing & fixing metallic scaffolding, ladders, 
arrangement of platform for working at height, safety belts, fall arrestors with safety 
life line, safety net (at required places as directed by Engineer-in-charge), safety 
shoes, goggles, dust masks, helmets, hand gloves, etc… with standard applicable 
tools & tackles, sufficient nos. of lighting equipments, power cables of sufficient 
length with extension board (all portable power tools should be equipped with 
ELCB/RCCB) according to site requirement & fulfilling electrical safety norms, 
sufficient cleaning equipments like blower and any other incidental activities or 
works which are not envisaged but likely to be carried out for satisfactory & timely 
completion of entire scope of work as directed by Engineer-in-charge.  
 
The specified material/compounds should be applied in accordance with the 
manufacturer’s technical datasheet including surface preparation, mixing, placing, 
applying & curing. This consists of surface preparation by thoroughly cleaning of 
dirt, dust, rust, old paint (to the maximum extent up to satisfaction of Engineer-in-
charge), scraping by wire brushing or power tool cleaning, blower cleaning (at 
corners & junctions), etc… complete as per site requirement and as per detail 
technical specifications / item nomenclature. 
The scope of work also includes removal of all debris, unwanted materials, scrape 
materials, empty containers, etc including loading, unloading, shifting and disposal 
outside the plant premises as per applicable GPCB norms. 
 
Where any specifications of manufacturer are repugnant to or at variance with any 
provisions and/or specifications mentioned in this document, then unless a different 
intention appears, the provision and/or specifications mentioned in this document 
shall prevail to the extent of such repugnancy of variance.  
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Third party testing:- 
 
Contractor shall arrange third party testing of paint materials supplied at GIPCL-
SLPP for jointly collected random samples of paint materials as directed by 
Engineer-in-charge. All cost towards testing shall be borne by the contractor. The 
testing laboratory shall be as decided by GIPCL. 
 
1.6.1 SAFE STORAGE OF MATERIALS 

 
Contractor shall make all arrangement including construction of safe storage of all 
paint materials, scaffolding, consumable items, tool & tackles, equipments, PPEs, 
etc.. Contractor shall be responsible for safe storage and security of all his 
belongings including paint materials, scaffolding, consumable items, tool & tackles, 
equipments, PPEs, etc… whatsoever and may depute full time guard for the security 
of all the items / materials to avoid pilferage, loss, damage & theft and he shall be 
responsible for safety & security. In any case, GIPCL will not be responsible for 
security & safety of items / materials / effects of contractor.  
 

1.7  DISPOSAL OF EMPTY PAINT BARRELS 
 
Contractor shall be responsible for removal and disposal of all the empty drums / 
paint barrels / packings as per prevailing GPCB norms outside GIPCL premises on 
every six-monthly basis. GIPCL will not be held responsible for any subsequent 
consequences regarding improper disposal of empty drums/barrels by the 
contractor.  
 
Contractor shall be required to submit written undertaking as per format provided in 
Annexure-J of enclosed Section-F on every six-monthly basis as well as along with 
the final bill that all the empty paint/primer/thinner drums are disposed off at outside 
plant premises at designated location as per prevailing Government guideline and 
contractor shall indemnify, keep harmless the GIPCL against any future liabilities or 
consequences in this regard. Contractor’s final bill shall be processed only after 
written confirmation & compliance for disposal of all such empty drums, containers, 
other scrapes, etc… to outside premises in accordance with prevailing GPCB norms 
based on submission of letter of undertaking by the contractor and certificate from 
Engineer-in-charge along with final bill. 

 
1.8  GENERAL SCOPE OF CONTRACTOR  

 
1. All tools & tackles, equipments, grinder machine, scaffoldings, materials, labour, 

vehicles, etc… to execute the contract will be in the scope of the contractor. The 
contractor should ensure for healthiness/working conditions of tools, tackles & 
vehicles. 

2. All consumable items like paint materials, thinner, turpentine, red oxide, cloth, 
cotton waste, kerosene, gas, diesel, lubricants, Flap Disc Buffing wheels etc. 
will be in the scope of the contractor. 

3. The Contractor shall have to make necessary arrangement for storage of 
materials including safe storage of paint materials, tools & tackles, scaffolding 
materials, equipments at their own cost. 

4. All safety/PPEs required during work at site are to be arranged by the contractor. 
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5. The Contractor shall have to provide necessary facilities including 
accommodation for their labour at their own cost. 

6. The contractor has to arrange transportation for lifting/shifting the materials at 
their own. 

7. Contractor has to depute their full time experienced site-in-charge & 
independent Location/Package wise supervisors for work execution as per 
specification and for day to day work planning & coordination with respective 
department’s Engineer-in-charge, to obtain day to day Location/Package wise 
work permits, to get daily location wise work supervision, to record 
Location/Package wise joint work done reports/measurements/certification, to 
prepare Location/Package wise separate bills, to prepare & apply 
Location/Package wise manpower gate pass, to maintain Location/Package 
wise statutory & legal compliance records, etc… 

8. Contractor has to maintain record of each and every material brought to site 
with material test certificate and gate entry.   

9. Contractor has to submit quality plan prepared jointly with authorized 
representative of approved manufacturer. 
 

1.9 PLANNING & MONITORING OF WORK PROGRESS 
 

1. After award of the work, Contractor has to submit schedule of work planning for 
completion of painting work with resources (i.e. manpower and material) 
mobilization planning within seven days.  

2. Contractor shall mobilize the resources at site within 07 days from the date of 
LoI or work order whichever is earlier. GIPCL will closely monitor the agreed 
schedule against actual progress of work at site. If contractor failed to carry out 
work as per agreed schedule and if contractor failed to mobilize required 
resources (manpower & materials) within seven days from written 
communication, GIPCL will execute the job through other agency at the risk and 
cost of the contractor with additional 10% overhead charges including GST. 

3. The owner of contractor / proprietor / partner should be present for periodic 
progress review meeting & for further planning at office of GIPCL Surat Lignite 
Power Plant as desired by Engineer-in-charge (probable on monthly basis).  

 
It is not the intent to specify herein all the works in the scope of this contract. The 
scope also includes all works necessary, which are not specifically mentioned here 
but required, for completion of entire scope of work in all respect within time bound 
period and are deemed to be included in the scope of the CONTRACTOR. All works 
shall conform to the specification. The works shall conform to high standards of 
quality and workmanship. 
 

2.0 PRICE & RATES 
             

This is SoR based contract and final item rates will be derived based on final offered 
lowest price received through e-Reverse Auction on gross total price (including 
GST). Pro-rata reduction will be applied in the quoted price for all the items of SoR 
(Section-E) after price discovery through e-Reverse Auction. The item rates so 
derived shall be inclusive of cost of all labours, manpower (skilled painters, semi-
skilled, unskilled / helpers, experienced supervisors & site-in-charge), approved 
make paints, primer, thinner, other required materials as recommended by 
manufacturer, consumables, safe storage of materials & belongings, wastage, 
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supervision, cost of safety supervisor, shifting, transportation, loading, unloading, 
equipment, machinery, fuel, ladders, ropes, tarpaulin, material handling containers, 
etc… 
 
Item rates also includes cost towards all required tools & tackles, Flap Disc Buffing 
wheels with grinder machines, power tools & tackles, lighting equipments, relevant 
power supply cables with extension boards having approved electrical safety 
arrangements, standard approved MS scaffolding materials, scaffolding 
arrangement at work site as per approval of GIPCL’s Safety Officer, safety 
equipments & all safety PPEs like but not limited to standard approved safety shoes, 
full body double harness safety belts, safety helmets, safety net, fall arrestors, dust 
masks, safety goggles, etc…, providing site safety arrangements, legal & statutory 
compliances. The rates also include all applicable taxes, duties, royalties, rents, 
stamp duties, and other statutory levies imposed by Central, State, Local, or 
Municipal authorities (Note: Item rates exclude GST, which is accounted for 
separately at 18% in the total estimated SoR value), minimum wage rates to 
workmen and such other costs that are not specifically mentioned herein but will be 
incurred by the contractor for the satisfactory and timely completion of the scope of 
works as per specifications and terms & conditions of this tender inquiry.  
 
The whole item rates shall be deemed to include for everything mentioned in the 
specification, all leads & lifts, contractor’s overheads & profits for due performance 
of the work under this contract and such other costs that are not specifically 
mentioned herein but will be incurred by the contractor for the satisfactory and timely 
completion of the work. The rates shall also include cost for mobilization / 
demobilization of manpower, equipments, materials, etc... as per work requirement. 
 
The prices / item rates so derived based on final recovery of lowest offer from Bidder 
shall remain firm till completion of the entire contract period and also during 
extensions thereafter (if required & approved by GIPCL). GIPCL will not entertain 
any escalation towards labour rates, material rates, fuel rates and whatsoever due 
to any reason and also no idle charges for manpower, machinery, tools & tackles, 
equipments & scaffolding, overhead expenses, etc... due to any reason whatsoever. 
 
No price escalation / idle charges shall be payable due to delay in work by contractor 
or due to unavailability of work front by GIPCL or holding of work permit for time 
being due to unsafe working & violation of contract terms/specifications or any other 
reason whatsoever.  
Contractor shall at his expense comply with all labour & industrial laws and such 
other acts & statutes as amended from time to time as may be applicable to this 
contract in respect to pay etc... On account of any default in respect of all liabilities 
and in case of non-compliance of the above, the company can withhold contractor’s 
payments till all legal liabilities are discharged. 
 
The offered price shall be considering mobilization of all required manpower, tools 
& tackles, materials, equipment, vehicles, consumables, etc… for timely and 
satisfactory completion of all scope of work.  
 

 The value and/or quantum of work may be increased or decreased depending upon 
actual requirements to achieve desired result by Engineer-in-charge. However, item 
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rates & total order value remains unchanged and the payment shall be made as per 
the actual quantity executed as informed & certified by GIPCL representatives. 

  
3.0 CONTRACT PERIOD 
 
 Contract period will 15 (fifteen) months from the date of issue of LoI or Work Order 

whichever earlier (except 03 months of peak Monsoon, i.e. July, August & 
September).  

 
The contractor period is excluding peak monsoon period during July to September. 
Exposed/unconfined Structural painting may not be allowed during monsoon 
season and contractor should mobilized resources accordingly to complete the 
entire scope of work in available working contract period. Mobilization period will be 
07 days from the date of issue of LoI or Work Order whichever earlier.   

 
After award of contract, the contractor should have instant kickoff meeting with 
package wise concern department heads at SLPP and finalize the work completion 
schedules for each package which includes manpower mobilization schedule (in 
terms of daily nos. of manpower deployment chart), approval of make, type & shade 
of material for each item of every package, resource & material planning with 
mobilization schedule, location/area wise & item wise micro planning by indicating 
start date to end date for each & every activity. These schedules shall be prepared 
& signed jointly as joint protocol.  
 
One copy of package wise work planning protocol shall be submitted to concern 
department head and same shall be adhered strictly to complete the scope of work 
as per jointly decided work schedule. GIPCL will monitor the work progress on daily 
basis with respect to these jointly finalized work schedules and if it is found that the 
progress is not being achieved at site in line of planned schedule then GIPCL will 
inform the facts to the contractor and will deploy other agency to cover-ups any such 
backlog of progress at the risk & cost of contractor with additional 10% overheads 
with GST. 
 
In order to complete the works timely as per approved completion schedule, 
contractor shall mobilize sufficient nos. of manpower & required material, resources, 
tools & tackles etc at all the package locations simultaneously, including 
independent site supervisors. 
Contractor shall have no any right for time extension or compensation or price 
escalation on account of some delay in handing over of particular front by the GIPCL 
due to unavoidable circumstances. However, GIPCL, at sole discretion, may grant 
only time extension at the same rates, terms & conditions against the justifications 
submitted by the contractor in writing. 
 

4.0 TERMS OF PAYMENT  
 

A. Conditions of Payment: 
The contractor shall raise the location (Package) wise separate running invoices in 
duplicate (one original in physical form and soft copy in MS Excel format as directed 
by Engineer-in-charge) every month to concern Engineer-in-charge of respective 
Package/Location in respect of the work performed or completed during the month 
/ since last, along with the documents as provided hereinafter. On receipt of the 
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invoice complete in all respects and with all the said documents, the payment in 
respect of the same shall be made within 21 days of such receipt of a complete 
invoice as per the following terms of payment: 
 

(i) 100% of monthly RA bill along with 100% taxes shall be released against 
the work executed duly certified by GIPCL. Income Tax (IT) will be deducted 
at source from monthly RA bills as per the rules in force. 

(ii) Contract Security deposit/irrevocable PBG at 10% of contract value 
(excluding GST) shall be submitted as per clause no.: 1 of Section-C.  

(iii) GST shall be paid along with bills after fulfillment of following terms. 
  
(a) Submission of copy of registration certificate issued by GST Authority 

(to be furnished only once). 
(b) Citing the GST Registration no., HSN Code and the date of issue of 

registration certificate on invoices.  
(c) Citing GIPCL’s GST no. along with contractor’s GST registration no. 

and the date of issue of registration certificate on invoices. 
(d) Claim of GST amount with percentage (%) separately shown on the 

invoices. 
(e) The contractor shall be required to submit the proof of payment of GST 

of previous month/quarter, as may be applicable as & when demanded 
by GIPCL/Owner/company. 

(f) Contractor shall inform the GIPCL in the event of its registration 
certificate is cancelled or discontinued for whatsoever reason.  

(g) The contractor shall also mention on their invoice the HSN/SAC code 
as applicable under the GST laws under which GST is levied and a self-
certified authentic third-party evidence (www.cbic-gst.gov.in) shall be 
adduced to that effect by the contractor. 
 

(iv) At the time of submission of the first RA Bill, the Contractor shall submit a 
certificate from Engineer-in-charge regarding availability of tools & tackles, 
equipments, etc at site as desired by GIPCL. The Contractor shall also 
furnish the checklist as per Annexure-A enclosed with the Section-F of 
tender document along with the RA bill of respective month as applicable.  

(v) While making running account payment, the following deductions may be 
made by GIPCL, if applicable:  
 

a. Cost of materials issued, if any, by GIPCL and to the extent consumed in 
the work.  

b. Security deposit recoverable if any.  
c. Advance on materials / work progress advance payments, if any.  
d. LD/Penalty for delayed delivery, penalty for delayed execution of work, 

recovery of charges for the work done by other contractor due to delay or 
any other reason, if applicable  

e. Any other dues recoverable by GIPCL from the contractor under the 
contract.  
 

(vi) The contractor, along with monthly RA/final bill shall submit copies of P.F. 
Challan, wages register, attendance sheet & ECR statement indicating the 
employee and employer’s P.F contribution with respect of employees 
employed by him for the contract at GIPCL site along with format for 
submission of these documents provided in Section-F (Annexure-I).  
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(vii) The Contractor shall submit his Final Bill within a period of four months of 
the expiration or earlier termination of the contract or any extensions that 
may be granted by GIPCL to the Contractor. GIPCL shall not entertain any 
bill for any work item after expiration of period of four months. After the final 
bill amount is certified by GIPCL for payment and the same is made known 
to the contractor by GIPCL & accepted by contractor, “No claim – No 
arbitration certificate” to be submitted to GIPCL to release the Final Bill. 

(viii) The Contractor shall include all his claims in the Final Bill submitted by him 
and accordingly the final bill submitted by the Contractor shall be deemed to 
be inclusive of all and whatsoever the claims that the Contractor may have 
from GIPCL. The Contractor shall not be entitled to claim any amounts which 
are not mentioned in the Final Bill and the Contractor shall be deemed to 
have waived any claims not mentioned in the Final Bill and shall not be 
entitled to recover the same from GIPCL subsequent to the submission of 
the Final Bill on any account and GIPCL shall stand absolved of all its 
liabilities in respect of any such claims not raised by the Contractor in his 
Final Bill. 
 

B.  Validity and Uniformity of Rates 
The rates shall be valid for the Contract Period and agreed extension and shall 
remain unaltered during the Contract Period.  

 
5.0 SCOPE OF GIPCL 

 
Available Electric power, water & air shall be provided free of charges at any one 
point nearer to work site as convenient to GIPCL. Contractor shall make his own 
arrangements for drawl and distribution to the work site. Before drawl of such 
energy, contractor shall take prior permission of the same.  
 
However, due to unavoidable circumstances or any other reason whatsoever, on 
unavailability of power supply or water, contractor shall proceed with the scope of 
work by making own alternate arrangements without any extra cost to GIPCL. 
GIPCL will not be held responsible for the delay, interruption or denying for power 
supply and water due to any reason whatsoever. 
 

6.0 TO REMEDY DEFECTIVE WORK 
 

If the work or any portion thereof shall be damaged in any way excepting by the 
acts of the GIPCL, or if defects not readily detected by proper inspection shall 
develop before the final completion and acceptance of the whole work, the 
CONTRACTOR shall forthwith make good, without compensation, such damage or 
defects in a manner satisfactory to the ENGINEER / GIPCL.  In no case shall 
defective or imperfect work be retained even if contractor followed all technical 
specifications. GIPCL will not compromise for quality of materials, works & 
workmanship. 
 
CONTRACTOR shall remain liable under the provisions of this clause 
notwithstanding the passing by the GIPCL of any certificate, final or otherwise or 
the passing of any accounts. 
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7.0 DAILY DIARY AND PROGRESS REPORT 
 

A daily diary register shall be kept in the ENGINEER’S office. The CONTRACTOR 
will supply all detailed information every day at 9:00 hours for the day preceding 
and the diary will be jointly signed by the ENGINEER and the CONTRACTOR’S 
representatives, every day in token of its correctness.  A works instruction book, 
serially numbered shall also be kept in the ENGINEER’S office and all day to day 
instructions will be given in that book.  The CONTRACTOR’S representative shall 
report every day to see these instructions and sign them at the bottom in token of 
his having seen them. 
 
The CONTRACTOR shall supply all information regarding procurement of materials 
and progress of work, as is required by the ENGINEER for compiling the weekly 
progress reports. This information shall be supplied by 9:00 hours on every Monday, 
for the preceding week. 
 

8.0 JOINT MEASUREMENT RECORDING & MODE OF MEASUREMENT 
 

Measurement of steel structures shall be in Sqm (M2) correct to three place of 
decimal. The measurement shall be on Sqm of actual GIPCL certified painted / 
coated surface area only as per given scope of work & specifications. Rate shall be 
inclusive of all enabling works such as scaffolding and other works as specified in 
tender documents.  
 
Payment shall be made based on joint measurements of all the actually executed 
works at site as per given scope of work and completed as directed by GIPCL. 
Actual measurements of executed works as per scope shall be carried out jointly 
with GIPCL’s Engineer-in-charge concern and contractor’s representative. 
 
(i) M.S. Grill / Grating / Chequred Plate Painting:- Area shall be measured for 

Grill / Grating / Chequred Plate size i.e. if size is 0.60M X 1.20M and painted 
both side of total area, payment will be made considering out to out size for 
Grill / Grating (i.e. 1 X 0.60M X 1.20M) and for chequred plate, if both side 
painted, actual area will be measured for both sides. No co-efficient shall be 
applied.  
 

(ii) M.S. Pipe Railing Painting:- It shall be measured in single side area in Sqm of 
railing (length & height) and will be paid for 50% of measured area in Sqm for 
painting of railing in all respect. i.e. if size of railing is 50M (Length) x 0.80M 
(Height) and painted both side of total railing area i.e horizontal and verticle 
pipes with toe guard, payment will be made as 0.50 X 50M X 0.80M.Quantities 
specified are estimated quantity and payment will be made on the basis of 
actual joint field measurements of work done. 

 
In order to carry out joint measurement recording at site, contractor shall provide 
following facilities & arrangements at site for GIPCL’s Engineer-in-charge. 
 
(1) Proper approachable safe scaffolding with ladders, standard hand rails & 

platforms. 
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(2) Arrangements of required safety PPEs like but not limited to standard approved 
double harness safety belts, safety goggles, fall arrestors, safety net, hand 
gloves, etc… 

(3) Contractor shall also provide one Engineer along with two or three assistant 
helpers to GIPCL’s concern Engineer-in-charge during joint measurement 
recording. Contractor’s Engineer & helpers shall assist and follow the 
instructions of GIPCL’s concern Engineer-in-charge for safe measurement 
recording of every completed scope of works.  

(4) Necessary standard & calibrated valid measuring devices like but not limited to 
measuring tape, Alco meter & other required tools & tackles. 

(5) Any other site-specific arrangements or requirements as directed by Engineer-
in-charge concern. 

 
The payment will be done according to actual work carried out as per joint 
measurement by contractor & GIPCL Engineer-in-charge for structural steel 
quantity in M2 (square meter) as specified in respective item, up to three decimal 
place. The measurement will be as per the unit of measurement specified in 
respective item description. 
 
Timely joint measurement recording shall be responsibility of contractor by deputing 
their full-time engineer.  
 
It is desirable to complete the joint measurement recording of completed works on 
monthly basis or as per schedule provided by concern Engineer-in-charge.  
 
Wherever any dispute regarding mode of measurement arise, the decision of the 
Engineer in-charge shall be final and binding to you. 

 
9.0 SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE 
 

Contractor shall submit following documents to the Engineer-in-charge for 
verification purpose of the bill:- 
 
(i) Measurement sheet (as per mode of measurement) along with joint 

record of work done in the form of joint inspection report duly signed 
by authorized representative of contractor and GIPCL Engineer. 

(ii) Contractor’s material incoming challans/bill of materials duly stamped & 
signed by plant gate security. 

(iii) Contractor’s supplied material test certificate/reports/MSDS as directed by 
Engineer-in-charge. 
 

The bill will not be entertained without submission of above documents. 
 

10.0 SUBMISSION OF STATUTORY COMPLIANCES WITH EACH BILL 
 

Contractor shall submit the bills of work carried out along with following documents. 
 
(i) Copy of statutory compliance like labour license, wages payment register, EC 

Policy, PF paid Challan with ECR, TRRN confirmation by EPFO/Bank, Bank 
statement, etc… along wage certificate pertaining to respective bill period / 
previous month of bill period with Annexure-I provided in Section-F. 
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(ii) Notarized Indemnity Bond in case of Final bill. 
(iii) No claim – No arbitration certificate as per Performa (Annexure-D in Section-F), 

after the final bill amount is certified by GIPCL for payment and the same is 
made known to the contractor by GIPCL & accepted by the contractor. 

 
Bill submitted without any of the above applicable documents shall not be processed 
for payment. 
 

11.0 MOBILIZATION AND EXECUTION  
 

a) Contractor shall mobilize the resources at site within 03 days from the time 
of intimation given by GIPCL during any emergency painting requirements. 

b) Contractor shall provide independent site supervisor who will be responsible 
for supervision and execution of job in specified time with respect to quality, 
specifications, site preparations, safety, coordination with GIPCL, issue of 
work permits, joint measurements, etc... The supervisors shall coordinate 
with the Engineer-in-charge of GIPCL for proper execution of the job.  

c) The resources required for execution of above jobs will vary from time to 
time, hence contractor shall mobilize the resources accordingly. 

d) Contractor shall provide accommodation for the persons deployed by him 
for the work at his own cost. 

 
12.0 DEFECT LIABILITY PERIOD  

 
The defect liability period of whole work shall be 01 (one) year from the date of 
completion and acceptance of the work, as certified in writing by the Engineer-in-
Charge. 
 
During defect liability period, if any defect arises in jobs which have been already 
executed, shall be rectified by the contractor at free of cost within seven days on 
receiving the intimation from Engineer-in-charge failing which GIPCL may take 
suitable action and also engaged third party to carry out rectification work at the risk 
and cost of the contractor. 

 
13.0 QUANTITY OF WORK  
 

The quantities specified are estimated and for tendering purpose only. Payment will 
be made, based on actual work done as certified by Engineer-in-charge of GIPCL. 
Quantities of individual items may be revised during the course of contract period 
based on plant operational & maintenance requirements as well as extent of 
deterioration of structure taken up for painting in this contract as directed by 
Engineer-in-charge.  
 
Contractor shall not be entitled for any compensation on ground of such alteration 
in given estimated quantities within overall limits of awarded contract price. GIPCL 
reserves the right to operate or increase/decrease quantities in each item or omit 
any item included in Schedule of Quantity at its discretion. Contractor shall have no 
claim, whatsoever, on grounds of loss of anticipated profit etc. on account of the 
same. 
 
Clause No. 24 of Section-A (Instructions to Bidders) shall be prevailed. 
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14.0 GENERAL CONDITIONS OF CONTRACT  
 
General Conditions of Contract (Section-C) and detail specification prepared by the 
company will be applicable for this contract. The same is enclosed herewith. Bidders 
are advised to go through the same. Where any portion of the general conditions of 
contract is repugnant to or at variance with any provisions of the special conditions 
of contract, then unless a different intention appears, the provision of the special 
conditions of contract shall prevail to the extent of such repugnancy of variance. 
 

__________________  
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SECTION-E 
SCHEDULE OF QUANTITIES & RATES 

 

PACKAGE-I (UNDER CIVIL DEPARTMENT) 
 

Sr. 
No. 

Item Description Estimated 
Quantity 

Unit Estimated 
SoR Rate 

(Rs.) 

Estimated 
Amount (Rs.) 

1 Providing and applying one coat of 
minimum 100 micron DFT High Build 
self-priming epoxy primer (Composition: 
Modified epoxy, cured with 
polyamidoamine) and two coat of high 
performance Acrylic Polyurethane high 
glossy finish paint (Composition: Acrylic 
resin with urethane hardener suitably 
pigmented, cured with Polyisocyanate) 
of total minimum 50 micron DFT of 
approved colour shade (gross total 
minimum DFT shall be 150 micron), as 
per manufacturer's recommendations, 
on structural steel including preparation 
of surface by thoroughly cleaning of oil, 
dirt, dust, rust & scale by wire brushing, 
power tool cleaning, mechanical 
scrapers, etc... & final surface cleaning 
with cotton waste before application of 
primer (in case of application of primer is 
delayed due to any reason, the surface 
preparation shall be re-done at no extra 
cost to GIPCL), including providing 
approved standard scaffolding with MS 
pipes & clamps, covering the 
surrounding areas with plastic 
sheet/tarpaulin wherever required, 
adhering to all safety requirements, etc... 
as directed by Engineer-in-charge and 
as per manufacturer's detail technical 
specifications with all materials, labour, 
tools & tackles, standard safety tools & 
tackles, standard safety PPEs, etc…. 
complete at all elevations for Boiler 
Unit-4 up to 50 meter height from 
average ground level including staircase 
structures, hand railing, etc… complete. 
Payment will be made at actual joint 
site measurements of completed 
works. 

40000.00 Sqm 295.68 1,18,27,200.00 
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Sr. 
No. 

Item Description Estimated 
Quantity 

Unit Estimated 
SoR Rate 

(Rs.) 

Estimated 
Amount (Rs.) 

2 Same as above item no. 1 but for 
structural steel of Phase-II Highrise 
Chimney internal steel structures. 
Payment will be made at actual joint 
site measurements of completed 
works. 

5000.00 Sqm 295.68 14,78,400.00 

3 Same as above item no. 1 but for 
structural steel of Phase-II / Phase-I 
Cable Rack (along DM Plant, Chimney & 
ID ducts, etc). Payment will be made at 
actual joint site measurements of 
completed works. 

16000.00 Sqm 295.68 47,30,880.00 

4 Same as above item no. 1 but for 
structural steel of Phase-II "A" row of 
TG Building (mainly major steel 
columns & bracings GF and FF) and 
few corroded structures in Air 
Washer Room (Unit-3 & 4) which 
includes columns, beams, bracings, 
trestles, plates, staircase structures, 
hand railing, etc… complete. Payment 
will be made at actual joint site 
measurements of completed works. 

3000.00 Sqm 295.68 8,87,040.00 

5 Same as above item no. 1 but for 
structural steel of Unit-3 & Unit-4 
Deaerator Structure. Payment will be 
made at actual joint site 
measurements of completed works 

500.00 Sqm 295.68 1,47,840.00 

6 Same as above item no. 1 but for 
structural steel of Patna Intake well 
bridges (exposed struct.), Patna 
Intake-well bridge steel plates 
(exposed struct.), Kakra Khadi Bridge 
steel structure and KRBC canal 
crossing bridge steel structure. 
Payment will be made at actual joint 
site measurements of completed 
works. 

10000.00 Sqm 295.68 29,56,800.00 

7 Same as above item no. 1 but for 
structural steel of Ph-I "A" row of TG 
Building (mainly major steel columns 
& bracings GF and FF) which includes 
columns, beams, bracings, trestles, 
plates, staircase structures, hand railing, 
etc… complete. Payment will be made 
at actual joint site measurements of 
completed works. 

1500.00 Sqm 295.68 4,43,520.00 
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Sr. 
No. 

Item Description Estimated 
Quantity 

Unit Estimated 
SoR Rate 

(Rs.) 

Estimated 
Amount (Rs.) 

8 Same as above item no. 1 but for entire 
structural steel of Unit-1 & Unit-2 ID Fan 
structure. Payment will be made at 
actual joint site measurements of 
completed works. 

3000.00 Sqm 295.68 8,87,040.00 

9 Same as above item no. 1 but 
miscellaneous steel structures of 
SLPP & associated area. Payment will 
be made at actual joint site 
measurements of completed works. 

2500.00 Sqm 295.68 7,39,200.00 

10 Providing and applying one coat of 
minimum 40 micron DFT High Build ZP 
Primer and two coats of High Gloss 
Synthetic Enamel paint, each coat of 
minimum 25 micron DFT of approved 
colour shade on structural steel 
including preparation of surface by 
thoroughly cleaning of oil, dirt, dust, rust 
& scale by wire brushing, power tool 
cleaning, mechanical scrapers, etc... & 
final surface cleaning with cotton waste 
before application of primer (in case of 
application of primer is delayed due to 
any reason, the surface preparation 
shall be redone at no extra cost to 
GIPCL), including providing approved 
MS pipe scaffolding with clamps, safety 
nets, cherry packers, covering the 
surrounding areas with plastic 
sheet/tarpaulin wherever required, etc... 
as directed by Engineer-in-charge and 
as per manufacturer's detail technical 
specifications with all materials, labour, 
tools & tackles, standard safety tools & 
tackles, standard safety PPEs, etc…. 
complete at all elevations for structural 
steel of warehouse and various 
godowns. Payment will be made at 
actual joint site measurements of 
completed works. 

13500.00 Sqm 190.10 25,66,350.00 

11 Same as above item no. 10 but 
miscellaneous steel structures of 
SLPP & associated area. Payment will 
be made at actual joint site 
measurements of completed works. 

2500.00 Sqm 190.10 4,75,250.00 

  Total SoR Amount without GST >>>     2,71,39,520.00 
  Total estimated value with 18% GST >>>     3,20,24,633.60 
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PACKAGE-II (ELECTRICAL DEPARTMENT) 
 

Sr. 
No. 

Item Description Estimated 
Quantity 

Unit Estimated 
SoR Rate 

(Rs.) 

Estimated 
Amount 

(Rs.) 

1 Providing & applying one coat of red oxide 
primer and two coats of synthetic enamel paint 
with spray on outer surfaces of various electrical 
equipments including noting the equipment 
identification nos. prior to starting of work and 
shall be written back by skilled painter with black 
oil paint over yellow back ground after painting 
work, surface preparation by thoroughly 
cleaning of oil, dirt, dust, rust & scale by wire 
brushing, emery paper, power tool, entire 
transformer & bus duct body should be cleaned 
by blowing air, rubbed with clean cloth followed 
with kerosene soaked cloth so as to de-grease 
& remove any oil stains and then clean with soap 
solution, final surface cleaning with cotton waste 
(clearance should be obtained from Engineer-in-
charge before starting primer. In case of 
application of primer is delayed due to any 
reason, the surface preparation shall be redone 
at no extra cost to GIPCL). Wherever erosion is 
observed due to rusting of metal (especially on 
transformer radiators) the same should be first 
smoothened by application of Lapi. Scope 
includes providing approved MS pipe 
scaffolding with clamps, covering the 
surrounding areas with plastic sheet/tarpaulin as 
required. The site of transformer may have 
airborne particles. The transformers should 
therefore be covered with polythene/plastic 
sheet to protect the painted surface from settling 
of foreign particles. Protect the name plate 
details and other details which forms important 
history for the equipment. The paint should be 
wiped off immediately over such name plates 
when the primer/paint is wet. All works complete 
as directed by Engineer-in-charge and as per 
manufacturer's detail technical specifications 
with all materials, labour, tools & tackles, 
standard safety tools & tackles, standard safety 
PPEs, etc…. complete at all elevations for 
following equipments:- 
Painting of 150 MVA, 220/10.5 KV Generator 
transformer with all accessories & fitments as 
per tender Specification including all 
identifications (1 No. at GT-2 area). 

1915.000 Sqm 190.10 3,64,041.50 

2 Same as above for Painting of 1250 KVA, 
6.6/0.433KV transformer with all 
accessories & fitments alongwith its bus 
duct and bus-duct support as per tender 
Specification including all identifications 
(3 Nos. at AHS area). 

285.000 Sqm 190.10 54,178.50 
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Sr. 
No. 

Item Description Estimated 
Quantity 

Unit Estimated 
SoR Rate 

(Rs.) 

Estimated 
Amount 

(Rs.) 

3 Same as above for Painting of 1600 KVA, 
6.6/0.433KV transformer with all 
accessories & fitments alongwith its bus 
duct and bus-duct support as per tender 
Specification including all identifications 
(4 nos. at  Mines End F/B area). 

440.000 Sqm 190.10 83,644.00 

4 Same as above for Painting of 1600 KVA, 
6.6/0.433KV transformer with all 
accessories & fitments alongwith its bus 
duct and bus-duct support as per tender 
Specification including all identifications 
(4 nos. at  Main Plant ESP area). 

280.000 Sqm 190.10 53,228.00 

5 Same as above for Painting of 2000 KVA, 
6.6/0.433KV transformer with all 
accessories & fitments alongwith its bus 
duct and bus-duct support as per tender 
Specification including all identifications 
(1 No. at LLHS area).Four nos main plant 
phase-02 

540.000 Sqm 190.10 1,02,654.00 

6 Same as above for Painting of 400 KVA, 
6.6/0.433KV transformer Enclosure with 
all accessories & fitments as per tender 
Specification including all identifications 
(3 Nos. at S/R Machines with NGR). 

30.000 Sqm 190.10 5,703.00 

7 Same as above for Painting of 96 KVA, 
433V/45KVDC rectifier-transformer with 
all accessories & fitments alongwith its 
bus duct and bus-duct support as per 
tender Specification including all 
identifications. 

160.000 Sqm 190.10 30,416.00 

8 Same as above for Painting of Cable tray 
rack structure BC Gallery, ESP & Boiler 
(Phase-1, Main Plant) 

600.000 Sqm 190.10 1,14,060.00 

9 Same as above for Painting of Panels at 
LLHS-AHS (Marshalleing Panel, Control 
Panel, ACDB, MLDB, RPG Panel, 
Lighting Panel,  Scoop Panels, S/R 
Center Pit JB, Welding Panels etc.) 

4000.000 Sqm 190.10 7,60,400.00 

10 Same as above for Same as above for 
Painting of In plant Lighting Tower in 
LLHS area and street lighting pole 

500.000 Sqm 190.10 95,050.00 

11 Same as above for Painting at CW  MCC 
phase-02 

80.000 Sqm 190.10 15,208.00 

  Total SoR Amount without GST >>>      16,78,583.00 
  Total estimated value with 18% GST >>>      19,80,727.94 
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PACKAGE-III (BoP & TG DEPARTMENT) 
BOP: 

Sr. 
No. 

Description Estimated 
Quantity 

Unit Estimated 
SoR Rate 

(Rs.) 

Estimated 
Amount 

(Rs.) 
1 Providing and applying one coat of minimum 40 

micron DFT High Build ZP Primer and two coats 
of High Gloss Synthetic Enamel paint, each coat 
of minimum  25 micron DFT of approved colour 
shade on structural steel including preparation of 
surface by thoroughly cleaning of oil, dirt, dust, 
rust & scale by wire brushing, power tool 
cleaning, mechanical scrapers, etc… & final 
surface cleaning with cotton waste before 
application of primer (in case of application of 
primer is delayed due to any reason, the surface 
preparation shall be redone at no extra cost to 
GIPCL), including providing approved MS pipe 
scaffolding with clamps, safety nets, cherry 
packers, covering the surrounding areas with 
plastic sheet/tarpaulin wherever required, etc… 
as directed by Engineer-in-charge and as per 
manufacturer’s detail technical specifications 
with all materials, labour, tools & tackles, 
standard safety tools & tackles, standard safety 
PPEs, etc…. complete at all elevations for 
Phase-1 & Phase-2 Boiler ACW Pump Supply & 
Return Pipe line (Sea Green Color Code).  

400.00 Sqm 190.10 76,040.00 

2 Same as above for Phase-2 CW Pumps Strainer 
cleaning platform structure. (Smoke Grey) 200.00 Sqm 190.10 38,020.00 

3 Same as above for Phase-1 & Phase-2 CST 
tanks outside (Sea Green Color Code). 700.00 Sqm 190.10 1,33,070.00 

4 Same as above for Condenser inlets/Condenser 
outlets/Service water/ECW/ACW pipe line of 
main plant Ph-1 & 2. (Sea Green Color Code). 

600.00 Sqm 190.10 1,14,060.00 

5 Same as above for 1 nos. of Phase-2 DM Storage 
tank (Aluminum Paint) 

400.00 Sqm 190.10 76,040.00 

6 Same as above for Ph-1 Fire hydrant & spray 
system (Signal Red Color) with supports 
(Smoke Grey) outside plant.  

2000.00 Sqm 190.10 3,80,200.00 

7 Same as above for Phase-1 LHS area Fire 
hydrant & spray system (Signal Red Color) with 
supports (Smoke Grey) outside plant. 

1000.00 Sqm 190.10 1,90,100.00 

8 Same as above for Phase-2 Fire hydrant & spray 
system (Signal Red Color) with supports 
(Smoke Grey) outside plant & ELHS up to apron 
feeder. 

1000.00 Sqm 190.10 1,90,100.00 
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Sr. 
No. 

Description Estimated 
Quantity 

Unit Estimated 
SoR Rate 

(Rs.) 

Estimated 
Amount 

(Rs.) 
9 Same as above for EOT cranes & Structures, PH-

1 & Ph-2 (Golden Yellow Color Code) 500.00 Sqm 190.10 95,050.00 

10 Clear water piping from Ash water recovery to 
ETP Pond (Sea Green Color Code). 800.00 Sqm 190.10 1,52,080.00 

11 Same as above for application of synthetic paints 
on Phase-1 & Phase-2 Caustic Scrubber tanks & 
structure 

100.00 Sqm 190.10 19,010.00 

12 Providing & applying 1 coat of minimum 100 
micron DFT High Build self-priming epoxy primer 
(Composition: Modified epoxy, cured with 
polyamidoamine) and 2 coat of high performance 
Acrylic Polyurethane high glossy finish paint 
(Composition: Acrylic resin with urethane 
hardener suitably pigmented, cured with 
Polyisocyanate) of total minimum 50 micron DFT 
of approved colour shade (gross total minimum 
DFT shall be 150 micron), as per manufacturer’s 
recommendations, on structural steel including 
preparation of surface by thoroughly cleaning of 
oil, dirt, dust, rust & scale by wire brushing, power 
tool cleaning, mechanical scrapers, etc… & final 
surface cleaning with cotton waste before 
application of primer (in case of application of 
primer is delayed due to any reason, the surface 
preparation shall be re-done at no extra cost to 
GIPCL), including providing standard MS 
scaffolding, covering the surrounding areas with 
plastic sheet/tarpaulin wherever required, 
adhering to all safety requirements, etc… as 
directed by Engr-in-charge and as per 
manufacturer’s technical specifications with all 
materials, labour, tools & tackles, standard safety 
tools & tackles, standard safety PPEs, etc…. 
complete at all elevations for PH-2 Bulk 
Acid/Caustic storage tank (3Nos.) & 
miscellaneous tanks of DM Plant. (Smoke Gray 
Color Code). 

300.00 Sqm 295.68 88,704.00 

13 Same as above for 5 nos. of Phase-2 Air washer 
Fans & Structures.  (smoke grey colour). 350.00 Sqm 295.68 1,03,488.00 

14 Same as above for 5 nos. of Phase-2 UAF Fans 
& Structures.  (smoke grey colour). 250.00 Sqm 295.68 73,920.00 

15 Same as above for 5 nos. of Phase-1 CW Pump 
stop log (smoke grey colour). 500.00 Sqm 295.68 1,47,840.00 
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Sr. 
No. 

Description Estimated 
Quantity 

Unit Estimated 
Rate (Rs.) 

Estimated 
Amount 

(Rs.) 
16 Same as above for 3 nos. of Phase-2 CW Pump 

stop logs  (smoke grey colour). 400.00 Sqm 295.68 1,18,272.00 

17 Same as above for Ph-1 DM Plant miscellaneous 
tanks like Bulk Acid storage tank, Bulk Caustic 
Storage tanks & structures. (Smoke Gray Color 
Code) 

350.00 Sqm 295.68 1,03,488.00 

18 Same as above for Ph-1 Degassed water storage 
tank, 2Nos.(Smoke Gray Color Code). 400.00 Sqm 295.68 1,18,272.00 

19 Same as above for Ph-1 & 2, Bulk Acid storage 
tank at CW forebay. (Smoke Grey). 400.00 Sqm 295.68 1,18,272.00 

20 Same as above for Phase-1 Cooling Tower riser 
pipes. (Sea Green Color Code). 400.00 Sqm 295.68 1,18,272.00 

21 Same as above for Phase-2 Cooling tower riser 
pipes. (Sea Green Color Code). 400.00 Sqm 295.68 1,18,272.00 

22 Same as above for Phase-2 Cooling Tower 
monorails. (Smoke Gray Color Code). 300.00 Sqm 295.68 88,704.00 

23 Same as above for Ash water recovery system & 
ETP System. (Smoke Gray Color Code). 400.00 Sqm 295.68 1,18,272.00 

24 Same as above for Phase-1 & Phase-2 ACW 
overhead tank (Smoke Grey Color Code). 300.00 Sqm 295.68 88,704.00 

25 Phase-1 & Phase-2 Side Stream Filters Tanks. 
(Smoke Gray Color Code). 500.00 Sqm 295.68 1,47,840.00 

26 Same as above for Phase-1 & Phase-2 CST 
tanks inside (Smoke Gray Color Code). 400.00 Sqm 295.68 1,18,272.00 

27 Same as above for Phase-2 PT Plant & EPT 
Plant Alum & Poly dosing tanks.(Smoke Gray 
Color Code). 

250.00 Sqm 295.68 73,920.00 

Total Tender Amount of BoP without GST      32,08,282.00 

 
TG: 
Sr. 
No. 

Description Estimated 
Quantity 

Unit Estimated 
Rate (Rs.) 

Estimated 
Amount 

(Rs.) 
28 Same as above Item No. 1 for Turbine area 

Phase-1 250.00 Sqm 190.10 47,525.00 

29 Same as above Item No. 1 for Turbine area 
Phase-2 250.00 Sqm 190.10 47,525.00 

30 Same as above Item No. 12 for Turbine area 
Phase-1 250.00 Sqm 295.68 73,920.00 

31 Same as above Item No. 12 for Turbine area 
Phase-2 250.00 Sqm 295.68 73,920.00 
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Sr. 
No. 

Description Estimated 
Quantity 

Unit Estimated 
Rate (Rs.) 

Estimated 
Amount 

(Rs.) 
32 Heat resistance aluminum paint suitable up to 

200 degree Celsius for Turbine area Phase-1 & 2 
as per detailed specifications. Heat resistance 
aluminum paint suitable up to 200 degree 
Celsius. 

100.00 Sqm 302.02 30,202.00 

Total Tender Amount of TG without GST      2,73,092.00 

            

 Total SoR Amount without GST for PKG-III >>>       34,81,374.00 

 Total SoR Amount with GST for PKG-III >>>    41,08,021.32 
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PACKAGE-IV (BOILER MAINTENANCE DEPARTMENT) 
 

Sr. 
No. 

Item Description Estimated 
Quantity 

Unit Estimated 
SoR Rate 

(Rs.) 

Estimated 
Amount 

(Rs.) 

1 Providing and applying one coat of 
minimum 100 micron DFT High Build self-
priming epoxy primer (Composition: 
Modified epoxy, cured with 
polyamidoamine) and two coat of high 
performance Acrylic Polyurethane high 
glossy finish paint (Composition: Acrylic 
resin with urethane hardener suitably 
pigmented, cured with Polyisocyanate) of 
total minimum 50 micron DFT of approved 
colour shade (gross total minimum DFT 
shall be 150 micron) of minimum total DFT 
50 micron of approved colour shade (gross 
total minimum DFT shall be 150 micron) of 
approved colour shade on structural steel 
including preparation of surface by 
thoroughly cleaning of oil, dirt, dust, rust & 
scale by fresh water jet cleaning, wire 
brushing, power tool cleaning, mechanical 
scrapers, etc... & final surface cleaning with 
cotton waste before application of primer 
(in case of application of primer is delayed 
due to any reason, the surface preparation 
shall be redone at no extra cost to GIPCL), 
including providing approved MS pipe 
scaffolding with clamps, safety nets, cherry 
packers, covering the surrounding areas 
with plastic sheet/tarpaulin wherever 
required, etc... as directed by Engineer-in-
charge and as per manufacturer's detail 
technical specifications with all materials, 
labour, tools & tackles, standard safety 
tools & tackles, standard safety PPEs, 
etc…. complete at all elevations for 04 nos. 
of Bed Ash conveyor. Quantity specified 
is estimated quantity and payment will 
be made on the basis of actual joint field 
measurements of work done. 

300.000 Sqm 295.68 88,704.00 

2 Same as above item no. 1 but 02 nos. of 
Lignite Conveyor. Quantity specified is 
estimated quantity and payment will be 
made on the basis of actual joint field 
measurements of work done. 

180.000 Sqm 295.68 53,222.40 
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Sr. 
No. 

Item Description Estimated 
Quantity 

Unit Estimated 
SoR Rate 

(Rs.) 

Estimated 
Amount 

(Rs.) 
3 Same as above item no. 1 but 08 nos. of 

Lime Feeder with pipes. Quantity 
specified is estimated quantity and 
payment will be made on the basis of 
actual joint field measurements of work 
done. 

5.000 Sqm 295.68 1,478.40 

4 Same as above item no. 1 but 04 nos. of 
PA fan Supporting structure and lub oil unit. 
Quantity specified is estimated quantity 
and payment will be made on the basis 
of actual joint field measurements of 
work done. 

75.000 Sqm 295.68 22,176.00 

5 Same as above item no. 1 but 04 nos. of 
SA fan Supporting structure and lub oil unit. 
Quantity specified is estimated quantity 
and payment will be made on the basis 
of actual joint field measurements of 
work done. 

75.000 Sqm 295.68 22,176.00 

6 Same as above item no. 1 but 04 nos. ID 
fan Supporting structure. Quantity 
specified is estimated quantity and 
payment will be made on the basis of 
actual joint field measurements of work 
done. 

200.000 Sqm 295.68 59,136.00 

7 Same as above item no. 1 but 04 nos. of 
Hydraulic Coupling for Phase-1. Quantity 
specified is estimated quantity and 
payment will be made on the basis of 
actual joint field measurements of work 
done. 

50.000 Sqm 295.68 14,784.00 

8 Same as above item no. 1 but 01 nos. of 
Inter mediate bed ash bin Silo. Quantity 
specified is estimated quantity and 
payment will be made on the basis of 
actual joint field measurements of work 
done.  

425.000 Sqm 295.68 1,25,664.00 

9 Same as above item no. 1 but 4 nos. Bed 
Ash Silo. Quantity specified is estimated 
quantity and payment will be made on 
the basis of actual joint field 
measurements of work done. 

450.000 Sqm 295.68 1,33,056.00 

10 Same as above item no. 1 but Blowers and 
supporting structure. Quantity specified is 
estimated quantity and payment will be 
made on the basis of actual joint field 
measurements of work done. 

100.000 Sqm 295.68 29,568.00 
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Sr. 
No. 

Item Description Estimated 
Quantity 

Unit Estimated 
SoR Rate 

(Rs.) 

Estimated 
Amount 

(Rs.) 
11 Same as above item no. 1 but 03 nos. of 

Lignite Bunker. Quantity specified is 
estimated quantity and payment will be 
made on the basis of actual joint field 
measurements of work done. 

1500.000 Sqm 295.68 4,43,520.00 

12 Same as above item no. 1 but 02 nos. of Lime 
Stone Bunker. Quantity specified is 
estimated quantity and payment will be 
made on the basis of actual joint field 
measurements of work done. 

1000.000 Sqm 295.68 2,95,680.00 

13 Same as above item no. 1 but 16 nos. of ID 
Fan I/L, O/L gates, ESP I/L, O/L gates. 
Quantity specified is estimated quantity 
and payment will be made on the basis of 
actual joint field measurements of work 
done. 

500.000 Sqm 295.68 1,47,840.00 

14 Same as above item no. 1 but 04 nos. of Ash 
Cooler 1 & 2. Quantity specified is 
estimated quantity and payment will be 
made on the basis of actual joint field 
measurements of work done. 

150.000 Sqm 295.68 44,352.00 

15 Providing and applying hybrid polymer Anti 
Corrosive, Heat Resistant (up to 200 degree 
C), self priming  & fast drying coating of 
approved colour shade (Min. total DFT shall 
be 110-120 micron), self priming  & fast 
drying coating of approved colour shade 
including preparation of surface by 
thoroughly cleaning of oil, dirt, dust, rust & 
scale by wire brushing, power tool cleaning, 
mechanical scrapers, etc... & final surface 
cleaning with cotton waste before application 
of primer (in case of application of primer is 
delayed due to any reason, the surface 
preparation shall be redone at no extra cost 
to GIPCL), including providing approved MS 
pipe scaffolding with clamps, safety nets, 
cherry packers, covering the surrounding 
areas with plastic sheet/tarpaulin wherever 
required, etc... as directed by Engineer-in-
charge and as per manufacturer's detail 
technical specifications with all materials, 
labour, tools & tackles, standard safety tools 
& tackles, standard safety PPEs, etc…. 
complete at all elevations for 06 nos. of 
Lignite Rotary air lock Feeder. Quantity 
specified is estimated quantity and 
payment will be made on the basis of 
actual joint field measurements of work 
done.  

100.000 Sqm 302.02 30,202.00 
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Sr. 
No. 

Item Description Estimated 
Quantity 

Unit Estimated 
SoR Rate 

(Rs.) 

Estimated 
Amount 

(Rs.) 
16 Same as above item no. 15 but 02 nos. of 

Cyclone (From Seal pot to Back Pass inlet). 
Quantity specified is estimated quantity 
and payment will be made on the basis 
of actual joint field measurements of 
work done. 

1500.000 Sqm 302.02 4,53,030.00 

17 Same as above item no. 15 but 04 nos. of 
Burner Assembly. Quantity specified is 
estimated quantity and payment will be 
made on the basis of actual joint field 
measurements of work done. 

75.000 Sqm 302.02 22,651.50 

18 Same as above item no. 15 but Misc. Pipe 
lines, valve related painting. Quantity 
specified is estimated quantity and 
payment will be made on the basis of 
actual joint field measurements of work 
done. 

400.000 Sqm 302.02 1,20,808.00 

19 Same as above item no. 15 but EBFP 
(Engine and Pump) including pipe lines. 
Quantity specified is estimated quantity 
and payment will be made on the basis 
of actual joint field measurements of 
work done. 

50.000 Sqm 302.02 15,101.00 

20 Same as above item no. 15 but 20 nos. of 
Hoist Painting. Quantity specified is 
estimated quantity and payment will be 
made on the basis of actual joint field 
measurements of work done. 

200.000 Sqm 302.02 60,404.00 

21 Same as above item no. 15 but 04 nos. of 
APH tube sheet (Inside area only) for PA 
and SA bottom module. Quantity 
specified is estimated quantity and 
payment will be made on the basis of 
actual joint field measurements of work 
done. 

25.000 Sqm 302.02 7,550.50 

22 Equipment associated Platforms in Unit-1 
to 4 Boilers. Quantity specified is 
estimated quantity and payment will be 
made on the basis of actual joint field 
measurements of work done. 

1000.000 Sqm 302.02 3,02,020.00 
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Sr. 
No. 

Item Description Estimated 
Quantity 

Unit Estimated 
SoR Rate 

(Rs.) 

Estimated 
Amount 

(Rs.) 
23 M.S./G.I Pipe Hand railing painting:-  

Providing and applying one coat of 
minimum 40 micron OFT High Build ZP 
Primer and two coats of High Gloss 
Synthetic Enamel paint, each coat of 
minimum 25 micron DFT of approved 
colour shade ( golden yellow) on structural 
steel including preparation of surface by 
thoroughly cleaning of oil, dirt, dust, rust & 
scale by wire brushing, power tool cleaning, 
mechanical scrapers, etc .. & final surface 
cleaning with cotton waste before 
application of primer (in case of application 
of primer is delayed due to any reason , the 
surface preparation shall be redone at no 
extra cost to GIPCL), including providing 
approved MS pipe scaffolding with clamps, 
safety nets, cherry packers, covering the 
surrounding areas with plastic sheet / 
tarpaulin wherever required, etc.. as 
directed by Engineer-in-charge and as per 
manufacturer's detail technical 
specifications wilh all materials, labour, 
tools & tackles, standard safety tools & 
tackles, standard safety PPEs, etc 
...complete al all elevations of boilers. 
Measurement of hand railing paining work:-
- 
It shall be measured in single side area in 
Sqm of railing (length & height) and will be 
paid for 50% of measured area in Sqm for 
painting of railing in all respect. i.e. if size of 
railing is 50M (Length) x 0.80M (Height) 
and painted both side of total railing area i.e 
horizontal and vertical pipes with toe guard, 
payment will be made as 0.50 X 50M X 
0.80M.Quantities specified are estimated 
quantity and payment will be made on the 
basis of actual joint field measurements of 
work done. 

500.000 Sqm 190.10 95,050.00 

  Total SoR Amount without GST >>> 8860.000     25,88,173.80 

  Total SoR Amount with GST >>>       30,54,045.08 
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ABSTRACT OF SOR  
 

PKG. 
NO. 

Package Details Estimated Amount 
in Rs. 

I CIVIL: (a) Unit-4 Boiler structure, (b) Ph-II Chimney inside 
structure, (c) Cable Rack structures, (d) Ph-II TG Building 
"A" row GF & FF, AWR, Deaerator roof, (e) Patna Intake-
well, (f) Ph-I TG Building "A" row GF & FF, (g) Ph-I ID Fan 
structure and (h) Warehouse & Godown structures. 

2,71,39,520.00  

II ELECTRICAL: Auxiliary & Equipments with supports. 
16,78,583.00  

III TG-BoP: Auxiliary & Equipments with supports. 
  34,81,374.00  

IV BMD: Boiler Auxiliary & Equipments with supports. 
25,88,173.80  

  PACKAGE: I + II + III + IV (without GST) >>> 3,48,87,650.80  
 TOTAL WITH 18% GST >>> 4,11,67,427.94  

 
Note: Bidders have to quote their offer in % (+, - or equal) on above total estimated SoR value in 
online Price Bid only through website: https://tender.nprocure.com. The quoted percentage rate 
on above SoR item rates (Section-E of this tender) shall be inclusive of all labour cost, equipments, 
materials, supervision, consumables, tools, tackles, profit & overheads, all taxes & duties (including 
GST), etc… as per this tender. Item rate shall be firm for entire duration of contract period and any 
approved extensions.  
 
My rates are as under (only to be quoted online on (n)Procure).  
 
At estimated value  
 
OR     _______ %age above the estimated value  
 
OR      _______%age below the estimated value. 

 
Note:- (1) Percentage rate offer/bid price on SoR value including GST shall be quoted through online (n)-

Procure only. Hard copy of price bid shall not be considered/accepted. 
            (2) Evaluation of tender & E-Reverse Auction will be done on gross total quoted amount with GST. 

 
NAME OF TENDERER    : __________________________________ 
SEAL & SIGNATURE OF TENDERER  : __________________________________ 
NAME OF AUTHORISED PERSON  : __________________________________ 
ADDRESS     : __________________________________ 
PHONE NO. _____________________  FAX No. __________________________ 
MOBILE NO. _____________________ Email ID. _________________________ 
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SECTION-F 
LIST OF ANNEXURES & FORMS 

 
1.0 ANNEXURE-A  
 
CHECKLIST FOR PASSING THE BILLS 

               For the month of :              
1) Work Order / P.O. No. &    :                       
 Contract value                  
                       
2) Nature of work      :                       
                       
3) Duration of Work Order    : From        to         
                       
4) Maxi. No. of manpower per day   : M     F     Total       
 deployed in the month.                
                       
5) Details of Labour License   : Valid up to              for  
                  Persons.      
                       
6) Details of E.C Policy     : Valid up to          for        
            Persons.         
                       
7) Documents attached for verification : Wage & Attendance Sheets.    
 For the previous month.             Yes/No 
                       
             P.F Challan     Yes/No 
                       
8) Documents attached for verification : Bonus Payment Register     
 (in case of Final Bill)              Yes/No 
                       
           : Leave wage register   Yes/No 
                       
9) Security Deposit / Retention Money : Yes / No if yes, Rs.          

 
Lying with 
Co.                   

                       

Date :                   
Signature of Contractor  

(with official Stamp) 
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2.0 ANNEXURE-B  
 

PROFORMA FOR CONTRACT SECURITY-CUM-PERFORMANCE GUARANTEE                
BY SELLER / CONTRACTOR 

          (To be executed on non-judicial stamped paper of approximate value)  
 
B. G. No.---------------------------------------------------------------Date: …………… 
 
1. WHEREAS Gujarat Industries Power Company Limited having its office at 

PO: Ranoli, Dist. Vadodara – 391 350, Gujarat State, India (hereinafter 
referred to as “The Company/Owner” which expressions shall unless 
repugnant to the subject or context includes its legal representatives, 
successors and assigns) has entered into a contract with M/s. 
……………………………….. ………………………….(hereinafter referred to 
as “Contractor(s)/ Seller(s)” which expression shall unless repugnant to the 
subject or context includes their legal representatives, successors and 
assigns ) for …………………………….on the terms and conditions as set out 
inter alia, in the Company’s contract No./ work order 
No.……………………………………………..date …………and various 
documents forming part thereof hereinafter referred to as the “said contract” 
which expression include all amendments, modifications and/ or variations 
thereto and where as the Contractor(s)/ Seller(s) has agreed for due 
execution of the entire contract and guarantees its performance including any 
parts executed through any other agencies/ subcontractors  

 
    AND WHEREAS one of the conditions of the “said contract” is that 

“contractor(s)/seller(s) shall furnish to the owner a Bank Guarantee from a 
bank for….% (……….percent) of the total value of the “said contract” against 
due and faithful performance of the “said contract” including performance 
guarantee obligations of the contractor(s)/seller(s) for execution/ supplies 
made under the “said contract.”  

2. We …………………………….Bank having its branch office at ……….……..do 
hereby agree and undertake to pay the amount due and payable under this 
guarantee without any demur merely on a demand from the Company stating 
that in the opinion of the Company, which is final & binding, the amount 
claimed is due by reason of default made by the Contractor(s)/ Seller(s) in 
performing any of the terms & conditions of the said Contract including defect 
liability obligations, in fulfilling the performance guarantee obligation or loss 
or damage caused to or would be caused to or suffered by the Company by 
reason of any breach by the said Contractor (s)/ Seller(s) of any of the terms 
& conditions of the contract. Any such demand made on the Bank by the 
owner shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee. However our liability under this guarantee shall 
be restricted to Rs.-------------------------(Rs ……………………only) 

3. We undertake to pay to the Company any money so demanded not 
withstanding any dispute or disputes raised by the contractor(s)/ Seller(s) in 
any suit or proceeding pending before any office, court or tribunal relating 
thereto our liability under this present guarantee being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under. Our liability to pay is not 
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dependent or conditional on the owner proceeding against the Contractor(s)/ 
Seller(s). 

4. The guarantee herein contained shall not be determined or affected or 
suspended by the liquidation or winding up, dissolution or change of 
constitution or insolvency of the said Contractor(s)/ Seller(s) but shall in all 
respect and for all purposes be binding and operative until payment of all 
money due or liabilities under the said contract(s)/ Order(s) are fulfilled.  

5. This guarantee will remain valid up ____________________ days or 
______________ whichever is earlier. The Bank undertakes not to revoke 
this guarantee during its currency without previous consent of the 
OWNER/PURCHASER and further agrees that if this guarantee is extended 
for a period as mutually agreed between contractor & owner/purchaser, the 
guarantee shall be valid for a period so extended provided that a written 
request for such extension is received before the expiry of validity of 
guarantee.  

6.  We ……………Bank further agree with the Company that the company shall 
have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of 
the said Contract(s)/ Order(s) or to extend the time of performance by the 
said Contractor(s) Seller(s) from time to time or to postpone for any time or 
from time to time any of the powers exercisable by the Company against the 
said Contractor(s)/ Seller(s) and to forbear or enforce any of the terms and 
conditions relating to the said Contract(s)/ Order(s) and we shall not be 
relieved from our liability by reason of any such variation, or extension being 
granted to the said Contractor (s) / Seller(s) or for any forbearance, act or 
omission on the part of the Company or any indulgence by the Company to 
the said Contractor(s)/ Seller(s) or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have 
affect of so relieving us.  

7. Notwithstanding anything contained herein before, our liability shall not 
exceed Rs…………….(Rupees…………only) and shall remain in force 
till..……..Unless a demand or claim under this Guarantee is made on us 
within three months from the date of expiry we shall be discharged from all 
the liabilities under this guarantee.  
 
 
Date __________________       

                                                                  …………………. Bank  
                                                                          Corporate Seal of the Bank                          
 
                                                                     
                                                                     
 
                                                                   By its constitutional Attorney 
                                                             Signature of duly Authorized person  

                                    On behalf of the Bank 
                                                                         With Seal & Signature code 
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3.0 ANNEXURE-C 
 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 
          (To be executed on non-judicial stamped paper of approximate value)  
 

B. G. No.---------------------------------------------------------------------Date: …………… 
 

1. WHEREAS M/s.Gujarat Industries Power Company Limited having its Corporate 
Office at PO: Ranoli, Dist. Vadodara – 391 350, Gujarat State, India (hereinafter 
called “The Company Owner” which expression shall unless repugnant to the 
subject or context includes its legal representatives, successors and assigns) has 
issued tender paper vide its Tender No……………………………………………for --
----------------------------------------- (hereinafter called “the said tender”)to 
M/s.……………………………(hereinafter called the said Tenderer(s)” which 
expression shall unless repugnant to the subject or context includes their legal 
representatives, successors and assigns and as per terms and conditions of the 
said tender, the tenderer shall submit a Bank guarantee for Rs.………. 
(Rupees……………..only) towards earnest money in lieu of cash.  

2.  We ……………………………..Bank having its branch office at  
      ……… do hereby undertake to pay the amount due and payable under this 

guarantee without any demur, merely on a demand from the Company stating that 
in the opinion of the company which is final and binding, the amount claimed is due 
because of any withdrawal of the tender or any material alteration to the tender after 
the opening of the tender by way of any loss or damage caused to or would be 
caused or suffered by the Company by reason of any breach by the said tenderer(s) 
of any of the terms and conditions contained in the said tender or failure to accept 
the letter of Intent Agreement or that the amount covered under this Guarantee is 
forfeited. Any such demand made on the Bank by the owner shall be conclusive as 
regards the amount due and payable by the Bank under this guarantee, However, 
our liability under this guarantee shall be restricted to an amount not exceeding 
Rs………………..(Rupees………………..only).  

3.  We undertake to pay to the Company any money so demanded not withstanding 
any dispute or disputes raised by the tenderer (s) in any suit or proceeding pending 
before any office, court or tribunal relating thereto our liability under this present 
guarantee being absolute and unequivocal. The payment so made by us under this 
bond shall be a valid discharge of our liability for payment there under. Our liability 
to pay is not dependent or conditional on the owner proceeding against the tenderer.  

4. The guarantee herein contained shall not be determined or affected or suspended 
by the liquidation or winding up, dissolution or change of constitution or insolvency 
of the said tenderer(s) but shall in all respect and for all purposes be binding and 
operative until payment of all money due or liabilities under the said contract(s)/ 
Order(s) are fulfilled.  

5. We ……………..Bank Ltd. further agree that the guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the 
finalization of the said tender and that it shall continue to be enforceable till the said 
tender is finally decided and order placed on the successful tenderer(s) and or till 
all the dues of the company under or by virtue of the said tender have been fully 
paid and its claims satisfied or discharged or till a duly authorized officer of the 
company certifies that the terms and conditions of the said tender have been fully 
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and properly carried out by the said tenderer (s) and accordingly discharges the 
guarantee. 

6. That the Owner Company will have full liberty without reference to us and without 
affecting this guarantee to postpone for any time or from time to time the exercise 
of any of the power of the owner under the tender.  

7. Notwithstanding anything contained herein before, our liability shall not exceed 
Rs…………………. (Rupees…………………………only) and shall remain in force 
till…………….. (Date to be filled up shall be 180 days from the date of submission 
of Bid).  

 
 

Date __________________                            ………. ………………………….Bank  
                                                                          Corporate Seal of the Bank                          
 
                                                                     
                                                                     
 
                                                                   By its constitutional Attorney 
                                                              Signature of duly Authorized person  

                                     On behalf of the Bank 
                                                                            With Seal & Signature code 
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4.0 ANNEXURE-D 
 

PERFORMA CERTIFICATE 
(No claim, No arbitration) 

 
To, 
Chief General Manager (Thermal) 
Gujarat Industries Power Company Limited, 
Surat Lignite Power Plant, 
Village: Nani Naroli, Ta. Mangrol, 
Dist. Surat – 394110 (Gujarat). 
 
Dear Sir, 

 
Subject:__________________________________________________________ 
 
Ref: Work Order No.:_____________________________________Dated____________ 
 
We hereby confirm with free consent as under:- 
1. The measurements certified in final bill is full and final. We accept all the certified 

measurements and no claim related to the measurement is left. 
2. The payment certified in that or above referred LoI / contract is full and final. We accept 

this, and no claim related to payment is left. 
3. The rates of the LoI / contract and its amendments are firm till completion of contract 

and extension period. We shall not claim any escalation against these rates. 
4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will 

not resort to arbitration. 
5. No extra items are left to be settled. 
6. We do not have any claims against any item related to the LoI than those items certified 

in the bills. 
7. We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL 

against non compliance or as decided by GIPCL within terms & conditions of contract. 
8. We have paid royalties, taxes for all the materials procured by us, for carrying out the 

works for above LoI and we indemnify GIPCL from any liability arising thereof. 
9. In case of any disputes arising in future related to payment of royalties, all liabilities of 

settlement of dispute and its payment if any, will be borne by us. 
10.  We have paid wages to all the workmen who were deployed by us for carrying out 

above referred work as per prevailing Minimum wages act. We have also fulfilled all 
requirements of the P.F. Act. We have maintained all records necessary as per the 
statutory requirements. We hereby indemnify GIPCL from any disputes arising in future 
related to payment of labours, Provident Fund, etc.. and confirm that all liabilities of 
settlements of disputes and their payment is our responsibility.  

 
The above confirmation will come into effect as soon as payment from final bill after due 
recoveries will be received by us. 
 
For, M/S.______________________ 
 
Signature, Stamp and date. 
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5.0 ANNEXURE-E 
 

TOOLS AND TACKLES TO BE PROVIDED BY CONTRACTOR 
 

Sr. 
No. 

Tools and equipments Purpose/Use 

1 Knives  

 Putty knife For applying putty to cover dents, undulations, cracks, knots 
in wooden surfaces. 

 Scrapping knife For removing old paints and hard materials form surface and 
not to use on oily or greasy surface directly. 

 Chisel knife For cutting hard old thick paint 

 Moulding knife or contour 
knife 

For scrapping or rubbing on peculiarly shaped/contours like 
statue, ornamental carving, curved protions, etc. 

 Pallet knife For mixing the paint in drums 

 Stencil knife For cutting stencils 

2 Brushes  

 Flat brush For painting generally flat wooden and metal surfaces 

 Round brush For painting very large areas quickly for preparatory 
application. 

 Curve brush For painting curved surfaces of irregular design. 

 Taper brush For white washing covering large area of contact. 

 Wall brush or ground brush For painting walls 

 White wash brush For white washing 

 Calcimine brush For applying calcimine or water paint to ceiling and walls and 
not used for applying oil paint. 

 Dust brush For removing dust, dirt before painting 

 Wire brush For removing tightly adhering rust on metal surfaces. 

 Stencil brush For stencil work 

 Artist brush For lettering/arts 

 Stippler brush For painting on very rough surfaces. 

3 Blow lamp For removing thick old paint form metal surfaces by heating 
and not used on wood, glass, cement surfaces. 

4 Pallet board For mixing various colours by artists. 

5. Plumb ball For drawing vertical lines 

6. Shade card For choosing shades of a single colour. 

7. Emery sheets available in 
four types: Sand papers, 

For removing unwanted materials and creating surface 
roughness. 
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Sr. 
No. 

Tools and equipments Purpose/Use 

Cloth emery, Waterproof 
emery, Abrasive stones 

8. Stencil paper For cutting or making stencil 

9. Viscosity For measuring the consistency or flow of paint. 

10. Elcometer For measuring dry film thickness (DFT) of paint in microns 
and this works on eltromagnetic principle ( 1 micron =0.001 
mm) 

11. Gloss meter For measuring gloss value of dry paint film. 

12. Wet flatting machine For flattening the putty applied areas. 

13. Drop sheet Available in the form of paper, gunny bag, polythene paper 
etc. to protect flooring and furniture form paint particularly 
used for ceiling and interior works. 

14. Ladder Essentially used for painting ceiling, side walls, etc. 

15. Masking tape For covering areas which are not to be painted. 

16. Paint bucket For containing paints for painting. 

17. Straight edge/ruler For drawing straight line bands, border line, etc. 

18. Strainer For filtering the paint to remove dust, dirt & other insoluble 
materials before applying paint on the surface. 

19. Brush holder For keeping brushes after completing the painting. 

20. Rubber block For flatting small, curved areas where wet flatting machine 
can not be used. 

21. Spray Gun For painting the surfaces by mode of spraying. 

22. Wire brush, chisels  As required for surface preparation 

23. Grinder Minimum 25 nos. (in working condition) with Flap Disc 
Buffing wheels. 

24. Flap Disc Buffing wheels As required for proper cleaning of entire rust from steel 
structure. 

25. Safety Net Sufficient quantity for working at height 

26. Safety shoes/ Safety helmet  For all workers/ supervisor 

27. Safety belt & fall arrestor For all workers working at height 

28. Safety Life line As required 

29.  MS scaffolding with Jali (for 
platform) 

Sufficient quantity  

30 Drill machine with stirrer 
attachment 

04 nos. for mixing paint & thinner 

31 Lighting fixture with cables, 
Halogen, bulbs, ELCB etc.  

As required for night working 
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6.0      ANNEXURE-F  
 
 
 

GUJARAT INDUSTRIES POWER COMPANY LIMITED 
(Surat Lignite Power Plant) 

 

 
SCHEDULE OF DEVIATION 

 
All the deviations from the general and special conditions of contract shall be filled 
by BIDDER clause by clause in this schedule. 

 
Sr. 
No 

SECTION  CLAUSE NO AS PER TENDER 
DOCUMENT 

DEVIATION 

     
     
     
     
     
     
     
     

 
The bidder here by certifies that the above mentioned are the only deviations from 
GIPCL’s General/ Special Conditions of this enquiry. The bidder further confirms 
that in the events any other data and information presented in the BIDDER’s 
proposal and accompanying documents are at variance with specific requirements 
laid out in the GIPCL’s General /Special Conditions, then the latter shall govern and 
will be binding on the BIDDER for quoted price. 
 
 
 
COMPANY SEAL     SIGNATURE   ………………… 
          
       NAME     ……………………… 
 
 
       DESIGNATION …………….. 
 
       COMPANY ……………… 
 
       DATE  …………….. 
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7.0      ANNEXURE-G  
 
 

Declaration cum Undertaking for Safety Laws and Regulations Compliance 
(To be submitted on Company’s Letter Head) 

 
I ______________________ on behalf of ………Name of Party/Company………..hereby confirm, 
agree and undertake that all the Statutory and Safety Laws and Regulations of the applicable 
Authority/ies shall be strictly followed for all types of works at the site during the period of the 
Contract, if awarded to me.  
 
PLACE: 
DATE: 
           

        Signed and Stamped by the 
Authorized Signatory of the Bidder 

 
 
8.0      ANNEXURE-H  
 

 
Declaration for Contractual Litigations 

(To be submitted on Company’s Letter Head) 
Please Tick (√) whichever is correct option 

 
I ______________________ on behalf of ………Name of Party/Company………..hereby confirm 
that I /We have  

a. Not invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings 
/ Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations for the last three (03) years. There are no ongoing/pending legal 
matter(s) with any of the Govt. of Gujarat Undertakings / GoG supported 
Companies, including GIPCL.  

 
                                                                                  Please Tick (    )  

OR 
b.  Invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings / 

Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations for the last three( 03) years.  

 
                                                                                                                Please Tick (    )  
 
If “b” is applicable, please submit the details for the same.  
 
The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this 
regard shall amount to disqualification of the Bid being submitted herein. 
 
 
PLACE: 
DATE: 
           

        Signed and Stamped by the 
Authorized Signatory of the Bidder 
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9.0      ANNEXURE-I  
 
 
 
 

CERTIFICATE OF COMPLIANCE BY CONTRACTOR 
(To be submitted with each monthly bill on letter head along with labour compliance 

records) 
 
Certified that M/s.............................................................................has been awarded BRC 

/ BMC for ............................................................................... for the period 

of.........................to .......................... at Gujarat Industries Power Company Limited – Surat 

Lignite Power Plant, Nani Naroli. I undertake to be bound by all the provisions of the 

Contract Labour (Regulation & Abolition) Act 1970 and the Contract Labour (Regulation & 

Abolition) Rules 1972, The Employees’ Provident Funds and Miscellaneous Provisions Act 

1952, Minimum Wages Act 1948, Payment of Wages Act 1936 and Payment of Bonus Act 

1965 and all other applicable labour laws in so far as the provisions are applicable to me in 

respect of the employment of contract labour by me for the month of ................................  

 
 
 

For M/s. .....................................  
Authorized Signature with Stamp 

 
 
Place: Nani Naroli  
Date :  
 
 
Through : HoD  
 
 
To,  
GM (HR&A) 
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10.0      ANNEXURE-J  
 

 
(To be submitted on Company’s Letter Head on six monthly and with final bill) 

 

Declaration & Undertaking for disposal of empty paint drums/barrels 
 
 

I __________________________ on behalf of …………………………………………………… (Name 
of contractor) hereby confirm that I/We have taken all our empty paint drums & barrels to outside of 
SLPP premises on date ___________ through our vehicle/s no./s. 
___________________________________. We also declare & confirm that all these empty paint 
drums/barrels have been disposed as per prevailing GPCB (Gujarat Pollution Control Board) 
norms/guidelines and shall indemnify, keep harmless the GIPCL against any future liabilities or 
consequences in this regard.  
 
The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this 
regard shall amont to legal action, including forfeiting of our security deposit/pending dues and also 
to disqualification for future bid participation of GIPCL. 
 
 
PLACE: 
DATE: 
           

        Signed and Stamped by the 
Authorized Signatory of the Contractor 

_______________________________________________________________________
_ 

11.0    Form-A  
 

List of qualifying staff to be submitted with physical documents  
 

Sr. No. Name of Supervisor Qualification Experience 
    
    
    
    

 
Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date  
_______________________________________________________________________ 
12.0    Form-B  

 
List of Tools & Tackles to be submitted with physical documents  

 
Sr. No. Description Nos.  Status 
    
    
    
    
    

 
Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date 
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13.0      ANNEXURE-K  
 

PROCEDURE FOR MAKING ONLINE PAYMENT OF EMD/SD/TENDER FEE 
 
1. For making online payment, first go to the website: www.gipcl.com  
 
2. Then, click on the caption/link as can see like:  
 
“Click here for Making Online Payment of EMD/SD, Advance for Ash, Advance for 
DM water etc.”  
(The link is visible as horizontal highlighted in “BLUE” shade below Tenders - News & 
Update Section).   
 
3. After clicking the link the new page will open. On this page, No need to enter User Name 

and Password. Directly click on “Payment Form” given below the sign in option.  
 
4. After clicking the “Payment Form”, the vendor has to enter the details asked which will 

be self-explanatory. It is desired that all the information may be filled correctly so that 
the payment made can be tracked.  

 
If the some required fields are not known/available, vendor may write “Not Available” and 
then proceed. E.g. some information like Party code is not available to vendor or GST No. 
not available with vendor.  
 
Optional Note: Although mentioned as above can be proceeded with “Not available”, It will 
be appreciated that regular vendors may obtain the party code from Materials Dept. or 
Concerned Person, so that the vendor can be identified. The same party code may be used 
for future transactions also.  
 
After entering the details, click on SUBMIT Button.  
 
5. The vendor/Party will be redirected to Payment Gateway. 
    By selecting the desired payment mode, payment can be made:  
 
6. After making the payment, the receipt will be generated which has to be shared with 

Concerned Person of GIPCL. 
 
Important Note: Please note that for making online payment through the above gateway, 
the charges* as below will be applicable, which has to be borne by Vendor/Party making 
the Payment: 
 
Payment Mode  Charges  
Net Banking  Rs.9 + GST  
Debit Card  NIL  
Credit Card  0.75% + GST  
International Card  3.00% + GST  
UPI  NIL  
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14.0      ANNEXURE-L 
 
                                                     PARTICULARS OF THE BIDDER 
  

(To be submitted with physical techno-commercial bid) 
 
Sr. 
No.  

Particulars  Please provide 
information here. 

 
1. 
 

 
Name of Bidder  

 

 
2. 
 

 
a. Registered Office Address:  
 
b. Address for Correspondence:  
 
c. E-mail ID:  
 

 

 
3. 
 

 
Contact Details:  
 
Contact Person Name  
 
Telephone No. :  
 
Mobile No.:  
 

 

 
4. 
 

Year of establishment  
 
PAN No.  
 
GST No  

 

5. User ID for e-reverse auction on website:  
https://e-auction.nprocure.com 
 

 

 
 
 
COMPANY SEAL                                                           SIGNATURE …………………  
                                                                                                          
                                                                                         NAME …………………  
 
                                                                                          DESIGNATION ……………..  
                                
                                                                                           COMPANY ………………  
 
                                                                                             DATE …………….. 
 
 
 


