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GUJARAT INDUSTRIES POWER COMPANY LIMITED 
(Surat Lignite Power Plant) 

AT & POST NANI NAROLI, TALUKA: MANGROL, DIST: SURAT, PIN 394110 (GUJARAT) 
Phone Nos.: EPABX (02629) 261063 to 261072, fax No.: (02629) 261080 

 
 
TENDER DOCUMENTS FOR; 
 

Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: 
Biennial contract for PACKAGE-I: Monitoring & Maintenance services 
for Sewage Treatment & Recycling Plant at SLPP-Colony and 
PACKAGE-II: Monitoring services for PT, ETP & Run Off System at DM 
Plant in Plant premises (Year: 2024-26). 

 
Bid No.: SLPP/Civil/STP & ETP/2024-26  

(nProcure E-Tender ID: 96498) 
 

 

 

INSTRUCTIONS TO BIDDERS & CONDITIONS OF 

CONTRACT WIRH SoR 
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NOTICE INVITING TENDER (NIT) 
TENDER NO.: SLPP/Civil/ STP & ETP/2024-26  

Name of work Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: 
Biennial contract for PACKAGE-I: Monitoring & 
Maintenance services for Sewage Treatment & 
Recycling Plant at SLPP-Colony and PACKAGE-II: 
Monitoring services for PT, ETP & Run Off System at 
DM Plant in Plant premises (Year: 2024-26). 

Estimated value of work Rs. 50,73,507.00 (excluding GST) as per Schedule of 
Rate & estimated quantities mentioned in Section-E. 

Place of work GIPCL-SLPP Power Plant & SLPP Colony at Village: 
Nani Naroli, Valia Mines, Mangrol Mines, Vastan 
Mines, etc… Taluka: Mangrol, Dist.: Surat - 394110 
(Gujarat). 

Quantity The successful Bidder will be awarded this contract 
involving total quantities of various items as mentioned 
against item descriptions in SoR (Schedule of Rate) 
cum BOQ (Section-E). 

Contract period Two Years from the date as mentioned in order. 

EMD Rs. 51,000/- (Rupees Fifty One Thousand only) by 
Demand Draft payable at Mosali-Surat/Nani 
Naroli/Surat or irrecoverable Bank Guarantee in favor 
of GIPCL from approved Banks mentioned in this 
tender or through RTGS/NEFT or through online 
payment gateway of company’s website: 
www.gipcl.com (online Payment Form) as per details 
mentioned herein under clause no. 07 of Instructions to 
Bidders. 

Tender Fee Rs.2,950/- (Rupees Two Thousand Nine Hundred fifty 
only)  Non-refundable, inclusive of applicable GST 
through RTGS or through online payment gateway 
from website: www.gipcl.com as per details mentioned 
herein under clause no. 07 of Instructions to Bidders. 

Site visit 
Site visit at GIPCL (Surat Lignite Power Plant), Village: 
Nani Naroli, Taluka- Mangrol, Dist. Surat - 394112 
(Gujarat) before submission of bid as per details 
mentioned hereinunder in clause no. 4 of Instructions 
to Bidders (Section-A). 

Availability of online e-Tender 
document 

On website: https://tender.nprocure.com or 
https://gipcltender.nprocure.com  

Last date of online submission of 
offer 

Through website: https://tender.nprocure.com or  
https://gipcltender.nprocure.com up to 10.09.2024, 17:30 

hrs. 

Submission of EMD, Tender fee 
RTGS detail and other supporting 
documents for technical Bid in 
physical form. 

On or before 10.09.2024, 17:30 hrs. during working 
days at office of Surat Lignite Power Plant, Nani Naroli, 
Dist. Surat, PIN: 394112 (Gujarat)  
 

E-Reverse Auction E-Reverse Auction will be executed through website: 
https://e-auction.nprocure.com (Schedule will be 
intimated later on to eligible bidders). 

 
 
 

http://www.gipcl.com/
http://www.gipcl.com/
https://gipcltender.nprocure.com/
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NOTES: 
 
1.        Amendment / corrigendum of the tender document, forms, schedules, etc... may be 

done any time by the GIPCL during the period of publication of tender in the website. 
The Bidders are required to visit the website regularly till the last date & time of Bid 
submission.  

2.  GIPCL reserves the right to reject any or all the tenders without assigning any 
reason thereof. 

3. The Bidders are required to quote the rate strictly as per the terms and conditions 
mentioned in the tender document, adhering to technical specifications as well.  

4. The Bidders are required to submit their Bids online only through the website 
https://tender.nprocure.com or https://gipcltender.nprocure.com. (E-Tender No.: 
96498). 

5. EMD either in physical form by way of DD/BG or copies of payment receipts of EMD 
and Tender fee paid through RTGS/online along with other supporting documents 
are to be submitted in physical form in sealed cover/envelop at the following address 
on or before date & time mentioned above in NIT. At the top of envelop, tender 
notice no.: SLPP/Civil/ STP & ETP/2024-26 should be mentioned.  

6.  Bidders are advised to upload the tender well in advance to avoid delay in 
submission of tenders due to n-procure site related issues. In case of any issues 
/difficulties cropping up during on line uploading / submission of documents, bidders 
are requested to inform these well in advance (at least two days before closing of 
tender) to (n) Code Solutions as mentioned in Section-B of tender and as well as to 
GIPCL mail to khmistry@gipcl.com 

 
            Chief General Manager (RE & SLPP) 

Gujarat Industries Power Company Limited 
 Surat Lignite Power Plant 
 At Village: Nani Naroli, 
 Taluka: Mangrol, 
 Dist.:Surat-394 110, Gujarat. 
 Phone: (02629) 261063-72.  E-Mail: civilslpp@gipcl.com & khmistry@gipcl.com  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://gipcltender.nprocure.com/
mailto:khmistry@gipcl.com
mailto:civilslpp@gipcl.com
mailto:khmistry@gipcl.com
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SECTION-A 
INSTRUCTIONS TO BIDDERS 

1.  PLANT SYNOPSIS 
 

Gujarat Industries Power Company Limited (GIPCL) (henceforth be named 
Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an installed 
capacity of 1084.4 MW comprising of various conventional and renewable projects.  
 
GIPCL commissioned its first power project ; a 145 MW gas based combined cycle 
power plant in 1992 at Vadodara. It expanded its capacity 165 MW Naptha and gas 
based Combined Cycle Power Plant at Vadodara in 1997. GIPCL has commissioned 
1MWp Distributed Solar Power Projects at two locations in Gujarat viz. at Village: 
Amrol, Dist.: Anand and at Village: Vastan, Taluka Mangrol, Dist.: Surat 
 
Surat Lignite Power Plant (SLPP) with four units of 125 MW capacity each is located 
at Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL has also 
operating its own captive Lignite and Lime Stone Mines close to the Power Plant. 
The Power Plant is based on Circulating Fluidized Bed Combustion (CFBC) 
technology for the Boilers, where Lignite is burnt along with Lime Stone in the 
Combustor of the Boiler. It commissioned 5 MW solar power station at SLPP in 
2012.  
 
GIPCL has successfully commissioned a 2 x 40 MW Solar Project in year 2017 as 
well as a 75 MW Solar Power Project in year 2019 at Gujarat Solar Park, Village 
Charanka, Dist.: Patan and 100 MW Solar PV project in year 2021 at the 
Raghanesda Solar Park. GIPCL has also successfully commissioned 112.40 MW 
wind farms at different location of Gujarat. 

 
Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, 
which are on Mumbai-Ahmedabad highway. From Kosamba, SLPP is around 32 KM, 
out of which 27 KM is part of the National & State Highway and balance 5 KM is 
District Road. From Kim, SLPP is around 18 KM, out of which 13 KM is the State 
Highway and balance 5 KM is District Road. The nearest Broad Gauge Railway Line 
is at Kim, which is around 21 KM from the SLPP. Surat is approximately 50 KM from 
the SLPP. Location Map for SLPP is as under. 
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   The Company intends to award Biennial Maintenance Contract (BMC) for Monitoring 
& Maintenance services for STP and Recycling Plant at colony & Monitoring services 
for PT, ETP & Run Off Pond System at DM Plant in Plant premises for two Years of 
contract period at SLPP-Plant & SLPP-Colony and is therefore inviting open tenders 
online (n-procure web site) from experienced & resourceful contractors. 

 
2. SCOPE OF WORK 
 
           The scope of work covered in general comprises of following packages. 
 
           PACKAGE-l:  Monitoring & Maintenance services for sewage treatment & Recycling      

plant at colony. 
            PACKAGE-II:  Monitoring services for PT, ETP & Run Off System at DM Plant. 
 
2.1  Details of each package as under:- 

 

 Package I : Monitoring & Maintenance services for sewage treatment & Recycling 
plant at colony. The scope of work also including  :- 
 
a. Routine Monitoring of sewage treatment plant with deploying minimum one 

skilled person having Mechanical and Electrical background / experience in 
General shift and one unskilled persons for shift on monthly basis for 
operating the plant. The scope of work and quoted rate also includes 
deployment of extra manpower during weekly off day/ absence of available 
manpower. Further, the scope of work and quoted rate also includes 
deployment of additional manpower (minimum one skilled person having 
Mechanical and Electrical background / experience in General shift and one 
unskilled persons for shift and required additional person for round the clock 
working (All three shifts) for operation of STP plant during monsoon period of 
three months. The quoted rate includes deputation of additional manpower 
during monsoon season for three shifts working and also deputation of 
manpower during weekly off/absence of available manpower without 
additional financial implication to GIPCL for payment to additional manpower 
or for overtime of existing manpower for smooth operation of STP. 

b. GIPCL will also deployed one unskilled manpower in shift duty for operation 
of STP plant in colony. The payment of said person shall be given by GIPCL 
directly. However, in absence of GIPCL deployed manpower, contractor have 
to arrange manpower in shift for operation of STP plant. The quoted rate also 
includes deployment of extra manpower or over time of existing manpower 
during weekly off day/ absence of GIPCL manpower. 

c. Unit Monitoring shall include of raw sewage pumps, aeration tank with 
surface aerator, clarifier with mechanism and sludge pumps, carbon and 
pressure filters with treated effluent pumps and chlorination with hypochlorite 
solution and submission of daily report thereof.   

d. Contractor shall carry out testing of samples twice in a month for COD and 
BOD and submission of reports thereof. Contractor shall visit twice in a 
month & submit visit report with status of each equipment & line of action for 
smooth operation & maintenance of STP. 

e. The scope of work for maintenance services for sewage treatment & 
Recycling plant at colony includes supply of all spares like bearings pump 
parts (mechanical parts), nuts and bolts and consumable including kerosene, 
HYPOCHLORITE solution etc shall be in the contractor scope of work. All 
required tools, tackles, jutes and other misc things required for maintenance 
work shall be arranged by contractor. The scope of work and quoted rate 
shall also include supply Hypochlorite solution required for daily 
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chlorination (Minimum 10 Litre/day) and maintaining enough stock of 
this material at site. The scope of work also included supply of require 
quantity of GUD, UREA & DAP as directive and requirement given by 
Engineer in charge. 

f. The scope of work shall also include monitoring of the distribution networks 
of recycled water to the connected houses, garden area, cricket ground area 
by operating respective valves and checking the flows of water, monitoring of 
leakages at each place by engaging one person for the same.  The scope of 
work includes monitor leakages of recycling pipes and attending the same 
immediately as per item nomenclature of schedule of price enclosed 
herewith. 

g. Contractor shall carry out repairing of breakdown equipments immediately. 
For repairing of equipments transportation shall be arrange by GIPCL 
free of cost. For lifting of pump hydra shall be provided by GIPCL Free 
of cost. 

h. The scope of work for preventive maintenance of equipment shall be as per 
Section-II & as per directive and instruction of Engineer in charge by 
engaging separate skilled manpower and required tools, tackles, equipments, 
consumables. The contractor shall arrange required skill manpower (fitter, 
welder, Forman, workers) and required tools, tackles, equipments, 
consumables for preventive maintenance (as per specified frequency) and 
breakdown maintenance of all the equipment, piping, valves, filter, filter 
media and other all associated works for smooth operation of STP and also 
submit detailed report of preventative maintenance. Payments shall be done 
after satisfactory preventive & breakdown maintenance, joint record (duly 
signed by contractor & GIPCL engineer) and verification of engineer in 
charge. 
 

         Package II : Monitoring services for PT, ETP & Run Off System at DM Plant. The 
scope of work also including below points :- 

 
a. Routine Monitoring of water treatment plant, effluent treatment plant, runoff 

clarifier and water recovery pit pump with deploying eight person (one site in-
charge + 03 operators + 04 helpers) having chemical background with/ 
experience of ETP on monthly basis for operating the plant. 

b. The scope of work for Monitoring shall include of two water treatment clarifier 
and related all auxiliaries, Effluent treatment plant and related all auxiliaries, 
all recovery pits and pumps, two numbers of thickeners, three numbers of 
centrifuge and related axillaries, Run off pond clarifier and related auxiliaries 
and preparation of all process related chemicals as well as shifting of process 
related chemicals from chemical house to dosing tank.   

c. Contractor shall carry out testing of samples on hourly basis for ETP and 
runoff clarifier at GIPCL lab and recorded at site. 

d.      Contractor shall have to remain present during the visit of any authority from 
GPCB, CPCB & MOEF for joint sampling and clarification if required.  

e. The following tests / reports are required to be submitted every 15 days for 
the treated water:-  (I)  BOD (ii) COD (iii) (iii) PH value (IV) Suspended solids 
(v) Oil & Grease (VI) Total Disssolved Solids (TDS).         

            
2.2            The bid submitted by the bidder not covering the total scope of work and services 

as detailed out in the tender document shall be liable for rejection.  
2.3         Quantum of job mentioned against all items in the price bid are indicative only & 

may vary as per site requirement & not to be construed as maximum or 
guaranteed quantity. The quantities shown in the price bid are approximate 
quantities for the contract period and they may vary as per job requirements.  
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2.4      All the miscellaneous activities pertaining to specific work to be executed for 
satisfactory performance is in the scope of contractor in his quoted rates.  

 
3. GENERAL INSTRUCTIONS  
              

3.1 The Bidders who are interested in participating in the tender must read and 
comply with the instructions and the Terms & Conditions contained in the 
tender documents.  

3.2 The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any 
alteration, erasures or overwriting shall be liable to make the tender invalid 
unless the same is neatly carried out and attested over the full signature of 
Bidder. The decision of the Company to interpret the information and rates 
filled in by the Bidder shall be final and binding on the Bidder. 

3.3 The Bidders are requested to make themselves fully conversant with the 
General Conditions of Contract, Special Conditions of Contract, Technical 
Specifications, Site conditions, Safety & Health Aspects and Norms to be 
observed etc. before submitting their bids so that no ambiguity arises in these 
respects subsequent to submission of the Bids. 

3.4 Before quoting the bid, the Bidder must visit site and should go through the 
specifications, scope of work etc. and get himself/herself fully conversant with 
them. The Bid should include cost of mobilization & demobilization and cost to 
adhere to all Safety Norms, legal & statutory requirements, etc… as described 
in the tender. No relaxation or request for revision of quoted/accepted rates 
shall be entertained subsequent to the opening of Bid or during contract 
period on account of mobilization or Safety costs or other costs or rate hikes 
whatsoever and contractor should complete the entire scope of work with due 
diligence without demanding any escalation in final accepted rates / work 
order rates. 

3.5 Bidder has to submit all the information as per required Bid document. Failure 
to furnish all the information as per required Bid documents or submission of a 
Bid containing deviations from the contractual terms and conditions, 
specifications and requirements, shall be rejected. 

3.6 The Bids shall be submitted within the time frames set out in the Notice 
Inviting Tender (‘NIT’) and Bids submitted thereafter shall not be accepted and 
considered.  

3.7 The tender documents shall not be transferable. 
3.8 The Bidders are expected to examine all instructions, forms, terms & 

specifications in the Bid documents and to get fully acquainted themselves 
with all the conditions and matters which may affect the subject matter of the 
work/tender or the cost thereof. If any Bidder finds any discrepancies or 
omissions in the specifications and documents or any doubt in true meaning 
or interpretation of any part, he shall seek necessary clarifications in writing or 
during Pre-Bid meeting if required. 

3.9 Conditional offers shall not be considered and liable to be rejected. 
3.10 The Company reserves the right to extend the deadlines for submission of the 

Bids by giving amendments.  
3.11 During evaluation of Bids the Company may, at its discretion ask the Bidder 

(s) for clarification of their Bid. The request for clarification and the response 
shall be in writing and no change in prices or substance of the Bid shall be 
sought, offered or permitted. 

3.12 The Company reserves the right to amend/ modify the Bidding documents at 
any time prior to the deadline for submission of Bids, either at its own 
discretion or in response to the clarification requested by a prospective Bidder. 
In such case, the Company may in its discretion extend the deadline for 
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submission of Bids in order to facilitate the prospective Bidders for 
incorporating the effect of the amendment in their Bids. 

3.13 The Bidders shall bear all costs and expenses associated with the preparation 
and submission of their respective Bids, to attend meetings or conferences, if 
any, including any pre award discussion with the successful Bidder, technical 
and other presentations etc. and the Company shall not be liable for any 
expense thereof.  

3.14  If the successful Bidder is a joint venture, formed of two or more companies, 
the Bidder along with the partners shall accept joint and several 
responsibilities and liabilities for all obligations under the Contract. 

3.15  Timely and satisfactory completion of the work and strict adherence to the 
allotted time frames for jobs shall be the essence of the contract. 

3.16  The Company reserves the right to qualify/disqualify any applicant without 
assigning any reason.  

3.17  The Bidder shall be disqualified if any untrue statement or misrepresentation 
is made in the Bid forms, attachments and other supporting documents 
submitted by the Bidder. 

 
4.  PLANT & COLONY/ SITE VISIT 

 
It is perquisite and necessary for all interested bidders to visit the Surat Lignite 
Power Plant (SLPP) after downloading the tender to understand the actual working 
conditions, compliance related to labour, safety etc… before submitting their offer. 
Failing which, any consequential liabilities arising will be to bidder’s account. The 
Bidders shall examine the site of works and its surroundings at his/her own 
responsibility. The bidders shall collect information that may be necessary for 
preparing the Bid and entering into a contract. All costs and liabilities arising out of 
the site visit shall be at Bidder’s account. 
 
The Bidder is deemed to have examined and understood the tender document, 
obtained his/her own information in all matters whatsoever that might affect the 
carrying out the works expressly mentioned or works which may have to be carried 
out to fulfill his/her contractual obligation within the scheduled rates and to have 
satisfied himself/herself to the sufficiency for his/her offer. 
 
The submission of tender by a contractor implies that he has read these   
instructions, conditions of the contract etc. and has himself aware of the scope, 
nature of works & specifications of the works to be done. GIPCL will not, therefore 
after acceptance of contractor’s rate, pay any extra charges for any other reason in 
case the contractor is found later on to have misjudged the site conditions. 

 
Any error in description or quantity or omission in the contract document shall not 
vitiate the contract or release the contractor from executing the work comprised in 
the contract according to scope of works, magnitude of the works, requirement of 
manpower & materials, equipment, tools & tackles, labour, etc. Contractor has to 
complete the work in accordance with the contract documents irrespective of any 
defects, omissions or errors that may be found in the contract documents. 
 
BIDDER shall inspect the site, examine and obtain all information required and 
satisfy himself regarding matters such as access to site, communication, transport, 
working condition including constraint of work place, confined area, importance of 
work, round the clock working conditions, additional safety requirements, flow of 
water during monsoon/dry season in the River/Nallah, the type and number of 
equipment, tools/tackles, skilled manpower, consumables and facilities required for 
the satisfactory completion of work, the quantity of various items of the work, the 
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availability of local labour/skilled worker, availability and rates of material & skilled 
worker, availability of additional manpower during monsoon season, local working 
conditions, uncertainties of weather, obstructions and hindrances that may arise etc 
which may affect the work or cost thereof, before submission of his Bid.  Ignorance 
of site conditions shall not be accepted by the GIPCL as basis for any claim for 
compensation. The submission of a Bid by the BIDDER will be construed as 
evidence that such an examination was made. Any later claims / disputes in regard 
to rates quoted shall not be entertained or considered by the GIPCL. 
 
The Rate/price quoted by BIDDER shall be based on his own knowledge and 
judgment of the conditions and hazards involved and shall not be based on any 
representations of the Engineer. 

 
5. ELIGIBILITY CRITERIA    
 

The following criteria will be adopted for qualifying the Bidders for consideration of 
the Bid for the further proceeding. 
 

5.1 Bidder should possess minimum Three years of industrial work experience during 
last five years in similar nature of works like Operation and maintenance of STP/ETP 
of Power Plants / Process Industries / Colony/ Corporation / Corporate Sectors / 
Institutes and should enclose proof of the same. Bidder shall submit necessary 
evidence for the same like attested copies of work orders along with work completion 
certificates from clients. The work completion certificate shall comprise of order 
value and executed value. Bidders should have executed the work directly. The work 
executed as a sub-contractor or subletting agency shall not be taken in to 
consideration. 
Note: For evaluation of the bid the executed value mentioned in the work completion 
certificate will be considered. 

5.2 Bidder should produce evidence of having experience of successfully completed 
similar works as defined hereunder during last five years ending last day of the 
month previous to the one in which tender is invited, satisfactory progress of ongoing 
works etc. along with certified copies of documentary evidence preferably photo 
copies of work experience from the clients. The experience should be either of the 
following: 
 

a. One similar completed work each costing not less than the amount equal 
to Rs. 17.95 lakhs.  

OR 
b. Two similar completed work each costing not less than the amount equal 

to Rs. 11.97 lakhs.  
OR 

c. Three similar completed work each costing not less than the amount 
equal to Rs. 8.97 lakhs.  

Bidder should specifically mention fulfilling of above criteria in his offer along with 
details of work orders & work completion certificates issued by clients. 
 

5.3 Tender fee: The tender fee (non-refundable) shall be submitted through RTGS or 
through online payment as per details provided in clause no. 7 herein under. 
Demand Draft will not be accepted for Tender Fee 

5.4 EMD: The EMD shall be accompanied in the form of DD or Bank Guarantee given 
by Bank as described in subsequent clause no. 7. or through online payment as per 
details provided in clause no. 7 herein under. 

5.5 Bidder should have separate Employees Provident Fund code number towards 
registration of firm with RPF commissioner. 
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5.6 Attested copies of relevant documents duly signed & seal on each & every page 
shall be submitted. The above documents will be analyzed and after satisfaction, the 
Price Bid will be open. GIPCL may verify the documents, experience certificates 
issued by concern authority. After opening of technical Bid, if any required attested 
documents found missing in the Technical Bid submitted by the Bidder, the tender 
inviting authority may inform to that Bidder only once by E-mail to submit the missing 
required documents within stipulated time limit. If Bidder/Bidders fail to submit within 
stipulated time, their Bid will be declared technically disqualified and no further 
correspondence will be entertained. 

5.7 Bidder should have minimum average annual turnover of Rs. 8.97 lakhs for 
last three financial years i.e. (2020-21,2021-22 & 2022-23). Bidder shall furnish 
annual audited financial statement duly certified by Chartered Accountant for the last 
three financial years to demonstrate the financial healthiness of the company. The 
balance Sheet must be in the name of the company. Any type of MOU for this 
purpose will not be entertained.  
 
Note: In case, the annual turnover is less than the statutory guideline which does not 
require audit, the bidder shall submit the turnover certificate from Chartered 
Accountant.  

5.8 The Bidder has to submit INCOME TAX Permanent Account Number (PAN), 
TIN/VAT no. of the firm. Copies of the same shall be submitted. 

5.9 The net worth of the bidder should be positive as evidenced from audited accounts 
of last financial year i.e. FY-2022-23. 

5.10 In case Bidder is a Consortium/Joint deed of undertaking of company, the above 
requirements/credential of consortium leader/bidder shall be considered unless 
otherwise specifically mentioned in the tender.  

5.11 If Bidder or its Partner(s) or Director(s) is /are/was Black Listed / Deregistered / 
Stopped or banned from dealing in the past by any Govt, of Gujarat Undertakings / 
Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations, Bid of that party may be liable to be rejected. Bidder agrees and 
undertakes to accept decision of GIPCL in this regards as final and binding on the 
Bidder without any demur and that no further correspondence shall be done in this 
regard at any stage. Bidder shall have to submit “Declaration for Contractual 
Litigations” as amended in Annexure / Form attached. 

5.12   Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of 
Safety Laws and Regulations” as amended in Annexure / Form attached as 
Annexure-F under Section-F.  

• If any Major Violation of any safety law(s) / Rule(s) is / are found during the 
preceding Three (3) years, Bid of that party will be liable to be rejected. Bidder 
agrees and undertakes to accept decision of GIPCL in this regards as final and 
binding on the Bidder without any demur and that no further correspondence 
shall be done in this regard at any stage.  
• If any of the details submitted in the prescribed Annexure / Form to the Bid 
is/are found to be false, incorrect at any time in future, then the Contract awarded 
to that Bidder / Contractor shall be liable to be terminated forthwith without any 
notice / correspondence and Bidder agrees and undertakes to accept decision of 
GIPCL in this regards as final and binding on the Bidder without any demur and 
that no further correspondence shall be done in this regard at any stage. Further, 
Performance / Security Deposit will also be liable to be forfeited. Any dues to 
GIPCL from the Bidder / Contractor shall be recovered from the pending bills or 
any other dues payable to the Bidder / Contractor, if any or otherwise through 
any other recourse available under the Laws. 
 



Tender for “Surat Lignite Power Plant: 4 X 125 MW, Unit # I to IV – BMC for Monitoring & Maintenance services for STP & 
Recycling Plant at colony and Monitoring services for PT, ETP & Run Off System at DM Plant in Plant premises for two years 
of contract period”. Bid No.: SLPP/Civil/STP & ETP/ 2024-26 

 

Page 12 of 72 
 

The Bidder shall submit all the evidences, documents, attested copies of work orders 
& work completion certificates etc… as a proof with EMD &Tender Fee and also 
provide the requisite details online for meeting the prequalification requirements. 
GIPCL will verify the experience, performance, capability & strength of Bidders, 
independently for executing the job. GIPCL may visit the site & consult the owner of 
the industry/property where similar job is executed by the Bidder. GIPCL reserves 
the right to accept/cancel/reject any/all Bids without assigning any reason thereof. 
The tenders of qualified Bidder/Bidders shall only be considered for further 
evaluation 

 
 Site Visit is mandatory prior to submission of bid to understand the scope of work, 

working conditions, site conditions, equipments, tools & tackles, consumables, labor 
deployment, associated risk, surrounding etc. 

 
6. LANGUAGE OF BID 
 

The Bid prepared by the Bidder, and all correspondence and documents relating to 
the Bid exchanged by the Bidder and the Company, shall be written in the English 
language. Any printed literature furnished by the Bidder, written in another language 
shall be accompanied by an English translation for the purpose of interpretation of 
the Bid. 

 
7. EARNEST MONEY DEPOSIT (EMD) AND TENDER FEE 
           

7.1    An EMD of Rs. 51,000/- (Rupees Fifty One Thousand only)  and 
Nonrefundable Tender fee Rs.2,950/- (Rupees Two Thousand Nine Hundred 
fifty only) shall accompany with Bid. Tender fee shall be submitted through 
RTGS / online mode of payment only. 

 
             7.2   The EMD shall be submitted in the form of DD/irrevocable Bank Guarantee in 

favor of Gujarat Industries Power Company Limited from any Schedule 
Public Sector Bank or Private Sector Bank as per Performa of BG enclosed 
with this e-tender.  

 
Bank for EMD DD   Payable at : 
1. Bank of Baroda   Mosali, Dist: Surat 
2. State Bank of India Nani Naroli, Branch Code: 13423 
3. Any Nationalized banks  Surat 

 
                        Alternatively, The EMD & Tender Fee may also be submitted through 

RTGS/NEFT/online mode of payment by the bidders as per the details given 
below:- 

 
RTGS detail for Tender fee: 
 

1. BANK NAME:- State Bank of India  
2. BRANCH:- Nani Naroli  
3. IFSC CODE:- SBIN0013423  
4. BENEFICIARY NAME: Gujarat Industries Power Company Limited  

5. A/C No.- 33514692834 
 
EMD & Tender fee may also be submitted through online payment 
gateway of company’s website:www.gipcl.com (online payment form) 
as per detail provided in ANNEXURE- J of Section-F herein under. 
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7.3      In case EMD is paid in the form of BG, the same shall be valid for a period of 
180 days after the due date for submission of the bid   

7.4 The EMD of the successful bidder will be returned after payment of Security 
Deposit by successful bidder and after award of LOI/Work Order. 
Alternatively, EMD will be converted in SD and successful bidder shall submit 
SD or performance bank guarantee for balance amount. 

7.5 The earnest money deposit paid in the form of demand draft will be refunded 
to the unsuccessful BIDDER as soon as the tender is finalized and awarded 
of LOI/Work Order.  

7.6 Any bid not accompanied with EMD and Tender fee will be rejected. Detail of 
Tender fee & EMD paid by RTGS/online payment should be submitted as 
per. Clause 7.9.EMD in physical form, to be submitted directly to GIPCL as 
per clause 7.9. 

7.7 No interest shall be payable on EMD. 
7.8 The EMD will be forfeited if the BIDDER (i) withdraws his tender after 

acceptance or (ii) withdraws his tender before the validity date of the tender. 
 

7.9 SCHEDULE OF EMD & TENDER FEES AND OTHER SUPPORTING 
DOCUMENTS 

 

Details/receipts of EMD & Tender 
fee paid by RTGS/online or EMD in 
physical form by way of DD/BG (as 
applicable) with other documents 
duly signed to be submitted in 
physical form in sealed cover as 
per details mentioned in NIT. Bid 
No. shall be mentioned at the top 
of cover/envelope.  

Address for Submission: 
Chief General Manager (RE & SLPP) 
GUJARAT INDUSTRIES POWER CO. LTD., 
(Surat Lignite Power Plant) 
Village: Nani Naroli, Taluka: Mangrol, 
District: Surat. PIN: 394 110, Gujarat. 
Phone : 02629-261063 
EMAIL:civilslpp@gipcl.com & 
khmistry@gipcl.com. 

 
8. SUBMISSION OF BIDS 
 

A: MODE OF SUBMISSION 
 
The bids shall be submitted online at the https://tender.nprocure.com or 
https://gipcltender.nprocure.com within the dates specified in the NIT along with the 
details of tender fees, EMD in two parts as under: 
 
(a) Pre-qualification and Techno-commercial Bid without price. 
(b) Price Bid. 

 

Note: Tender fee RTGS details and EMD shall be submitted in physical 

form as per NIT. 
 

(a) Pre-qualification and Techno-commercial Bid without price: 
 
The tender document duly signed in all pages without price bid along with techno-
commercial deviations, if any, shall accompany the bid. The following Information 
shall be provided in the techno commercial bid: 

 
1. Qualification and experience of site in charge. 
2. Schedule of deviation (Annexure-G in Section-F) Technical as well as 

commercial, if any. 
3. Qualification & experience of Supervisors/Engineers. 

 

https://tender.nprocure.com/
https://gipcltender.nprocure.com/
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The following supporting documents shall also be submitted along with EMD & 
Tender Fee in physical form: 

 
1. The tender documents duly signed in all pages without price bid along with 

techno-commercial deviations, if any. 
2. Proof of experience meeting the minimum eligibility criteria 
3. Performance certificate issued by clients. 
4. Previous work order copies. 
5. Details of present work order (if any) 
6. Turn over for the last three years, audited annual accounts/financial statements 

i.e. profit and loss account and balance sheet duly certified by a practicing CA 
will be required. 

7. P.F. Number and Allotment Letter. 
8. PAN Number. 
9. GST registration number/certificate copy. 
10. Declaration-cum-Undertaking for Compliance of Safety Laws & Regulations 

and Contractual Disputes / Litigations as per Performa Annexure-F under 
Section-F. 

11. Bidder should submit duly filled Annexure-H provided under Section-F of 
Tender document 

12. E-Reverse Auction User ID on website: https://e-auction.nprocure.com 
All above documents shall be submitted in soft copies in PDF through e-mail 
before last date of bid submission. 
 

(b) Price Bid: 
 

1. Percentage Rate Price Bid shall be submitted only in soft form through e- portal 
system.  
Note: Estimate includes cost of all manpower, cost of all materials, labour, 
cost of labour charges with their wages along with corresponding statutory 
liabilities, supervisors, vehicles, spares & maintenance, shifting, transportation, 
loading, unloading, equipment, all tools & tackles, mobilization, consumables, 
site visit charges, loading & boarding of staff, accommodation, storage of 
materials/equipments/consumables, preparation & submission of report, office 
establishment, uniform cost, adhoc allowances, other misc. allowances as 
declared by GIPCL safety equipments & PPEs, Legal & Statutory 
requirements, Royalties, Rents, Excise duty, Sales Tax, Stamp Duties, Central 
or State Government or Local body or Municipal Taxes or Duties, Turn over 
Tax, Work Contract Tax, VAT, Octroi duty and / or any other  duty / tax (except 
GST), levied by the Central, State Government or other Public bodies, 
overheads, profit etc…and such other costs that are not specifically mentioned 
herein but will be incurred by the contractor for the satisfactory and timely 
completion of the work. 

2. Bidder shall quote applicable GST separately in online price bid. Goods & 
Service tax shall be paid extra at actual as per prevailing rates as declared by 
Central Government on submission of documentary evidence.  

3. Bidder shall have to quote the rates in the form of %age. i.e. “At 
Estimated Value OR _____%age below the estimated value 
OR______%age above the estimated value.”  

4. The quantities shown in the price Bid are approximate for the contract period 
and may vary as per job requirement.  

5. The quoted price shall be firm for entire contract period and also during 
extension, if requires and shall not be subject to any esacalation in price, idle 
charges for labour, machinery, overhead expenses etc. There will not be any 

https://e-auction.nprocure.com/
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escalation/compensation to the contractor against any revision in MWR 
(Minimum Wage Rates) and revision in materials price. 

6. Contractor shall not pay less than the minimum wages notified by the 
Government from time to time to his/her employees of corresponding category. 

7. Contractor shall at his/Her expanse comply with all labour and industrial laws 
and such other acts and status as may be applicable to this contract in respect 
to pay etc. on account of any default in respect of all liabilities and in case of 
non-compliance of the above, the company can withhold their payments till all 
legal liabilities are discharged. 
 

8. The Bidder shall fill the Bid documents with utmost care in consonance with the 
instructions contained in the Bid documents.  

 
B : METHOD OF TENDERING/SIGNATURE ON BIDS 

 
(i) The Bid must contain the postal address like name, residence and place of 

business of the person or persons submitting the Bid and must be signed and 
sealed by the Bidder with his usual signature. The name of all persons signing 
the documents shall also be typed or printed below the signature on each page. 

(ii) Bid by a joint venture/partnership firm must be furnished with full names of all 
partners and be signed with the partnership name, followed by the signature 
and designation of one of the authorised partners or other authorised 
representative(s). A certified copy of the power of attorney authorizing such 
partner or representative shall also be submitted.  

(iii) Bids by a Corporation/Company must be signed with the legal name of the 
Corporation/Company i.e by the President/Managing Director/Secretary or other 
person or persons authorised to Bid on behalf of such Corporation/Company. A 
certified copy of the board resolution/power of attorney authorizing such partner 
or representative shall also be submitted.  

(iv) The Bidder's name stated on the proposal shall be the exact legal name of the 
firm. 

(v) Erasures or other changes in the Bid Documents shall be initialed by the person 
signing the Bid. 

(vi) Bids not conforming to the above requirements of signing shall be disqualified. 
 
9. MODIFICATION AND WITHDRAWAL OF BIDS 
 

a. The Bidder may modify or withdraw the bid prior to the deadline prescribed for 
submission of bids. 

b. No Bid shall be modified subsequent to the deadline for submission of Bids. 
c. No Bid shall be withdrawn in the interval between the deadline for submission of 

Bids and the expiration of the period of bid validity. 
 
10. POLICY FOR BIDS UNDER CONSIDERATION 
 

a. Bid shall be deemed to be under consideration immediately after opening of the 
bid and till official intimation of award/rejection made by the Company to the 
Bidders.  

b. While the Bids are under consideration, Bidders and / or their representative or 
other interested parties are advised to refrain from contacting by any means, the 
Company. The Engineer, if necessary, will obtain clarifications on the Bids by 
requesting for such information from any or all the Bidders, in writing as may be 
necessary. The Bidder will not be permitted to change the price or substance of 
the Bid after the Bid has been opened. 
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11. EFFECT AND VALIDITY OF THE BID 
 

a. The Bid should be kept valid for acceptance for a period of one hundred and 
eighty (180) calendar days from the last date of submission of Bids. 

b. The submission of any Bid along with the required documents and specifications 
shall constitute an agreement that the Bidder shall have no cause of action or 
claim, against the Company for rejection of his Bid. The Company shall always 
be at liberty to reject or accept any Bid or Bids at his sole discretion and any 
action will not be called into question and the Bidder shall have no claim in that 
regard against the GIPCL. 

 
12. OPENING OF BIDS 
 

12.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the case 
may be, in presence of Bidder's representatives whenever such a procedure 
has been specified. Otherwise the tender will be opened by the authorized 
officers of GIPCL. 

 
12.2 Preliminary Examination: 

 
12.2.1 The Company will examine the Bids for any computational errors, for sureties 

furnished by bidder, for authentication of documents submitted and 
completeness of the Bids. 

                        Arithmetical errors will be rectified on the following basis:  
 
(a) If there is a discrepancy between the unit price and the total price that is 

obtained by multiplying the unit price and quantity, the unit price shall 
prevail and the total price will be corrected & will be binding to the bidders 

(b) If there is a discrepancy between the Total Bid Amount and the sum of 
total prices, the sum of total prices shall prevail and the Total Bid Amount 
will be corrected & will be binding to the bidders. 
 

13. EVALUATION & COMPARISON OF BIDS 
 

13.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the 
lowest evaluated Bid in conformity with the specifications of the tender 
documents. 

13.2 The Technical Bids will be examined for minor matters regarding qualification 
of bids. Subsequent to correspondence with the respective bidders, the 
decision of Tender Committee will be final. 

13.3 All responses to requests for clarifications shall be in writing and shall be 
presented to the Company through e-mail or in a sealed envelope on or 
before the given date requested by the Company. If the Technical 
clarifications sought by the Company do not reach the Company on or before 
due date, the Bid will be rejected. 

13.4 The comparison of all the Bids shall be carried out with reference to the 
scope of work as per the technical specification. Any deviation/omission shall 
be evaluated at highest quoted price of the deviation/omission quoted by any 
of the Bidder. In case a separate price (for omission) is not given by any other 
Bidder, a reasonable price of the same shall be taken & the same shall be 
binding to the Bidders. 

13.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par. 
The loading shall be carried out at an interest rate of 2% above PLR of SBI. 
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13.6 A Bid to be substantially responsive shall be one which on evaluation 
confirms to all the terms, conditions and specifications of the Bid documents 
without any material deviation or reservation. 

13.7 For the above referred purpose, a ‘material deviation’ shall be one which 
(a) Which affects in any substantial way the scope, quality or performance of 

the contract, or 
(b) Which limits in any substantial way and in a manner inconsistent with the 

Bid documents, GIPCL’s right or the Bidder’s obligations, under the 
contract, or 

(c) Whose rectification would affect unfairly the competitive position of other 
Bidders presenting substantially responsive Bids. 

 
14.       RIGHT OF REJECTION OF TENDERS 

 
14.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding 

process and reject all Bids at any time prior to award of contract, without 
thereby incurring any liability to the affected Bidder or Bidders or any obligation 
to inform the affected Bidder or Bidders regarding the same. 

14.2 Any Tender without EMD and Tender fee will be treated as non-responsive and 
shall be rejected at the outset & no further correspondence shall be entertained 
regarding this. 

14.3 GIPCL reserves the right to debar any Bidder from participation in future Bids if 
such Bidder has quoted an abnormally low rate in the Bid document/price Bid. 

 
15. AWARD OF CONTRACT 
  

15.1  GIPCL will award the contract to that bidder whose quotation has been 
determined to be substantially responsive and evaluated as the lowest 
quotation in conformity with the requirements of the specifications and 
documents contained herein, provided further that the bidder is determined 
and evaluated to be qualified to perform the contract satisfactorily. 

15.2 The successful bidder shall be intimated of his selection through the Letter of 
Intent or Letter of Award/ Work Order which shall be sent to him through e-
mail, courier, fax or registered mail. 

 
16. CONTRACT PERIOD 
 

16.1 The contract will be for a period of 02 years from the date of actual 
commencement of operation of the contract as stated in the Special 
Conditions of Contract (‘Contract Period’). 

16.2 GIPCL reserve the right to short close the contract any time by giving one 
month notice period without assigning any reason. 

16.3  GIPCL reserves the right to extend the Contract Period up to 3 months on the 
same rates, terms and conditions without any price escalation and entering 
into any new contract.  

16.4  The said Contract Period can be extended if mutually agreed upon by both the 
parties up to one year and in such a case a revised work order shall be issued 
at the same rates, terms & condition or at negotiated rates acceptable by both 
parties i.e. the Company & the Contractor. 

 
17. ASSIGNMENT AND SUB-LETTING 

 
The Contractor shall not directly or indirectly assign or sub-let total/any part of the 
contract to any other party or agency. 
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18. CONTRACTOR’S OBLIGATIONS 
 

   A: DEPLOYMENT & RESPONSIBILITY OF MANPOWER 
(i) The Contractor shall deploy suitably qualified and sufficient manpower for 

timely & satisfactorily execution of the works under the contract. 
(ii) The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled 

manpower separately to properly complete the job in given/scheduled time. 
(iii) The Contractor shall depute its own workmen/labor with proper identification to 

enter the colony premises after ensuring that the jobs are scheduled. 
(iv) At the time of deploying manpower, the Contractor shall strictly comply all the 

applicable labor laws/Acts norms including but not restricted to the age of the 
workers, women workers and shall also ensure that a police verification and 
security check for all the workmen/labor engaged at the GIPCL site is done and 
necessary documents regarding the same shall be submitted to the GIPCL’s 
authorized representative/officer-in-charge. Any default in complying with the 
same or any misrepresentation regarding compliance of the same shall compel 
GIPCL to initiate appropriate civil or criminal proceedings regarding the same.  

(v) The Contractor shall also comply with the safety requirements and provide his 
workmen/labor with safety equipment like safety helmets, dust masks, gum 
shoes/safety shoes, uniform and other necessary PPEs for properly 
undertaking the operations involved under this contract. Following are also to 
be issued:  
a)  Safety shoes (standard approved ISI make) 

b) Safety helmet (standard approved ISI make in yellow colour only) 

c) Safety Goggles / face shield (as required) 

d) Ear plug / Ear muff (as required) 

e) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical 

hand gloves. 

(vi) Contractor shall nominate /authorize senior experienced person in writing as 
Site-In-Charge to co-ordinate with concern GIPCL engineers and who shall 
bear overall responsibility for performance of the contract. Such person shall 
remain always available at site. Contractor has to submit the authority letter 
and documentary proof for the same.  

(vii) The Contractor shall appoint supervisors who shall co-ordinate with GIPCL’s 
Engineer-In-Charge for daily entrusted job. They have to maintain daily records 
dully signed for the works carried out and duly certified by concern Engineer-In-
Charge. The Contractor in co-ordination with the Engineer-In-Charge shall 
ensure the availability of adequate manpower to carry out the job satisfactorily 
on a daily basis. As per the instruction of Engineer-In-Charge they have to allot 
the work and execute the same in specified time limit. 

(viii) During month, if contractor’s manpower observed absent or irregular in duty 
hours in that case company shall deduct as a penalty of Rs.500/- per 
manpower per day. 

(ix)  During execution of the works, one or more jobs may be required to be done 
simultaneously and the Contractor shall mobilize additional resources 
accordingly. 

(x) During emergency or similar situations, the Contractor shall be required to 
mobilize resources as per need within the period of 04 hours as directed by 
GIPCL. If the contractor fails to mobilize sufficient manpower to complete the 
job in time, GIPCL will execute the job through other agency at the risk and 
cost of the contractor with 15% supervision charges & the same will be 
recovered from the Contractor’s bill. 
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(xi) During working in high risk area, the workman must wear a suitable safety 
apron, safety belt, safety hand gloves and goggles. It is the 
contractor’s/contractor’s supervisor’s responsibility to ensure it without fail. 

(xii) During unit overhauling, the contractor has to enhance the site manpower as 
per the requirement to ensure the timely completion of work (During 
overhauling period quantum of work increases substantially). For this, 
enhanced work shall be completed by deploying additional manpower with 
separate supervisor. Payment will be made on item rate basis only. The work 
during the overhauling period is to be carried out round the clock. Contractor 
should mobilize sufficient number of manpower and execute the work in all 
shifts with independent manpower. Contractor should not continue the same 
manpower for more than 12 hours  

 
   B: TOOLS & TACKLES:  

(i) All tools and tackles required to execute the contract are in the scope of the 
contractor. The contractor should ensure that tools and tackles are in healthy & 
working condition. All consumable items would be in the scope of the contractor. 

Note: If work is suffered due to want of sufficient manpower, tools & 
tackles, vehicles, equipments and/or required consumables then 
25% of the total job cost including applicable GST will be levied as a 
penalty for each and every instance. 

(ii) For proper execution of the work as per the scope, the contractor is required to 
maintain sufficient quantity of tools & tackles with tractors & hydraulic trolleys in 
good working condition at site as per day to day work load and emergency 
situations to complete the work in stipulated time. 

(iii) In case of any emergency arising during night hours the contractor should be in 
a position to mobilize the manpower immediately within minimum time.  

(iv) Arrangement for lighting at the work spot has to be made by the contractor. He 
has to arrange all lighting equipment such as power cable, hand lamps. The 
contractor has to take prior approval for taking electrical power supply. The 
contractor should keep hand lamps of 24Volt for confined space and sufficient 
quantity of 240 Volt and halogen lamp for other area ensuring safety at work 
place  

(v) Pin sockets of IS standards should be used for all connections. For any accident 
take place & any damage to the equipment and/or injury to human due to 
carelessness in loose connection, contractors will be held responsible & liable 
for any recovery/actions. 

 
19. CLARIFICATION OF BIDDING DOCUMENTS 
 

If any Bidder requires  any further information or clarification in  the Bidding 
Documents, may notify the Company  before one week of last date of submission of 
online Bid, in writing or by E-mail at the GIPCL's mailing address 
khmistry@gipcl.com, civilslpp@gipcl.com as indicated in the 'Invitation to Bids'.  The 
GIPCL's response (including an explanation of the query) will be sent in writing or by 
E-mail to all prospective Bidders who have received the Bidding Documents. 

 
20. TIME SCHEDULE 
 

The basic considerations and the essence of the 'Contract' shall be the strict 
adherence to the time schedule for performing the specified 'Works'. 

 

mailto:khmistry@gipcl.com
mailto:civilslpp@gipcl.com
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21. UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND 
SPECIFICATION 
 
The Bidder is required to carefully examine the specifications and documents, all the 
conditions and matters work wise & cost wise. If any Bidder finds any discrepancies 
or omissions in the specifications and documents or is in doubt for any meaning of 
any part, he shall request in writing for an interpretation/ clarification to the GIPCL or 
during site visit.  
All such interpretations and clarifications shall form a part of the Bid documents. 

 
22. PAYMENTS 
 

All the payments against the work order shall be in Indian currency and payable 
through RTGS (online payment) system only based on submission of required 
documents like bank mandate form with original cancelled cheque. 

 
23. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID 
 

a. The schedule of rates shall be read in conjunction with Instructions to Bidders, 
General conditions of contract, Special conditions of contract and Technical 
specifications.  

b. The quantities given in the schedule of rates are estimated and will be made as per 
actual work carried out as per the rates of work order.  

c. The method of measurement of completed work for payment shall be in accordance 
with the method of measurement specified in the tender. 

d. No separate amount shall be payable for use of auxiliary equipment incidental to or 
in day to day operation in the course of fulfillment of contractual obligation of the 
vendor  
Note: Interested bidders are requested to submit the online tender at least two 
days in advance from the due date set for online submission of bid in order to 
avoid non-participation of e-tender due to probable technical problem in e-
tender system. 

 

24. QUANTITIES 
 

The quantities specified are estimated and for tendering purpose only. Payment will 
be made, based on actual work done as certified by Engineer-in-charge of GIPCL. 
 
Quantities of individual items may be revised during the course of contract period 
based on site requirement. Contractor shall not be entitled for any compensation on 
ground of such alteration in scope of work. GIPCL reserves the right to operate or 
increase/decrease quantities in each item or omit any item included in Schedule of 
Quantity at his discretion. Contractor shall have no claim, whatsoever, on grounds of 
loss of anticipated profit etc. on account of the same. 
 
After commencement of the work, GIPCL, for any reason may not require to be 
carried out the whole/part of the work as specified in the tender, the ENGINEER-in-
charge shall inform the fact for thereof to the CONTRACTOR and contractor shall 
have no claim for any payment or compensation whatsoever on account of any profit 
or advantage which he might have derived from the execution of the work in full but 
which he did not derive in consequence of the full amount of the work not having 
been carried out nor shall he have any claim for compensation by reason of any 
change having been made in the original specifications and instructions which shall 
involve any curtailment of the work as originally contemplated. 

============= 



Tender for “Surat Lignite Power Plant: 4 X 125 MW, Unit # I to IV – BMC for Monitoring & Maintenance services for STP & 
Recycling Plant at colony and Monitoring services for PT, ETP & Run Off System at DM Plant in Plant premises for two years 
of contract period”. Bid No.: SLPP/Civil/STP & ETP/ 2024-26 

 

Page 21 of 72 
 

SECTION-B 
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING & E-

REVERSE AUCTION 
 

SR. 
NO. 

DESCRIPTION 

1. Tender documents are available only in electronic format and same can be 
downloaded from the website: https://tender.nprocure.com or 
https://gipcltender.nprocure.com and It can also be viewed from Company’s 
website www.gipcl.com 

2. Price bid should be submitted online through the website 
https://gipcltender.nprocure.com only. No physical submission of price bid will 
be entertained as it should be furnished on-line only 

3. Bidders who wish to participate in online tenders will have to procure / should 
have legally valid Digital Certificate (Class III) as per Information Technology 
Act-2000, using which they can sign their electronic bids. Bidders can procure 
the same from any of the license certifying Authority of India or can contact 
(n)code solutions- a division of GNFC Limited, who are licensed Certifying 
Authority by Government of India 

4. All bids should be digitally signed. The bidders are required to contact at the 
below mentioned address for detailed training on on-line tendering and also for 
requirement. 

(n) Code Solutions - A division of GNFC Ltd.  

403, GNFC Info tower, S.G Road,  

Bodakdev, Ahmedabad – 380054 (Gujarat, India). 

Toll Free: 7359021663  

Tel: 079-26857315/316/317  

E-mail: nprocure@ncode.in, website: https://tender.nprocure.com 

 
Interested bidders are requested to submit the online tender at least two days in 
advance from the due date set for online submission of bid in order to avoid non-
participation in case of any technical issues (website and/or network) at last 
moments. 

 
E-REVERSE AUCTION: 

 
i. GIPCL reserves the right to conduct E-Reverse auction through (n) Procure platform.  
ii. E-Reverse auction shall be conducted amongst (a) the lowest 50% eligible bidders (rounded 

to the next higher whole number) from the total bids received OR (b) Minimum three (03) 
lowest bidders, whichever is higher, shall be invited for participation in e-Reverse Auction 
through n-procure platform.  

iii. Opening Price (including GST), Decrement value and duration for the e-Reverse Auction 
shall be informed to the qualified bidders before start of e-Reverse Auction.  

iv. After e-Reverse Auction process, L1 bidder shall be decided on Lowest Total Contract Price 
(including GST).  

https://tender.nprocure.com/
https://gipcltender.nprocure.com/
https://gipcltender.nprocure.com/
https://tender.nprocure.com/
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v. To participate in e-Reverse Auction, Bidders have to create e-Auction USER ID on website: 
https://e-auction.nprocure.com that the bidder shall be allowed to participate the e-
Reverse Auction. 

vi. In case of any further information regarding online bidding or if a Bidder needs any 
assistance in accessing/ submission of online bid/ clarification or if training is required for 
participating in online e-reverse bidding, then the Bidder can contact the following office 
for assistance or training:  

 
(n) Procure Cell, (n) code solutions-A division of GNFC Ltd.,  
403, GNFC Info tower, S.G. Road,  
Bodakdev Ahmedabad – 380054 (Gujarat)  

Toll Free: 7359021663  

Phone No. 079-26857315 / 316 / 317,  
Fax: 079-26857321 / 40007533, Email: nprocure@ncode.in  

 
Bidder may visit https://tender.nprocure.com for information regarding e-tendering 
registration process. 

 
 

************ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://e-auction.nprocure.com/
https://tender.nprocure.com/
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SECTION-C 

GENERAL CONDITIONS OF CONTRACT 
1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 

 
As a Contract Security, the successful Bidder, to whom the work is awarded, shall be 
required to furnish a Performance Bank Guarantee (PBG)/Contract security deposit 
in favour of Gujarat Industries Power Company Limited for guarantee amount at ten 
percent (10%) of the “Annual Contract Price” Price” (excluding GST) from any 
Nationalized Bank including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC Bank, 
ICICI Bank or Kotak Mahindra bank, IndusInd Bank or Federal Bank, Karur Vysya 
Bank or Bandhan Bank in the format attached in SECTION-F, and it shall guarantee 
the faithful performance of the 'Contract' in accordance with the terms and conditions 
specified in these documents and specifications. Contract security deposit shall be 
submitted strictly within twenty-one days from the date of LoI or work order, 
whichever is earlier. The guarantee shall be valid up to guarantee period of four 
months from the contract completion date. The Guarantee amount shall be payable 
to the Company in Bidder's home currency without any condition whatsoever 
 
GIPCL reserves the right to forfeit Performance Bank Guarantee (PBG)/Contract 
security deposit. 
 
The Performance Bank Guarantee (initial security deposit) will be returned to the 
Vendor/Contractor without any interest at the end of the ‘Guarantee Period' after 
completion of contract and on fulfilling contractual obligations throughout the 
retention period. However, any delay in submission of initial SD will result in 
equivalent late release of entire SD after guarantee period. 
 
Bid security/EMD should be refunded to the successful bidder on receipt of 
Performance Security 
 

2. RECOVERY CLAUSE 
 

(i) In case of any damage of equipment/machinery due to negligence of 
contractor or any other reasons attributed to contractor the decision of 
Engineer-In-Charge regarding the amount of recovery shall be final and 
binding subject to a maximum of 10% of contract value (inclusive of GST). 
Recovery will be affected from the monthly bills and/or retention 
money/security deposit. 

(ii)  If the contractor fails to execute the work as per directions of Engineer (I/c) 
within the time frame given in work order and as per day to day instructions by 
Engineer-in-charge, GIPCL shall get the work done by third party at the risk & 
cost of the contractor with 10% additional overhead charges of GIPCL.  

 
3. DEDUCTIONS FROM CONTRACT PRICE 
 
 All costs, charges or expenses that GIPCL may have paid, for which, under the 

contract the contractor is liable, shall be recovered by the GIPCL. The contractor 
shall pay all such claims within 15 days of claim, failing which the same shall be 
deducted from the bills of contractor. 
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4. TERMINATION OF CONTRACT BY GIPCL  
Contractor shall be responsible to complete the jobs within agreed time schedule. 
Contractor shall mobilize required resources within 04 hrs to meet the emergency 
requirements and in case contractor fails to complete the emergency jobs related to 
colony area, GIPCL will engage third party and will recover expenses from 
contractor’s R.A. bills, Security Deposit and / or whatsoever for expenses incurred to 
complete the job along with additional 10% overhead charges, plus applicable GST 
as per extant GST Laws.  
 

 In case if contractor’s services are not found satisfactory with respect to timely 
mobilization to meet emergency requirements, time bound activities, workmanship & 
safety (OHSAS policy of GIPCL) then GIPCL has right to terminate the contract at 
any time by giving 15 days advance notice without assigning any reason and will 
make the alternate arrangement at the risk & cost of contractor.  

 
GIPCL may terminate the contract after due recoveries of pending jobs/damages 
after giving 15 days advance notice to the contractor if any of the following events 
occur – 

 
i. Contractor is adjudged as insolvent. 
ii. Contractor has abandoned the contract. 
iii. Contractor fails to proceed with the work with due diligence as per 

requirements of the contract. 
iv. Contractor has neglected or failed persistently to observe or perform any of 

the acts, matters or things, which as per the contract are to be observed and 
performed by the contractor. 

v. Contractor repetitively violating the safety norms for more than three 
incidents. 

vi. Any major contradiction of applicable labour laws. 
vii. Any major deviations from contractual terms and conditions including quality 

of job. 
viii. GIPCL reserves the right to terminate the contract without giving any reason 

whatsoever and forfeit the PBG . 
 

5. FAILURE & TERMINATION 
 
 If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER 

requiring compliance, with such further drawings  and / or the GIPCL /ENGINEER 
instructions fails within seven days to comply with the same, the GIPCL /ENGINEER 
may employ and pay other agencies to execute any such work whatsoever as may 
be necessary to give effect thereto and all costs incurred in connection therewith 
shall be recoverable from the CONTRACTOR by the GIPCL on a certificate by the 
GIPCL/ENGINEER as a debt or may be deducted by him from any money due or to 
become due to the CONTRACTOR. 

 
 If the contractor fails to execute the work or fails to mobilize the resources and 

equipments as per directions of GIPCL / ENGINEER within the time frame given 
and/or violating the GIPCL’s safety rules & regulations, ENGINEER/ GIPCL shall get 
the work done by third party at the risk & cost of the CONTRACTOR with additional 
10% overhead charges of GIPCL and all costs incurred in connection therewith shall 
be recoverable from the CONTRACTOR by the GIPCL /ENGINEER as a debt or 
may be deducted by him from any money due or to become due to the 
CONTRACTOR. 
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6. SETTLEMENT OF DISPUTES 
 

a. Any disputes or difference of opinion between parties arising out of the contract 
to the extent possible shall be settled amicably between the parties. If amicable 
settlement cannot be reached all the disputed issues shall be resolved through 
arbitration before a Sole Arbitrator appointed by Managing Director, GIPCL 
according to the provisions of The Arbitration & Conciliation Act, 1996. The place 
of arbitration shall be at Surat/Vadodara or any other place within state of Gujarat  

b. Work under the contract shall be continued by the contractor during arbitration 
proceedings unless GIPCL shall order suspension thereof or any part thereof in 
writing or unless the matter in such work cannot possibly be continued unless the 
decision of the Arbitration proceedings is obtained. 

 
7. INTERPRETATION OF CLAUSE 
 
 In case of disputes as regards interpretation of any of the clauses or specification, 

the decision of General Manager (SLPP) - GIPCL will be final and binding on the 
contractor. 

 
8. EMPLOYEE’S COMPENSATION INSURANCE 
 
 Contractor shall take all risk Insurance Policy to cover all his workmen/employees, 

staff applicable under the Employee Compensation Act 1923 or any amendment 
thereof as also insurance cover for third party liability. The contractor shall keep the 
GIPCL indemnified from all liabilities arising out of his action in pursuance of this 
contract. The E. C. Policy should be obtained from Surat Jurisdiction and shall be 
assigned to GIPCL. EC policy should cover the specified contract period. 

 
Contractor shall also obtain additional off-duty coverage insurance policy for all his 
workers as per clause no. 23 herein under. 

 
9. STATUTORY REQUIREMENTS 

 
a. COMPLIANCE OF LABOUR LAWS 

           
 The contractor shall at his own cost comply with the provision of labor laws, rules, 

orders and notifications whether central or state or local as applicable to him or to 
this contract from time to time.  These Acts/Rules include without limitation of the 
followings. 

1.  Contractor shall be solely responsible and shall fully comply with all the provisions of 
all the labor laws applicable such as the Minimum Wages Act, 1948, Contract Labor 
(Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus Act 1965, 
Employees Provident Fund and Miscellaneous Provision Act 1952, Industrial Dispute 
Act 1947, Workmen Compensation Act 1923, Payment of Gratuity 1972, Interstate 
Migrant Workmen Act 1979, Equal Remuneration Act with Rules, Order and 
Notifications issued/made there under from time to time. 

2. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present of future applicable 
to the contractor from time to time for performing the contract job. 
 
2.1 The Contractor shall provide and be responsible for payment of Wages, 

Salaries, Bonus, Social charges, Insurance, Food, Accommodation, 
Transport, Medical and Canteen facilities and other statutory privileges and 
facilities to his personnel as per law/rules/regulations and orders of the 
Central Government, State Government, Local Authorities or other authorities 
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as are in force from time to time.  All employees of the Contractor shall be 
employee of the Contractor.  

2.2  The contractor shall have a valid license obtained from Licensing Authority 
under the Contract Labor (Regulation & Abolition) Act-1970 at the time of 
execution of the contract covering all his employees working at Colony/SLPP 
site and furnish the same failing which GIPCL may terminate the contract at 
its sole discretion. 

2.3 The Contractor shall at the time of execution of the contract have an EPF 
Code Number obtained from the Authorities concerned under the Employees 
Provident & Miscellaneous Provisions Act, 1972 and remit contributions in 
respect of the employees employed by him at Colony/SLPP Site to the P.F 
office concerned every month failing which GIPCL will recover from the 
outstanding payment to the contractor from GIPCL.PF code of Gujarat region 
should be taken. 

2.4.   The Contractor shall maintain all records/registers required to be maintained 
by him under various labor laws mentioned above and produce the same 
before the Statutory Authorities whenever required.     

     2.5 The Contractor shall also submit periodical reports / returns to the various 
statutory authorities such as the Contract Labour (Regulation & Abolition) 
Act-1970, Employees Provident Fund Act etc.  Under intimation to HR& 
Admn. Dept. 

2.6   The Contractor shall not pay less than the Minimum Wages notified by the 
Government from time to time to his employees of corresponding categories. 

2.7.   The Contractor shall be responsible for payment of overtime wages to his 
workmen, if any, in case they are required to work beyond the prescribed 
hours under law as per applicable rates. 

2.8  The contractor shall take Workmen Compensation Insurance Policy for all 
his employees working at Colony/SLPP.  The contractor shall indemnify the 
company against any liability due to any work injury or accident to any of its 
employees. 

2.9 The Contractor shall in the event any of his workmen / employee sustains 
any injury or disablement due to an accident arising out of and in the course 
of his employment, provide necessary medical treatment and pay 
compensation as applicable, required under the Workmen’s Compensation 
Act, 1923. 

2.10  If any of the persons engaged by the Contractor misbehave with any of the 
officials or the Company or commit any misconduct with regard to the 
property of the Company or suffer from any serious communicable disease, 
the Contractor shall replace them immediately. 

2.11  The Contractor shall not engage / employ persons below the age of 18 years.  
Employment of women shall be strictly according to applicable laws. 

2.12 GIPCL will have right to deduct and disburse the claims of the individual / 
parties being a principal employer on any account whatsoever in relation to 
their employment with the contractor.  The Security deposit will be released 
to the contractor at the end of the contractual tenure subject to an 
undertaking by the contractor that in the event any of his workmen or the 
heirs of workmen puts up a claim for recovery of money due to him from the 
contractor before the appropriate authority under the I.D.Act 1947 or under 
any other labor laws or for compensation under the Workmen’s 
Compensation Act, 1923 and the appropriate authority has given a direction 
for making payment the contractor will meet the same or indemnify GIPCL if 
in the event GIPCL pays it as Principal Employer. 

2.13 The contractor shall make payment of wages to his employees on fixed date 
within the period specified under the applicable Law, in presence of 
representative of the company.  He will submit a true copy of wage sheet, 
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attendance register and P.F. remitted challans on monthly basis to HR&A 
dept. for verification and record. 

2.14 The Contractor shall provide Safety items / kits to his employees such as 
safety shoes, goggles, ear plugs, hand gloves, safety belts etc., if any, 
required under the law. 

2.15 The contractor shall conduct pre-induction and periodic medical checkup of 
his workmen as per applicable laws. 

2.16 The contractor shall be solely responsible for any accident caused to his 
workers and should adhere to all rules / regulations as per labor laws of 
Government and other statutory laws as applicable. 

2.17 The contractor should register himself under the Contract Labor Act, 
Employee Compensation Act and PF Act (Code no. to be mentioned) and 
submit the copy of registration certificate and should possess the same from 
the date of commencement of work, failing which the contract is liable to be 
cancelled. The E.C. Policy copy should be submitted to the GIPCL before 
commencement of the work and Labor License should be obtained within 
one week from the date of issue of form-V. Contractor should apply for Form-
V immediately after receipt of LOI. A copy of Labour License shall be 
submitted to GIPCL, HR & A Department.  

           2.18   Contractor shall have to insure his workmen /supervisors etc. under Group 
Insurance scheme. 

2.19 The Contractor shall be responsible for compliance of all statutory rules, 
regulation, act enforced from time framed by the government such as Factory 
Act, Employee Compensation Act, payment of ‘Wages Act’, Minimum Wages 
Act’, Provident Fund Act, All Labor Laws Act in respect of employees 
engaged  by  him for  the  work  and   shall have to maintain necessary 
records. In case any amount becomes due to be payable by him to his 
employees or to the Government under the above rules, regulation, Acts, 
GIPCL reserves the right to recover the same from the running bill of the 
contract.  

2.20 Documentary evidence of deposit of PF paid shall have to be produced by 
the contractor along with the next bill. 

2.21 Records as per the provisions of various statutory Acts will have to be 
maintained by the contractor and submitted as and when required. 

2.22 All employees of contractor should maintain due discipline and respect local 
sentiments. GIPCL reserves the right to direct the contractor to remove any 
such person who does not comply with it. 

2.23 The list is indicative in nature and not an exhaustive one. Any 
amendment/alteration/Notifications or addition to the existing Law or a new 
statute shall automatically and immediately become applicable. 

2.24    Annual Health Check Up: - As per statutory requirement, Contractor has to 
inform workmen deployed at site for annual health check up as per schedule 
prepared by HR&A department  

 
b. LEGAL ASPECTS 

   
1. Contractor shall maintain all register required under the Labour Laws and make the 

payment as per the Minimum Wages Act to the workers employed by him. 
2. Contractor shall obtain requisite license to carry out this contract under the 

provisions of Contract Labour Act, 1970 and maintain necessary records and 
registers under the said Act. 

3. Contractor shall submit a copy of each of the registration certificates with respect to 
Employees Provident Fund and Employee Compensation Act within one-week time, 
from the date of award of this contract. 
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4. Contractor’s employees, agent or sub-agent shall not smoke or light anything within 
the colony premises of the GIPCL and carry match box / lighter or any other 
explosive and /or inflammable material inside the plant/colony. 

5. Contractor shall abide by all the statutory rules and regulations like P.F, Labour 
Laws etc. 

6. Contractor shall issue an appointment order to each casual labourer stating therein 
the nature of job to be performed by him and fix time for which the concerned 
labourers are likely to be deployed. Contractor shall also issue a temporary identity 
card specifying the period for which the labourer has been deployed. 

7. Contractor is fully liable for the persons engaged by him for above work; however, 
GIPCL reserves the right to deduct any amount legally justified towards any liability 
not fulfilled. 

8. Contractor shall indemnify GIPCL from any liabilities arising out of the employment 
of the manpower. 

9. If the contractor fails to complete the allocated job within specified time frame, 
GIPCL shall get the work done by third party at the risk and cost of contractor. 

  
10. PAYMENT OF WAGES 
 

Contractor has to make payment on or before 7th of every month through bank. 
Contractor shall be responsible for compliance of all statutory rules, regulation, act 
enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund 
Act, Payment of Bonus Act and all applicable acts in respect of employees engaged 
by him for the work and shall have to maintain necessary records. In case any 
amount becomes due to be payable by him to his employees or to the Government 
under the above rules, regulation, Acts. 

 
11.      ACCIDENT TO WORKMEN 
  

Contractor shall be fully responsible for injury or death of any of your or third-party 
workmen due  to any act omission / indiscretion  on your part while undertaking the 
work and contractor shall fully abide by the statutory requirements of the employee's 
compensation act. GIPCL shall not be liable for any compensation due to accident, 
death or injury to any of contractor’s workmen or any third party due to negligence, 
act or omission on your part. 

 
12. LIGHTING 

 
General area lighting will be provided by GIPCL. However, work area specific 
lighting should be arranged by contractor. 
 

13. NIGHT/SUNDAY/HOLIDAY SHIFT 
 
The contractor shall depute qualified and adequate resources in night 
shift/Sunday/holidays for any emergency job, which may come up at 
night/Sunday/holiday. 
 

14. SAFETY ASPECT 
 
 Contractor shall observe all the safety and security rules and regulation of the GIPCL 

which are at present in force and which may come into force during the pendency of 
the contract. Any violation of any rules and regulations will entail immediate 
termination of the contract. 
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 When contractor moves his lifting tools and tackles to the colony area, required test 
certificates as per the Factory Act 1948 and the state factories rules has to be 
submitted to safety Deptt. Safety Deptt. will check the certificates and if found okay, 
then only materials will be allowed to enter inside colony area. Material inward gate 
pass will be made only after certification from Safety Deptt. Security Deptt. will 
inform to Safety Deptt., as & when such tools and tackles brought at the gate for 
making entry in the maintenance site. 

 
The contractor has to submit the list of required safety gears along with safety 
equipments available with him to safety Deptt. Safety Deptt will check for quantity 
and quality of the safety gears and then allowed permission of work. Poor quality 
material will not be allowed to take inside the Colony/Plant. If quantity of required 
safety equipments is not satisfactory, contractor will not be allowed to carry out the 
work using such safety gears inside the Colony/Plant for the work. 

    
15. GENERAL SAFETY CLAUSES 
 

1. The Contractor shall observe and comply, with regard to his workmen working at the 
SLPP site, the safety norms as per the safety operating standards.  

2. The Contractor shall ensure that his workmen are informed and trained regarding the 
safety standards to be adopted while operating within the SLPP Plant & Mines 
premises and the Contractor shall brief them regarding the same and use of the 
Personal Protective Equipment (‘PPE’).  

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his 
workmen immediately on execution of the work and the contractor shall ensure that 
his workmen wears the protective equipments at all times during the work operation. 
Following brand of the safety shoes and helmet shall be issued to contract workmen. 
Contractor shall issue safety shoes every year.  

 

Helmet : 

Sr No. Model Company Specifications 

01. Tough Hat, HP-TH Sure Safety 
IS : 2925 – 1984, ANSI / ISEA 

Z89.1-2009 
02. V-Gard MSA 

03. PN 521 - Shelmet Karam 

 

Safety shoes : 

SR. No. Name of Manufacturer Model 

1 Acme Fabrik Plast Co. SSTEELE (Strom) – Double Density 

2 Acme Fabrik Plast Co. TRIMAX(Adjacent) – Double Density 

3 Favourite Safety Products. Waves Nile D/D 

4 Favourite Safety Products. FSP Nile DD 

 
4. Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum boots, 

full body safety uniform and belts, safety net etc. shall be issued and used as per the 
job requirements. Safety helmet shall be of YELLOW COLOUR ONLY. Contractor 
will procure safety shoes & safety helmet from a reputed company with at least 12 
months’ guarantee and shall produce the guarantee certificate and IS standard 
certificate to the safety department. Contractor should purchase safety shoes of 
reputed brands. Safety shoes will be issued every year. IS certificate and guarantee 
certificate must be obtained from the vendor and submitted to the Safety 
department. Safety shoes should be heat, water, oil and chemical resistant, having 
an anti-slippery sole of 15298- 2002 make.  
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5.  It is the duty of contractor to ensure that his workmen are wearing required PPEs as 
per work requirement. Contractor should ensure that their workers are wearing 
Safety helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when they 
are at work throughout the contract period. The contractor has to maintain the PPE 
issue registers with signature of workmen.  

6. Contractor will reissue these PPEs in case of damage or misplacement of the same. 
Replacement shall be made immediately.  

7. The contractor shall be responsible for providing first aid or emergency medical help 
and treatment to his workmen in the event of any accident or injury.  

8. If it is observed that contractor is not issuing required PPEs timely and that of 
required quality, GIPCL will issue the required PPEs to contract workers and back 
charge the same with 25% overhead charges of GIPCL, plus applicable GST as per 
extant GST Laws.  

9.  All lifting tools and tackles shall be duly certified by competent person in conformity 
with the statutory requirements and certificate in form no. 10 as per rule 60 of 
Gujarat Factories Rules, 1963 and section 29 of the Factories Act, 1948 shall be 
submitted every year before using such tools and tackles. In case of purchase of 
new lifting tools and tackles, form no. 10 as per the said rules shall be submitted 
before they are taken into use. All lifting tools and tackles shall be of reputed make 
having International manufacturing standard and shall be maintained in proper and 
workable condition.  

10. The Contractor shall nominate one Safety Officer with required qualification for 
supervising the daily job/ shutdown jobs for observing and maintaining the safety 
aspects at site. He is solely responsible for any safety measures during maintenance 
work. He has to ensure that all the workmen working at site are equipped with 
essential PPE’s and proper safety arrangement is made at the SLPP site.  

11. After mobilization of any tools & tackles to site, which includes chain pulley blocks, 
D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered 
for inspection with all above statutory test certificate before using at site for any 
work. They should use all tools and tackles only after certification by GIPCL 
representative/safety officer.  

12. When working at height, working on ceiling or roof covered with fragile materials, full 
body harness safety belt, ladders and crawling boards, fall arrester,etc. shall be used 
to prevent accident. Further, during working on height, contractor should arrange 
proper scaffolding of still pipes, safety net, full body safety belt, fall arrestor system 
etc. Advice and instructions of engineer in charge/ safety in charge shall be strictly 
complied with in this regard. All necessary safety precautions shall be taken by the 
contractor to prevent accident and personnel injuries while working on height.  

13. Flash back arrestors made of reputed manufacturer shall be provided on cutting 
torch, on DA cylinders and on O2 cylinder. Cylinder caps also required for handling 
the cylinders at the work at height area. Gas cylinders shall be transferred through 
gas cylinder trolley only with cylinder cap and stored up right (vertical) position only. 
All gas cylinders shall be hydro tested / certified as per gas cylinder rules 2004. Gas 
cylinders shall be stored, handled as per gas cylinder rules 2004.  

14. All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be tested 
as per Government approved RTO guidelines. All Vehicles must be parked in 
Parking space designated by GIPCL. If any vehicle is found inside the plant 
premises other than the parking area such vehicles shall be handed over to Security 
dept. and their entry shall be cancelled for movement inside the plant premises with 
immediate effect.  

15. All electrical equipment shall be in good condition and free from any defect. Electrical 
tools & equipments i.e. welding machine, grinding and drill machine etc. may be 
checked by the electrical engineer of the contractors regularly, every six month at 
least and report to be submitted to concerned HOD and safety depts.  
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16. During hot work, contractor will use fire curtains like asbestos sheets or fire blankets 
to prevent falling and spreading of sparks and hot material on and around the work 
area. Contractor will procure and use such items. ELCB / RCCB shall be provided 
with rating of 9-30 milli amperes on welding machine and all portable power tools.  

17. The contractor shall fill – up Incident notification form (S-I), Incident Investigation form 
(S-II) and near miss report within time limit as specified in forms, if any accident, 
Incident, near miss occurred while working at SLPP site.  

18. Major AMC / ARC contractor (Where the man power strength is more than 50 and 
above) should appoint / nominate one qualified safety officer and he shall be 
responsible for addressing all the safety related aspects of execution of contract jobs 
and he will in close co ordination with safety officer of SLPP and attend all safety 
related meeting such as safety committee, on job safety training etc. Where the 
contractual man power is less than 50, the site incharge of the contractor will act as 
a safety officer and he will perform all the duties of safety officer as mentioned 
above.  

19. No loose connection / joints allowed in electrical cables during performance of any 
kind of job.  

20. Safety shoes to be issued to female employees also.   
21. All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is 

required as per RTO guidelines.   
22. The Contractor’s nominated safety officer shall be imparted regular on-job safety 

training like tool-box talk etc. and submit a record of such training in safety dept, 
respective dept and HR&A dept. 

23. The Contractor shall comply all the new requirements related with safety as informed 
by the HOD / Safety department from time to time.  

24.  Penalty to be imposed for Violation of safety norms is proposed as follows:-   
      The Contractor & Contract workmen shall strictly adhere to Safety standards / 

Guidelines as per practices. The list provided below is an indicative list to explain the 
principles behind safety practice. If the contract workmen fail to comply with safety 
standards as per category A, B & C below, penalty shall be levied on the contractor 
as per the table mentioned below: 

 

 
Category  

 

    
Classification  

 

 
Examples / Cases  

 

 
Penalty  
 

 

     A PPEs 
Related  
 

Working without helmet, 
shoes, safety belt, gloves etc. 

 

Rs.100 /- per instant. 

    B WI Related 
 

 

 

Failure to adhere to HSE 
guidelines/plans, careless 
attitude in material 
handling,  
Machine being used with 
damaged machine guard, 
unsafe electrical work - 
workout plug top/improper 
electrical joints/cables lying 
on ground, electrical 
equipment working without 
proper earthing, machine 
being used without 
machine guard, Welding 
machine without ELCB / 
RCCB of proper rating, 
Gas cylinder without test 

 

• Rs.500 /- per 
instant.  
 
 

• After three 
incidence, 
Per incidence 
Rs.2500/-  
 
 

• Continuous 
unsafe acts 
will disqualify 
the contractor 
from further 
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certificate, Cylinder cap, 
NRV / Flash back arrester, 
Cylinder trolley etc. 

participation 
in tender of 
GIPCL-SLPP.  

  

Unsafe working practices 
at height more than 3 
meters 

Working without permit or 
non-compliance with 
permit conditions like hot 
work, height work etc. as 
applicable, lifting tools and 
tackles being used without 
third party inspection 
certificates in form no. 9/10 
as per Factory Act – 1948 
etc.. 

C Unsafe 
Practices 

 
 

Breach of safe practices by 
a particular person 
repeatedly for three times. 

Suspend the entry 
gate pass for one 
week.  
After two suspensions 
his gate pass will be 
cancelled. 

 
Penalty so levied against the contractors and company employees will be used during the 
observation of National Safety Day. 
 

The contractor, workmen following good safety practices in their 
work area continuously will be rewarded / honored on National 
safety day. 
25.      Electrical safety  
 

➢ All the electrical apparatus including welding machine (either 3-phare or single 
phase) should be provided with Earth Leakage Circuit Breaker (ELCB/RCCB/RCBO) 
of 30mA rating.  

➢ Bidder should ensure periodic checking of ELCB provided in their electrical 
apparatus. 

➢ Bidder should ensure that there should not be any joint in the power supply cable of 
any machine. All cables should be in good condition with no bare insulation or frayed 
wires  

➢ Any power supply switchboard/extension boards brought by Bidder should have 
ELCB of 30mA rating and it should have sockets along with 3-pin plug  

➢ Any type of cable brought by Bidder should not have any joint and should be of 
sufficient capacity for the respective job. 

➢ Bidder to bring their own 24V rating portable hand lamps along with cable of 
(apparatus should be having 230V / 24V transformer) for the temporary lighting 
arrangement required at site for the respective jobs. 

➢ Bidder should bring sufficient qty no. of temporary light fixtures (230V or 24 V as per 
requirement of job/contract) , extension boards, cables to draw supply from nearest 
power point. 

➢ Hand-held and portable machines shall be equipped with a built-in switch to switch 
off power in case of emergency 

➢ Bidder to ensure healthiness of their electrical equipment whenever brought to 
GIPCL site and get them tested / verified by GIPCL Electrical Department 
representatives before start using. 
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➢ Bidder to ensure - All portable electric apparatus shall be regularly examined, tested 
and maintained to ensure that the apparatus and leads are in good order. 

➢ Only three-core cable shall be used for single phase operated tools with the third 
core connected to earth. 

➢ Ensure that all metallic portable appliances are provided with 3 pin plug and socket 
connections with third pin be connected to the ground terminal where ever possible. 
Also, the metal work of the apparatus is effectively earthed. 

➢ All cables and connections should be sound and of adequate capacity and properly 
insulated while using any welding machine and other power connections. 

➢ The earthing arrangements should be properly made with earthing clamps or a 
bolted terminal while using any welding machine 

➢ Electric holders when not in use, should be placed on an insulated hook or the 
holders should be fully insulated while using any welding machine 

➢ Whenever the welder stops or leaves work for any appreciable time, the power 
supply to welding machine shall be effectively disconnected while using any welding 
machine 

➢ GIPCL will provide either single phase OR 3-phase 3 wire power supply from the 
nearby point at job site. Bidder to supply the required cable between GIPCL power 
supply point to equipment brought by Bidder for the specified job. Further, if Bidder’s 
equipment requires 3-ph 4 wire supply then they should derive 3-ph 4 wire supply 
from GIPCL 3-ph 3 wire supply system by incorporating sufficient capacity 
transformer. Like for hydro jet cleaning system, mixer machine, induction heating 
machine, SR machine etc., GIPCL will provide 3-ph 3 wire power supply. 

➢ Cable between welding machine to GIPCL power supply point should have cable 
TOP plug towards GIPCL power supply point of Make BALS having rating as 63 
Amp. 

 
Contractors not following above electrical safety points at any point of time 
are liable  to penalty and their machine/ apparatus shall be seized by GIPCL. 

 

16. REJECTION OF WORK 
 
If, as a result of inspection, examination or testing, the GIPCL’s 
Representative/Engineer decides that any materials, work or workmanship is 
defective or otherwise not in accordance with the Contract, the GIPCL/Engineer/ 
GIPCL’s Representative may reject such plant, materials, work or workmanship and 
shall notify the CONTRACTOR promptly, stating his reasons. The CONTRACTOR 
shall then promptly make good the defect and ensure that the rejected item complies 
with the Contract. If Contractor failed to rectify the rejected work or workmanship, 
GIPCL/Engineer reserves the right to deduct or withhold amount against rejected 
work or Workmanship. CONTRACTOR shall not entitle for any claim or release of 
hold payment until rectify the defect up to satisfactory of GIPCL. If Contractor failed 
to rectify any such defective work or workmanship, GIPCL reserve the right to rectify 
at risk and cost of the CONTRACTOR and deducted by the GIPCL from any amount 
due, or to become due, to the CONTRACTOR’s dues. 

  
If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or 
workmanship to be retested, the tests shall be repeated under the same terms and 
conditions. If such rejection  and retesting cause the GIPCL additional costs for the 
traveling and lodging costs of GIPCL/Engineer’s personal for attending the retest, 
such costs shall be recoverable from the CONTRACTOR by the GIPCL and may be 
deducted by the GIPCL from any amount due, or to become due, to the 
CONTRACTOR. 
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17.    GENERAL TERMS AND CONDITIONS 
 

a. All tools & tackles, labours, equipments, materials, consumables, vehicles,  etc… to 
execute the contract are in the scope of the contractor. The contractor should ensure 
that tools & equipments are in healthy condition. 

b. The decision of the Engineer-in-charge shall be final and binding on the contractor 
for defining the terms and condition included in this contract. 

c. If the work is not found satisfactory, Engineer-in-charge reserves the right to take 
suitable action. 

d. Contractor shall depute location/Package wise full time independent experienced 
site-in-charge/site supervisors at site. They shall co-ordinate with concern GIPCL 
engineer and shall bear overall responsibility of contract including joint 
measurement, billing, safety of workers etc. Such person shall function from site 
office of contractor at GIPCL Colony.  

e. Contractor shall also nominate one safety supervisor at site and shall submit 
nomination of safety supervisor in writing before commencement of contract. Safety 
supervisor shall arrange small safety talk on every day morning or whenever 
required with all workers working under this contract. He shall coordinate with 
concern department’s Engineer-in-charge on daily basis and report daily 
observations, tool-box talk records etc. The work shall not be allowed without 
deploying safety supervisor and a penalty equal to Rs. 1,000/- per day absent of 
safety supervisor shall be levied from Contractor. 

f. Contractor shall strictly follow the existing work permit system of the GIPCL and any 
future revisions  

g. The contractor has to take EC insurance policy for their workmen. The contractor 
has to submit labor license and PF account number to the Engineer-in-charge before 
start the work. 

h. The contractor has to do the job timely. GIPCL shall not compromise in delay. In 
case of delay of work without any valid reason, the GIPCL reserves the rights to 
carry out the work by deploying other agencies at the risk & cost of contractor with 
additional 10% overhead charges. 

i. Contractor shall mobilize the resources as per need within the period of four hours. If 
the contractor fails to mobilize sufficient resources to complete the job in time, 
GIPCL will execute the job through other agency at the risk and cost of the 
contractor with additional 10% overhead charges. 

j. Contractor should mobilize all resources for efficient & smooth execution of contract 
within seven days from the date of issue of Letter of Intent/Work Order. 

k. The prices / item rates quoted shall remain firm till completion of the contract and 
any agreed extensions thereafter and shall not be subject to any escalation, idle 
charges for labor, machinery, overhead expenses etc… due to any reason 
whatsoever. No price escalation / idle charges shall be entertained due to delay in 
work on unavailability of work front, non-issue of work permit, holding of work permit 
for any reason, unavailability of contractor’s supervisor, unavailability of contractor’s 
safety supervisor, violation of safety rules, unsafe act by any of contractor’s worker, 
negligence & ignorance of safety & quality instructions of GIPCL Engineer-in-charge 
or any other reason whatsoever. 

l. Contractor must fulfill all the safety regulations and to take safety measures to avoid 
hazards. Contractor shall arrange all standard adequate healthy safety PPEs like but 
not limited to approved quality safety shoes & safety helmets, standard dust masks, 
safety goggles, etc… as required and shall use exclusively under this contract for all 
the time during working at specified locations, failing which, the Engineer-in-charge 
may hold the work and will take necessary action including penalty as decided. If the 
contractor repeatedly violates safety rules/regulations (more than three successive 
incidents), Engineer-in-charge may take necessary action against the contractor, 
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including appropriate financial penalty (Maximum of Rs. 1,000/- per incident per 
man-day and as per above clause no. 16) and/or termination of contract. 

m. One or more jobs may be required to be done simultaneously and contractor shall 
mobilize additional resources accordingly. 

n. Timely completion of all jobs and works shall be the essence of this Contract. 
Contractor should closely monitor each activity and complete the jobs as per the 
time given by and under the supervision of the Engineer-In-charge and shall ensure 
that sufficient manpower is deployed for the same. 

o. The contractor has to complete the works as per the planning schedule and their 
respective supervisor has to interact with Engineer-In-Charge for PTW (Permit to 
work), work instruction, Return of permit etc. 

p. The contractor has to submit daily reports showing work carried out with details of 
available manpower, tractors etc. 

q. Any job other than the listed jobs in work order shall be executed by the contractor 
on instruction from GIPCL and payment shall be made to the contractor on 
respective item rate only. 

r. The Government of India has enacted the Micro, Small and Medium Enterprises 
Development Act, 2006 (the “Act”) and the Act has come into force from October 2, 
2006. The Bidder shall confirm whether your organization is registered under the 
Micro, Small and Medium Enterprises Development Act, 2006. If your organization is 
registered under the Act, please specify the category i.e., Micro Enterprise, Small 
Enterprise or Medium Enterprise under which it is registered and kindly attach a 
copy of your registration certificate.   

s. The Bidder shall provide details of registration along with copy of the registration 
certificate issued by the District Industries Centre/Department of Industries, etc of 
the respective State Government. It is to be noted that large scale industries and 
trading firms have been excluded from the purview of the Act. 

t. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS) 
certified company, and GIPCL gives extreme importance to maintain these global 
standards. Contractor shall be required to observe these standards while working 
with GIPCL. Contractor should ensure that his workmen/labour work in accordance 
with them. 

 
18. CONTRACTOR’S SUPERVISION 
 

The contractor shall, during the whole time the work is in progress, employ a 
qualified experienced site-in-charge of the works with adequate experience in 
handing of jobs of this nature and with the prior approval of the GIPCL / ENGINEER. 
Such in-charge shall be constantly in attendance at the site during working hours. 
During CONTRACTOR’S supervisory engineer absence during working hours, if 
unavoidable, and also beyond working hours, when it may be necessary to give 
directions, orders may be given by the ENGINEER / GIPCL and shall be received 
and obeyed by the CONTRACTOR’S superintendent or Foreman who may have 
charge of the particular part of the work in reference to which orders are given. If 
requested to do so, the ENGINEER /GIPCL shall confirm such orders in writing. Any 
directions, instructions or notices given by the ENGINEER / GIPCL to him, shall be 
deemed to have been given to the CONTRACTOR. The representative of the 
CONTRACTOR shall have all necessary powers to receive materials from the 
GIPCL, issue valid receipts for the same, engage labour or purchase materials and 
proceed with the work as required for speedy execution. 
 
None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour 
should be withdrawn from the work without due notice being given to the GIPCL / 
ENGINEER; further no such withdrawals shall be made if in the opinion of the GIPCL 
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/ ENGINEER such  withdrawals will jeopardize the required pace of progress / 
successful completion of  the work. 
 
The CONTRACTOR shall employ in or about execution of the work only such 
persons as area careful, skilled and experienced in their respective trades, and the 
GIPCL shall be at liberty to object to and require the CONTRACTOR to remove any 
person employed by the CONTRACTOR in or about execution of works who in the 
opinion of the ENGINEER misconducts himself or is incompetent or negligent in the 
proper performance of his duties and all such persons shall not again be employed 
upon the works without the prior permission of the GIPCL. 
 
Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or 
employ any employee of the other party except by mutual consent. 
 

19. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND 
CLEAN-UP 

 
All loose materials, wastage, packing materials, cut pieces or other matter of an 
offensive nature shall not be deposited on the surface, but shall at once be carted 
away by the CONTRACTOR to some pit or place provided by him away from the site 
of work and approved by local authorities. 

 
As a part of the work included in this contract, the CONTRACTOR shall completely 
remove and satisfactorily dispose of all temporary works to the extent directed. He 
shall tear down and dispose of all temporary works, shall remove or grade, to the 
extent directed, all plant and equipment, shall satisfactorily dispose off all rubbish 
resulting from the operations under this contract and shall do all work necessary to 
restore the territory embraced within the site of his operations to at least as good 
order and conditions as at the beginning of the work under this contract. 
 

20. FACILITIES TO BE PROVIDED BY GIPCL 
 

A. The Company shall provide the following facilities to the Contractor at the site:  
a. Electricity & water at nearest available one point. Further distribution to be done 

by contractor at their cost.  
b. Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL’s colony at 

discretion of GIPCL if available.  
c. Workshop facility as available at site only on chargeable basis. However, 

contractor may visit the workshop to ensure the existing facility. For the facilities 
other than available, contractor has to carry out the job outside at their own 
cost.  

d. First aid facilities as available on chargeable basis.  
e. For repairing of existing  equipments of STP at colony (Package-1)  

transportation shall be arrange by GIPCL free of cost. For lifting of pump hydra 
shall be provided by GIPCL without any  cost 

             
Apart from the above, no other facilities shall be provided by GIPCL.  
   

B. GIPCL shall also conduct an orientation program appraising the workmen regarding 
the safety norms and measures to be observed during work operations at the 
colony/plant site.  
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21. WORK MEASUREMENT/CERTIFICATION 
 

a. The work to be performed being a specialized nature, the contractor should be 
fully conversant with modern practices and should be able to carry out works 
independently of large colony of thermal power plant. The contractor shall 
therefore be required to engage qualified/ experienced personnel to undertake 
the work as per specifications and requirement. 

b. Contractor should maintain one computer with printer for keeping daily records 
and maintain the data. 

c. The Contractor shall be required to furnish satisfactory job completion report to 
GIPCL. The submission of report should be on daily basis, the monthly bill 
payment shall be released based on the certified reports of the works. 

d. Inspection of work will be done by Engineer-in-Charge or his authorised 
representative. If the work is not found satisfactory Engineer-in-charge reserves 
the right to take suitable action and shall be binding to the contractor. 

 
22. PUBLIC HOLIDAYS 

 
The Contractor shall be responsible for giving benefit to all his employees, employed 
in whatsoever capacity, 09 Public/Paid holidays and the same shall be notified in 
advance and due communication thereof shall be made to the Management. 
 

23. BENEFIT PAYABLE IN CASE OF ACCIDENT OUTSIDE PREMISES OR NOT 
DURING THE COURSE OF EMPLOYMENT: (OFF DUTY COVERAGE) 

 
The contractor shall provide off-duty insurance coverage (Medical + Death Benefit) 
sum of Rs. one Lac (Nagrik Suraksha Policy or Equallent) to all its workmen 
deployed at GIPCL-SLPP Colony site for the accident taking place outside the 
Company premises anywhere in any capacity and in whatsoever may be the 
manner.  Premium amount would be around Rs. 95/- plus GST per person per year. 
 

24.  FORCE MAJEURE 
 

The performance of the obligations herein contemplated may be suspended without 
incurring the penalty in the event of the subsistence of Force Majeure conditions. 
 
If a Force Majeure situation arises, the affected Party shall promptly notify the other 
Party in writing of such conditions and the performance shall be suspended as per 
mutual agreement. 
 
For the purposes of this clause, ‘Force Majeure’ means an event beyond the control 
of the Party and not foreseeable by the Party and shall include events of floods, 
explosions, riots, wars, hurricane, epidemics, any other Act of God, quarantine 
restrictions, terrorism, government actions and provided always that such acts result 
in the impossibility of the further performance of the contract. 

 
25.  INDEMNITY 
 

The Contractor shall indemnify and keep harmless GIPCL from and against all 
actions, proceedings, claims, demands, losses, costs, damages and expenses 
whatsoever which may be brought against or suffered by GIPCL which it may 
sustain, pay or incur as a result of or in connection with the performance/ purported 
performance/ non-performance of the contract by the Contractor. 
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In case, in any litigation pertaining to labour employed through contractor if any 
direction or order is issued by court at any point of time the contractor shall comply 
with and implement such direction or order whether passed at the time of award of 
contract or during the pendency of contract. Further, the Contractor shall indemnify 
the GIPCL against all consequences arising and affecting GIPCL owing to the 
compliance of the orders by the Contractor. 

 
26.    GOVERNING LAW AND JURISDICTION  
      
           This tender document and contract shall be governed by the laws of India and the 

Courts at Baroda/Surat shall have jurisdiction regarding the same  
 
27.      Where any portion of the General Condition of Contract is repugnant to or at variance 

with any provisions of the Special Condition of Contract, then unless a different 
intention appears, the provision of the Special Conditions of Contract shall prevail to 
the extent of such repugnancy of variance  
 

28. Uniform: The contractor shall issue three pairs of stitched uniform to contract 
workmen (Pant-Shirt for men and Sari-Blouse to women workers). However, brand 
of fabric will be MAFATLAL. The color of the uniform shall be as indicated by 
GIPCL. The uniform should be issued to workmen within one month from the date of 
commencement of the Contract, otherwise penalty will be imposed 

 
29. Adhoc Allowance: Considering the inflation and financial conditions prevailing in 

the market, to compensate the contractor towards the benefits of adhoc allowance. 
Contractor shall pay additional adhoc allowances to the specified workmen per 
month.  

 
30. Legal matters pending before the Court: In case, in any litigation pertaining to 

labour employed through contractor, if any direction or order is issued by court at 
any point of time, the contractor shall comply with and implement such direction or 
order whether passed at the time of award of contract or during the pendency of 
contract. 
 

31. Annual Health Check-up: As per Statutory requirement Contractor has to inform 
workmen deployed at Site for Annual health check-up as per schedule prepared by 
HR&A Dept . 

• The Contractor shall be responsible for payment of overtime wages to his workmen, 

if any, in case they are required to work beyond the prescribed hours under the 

applicable law as per applicable rates. 

• The Contractor shall not engage workmen below the age of 18 years.  Employment 

of women shall be strictly according to applicable laws. 

• The contractor shall conduct pre-employment medical check-up and periodic 

medical check-up of his workmen employed by him as per applicable laws. 

• The list is indicative in nature and not an exhaustive one. Any amendment / 

alteration / Notifications or addition to the existing Law or a new statute shall 

automatically and immediately become applicable. 

32. Where any portion of the General Condition of Contract is repugnant to or at 
variance with any provisions of the Special Condition of Contract, then unless a 
different intention appears, the provision of the Special Conditions of Contract shall 
prevail to the extent of such repugnancy of variance. 

 
************************** 



Tender for “Surat Lignite Power Plant: 4 X 125 MW, Unit # I to IV – BMC for Monitoring & Maintenance services for STP & 
Recycling Plant at colony and Monitoring services for PT, ETP & Run Off System at DM Plant in Plant premises for two years 
of contract period”. Bid No.: SLPP/Civil/STP & ETP/ 2024-26 

 

Page 39 of 72 
 

SECTION-D 
SPECIAL CONDITIONS OF CONTRACT 

 

1. DETAIL SCOPE OF WORK 
 

The scope of work covered in general comprises of “Monitoring & Maintenance 
services for sewage treatment & Recycling plant at colony (Package I) & Monitoring 
services for PT, ETP & run off system at DM Plant  (Package II)" as detailed under:- 
 

Package I :  Monitoring & Maintenance services for sewage treatment & Recycling plant 
 at colony. The scope of work also including  :- 
 
a. Routine Monitoring of sewage treatment plant with deploying minimum one 

skilled person having Mechanical and Electrical background / experience in 
General shift and one unskilled persons for shift on monthly basis for 
operating the plant. The scope of work and quoted rate also includes 
deployment of extra manpower during weekly off day/ absence of available 
manpower. Further, the scope of work and quoted rate also includes 
deployment of additional manpower (minimum one skilled person having 
Mechanical and Electrical background / experience in General shift and one 
unskilled persons for shift and required additional person for round the clock 
working (All three shifts) for operation of STP plant during monsoon period of 
three months. The quoted rate includes deputation of additional manpower 
during monsoon season for three shifts working and also deputation of 
manpower during weekly off/absence of available manpower without 
additional financial implication to GIPCL for payment to additional manpower 
or for overtime of existing manpower for smooth operation of STP. 

b. GIPCL will also deployed one unskilled manpower in shift duty for operation 
of STP plant in colony. The payment of said person shall be given by GIPCL 
directly. However, in absence of GIPCL deployed manpower, contractor have 
to arrange manpower in shift for operation of STP plant. The quoted rate also 
includes deployment of extra manpower or over time of existing manpower 
during weekly off day/ absence of GIPCL manpower 

c. Unit Monitoring shall include of raw sewage pumps, aeration tank with 
surface aerator, clarifier with mechanism and sludge pumps, carbon and 
pressure filters with treated effluent pumps and chlorination with hypochlorite 
solution and submission of daily report thereof.   

d. Contractor shall carry out testing of samples twice in a month for COD and 
BOD and submission of reports thereof. Contractor shall visit twice in a 
month & submit visit report with status of each equipment & line of action for 
smooth operation & maintenance of STP. 

e. The scope of work for maintenance services for sewage treatment & 
Recycling plant at colony includes supply of all spares like bearings pump 
parts (mechanical parts), nuts and bolts and consumable including kerosene, 
HYPOCHLORITE solution etc shall be in the contractor scope of work. All 
required tools, tackles, jutes and other misc. things required for maintenance 
work shall be arranged by contractor. The scope of work and quoted rate 
shall also include supply Hypochlorite solution required for daily 
chlorination (Minimum 10 Litre/day) and maintaining enough stock of 
this material at site. The scope of work also included supply of require 
quantity of GUD, UREA & DAP as directive and requirement given by 
Engineer in charge. 
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f. The scope of work shall also include monitoring of the distribution networks 
of recycled water to the connected houses, garden area, cricket ground area 
by operating respective valves and checking the flows of water, monitoring of 
leakages at each place by engaging one person for the same.  The scope of 
work includes monitor leakages of recycling pipes and attending the same 
immediately as per item nomenclature of schedule of price enclosed 
herewith. 

g. Contractor shall carry out repairing of breakdown equipments immediately. 
For repairing of equipments transportation shall be arrange by GIPCL 
free of cost. For lifting of pump hydra shall be provided by GIPCL Free 
of cost. 

h. The scope of work for preventive maintenance of equipment shall be as per 
Section-II of Packahe-I given in Section-E & as per directive and instruction 
of Engineer in charge by engaging separate skilled manpower and required 
tools, tackles, equipments, consumables. The contractor shall arrange 
required skill manpower (fitter, welder, Forman, workers) and required tools, 
tackles, equipments, consumables for preventive maintenance (as per 
specified frequency) and breakdown maintenance of all the equipment, 
piping, valves, filter, filter media and other all associated works for smooth 
operation of STP and also submit detailed report of preventative 
maintenance. Payments shall be done after satisfactory preventive & 
breakdown maintenance, joint record (duly signed by contractor & GIPCL 
engineer) and verification of engineer in charge. 
 

           For Package II : PLANT (Monitoring services for PT, ETP & Run Off System at DM  

Plant in Plant premises) 
 

a.       Routine Monitoring of water treatment plant, effluent treatment plant, runoff 
clarifier and water recovery pit pump with deploying eight person (one site in-
charge + 03 operators + 04 helpers) having chemical background with/ 
experience of ETP on monthly basis for operating the plant. 

b.        The scope of work for Monitoring shall include of two water treatment clarifier 
and related all auxiliaries, Effluent treatment plant and related all auxiliaries, 
all recovery pits and pumps, two numbers of thickeners, three numbers of 
centrifuge and related axillaries, Run off pond clarifier and related auxiliaries 
and preparation of all process related chemicals as well as shifting of process 
related chemicals from chemical house to dosing tank.   

c.     Contractor shall carry out testing of samples on hourly basis for ETP and 
runoff clarifier at GIPCL lab and recorded at site. 

 e. The following tests / reports are required to be submitted every 15 days for the 
treated water:-  (I)  BOD (ii) COD PH value (IV) Suspended solids (v) Oil & 
Grease (VI) Total Disssolved Solids (TDS). 

 

1.1     SPECIFIC REQUIREMENT  
 

Contractor shall arrange to submit day to day Operation & maintenance report. 
Supervisor will co ordinate with other departments. They will be responsible for 
mobilization of manpower, materials, tools & tackles, consumables, equipments and 
other required resources to carry out the work as per requirement. Contractor shall 
also responsible to take record of operation of plant and breakdown etc.. in register 
on daily basis and shall submit the register to the Engineer-in-charge for their 
verification on every week. 
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 1.2 FAILURE DURING EMERGENCY  
 

During any emergencies, contractor shall have to carry out the work by deploying 
additional force within twenty-four hours notice period failing which GIPCL reserves 
the right to carry out this work by engaging other party. The expenditure occurred due 
to such situations, the Contractor will be held responsible & the same will be recovered 
from the Contractor’s monthly bill / any other pending bills along with 10% overhead 
charges. For repetitive failure of such work for more than two incidents, GIPCL reserve 
the right to terminate the entire contract by forfeiting all pending dues, Security Deposit 
& other retention money, if any, after giving 15 days notice to the contractor & this will 
be binding to the contractor.  

 

1.3  SPILLAGE OF MATERIAL  
 
          Contractor shall take due care to avoid any spillage of material while loading / 

transporting / handling. To avoid spillage of material, overloading / heaping shall be 
avoided by the contractors. Trolleys shall be in good condition for any leakage of 
materials. In case of any spillage, contractor shall be responsible to clean up that area 
at their cost otherwise GIPCL shall get the work done by other agency at contractor’s 
risk and cost with additional 15% overhead charges. 

 

1.4   DISPOSAL OF MATERIAL  
 
          Contractor shall be responsible for removal and disposal of excess or scrape material 

outside premises or at designated locations as per prevailing GPCB norms. GIPCL will 
not be held responsible for any subsequent consequences regarding improper 
disposal of material.  Contractor shall be required to submit written undertaking along 
with the final bill that all the scrape material is disposed off at outside colony/working 
premises or at designated location as per prevailing Government guideline and 
contractor shall indemnify, keep harmless the GIPCL against any future liabilities or 
consequences in this regard. Contractor’s final bill shall be processed only after receipt 
of letter of undertaking by the contractor. 

 
1.5  SCOPE OF CONTRACTOR  
 

1. All tools & tackles, tractors, required vehicles to execute the Operation as well as 
preventive& breakdown maintenance contract will be in the scope of the contractor. 
The contractor should ensure for healthiness/working conditions of tools, tackles & 
vehicles.  

2. All consumable items like cloth, cotton waste, Oil, grease, kerosene, gas, diesel, 
lubricants etc will be in the scope of the contractor. 

3. All safety/PPEs required during work at site are to be arranged by the contractor. 
4. The Contractor shall have to provide necessary facilities including accommodation for 

their labor at their own cost. 
5. The contractor has to arrange all spares like bearings pump parts (mechanical parts), 

nuts and bolts, mechanical seal, bearing, oil seal, cotton waste, oil/grease, 
thinner etc and all consumables including chlorine, hypochlorite solution, UREA, 
DAP & GUD etc. as per the recommended dose at their own. 

6. The contractor shall arrange required skill manpower (fitter, welder, Forman, workers) 
and required tools, tackles, equipments, consumables for preventive maintenance (as 
per specified frequency) and breakdown maintenance of all the equipment, piping, 
valves, filter, filter media and other all associated works for smooth operation of STP. 

7. The contractor shall arrange required extra manpower for three shifts working during 
monsoon season and also during weekly off day/ absence of available manpower 
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8. Contractor has to depute their full time experienced overall site-in-charge/ supervisors 
for work execution as per specification and for day to day work planning & 
coordination with respective department’s Engineer-in-charge, to obtain day to day 
Location/Package wise work permits, to get daily location wise work supervision, to 
record Location/Package wise joint work done reports/measurements/trip certification, 
to prepare Location/Package wise separate bills, to prepare & apply 
Location/Package wise manpower gate pass, to maintain Location/Package wise 
statutory & legal compliance records, etc… 

 
 
1.6  TO REMEDY DEFECTIVE WORK  
 

If the work or any portion thereof shall be damaged in any way excepting by the acts of 
the GIPCL, or if defects not readily detected by proper inspection shall develop before 
the final completion and acceptance of the whole work, the CONTRACTOR shall 
forthwith make good, without compensation, such damage or defects in a manner 
satisfactory to the ENGINEER / GIPCL. In no case shall defective or imperfect work be 
retained even if contractor followed all technical specifications. GIPCL will not 
compromise for quality of materials, works & workmanship.  
The CONTRACTOR shall remain liable under the provisions of this clause 
notwithstanding the passing by the GIPCL of any certificate, final or otherwise or the 
passing of any accounts.  

 
1.7  DAILY DIARY AND PROGRESS REPORT :  
 

A daily diary register will be kept in the ENGINEER’S office. The CONTRACTOR will 
supply all detailed information every day at 9:00 hours for the day preceding and the 
diary will be jointly signed by the ENGINEER and the CONTRACTOR’S 
representatives, every day in token of its correctness. A works instruction book, 
serially numbered will also be kept in the ENGINEER’S office and all day to day 
instructions will be given in that book. The CONTRACTOR’S representative shall 
report every day to see these instructions and sign them at the bottom in token of his 
having seen them.  

 
The CONTRACTOR shall provide all information regarding procurement of materials 
and progress of work, as is required by the ENGINEER for compiling the weekly 
progress reports. This information shall be provided by contractor at 9:00 hours every 
Monday, for the preceding week.  

 
 2.        PRICE & RATES 
 

For Package I to II:  
 
The price accepted shall include the cost of all spares like bearings pump parts 
(mechanical parts), nuts and bolts, mechanical seal, bearing, oil seal, cotton 
waste, oil/grease, thinner etc and all consumables including chlorine, 
hypochlorite solution, UREA, DAP & GUD as per the recommended dose, 
kerosene, jutes etc., tools, tackles and other things required for operation & 
maintenance of STP AND for monitoring of PRETREATMENT PLANT, EFFLUENT 
TREATMENT PLANT AND RUNOFF SYSTEM, cost of all materials, labour, cost of 
labour charges with their wages along with corresponding statutory liabilities, 
overtime of contractor’s manpower during absence of GIPCL manpower, 
supervisors, vehicles, spares & maintenance, shifting, transportation, loading, 
unloading, equipment, all tools & tackles, mobilization, consumables, site visit 
charges, loading & boarding of staff, accommodation, storage of 
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materials/equipments/consumables, preparation & submission of report, office 
establishment, uniform cost, adhoc allowances, other misc. allowances as declared 
by GIPCL safety equipments & PPEs, Legal & Statutory requirements, Royalties, 
Rents, Excise duty, Sales Tax, Stamp Duties, Central or State Government or Local 
body or Municipal Taxes or Duties, Turn over Tax, Work Contract Tax, VAT, Octroi 
duty and / or any other  duty / tax (except GST), levied by the Central, State 
Government or other Public bodies, overheads, profit etc…and such other costs that 
are not specifically mentioned herein but will be incurred by the contractor for the 
satisfactory and timely completion of the work. The whole item rates shall be 
deemed to include for everything mentioned in the specification, all leads & lifts, 
contractor’s overheads & profits for due performance of the work under this contract 
and such other costs that are not specifically mentioned herein but will be incurred 
by the contractor for the satisfactory and timely completion of the work. The rates 
shall also include cost for mobilization / demobilization of manpower, equipments, 
materials, etc... as per work requirement.  
 

 Any statutory changes in taxes & duties will be to GIPCL’s account. In case of any 
reduction and/or removal of taxes, the same shall be passed on to GIPCL 

 
 The rates shall be firm for entire contract period and also during extension, if 

required, and shall not be subject to any escalation in prices, idle charges for labour, 
machinery, overhead expenses etc. No price escalation / idle charges shall be due 
to any reason whatsoever. 

 

 The prices / item rates quoted by Bidder shall remain firm till completion of the 
contract period and any agreed extensions thereafter and shall not be subject to any 
other escalation, idle charges for labour, machinery, overhead expenses etc. No 
price escalation / idle charges shall be payable due to delay in work by contractor or 
due to non-availability of work front by GIPCL or any reason whatsoever. 

 

 The value and/or quantum of work may be increased or decreased depending upon 
day to day requirement. However, item rates remain unchanged and the payment 
shall be made as per the actual quantity executed as informed & certified by GIPCL 
representatives. 

 

 The price/rate quoted by CONTRACTOR shall be considering mobilization of all 
required manpower, tools & tackles, materials, equipment for timely and satisfactory 
completion of all scope of work.   

 

 The value and/or quantum of work may be increased or decreased depending upon 
day to day requirement. However, item rates remain unchanged and the payment 
shall be made as per the actual quantity executed as informed & certified by GIPCL 
representatives. 

 
2.1 THE TOTAL RATE INCLUDING, 

 
➢ shall include the cost of all materials, tools & tackles, cost of labour, supervision, 

equipments, mobilizing, demolishing, fuels, lubricants, oils, fixtures, setting out, 
transport, consumables, royalties, temporary & permanent works, local taxes & 
levies (except GST), duties, uniform charges, EC & off duty coverage policy, safety 
PPEs, overheads, profit, etc… all complete. 

➢ Shall include the overtime cost of manpower due to absence of any of available 
manpower and also due to weekly off/holidays/leave of available manpower. 

➢ Shall include additional manpower cost for three shifts (Round o’clock )working 
during monsoon season.  
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➢ Shall include cost of additional skilled manpower, consumable, tool/tackles, 
equipment, supervision etc. complete for preventive & breakdown maintenance for 
STP at colony. 

➢ Shall include cost of adhoc amount, unform, safety PPEs to worker. 
➢ shall be deemed to cover working in adverse condition as well as supervision.   
➢ shall be final and firm for the entire contract period including extension, if any, and 

shall not be subjected to any escalation.  
➢ Compliance of labour laws and other agencies is to be ensured by the contractor. 
➢ The contractor will pay to laborers in line with prevailing minimum wages. 
➢ Contractor representative shall site visit 02 times per month. 
➢ To collect water sample and submit report 02 nos per month. 

 
2.2    VARIATION IN MINIMUM WAGE RATE: 

 
This being labour oriented job (Package-I, Section-I and package II only), the 
contractor will pay the minimum wages & applicable statutory liabilities to the labours 
as declared by the Government from time to time.  
 
Rates Quoated by bidders will remain firm throughout the contract period and any 
extension thereof. There will not be any escalation/compensation to the contractor 
against any revision in MWR (Minimum Wage Rates). However, contractor shall not 
pay less than the Minimum Wages notified by the Government from time to time to 
his/her employees of corresponding category. 

 
Contractor shall at his/her expense comply with all labour and industrial laws and 
such other acts and status as may be applicable to this contract in respect to pay 
etc. On account of any default in respect of all liabilities and in case of non-
compliance of the above, the company can withhold their payments till all legal 
liabilities are discharged. 

 
Contractor shall deploy labour/workers & supervisors in sufficient numbers and 
quality to ensure workmanship of the degree specified in this contract and to the 
satisfaction of the Company. 
 
The item rates shall be firm for entire contract period and also during extension, if 
required, and shall not be subject to any escalation in prices, idle charges for labour, 
machinery, overhead expenses etc. No price escalation / idle charges shall be due 
to any reason whatsoever. 
 
The prices / item rates shall remain firm till completion of the contract period and any 
agreed extensions thereafter and shall not be subject to any other escalation or 
reimbursement, idle charges for labour, machinery, overhead expenses etc. No price 
escalation / idle charges shall be payable due to delay in work by contractor or due 
to non-availability of work front by GIPCL or any reason whatsoever. 
 
The price/rate quoted by CONTRACTOR shall be considering mobilization of all 
required manpower, tools & tackles, materials, equipment for timely and satisfactory 
completion of all scope of work.   
 
The value and/or quantum of work may be increased or decreased depending upon 
day to day requirement. However, item rates remain unchanged and the payment 
shall be made as per the actual quantity executed as informed & certified by GIPCL 
representatives 
 

 



Tender for “Surat Lignite Power Plant: 4 X 125 MW, Unit # I to IV – BMC for Monitoring & Maintenance services for STP & 
Recycling Plant at colony and Monitoring services for PT, ETP & Run Off System at DM Plant in Plant premises for two years 
of contract period”. Bid No.: SLPP/Civil/STP & ETP/ 2024-26 

 

Page 45 of 72 
 

 
3.        CONTRACT PERIOD 
 
 Contract period will be two years from the date of commencement (mobilization 

period will be 07 days from the date of issue of LoI or Work Order whichever earlier) 
or from the date of commencement as mentioned in work order.  

 
            GIPCL reserves the right to extend the Contract Period up to 03 (three) months at 

the same rates, terms & conditions without any price escalation and entering into 
any new contract.  

  
The said Contract Period can be extended if mutually agreed upon by both the 
parties up to one year and in such a case a revised work order shall be issued at the 
same rates, terms & condition or at negotiated rates acceptable by both parties i.e. 
the Company & the Contractor. 

 
4.        TERMS OF PAYMENT  
 

A. Conditions of Payment: 
 
The contractor shall raise the Package wise separate running invoices in duplicate 
(one original in physical form and soft copy in MS Excel format as directed by 
Engineer-in-charge) for every month in respect of the work performed or completed 
during the previous month along with the documents as mentioned hereinafter. On 
receipt of the invoice complete in all respects and with all the specified documents, 
the payment in respect of the same shall be made within 21 days of such receipt of a 
complete invoice as per the following terms of payment: 
 
(i) For Package I &II- 100% of monthly RA bill along with 100% taxes shall be 

released against the actual work executed and duly certified by GIPCL. 
Income Tax (IT) will be deducted at source from monthly RA bills as per the 
rules in force. 

(ii)     Security deposit at 10% of annual contract value shall be submitted as per 
clause no.: 1 of Section-C. Security deposit will be returned to the Contractor 
without any interest after retention period of three months from actual contract 
completion date as certified by Engineer-in-charge as per clause no.: 1 of 
Section-C. 

(iii)      Contractor shall quote the rate/price along with applicable GST. Party should 
raise the invoice as per GST act. 

(iv) GST shall be paid along with bills after fulfillment of following terms. 
(a) Submission of copy of registration certificate issued by GST Authority (to 

be furnished only once). 
(b) Citing GIPCL’s GST no. along with contractor’s GST registration no. and 

the date of issue of registration certificate on invoices. 
(c) Claim of GST amount with percentage (%) separately shown on the 

invoices. 
(d) The contractor shall be required to submit the proof of payment of GST 

of previous month/quarter, as may be applicable as & when demanded 
by GIPCL/Owner/company. 

(e) Contractor shall inform the Owner in the event of its registration 
certificate is cancelled or discontinued for whatsoever reason.  

(f) Any statutory changes (increase/decrease) in taxes & duties will be to 
GIPCL’s account. In case of any reduction and/or removal of taxes, the 
same shall be passed on to GIPCL.  
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(v) At the time of submission of the first monthly RA Bill, the Contractor shall 
submit a certificate from Engineer-in-charge regarding availability of tools & 
tackles, equipments, vehicles etc at site. The Contractor shall also furnish the 
checklist as per ANNEXURE-A enclosed with the Section-F of tender 
document along with the RA bill of respective month. 

(vi) The contractor along with monthly RA Bill shall submit copy of P.F. Challan, 
Photo copies of wages register of previous month, photocopies of attendance 
sheet of respective month & copy of ECR statement indicating the employee 
and employer's P.F contribution of previous month with respect of employees 
employed by him for the contract at GIPCL site. 

(vii) The Contractor shall submit his Final Bill within a period of three months of the 
expiration or earlier termination of the contract or any extensions that may be 
granted by GIPCL to the Contractor. GIPCL shall not entertain any bill for any 
work item after expiration of period of three months. 

(viii) The Contractor shall include all his claims in the Final Bill submitted by him 
and accordingly the final bill submitted by the Contractor shall be deemed to 
be inclusive of all and whatsoever the claims that the Contractor may have 
from GIPCL. The Contractor shall not be entitled to claim any amounts which 
are not mentioned in the Final Bill and the Contractor shall be deemed to have 
waived any claims not mentioned in the Final Bill and shall not be entitled to 
recover the same from GIPCL subsequent to the submission of the Final Bill 
on any account and GIPCL shall stand absolved of all its liabilities in respect 
of any such claims not raised by the Contractor in his Final Bill. 

 
B.  Validity and Uniformity of Rates 
 

The rates shall be valid for a period of two years of the Contract Period and shall 
remain unaltered during the entire contract period & any further mutual 
agrred extension. 
  

5.        SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE 
 

Contractor shall submit following documents to the Engineer-in-charge for 
verification purpose of the bill:- 
 
(i) Measurement sheets (both in soft copy and in physical form) of work done. 
(ii) Bill of material stamped & signed by security at gate entry. 
(iii) Certified Joint Measurement records of work done in the form of duly signed 

by GIPCL’s authorized representative and contractor’s supervisor in standard 
format. 

(iv) Site visit Report 02 nos 
(v) Sample Report ( treated water ) 02 nos 
(vi) Check list (Annexure-A in Section-F). 

 
The bill will not be entertained without submission of above documents. 
 

 6.         SUBMISSION OF STATUTORY COMPLIANCES WITH EACH BILL 
 

Contractor shall submit each RA bill of work carried out along with following 
documents. 
 
(i) Copy of statutory compliance like labour license, wages payment register, EC 

Policy, PF paid Challan with ECR, etc… along wage certificate pertaining to 
respective bill period. 

(ii) Notarized Indemnity Bond in case of Final bill. 
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(iii) No claim - No arbitration certificate as per Performa (Annexure-D) in Section-
F), after releasing final bill payment. 

(iv) CERTIFICATE OF COMPLIANCE BY CONTRACTOR as per Annexure-K 
 

Bill submitted without any of the above documents shall not be processed for 
payment. 
 
 

 7. MEASUREMENT & DAILY REPORTS 
 

The unit of measurement will be as specified in respective item of Schedule 
(Section-E). 
The contractor shall maintain day to day item wise and location wise record of work 
done duly verified by various concerned authorities pertaining to area and shall 
submit the same with each RA bill for verification and passing of bill accordingly. The 
bill will not be processed without submission of certified work done records. 
 
Contractor shall be required to furnish satisfactory job completion report to 
GIPCL on daily basis. The monthly bill payment shall be released based on the 
certified reports of the works. 
 
7.1 The Contractor shall be required to furnish satisfactory job completion report to 

GIPCL. The submission of report should be on daily basis, the monthly bill 
payment shall be released based on the certified reports of the works. 

7.2 Inspection of work will be done by Engineer-in-Charge or his authorized 
representative. If the work is not found satisfactory engineer in charge reserves 
the right to take suitable action and shall be binding to the contractor. 

Wherever any dispute regarding mode of measurement arise, the decision of the 
Engineer-in-charge shall be final and binding to the contractor. 

                                                 
8. MOBILIZATION AND EXECUTION  
 

a) Contractor shall mobilize the resources at site within 04 hours from the time 
the intimation given by GIPCL. 

b) Contractor shall provide sufficient nos. of supervisors who will be responsible 
for supervision and execution of job in specified time. The supervisors shall 
coordinate with the Engineer-in-charge of GIPCL for proper execution of the 
job.  

c) The resources required for execution of above jobs will vary from time to 
time, hence contractor shall mobilize the resources accordingly. 

d) Contractor shall provide accommodation for the persons deployed by him for 
the work at his own cost. 

 
9. QUANTITY OF WORK  
 

The quantities against various items of Package I (Section-I) & Package-II is regular 
frequencies for two years. Contractor shall strictly follow these frequencies item wise 
and shall ensure the same periodically. Quantities mentioned in items of  in other 
Section/Packages is estimated periodical quantities likely to be executed during 
contract period on as & when required basis for which contractor shall arrange 
required manpower & other resources separately. 
 
However, the Quantities or frequency of work may likely to be changed during the 
course of contract period based on the requirement or any other unavoidable 
circumstances.  
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Contractors shall engage required nos. of labors along with required tools & tackles 
as per work load and emergency situations throughout the contract period to perform 
his contractual duties.  
 
Contractor shall have no any right for any compensation on ground of such addition 
or reduction in scope of work. GIPCL reserves the right to operate/increase or 
decrease quantities in each item or omit any item included in Schedule of Quantity at 
his discretion. Contractor shall have no claim, whatsoever, on grounds of loss of 
anticipated profit etc. on account of the same. 
 
If any time after commencement of the work, GIPCL shall, for any reason 
whatsoever, not require the whole work thereof as specified in the tender to be 
carried out, the ENGINEER shall inform the fact to the CONTRACTOR who shall 
have no claim to any payment of compensation whatsoever on account of any profit 
or advantage which he might have derived from the execution of the work in full but 
which he did not derive in consequence of the full amount of the work not having 
been carried out nor shall he have any claim for compensation by reason of any 
change having been made in the original specifications and instructions which shall 
involve any curtailment of the work as originally contemplated. The quantum of work 
of individual item may be up to any extent depending upon requirement. However, 
item rate remains unchanged. Under this contract, contractor has to execute all work 
as per the Colony/Plant requirement. 

 
10. GENERAL CONDITIONS OF CONTRACT 
  

General Conditions of Contract (Section-C) and detail specification prepared by the 
company will be applicable for this contract. The same is enclosed herewith. Bidders 
are advised to go through the same. Where any portion of the general conditions of 
contract is repugnant to or at variance with any provisions of the special conditions 
of contract, then unless a different intention appears, the provision of the special 
conditions of contract shall prevail to the extent of such repugnancy of variance. 
 

11. FACILITIES TO BE PROVIDED BY GIPCL 
 

a. Electricity & water at nearest available one point. Further distribution to be done 
by contractor at their cost. 

b. Space for constructing office & store as decided by GIPCL. 
 
Apart from the above, no other facilities shall be provided by GIPCL. The contractor 
shall provide necessary facilities, including accommodation for their labour at his 
own cost. 
 

12.      SPECIAL CONDITION OF CONTRACT AND APPLICABLE PENALTY: FOR 
PACKAGE – I (COLONY) 

 
a) Contractor shall arrange minimum one skilled person having Mechanical and 

Electrical background / experience in General shift and two unskilled persons 
for two shifts on monthly basis for operating the STP plant (09 months). 
Further, contractor shall deploy additional manpower (minimum one skilled 
person having Mechanical and Electrical background / experience in General 
shift and three unskilled persons for three shift) for round the clock working (All 
three shifts) for operation of STP plant during monsoon period of three months. 
Contractor shall responsible for deployment of extra manpower during weekly 
off day/ absence of any of available manpower.  
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In case of failure by contractor to arrange manpower as specified above, 
following penalty will be applicable :- 
 

Absence of Manpower in any shift  Rs.500/- per shift 

Duty hours less than 04 hours Consider absent.  
Rs. 500/- per shift 

Duty hours more than 04 hours but less ten 07 
hours 

Rs.250/-per instant 

Duty hours by deployed shift  manpower :- 
more than 07 hours but less than 08 hours 

Rs.100/-per instant 

Non-deployment of Manpower in case of long 
leave of deployed manpower 

Rs.700/- per day 

 
 

b) Contractor shall arrange supply of Hypochlorite solution required for daily 
chlorination (Minimum 10 Litre/day) and maintaining enough stock of this 
material at site. The scope of work also included supply of require 
quantity of GUD, UREA & DAP as directive and requirement given by 
Engineer in charge. 
 
In case of contractor failed to supply above materials without any specific 
reason and if above specified materials are not available at site for more than 
three days, GIPCL may enforced penalty of Rs.100/- per day to the contractor 
till receipt of materials. 

c) Contractor shall arrange preventive maintenance of equipment as per directive 
and instruction of Engineer in charge by engaging separate skilled manpower 
and required tools, tackles, equipment, consumables. The contractor shall 
arrange required skill manpower (fitter, welder, Forman, workers) and required 
tools, tackles, equipment, consumables for preventive maintenance (as per 
specified frequency) and breakdown maintenance of all the equipment, piping, 
valves, filter, filter media and other all associated works for smooth operation of 
STP. 
If contractor failed to carry out preventive maintenance as per given frequency 
without any specific reason, GIPCL may enforced penalty of Rs.500/- per day 
for delay of more than 07 days beyond given frequency. 

d) Breakdown maintenance of all the equipment, piping, valves, filter, filter media 
and other all associated works for smooth operation of STP. 
If contractor failed to carry out breakdown maintenance and failed to take any 
action beyond 07 days without any specific reason, GIPCL may enforced 
penalty of Rs.500/- per day. 

e) Contractor authorized representative shall visit STP at colony twice in a month 
& submit visit report with status of each equipment & line of action for smooth 
operation & maintenance of STP. 
If contractor representative failed to carry out visit twice in each month without 
any specific reason, GIPCL may enforced penalty of Rs. 1000/- per each 
instant. 

f) Contractor shall have to remain present during the visit of any authority from 
GPCB, CPCB & MOEF for joint sampling and clarification if required. 

g) The contractor shall carry out work in shift/Sunday/holiday in case of any 
emergency jobs. 

h) The following tests / reports are required to be submitted every 15 days for the 
treated water :- (I) BOD (ii) COD (iii) Ph value (IV) Suspended solids (v) 
Residue chlorine. 
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i) Contractor has to keep attendance register @ colony gate with daily in /out 
Record of his employee duly sign by GIPCL colony gate supervisor. Contractor 
has to strictly ensure duty hours of your employee. Penalty amount shall be 
deducted pro-rata basis from contractor’s bill. 

j) All required arrangements will be in the contractor’s scope. 
k) All preventive maintenance shall be carried out as per the frequency 

mentioned in the schedule and break down maintenance shall be taken up as 
and when required at site 
 

FOR PACKAGE - II (PLANT) 
 

a) Contractor shall have to remain present during the visit of any authority from 
GPCB, CPCB & MOEF for joint sampling and clarification if required.  

b) The contractor shall carry out work in shift/Sunday/holiday for any emergency 
jobs. 

           The following tests / reports are required to be submitted every 15 days for 
the treated water :- (I) BOD (ii) COD (iii) PH value (IV) Suspended solids (v) 
Oil & Grease (VI) Total Dissolve Solids. 

c) During the month contractror’s Visit at site & Water Sample report not 
submitted,in that case company shall deduct as a penalty of Rs.2000/- and 
Rs.1500/- per case respectavely. 

d) For monitoring purpose manpower qualification is under :- 
 Site in charge: AOCP (ITI) or B.Sc with Chemistry and minimum 
 experience of five years of effluent treatment plant monitoring. 
 Operator: AOCP (ITI) or B.Sc with Chemistry and minimum 
 experience of Two years of effluent treatment plant monitoring. 
Helper: S.S.C. pass and familiar with chemical handling 

         All required arrangements will be in the contractor’s scope  
 

                                               ============ 
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SECTION-E 
 
PRICE BID (To be quoted online only through website: 

https://tender.nprocure.com 
 

Sr. 
No. 

Description Estimated 
Value 

without GST 
(Rs.) 

% 
Service 
charge 
(To be 
quoted 

by 
bidder) 

Quoted 
Amount 

with 
Service 
charge 
(Rs.) 

Applicable 
GST in % 

(To be 
quoted by 

bidder) 

GST 
Amount 
in (Rs.) 

TOTAL 
QUOTED 
AMOUNT 
WITH GST 

(Rs.) 

(A) (B) (C) (D) (E) = (C) + 
((C)x(D%))  

(F) (G) = 
(E)x(F%) 

(H) = (E) + (G) 

 
Biennial contract for 
PACKAGE-I: 
Monitoring & 
Maintenance 
services for Sewage 
Treatment & 
Recycling Plant at 
SLPP-Colony and 
PACKAGE-II: 
Monitoring services 
for PT, ETP & Run 
Off System at DM 
Plant in Plant 
premises (Year: 

2024-26).  

50,73,507.00 
Above/ 
Equal/ 
Below 

 

   

 

Note: The quoted percentage rate on given SoR item rates will be inclusive of all labour 
cost, equipments, materials, supervision, consumables, tools, tackles, profit & 
overheads, all taxes & duties (except GST), etc… Rates shall be firm for entire 
duration of contract period of two years and extension up to 03 Months 

 

My rates are as under (only to be quoted online on https://tender.nprocure.com).  
 
At estimated value  
 
OR     _______ %age above the estimated value  
 

OR      _______%age below the estimated value. 

 
Note:- (1) Percentage rate offer/bid price on SoR value & GST shall be quoted through online (n)-Procure only. 

Hard copy of price bid shall not be considered/accepted. 

           (2) Evaluation of tender will be done on gross total quoted amount with GST. 

 
 
 

NAME OF TENDERER    : __________________________________ 
SEAL & SIGNATURE OF TENDERER  : __________________________________ 
NAME OF AUTHORISED PERSON  : __________________________________ 
ADDRESS     : __________________________________ 
PHONE NO. _____________________  FAX No. __________________________ 
MOBILE NO. _____________________ Email ID. _________________________ 

 

https://tender.nprocure.com/
https://tender.nprocure.com/
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SCHEDUE OF RATE 
PACKAGE -I  (Section-I) 

  
MONITORING AND MAINTENANCE SERVICE FOR SEWAGE TREATMENT AND 
RECYCLING PLANT   AT SLPP- COLONY 

      
Sr.
No. 

ITEM DESCRIPTION QTY. UNIT RATE  AMOUNT  
(Rs.) 

1 Routine Monitoring of sewage treatment 
plant with deploying minimum  two persons 
(one skilled & one unskilled) on monthly 
basis for operating the plant. The rate shall 
be also including providing extra 
manpower on off day of regular manpower 
during monsoon period of three months for 
round the clock operation, during absence 
of GIPCL manpower, overtime if any etc, 
complete as per detailed scope of work 
specified in Section-D and as directed by 
Engineer in charge. 
This Monitoring includes 

24 Month 50915.80 1221979.20 

1) Monitoring raw sewage pumps, aeration 
tank with surface aerator clarifier with 
mechanism and sludge pumps, carbon and 
pressure filters with treated effluent pumps 
and chlorination with treated effluent 
pumps and chlorination with providing 
hypochlorite solution(min10litre per day) & 
required UREA,DAP & GOL and 
submission of daily report thereof. 

2) Testing of samples twice in a month for 
COD and BOD and submission of reports 
thereof.Also viist twice in a month & submit 
visit report with status of each equipmets & 
suggestions for  further improvements.. 

3) All required tools, tackles, and other 
things required like safety gadgets 
etc…will be arranged by you. 

4) Monitoring the distribution of recycled 
water to the connected houses by 
operating respective valves and checking 
the flow to houses & garden networks. You 
will also monitor leakages etc…to recycling 
lines. 

  Total quoted price for Package-I 
(Section-I)     

 
1221979.20 

 

Contractor’s applicable GST for 
Package-I (Section-I)    219956.26 

 

Total Quoted Price with GST for 
Package-I (Section-I)    1441935.46 

 

Note: The online quoted rates/Price shall be inclusive of all labour cost, equipments, 
supervision, consumables, tools, tackles, all taxes & duties (excluding GST), 
profit & overheads etc..Item rate shall be firm for entire duration of contract 
period of two years. Bidder shall quote applicable GST separately on their 
quoted price. 
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PACKAGE -I  (Section-II ) (Preventive  & Breakdown Maintenance)  
MONITORING AND MAINTENANCE SERVICE FOR SEWAGE TREATMENT AND 

RECYCLING PLANT   AT SLPP- COLONY 
 

Sr. 
No. 

Name of Activity 
Nature 

of 
Mntc. 

Qty for 
two year 

UOM 
Unit 
Rate 
(Rs.) 

Total 
Amount. 

(Rs.) 

1 
PM of Horizontal Pump (T.E. 
Pump) 

PM 6.00 No 1954.00 11724.00 

2 
Overhauling of Horizontal 
Pump (T.E. Pump) 

BD 2.00 No 7848.00 15696.00 

3 
Oil seals replacement of 
pump.  

BD 4.00 No 2685.00 10740.00 

4 
Mechanical seal replacement 
of in pump.  

BD 4.00 No 1484.00 5936.00 

5 
Replacement / Repaire of 
gland follwer & its bolt at site.  

BD 4.00 No 656.00 2624.00 

6 
PM of 1.5/5 HP/7.5 HP/10 HP 
Submersible pump. 

PM 4.00 No 1954.00 7816.00 

7 
PM of 15 HP/20 HP/40 HP 
Submersible pump. 

PM 6.00 No 2589.00 15534.00 

8 
Overhauling of Submersible 
Pump 1.5/5 HP/7.5 HP/10 HP 

BD 1.00 No 3901.00 3901.00 

9 
Overhauling of Submersible 
Pump 15 HP/20 HP/40 HP 

BD 2.00 No 5170.00 10340.00 

10 
Shifting of Submersible Pump 
in premises. (5 & 1.5 HP) 

BD 4.00 No 1291.00 5164.00 

11 
Replacement of  suction 
strainer in submersible pump 

BD 4.00 No 977.00 3908.00 

12 Gland tightening of Pump. BD 4.00 No 324.00 1296.00 

13 Gland replacement of pump. BD 4.00 No 328.00 1312.00 

14 
Replacement of  flixible hose 
in pump.  

BD 3.00 No 975.00 2925.00 

15 
Suction strainer cleaning of 
Pump. 

BD 3.00 No 646.00 1938.00 

16 
Replacement of belt in Gear 
box / blower/ pump. 

BD 2.00 No 977.00 1954.00 

17 
Greasing in pump, Blower, 
Clarifier drive and Plummer 
block. 

BD 6.00 No 159.00 954.00 

18 
Love joy coupling spider / pin 
bush replacement 

BD 2.00 No 752.00 1504.00 

19 
Replacement of coupling 
Pump/ Gear Box. 

BD 4.00 No 2607.00 10428.00 

20 
Oil top up in pump, Blower & 
Gear Box. 

BD 6.00 No 324.00 1944.00 

21 
Oil replacement in pump, Gear 
Box, Blower. 

BD 6.00 No 977.00 5862.00 

22 
Replacement of Oil Cup / Oil 
level indicator.  

BD 2.00 No 977.00 1954.00 
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Sr. 
No. 

Name of Activity 
Nature 

of 
Mntc. 

Qty for 
two year 

UOM 
Unit 
Rate 
(Rs.) 

Total 
Amount. 

(Rs.) 

23 
Decoupling, Alignment and 
Coupling of pump/ Blower/  
Gear Box with motor.  

BD 4.00 No 2603.00 10412.00 

24 Servicing of PSF vessel BD 2.00 No 7794.00 15588.00 

25 
Opening and closing of Man 
hole cover of tank/Vessel. 

BD 2.00 No 2581.00 5162.00 

26 PM of Clarifier  PM 6.00 No 2596.00 15576.00 

27 PM of Aerator Mechanism PM 6.00 No 2596.00 15576.00 

28 Overhauling of gear box BD 2.00 No 5614.00 11228.00 

29 
Plumber block / Bearing 
replacement in clarifier.  

BD 2.00 No 2318.00 4636.00 

30 
Replacement of Traction 
Wheel of clarifier 

BD 2.00 No 5401.00 10802.00 

31 
Replacement of chain / 
sprocket in clarifier  

BD 2.00 No 2589.00 5178.00 

32 
Replacement of pinion shaft / 
pinion in Clarifier 

BD 2.00 No 5534.00 11068.00 

33 
Erection & Welding of MS / SS 
pipe up to 6mm thk up to  
50NB (in mtr) 

BD 20.00 M 531.00 10620.00 

34 - do - 80 to 150 NB BD 20.00 M 531.00 10620.00 

35 
Threading, fitting, Erection & 
Welding of GI pipe up to  
50 NB (per meter) 

BD 20.00 M 492.00 9840.00 

36 
Welding of MS / SS joint up to 
6mm (in inch dia). 

BD 10.00 No 616.00 6160.00 

37 
Erection & welding of MS / SS 
flange upto 80NB.. 

BD 6.00 No 616.00 3696.00 

38 - do - 100 to 250 NB BD 6.00 No 1132.00 6792.00 

39 
Erection of UPVC pipe up to 
50NB 

BD 25.00 M 164.00 4100.00 

40 
Erection of UPVC pipe up to 
80NB 

BD 25.00 M 164.00 4100.00 

41 
Erection of UPVC pipe up to 
150NB 

BD 25.00 M 328.00 8200.00 

42 
Erection/ replacement of 
UPVC valve up to 50NB 

BD 2.00 No 656.00 1312.00 

43 
Erection/ replacement of 
UPVC valve up to 100NB 

BD 2.00 No 656.00 1312.00 

44 
Attending leakage in 
PVC/HDPE pipe fitting.  

BD 8.00 No 649.00 5192.00 

45 
Attending union leakage in 
pipe line. 

BD 8.00 No 973.00 7784.00 

46 
Attending flange leakage in 
pipe line upto 80 NB 

BD 8.00 No 973.00 7784.00 
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Sr. 
No. 

Name of Activity 
Nature 

of 
Mntc. 

Qty for 
two year 

UOM 
Unit 
Rate 
(Rs.) 

Total 
Amount. 

(Rs.) 

47 - do - 100 to 200 NB BD 4.00 No 973.00 3892.00 

48 
Dewatering of Valve Pit/drain 
chambers 

BD 3.00 No 1460.00 4380.00 

49 
Pin hole leakage attending of 
above ground pipe up to 
100NB size. 

BD 6.00 No 1530.00 9180.00 

50 
Pipe line chocking clearing up 
to 200NB size. 

BD 3.00 No 1947.00 5841.00 

51 Gland tightening in valves BD 4.00 No 79.00 316.00 

52 
Servicing of Gate / Globe 
Valve at site up to 150 NB. 

BD 2.00 No 2039.00 4078.00 

53 
Servicing of NRV at site up to 
150 NB. 

BD 2.00 No 1950.00 3900.00 

54 Servicing of Float Valve.. BD 2.00 No 1464.00 2928.00 

55 
Servicing of butterfly valves up 
to 350 NB 

BD 2.00 No 1950.00 3900.00 

56 
Replacement of  gate, globe 
valve, NRV and upto 150 NB. 

BD 4.00 No 1553.00 6212.00 

57 

Replacement of  thraded gate, 
globe valve, NRV and Float / 
Foot 
valve upto 50 NB. 

BD 4.00 No 1300.00 5200.00 

58 
Replacement of Butterfly valve 
up to 200 NB 

BD  2.00 No 1482.00 2964.00 

59 
Fabrication / Replacement of 
valves handle. 

BD 2.00 No 787.00 1574.00 

60 
Freeness checking of various 
type & size of valves 

BD 6.00 No 243.00 1458.00 

61 
Servicing of Manual 
Hoist/Chain Pulley Box & 
Travelling Trolley. 

PM 2.00 No 1950.00 3900.00 

62 
Fabrication & Erection of 
structrual job. (in MT) 

BD 0.50 MT 23774.00 11887.00 

63 
Erection of scaffolding for 
Miscelleneous work.3MX3M 
X6M HEIGHT   

BD 1.00 No 3837.00 3837.00 

64 Supply of Material/parts   10000.00 % 1.10 11000.00 

65 

Supply  & fixing of  80 NB CS 
BALL VALVE,2 
PIECE,FLANGED END in 
existing line with necessary 
cutting,welding,bolting  etc 
.Basic rate of Valve is 
Rs.13000 /- 
 

  2.00 EACH 14078.00 28156.00 
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Sr. 
No. 

Name of Activity 
Nature 

of 
Mntc. 

Qty for 
two year 

UOM 
Unit 
Rate 
(Rs.) 

Total 
Amount. 

(Rs.) 

66 

Replacement of flexible hose 
in submersible pumps 
supplying & fixing of pvc hose 
pipe110 dia incl. clamp, 
Remove damage hose.  Fix 
new hose.Bais rate of hose 
pipe is RS.225/-M 

 30.00 M 296.00 8880.00 

 
Total quoted price for Package-
I (Section-II) Rs.     441675.00 

 
Contractor’s applicable GST 
for Package-I (Section-II) Rs.     79501.50 

 
Total Quoted Price with GST 
for Package-I (Section-II) Rs.     521176.50 

 
 

Note: The online quoted rates/Price shall be inclusive of all labour cost, equipments, 
supervision, consumables, tools, tackles, all taxes & duties (excluding GST), 
overtime of manpower, profit & overheads etc..Item rate shall be firm for entire 
duration of contract period of two years. Bidder shall quote applicable GST 
separately on their quoted price. 
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PACKAGE-II 

 
MONITORING  FOR PRETREATMENT PLANT, EFFLUENT TREATMENT PLANT AND 

RUNOFF SYSTEM 

PRICE BID FORMAT 

Sr. 
No 

Item Description Qty Unit Rate Amount 
(Rs.) 

1 a). Routine Monitoring of water treatment plant, 
effluent treatment plant, runoff clarifier and water 
recovery pit pump,Schedule -I & II sampling , Sand 
, Activated carbon and resin media fillup & removal  
with deploying eight person( one sight in charge + 
3 Operator +4 helpers) having chemical 
background with/ experience of ETP on monthly 
basis for operating the plant.  

24 Month 142077.20 3409852.80 

  

b). Your unit monitoring shall include of two water 
treatment clarifier and related all auxiliaries, 
Effluent treatment plant and related all auxiliaries, 
all recovery pits and pumps, two numbers of 
thickeners three numbers of centrifuge and related 
axillaries, Run off pond clarifier and related 
auxiliaries and preparation of all process related 
chemicals as well as shifting of process related 
chemicals from chemical house to dosing tank. 

  

   

  

c). You shall carry out testing of samples on hourly 
basis for ETP and runoff clarifier and submission of 
reports thereof. 

  

    

  

d) You have to do the liasioning with GPCB, Surat 
and Gandhinagar for   getting/applying 
consent/renewal of consent {Air, Water, Hazardous 
(soil) waste etc.} from time to time for operating the 
plant incl. application in standard format of GPCB 
at Surat and Gandhinagar for getting the same. 
You shall have to remain present during the visit of 
any authority from GPCB, CPCB & MOEF for joint 
sampling and clarification if required.. 

  

    

  

e)The following tests / reports are required to be 
submitted every 15 days for the treated water :-    
(I)   BOD (ii) COD (iii) Ph value (IV) Suspended 
solids (v) Oil & Grease. (VI) Total Disssolved Solids 
(TDS). 

  

  
  Total quoted price for Package-II (Rs.)      

 
3409852.80 

 Contractor’s applicable GST for Package-II (Rs.)     613773.50 

 Total Quoted Price with GST for Package-II (Rs.)     4023626.30 

Note: The online quoted rates/Price shall be inclusive of all labour cost, equipments, 
supervision, consumables, tools, tackles, all taxes & duties (excluding GST), 
profit & overheads etc..Item rate shall be firm for entire duration of contract 
period of two years. Bidder shall quote applicable GST separately on their 
quoted price. 
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SUMMARY OF SOR FOR PACKAGE I & II 
 

Package Name of Work Total 
Amount (Rs.) 

GST 
Amount 

(Rs.) 

Amount (Rs.) 
including 

GST for Two 
Years 

I 
  

Section-I Monitoring & Maintenance 
services for Sewage Treatment and 
Recycling Plant at colony (Regular 
Items) 

1221979.20 219956.26 1441935.46 

Section-II Preventive  & Breakdown 
Maintenance for Sewage Treatment 
and Recycling Plant at colony  

441675.00 79501.50 521176.50 

II Monitoring services for PT, ETP & 
Run Off System at DM Plant in Plant 
premises 

3409852.80 613773.50 4023626.30 

  Total Amount of  Packages (I & II) 
(Rs.) 

5073507.00 913231.26 59,86,738.26 
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SECTION-F 
LIST OF ANNEXURES & FORMS 

 
 

1.0 ANNEXURE-A  
 
CHECKLIST FOR PASSING THE BILLS 

                For the month of :              

1) Work Order / P.O. No. &    :                       

 Contract value                  

                       

2) Nature of work      :                       

                       

3) Duration of Work Order    : From        to         

                       

4) Maxi. No. of manpower per day   : M     F     Total       

 deployed in the month.                

                       

5) Details of Labour License   : Valid up to              for  

                  Persons.      

                       

6) Details of E.C Policy     : Valid up to          for        

            Persons.         

                       

7) Documents attached for verification : Wage & Attendance Sheets.    

 for the previous month.             Yes/No 

                       

             P.F Challan     Yes/No 

                       

8) Documents attached for verification : Bonus Payment Register     

 (in case of Final Bill)              Yes/No 

                       

           : Leave wage register   Yes/No 

                       

9) Security Deposit / Retention Money : Yes / No if yes, Rs.          

 lying with Co.                   

    
 
                   

Date :                   Signature of Contractor 

               
with official stamp 
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ANNEXURE-B  
 

PROFORMA FOR CONTRACT SECURITY-CUM-PERFORMANCE GUARANTEE                
BY SELLER / CONTRACTOR 

.  

         (To be executed on non-judicial stamped paper of approximate value)  
 
B. G. No.---------------------------------------------------------------------Date: …………… 
 
1. WHEREAS Gujarat Industries Power Company Limited having itsoffice at PO: 

Ranoli, Dist. Vadodara – 391 346, Gujarat State, India (hereinafter referred to 
as “The Company/Owner” w h i c h expressions shall unless repugnant to the 
subject or context includes its legal representatives, successors and assigns) 
has entered into a contract with M/s. ………………………………../ has placed 
a purchase order on M/s………………………….(hereinafter referred to as 
“Contractor(s)/ Seller(s)” which expression shall unless repugnant to the 
subject or context includes their legal representatives, successors and assigns 
) for …………………………….on the terms and conditions as set out inter alia, 
in the Company‟s contract No./ P.O.No.…………..date …………and various 
documents forming part thereof hereinafter referred to as the“said contract” 
which expression include all amendments, modifications and/ or variations 
thereto and where as the Contractor(s)/ Seller(s) has agreed for due execution 
of the entire contract and guarantees its performance including any parts 
executed through any other agencies/ subcontractors  

 
            AND WHEREAS one of the conditions of the “said contract” is that 

“contractor(s)/seller(s) shall furnish to the owner a Bank Guarantee from a 
bank for….% (……….percent) of the total value of the “said contract” against 
due and faithful performance of the “said contract” including performance 
guarantee obligations of the contractor(s)/seller(s) for execution/ supplies 
made under the “said contract.”  

 
2. We …………………………….Bank having its branch office at ……….……..do 

hereby agree and undertake to pay the amount due and payable under this 
guarantee without any demur merely on a demand from the Company stating 
that in the opinion of the Company, which is final & binding, the amount 
claimed is due by reason of default made by the Contractor(s)/ Seller(s) in 
performing any of the terms & conditions of the said Contract including defect 
liability obligations, in fulfilling the performance guarantee obligation or loss or 
damage caused to or would be caused to or suffered by the Company by 
reason of any breach by the said Contractor (s)/ Seller(s) of any of the terms 
& conditions of the contract. Any such demand made on the Bank by the 
owner shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee. However our liability under this guarantee shall 
be restricted to Rs.-------------------------(Rs ……………………only) 

 
3. We undertake to pay to the Company any money so demanded not 

withstanding any dispute or disputes raised by the contractor(s)/ Seller(s) in 
any suit or proceeding pending before any office, court or tribunal relating 
thereto our liability under this present guarantee being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under. Our liability to pay is not 
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dependent or conditional on the owner proceeding against the Contractor(s)/ 
Seller(s). 

4. The guarantee herein contained shall not be determined or affected or 
suspended by the liquidation orwinding up, dissolution or change of 
constitution or insolvency of the said Contractor(s)/ Seller(s) but shall in all 
respect and for all purposes be binding and operative until payment of all 
money due or liabilities under the said contract(s)/ Order(s) are fulfilled.  

5. This guarantee will remain valid up ____________________ days or 
______________ whichever is earlier. The Bank undertakes not to revoke 
this guarantee during its currency without previous consent of the 
OWNER/PURCHASER and further agrees that if this guarantee is extended 
for a period as mutually agreed between bidder & owner/purchaser, the 
guarantee shall be valid for a period so extended provided that a written 
request for such extension is received before the expiry of validity of 
guarantee.  

6.  We ……………Bank further agree with the Company that the company shall 
have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of 
the said Contract(s)/ Order(s) or to extend the time of performance by the 
said Contractor(s) Seller(s) from time to time or to postpone for any time or 
from time to time any of the powers exercisable by the Company against the 
said Contractor(s)/ Seller(s) and to forbear or enforce any of the terms and 
conditions relating to the said Contract(s)/ Order(s) and we shall not be 
relieved from our liability by reason of any such variation, or extension being 
granted to the said Contractor (s) / Seller(s) or for any forbearance, act or 
omission on the part of the Company or any indulgence by the Company to 
the said Contractor(s)/ Seller(s) or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have 
affect of so relieving us.  

7. Notwithstanding anything contained herein before, our liability shall not exceed 
Rs…………….(Rupees…………only) and shall remain in force 
till..……..Unless a demand or claim under this Guarantee is made on us 
within three months from the date of expiry we shall be discharged from all 
the liabilities under this guarantee.  

 
 

Date                                                             
                                                                            ………………………….Bank  
                                                                          Corporate Seal of the Bank                               

 
 
 
                                                                          By its constitutional Attorney   

Signature of duly Authorized 
person                                   
On behalf of the Bank 

                                                                                With Seal & Signature code 
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3.0   ANNEXURE-C 
 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT  
 
(To be executed on non-judicial stamped paper of appropriate value)  
 
B. G. No ………………………………………………………….        
Date:……………………….  
 
1. WHEREAS M/s.Gujarat Industries Power Company Limited having its Corporate 

Office at PO: Ranoli, Dist.Vadodara – 391 346, Gujarat State, India (hereinafter 
called “The Company Owner” which expression shall unless repugnant to the 
subject or context includes its legal representatives, successors and assigns) has 
issued tender paper vide its Tender No……………………………………………for -----
-------------------------------------- (hereinafter called “the said tender”)to 
M/s.……………………………(hereinafter called the said Tenderer(s)” which 
expression shall unless repugnant to the subject or context includes their legal 
representatives, successors and assigns and as per terms and conditions of the said 
tender, the tenderer shall submit a Bank guarantee for Rs.………. 
(Rupees……………..only) towards earnest money in lieu of cash.  

2.  We ……………………………..Bank having its branch office at  
      ……… do hereby undertake to pay the amount due and payable under this 

guarantee without any demur, merely on a demand from the Company stating that in 
the opinion of the company which is final and binding, the amount claimed is due 
because of any withdrawal of the tender or any material alteration to the tender after 
the opening of the tender by way of any loss or damage caused to or would be 
caused or suffered by the Company by reason of any breach by the said tenderer(s) 
of any of the terms and conditions contained in the said tender or failure to accept 
the letter of Intent Agreement or that the amount covered under this Guarantee is 
forfeited. Any such demand made on the Bank by the owner shall be conclusive as 
regards the amount due and payable by the Bank under this guarantee, However, 
our liability under this guarantee shall be restricted to an amount not exceeding 
Rs………………..(Rupees………………..only).  

3. We undertake to pay to the Company any money so demanded not withstanding any 
dispute or disputes raised by the tenderer (s) in any suit or proceeding pending 
before any office, court or tribunal relating thereto our liability under this present 
guarantee being absolute and unequivocal. The payment so made by us under this 
bond shall be a valid discharge of our liability for payment there under. Our liability to 
pay is not dependent or conditional on the owner proceeding against the tenderer.  

4. The guarantee herein contained shall not be determined or affected or suspended by 
the liquidation or winding up, dissolution or change of constitution or insolvency of 
the said tenderer(s) but shall in all respect and for all purposes be binding and 
operative until payment of all money due or liabilities under the said contract(s)/ 
Order(s) are fulfilled.  

5. We ……………..Bank Ltd. further agree that the guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the 
finalization of the said tender and that it shall continue to be enforceable till the said 
tender is finally decided and order placed on the successful tenderer(s) and or till all 
the dues of the company under or by virtue of the said tender have been fully paid 
and its claims satisfied or discharged or till a duly authorized officer of the company 
certifies that the terms and conditions of the said tender have been fully and properly 
carried out by the said tenderer (s) and accordingly discharges the guarantee. 
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6. That the Owner Company will have full liberty without reference to us and without 
affecting this guarantee to postpone for any time or from time to time the exercise of 
any of the power of the owner under the tender.  

7. Notwithstanding anything contained herein before, our liability shall not exceed 
Rs…………………. (Rupees…………………………only) and shall remain in force 
till…………….. (Date to be filled up shall be 180 days from the date of submission of 
Bid).  

       
 
 

     Date…………………..                                    ……………………… Bank             
Corporate Seal of the Bank  

            By its constitutional Attorney  
 
 
 
 
 
                                                                                   Signature of duly Authorized person  
                                                                                       On behalf of the Bank  
                                                                                       With Seal & Signature code 
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4.0       ANNEXURE-D 
 

PERFORMA CERTIFICATE 

(No claim, No arbitration) 
 
To, 
Chief General Manager (RE & SLPP) 
Gujarat Industries Power Company Limited, 
Surat Lignite Power Plant, 
Village: Nani Naroli, Ta. Mangrol, 
Dist. Surat – 394110 (Gujarat). 
 
Dear Sir, 

 
Subject:__________________________________________________________ 

 
Ref: Work Order No.:_____________________________________Dated____________ 
 
We hereby confirm with free consent as under:- 
1. The measurements certified in final bill is full and final. We accept all the certified 

measurements and no claim related to the measurement is left. 
2. The payment certified in that or above referred LoI / contract is full and final. We accept 

this, and no claim related to payment is left. 
3. The rates of the LoI / contract and its amendments are firm till completion of contract 

and extension period. We shall not claim any escalation against these rates. 
4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will 

not resort to arbitration. 
5. No extra items are left to be settled. 
6. We do not have any claims against any item related to the LoI than those items certified 

in the bills. 
7. We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL 

against non compliance or as decided by GIPCL within terms & conditions of contract. 
8. We have paid royalties, taxes for all the materials procured by us, for carrying out the 

works for above LoI and we indemnify GIPCL from any liability arising thereof. 
9. In case of any disputes arising in future related to payment of royalties, all liabilities of 

settlement of dispute and its payment if any, will be borne by us. 
10.  We have paid wages to all the workmen who were deployed by us for carrying out 

above referred work as per prevailing Minimum wages act. We have also fulfilled all 
requirements of the P.F. Act. We have maintained all records necessary as per the 
statutory requirements. We hereby indemnify GIPCL from any disputes arising in future 
related to payment of labours, Provident Fund, etc.. and confirm that all liabilities of 
settlements of disputes and their payment is our responsibility.  

 
The above confirmation will come into effect as soon as payment from final bill after due 
recoveries will be received by us. 
 
For, M/S.______________________ 
 
Signature, Stamp and date. 
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5.0   Form-A  
 

List of qualifying staff to be submitted with physical documents  
 

Sr. No. Name of Supervisor Qualification Experience 

    

    

    

    

    

    

 
 

Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date  
 
                                           Note: Form-A of Bid without price shall be submitted with Part-I 

 
 
 
 
 

6.0   Form-B  
 

List of Tools & Tackles to be submitted with physical documents  
 

Sr. No. Description Nos.  Status 

    

    

    

    

    

    

 
 

Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date  
 
 
                                          Note: Form-B of Bid without price shall be submitted with Part-I 
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6.1      ANNEXURE-E-1 

 

EQUIPMENTS, TOOLS & TACKLES TO BE OWNED BY CONTRACTOR 
 

Sr. 
No. 

Description Quantity 

1. Spanner set 1 no. 

2 Welding machine 1 no 

3. Cutting machine 1 no 

4. Grinder 1 no 

5 Tools & tackles for preventive maintenance As required 

 
 
 
 
NOTE:- 
 
The Contractor shall note that above list is not exhaustive and if any additional tools 
& tackles or equipment, machinery etc., are required for proper performance of the 
contract, the contractor shall also arrange the same immediately without any extra 
cost to GIPCL. Above equipments shall be in good condition for execution of work, 
equipments older more than 10 years and running not properly shall not be allowed 
to work on site. 
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7.0      ANNEXURE-E  
 

(Performa for daily work done report/measurement sheet)  

 

Name of Work:  

 

Name of Agency:  

 

Work Order No.:  

 

DAILY WORK DONE REPORT FOR DATE: ___________________  

 

Name of Supervisor of Contractor: __________________________________  

 

Sign of Engineer-in-charge (to be taken at 08:30 AM to 08:45 AM):_______________  

 

 

     

     

     

     

     

     

     

 
 

                                                                                                           Total nos. of trips certified by me  
Sign of Contractor's site-in-charge  
 
                                                                                                             (Shift-in-charge, Main Control Room) 
  
Name: _____________________  
 
Date: ___________________ 
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8.0      ANNEXURE-F  
 

 
Declaration Cum Undertaking for Safety Laws and Regulations Compliance  

(To be submitted on Company’s Letter Head) 

 
 

I ______________________ on behalf of ………Name of Party/Company………..hereby confirm, 
agree and undertake that all the Statutory and  Safety Laws and Regulations of the applicable 
Authority/ies shall be strictly followed for all types of works at the site during the period of the 
Contract, if awarded to me. 
 
 
 

Signed and Stamped by the 
Authorized Signatory  

Of the Bidder  
 

 

 

 
Declaration for Contractual Disputes/ Litigations 

(To be submitted on Company’s Letter Head) 

Please Tick (√) whichever is correct option 

 
 

______________________ on behalf of ………Name of Party/Company………..hereby 
confirm that I /We have  
            
 

           a. Not invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings 
/ Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations for the last three (03) years. There are no ongoing/pending legal matter(s) 
with any of the Govt. of Gujarat Undertakings / GoG supported Companies, including 
GIPCL.  
 
                                                                                                                     Please Tick(  )  
 
                                                                    OR  
b. Invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings / Depts. / 
Authorities and Govt. of Gujarat supported companies / undertakings / organizations for the 
last three( 03) years.  
 
                                                                                                                    Please Tick(  )  
If “b” is applicable, please submit the details for the same.  
 
The above is true, as on date, to the best of my knowledge. Any breach/ false statement in 
this regard shall amount to disqualification of the Bid being submitted herein.  
 
                                                                                                        
                                                                                                      Signed and Stamped by the  

Authorized Signatory  
                                                                                                         Of the Bidder 
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9.0      ANNEXURE-G  
 
 

Schedule of Deviation from Technical Specification and Commercial Terms 
and Conditions  
 
All the deviations from the terms & conditions of contract shall be filled by BIDDER 

clause by clause in this schedule. 
 

 

Sr. No SECTION  CLAUSE 
NO 

AS PER 
TENDER 

DOCUMENT 

DEVIATION 

 
 

    

 
 

    

 
 

    

 
 

    

COMPANY SEAL  
 

    

     SIGNATURE----- 
  

    

     NAME-------  
 

    

     DESIGNATION--- 
  

    

     COMPANY----  
 

    

      DATE ----  
 

    

 
   The bidder here by certifies that the above mentioned are the only deviations from 

OWNER’s Tender enquiry. The bidder further confirms that in the events any other data 
and information presented in the BIDDER’s proposal and accompanying documents are at 
variance with specific requirements laid out in the OWNER’s Tender Document, then the 
latter shall govern and will be binding on the BIDDER for quoted price. 
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10.      ANNEXURE-H 
 
                                                     PARTICULARS OF THE BIDDER 
  
 
 

Sr. 
No.  

Particulars  Please provide 
information here. 

 
1.  
 

 
Name of Bidder  

 

 
2.  
 

 
a. Registered Office Address:  
 
b. Address for Correspondence:  
 
c. E-mail ID:  
 

 

 
3.  
 

 
Contact Details:  
 
Contact Person Name  
 
Telephone No. :  
 
Mobile No.:  
 

 

 
4.  
 

Year of establishment  
 
PAN No.  
 
GST No  

 

 
 
 
 
COMPANY SEAL                                                                      SIGNATURE …………………  
                                                                                                          
                                                                                                    NAME …………………  
 
                                                                                                    DESIGNATION ……………..  
                                
                                                                                                    COMPANY ………………  
 

                                                                                                                 DATE …………….. 
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11.      ANNEXURE-J 

 
 

PROCEDURE FOR MAKING ONLINE PAYMENT OF EMD/SD/TENDER FEE 
 
PROCEDURE FOR MAKING ONLINE PAYMENT OF EMD/SD/TENDER FEE 
 
1.  For making online payment, first go to the website: www.gipcl.com 
2.  Then, click on the caption/link as can see like: 
 “Click here for Making Online Payment of Advance for Ash, DM water etc.” 
 (The link is visible as horizontal highlighted below Tenders - News & Update Section) 
3.  After clicking the link the new page will open. On this page, No need to enter User 
 Name and Password. Directly click on “ Payment Form” given below the sign in option. 
4.  After clicking the “Payment Form”, the vendor has to enter the details asked which will 
 be self explanatory. It is desired that all the information may be filled correctly so that 
 the payment made can be tracked. 
 If the some required fields are not known/available, vendor may write “Not Available” and 

then proceed. E.g. some information like Party code is not available to vendor or GST 
No. not available with vendor. 

 Optional Note: Although mentioned as above can be proceeded with “Not available”, 
 It will be appreciated that regular vendors may obtain the party code from Materials 
 Deptt. 
 or Concerned Person , so that the vendor can be identified. The same party code may 
 be used for future transactions also  After entering the details, click on SUBMIT 
 Button. 
5.  he vendor/Party will be redirected to Payment Gateway. 
 By selecting the desired payment mode, payment can be made: 
6.  After making the payment, the receipt will be generated which has to be shared with 
 Concerned Person of GIPCL. 
 
Important Note: Please note that for making online payment through the above gateway, 
the charges* as below will be applicable, which has to be borne by Vendor/Party making 
the Payment: 
 

Payment Mode Charges 
Net Banking Rs.9 + GST 
Debit Card NIL 
Credit Card 0.75% + GST 
International Card 3.00% + GST 
UPI NIL 
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12. ANNEXURE-K 
 

CERTIFICATE OF COMPLIANCE BY CONTRACTOR 
 

(To be submitted with each monthly bill on letter head along with labour compliance records) 

 
Certified that M/s.............................................................................has been awarded BRC / 

BMC for ............................................................................... for the period 

of.........................to .......................... at Gujarat Industries Power Company Limited – Surat 

Lignite Power Plant, Nani Naroli. I undertake to be bound by all the provisions of the 

Contract Labour (Regulation & Abolition) Act 1970 and the Contract Labour (Regulation & 

Abolition) Rules 1972, The Employees’ Provident Funds and Miscellaneous Provisions Act 

1952, Minimum Wages Act 1948, Payment of Wages Act 1936 and Payment of Bonus Act 

1965 and all other applicable labour laws in so far as the provisions are applicable to me in 

respect of the employment of contract labour by me for the month of ................................  

 
 
 

For M/s. .....................................  
Authorized Signature with Stamp 

 
 
Place: Nani Naroli  
Date :  
 
 
Through : HoD  
 
 
To,  
GM (HR&A) 
 
 
 
 
 
  


