i ‘ ., SURAT LIGNITE POWER PLANT: TENDER FOR “CARRYING OUT

RFET ASSESSMENT OF BOILER PRESSURE PARTS TUBES OF
> UNIT-1 TO 4 BOILERS DURING ANNUAL OVERHAULING 2024 &
2025”,

RAF
s "
23 ¢{’
W e e

%

Bid No: SLPP/MECH/BLR/RFET/2024-26

GUJARAT INDUSTRIES POWER COMPANY LIMITED
(Surat Lignite Power Plant)

AT & POST NANI NAROLI, TALUKA: MANGROL, DIST: SURAT, PIN 394110 (GUJARAT)
Phone Nos.: EPABX (02629) 261063 to 261072, fax Nos.: (02629) 261112, 261080

SURAT LIGNITE POWER PLANT - 4X125 MW, UNIT #1TO IV

“TENDER FOR CARRYING OUT RFET ASSESSMENT OF BOILER PRESSURE
PARTS TUBES OF UNIT-1 TO 4 BOILERS DURING ANNUAL OVERHAULING
2024 & 2025”

Bid No: SLPP/MECH/BLR/RFET/2024-26

INSTRUCTIONS TO BIDDERS & CONDITIONS OF CONTRACT

Page 1 of 61




RAT
RELE ™

ﬁafﬁlEs :c
A

W e e

%

SURAT LIGNITE POWER PLANT: TENDER FOR “CARRYING OUT
RFET ASSESSMENT OF BOILER PRESSURE PARTS TUBES OF
UNIT-1 TO 4 BOILERS DURING ANNUAL OVERHAULING 2024 &
2025”,

Bid No: SLPP/MECH/BLR/RFET/2024-26

INDEX

Sr. No. | PARTICULARS PAGE NO.

From To
(1) NOTICE INVITING TENDER (NIT) 3 4
(2) SECTION = A (Instructions to Bidders) 5 26
(3) SECTION — B (Instructions to Bidders for Online 27 27

Tendering)

4) SECTION = C (General Conditions of Contract) 26 46
(5) SECTION = D (Special Conditions of Contract) 47 52
(6) SECTION — E (Schedule of Quantities& Rates) 53 53
(7) SECTION = F (Annexure and Forms) 54 61

NOTE: All the Bidders should study entire Tender documents carefully & may
carry out Plant visit before quoting & submitting their online Bid to
understand scope of work and its importance.
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NOTICE INVITING TENDER (NIT)

TENDER NO.: SLPP/MECH/BLR/RFET/2024-26

TENDER FOR: CARRYING OUT RFET ASSESSMENT OF BOILER PRESSURE
PARTS TUBES OF UNIT-1 TO 4 BOILERS DURING ANNUAL OVERHAULING

2024 & 2025.

Place of work

Surat Lignite Power Plant, Village: Nani Naroli,
Taluka: Mangrol, Dist.: Surat - 394110 (Gujarat).

Quantity

The successful lowest bidder will be awarded this
contract, involving total quantities of various items as
mentioned against item descriptions in Price
Schedule (Annexure-A).

Contract period

Two years from the date of issue of work order.

Tender Fee Rs. 2950.00 (Rupees Two Thousand Nine Hundred
and Fifty only, non-refundable, including applicable
GST) by way of RTGS/Online mode as per details
mentioned in this tender in subsequent clauses.

EMD Rs. 15000.00 (Rupees Fifteen Thousand only) by

way of RTGS/Online mode or Bank Guarantee as per
details mentioned in this tender in subsequent
clauses.

Avalilability of online e-Tender
document

On website: http://etender.gipcl.com

Downloading of online tender
document from websites

25.05.2024 to 31.05.2024 up to 17:30 Hours.

Last date of online
submission of Bid

31.05.2024 up to 17:30 hrs. on website:
https://etender.gipcl.com/

Details of EMD & tender Fees
and other supporting
documents for technical Bid in
physical form.

Details of EMD & tender Fees and other documents
to be submitted in physical form on or before due
date of closing of the tender during office hours at
office of Surat Lignite Power Plant, Nani Naroli, Dist.
Surat.

NOTES:

1. Amendment / corrigendum of the tender document, forms, schedules, etc...
may be done any time by the GIPCL during the period of publication of tender
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in the website. The Bidders are required to visit the website regularly till the
last date & time of Bid submission.

GIPCL reserves the right to reject any or all the tenders without assigning any
reason thereof.

The Bidders are required to quote the rate strictly as per the terms and
conditions mentioned in the tender document, adhering to technical
specifications as well.

The Bidders are required to submit their Bids online only through the website
https://etender.gipcl.com/

Details of supporting documents to be submitted in physical form or by e-mail
at the following address: -

Chief General Manager (RE & SLPP)
Gujarat Industries Power Company Limited
Surat Lignite Power Plant

At Village: Nani Naroli, Taluka: Mangrol,
Dist.: Surat - 394 110, Guijarat.

Phone: (02629) 261063-72.

E-Mail: bggajjar@gipcl.com
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SECTION-A
INSTRUCTIONS TO BIDDERS

1. PLANT SYNOPSIS

Gujarat Industries Power Company Limited (GIPCL) (henceforth be named
Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an installed
capacity of 1184.4 MW comprising of various conventional and renewable projects.

GIPCL commissioned its first power project, a 145 MW gas based Combined Cycle Power
Plant at Vadodara in the year 1992. It was set up as an innovative concept of Group Captive
Power Plant with the participation of industries and the state power utility as promoters.
Power from this plant is distributed to its promoters in proportion to their original equity
holding.

Thereafter the Company commissioned a 165 MW dual fuel based Combined Cycle Power
Plant at Baroda in 1997 which successfully operated as an IPP having a long term PPA with
GUVNL for 20 years. Subsequently this plant has entered into a 5-year Power Purchase
Agreement (PPA) with GUVNL for supply of power through Short Term Open Access in
March 2019.

GIPCL commissioned a greenfield project of 2 x 125 MW Surat Lignite Power Plant (SLPP-I)
based on environment friendly CFBC technology at Nani Naroli, District Surat, Gujarat in
November, 1999 having long Term PPA with GUVNL for 30 years. The capacity was further
enhanced with the commissioning of another 2 x 125 MW (SLPP-II) with similar technology
in April, 2010 having a long term PPA with GUVNL for 30 years. The lignite for these plants
is sourced from the captive mines of Vastan, Mangrol and Valia.

In the recent years, GIPCL has aligned its growth strategy with the vision of GOI to have 175
GW Renewable Capacity by 2022. The company has successfully commissioned 112.4 MW
Wind Generation capacity at various locations in Gujarat in the period 2015-17 having long
Term PPA with GUVNL for 25 years with Feed-in Tariff.

The Company has also established a number of Utility Scale Ground Mounted Solar PV
Projects in Gujarat since the year 2012 onwards. The projects have long term PPAs of 25
years with SECI and GUVNL. The company has also commissioned a unique Distributed
Agri Solar pilot project of 2 x 1 MW in April & May, 2016 for Govt. of Gujarat feeding solar
energy directly into the distribution grid thereby eliminating T & D losses. The Company has
successfully commissioned a 2 x 40 MW Solar Project in September, 2017 as well as a 75
MW Solar Power Project in June, 2019 at Gujarat Solar Park, Village Charanka, Dist.: Patan.
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The Company has commissioned the 100 MW Solar Project at the Raghanesda Solar Park,
Banaskantha, Gujarat on 10.08.2021.

The Company has also been allotted land for development of a 2,375 MW Renewable
Energy Park at Khavda in the Kutch district of Gujarat.

Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba,
which are on Mumbai-Ahmadabad highway. From Kosamba, SLPP is around 32 KM,
out of which 27 KM is part of the National & State Highway and balance 5 KM is
District Road. From Kim, SLPP is around 18 KM, out of which 13 KM is the State
Highway and balance 5 KM is District Road. The nearest Broad-Gauge Railway Line
is at Kim, which is around 21 KM from the SLPP. Surat is approximately 50 KM from
the SLPP. Location Map for SLPP is as under.

 Surat Lignite Power Plant o e
s GJSH1

' Gujarat 394110

Kevadiya
Rajpipla %

Asta

Dev Mogra

Selamba
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The Company intends to award Contract for “CARRYING OUT RFET
ASSESSMENT OF BOILER PRESSURE PARTS OF UNIT-1 TO 4 BOILERS
DURING AOH 2024 & 2025” at SLPP and is therefore inviting tenders, online
through GIPCL e-Tender Portal from experienced & resourceful contractors.
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2.

A.

SCOPE OF WORK

The scope of work broadly covers:

(i) Assessment of the boiler pressure parts tube of Unit-1 to 4 Boilers by RFET

a)

b)

d)

method which includes:

Mobilization of engineers and equipment for the RFET works for each boiler
separately (5 times mobilization for respective AOHS).

Vendor has to carry out the assessment of 1500 Meter length of tube in each
boiler as instructed by the engineer in charge.

Main concern of the contract is to identify the minimum thickness in the
measured tube length or any abnormalities inside the tube. Identified
damaged / less thickness tube to be immediately marked by chalk or by
white marker. Minimum cut off thickness shall be discussed with EIC at the
time of starting the work for all the above locations.

Boiler overhauling is scheduled tentatively from June, 2024 to January, 2026
but it may be differed. Contractor has to mobilize resources separately for
each boiler based on AOH schedule.

Details of AOH and estimated qty are as below:

Sr. uantit

No. AOH Year (MetersQIengthyof tube)
1 | Unit-1 Regular AOH 2024 1500
2 | Unit-2 Short AOH 1500
3 | Unit-2 Regular AOH 1500
4 | Unit-3 Regular AOH 2025 1500
5 | Unit-1 Short AOH 1500
Total 7,500

Party has to make their own lodging, boarding & local conveyance
arrangement. However, quarter(s) for supervisor/ engineers will be provided
on chargeable basis in GIPCL’s township at discretion of GIPCL, if available.

(i) Deliverable of this Reliability study:

a) Evaluation of present conditions of the Combustor Water Wall Tube inspected

and identify damages if any

b) Identification of any high-risk tube failure zone if any
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c) Recommend any other additional Non-destructive testing / Engineering
/Operational Study required.
d) Submission of report in soft copy as well as hard copy.

B. GENERAL INSTRUCTION FOR SCOPE OF WORK:

A. All tools and tackles including sufficient number of RFET equipment required
to execute the contract are in the scope of the contractor, with other legal &
statutory requirement is to be verified with GIPCL after submitting required
documents and checking.

B. The contractor should ensure that instruments are in healthy condition
throughout the work duration.

C. All consumable items i.e. wire brush, cotton waste, cleaning material, chalk
stick, etc. are in the scope of GIPCL.

D. If any equipment or part are found damaged due to negligence / fault of
contractor, the cost of such damages shall be recovered from the contractor’s
bill.

E. Contractor shall nominate / authorize a person in writing as Site in charge to
coordinate with GIPCL engineer and should bear overall responsibility of
contract.

F. The decision of the Engineer in charge shall be final and binding on the
contractor for defining the terms and condition included in this contract.

G. The contractor has to do quality job. GIPCL shall not compromise in quality. In
case of poor quality of work the contractor may be asked to rework the job at
his own cost.

H.Before starting the work all tools & tackles to be verified with GIPCL
representative and certificates of lifting tools/tackles, vehicle license along with
other legal & statuary requirement is to be verified with GIPCL safety after
submitting required documents and checking.

I. Necessary gate-pass for manpower from our HR & A dept and security dept. is
to be taken during mobilization.

J. The contractor has to take group insurance policy for their workmen. The
contractor has to submit labour license ( if applicable ) and PF account
number to the Engineer In charge before start the work.

K. In case the contractor fails to execute the assigned jobs up to the satisfaction
of Engineer In-charge, GIPCL reserve the right to execute the job through a
third party at the cost & rick of the contractor.
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L. Contractor has to arrange accommodation to its supervisor, technical staff &
labours at his own. No accommodation will be provided by GIPCL.

M. GIPCL reserves the right to award the contract to two independent parties
depending upon the requirement without any reason. GIPCL also reserve the
right to accept, reject or cancel any tender without assigning any reasons
whatsoever.

N. It is the responsibility of Contractor to clean the combustor water wall tubes to
be scanned at boiler before start of the work. If the cleaning of combustor
tubes is not done, then cleaning of combustor water wall tubes will be carried
out by GIPCL at the Contractor’s cost and it will be deducted in the RA bill.

C. TIME SCHEDULE

The entire works as mentioned in scope of work shall be completed within 5
days for each Boiler from the date of hand over of front from GIPCL.

You have to furnish the on-line data of thickness survey immediately by
downloading in the laptop/computer. You should mobilize sufficient manpower
and equipment for working round the clock in two shifts. Separate gangs shall
be engaged in each shift without engaging the same manpower.

In case of delay in executing the contract by contractor, GIPCL reserves the right
to engage another contractor and complete the balance job at the risk and cost
of the contractor.

D. RESPONSE TIME: GIPCL will give seven days advance notice for

mobilization. Contractor should mobilize all manpower with tools and tackles
to site without any failure.

GENERAL INSTRUCTIONS

3.1 The Bidders who are interested in participating in the tender must read and

comply with the instructions and the Terms & Conditions contained in the tender
documents.

3.2 The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any

alteration, erasures or overwriting shall be liable to make the tender invalid
unless the same is neatly carried out and attested over the full signature of
Bidder. The decision of the Company to interpret the information and rates filled
in by the Bidder shall be final and binding on the Bidder.

3.3 The Bidders are requested to make themselves fully conversant with the

General Conditions of Contract, Special Conditions of Contract, Technical
Specifications, Site conditions, Safety &Health Aspects and Norms to be
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3.4

3.5

3.6

3.7
3.8

3.9
3.10

3.11

3.12

3.13

3.14

observed etc. before submitting their bids so that no ambiguity arises in these
respects subsequent to submission of the Bids.

Before quoting the rates, the Bidder must visit site and should go through the
specifications, scope of work etc. and get himself fully conversant with them.
The Bid should include cost of mobilization and cost to adhere to all Safety
Norms as described in the tender. No relaxation or request for revision of
guoted/accepted rates shall be entertained subsequent to the opening of Bid on
account of mobilization or Safety costs.

Bidder has to submit all the information as per required Bid document. Failure
to furnish all the information as per required Bid documents or submission of a
Bid containing deviations from the contractual terms and conditions,
specifications and requirements, shall be rejected.

The Bids shall be submitted within the time frames set out in the Notice Inviting
Tender (‘NIT’) and Bids submitted thereafter shall not be accepted and
considered.

The tender documents shall not be transferable.

The Bidders are expected to examine all instructions, forms, terms &
specifications in the Bid documents and to get fully acquainted themselves with
all the conditions and matters which may affect the subject matter of the
work/tender or the cost thereof. If any Bidder finds any discrepancies or
omissions in the specifications and documents or any doubt in true meaning or
interpretation of any part, he shall seek necessary clarifications in writing if
required.

Conditional offers shall not be considered and liable to be rejected.

The Company reserves the right to extend the deadlines for submission of the
Bids by giving amendments.

During evaluation of Bids the Company may, at its discretion ask the Bidder (s)
for clarification of their Bid. The request for clarification and the response shall
be in writing and no change in prices or substance of the Bid shall be sought,
offered or permitted.

The Company reserves the right to amend/ modify the Bidding documents at
any time prior to the deadline for submission of Bids, either at its own discretion
or in response to the clarification requested by a prospective Bidder. In such
case, the Company may in its discretion extend the deadline for submission of
Bids in order to facilitate the prospective Bidders for incorporating the effect of
the amendment in their Bids.

The Bidders shall bear all costs and expenses associated with the preparation
and submission of their respective Bids, to attend meetings or conferences, if
any, including any pre-award discussion with the successful Bidder, technical
and other presentations etc. and the Company shall not be liable for any
expense thereof.

If the successful Bidder is consortium/joint deed of undertaking of company, the
Consortium leader/Bidder shall accept joint and several responsibilities and
liabilities for all obligations under the Contract.
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3.15 Timely and satisfactory completion of the work and strict adherence to the
allotted time frames for jobs shall be the essence of the contract.

3.16 The Company reserves the right to qualify/disqualify any applicant without
assigning any reason.

3.17 The Bidder shall be disqualified if any untrue statement or misrepresentation is
made in the Bid forms, attachments and other supporting documents submitted
by the Bidder.

4. PLANT VISIT

It is perquisite and necessary for all interested bidders to visit the site/plant
(SLPP) after downloading the tender copy to understand the actual working
conditions, compliance related to labour, safety etc. before submitting their
offer. Failing which, any consequential liabilities arising will be to bidder’s
account. The bidders shall examine the site of works and its surroundings at his
own responsibility. The bidders shall collect information that may be necessary
for preparing the bid and entering into a contract. All costs and liabilities arising
out of the site visit shall be at bidder’s account.

The bidder is deemed to have examined and understood the tender document,
obtained his own information in all matters whatsoever that might affect the
carrying out the works expressly mentioned or works which may have to be
carried out to fulfill his contractual obligation within the scheduled rates and to
have satisfied himself to the sufficiency for his offer.

The submission of tender by a contractor implies that he has visited the site and
read these instructions, conditions of the contract etc. and has himself aware of
the scope, nature of works & specifications of the works to be done, General &
Special Terms and Condition. GIPCL will not, therefore after acceptance of
contractor’s rate, pay any extra charges for any other reason in case the
contractor is found later on to have misjudged the site conditions.

Any error in description or quantity or omission in the contract document shall
not vitiate the contract or release the contractor from executing the work
comprised in the contract according to scope of works, magnitude of the works,
requirement of materials, equipment, tools& tackles, labour, etc. Contractor has
to complete the work in accordance with the contract documents irrespective of
any defects, omissions or errors that may be found in the contract documents.
BIDDER shall inspect the site, examine and obtain all information required and
satisfy himself regarding matters such as access to site, communication,
transport, working condition including constraint of work place, confined area,
guantum of dusting, running equipment, importance of work, round the clock
working conditions, safety requirements, temperature of fresh drained hot bed
material and associated risks, right of way, high flood level in River, flow of
water during monsoon/dry season in the River/Nallah, the type and number of
equipment and facilities required for the satisfactory completion of work, the
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quantity of various items of the work, the availability of local labour, availability
and rates of material, local working conditions, uncertainties of weather,
obstructions and hindrances that may arise, etc which may affect the work or
cost thereof, before submission of his Bid. lgnorance of site conditions shall not
be accepted by the GIPCL as basis for any claim for compensation. The
submission of a Bid by the BIDDER will be construed as evidence that such an
examination was made. Any later claims / disputes in regard to rates quoted
shall not be entertained or considered by the GIPCL

The rates quoted by BIDDER shall be based on his own knowledge and
judgment of the conditions and hazards involved and shall not be based on any
representations of the Engineer.

5. ELIGIBILITY CRITERIA

1.

a)

b)

c)

The following criteria are proposed for evaluating and qualifying the bid:

Bidder should possess minimum three years of experience during last five
years in similar nature of jobs i.e. RFET, tubes thickness survey or non-
destructive testing of pressure parts tubes and should enclose proof of the
same. Bidder shall submit necessary evidence for the same like self-attested
copies of work orders/Work Execution/Work Completion certificates from
clients. The work completion certificate shall comprise of Order value &
Executed value. Bidders should have executed the work directly. The work
executed as a sub-contractor or subletting agency shall not be taken in to
consideration.

Bidder should produce evidence of having experience of successfully

completed similar works as defined hereunder during last five years ending last
day of the month previous to the one in which tender is invited, satisfactory
progress of ongoing works etc. secured from clients along with self-attested
copies of documentary evidence preferably photo copies of work experience.
The experience should be either of the following:

One similar/identical completed work each costing not less than the amount
equal to Rs. 6.73 Lakh.

OR
Two similar/identical completed works each costing not less than the amount

equal to Rs. 4.20 Lakh.

OR
Three similar/identical completed works each costing not less than the amount

equal to Rs. 3.36 Lakh.
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Bidder should specifically mention fulfilling of above criteria in his offer along with
details of work orders & work completion/execution certificates issued by clients.

3.

8.

9.

Tender fee: The tender fee of Rs. 2950.00 (Rupees Two Thousand Nine
Hundred and Fifty only, non-refundable, including applicable GST) by way of
RTGS/Online mode as per details mentioned in this tender in subsequent
clauses.

EMD: The EMD of Rs. 15,000.00 (Rupees Fifteen Thousand only) by way of
RTGS/Online mode or Bank Guarantee as per details mentioned in this tender
in subsequent clauses.

Bidder should have separate Employees Provident Fund code number towards
registration of firm with RPF commissioner.

Attested copies of relevant documents duly signed & seal on each & every
page shall be submitted. GIPCL may verify the documents, experience
certificates issued by concern authority. After opening of technical Bid, if any
required attested documents found missing in the Technical Bid submitted by
the Bidder, the tender inviting authority may inform to that Bidder by E-mail to
submit the missing required documents within stipulated time limit. If
Bidder/Bidders fail to submit within stipulated time, their Bid will be declared
technically disqualified and no further correspondence will be entertained.
Bidder should have average annual turnover of Rs. 2.52 Lakh during last three
financial years i.e. 2022-23, 2021-22 & 2020-21. Bidder shall furnish annual
audited financial statement duly certified by Chartered Accountant for the last
three financial years to demonstrate the financial healthiness of the company.
The balance Sheet AND Profit and Loss Account must be in the name of the
company. Any type of MOU for this purpose will not be entertained.

Note: In case, the annual turnover is less than the statutory guideline which
does not require audit, the bidder shall submit the turnover certificate from
Chartered Accountant.

The Bidder has to submit INCOME TAX Permanent Account Number (PAN), &
GST registration number. Copies of the same shall be submitted.

The net worth of the bidder should be positive as evidenced from audited
accounts of last financial year.

10.In case Bidder is a Consortium/Joint deed of undertaking of company, the

above requirements/credential of consortium leader/bidder shall be considered
unless otherwise specifically mentioned in the tender.

11.1f Bidder or its Partner(s) or Director(s) is /are/was Black Listed / Deregistered /

Stopped or banned from dealing in the past by any Govt, of Gujarat
Undertakings/Depts. / Authorities and Govt. of Gujarat supported companies /
undertakings / organizations, bid of that party may be liable to be rejected.
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Bidder agrees and undertakes to accept decision of GIPCL in this regard as
final and binding on the Bidder without any demur and that no further
correspondence shall be done in this regard at any stage. Bidder shall have to
submit “Declaration for Contractual Litigations” as amended in Annexure-G
/Form attached.

12.Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance
of Safety Laws and Regulations” as amended in Annexure- F/ Form attached.

e If any Major Violation of any safety law(s) / Rule(s) is / are found during the
preceding Three (3) years, bid of that party will be liable to be rejected. Bidder
agrees and undertakes to accept decision of GIPCL in this regard as final and
binding on the Bidder without any demur and that no further correspondence
shall be done in this regard at any stage.

e |If any of the details submitted in the prescribed Annexure / Form to the Bid
is/are found to be false, incorrect at any time in future, then the Contract
awarded to that Bidder / Contractor shall be liable to be terminated forthwith
without any notice / correspondence and Bidder agrees and undertakes to
accept decision of GIPCL in this regards as final and binding on the Bidder
without any demur and that no further correspondence shall be done in this
regard at any stage. Further, Performance / Security Deposit will also be liable
to be forfeited. Any dues to GIPCL from the Bidder / Contractor shall be
recovered from the pending bills or any other dues payable to the Bidder /
Contractor, if any or otherwise through any other recourse available under the
Laws.

The Bidder shall submit all the evidences, documents, attested copies of work
orders & work completion certificates etc... as a proof with EMD &Tender Fee
and also provide the requisite details online for meeting the prequalification
requirements. GIPCL will verify the experience, performance, capability &
strength of Bidders, independently for executing the job. GIPCL may visit the
site & consult the owner of the industry/property where similar job is executed
by the Bidder. GIPCL reserves the right to accept/cancel/reject any/all Bids
without assigning any reason thereof. The tenders of qualified Bidder/Bidders
shall only be considered for further evaluation.

NOTE: - In the event bidder fails to submit work completion/work execution
certificate as a part of pre-qualification criteria (as mentioned above in point no 01),
in that case user dept shall verify necessary credential for accepting/rejecting bidder
and shall put up for further process.
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6. LANGUAGE OF BID

The Bid prepared by the Bidder, and all correspondence and documents
relating to the Bid exchanged by the Bidder and the Company, shall be written
in the English language. Any printed literature furnished by the Bidder, written
in another language shall be accompanied by an English translation for the
purpose of interpretation of the Bid.

7. TENDER FEES & EARNEST MONEY DEPOSIT

7.1 An EMD of Rs.15,000/- (Rupees Fifteen Thousand only) and Non-
refundable Tender fee Rs. 2950.00 (Rupees Two Thousand Nine
Hundred and Fifty only) shall accompany with Bid. Tender fee shall be
submitted through RTGS / in the form of a crossed bank Demand Draft in
favor of Gujarat Industries Power Co. Ltd. only.

7.2 The EMD shall be submitted in the form of DD/irrevocable Bank
Guarantee in favor of Gujarat Industries Power Company Limited from
any Schedule Public Sector Bank or Schedule Private Sector Bank as per
Performa of BG enclosed with this e-tender.

Alternatively, The EMD & Tender Fee may also be submitted through
RTGS/online mode of payment by the bidders as per the details given below:-

BANK NAME: - State Bank of India

BRANCH: - Utility Building, Nani Naroli, Taluka Mangrol, Dist. Surat.
Pin-394 110

IFSC CODE: - SBIN0013423

BENEFICIARY NAME: Gujarat Industries Power Company Limited
A/C No. - 33514692834

For details for online payment refer Annexure-H.

7.3 In case EMD is paid in the form of BG, the same shall be valid for a period
of 180 days after the due date for submission of the bid.

7.4 The EMD of the successful bidder will be returned after payment of
Security Deposit by successful bidder.

7.5 The earnest money deposit will be refunded to the unsuccessful BIDDER
as soon as the tender is finalized and after award of LOI/Work Order.

7.6 Any bid not accompanied with EMD and Tender fee will be rejected.
Tender fees and EMD should be submitted to GIPCL.

7.7 No interest shall be payable on EMD.
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7.8 The EMD will be forfeited if the BIDDER (i) withdraws his tender after
acceptance or (ii) withdraws his tender before the validity date of the

tender.

7.9 SCHEDULE OF EMD:

Details of EMD paid by RTGS or by
online mode or EMD in physical form by
way of DD or BG, as applicable and
details of Tender fees paid by RTGS or
by online mode with other supporting
documents duly signed to be submitted
in physical form on or before due date of

Address for Submission:

Chief General Manager — RE & SLPP
GUJARAT INDUSTRIES POWER CO.
LTD.,

(Surat Lignite Power Plant)
Village - Nani Naroli,
Mangrol

Taluka -

closing of the tender during office hours
at the following address: -

District — Surat 394 110, Gujarat
Phone: 02629-261063 (10 lines)
Fax: (02629) 261073 /261074

8. SUBMISSION OF BIDS

A: MODE OF SUBMISSION

The bids shall be submitted online at the GIPCL e-tender portal within the
dates specified in the NIT along with the details of tender fees, EMD in two
parts as under:

(a) Pre-qualification and Techno-commercial Bid without price.
(b) Price Bid.

(a) Pre-qualification and Techno-commercial Bid without price:

The tender document duly signed in all pages without price bid along with

Techno-commercial deviations, if any, shall accompany the bid. The following

Information shall be provided in the techno commercial bid:

1. Schedule of deviation (Annexure-E) Technical as well as commercial, if
any.

The following supporting documents shall also be submitted along with EMD
& Tender Fee in physical form:

1. The tender documents dully signed in all pages without price bid along
with techno-commercial deviations, if any.
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5.
6.

Proof for the three years of experience of similar nature of work like
attested copies of work orders along with work completion certificates
from clients as stated at clause 5, sub pt.1 above.

Evidence of having experience of successfully executed similar /identical
works for during last five years from as stated at clause 5, sub pt.2
above.

Annual audited financial statement duly certified by certified by a
qualified Chartered Accountant who should be a member of the Institute
of Chartered Accountants of India for the last three financial years i.e.
2022-23, 2021-22 & 2020-21, as stated at clause 5, sub pt. 3 above.
PAN Number.

GST registration number/certificate copy.

(b) Price Bid

1.

Price Bid shall be submitted only in soft form through GIPCL e-tender
portal system. GST shall be quoted separately if applicable.

Note: Estimate includes cost of all manpower, supervision,
equipment, vehicles, tools & tackles, transportation, Safety statutory
compliance, mobilization etc.

Goods & Service tax shall be paid at actual as per prevailing rates as
declared by Central Government on submission of documentary evidence
if GST quoted in the bid.

The quantities shown in the price Bid are approximate for the contract
period and may vary as per job requirement.

The Bidder shall fill the Bid documents with utmost care in consonance
with the instructions contained in the Bid documents.

The prices quoted are firm throughout the contract period and will
not subject to any variation whatsoever.

B: METHOD OF TENDERING/SIGNATURE ON BIDS

(i)

(ii)

The Bid must contain the postal address like name, residence and place
of business of the person or persons submitting the Bid and must be
signed and sealed by the Bidder with his usual signature. The name of all
persons signing the documents shall also be typed or printed below the
signature on each page.

Bid by a consortium/joint deed of undertaking of company/partnership firm
must be furnished with full names of all partners and be signed with the
partnership name, followed by the signature and designation of one of the
authorized partners or other authorized representative(s). A certified copy
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of the power of attorney authorizing such partner or representative shall
also be submitted.

(i) Bids by a Corporation/Company must be signed with the legal name of
the Corporation/Company i.e. by the President / Managing
Director/Secretary or other person or persons authorized to Bid on behalf
of such Corporation/Company. A certified copy of the board
resolution/power of attorney authorizing such partner or representative
shall also be submitted.

(iv) The Bidder's name stated on the proposal shall be the exact legal name
of the firm.

(v) Erasures or other changes in the Bid Documents shall be initialed by the
person signing the Bid.

(vi) Bids not conforming to the above requirements of signing shall be
disqualified.

9. MODIFICATION AND WITHDRAWAL OF BIDS

a. The Bidder may modify or withdraw the bid prior to the deadline prescribed
for submission of bids.

b. No Bid shall be modified subsequent to the deadline for submission of
Bids.

c. No Bid shall be withdrawn in the interval between the deadline for
submission of Bids and the expiration of the period of bid validity.

10. POLICY FOR BIDS UNDER CONSIDERATION

a. Bid shall be deemed to be under consideration immediately after opening
of the bid and till official intimation of award/rejection made by the
Company to the Bidders.

b. While the Bids are under consideration, Bidders and / or their
representative or other interested parties are advised to refrain from
contacting by any means, the Company. The Engineer, if necessary, will
obtain clarifications on the Bids by requesting for such information from
any or all the Bidders, in writing as may be necessary. The Bidder will not
be permitted to change the price or substance of the Bid after the Bid has
been opened.

11. EFFECT AND VALIDITY OF THE BID

a. The Bid should be kept valid for acceptance for a period of one hundred
and eighty (180) calendar days from the last date of submission of Bids.
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b. The submission of any Bid along with the required documents and
specifications shall constitute an agreement that the Bidder shall have no
cause of action or claim, against the Company for rejection of his Bid. The
Company shall always be at liberty to reject or accept any Bid or Bids at
his sole discretion and any action will not be called into question and the
Bidder shall have no claim in that regard against the GIPCL.

12.  OPENING OF BIDS

12.1 The GIPCL will open the Technical Bid/price Bid, as the case may be, in
presence of Bidder's representatives whenever such a procedure has
been specified. Otherwise the tender will be opened by the authorized
officers of GIPCL.

12.2 Preliminary Examination:

12.2.1 The Company will examine the Bids for any computational errors,
for sureties furnished by bidder, for authentication of documents
submitted and completeness of the Bids.

12.2.2 Arithmetical errors will be rectified on the following basis:

(a) If there is a discrepancy between the unit price and the total price
that is obtained by multiplying the unit price and quantity, the unit
price shall prevail and the total price will be corrected & will be
binding to the bidders

(b) If there is a discrepancy between the Total Bid Amount and the sum
of total prices, the sum of total prices shall prevail and the Total Bid
Amount will be corrected & will be binding to the bidders.

13. EVALUATION & COMPARISON OF BIDS

13.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain
the lowest evaluated Bid in conformity with the specifications of the
tender documents.

13.2 The Technical Bids will be examined for minor matters regarding
qualification of bids. Subsequent to correspondence with the respective
bidders, the decision of Tender Committee will be final.

13.3 All responses to requests for clarifications shall be in writing and shall
be presented to the Company through e-mail or in a sealed envelope on
or before the given date requested by the Company. If the Technical

Page 19 of 61




ﬁafﬁlEs

RRAF
o L™
B, i o
«

)"OJ o -

SURAT LIGNITE POWER PLANT: TENDER FOR “CARRYING OUT
RFET ASSESSMENT OF BOILER PRESSURE PARTS TUBES OF
UNIT-1 TO 4 BOILERS DURING ANNUAL OVERHAULING 2024 &
2025”,

Bid No: SLPP/MECH/BLR/RFET/2024-26

13.4

13.5

13.6

13.7

clarifications sought by the Company do not reach the Company on or
before due date, the Bid will be rejected.

The comparison of all the Bids shall be carried out with reference to the
scope of work as per the technical specification. Any deviation/omission
shall be evaluated at highest quoted price of the deviation/omission
quoted by any of the Bidder. In case a separate price (for omission) is
not given by any other Bidder, a reasonable price of the same shall be
taken & the same shall be binding to the Bidders.

The commercial deviation, if any, shall be loaded to bring all the Bids at
par. The loading shall be carried out at an interest rate of 2% above
PLR of SBI.

A Bid to be substantially responsive shall be one which on evaluation
confirms to all the terms, conditions and specifications of the Bid
documents without any material deviation or reservation.

For the above referred purpose, a ‘material deviation’ shall be one
which:

(&) Which affects in any substantial way the scope, quality or

performance of the contract, or

(b) Which limits in any substantial way and in a manner inconsistent

with the Bid documents, GIPCL’s right or the Bidder’s obligations,
under the contract, or

(c) Whose rectification would affect unfairly the competitive position of

other Bidders presenting substantially responsive Bids.

14. RIGHT OF REJECTION OF TENDERS

14.1

GIPCL reserves the right to accept or reject any Bid or to cancel the
Bidding process and reject all Bids at any time prior to award of
contract, without thereby incurring any liability to the affected Bidder or
Bidders or any obligation to inform the affected Bidder or Bidders
regarding the same.

14.2 Any Tender without EMD and Tender fee will be treated as non-

14.3

responsive and shall be rejected at the outset & no further
correspondence shall be entertained regarding this.

GIPCL reserves the right to debar any Bidder from participation in future
Bids if such Bidder has quoted an abnormally low rate in the Bid
document/price Bid.
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15 AWARD OF CONTRACT

15.1 GIPCL will award the contract to that bidder whose quotation has been
determined to be substantially responsive and evaluated as the lowest
quotation in conformity with the requirements of the specifications and
documents contained herein, provided further that the bidder is
determined and evaluated to be qualified to perform the contract
satisfactorily.

15.2 The successful bidder shall be intimated of his selection through the
Letter of Intent or Letter of Award/ Work Order which shall be sent to
him through e-mail, courier, fax or registered mail.

15.3 GIPCL reserves the right to cancel/short close the contract during the
contract period without assigning any reason with a notice period of 15
Days.

15.4 GIPCL reserves the right to split the contract quantity between vendors.

16 CONTRACT PERIOD

16.1 The contract will be for a period of 2 years from the issue of Work
Order.

16.2 GIPCL reserves the right to extend the Contract Period up to 3
months on the same rates and terms and conditions and without entering
into any new contract.

16.3 The said Contract Period can be extended if mutually agreed upon by
both the parties up to one year and in such a case a revised work order shall
be issued at the same rates and terms & condition or at negotiated rates
acceptable by both parties i.e. the Company & the Contractor.

17 ASSIGNMENT AND SUB-LETTING

The Contractor shall not directly or indirectly assign or sub-let total/any part of
the contract to any other party or agency.

18 CONTRACTOR’S OBLIGATIONS

A: DEPLOYMENT & RESPONSIBILITY OF MANPOWER
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(i) The Contractor shall deploy suitably qualified and sufficient manpower for
timely & satisfactorily execution of the works under the contract.

(i) The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled
manpower like technician, helper, rigger, welders, cutter, electrician, store
keeper etc.

(iii) The Contractor shall depute workmen/labour with proper identification to
enter the plant premises after ensuring that the jobs are scheduled.

(iv) At the time of deploying manpower, the Contractor shall strictly comply all
the applicable labour laws/Acts norms including but not restricted to the
age of the workers, women workers and shall also ensure that a police
verification and Security check for all the workmen/labour engaged at the
GIPCL site is done and necessary documents regarding the same shall
be submitted to the GIPCL’s authorized representative/officer-in-charge.
Any default in complying with the same or any misrepresentation
regarding compliance of the same shall compel GIPCL to initiate
appropriate civil or criminal proceedings regarding the same.

(v) The Contractor shall also comply with the safety requirements and provide
his workmen/labour with safety equipment like helmets, masks, gum
boots, a uniform and other necessary PPEs for properly undertaking the
operations involved under this contract. Following are also to be issued:

a) Safety shoes

b) Goggles / face shield.

c) Ear plug / Ear muff.

d) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical
hand gloves

(vi) Contractor shall nominate /authorize senior experienced person in writing
as site in charge to co-ordinate with GIPCL engineer and who shall bear
overall responsibility for performance of the contract. Such person shall
remain always available at site or site office allotted to the contractor at
SLPP site. Contractor has to submit the authority letter and documentary
proof for the same.

(vii) The Contractor shall appoint a supervisor who shall co-ordinate with
GIPCL’s Engineer In - Charge for daily maintenance job. They have to
maintain daily job register dully signed for the works carried out and duly
certified by engineer in charge. The Contractor in co-ordination with the
Engineer-In-Charge shall ensure the availability of adequate manpower to
carry out the job satisfactorily on a daily basis. As per the instruction of
engineer in charge they have to allot the work and execute the same in
specified time limit.

(viii) During execution of the works, one or more jobs may be required to be
done simultaneously and the Contractor shall mobilize additional
resources accordingly.
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(ix)

During emergency or similar situations, the Contractor shall be required to
mobilize resources as per need within the period of 24 hours as directed
by GIPCL. If the contractor fails to mobilize sufficient manpower to
complete the job in time, GIPCL will execute the job through other agency
at the risk and cost of the contractor with 15% supervision charges & the
same will be recovered from the Contractor’s bill.

(x) During working in high risk area like hot lines of steam/ water/ oil the

(xi)

workman must wear a suitable safety apron, safety belt, safety hand
gloves and goggles. It is the contractor's/contractor's supervisor’s
responsibility to ensure it without fail.

During unit overhauling, the contractor has to enhance the site manpower
as per the requirement to ensure the timely completion of work (During
overhauling period qguantum of maintenance work increases substantially).
For this, enhanced work shall be completed by deploying additional
manpower with separate supervisor. Payment will be made on job rate
basis only. The work during the overhauling period is to be carried out
round the clock. Contractor should mobilize sufficient number of
manpower and execute the work in two shifts with

Independent manpower. Contractor should not continue the same
manpower more than 12 hours.

TOOLS & TACKLES

All tools and tackles to execute the contract are in the scope of the
contractor. The contractor should ensure that tools are in healthy
condition All the required tools & tackles, HP water jet machine, nozzles,
consumables, safety gadgets, special tools, lifting tools, scaffolding
materials, fire hoses and its nozzle & connections, electrical cables and
other special tools required for completion of the job.

In case of breakdown of equipment, the contractor should work round the
clock for putting back the equipment in service immediately within
minimum time. In case of any emergency arising during night hours the
contractor should be in a position to mobilize the manpower immediately
within minimum time.

Arrangement for lighting at the work spot has to be made by the
contractor. He has to arrange all lighting equipment such as power cable,
hand lamps. The contractor has to take prior approval for taking electrical
power supply. The contractor should keep hand lamps of 24Volt for
confined space and sufficient quantity of 240 Volt and halogen lamp. for
other area ensuring safety at work place

Electrician/supervisor should ensure that the cable connection is not in
loose condition, which may cause any damage or failure to the
machine/manpower. Pin sockets of IS standards should be used for all
connections. For any accident take place & any damage to the equipment
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and/or injury to human due to carelessness in loose connection,
contractors will be held responsible & liable for any recovery/actions.

3. All new replacements whether spare parts or any other, shall be inspected
and approved by GIPCL Engineer in charge before it is actually put in use.
It shall be the contractor’s/supervisor’s responsibility to ensure this without
failure.

4. The Contractor must ensure that all the generated scrap, cotton waste,
waste oil, tools and tackles are removed from the site immediately after
completion of works and he must ensure cleaning of the site. Further,
these items should be disposed off to the scrap yard or any other
designated place as instructed by Engineer in Charge. In case of heavy
weight items, if required transportation may be arranged by the GIPCL at
the discretion of the engineer in charge. If the scrap removal is not done
within the stipulated time given by GIPCL Engineer, the scrap will be
removed by GIPCL at the risk and cost of Contractor with 15% of
overhead charges and it will be deducted from the RA bill.

5. Insulation scrape materials like glass wool, ceramic wool etc. should be
collected in gunny bags with proper care and then disposed off at a
suitable location as per the instruction of engineer in charge.

6. Itis the responsibility of site in-charge to segregate and remove the scrap
from site. Work will be certified by Engineer in Charge only after removal
of scrap to the scrap yard.

19 CLARIFICATION OF BIDDING DOCUMENTS

If any Bidder requires any further information or clarification in the Bidding
Documents, may notify the Company before one week of last date of
submission of online Bid, in writing or by E-mail at the GIPCL's mailing
address bggajjar@gipcl.com as indicated in the ‘Invitation to Bids'. The
GIPCL's response (including an explanation of the query) will be sent in
writing or by E-mail to all prospective Bidders who have received the Bidding
Documents.

20 TIME SCHEDULE

The basic considerations and the essence of the 'Contract' shall be the strict
adherence to the time schedule for performing the specified 'Works'.
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21 UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND
SPECIFICATION

The Bidder is required to carefully examine the specifications and documents, all the
conditions and matters work wise & cost wise. If any Bidder finds any discrepancies
or omissions in the specifications and documents or is in doubt for any meaning of
any part, he shall request in writing for an interpretation/ clarification to the GIPCL.

All such interpretations and clarifications shall form a part of the Bid documents.

22 PAYMENTS

All the payments against the work order shall be in Indian currency and payable
through cheque/RTGS only.

23 POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID

a. The schedule of rates shall be read in conjunction with Instructions to Bidders,
General conditions of contract, Special conditions of contract and Technical
specifications.

b. The quantities given in the schedule of rates are estimated and will be made
as per actual work carried out as per the rates of work order.

c. The method of measurement of completed work for payment shall be in
accordance with the method of measurement specified in the tender.

d. No separate amount shall be payable for use of auxiliary equipment incidental
to or in day to day operation in the course of fulfilment of contractual
obligation of the vendor.

Note: Interested bidders are requested to submit the online tender at least two
days in advance from the due date set for on line submission of bid in order to
avoid non-participation of e-tender due to probable technical problem in e-
tender system.

24 QUANTITIES

The quantities specified are estimated and for tendering purpose only. Payment will
be made, based on actual work done as certified by Engineer-in-charge of GIPCL.

Quantities of individual items may be revised during the course of contract period
based on site requirement. Contractor shall not be entitled for any compensation on
ground of such alteration in scope of work. GIPCL reserves the right to operate or
increase/decrease quantities in each item or omit any item included in Schedule of
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Quantity at his discretion. Contractor shall have no claim, whatsoever, on grounds of
loss of anticipated profit etc. on account of the same.

After commencement of the work, GIPCL, for any reason may not require to be
carried out the whole/part of the work as specified in the tender, the ENGINEER-In-
charge shall inform the fact for thereof to the CONTRACTOR and contractor shall
have no claim for any payment or compensation whatsoever on account of any profit
or advantage which he might have derived from the execution of the work in full but
which he did not derive in consequence of the full amount of the work not having
been carried out nor shall he have any claim for compensation by reason of any
change having been made in the original specifications and instructions which shall
involve any curtailment of the work as originally contemplated.
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SECTION-B
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING

1. Tender documents are available only in electronic format. Bidders can download
free of cost from the web site - http://etender.gipcl.com/.

2. All Bids (technical and price Bid) should be submitted online through the website
http://etender.gipcl.com/ only. No physical submission of price and technical Bid
will be entertained as it should be furnished online only. Also, no fax, e-mail,
letters will be entertained for the same.

3. Following should be submitted ‘off-line’ in sealed covers separately during dates
& time set in NIT at our office at Village: Nani Naroli, Taluka: Mangrol, Dist.:
Surat - 394 110, Gujarat.

e Supporting Documents for Technical Bid.

4. Bidders who wish to participate first time in online tenders will have to register
their firm at GIPCL-SLPP by applying for registration through vendor registration
option available in the website -http://etender.gipcl.com/ at least before five
working days from the due date set for online bid participation. GIPCL will not be
held responsible in case of late submission for vendor registration. Bidders shall
fill the online vendor registration form and submit it online. GIPCL will create
vendor code which will be used as user ID for online participation in GIPCL’s
tenders. Both vendor code (user ID) and password will be generated
automatically and will be sent by auto generated e-mail to Bidder’s official e-mail
account as provided by Bidder in vendor registration form.

Interested bidders are requested to submit the online tender at least two
days in advance from the due date set for on line submission of bid in order
to avoid non-participation.
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SECTION-C

GENERAL CONDITIONS OF CONTRACT

1) RECOVERY CLAUSE

() In case of any damage of equipment/machinery due to negligence of contractor or
any other reasons attributed to contractor the decision of Engineer-in-charge
regarding the amount of recovery shall be final and binding subject to a maximum of
10% of contract value. Recovery will be affected from the monthly bills and/or
retention money/security deposit.

(i) If the contractor fails to execute the work as per directions of Engineer-in-charge
within the time frame given in work order and as per day to day instructions by
Engineer-in-charge, GIPCL shall get the work done by third party at the risk & cost of
the contractor with 10% additional overhead charges of GIPCL.

2) DEDUCTIONS FROM CONTRACT PRICE

All costs, charges or expenses that GIPCL may have paid, for which, under the
contract the contractor is liable, shall be recovered by the GIPCL. The contractor
shall pay all such claims within 15 days of claim failing which the same shall be
deducted from the bills of contractor.

3) TERMINATION OF CONTRACT BY GIPCL

Contractor shall be responsible to complete the jobs within agreed time schedule
and in case contractor fail to complete the job, GIPCL shall recover from his bill,
Security Deposit and / or whatsoever for expenses incurred to complete the job with
additional 10% overhead charges.

In case if contractor’s services are not found satisfactory with respect to mobilization,
time bound completion of work, workmanship & safety (OHSAS policy of GIPCL) etc.
then GIPCL has right to terminate the contract at any time by giving you 15 days
advance notice without assigning any reason and will make the alternate
arrangement at the risk & cost of contractor.

GIPCL may terminate the contract after due recoveries of pending jobs/damages
after giving 15 days advance notice to the contractor if any of the following events
occur —

i. Contractor is adjudged as insolvent.
ii. Contractor has abandoned the contract.
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iii. Contractor fails to proceed with the work with due diligence as per requirements of
the contract.

iv. Contractor has neglected or failed persistently to observe or perform any of the
acts, matters or things, which as per the contract are to be observed and performed
by the contractor.

v. Contractor repetitively violating the safety norms for more than three incidents.

vi. Any major contradiction of applicable labour laws.

vii. Any major deviations from contractual terms and conditions including quality of
job.

viii. GIPCL reserves the right to terminate the contract without giving any reason
whatsoever and forfeit the PBG.

4) FAILURE & TERMINATION

If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER
requiring compliance, with such further drawings and / or the GIPCL /ENGINEER
instructions fails within seven days to comply with the same, the GIPCL /ENGINEER
may employ and pay other agencies to execute any such work whatsoever as may
be necessary to give effect thereto and all costs incurred in connection therewith
shall be recoverable from the CONTRACTOR by the GIPCL on a certificate by the
GIPCL/ENGINEER as a debt or may be deducted by him from any money due or to
become due to the CONTRACTOR.

If the contractor fails to execute the work or fails to mobilize the resources and
equipment as per directions of GIPCL / ENGINEER within the time frame given
and/or violating the GIPCL'’s safety rules & regulations, ENGINEER/ GIPCL shall get
the work done by third party at the risk & cost of the CONTRACTOR with additional
10% overhead charges of GIPCL and all costs incurred in connection therewith shall
be recoverable from the CONTRACTOR by the GIPCL /ENGINEER as a debt or
may be deducted by him from any money due or to become due to the
CONTRACTOR.

5) SETTLEMENT OF DISPUTES

a. Any disputes or difference of opinion between parties arising out of the
contract to the extent possible shall be settled amicably between the parties. If
amicable settlement cannot be reached all the disputed issues shall be
resolved through arbitration before a Sole Arbitrator appointed by Managing
Director, GIPCL according to the provisions of The Arbitration & Conciliation
Act-1996, as amended from time to time. The place of arbitration shall be at
Vadodara/ Surat or any other place within state of Gujarat.
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6)

7)

8)

b. Work under the contract shall be continued by the contractor during arbitration
proceedings unless GIPCL shall order suspension thereof or any part thereof
in writing or unless the matter in such work cannot possibly be continued
unless the decision of the Arbitration proceedings is obtained.

INTERPRETATION OF CLAUSE

In case of disputes as regards interpretation of any of the clauses or
specification, the decision of Head of Management (HOM)-GIPCL will be final
and binding on the contractor.

EMPLOYEE’S COMPENSATION INSURANCE

Contractor shall take all risk Insurance Policy to cover all his
workmen/employees, staff applicable under the Employee Compensation Act
1923 or any amendment thereof as also insurance cover for third party liability.
The contractor shall keep the GIPCL indemnified from all liabilities arising
out of his action in pursuance of this contract. The E. C. Policy should be
obtained from Baroda/Surat Jurisdiction (As per Work Location) and shall be
assigned to GIPCL. EC policy should cover the specified contract period.

Contractor shall also obtain additional off-duty coverage insurance policy for all
his workers.

STATUTORY REQUIREMENTS

a. COMPLIANCE OF LABOUR LAWS

The contractor shall at his own cost comply with the provision of labor laws, rules,
orders and notifications whether central or state or local as applicable to him or to
this contract from time to time. These Acts/Rules include without limitation of the
followings.

1. Contractor shall be solely responsible and shall fully comply with all the
provisions of all the labor laws applicable such as the Minimum Wages Act,
1948, Contract Labor (Regulation & Abolition) Act 1970, Factories Act, 1948,
Payment of Bonus Act 1965, Employees Provident Fund and Miscellaneous
Provision Act 1952, Industrial Dispute Act 1947, Workmen Compensation Act
1923, Payment of Gratuity 1972, Interstate Migrant Workmen Act 1979, Equal
Remuneration Act with Rules, Order and Notifications issued/made there
under from time to time.

2. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present or future
applicable to the contractor from time to time for performing the contract job.
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2.1 The Contractor shall provide and be responsible for payment of Wages,
Salaries, Bonus, Social charges, Insurance, Food, Accommodation,
Transport, Medical and Canteen facilities and other statutory privileges and
facilities to his personnel as per law/rules/regulations and orders of the
Central Government, State Government, Local Authorities or other
authorities as are in force from time to time. All employees of the Contractor
shall be employee of the Contractor.

2.2 The contractor shall have a valid license obtained from Licensing Authority
under the Contract Labor (Regulation & Abolition) Act-1970 at the time of
execution of the contract covering all his employees working at SLPP site
and furnish the same failing which GIPCL may terminate the contract at its
sole discretion.

2.3 The Contractor shall at the time of execution of the contract have a EPF Code
Number obtained from the Authorities concerned under the Employees
Provident & Miscellaneous Provisions Act, 1972 and remit contributions in
respect of the employees employed by him at SLPP Site to the P.F office
concerned every month failing which GIPCL will recover from the
outstanding payment to the contractor from GIPCL.PF code of Gujarat
region should be taken.

2.4 The Contractor shall maintain all records/registers required to be maintained
by him under various labor laws mentioned above and produce the same
before the Statutory Authorities whenever required.

2.5 The Contractor shall also submit periodical reports / returns to the various
statutory authorities such as the Contract Labour (Regulation & Abolition)
Act-1970, Employees Provident Fund Act etc. Under intimation to
HR&Admn.Dept.

2.6 The Contractor shall not pay less than the Minimum Wages notified by the
Government from time to time to his employees of corresponding
categories.

2.7 The Contractor shall be responsible for payment of overtime wages to his
workmen, if any, in case they are required to work beyond the prescribed
hours under law as per applicable rates.

2.8 The contractor shall take Workmen Compensation Insurance Policy for all his
employees working at GIPCL. The contractor shall indemnify the company
against any liability due to any work injury or accident to any of its
employees.

2.9 The Contractor shall in the event any of his workmen / employee sustains any
injury or disablement due to an accident arising out of and in the course of
his employment, provide necessary medical treatment and pay
compensation as applicable, required under the Workmen’s Compensation
Act, 1923.

2.10 If any of the persons engaged by the Contractor misbehave with any of the
officials or the Company or commit any misconduct with regard to the
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property of the Company or suffer from any serious communicable disease,
the Contractor shall replace them immediately.

2.11 The Contractor shall not engage / employ persons below the age of 18
years. Employment of women shall be strictly according to applicable laws.

2.12 GIPCL will have right to deduct and disburse the claims of the individual /
parties being a principal employer on any account whatsoever in relation to
their employment with the contractor. The Security deposit will be released
to the contractor at the end of the contractual tenure subject to an
undertaking by the contractor that in the event any of his workmen or the
heirs of workmen puts up a claim for recovery of money due to him from the
contractor before the appropriate authority under the I.D.Act 1947 or under
any other labor laws or for compensation under the Workmen’s
Compensation Act, 1923 and the appropriate authority has given a direction
for making payment the contractor will meet the same or indemnify GIPCL if
in the event GIPCL pays it as Principal Employer.

2.13 The contractor shall make payment of wages to his employees on fixed date
within the period specified under the applicable Law, in presence of
representative of the company. He will submit a true copy of wage sheet,
attendance register and P.F. remitted challans on monthly basis to HR&A
dept. for verification and record.

2.14 The Contractor shall provide Safety items / kits to his employees such as
safety shoes, goggles, ear plugs, hand gloves, safety belts etc., if any,
required under the law.

2.15 The contractor shall conduct pre-induction and periodic medical checkup of
his workmen as per applicable laws.

2.16 The contractor shall be solely responsible for any accident caused to his
workers and should adhere to all rules / regulations as per labor laws of
Government and other statutory laws as applicable.

2.17 The contractor should register himself under the Contract Labor Act,
Employee Compensation Act and PF Act (Code no. to be mentioned) and
submit the copy of registration certificate and should possess the same from
the date of commencement of work, failing which the contract is liable to be
cancelled. The E.C. Policy copy should be submitted to the GIPCL before
commencement of the work and Labor License should be obtained within
one week from the date of issue of form-V. Contractor should apply for
Form-V immediately after receipt of LOI. A copy of Labour License shall be
submitted to GIPCL, HR & A Department.

2.18 Contractor shall have to insure his workmen /supervisors etc. under Group
Insurance scheme.

2.19 The Contractor shall be responsible for compliance of all statutory rules,
regulation, act enforced from time framed by the government such as
Factory Act, Employee Compensation Act, payment of ‘Wages Act),
Minimum Wages Act’, Provident Fund Act, All Labor Laws Act in respect of
employees engaged by him for the work and shall have to maintain
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necessary records. In case any amount becomes due to be payable by him
to his employees or to the Government under the above rules, regulation,
Acts, GIPCL reserves the right to recover the same from the running bill of
the contract.

2.20 Documentary evidence of deposit of PF paid shall have to be produced by
the contractor along with the next bill.

2.21 Records as per the provisions of various statutory Acts will have to be
maintained by the contractor and submitted as and when required.

2.22 All employees of contractor should maintain due discipline and respect local
sentiments. GIPCL reserves the right to direct the contractor to remove any
such person who does not comply with it.

2.23The list is indicative in nature and not an exhaustive one. Any
amendment/alteration/Notifications or addition to the existing Law or a new
statute shall automatically and immediately become applicable.

b. LEGAL ASPECTS

1. Contractor shall maintain all register required under the Labour Laws and make
the payment as per the Minimum Wages Act to the workers employed by him.

2. Contractor shall obtain requisite license to carry out this contract under the
provisions of Contract Labour Act, 1970 and maintain necessary records and
registers under the said Act.

3. Contractor shall submit a copy of each of the registration certificates with
respect to Employees Provident Fund and Employee Compensation Act within
one-week time, from the date of award of this contract.

4. Contractor's employees, agent or sub-agent shall not smoke or light anything
within the premises of the GIPCL and carry match box / lighter or any other
explosive and /or inflammable material inside the plant.

5. Contractor shall abide by all the statutory rules and regulations like P.F, Labour
Laws etc.

6. Contractor shall issue an appointment order to each casual labourer stating
therein the nature of job to be performed by him and fix time for which the
concerned labourers are likely to be deployed. Contractor shall also issue a
temporary identity card specifying the period for which the labourer has been
deployed.

7. Contractor is fully liable for the persons engaged by him for above work;
however, GIPCL reserves the right to deduct any amount legally justified towards
any liability not fulfilled.

8. Contractor shall indemnify GIPCL from any liabilities arising out of the
employment of the manpower.

9. If the contractor fails to complete the allocated job within specified time frame,
GIPCL shall get the work done by third party at the risk and cost of contractor.
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10) PAYMENT OF WAGES

Contractor shall be responsible for compliance of all statutory rules, regulation, act
enforced from time framed by the government such as Factory Act, Employee
Compensation Act, payment of ‘Wages Act’, Minimnum Wages Act’, Provident
Fund Act, Payment of Bonus Act, Labor Law Act, maternity benefit act in respect
of employees engaged by him for the work and shall have to maintain necessary
records. In case any amount becomes due to be payable by him to his employees
or to the Government under the above rules, regulation, Acts.

11) ACCIDENT TO WORKMEN

Contractor shall be fully responsible for injury or death of any of your or third-party
workmen due to any act omission / indiscretion on your part while undertaking the
work and contractor shall fully abide by the statutory requirements of the
employee's compensation act. GIPCL shall not be liable for any compensation due
to accident, death or injury to any of contractor’'s workmen or any third party due to
negligence, act or omission on your part.

12) LIGHTING

Necessary illumination at works area will be provided by GIPCL.

13) NIGHT/SUNDAY/HOLIDAY SHIFT

The contractor shall depute qualified and adequate resources in night
shift/Sunday/holidays for any emergency job, which may come up at
night/Sunday/holiday.

14) SAFETY ASPECT

Contractor shall observe all the safety and security rules and regulation of the
GIPCL which are at present in force and which may come into force during the
pendency of the contract. Any violation of any rules and regulations will entail
immediate termination of the contract.

When contractor moves his lifting tools and tackles to the plant area, required test
certificates as per the Factory Act 1948 and the state factories rules has to be
submitted to safety Deptt. Safety Deptt. will check the certificates and if found
okay, then only materials will be allowed to enter inside the plant. Material inward

Page 34 of 61




d ‘A"m SURAT LIGNITE POWER PLANT: TENDER FOR “CARRYING OUT
RFET ASSESSMENT OF BOILER PRESSURE PARTS TUBES OF
> e UNIT-1 TO 4 BOILERS DURING ANNUAL OVERHAULING 2024 &
2025”,

RAT
RELE ™
W o -

Bid No: SLPP/MECH/BLR/RFET/2024-26

gate pass will be made only after certification from Safety Deptt. Security Dept. will
inform to Safety Dept., as & when such tools and tackles brought at the gate for
making entry in the maintenance site.

The contractor has to submit the list of required safety gears along with safety
equipment available with him to safety Dept. Safety Dept will check for quantity
and quality of the safety gears and then allowed permission of work. Poor quality
material will not be allowed to take inside the Plant. If quantity of required safety
equipment is not satisfactory, contractor will not be allowed to carry out the work
using such safety gears inside the Plant for the work.

15) GENERAL SAFETY CLAUSES

1. The Contractor shall observe and comply, with regard to his workmen working at
the SLPP site, the safety norms as per the safety operating standards.

2. The Contractor shall ensure that his workmen are informed and trained regarding
the safety standards to be adopted while operating within the SLPP Plant &
Mines premises and the Contractor shall brief them regarding the same and use
of the Personal Protective Equipment (‘PPE’).

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all
his workmen immediately on execution of the work and the contractor shall
ensure that his workmen wears the protective equipments at all times during the
work operation. Contractor shall issue safety shoes every year. Brand name for
safety shoe & safety helmet shall be suggested by safety representative of SLPP
site. Such as: -

Helmet:
Sr No. Model Company Specifications
01. Tough Hat, HP-TH Sure Safety IS: 2925 — 1984,
02. V-Gard MSA ANSI/
03. PN 521 - Shelmet Karam ISEA 289.1-2009

Safety shoes:

Sr. Model Company Specifications
No.
01. Acme Fabrik plast | SSTEELE (Strom) — Double | IS: 15298 -
Co. Density 2011
02. Acme Fabrik plast | TRIMAX(Adjacent) -
Co. Double Density
03. Work toes Warren Worktoes - Warren Plus

Page 35 of 61




RAF
A "
ot £

%

i ‘ ., SURAT LIGNITE POWER PLANT: TENDER FOR “CARRYING OUT

RFET ASSESSMENT OF BOILER PRESSURE PARTS TUBES OF
UNIT-1 TO 4 BOILERS DURING ANNUAL OVERHAULING 2024 &
2025”,

W e e

Bid No: SLPP/MECH/BLR/RFET/2024-26

10.

11.

12.

Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum
boots, full body safety uniform and belts, safety net etc. shall be issued and
used as per the job requirements. Safety helmet shall be of YELLOW
COLOUR ONLY. Contractor will procure safety shoes & safety helmet from a
reputed company with at least 12 months’ guarantee and shall produce the
guarantee certificate and IS standard certificate to the safety department.
Contractor should purchase safety shoes of reputed brands. Safety shoes will
be issued every year. IS certificate and guarantee certificate must be obtained
from the vendor and submitted to the Safety department. Safety shoes should
be heat, water, oil and chemical resistant, having an anti-slippery sole of
15298- 2002 make.

It is the duty of contractor to ensure that his workmen are wearing required
PPEs as per work requirement. Contractor should ensure that their workers
are wearing Safety helmet, safety shoes, dust mask, goggles, ear plug etc. at
all times when they are at work throughout the contract period. The contractor
has to maintain the PPE issue registers with signature of workmen.

Contractor will reissue these PPEs in case of damage or misplacement of the
same. Replacement shall be made immediately.

The contractor shall be responsible for providing first aid or emergency
medical help and treatment to his workmen in the event of any accident or
injury.

If it is observed that contractor is not issuing required PPEs timely and that of
required quality, GIPCL will issue the required PPEs to contract workers and
back charge the same with 25% overhead charges of GIPCL.

All lifting tools and tackles shall be duly certified by competent person in
conformity with the statutory requirements and certificate in form no. 10 as per
rule 60 of Gujarat Factories Rules, 1963 and section 29 of the Factories Act,
1948 shall be submitted every year before using such tools and tackles. In
case of purchase of new lifting tools and tackles, form no. 10 as per the said
rules shall be submitted before they are taken into use. All lifting tools and
tackles shall be of reputed make having International manufacturing standard
and shall be maintained in proper and workable condition.

The Contractor shall nominate one Safety Officer with required qualification
for supervising the daily job/ shutdown jobs for observing and maintaining the
safety aspects at site. He is solely responsible for any safety measures during
maintenance work. He has to ensure that all the workmen working at site are
equipped with essential PPE’s and proper safety arrangement is made at the
SLPP site.

After mobilization of any tools & tackles to site, which includes chain pulley
blocks, D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc.
shall be offered for inspection with all above statutory test certificate before
using at site for any work. They should use all tools and tackles only after
certification by GIPCL representative/safety officer.
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13.

14.

15.

16.

17.

18.

19.

When working at height, working on ceiling or roof covered with fragile
materials, full body harness safety belt, ladders and crawling boards shall be
used to prevent accident. Further, during working on height, contractor should
arrange proper scaffolding of still pipes, safety net, full body safety belt, fall
arrestor system etc. Advice and instructions of engineer in charge/ safety in
charge shall be strictly complied with in this regard. All necessary safety
precautions shall be taken by the contractor to prevent accident and
personnel injuries while working on height.

Flash back arrestors made of reputed manufacturer shall be provided on
cutting torch, on DA cylinders and on O2 cylinder. Cylinder caps also required
for handling the cylinders at the work at height area. Gas cylinders shall be
transferred through gas cylinder trolley only with cylinder cap and stored up
right (vertical) position only. All gas cylinders shall be hydro tested / certified
as per gas cylinder rules 2004. Gas cylinders shall be stored, handled as per
gas cylinder rules 2004.

All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be
tested as per Government approved RTO guidelines. All Vehicles must be
parked in Parking space designated by GIPCL. If any vehicle is found inside
the plant premises other than the parking area such vehicles shall be handed
over to Security dept. and their entry shall be cancelled for movement inside
the plant premises with immediate effect.

All electrical equipment shall be in good condition and free from any defect.
Electrical tools & equipments i.e. welding machine, grinding and drill machine
etc. may be checked by the electrical engineer of the contractors regularly,
every six months at least and report to be submitted to concerned HOD and
safety depts.

During hot work, contractor will use fire curtains like asbestos sheets or fire
blankets to prevent falling and spreading of sparks and hot material on and
around the work area. Contractor will procure and use such items. ELCB /
RCCB shall be provided with rating of 9-30 milli ampere on welding machine
and all portable power tools.

The contractor shall fill — up Incident notification form (S-I), Incident
Investigation form (S-1) and near miss report within time limit as specified in
forms, if any accident, Incident, near miss occurred while working at SLPP
site.

Major AMC / ARC contractor (Where the man power strength is more than 50
and above) should appoint / nominate one qualified safety officer and he shall
be responsible for addressing all the safety related aspects of execution of
contract jobs and he will in close co-ordination with safety officer of SLPP and
attend all safety related meeting such as safety committee, on job safety
training etc. Where the contractual man power is less than 50, the site in-
charge of the contractor will act as a safety officer and he will perform all the
duties of safety officer as mentioned above.

Page 37 of 61




RAT
RELE ™

ﬁafﬁlEs :c
A

SURAT LIGNITE POWER PLANT: TENDER FOR “CARRYING OUT
RFET ASSESSMENT OF BOILER PRESSURE PARTS TUBES OF
e UNIT-1 TO 4 BOILERS DURING ANNUAL OVERHAULING 2024 &
2025”,

'OJH#‘

Bid No: SLPP/MECH/BLR/RFET/2024-26

20.

21.

22.

23.

24,

25.

No loose connection / joints allowed in electrical cables during performance of
any kind of job.

Safety shoes to be issued to female employees also.

All the vehicles shall be fit as per RTO guidelines and valid fitness certificate
is required as per RTO guidelines.

The Contractor's nominated safety officer shall be imparted regular on-job
safety training like tool-box talk etc. and submit a record of such training in
safety dept, respective dept and HR&A dept.

The Contractor shall comply all the new requirements related with safety as
informed by the HOD / Safety department from time to time.

Electrical safety

All the electrical apparatus including welding machine (either 3-phare or single
phase) should be provided with Earth Leakage Circuit Breaker
(ELCB/RCCB/RCBO) of 30mA rating.

Bidder should ensure periodic checking of ELCB provided in their electrical
apparatus.

Bidder should ensure that there should not be any joint in the power supply
cable of any machine. All cables should be in good condition with no bare
insulation or frayed wires

Any power supply switchboard/extension boards brought by Bidder should
have ELCB of 30mA rating and it should have sockets along with 3-pin plug
Any type of cable brought by Bidder should not have any joint and should be
of sufficient capacity for the respective job.

Bidder to bring their own 24V rating portable hand lamps along with cable of
(apparatus should be having 230V / 24V transformer) for the temporary
lighting arrangement required at site for the respective jobs.

Bidder should bring sufficient gty no. of temporary light fixtures (230V or 24 V
as per requirement of job/contract) , extension boards, cables to draw supply
from nearest power point.

Hand-held and portable machines shall be equipped with a built-in switch to
switch off power in case of emergency

Bidder to ensure healthiness of their electrical equipment whenever brought to
GIPCL site and get them tested / verified by GIPCL Electrical Department
representatives before start using.

Bidder to ensure - All portable electric apparatus shall be regularly examined,
tested and maintained to ensure that the apparatus and leads are in good
order.

Only three-core cable shall be used for single phase operated tools with the
third core connected to earth.

Ensure that all metallic portable appliances are provided with 3 pin plug and
socket connections with third pin be connected to the ground terminal where
ever possible. Also, the metal work of the apparatus is effectively earthed.

Page 38 of 61




RAT
RELE ™

LHIES
ﬁw
,".
& g

SURAT LIGNITE POWER PLANT: TENDER FOR “CARRYING OUT
RFET ASSESSMENT OF BOILER PRESSURE PARTS TUBES OF
UNIT-1 TO 4 BOILERS DURING ANNUAL OVERHAULING 2024 &
2025”,

OJH#‘

Bid No: SLPP/MECH/BLR/RFET/2024-26

26.

All cables and connections should be sound and of adequate capacity and
properly insulated while using any welding machine and other power
connections.

The earthing arrangements should be properly made with earthing clamps or
a bolted terminal while using any welding machine

Electric holders when not in use, should be placed on an insulated hook or the
holders should be fully insulated while using any welding machine

Whenever the welder stops or leaves work for any appreciable time, the
power supply to welding machine shall be effectively disconnected while using
any welding machine

GIPCL will provide either single phase OR 3-phase 3 wire power supply from
the nearby point at job site. Bidder to supply the required cable between
GIPCL power supply point to equipment brought by Bidder for the specified
job. Further, if Bidder's equipment requires 3-ph 4 wire supply then they
should derive 3-ph 4 wire supply from GIPCL 3-ph 3 wire supply system by
incorporating sufficient capacity transformer. Like for hydro jet cleaning
system, mixer machine, induction heating machine, SR machine etc., GIPCL
will provide 3-ph 3 wire power supply.

Cable between welding machine to GIPCL power supply point should have
cable TOP plug towards GIPCL power supply point of Make BALS having
rating as 63 Amp.

Contractors not following above electrical safety points at any point of time are
liable to penalty and their machine/ apparatus shall be seized by GIPCL.

Penalty to be imposed for Violation of safety norms is proposed as follows: -
The Contractor & Contract workmen shall strictly adhere to Safety standards /
Guidelines as per practices. The list provided below is an indicative list to
explain the principles behind safety practice. If the contract workmen fail to
comply with safety standards as per category A, B & C below, penalty shall be
levied on the contractor as per the table mentioned below:

Categor
y

Classifi

) Examples / Cases
cation

Penalty

A

PPEs
Related

Working without shoes,
gloves, safety goggles etc.

dust mask, | ps 100 /- per instant.
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adhere to HSE
careless attitude in

Failure to

guidelines/plans,
material handling,
Machine being used with damaged
machine guard, unsafe electrical work -
workout plug top/improper electrical
joints/cables lying on ground, electrical
equipment working without proper
earthing, machine being used without

¢ Rs. 500 /- per instant.

o After three incidences,

machine guard, Welding machine | perincidence Rs.
Wi without ELCB / RCCB of proper _rgting, 2,500/-
Related Ga_s cylinder without test -certificate,
Cylinder cap, NRV / Flash back arrester, | « Continuous unsafe acts
Cylinder trolley etc. will disqualify the
Unsafe working practices at height more | Contractor from further
than 3 meters. participation in tender of
Working without permit or non-| GIPCL-SLPP.
compliance with permit conditions like
hot work, height work etc. as applicable,
lifting tools and tackles being used
without third party inspection certificates
in form no. 9/10 as per Factory Act —
1948 etc.
e Suspend the entry gate
Unsafe B , . pass for one week.
Practice reach of safe practices by_ a particular « After two suspensions
person repeatedly for three times ) .
S his gate pass will be

cancelled.

Penalty so levied against the contractors and company employees will be used
during the observation of National Safety Day.

The contractor, workmen following good safety practices in their work area
continuously will be rewarded / honored on National safety day.

16)REJECTION OF WORK:

If, as a result of inspection, examination or testing, the GIPCL’s
Representative/Engineer decides that any materials, work or workmanship is
defective or otherwise not in accordance with the Contract, the GIPCL/Engineer/
GIPCL’s Representative may reject such plant, materials, work or workmanship and
shall notify the CONTRACTOR promptly, stating his reasons. The CONTRACTOR
shall then promptly make good the defect and ensure that the rejected item complies
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with the Contract. If Contractor failed to rectify the rejected work or workmanship,
GIPCL/Engineer reserves the right to deduct or withhold amount against rejected
work or Workmanship. CONTRACTOR shall not entitle for any claim or release of
hold payment until rectify the defect up to satisfactory of GIPCL. If Contractor failed
to rectify any such defective work or workmanship, GIPCL reserve the right to rectify
at risk and cost of the CONTRACTOR and deducted by the GIPCL from any amount
due, or to become due, to the CONTRACTOR’s dues.

If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or
workmanship to be retested, the tests shall be repeated under the same terms and
conditions. If such rejection and retesting cause the GIPCL additional costs for the
traveling and lodging costs of GIPCL/Engineer’s personal for attending the retest,
such costs shall be recoverable from the CONTRACTOR by the GIPCL and may be
deducted by the GIPCL from any amount due, or to become due, to the
CONTRACTOR.

17)GENERAL TERMS AND CONDITIONS:

a. All tools & tackles, labours, equipments, vehicles, tractors, etc... to execute
the contract are in the scope of the contractor. The contractor should ensure
that tools& equipments are in healthy condition.

b. The decision of the Engineer-in-charge shall be final and binding on the
contractor for defining the terms and condition included in this contract.

c. If the work is not found satisfactory, Engineer-in-charge reserves the right to
take suitable action.

d. Contractor shall depute Location/Package wise full time independent
experienced site-in-charge and two nos. of independent site supervisors at
site (Defined by user department in respective tender). They shall co-ordinate
with GIPCL engineer and shall bear overall responsibility of contract including
joint measurement, billing etc. Such person shall function from site office of
contractor at SLPP.

e. Contractor shall also nominate one safety supervisor at site and shall submit
nomination of safety supervisor in writing before commencement of contract.
Safety supervisor shall arrange small safety talk on every day morning or
whenever required with all workers working under this contract. He shall
coordinate with concern department’s Engineer-in-charge on daily basis and
report daily observations, tool-box talk records etc. The work shall not be
allowed without deploying safety supervisor and a penalty equal to Rs. 1,000/-
per day absent of safety supervisor shall be levied from Contractor.

f. Contractor shall strictly follow the existing work permit system of the GIPCL
and any future revisions.

g. The contractor has to take EC insurance policy for their workmen. The
contractor has to submit labor license and PF account number to the
Engineer-in-charge before start the work.
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. The contractor has to do the job timely. GIPCL shall not compromise in delay.
In case of delay of work without any valid reason, the GIPCL reserves the
rights to carry out the work by deploying other agencies at the risk & cost of
contractor with additional 10% overhead charges.

Contractor shall mobilize the resources as per need within the period of
twenty-four hours. If the contractor fails to mobilize sufficient resources to
complete the job in time, GIPCL will execute the job through other agency at
the risk and cost of the contractor with additional 10% overhead charges.
Contractor should mobilize all resources for efficient & smooth execution of
contract within seven to fifteen days from the date of issue of Letter of
Intent/Work Order.

. The prices / item rates quoted shall remain firm till completion of the contract
and any agreed extensions thereafter and shall not be subject to any
escalation, idle charges for labor, machinery, overhead expenses etc... due to
any reason whatsoever. No price escalation / idle charges shall be
entertained due to delay in work on unavailability of work front, non-issue of
work permit, holding of work permit for any reason, unavailability of
contractor’s supervisor, unavailability of contractor's safety supervisor,
violation of safety rules, unsafe act by any of contractor’s worker, negligence
& ignorance of safety & quality instructions of GIPCL Engineer-in-charge or
any other reason whatsoever.

Contractor must fulfill all the safety regulations and to take safety measures to
avoid hazards. Contractor shall arrange all standard adequate healthy safety
PPEs like but not limited to approved quality safety shoes& safety helmets,
standard dust masks, safety goggles, etc... as required and shall use
exclusively under this contract for all the time during working at specified
locations failing which, the Engineer-in-charge may hold the work and will take
necessary action including penalty as decided. If the contractor repeatedly
violates safety rules/regulations (more than three successive incidents),
Engineer-in-charge may take necessary action against the contractor,
including appropriate financial penalty) and/or termination of contract.

. One or more jobs may be required to be done simultaneously and contractor
shall mobilize additional resources accordingly.

. Timely completion of all jobs and works shall be the essence of this Contract.
Contractor should closely monitor each activity and complete the jobs as per
the time given by and under the supervision of the Engineer-In-charge and
shall ensure that sufficient manpower is deployed for the same.

. The contractor has to complete the works as per the planning schedule and
their respective supervisor has to interact with Engineer In Charge for PTW
(Permit to work), work instruction, Return of permit.

. The contractor has to submit daily reports showing work carried out with
details of available manpower, tractors etc.
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g. Any job other than the listed jobs in work order shall be executed by the
contractor on instruction from GIPCL and payment shall be made to the
contractor on respective item rate only.

r. The Government of India has enacted the Micro, Small and Medium
Enterprises Development Act, 2006 (the “Act”) and the Act has come into
force from October 2, 2006. The Bidder shall confirm whether your
organization is registered under the Micro, Small and Medium Enterprises
Development Act, 2006. If your organization is registered under the Act,
please specify the category i.e., Micro Enterprise, Small Enterprise or Medium
Enterprise under which it is registered and kindly attach a copy of your
registration certificate.

s. The Bidder shall provide details of registration along with copy of the
registration certificate issued by the District Industries Centre/Department of
Industries, etc of the respective State Government. It is to be noted that large
scale industries and trading firms have been excluded from the purview of the
Act.

t. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS)
certified company, and GIPCL gives extreme importance to maintain these
global standards. Contractor shall be required to observe these standards
while working with GIPCL. Contractor should ensure that his workmen/labour
work in accordance with them.

18) CONTRACTOR’S SUPERVISION

The contractor shall, during the whole time the work is in progress, employ a
gualified experienced site-in-charge of the works with adequate experience in
handing of jobs of this nature and with the prior approval of the GIPCL / ENGINEER.
Such in-charge shall be constantly in attendance at the site during working hours.
During CONTRACTOR'’S supervisory engineer absence during working hours, if
unavoidable, and also beyond working hours, when it may be necessary to give
directions, orders may be given by the ENGINEER / GIPCL and shall be received
and obeyed by the CONTRACTOR’S superintendent or Foreman who may have
charge of the particular part of the work in reference to which orders are given. If
requested to do so, the ENGINEER /GIPCL shall confirm such orders in writing. Any
directions, instructions or notices given by the ENGINEER / GIPCL to him, shall be
deemed to have been given to the CONTRACTOR. The representative of the
CONTRACTOR shall have all necessary powers to receive materials from the
GIPCL, issue valid receipts for the same, engage labour or purchase materials and
proceed with the work as required for speedy execution.

None of the CONTRACTOR'’S Superintendents, engineers, supervisors or labour
should be withdrawn from the work without due notice being given to the GIPCL /
ENGINEER; further no such withdrawals shall be made if in the opinion of the GIPCL
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/ENGINEER such withdrawals will jeopardize the required pace of progress /
successful completion of the work.

The CONTRACTOR shall employ in or about execution of the work only such
persons as area careful, skilled and experienced in their respective trades, and the
GIPCL shall be at liberty to object to and require the CONTRACTOR to remove any
person employed by the CONTRACTOR in or about execution of works who in the
opinion of the ENGINEER misconducts himself or is incompetent or negligent in the
proper performance of his duties and all such persons shall not again be employed
upon the works without the prior permission of the GIPCL.

Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or
employ any employee of the other party except by mutual consent.

19) CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND
CLEAN-UP.

All loose materials, wastage, packing materials, cut pieces or other matter of an
offensive nature shall not be deposited on the surface, but shall at once be carted
away by the CONTRACTOR to some pit or place provided by him away from the site
of work and approved by local authorities.

As a part of the work included in this contract, the CONTRACTOR shall completely
remove and satisfactorily dispose of all temporary works to the extent directed. He
shall tear down and dispose of all temporary works, shall remove or grade, to the
extent directed, all plant and equipment, shall satisfactorily dispose off all rubbish
resulting from the operations under this contract and shall do all work necessary to
restore the territory embraced within the site of his operations to at least as good
order and conditions as at the beginning of the work under this contract.

20) FACILITIES TO BE PROVIDED BY GIPCL

The Company shall provide the following facilities to the Contractor at the site:

a. Electricity & water at nearest available one point. Further distribution to be
done by contractor at their cost.

b. Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL’s township
at discretion of GIPCL if available.

c. Workshop facility as available at site only. However, contractor may visit the
workshop to ensure the existing facility. For the facilities other than available,
contractor has to carry out the job outside at their own cost.

d. First aid facilities as available at OHC on chargeable basis.

Apart from the above, no other facilities shall be provided by GIPCL.
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21) WORK MEASUREMENT/CERTIFICATION

a. The work to be performed being a specialized nature, the contractor should be
fully conversant with modern practices and should be able to carry out works
independently of large thermal power plant. The contractor shall therefore be
required to engage qualified/ experienced personnel to undertake the work as per
specifications and requirement.

b. Contractor should maintain one computer with printer for keeping daily records
and maintain the data.

c. All the work measurements shall be jointly recorded in a measurement
sheet/register/relevant documents by the contractor / authorized representative of
the contractor and the Engineer-in-charge. The measurements shall be clearly
written indicating date of measurement, location, reference to drawings, if any, and
jointly signed.

d. The Contractor shall be required to furnish satisfactory job completion report to
GIPCL. The submission of report should be on daily basis, the monthly bill payment
shall be released based on the certified reports of the works.

e. Inspection of work will be done by Engineer in Charge or his authorized
representative. If the work is not found satisfactory engineer in charge reserves the
right to take suitable action and shall be binding to the contractor.

22) FORCE MAJEURE

The performance of the obligations herein contemplated may be suspended without
incurring the penalty in the event of the subsistence of Force Majeure conditions.

If a Force Majeure situation arises, the affected Party shall promptly notify the other
Party in writing of such conditions and the performance shall be suspended as per
mutual agreement.

For the purposes of this clause, ‘Force Majeure’ means an event beyond the control
of the Party and not foreseeable by the Party and shall include events of floods,
explosions, riots, wars, hurricane, epidemics, any other Act of God, quarantine
restrictions, terrorism, government actions and provided always that such acts result
in the impossibility of the further performance of the contract.

23) INDEMNITY

The Contractor shall indemnify and keep harmless GIPCL from and against all
actions, proceedings, claims, demands, losses, costs, damages and expenses
whatsoever which may be brought against or suffered by GIPCL which it may
sustain, pay or incur as a result of or in connection with the performance/ purported
performance/ non-performance of the contract by the Contractor.
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In case, in any litigation pertaining to labour employed through contractor if any
direction or order is issued by court at any point of time the contractor shall comply
with and implement such direction or order whether passed at the time of award of
contract or during the pendency of contract. Further, the Contractor shall indemnify
the GIPCL against all consequences arising and affecting GIPCL owing to the
compliance of the orders by the Contractor.

24) GOVERNING LAW AND JURISDICTION

This tender document and contract shall be governed by the laws of India and the
Courts at Baroda/Surat shall have jurisdiction regarding the same.

25) Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Condition of Contract, then unless a
different intention appears, the provision of the Special Conditions of Contract
shall prevail to the extent of such repugnancy of variance.

Page 46 of 61




i ‘ ., SURAT LIGNITE POWER PLANT: TENDER FOR “CARRYING OUT

RFET ASSESSMENT OF BOILER PRESSURE PARTS TUBES OF
> UNIT-1 TO 4 BOILERS DURING ANNUAL OVERHAULING 2024 &
2025”,

RAF
s "
23 ¢{’
W e e

%

Bid No: SLPP/MECH/BLR/RFET/2024-26

SECTION-D

(Special Conditions of Contract)
1. DETAIL SCOPE OF WORK
Details scope of work is mentioned in section-A Point no.2.
1.1 FAILURE DURING EMERGENCY

During any emergencies, contractor shall have to carry out the work by
deploying additional force within twenty-four hours’ notice period failing which
GIPCL reserves the right to carry out this work by engaging other party. The
expenditure occurred due to such situations, the Contractor will be held
responsible & the same will be recovered from the Contractor’'s monthly bill /
any other pending bills along with 10% overhead charges. For repetitive
failure of such work for more than two incidents, GIPCL reserve the right to
terminate the entire contract by forfeiting all pending dues, Security Deposit &
other retention money, if any, after giving 15 days’ notice to the contractor &
this will be binding to the contractor.

1.2 DISPOSAL OF MATERIAL

Scraps generated after work to be shifted to scrap yard as per GIPCL E-I-C.
Suitable arrangement should be done by Contractor and charges will be on
contractor scope.

1.3 SCOPE OF CONTRACTOR

1. Alltools & tackles, tractors, required vehicles to execute the contract will be in
the scope of the contractor. The contractor should ensure for
healthiness/working conditions of tools, tackles & vehicles.

2. All safety/PPEs required during work at site are to be arranged by the
contractor.

3. The Contractor shall have to provide necessary facilities including
accommodation for their labor at their own cost.

4. Contractor has to depute their full time experienced overall site-in-charge &
independent Location/Package wise supervisors for work execution as per
specification and for day to day work planning & coordination with respective
department’s Engineer-in-charge, to obtain day to day Location/Package wise
work permits, to get daily location wise work supervision, to record
Location/Package wise joint work done reports/measurements/trip
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certification, to prepare Location/Package wise separate bills, to prepare &
apply Location/Package wise manpower gate pass, to maintain
Location/Package wise statutory & legal compliance records, etc...

1.4 TO REMEDY DEFECTIVE WORK:

If the work or any portion thereof shall be damaged in any way excepting by
the acts of the GIPCL, or if defects not readily detected by proper inspection
shall develop before the final completion and acceptance of the whole work,
the CONTRACTOR shall forthwith make good, without compensation, such
damage or defects in a manner satisfactory to the ENGINEER / GIPCL. In no
case shall defective or imperfect work be retained even if contractor followed
all technical specifications. GIPCL will not compromise for quality of materials,
works & workmanship.

The CONTRACTOR shall remain liable under the provisions of this clause
notwithstanding the passing by the GIPCL of any certificate, final or otherwise
or the passing of any accounts.

1.5 DAILY DIARY AND PROGRESS REPORT:

A daily diary register will be kept in the ENGINEER’S office. The
CONTRACTOR will supply all detailed information every day at 9:00 hours for
the day preceding and the diary will be jointly signed by the ENGINEER and
the CONTRACTOR'’S representatives, every day in token of its correctness. A
works instruction book, serially numbered will also be kept in the
ENGINEER'’S office and all day to day instructions will be given in that book.
The CONTRACTOR’'S representative shall report every day to see these
instructions and sign them at the bottom in token of his having seen them.

The CONTRACTOR shall provide all information regarding procurement of
materials and progress of work, as is required by the ENGINEER for
compiling the weekly progress reports. This information shall be provided by
contractor at 9:00 hours every Monday, for the preceding week.

2. PRICE & RATES

The rates quoted by the Bidder in the online Price Bid shall be inclusive of cost of
all labor, supervision, cost of safety supervisor, shifting, transportation, loading,
unloading, equipment, all tools & tackles, safety equipment & PPEs, Royalties,
Rents, GST, Stamp Duties, Central or State Government or Local body or
Municipal Taxes or Duties, Turn over Tax, Work Contract Tax, and / or any other
duty / tax, levied by the Central, State Government or other Public bodies
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etc...and such other costs that are not specifically mentioned herein but will be
incurred by the contractor for the satisfactory and timely completion of the work.
The quoted rates shall be deemed to include for everything mentioned in the
specification, all leads & lifts, contractor’s overheads & profits for due performance
of the work under this contract and such other costs that are not specifically
mentioned herein but will be incurred by the contractor for the satisfactory and
timely completion of the work. The rates shall also include cost for mobilization /
demobilization of manpower, equipment, materials, etc...

The rates shall be firm for entire contract period and also during extension, if
required and shall not be subject to any escalation in prices, idle charges for labor,
machinery, overhead expenses etc. No price escalation / idle charges shall be due
to any reason whatsoever.

The prices / item rates quoted by Bidder shall remain firm till completion of the
contract period and any agreed extensions thereafter and shall not be subject to
any other escalation, idle charges for labor, machinery, overhead expenses etc.
No price escalation / idle charges shall be payable due to delay in work by
contractor or due to non-availability of work front by GIPCL or any reason
whatsoever.

The price/rate quoted by CONTRACTOR shall be considering mobilization of all
required manpower, tools & tackles, materials, equipment for timely and
satisfactory completion of all scope of work.

The value and/or quantum of work may be increased or decreased depending
upon day to day requirement. However, item rates remain unchanged and the
payment shall be made as per the actual quantity executed as informed & certified
by GIPCL representatives.

3. TERMS OF PAYMENT
A. Conditions of Payment:
The contractor shall raise the invoice in duplicate after completion of work along with
protocol of work executed. On receipt of the invoice complete in all respects and with
all the said documents, the payment in respect of the same shall be made within 21
days of such receipt of a complete invoice as per the following terms of payment:
(i) 90% of bill along with 100% taxes shall be released against the work
executed duly certified by GIPCL. Income Tax (IT) will be deducted at source
from the bills as per the rules in force.

(i) Remaining 10% payment against submission of final report in soft copy as
well as hard copy.
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(iif) GST shall be paid along with bills after fulfilment of following terms.
(a) Submission of copy of registration certificate issued by GST Authority (to
be furnished only once).
(b) The vendor shall also mention on their invoice the applicable HSN/SAC
code as applicable under the GST laws under which GST is levied and self-
certified authentic third-party evidence (www.cbic-gst.gov.in) shall be adduced
to that effect by the vendor. Citing GIPCL GST no. (i.e. 24AAACG7277Q1Z0)
along with Bidder GST registration no. and the date of issue of registration
certificate on invoices.
(c) Claim of GST amount with percentage (%) separately shown on the
invoices.
(d) The contractor shall be required to submit the proof of payment of GST of
previous month/quarter, as may be applicable as & when demanded by
GIPCL/Owner/company.
(e) The Bidder shall inform the GIPCL in the event of its registration certificate
is cancelled or discontinued for whatsoever reason.

(iv)While making running account payment, the following deductions may be
made by GIPCL, if applicable:

1. Cost of materials issued, if any, by GIPCL and to the extent consumed in
the work.

2. Security deposit recoverable if any.

3. Advance on materials / work progress advance payments, if any.

4. LD/Penalty for delayed delivery, penalty for delayed execution of work,
recovery of charges for the work done by other contractor due to delay or any
other reason, if applicable

5. Any other dues recoverable by GIPCL from the contractor under the
contract.

B. Validity and Uniformity of Rates

The rates shall be valid for a period of 2 years of the Contract Period and shall
remain unaltered during Contract Period.

4. SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE

Contractor shall submit following documents to the Engineer-in-charge for
verification purpose of the bill: -

(i) MOM/Protocol of work done duly signed by authorized representative of
contractor and GIPCL Engineer.

The bill will not be entertained without submission of above documents.
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5. MEASUREMENT & DAILY REPORTS

The CONTRACTOR shall provide all information regarding progress of work. The
contractor should plan the work according to GIPCL E-I-C in morning every day and
provide the progress reports of the work at end of the day.

6. MOBILIZATION AND EXECUTION

a) Contractor shall mobilize the resources at site within 7 days from the time the
intimation given by GIPCL.

b) Contractor shall provide required separate & independent site supervisors who
will be responsible for supervision and execution of job in specified time with
respect to quality, specifications, site preparations, safety, co-ordination with
GIPCL, issue of work permits, joint measurements, etc... The supervisors shall
coordinate with the Engineer-in-charge of GIPCL for proper execution of the job.

c) The resources required for execution of above jobs will vary from time to time,
hence contractor shall mobilize the resources accordingly.

d) Contractor shall provide accommodation for the persons deployed by him for
the work at his own cost.

7. QUANTITY OF WORK

The estimated quantities of work required to be carried out by the contractor are
as given in the Section-E (Schedule of Quantity). Estimated and shall vary
according to the exigencies of work at site. However, the rates quoted by Bidder
shall remain firm irrespective of any variation in estimated quantities. Contractors
shall engage required nos. of labors along with required tools & tackles as per
work load and emergency situations throughout the contract period to perform his
contractual duties.

In case, contract quantity/amount exhausted before completion of contract period,
GIPCL reserve the rights to increase the quantities or contract amount for
successful completion of entire contract period. Contractor shall responsible to
complete the particular job up to entire satisfaction of Engineer-in-charge. The
item rates remain firm & unchanged till completion of the contract and any agreed
extensions thereafter and shall not be subject to any escalation, idle charges for
labor, machinery, overhead expenses etc... for any reason whatsoever. The
guantum of work of individual item may be up to any extent depending upon
requirement. However, item rate remains unchanged. Under this contract,
contractor has to execute all work as per the Plant requirement.
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8. GENERAL CONDITIONS OF CONTRACT

General Conditions of Contract (Section-C) and detail specification prepared by the
company will be applicable for this contract. The same is enclosed herewith. Bidders
are advised to go through the same.

Where any portion of the general conditions of contract is repugnant to or at variance
with any provisions of the special conditions of contract, then unless a different
intention appears, the provision of the special conditions of contract shall prevail to
the extent of such repugnancy of variance.
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SECTION - E
ANNEXURE-A
(Schedule of Quantities and Rates)

Sr.

No.

UOM | Quantity | Unit Rate | Total
Description (A) in Rs. (B) | cost
Rs.

in

(C=AxB)

Charges for RFET inspection on boiler
using E-Pit system (per meter length of | Meter | 7500
tube) including mobilization and Lodging
& boarding

To be To be

online online

submitted | submitted

Sub Total -do-

w

GST % shall be quoted separately if applicable

Grand Total

Note:

1.

5.

6.
7. Above quantity is tentative and may very +/- 10%

Price bid shall be submitted in soft form only through GIPCL e- portal. Hard copy
of price bid shall not be considered/ accepted. GST shall be quoted
separately, if applicable.

. The bidder shall fill the price schedule in the format given and the price shall be

inclusive of cost of all manpower, tools and tackles, transportation Safety and
statutory compliance, etc. It also includes 5 times mobilization and Lodging &
boarding etc.

. GST shall be paid at actual as per prevailing rates as declared by Central

Government on submission of documentary evidence if GST quoted separately
in the bid.

. The quantities shown in the price bid are approximate for the contract period and

may vary as per site requirement.

The Bidder shall fill the bid documents with utmost care in consonance with the
instructions contained in the bid documents.

Payment shall be made on actual quantity executed.

The prices quoted are firm throughout the contract period and will not subject
to any variation whatsoever.

COMPANY SEAL SIGNATURE ........coooiieane.

NAME ...
DESIGNATION ........cccoeiinnenn.

COMPANY ...
DATE ...

Page 53 of 61




ﬁafﬁlEs

SURAT LIGNITE POWER PLANT: TENDER FOR “CARRYING OUT
RFET ASSESSMENT OF BOILER PRESSURE PARTS TUBES OF
UNIT-1 TO 4 BOILERS DURING ANNUAL OVERHAULING 2024 &
2025”,

RRAF
o L™
B, i o
«

)"OJ o -

Bid No: SLPP/MECH/BLR/RFET/2024-26

SECTION - F

ANNEXURE-B

PERFORMA CERTIFICATE

(No claim, No arbitration)

To,

General Manager (SLPP)

Gujarat Industries Power Company Limited,
Surat Lignite Power Plant,

Village: Nani Naroli, Ta. Mangrol,

Dist. Surat — 394110 (Gujarat).

Dear Sir,

Subject:

Ref: Work Order No.
: Dated

We hereby confirm with free consent as under: -

1. The measurements certified in final bill are full and final. We accept all the
certified measurements and no claim related to the measurement is left.

2. The payment certified in that or above referred Lol / contract is full and final. We
accept this, and no claim related to payment is left.

3. The rates of the Lol / contract and its amendments are firm till completion of
contract and extension period. We shall not claim any escalation against these
rates.

4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e.

we will not resort to arbitration.

No extra items are left to be settled.

We do not have any claims against any item related to the Lol than those items

certified in the bills.

7. We are accepting the recoveries or hold amount from our bills, if any, made by
GIPCL against non-compliance or as decided by GIPCL within terms & conditions
of contract.

8. We have paid royalties, taxes for all the materials procured by us, for carrying out
the works for above Lol and we indemnify GIPCL from any liability arising thereof.

9. In case of any disputes arising in future related to payment of royalties, all
liabilities of settlement of dispute and its payment if any, will be borne by us.

10. We have paid wages to all the workmen who were deployed by us for carrying
out above referred work as per prevailing Minimum wages act. We have also
fulfilled all requirements of the P.F. Act. We have maintained all records
necessary as per the statutory requirements. We hereby indemnify GIPCL from

oo
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any disputes arising in future related to payment of labors, Provident Fund, etc..
and confirm that all liabilities of settlements of disputes and their payment is our
responsibility.

The above confirmation will come into effect as soon as payment from final bill after
due recoveries will be received by us.

For, M/S.

Signature, Stamp and date.
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ANNEXURE - E

SCHEDULE OF DEVIATION FROM GENERAL AND TECHNICAL

SPECIFICATIONS

All the deviations from the general and technical specifications shall be filled by
BIDDER clause by clause in this schedule.

Sr.
No

SECTION

CLAUSE NO

AS PER TENDER
DOCUMENT

DEVIATIC

The bidder here by certifies that the above mentioned are the only deviations from
OWNER'’s General/ Technical Conditions of this enquiry. The bidder further confirms
that in the events any other data and information presented in the BIDDER’s
proposal and accompanying documents are at variance with specific requirements
laid out in the OWNER’s General /Technical Specifications, then the latter shall
govern and will be binding on the BIDDER for quoted price.

COMPANY SEAL

DESIGNATION ......cccovivinnenn.

COMPANY ...,
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ANNEXURE- F
(To be submitted on Company’s Letter Head)

Declaration cum Undertaking for Safety Laws and Requlations Compliance

I on behalf of ......... Name of Party/Company...........
hereby confirm, agree and undertake that all the Statutory and Safety Laws and
Regulations of the applicable Authority/ies shall be strictly followed for all types of
works at the site during the period of the Contract, if awarded to me.

Further, | ........ Name of Party/Company...... also hereby confirm, declare and
undertake that there has not been any major Safety Violation and any single Fatal
Accident during the execution of the contract/contracts awarded to me during the
period of preceding Three years.

Signed and Stamped by the
Authorized Signatory
Of the Bidder

ANNEXURE- G
(To be submitted on Company’s Letter Head)

Declaration for Contractual Disputes/ Litigations

| on behalf of ... Name of
Party/Company........... hereby confirm that I/We have not been engaged in any
Industrial Dispute(S) or have invoked legal recourse e.g. Arbitration and/or litigation
against any Govt, of Gujarat Undertakings / Depts. / Authorities and Govt. of Gujarat
supported companies / undertakings / organizations for the last Five (05) years.
There are no ongoing/pending legal matter(s) with any of the Govt. of Gujarat
Undertakings / GoG supported Companies, including GIPCL.

I/'We also confirm that M/ls ................. ... Have not been Blacklisted/
deregistered / listed under stop Deal by any Govt, of Gujarat Undertakings / Depts. /
Authorities and Govt. of Gujarat supported companies / undertakings / organizations
, including GIPCL for the last Five (05) years.

The above is true, as on date, to the best of my knowledge. Any breach/ false
statement in this regard shall amount to disqualification of the Bid being submitted
herein.

Signed and Stamped by the
Authorized Signatory of the Bidder
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ANNEXURE-H

PROCEDURE FOR MAKING ONLINE PAYMENT OF EMD/SD/TENDER FEE

1. For making online payment, first go to the website: www.gipcl.com
2. Then, click on the caption/link as can see like:

“Click here for Making Online Payment of Advance for Ash, DM water etc.”
(The link is visible as horizontal highlighted below Tenders - News & Update Section.
Can be seen in below screenshot)

3. After clicking the link the new page will open. On this page, No need to enter User
Name and Password. Directly click on “Payment Form” given below the sign in
option.

4. After clicking the “Payment Form”, the vendor has to enter the details asked which
will be self-explanatory. It is desired that all the information may be filled correctly
so that the payment made can be tracked.

If the some required fields are not known/available, vendor may write “Not Available”
and then proceed. E.g. some information like Party code is not available to vendor or
GST No. not available with vendor.

Note: Although mentioned as above can be proceeded with “Not available”, It will be
appreciated that regular vendors may obtain the party code from Materials Deptt. or
Concerned Person, so that the vendor can be identified. The same party code may
be used for future transactions also.

After entering the details, click on SUBMIT Button.

5. The vendor/Party will be redirected to Payment Gateway.
By selecting the desired payment mode, payment can be made:

6. After making the payment, the receipt will be generated which has to be shared
with Concerned Person of GIPCL.

Important Note: Please note that for making online payment through the above
gateway, the charges* as below will be applicable, which has to be borne by
Vendor/Party making the Payment:

Payment Mode Charges

Net Banking Rs.9 + GST
Debit Card NIL

Credit Card 0.75% + GST
International Card | 3.00% + GST
UPI NIL
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ANNEXURE-I
(To be read with Eligibility criteria, Clause no. 5 of section-A — Instructions to
Bidder)
Eligibility criteria:
Sr. | Eligibility Criteria [in line with clause- | Year Rs. In | Details Supporting
No. | 5 of section-A] Lacs Document
attached.
1 Bidder should possess minimum Three | 2018-19
years of experience during last five | 2019-20
years in similar nature of jobs like RFET 2020-21
assessment or non-destructive testing of
pressure parts tubes and should enclose | 2021-22
proof of the same. 2022-23
2 Bidder should produce evidence of 2018-19
having experience of successfully 2019-20
completed similar works as defined
hereunder during last five years. 2020-21
The experience should be either of the 2021-22
following: 2022-23
a) One similar/identical completed
work each costing not less than the
amount equal to Rs. 6.73 Lakh.
OR
b) Two similar/identical completed
works each costing not less than the
amount equal to Rs. 4.20 Lakh.
OR
c)Three similar/identical completed
works each costing not less than the
amount equal to Rs. 3.36 Lakh.
3 Tender fee: The tender fee shall be
given by way of RTGS/Online mode.
4 EMD: The EMD shall be given by way of
RTGS/Online mode or DD/Bank
Guarantee.
5 Attested copies of relevant documents

duly signed & seal on each & every page
shall be submitted.

Page 59 of 61




d ‘A"m SURAT LIGNITE POWER PLANT: TENDER FOR “CARRYING OUT
RFET ASSESSMENT OF BOILER PRESSURE PARTS TUBES OF
> e UNIT-1 TO 4 BOILERS DURING ANNUAL OVERHAULING 2024 &
2025”,

RAT
RELE ™
W o -

Bid No: SLPP/MECH/BLR/RFET/2024-26

Bidder should have average annual
turnover of Rs. 2.52 Lakh during last
three financial years i.e. 2022-23, 2021-
22 & 2020-21. Bidder shall furnish
annual audited financial statement duly
certified by Chartered Accountant for the
last three financial years to demonstrate
the financial healthiness of the company.

The Bidder has to submit INCOME TAX
Permanent Account Number (PAN), &
GST registration number. Copies of the
same shall be submitted.

The net worth of the bidder should be
positive as evidenced from audited
accounts of last financial year.

In case Bidder is Consortium/Joint deed
of undertaking of company, the above
requirements/credential of consortium
leader/bidder shall be considered unless
otherwise specifically mentioned in the
tender.

10

If Bidder or its Partner(s) or Director(s) is
/are/was Black Listed / Deregistered /
Stopped or banned from dealing in the
past by any Govt, of Gujarat
Undertakings / Depts. / Authorities and
Govt. of Gujarat supported companies /
undertakings / organizations, bid of that
party may be liable to be rejected.
Bidder agrees and undertakes to accept
decision of GIPCL in this regard as final
and binding on the Bidder without any
demur and that no further
correspondence shall be done in this
regard at any stage. Bidder shall have to
submit “Declaration for Contractual
Litigations” as amended in Annexure /
Form attached.

11

Bidder shall have to submit the
“Declaration-cum-Undertaking for
Compliance of Safety Laws and
Regulations” as amended in Annexure /
Form attached.
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ANNEXURE-J
PARTICULARS OF THE BIDDER
Sr. Particulars Please provide information here.
No.
1. Name of Bidder
2. a. Registered Office Address:
b. Address for
Correspondence:
c. E-mail ID:
3. Contact Details:
Contact Person Name
Telephone No. :
Mobile No.:
4. Year of establishment
PAN No.
GST No
COMPANY SEAL SIGNATURE ...........cceeeeee.
NAME ...................
DESIGNATION .................
COMPANY .......cccevnene.
DATE .......cceeee
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