E-tender for “Bi-Annual Rate Contract (BRC) for operation of 07 (Seven) numbers
of pit less electronic weighbridges having 80T capacity” for the period from
1/10/2018 to 30/09/2020, installed at plant site.

GUJARAT INDUSTRIES POWER COMPANY LIMITED

(Surat Lignite Power Plant)

AT & POST NANI NAROLI, TALUKA: MANGROL, DIST: SURAT, PIN 394110

(GUJARAT)

Phone Nos.: EPABX (02629) 261063 to 261072, fax Nos.: (02629) 261080

Tender documents for; “Bi-Annual Rate Contract (BRC) for operation of 7 (Seven)
numbers of pit less electronic weighbridges having 80T capacity” for the period
from 1/10/2018 to 30/09/2020 installed at plant site.

Bid No.: GIPCL/SLPP/Mining/Weighbridges-Plant site/BRC/2018-20
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E-tender for “Bi-Annual Rate Contract (BRC) for operation of 07 (Seven) numbers
of pit less electronic weighbridges having 80T capacity” for the period from
1/10/2018 to 30/09/2020, installed at plant site.

NOTICE INVITING TENDER (NIT)

Name of work

The contractor will be awarded operation of 07
(Seven) no. pit less electronic weighbridges having
80T capacity” for the period from 1/10/2018 to
30/09/2020 installed at plant site of GIPCL.

Place of work

Surat Lignite Power Plant, Village: Nani Naroli,

Taluka: Mangrol, Dist.: Surat- 394110 (Gujarat).

Quantity

About 40.00 Lacs tonne of lignite/limestone/out side
mineral/rubble stone will be received at plant site from
Vastan mine / Valia mine / outside agency / belt
conveyor system per annum. According to the actual
requirement of power plant and monsoon periods it
may vary.

Contract period

The duration for the contract is two years, 2018-20
i.e. from 1/10/2018 to 30/09/2020. According to the
actual requirement of power plant and monsoon
periods, it may vary.

EMD

Rs.1,00,000.00 (Rs. One Lacs only) Demand Draft
drawn in favor of Gujarat Industries Power Co. Ltd.,
payable at SBI-Nani Naroli (Branch code-13423) or
Bank Guarantee from any Nationalized Bank or IDBI
Bank or Axis Bank or HDFC Bank or ICICI Bank or
Kalupur Commercial Co-operative Bank. No interest
will be payable by GIPCL on the EMD / BID Security
amounts.

Cost of tender document /
tender fee

Rs. 3,000/- (Rupees Three Thousand) by Demand
Draft drawn in favor of Gujarat Industries Power Co.

Ltd., payable at SBI — Nani Naroli (Branch code-
13423).
Availability of online e-|On web site: https://www.nprocure.com _ or
Tender document https://www.qgipcl.com.
Last date of online|30.07.2018 up to 12:.00 hrs. On website:

submission of offer

https://www.nprocure.com

Submission of EMD, Tender
fee and other supporting
documents for technical Bid
in physical form.

On or before 30.07.2018, 15.00 hours at office of
Surat Lignite Power Plant, Nani Naroli, Dist. Surat.

NOTES:-

1. Amendment / corrigendum of the tender document, forms, schedules, etc...
may be done any time by the GIPCL during the period of publication of
tender in the website. The Bidders are required to visit the website regularly
till the last date & time of Bid submission.

2. GIPCL reserves the right to reject any or all the tenders without assigning

any reason thereof.

3. The Bidders are required to quote the rate strictly as per the terms and
conditions mentioned in the tender document, adhering to technical

specifications as well.
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4, The Bidders are required to submit their Bids online only through the
website https://www.nprocure.com

5. The EMD, Tender fee & other supporting documents are to be submitted in
physical form only at the following address:-

Chief General Manager (Mines)

Gujarat Industries Power Company Limited

Surat Lignite Power Plant

At Village:Nani Naroli,

Taluka: Mangrol,

Dist.:Surat-394 112, Gujarat.

Phone: (02629) 261063-72. E-Mail: camminesoffice@gipcl.com

SECTION-A
INSTRUCTIONS TO BIDDERS

1. PLANT SYNOPSIS

Gujarat Industries Power Company Limited (GIPCL) is a Public Limited
Listed Company incorporated in 1985 having its Registered Office at P.O.:
Petrochemicals — 391 346, Dist.: Vadodara. GIPCL was promoted under the
auspices of the Govt. of Gujarat (GoG) by Gujarat Urja Vikas Nigam Limited
(GUVNL) (erstwhile Gujarat Electricity Board — GEB), Gujarat Alkalies &
Chemicals Limited (GACL), Gujarat State Fertilizers & Chemicals Limited
(GSFC) and Petrofils Co-operative Limited (in Liquidation). The Company
was conceived to cater electricity requirements of the Promoting Power
Intensive Companies. The total installed capacity of GIPCL is 959.4 MW.

GIPCL installed its first 145 MW Neptha / Natural Gas based Power Plant at
Vadodara in February 1992. GIPCL expanded its Power generation
capacity by installing 165 MW Neptha / Natural Gas based Power Plant at
Vadodara in November 1997, as Independent Power Producer (IPP).
Further, It expanded its capacity by installing Lignite based Phase — I, 125
MW X 2 Units in February 2000 and Phase — II, 125 MW X 2 Units in April
2010, at Village Nani Naroli, Tal.: Mangrol, Dist.: Surat, known as Surat
Lignite Power Plant (SLPP). Power generated by GIPCL is supplied to State
grid (GUVNL) and a part of it is given to the promoting companies through
the State Grid. GIPCL has its captive Lignite Mines in Mangrol Taluka, Dist.:
Surat and Valia Taluka, Dist.: Bharuch.

In addition, GIPCL is operating 5 MW Photo Voltaic Solar Power Plant
which is located on the top of Over Burden Soil Dump at Vastan Lignite
Mine. GIPCL has also successfully commissioned 1 MW Distributed Solar
Power Pilot Plants (DSPP) with novel concept of Agriculture activities, at
two locations in Gujarat viz. at Village Amrol, Tal.: Ankalav, Dist..: Anand
and at Village Vastan, Tal.: Mangrol, Dist.: Surat. GIPCL is also set up 2x
40 MW PV Based Solar Power plant at Gujarat Solar Park, Charanka, Dist.:
Patan, Gujarat. PPA for the project has been signed with Solar Energy
Corporation of India Ltd (SECI).

GIPCL has also commissioned 112.4 MW Wind power projects in the State
of Gujarat. The projects are in operation since 2016.
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Surat Lignite Power Plant is accessible by road from Kim and Kosamba,
which are on Bombay -Ahmedabad highway. From Kosamba, site is
around 32 kms, out of which 27 kms is part of the National and Central
highway and balance 5 kms is district road. From Kim, the site is around 18
kms, out of which 13 kms is the central highway and balance 5 kms is
district road. The nearest broad gauge railway line is at Kim, which is
around 21 kms from the power plant. Surat is approximately 50 km from the
plant.

The Company is desirous of entering into “Bi-annual Rate Contract (BRC)
for operation of 07 (Seven) no. pit less electronic weighbridges having 80T
capacity” for the period from 1/10/2018 to 30/09/2020, installed at plant site
of GIPCL-SLPP and therefore inviting online open e-tender from
experienced & resourceful contractors.

1. SCOPE OF WORK

The scope of the work covers providing “Rate Contract for operation of
7(Seven) no. pit less electronic weighbridges having 80T capacity” for the
year 2018-20 i.e. from 1/10/2018 to 30/09/2020 installed at plant site of
GIPCL-SLPP.

The successful bidder shall provide contractual qualified and experienced
workers ( Semi Skilled) for operations of weighbridges and also workers (
Un-Skilled) for housekeeping & book binding of 7 (Seven) nos.
weighbridges installed at plant site for round the clock of weighbridges
operations as per prevailing state government labour laws, rules &
regulation, Order and Notifications etc.

The detailed scope of work is mention below.

1. The propose contract is to providing services for operation of
electronic pit less 80T capacity weighbridges installed at GIPCL,
Surat Lignite Power Plant ( SLPP) site of GIPCL.

2. The contractor shall have to operate and maintain weighbridges

equipment in good/healthy operating conditions and also undertake
daily cleaning of each of the weighbridges operator’s cabin including
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the platform of weigh bridges, computer's accessories and RFID
installation at each weighbridge.

3. Gujarat Industries Power Company Limited annual requires about
40.00 Lacs Tonnes of Lignite/lime stone/ outside mineral for 4x125
MW power plants installed at Surat Lignite Power Plant at Nani
Naroli, Tal: Mangrol Dist. Surat. The average requirements of Surat
Lignite Power Plants (SLPP) are about 3.70 Lakh tonne of
Lignite/lime stone/outside mineral on monthly basis. It may go up to
about 5.0 Lacs tonne of Lignite/ limestone/outside mineral on
monthly basis from January to July to build up the stocks for the
MOoNsoon purpose.

4. The quantity of Lignite/lime stone/outside mineral/rubble stone
weighment is mentioned here are only indicative/ estimated figures.
As this is a captive lignite mine for Surat Lignite Power Plant, the
actual quantity of Lignite/lime stone/ outside mineral will depend
solely on the actual requirement of the power plant after taking into
account Lignite/Lime stone/ outside mineral / rubble stone
availability from Vastan Mine, Valia Mine, outside agency and belt
conveyor system. GIPCL shall have sole discretion as to the
requirement of Lignite/lime stone/ outside mineral for generation of
electricity from time to time. The Contractor shall make necessary
arrangement as per the requirement of Lignite/Lime stone/ outside
mineral / rubble stone at the Power Plant which requirement may
vary from time to time, to which the Contractor shall not have any
objection.

5. Accordingly, the contractor shall not be entitled to any compensation
or indemnity on account of increase or decrease in the quantity of
Lignite/Lime stone/ outside mineral weighment and operation of
nos. of weighbridges. Further GIPCL reserves the right to
increase/decrease the monthly weighment quantity in an operating
month by giving at least a 07 days prior notice in writing.

6. Contractor shall have to handle & maintain about 07 (Seven)
numbers of weighbridges in all the three (3) shifts, round the clock
for the year 2018-20 i.e. from 1/10/2018 to 30/09/2020 at plant site

7. In a year, actual weighbridge operation period is 10 months only (i.e.
October to July) because, it is observed that, during pick monsoon
period (i.e. August to September) the captive mines production is
discontinued and weighbridges operations works also discontinued.
Further, if required and situation will permit, supplies of outside /
captive mine minerals, during said monsoon period the minimum
number of weighbridges (i.e. 2 to 4 numbers) may be operated.

8. Contractor shall be responsible for operation & housekeeping of
mines wise day to day records of the weighbridges e.g. Weighment
slips & royalty pass etc. further contractor bind the documents in
book form.

For binding work, mines & other outside agency wise slips as well as
mineral wise shall be bind (i.e. bonded with stitching) in to a book

form and preserved suitably, as directed by the GIPCL official.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

The scope of work includes providing and maintaining the 01 No. of
vacuum cleaner at plant site to keep the weighbridges and
operator’s cabin dust free during the entire contract period under the
supervision of GIPCL official. The vacuum cleaner should have the
minimum 3.5 Litters dust carrying capacity of Eureka
Forbes/Bosch/Phillips make only.

The Contractor shall also provide and maintain 01 No. of easy clean
plus vacuum cleaner of Eureka Forbes/Bosch/Phillips make in
healthy operating condition during the entire contract period at plant
site for the cleaning of weighbridge’s computer accessories at
regular interval to prevent the dust as per directive of GIPCL official.

The contactor shall have to clean the each weighbridges platform &
its ramps, RFID readers & lights on regular interval to prevent mud
and dust.

The contractor shall allow weighment of only the vehicles/dumpers
authorized by GIPCL.

After weighment, the generation and issuance of invoice,
online/otherwise royalty passes etc to the authorized weighed
dumpers of Vastan/Valia Mines & Other agency authorized by
GIPCL shall be in the scope of contractor.

The contractor’'s workmen shall generate, sign and issue weighment
slip to the authorized weighed dumpers/trucks from Vastan/Valia or
other outside agency authorized by GIPCL.

The complete operation of weighbridges system includes computers;
printers, UPS, RFID and other related accessories/equipment
required for the purpose shall be handled and maintained by
contractor. The contractor shall operate & maintain minimum 07
numbers of weighbridges at plant site round the clock at a time.
However, operation & housekeeping of actual number of
weighbridges may vary depending upon power plant requirement.

The bid submitted by the contractor not covering the total scope of
work and services as detailed out in the tender document shall be
liable for rejection.

The Successful bidder shall deploy their weighbridges operators
having minimum qualification 12™ /Higher secondary examination
pass and also should have at least two/three years experience of
operation of computerized weighbridges OR at least three months
computer course certificate.

The successful bidder shall deploy semi skilled workmen for

weighbridges operation and unskilled workmen for housekeeping
and book binding work.
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of pit less electronic weighbridges having 80T capacity” for the period from
1/10/2018 to 30/09/2020, installed at plant site.

19.

The successful bidder shall deploy semi skilled and unskilled
workmen in general shift for three days in a week for weighment of
rubble stone during monsoon period when weighbridges operations
are stopped.

3. GENERAL INSTRUCTIONS

2.1

2.2

2.3

2.4

2.5

2.6

2.7
2.8

2.9

The Bidders who are interested in participating in the tender must
read and comply with the instructions and the Terms &Conditions
contained in the tender documents.

The Bids shall be filled in by clearly, neatly and accurately. Any
alteration, erasures or overwriting shall be liable to make the tender
invalid unless the same is neatly carried out and attested over the full
signature of Bidder. The decision of the Company to interpret the
information and rates filled in by the Bidder shall be final and binding
on the Bidder.

The Bidders are requested to make themselves fully conversant with
the General Conditions of Contract, Special Conditions of Contract,
Technical Specifications, Site conditions, Safety &Health Aspects and
Norms to be observed etc. before submitting their bids so that no
ambiguity arises in these respects subsequent to submission of the
Bids.

Before quoting the rates, the Bidder should go through the
specifications, scope of work etc. and get himself fully conversant with
them. The Bid should include cost of mobilization and cost to adhere
to all Safety Norms as described in the tender. No relaxation or
request for revision of quoted/accepted rates shall be entertained
subsequent to the opening of Bid on account of mobilization or Safety
costs.

Bidder has to submit all the information as per required Bid document.
Failure to furnish all the information as per required Bid documents or
submission of a Bid containing deviations from the contractual terms
and conditions, specifications and requirements, shall be rejected.
The Bids shall be submitted within the time frames set out in the
Notice Inviting Tender (‘NIT’) and Bids submitted thereafter shall not
be accepted and considered.

The tender documents shall not be transferable.

The Bidders are expected to examine all instructions, forms, terms &
specifications in the Bid documents and to get fully acquainted
themselves with all the conditions and matters which may affect the
subject matter of the work/tender or the cost thereof. If any Bidder
finds any discrepancies or omissions in the specifications and
documents or any doubt in true meaning or interpretation of any part,
he shall seek necessary clarifications in writing or during Pre-Bid
meeting if required.

Conditional offers shall not be considered and liable to be rejected.

2.10 The Company reserves the right to extend the deadlines for

submission of the Bids by giving amendments.

2.11 During evaluation of Bids the Company may, at its discretion ask the

Bidder (s) for clarification of their Bid. The request for clarification and
the response shall be in writing and no change in prices or substance
of the Bid shall be sought, offered or permitted.

2.12 The Company reserves the right to amend/ modify the Bidding

documents at any time prior to the deadline for submission of Bids,

either at its own discretion or in response to the clarification requested
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by a prospective Bidder. In such case, the Company may in its
discretion extend the deadline for submission of Bids in order to
facilitate the prospective Bidders for incorporating the effect of the
amendment in their Bids.

2.13 The Bidders shall bear all costs and expenses associated with the
preparation and submission of their respective Bids, to attend
meetings or conferences, if any, including any pre award discussion
with the successful Bidder, technical and other presentations etc. and
the Company shall not be liable for any expense thereof.

2.14 If the successful Bidder is a joint venture, formed of two or more
companies, the Bidder along with the partners shall accept joint and
several responsibilities and liabilities for all obligations under the
Contract.

2.15 Timely and satisfactory completion of the work and strict adherence to
the allotted time frames for jobs shall be the essence of the contract.

2.16 The Company reserves the right to qualify/disqualify any applicant
without assigning any reason.

2.17 The Bidder shall be disqualified if any untrue statement or
misrepresentation is made in the Bid forms, attachments and other
supporting documents submitted by the Bidder.

4. PLANT VISIT

The Bidder is advised to visit the Surat Lignite Power Plant (SLPP)
after downloading the tender copy from website:
http://etender.gipcl.com/ to study the actual working conditions, before
submitting their offer. The Bidders shall examine the site of works and
its surroundings and see for himself that may be necessary for
preparing the Bid and entering into a contract. All costs and liabilities
arising out of the site visit shall be at Bidder’s account.

The submission of tender by a contractor implies that he has read
these instructions, conditions of the contract etc. and has himself
aware of the scope, nature of works & specifications of the works to
be done. GIPCL will not, therefore after acceptance of contractor’s
rate, pay any extra charges for any other reason in case the
contractor is found later on to have misjudged the site conditions.

Any error in description or quantity or omission in the contract
document shall not vitiate the contract or release the contractor from
executing the work comprised in the contract according to scope of
works, magnitude of the works, requirement of materials, equipment,
tools& tackles, labour, etc. Contractor has to complete the work in
accordance with the contract documents irrespective of any defects,
omissions or errors that may be found in the contract documents.

The Bidder is deemed to have examined and understood the tender
document, obtained his own information in all matters whatsoever that
may affect the works to be carried out especially mentioned or works
which may have to be carried out to fulfill his contractual obligation
within the scheduled rates and to have satisfied himself to the
sufficiency for his offer.
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of pit less electronic weighbridges having 80T capacity” for the period from
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5.1

5.2

5.3

BIDDER shall inspect the site, examine and obtain all information
required and satisfy himself regarding matters such as access to site,
communication, transport, working condition including constraint of
work place, confined area, quantum of dusting, running equipment,
importance of work, round the clock working conditions, safety

requirements, temperature of fresh drained hot bed material, right of
way, high flood level in River, flow of water during monsoon/dry
season in the River/Nallah, the type and number of equipment and
facilities required for the satisfactory completion of work, the quantity
of various items of the work, the availability of local labour, availability
and rates of material, local working conditions, uncertainties of
weather, obstructions and hindrances that may arise, etc which may
affect the work or cost thereof, before submission of his Bid.
lgnorance of site conditions shall not be accepted by the GIPCL as
basis for any claim for compensation. The submission of a Bid by the
BIDDER will be construed as evidence that such an examination was
made. Any later claims / disputes in regard to rates quoted shall not
be entertained or considered by the GIPCL.

The rates quoted by BIDDER shall be based on his own knowledge
and judgment of the conditions and hazards involved and shall not be
based on any representations of the Engineer.

ELIGIBILITY CRITERIA

The following criteria shall be adopted for qualifying the Bidders for further
proceeding.

Bidder should possess minimum Three years of experience out of last
five years in similar nature of jobs like operation of weighbridges at any
Opencast Mines/power plant/state govt./central govt./Limited company and
should enclose proof of the same. i.e operation of weighbridges of
minimum 04 (Four) numbers of weigh bridges (of at least 50T and above
capacity) in any of the last 03 (Three) Financial Years out of last 05 ( Five)
financial years and should enclose proof of the same.

Bidder shall submit necessary evidence for the same like attested copies
of work orders along with work completion certificates from clients. The
work completion certificate shall comprise of Order value & Executed value.
Bidders should have executed the work directly. The work executed as a
sub-contractor or subletting agency shall not be taken in to consideration.
Note: For evaluation of the bid, the executed value mentioned in the work
completion certificated will be considered.

Bidder should produce evidence of having experience of successfully
completed similar works as defined hereunder during last Three years out
of last five years ending last day of the month previous to the one in which
tender is invited, satisfactory progress of ongoing works etc. secured from
clients along with certified copies of documentary evidence preferably
photo copies of work experience. The experience should be either of the
following:

a. One similar completed work each costing not less than the amount
equal to 80% of the total estimated cost.
OR
b. Two similar completed work each costing not less than the amount
equal to 50% of the total estimated cost.

OR
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5.4

5.5
5.6
5.7

5.8

5.9

5.10

5.11

5.12

5.13

5.17

c. Three similar completed work each costing not less than the
amount equal to 40% of the total estimated cost.

Bidder should specifically mention fulfilling of above criteria in his offer
along with details of work orders & work completion certificates issued by
clients.

Contractor shall have to submit satisfactory work completion certificate
from the client. Experience as a sub-contractor will not be allowed and
Price Bid of such Bidders will be rejected.

Tender fee: The tender fee shall be accompanied in form of Demand Dratft.
EMD: The EMD shall be accompanied in the form of DD or Bank
Guarantee given by Bank as described in tender.

Bidder should have separate Employees Provident Fund code number
towards registration of firm with RPF commissioner.

Attested copies of relevant documents duly signed & seal on each & every
page shall be submitted. The above documents will be analyzed and after
satisfaction, the Price Bid will be open. GIPCL may verify the documents,
experience certificates issued by concern authority. After opening of
technical Bid, if any required attested documents found missing in the
Technical Bid submitted by the Bidder, the tender inviting authority may
inform to that Bidder only once by e-mail to submit the missing required
documents within stipulated time limit. If Bidder/Bidders fail to submit within
stipulated time, their Bid will be declared technically disqualified and no
further correspondence will be entertained.

Bidder should have annual turnover of Rs.40.00 Lakhs minimum for last
three financial years i.e. 2015-16, 2016-17 & 2017-18. Bidder shall furnish
annual audited financial statement duly certified by Chartered Accountant
for the last three financial years to demonstrate the financial healthiness of
the company. The balance Sheet must be in the name of the company. Any
type of MOU for this purpose will not be entertained.

Note: In case, the annual turnover is less than the statutory guideline which
does not require audit, the bidder shall submit the turnover certificate from
Chartered Accountant.

The Bidder has to submit INCOME TAX Permanent Account Number
(PAN), of the firm. Copies of the same shall be submitted.

Bidder has to submit Good & Service Tax registration number. Copy of the
same shall be submitted.

In case Bidder is a joint venture company since last five years, the above
requirements/credential of Joint Venture Company / Parent companies
shall be considered.

The Bidder shall have Positive Net Worth as on 31st March, 2018.

Additional Pre-Qualification Criteria

Bidder shall have to submit the “Declaration-cum-Undertaking for

Compliance of Safety Laws and Regulations” as amended in Form-A

attached.

a. If any Fatal Accident/ Violation of any safety law(s / Rule(s) is/ are found
during the preceding three (3) years during the execution of the contract
covering the scope and area of work of this tender, Bid of that party will be
liable to be rejected. Bidder agrees and undertakes to accept decision of
GIPCL in this regards as final and binding on the Bidder without any demur
and that no further correspondence shall be done in this regard at any stage.
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b.

5.18

If any of the details submitted in the prescribed Annexure / Form to the Bid
is/are found to be false, incorrect at any time in future, then the Contract
awarded to that Bidder / Contractor shall be liable to be terminated forthwith
without any notice / correspondence and Bidder agrees and undertakes to
accept decision of GIPCL in this regards as final and binding on the Bidder
without any demur and that no further correspondence shall be done in this
regard at any stage. Further, Performance / Security Deposit will also be liable
to be forfeited. Any dues to GIPCL from the Bidder / Contractor shall be
recovered from the pending bills or any other dues payable to the Bidder /
Contractor, if any or otherwise through any other recourse available under the

Laws.
Litigation(s), Court Case(s) or Arbitration(s) of the Bidder

Bidder shall have to submit the “Declaration for Contractual Disputes/
Litigations” as amended in Form- D attached.

If Bidder or its Partner(s) or Director(s) is /are/was in any Litigation(s),
Court Case(s) or Arbitration(s), either completed or under progress during
last five (5) years or Black Listed / Deregistered / Stopped or banned from
dealing in the past by any Govt, of Gujarat Undertakings / Depts. /
Authorities and Govt. of Gujarat supported companies / undertakings /
organizations, Bid of that party will be liable to be rejected. Bidder agrees
and undertakes to accept decision of GIPCL in this regards as final and
binding on the Bidder without any demur and that no further
correspondence shall be done in this regard at any stage.

The Bidder shall submit all the evidences, documents, attested copies
of work orders & work completion certificates etc... as a proof with
EMD &Tender Fee and also provide the requisite details online for
meeting the prequalification requirements. GIPCL will verify the
experience, performance, capability & strength of Bidders,
independently for executing the job. GIPCL may visit the site &
consult the owner of the industry/property where similar job is
executed by the Bidder. GIPCL reserves the right to
accept/cancel/reject any/all Bids without assigning any reason
thereof. The tenders of qualified Bidder/Bidders shall only be
considered for further evaluation.

LANGUAGE OF BID

The Bid prepared by the Bidder, and all correspondence and documents
relating to the Bid exchanged by the Bidder and the Company, shall be
written in the English language. Any printed literature furnished by the
Bidder, written in another language shall be accompanied by an English
translation for the purpose of interpretation of the Bid.

EARNEST MONEY DEPOSIT (EMD) and TENDER FEE

8.1 An EMD of Rs. 1,00,000.00 (Rupees One Lacs Only) and Non
refundable Tender fee Rs. 3000.00 (Rupees Three Thousand) shall
accompany with Bid. The EMD & Tender fee shall be in the form of a
crossed bank Demand Draft in favor of Gujarat Industries Power Co.

Ltd. as per following details:
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8.2

8.3

8.4

8.5

8.6

8.7
8.8

8.9

Bank Payable at :

1. Bank of Baroda Mosali, Dist: Surat

2. State Bank of India Nani Naroli, Branch Code: 13423
3. Any Nationalized banks Surat

The EMD, in alternative, may be submitted in the form of irrevocable
Bank Guarantee in favor of Gujarat Industries Power Company
Limited from any Nationalized Bank including Public Sector bank-
IDBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank or Kotak Mahindra
bank, Yes Bank, Ratnakar Bank, Indusind Bank, Karur Vysya Bank,
DCB Bank, The Kalupur Commercial Co-operative Bank Ltd, Rajkot
Nagrik Sahakari Bank Ltd, The Ahmedabad Mercantile Co-operative
bank Ltd, as per Performa of BG enclosed with this e-tender under
Section-F.

In case EMD is paid in the form of BG, the same shall be valid for a
period of 180 days after the due date for submission of the bid

The EMD of the successful bidder will be returned after payment of
Security Deposit by successful bidder.

The earnest money deposit paid in the form of demand draft will be
refunded to the unsuccessful BIDDER as soon as the tender is
finalized.

Any bid not accompanied with EMD and Tender fee will be rejected.
Tender fees and EMD should be submitted in physical form directly
to GIPCL as per Clause 8.9.

No interest shall be payable on EMD.

The EMD will be forfeited if the BIDDER (i) withdraws his tender
after acceptance or (ii) withdraws his tender before the validity date
of the tender.

SCHEDULE OF EMD & TENDER FEES

EMD &Tender fee | Address for Submission:
and other documents
dully signed to be | Chief General Manager (Mines)
submitted in physical | GUJARAT INDUSTRIES POWER CO.
form within working | LTD.,

days. On or before | (Surat Lignite Power Plant)

30.07.2018 during | Village — Nani Naroli, Taluka — Mangrol
office hours. District — Surat 394 110, Gujarat

Phone : 02629-261063 (10 lines)

Fax : (02629) 261080

9. SUBMISSION OF BIDS

A: MODE OF SUBMISSION

The bids shall be submitted online at the GIPCL e-portal within the dates
specified in the NIT along with the details of tender fees, EMD in two parts
as under:

(@) Pre qualification and Techno-commercial Bid without price.
(b) Price Bid.
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Note: EMD & Tender Fee and other documents dully signed to be

(@)

submitted in physical form within working days. On or before
15.00 Hrs from due date of closing of the tender.

Pre qualification and Techno-commercial Bid without price:

The tender document duly signed in all pages without price bid along with
techno-commercial deviations, if any, shall accompany the bid.

The following supporting documents shall also be submitted alongwith
EMD & Tender Fee in physical form:

1.

A

CoomN

(b)

The tender documents dully signed in all pages without price bid

along with techno-commercial deviations, if any.

Proof of experience meeting the minimum eligibility criteria
Performance certificate issued by clients.

Previous work order copies.

Details of present work order (if any)

Turn over for the last three years, audited annual accounts/financial
statements i.e. profit and loss account and balance sheet duly certified
by a practicing CA will be required.

P.F Number and Allotment Letter.

PAN Number.

Good & Service tax registration number/certificate copy.

The Bidder shall have Positive Net Worth as on 31st March, 2017.

Price Bid:

Price Bid shall be submitted only ON LINE in soft form through
website https://www.nprocure.com

Note: Estimate includes cost of all manpower, equipments,
consumables, tools & tackles, safety, statutory compliance,
mobilization etc...

Good & Service tax shall be paid extra at actual as per prevailing
rates as declared by Central Government on submission of
documentary evidence.

The quantities shown in the bid are approximate for the contract
period and may vary as per the actual requirement of power plant &
monsoon period.

The Bidder shall fill the Bid documents with utmost care in
consonance with the instructions contained in the Bid documents.

B: METHOD OF TENDERING/SIGNATURE ON BIDS

(i)

(ii)

The Bid must contain the postal address like name, residence and
place of business of the person or persons submitting the Bid and must
be signed and sealed by the Bidder with his usual signature. The nhame
of all persons signing the documents shall also be typed or printed
below the signature on each page.

Bid by a joint venture/partnership firm must be furnished with full
names of all partners and be signed with the partnership name,
followed by the signature and designation of one of the authorized
partners or other authorized representative(s). A certified copy of the
power of attorney authorizing such partner or representative shall also

be submitted.
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10.

11.

12.

13.

(iii)

(iv)
(v)
(vi)

Bids by a Corporation/Company must be signed with the legal name of
the  Corporation/Company i.e by the President/Managing
Director/Secretary or other person or persons authorized to Bid on
behalf of such Corporation/Company. A certified copy of the board
resolution/power of attorney authorizing such partner or representative
shall also be submitted.

The Bidder's name stated on the proposal shall be the exact legal
name of the firm.

Erasures or other changes in the Bid Documents shall be initialed by
the person signing the Bid.

Bids not conforming to the above requirements of signing shall be
disqualified.

MODIFICATION AND WITHDRAWAL OF BIDS

a.

b.

C.

The Bidder may modify or withdraw the bid prior to the deadline
prescribed for submission of bids.

No Bid shall be modified subsequent to the deadline for submission of
Bids.

No Bid shall be withdrawn in the interval between the deadline for
submission of Bids and the expiration of the period of bid validity.

POLICY FOR BIDS UNDER CONSIDERATION

a.

Bid shall be deemed to be under consideration immediately after
opening of the bid and till official intimation of award/rejection made by
the Company to the Bidders.

While the Bids are under consideration, Bidders and / or their
representative or other interested parties are advised to refrain from
contacting by any means, the Company. The Engineer, if necessary,
will obtain clarifications on the Bids by requesting for such information
from any or all the Bidders, in writing as may be necessary. The Bidder
will not be permitted to change the price or substance of the Bid after
the Bid has been opened.

EFFECT AND VALIDITY OF THE BID

a.

b.

The Bid should be kept valid for acceptance for a period of one hundred
and eighty (180) calendar days from the last date of submission of Bids.
The submission of any Bid along with the required documents and
specifications shall constitute an agreement that the Bidder shall have
no cause of action or claim, against the Company for rejection of his
Bid. The Company shall always be at liberty to reject or accept any Bid
or Bids at his sole discretion and any action will not be called into
guestion and the Bidder shall have no claim in that regard against the
GIPCL.

OPENING OF BIDS

13.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as

the case may be, in presence of Bidder's representatives whenever
such a procedure has been specified. Otherwise the tender will be
opened by the authorized officers of GIPCL.

13.2 Preliminary Examination:
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14.

15.

13.2.1 The Company will examine the Bids for any computational errors, for

sureties furnished by bidder, for authentication of documents
submitted and completeness of the Bids.

13.2.2 Arithmetical errors will be rectified on the following basis:

(a) If there is a discrepancy between the unit price and the total price
that is obtained by multiplying the unit price and quantity, the unit
price shall prevail and the total price will be corrected & will be
binding to the bidders

(b) If there is a discrepancy between the Total Bid Amount and the
sum of total prices, the sum of total prices shall prevail and the
Total Bid Amount will be corrected & will be binding to the
bidders.

EVALUATION & COMPARISON OF BIDS

14.1

14.2

14.3

14.4

14.5

14.6

14.7

GIPCL shall evaluate the Bids received and accepted by it to
ascertain the lowest evaluated Bid in conformity with the
specifications of the tender documents.

The Technical Bids will be examined for minor matters regarding
qualification of bids. Subsequent to correspondence with the
respective bidders, the decision of Tender Committee will be final.

All responses to requests for clarifications shall be in writing and shall
be presented to the Company through e-mail or in a sealed envelope
on or before the given date requested by the Company. If the
Technical clarifications sought by the Company do not reach the
Company on or before due date, the Bid will be rejected.

The comparison of all the Bids shall be carried out with reference to
the scope of work as per the technical specification. Any
deviation/omission shall be evaluated at highest quoted price of the
deviation/omission quoted by any of the Bidder. In case a separate
price (for omission) is not given by any other Bidder, a reasonable
price of the same shall be taken & the same shall be binding to the
Bidders.

The commercial deviation, if any, shall be loaded to bring all the Bids
at par. The loading shall be carried out at an interest rate of 2%
above PLR of SBI.

A Bid to be substantially responsive shall be one which on evaluation
confirms to all the terms, conditions and specifications of the Bid
documents without any material deviation or reservation.

For the above referred purpose, a ‘material deviation’ shall be one
which:

(&) Which affects in any substantial way the scope, quality or
performance of the contract, or

(b) Which limits in any substantial way and in a manner inconsistent
with the Bid documents, GIPCL’s right or the Bidder’s obligations,
under the contract, or

(c) Whose rectification would affect unfairly the competitive position
of other Bidders presenting substantially responsive Bids.

RIGHT OF REJECTION OF TENDERS
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16.

17.

18.

15.1 GIPCL reserves the right to accept or reject any Bid or to cancel the
Bidding process and reject all Bids at any time prior to award of
contract, without thereby incurring any liability to the affected Bidder or
Bidders or any obligation to inform the affected Bidder or Bidders
regarding the same.

15.2 Any Tender without EMD and Tender fee will be treated as non
responsive and shall be rejected at the outset & no further
correspondence shall be entertained regarding this.

15.3 GIPCL reserves the right to debar any Bidder from participation in
future Bids if such Bidder has quoted an abnormally low rate in the Bid
document/price Bid.

AWARD OF CONTRACT

16.1 GIPCL will award the contract to that bidder whose quotation has
been determined to be substantially responsive and evaluated as the
lowest quotation in conformity with the requirements of the
specifications and documents contained herein, provided further that
the bidder is determined and evaluated to be qualified to perform the
contract satisfactorily.

16.2 The successful bidder shall be intimated of his selection through the
Letter of Intent or Letter of Award/ Work Order which shall be sent to
him through e-mail, courier, fax or registered mail.

CONTRACT PERIOD

17.1 The contract will be for a period of 2 years from the date of actual
commencement of operation for the contract as stated in the Work
Order (‘Contract Period’). i.e period from 1/10/2018 to 30/09/2020
installed at plant site

17.2 GIPCL reserves the right to extend the Contract Period up to 3
months on the same rates and terms and conditions without any price
escalation and entering into any new contract.

17.3 The said Contract Period can be extended if mutually agreed upon by
both the parties up to one year i.e. 2020-21 (1/10/2020 to 30/09/2021)
and in such a case a revised work order shall be issued at the same
rates and terms & condition or at negotiated rates acceptable by both
parties i.e. the Company & the Contractor.

CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK
GUARANTEE

As a Contract Security, the successful Bidder, to whom the work is
awarded, shall be required to furnish a Performance Bank Guarantee
(PBG)/Contract security deposit in favor of Gujarat Industries Power
Company Limited for guarantee amount at 10% of the “Annual Contract
Price” from any Nationalized Bank including Public Sector bank-IDBI Ltd or
AXIS Bank, HDFC Bank, ICICI Bank or Kotak Mahindra bank, Yes Bank,
Ratnakar Bank, Indusind Bank, Karur Vysya Bank, DCB Bank, The Kalupur
Commercial Co-operative Bank Ltd, Rajkot Nagrik Sahakari Bank Ltd, The
Ahmadabad Mercantile Co-operative bank Ltd, in the format attached in
SECTION-E, and it shall guarantee the faithful performance of the

'‘Contract’ in accordance with the terms and conditions specified in these
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19.

20.

documents and specifications. Contract security deposit shall be submitted
strictly within twenty one days from the date of Lol or work order, whichever
is earlier. The guarantee shall be valid up to retention period of three
months from the contract completion date. The Guarantee amount shall be
payable to the Company in Bidder's home currency without any condition
whatsoever.

The Performance Bank Guarantee (initial security deposit) & retention
money (Cash Security deposit) will be returned to the Vendor/Contractor
without any interest at the end of the ‘Retention Period' after completion of
contract and on fulfilling contractual obligations throughout the retention
period. However, any delay in submission of initial SD will result in
equivalent late release of entire SD after guarantee period.

ASSIGNMENT AND SUB-LETTING

The Contractor shall not directly or indirectly assign or sub-let total/any part
of the contract to any other party or agency.

CONTRACTOR'S OBLIGATIONS

A: DEPLOYMENT & RESPONSIBILITY OF MANPOWER

() The Contractor shall deploy suitably qualified and sufficient manpower
for timely & satisfactorily execution of the works under the contract.

(i) The Contractor shall deploy sufficient Semi-skilled (Operations) and
Un-skilled (Housekeeping) manpower separately to properly complete
the job in given/scheduled time.

(i) The Contractor shall depute its own workmen/labor with proper
identification to enter the plant premises after ensuring that the jobs are
scheduled.

(iv) At the time of deploying manpower, the Contractor shall strictly comply
all the applicable labor laws/Acts norms including but not restricted to
the age of the workers, women workers and shall also ensure that a
police verification and security check for all the workmen/labor engaged
at the GIPCL site is done and necessary documents regarding the
same shall be submitted to the GIPCL's authorized
representative/officer-in-charge. Any default in complying with the same
or any misrepresentation regarding compliance of the same shall
compel GIPCL to initiate appropriate civil or criminal proceedings
regarding the same.

(v) The Contractor shall also comply with the safety requirements and
provide his workmen/labor with safety equipment like helmets, masks,
gum boots, a uniform and other necessary PPEs for properly
undertaking the operations involved under this contract. Following are
also to be issued:

a) Safety shoes

b) Goggles / face shield.
c) Ear plug / Ear muff.

(vi) Contractor shall nominate /authorize senior experienced person in

writing as site in charge to co-ordinate with GIPCL engineer and who
shall bear overall responsibility for performance of the contract. Such
person shall remain always available at site or site office allotted to the
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(vii)

(viii)

(ix)

(x)

(xi)

(xii)

()

(ii)

(i)

contractor at SLPP site. Contractor has to submit the authority letter and
documentary proof for the same.

The Contractor shall appoint a supervisor who shall co-ordinate with
GIPCL’s Engineer In - Charge for daily entrusted job. They have to
maintain daily records dully signed for the works carried out and duly
certified by Engineer-In-Charge. The Contractor in co-ordination with
the Engineer-In-Charge shall ensure the availability of adequate
manpower to carry out the job satisfactorily on a daily basis. As per the
instruction of Engineer-In-Charge they have to allot the work and
execute the same in specified time limit.

During execution of the works, one or more jobs may be required to be
done simultaneously and the Contractor shall mobilize additional
resources accordingly.

During emergency or similar situations the Contractor shall be required
to mobilize resources as per need within the period of 04 hours as
directed by GIPCL. If the contractor fails to mobilize sufficient
manpower to complete the job in time, GIPCL will execute the job
through other agency at the risk and cost of the contractor with 15%
supervision charges& the same will be recovered from the Contractor’s
bill.

Important Note: Whenever any one or more weighbridges remains
under breakdowns due to any reason, the contractor shall mobilize
sufficient work force at site within a period of four hours from the
time of intimation to the site-in-charge or via mail to your office.
Generation loss occurred due to want of manpower as well as
resources will be viewed very seriously and will invite appropriate
punitive measures as decided by competent authority.

During working the workman must wear a suitable, safety shoes, safety
hand gloves, goggles and Ear plug / Ear muff.. It is the
contractor’s/contractor’s supervisor’'s responsibility to ensure it without
fail.

During unit major break down of weighbridges, the contractor has to
enhance the site manpower as per the requirement to ensure the timely
completion of work. For this, enhanced work shall be completed by
deploying additional manpower. Payment will be made on item rate
basis only. Contractor should mobilize sufficient number of manpower
and execute the work in all shifts with independent manpower.
Contractor should not continue the same manpower for more than 12
hours.

: TOOLS & TACKLES:

All tools and tackles required to execute the contract are in the scope of
the contractor. The contractor should ensure that tools and tackles are
in healthy & working condition.

Note: If work is suffered due to want of sufficient manpower, tools
& tackles, vehicles, equipments and/or required consumables
then 25% of the total job cost will be levied as a penalty for each
and every instance.

For proper execution of the work as per the scope, the contractor is
required to maintain sufficient quantity of tools & tackles are in good
working condition at site as per day to day work load and emergency
situations to complete the work in stipulated time.

In case of breakdown of supplied equipments, the contractor should

work round the clock for putting back the area in service immediately
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21.

22.

23.

24.

25.

within minimum time. In case of any emergency arising during night
hours the contractor should be in a position to mobilize the manpower
immediately within minimum time.

(iv) Arrangement for lighting at the work spot has to be made by the
GIPCL.

(v) For any accident take place & any damage to the equipment and/or
injury to human due to carelessness in loose connection, contractors
will be held responsible & liable for any recovery/actions.

Clarification of Bidding Documents

If any Bidder requires any further information or clarification in the Bidding
Documents, may notify the Company before one week of last date of
submission of online Bid, in writing or by E-mail at the GIPCL's mailing
address cgmminesoffice@gipcl.com as indicated in the 'Invitation to Bids'.
The GIPCL's response (including an explanation of the query) will be sent
in writing or by E-mail to all prospective Bidders who have received the
Bidding Documents.

TIME SCHEDULE

The basic considerations and the essence of the 'Contract' shall be the
strict adherence to the time schedule for performing the specified 'Works'.

UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND
SPECIFICATION

The Bidder is required to carefully examine the specifications and
documents, all the conditions and matters work wise & cost wise.If any
Bidder finds any discrepancies or omissions in the specifications and
documents or is in doubt for any meaning of any part, he shall request in
writing for an interpretation/ clarification to the GIPCL.

All such interpretations and clarifications shall form a part of the Bid
documents.

PAYMENTS

All the payments against the work order shall be in Indian currency and
payable through cheque only.

POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID

. The schedule of rates shall be read in conjunction with Instructions to

Bidders, General conditions of contract, Special conditions of contract and
Technical specifications.

. The quantities given in the schedule of rates are estimated and will be

made as per actual work carried out as per the rates of work order.

. The method of measurement of completed work for payment shall be in

accordance with the method of measurement specified in the tender.

. No separate amount shall be payable for use of auxiliary equipment

incidental to or in day to day operation in the course of fulfilment of
contractual obligation of the supplier.
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Note: Interested bidders are requested to submit the online tender at
least two days in advance from the due date set for on line
submission of bid in order to avoid non participation of e-
tender due to probable technical problem in e-tender system.

26. QUANTITIES

The quantities specified are estimated and for tendering purpose only.
Payment will be made, based on actual work done as certified by Engineer-
in-charge of GIPCL.

Quantities of individual items may be revised during the course of contract
period based on actual requirement of power plant. Contractor shall not be
entitled for any compensation on ground of such alteration in scope of
work. GIPCL reserves the right to operate or increase/decrease quantities
in each item or omit any item included in Schedule of Quantity at his
discretion. Contractor shall have no claim, whatsoever, on grounds of loss
of anticipated profit etc. on account of the same.

After commencement of the work, GIPCL, for any reason may not require
to be carried out the whole/part of the work as specified in the tender, the
ENGINEER-in-charge shall inform the fact for thereof to the
CONTRACTOR and contractor shall have no claim for any payment or
compensation whatsoever on account of any profit or advantage which he
might have derived from the execution of the work in full but which he did
not derive in consequence of the full amount of the work not having been
carried out nor shall he have any claim for compensation by reason of any
change having been made in the original specifications and instructions
which shall involve any curtailment of the work as originally
contemplated.(to be reviewed with legal and to be incorporated in special
conditions only)

SECTION-B
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING

1. Bidders are advised to carefully read the instructions, evaluation norms and
other terms and conditions described in these documents under different
Chapters before making their offer. In case of any doubt they may seek
clarification/further information’s from the Dy. General Manager (Mines)
valia or the Chief Manager (Mines) Vastan at the Office of GIPCL at SLPP
at the following telephone numbers during office hours from 08.30 a.m. to

5.30 p.m.
DGM (Mech) 02629- 261063 to 72 sfchaudhary@gipcl.com
AGM (Mines) Vastan 02629- 261063 to 72 nchauhan@gipcl.com

2. e-Tendering

Bid documents are available only in electronic format which Bidder can
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download free of cost from the websites https://www.nprocure.com or http://www.gipcl.com
All bids (Techno-Commercial and Price bid) should be submitted online through the web
site https://www.nprocure.com only. No physical submission of price will be entertained as
it should be furnished online only. Also no fax, email and letter will be entertained for the
same.

3. Following should be submitted in physical form in sealed covers separately at
GIPCL’s office ,

1. Document fee
2. EMD
3. Supporting documents for Techno-Commercial Bid

The Chief General Manager (Mines)

M/s. Gujarat Industries Power Company Limited
Village Nani Naroli, Taluka Mangrol,

Dist. Surat — 394110 (Gujarat)

4. Bidder who wish to participate in online bids will have to procure / should have
legally valid Digital Certificate (Class Ill) as per Information Technology
Act-2000, using which they can sign their electronic bids. Bidder can procure
the same from any of the license certifying Authority of India or can
contact M/s. (n)code solutions- a division of GNFC Limited, who are
licensed Certifying Authority by Government of India.

5. All online bids should be digitally signed. Kindly note that valid Digital
Signature Certificates is must for the entire interested Bidder. Online tendering
process is not possible without valid digital signature certificate.

6. Interested parties, who wish to participate in online tender should have legally
valid Digital Certificate (Class Ill) as per Information Technology Act -
2000 or should procure the same from any of the licensed certifying
Authority or can contact M/s (n)code solutions - a division of GNFC Limited,
at address mentioned at clause 4 below, who are licensed Certifying
Authority by Government of India. All online bids have to be digitally signed.

7 Interested Bidder are also requested to complete their procedure for taking
digital  signature certificate at least 3 days before last date of submission of
tender online.

8 Free Bidder training camp will be organized every Saturday between 16.00 hrs
to 17.00 hrs. at M/s (n) code solutions. Bidders are requested to take benefit
of the same (Advance Confirmation to M/s (n) code is requested).

9 M/s (n)code solutions reserves the rights to issue digital signature
certificate after verification of application forms /  supporting
documents submitted by Bidder.

An M/s (n) code solution is also fully authorized to issue digital signature
certificate to Bidder.

The Bidders who have no facility to participate in on-line tenders are
requested to contact M/s (n) code solutions for the same.

10 All the correspondence in respect of training, support or digital signature
certificate should be addressed to M/s (n)code solutions directly on the above
mentioned address

SECTION-C
GENERAL CONDITIONS OF CONTRACT
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1.

CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK
GUARANTEE

As a Contract Security, the successful Bidder, to whom the work is
awarded, shall be required to furnish a Performance Bank Guarantee
(PBG)/Contract security deposit in favour of Gujarat Industries Power
Company Limited for guarantee amount at ten percent (10%) of the “bi-
annual Contract Price” from any Nationalized Bank including Public Sector
bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank or Kotak Mahindra
bank, Yes Bank, Ratnakar Bank, Indusind Bank, Karur Vysya Bank, DCB
Bank The Kalupur Commercial Co-operative Bank Ltd, Rajkot Nagrik
Sahakari Bank Ltd, The Ahmadabad Mercantile Co-operative bank Ltd, in
the format attached in SECTION-E, and it shall guarantee the faithful
performance of the 'Contract' in accordance with the terms and conditions
specified in these documents and specifications. Contract security deposit
shall be submitted strictly within twenty one days from the date of Lol or
work order, whichever is earlier. The guarantee shall be valid up to
retention period of three months from the contract completion date. The
Guarantee amount shall be payable to the Company in Bidder's home
currency without any condition whatsoever.

The Performance Bank Guarantee (initial security deposit) & retention
money (Cash Security deposit) will be returned to the Vendor/Contractor
without any interest at the end of the ‘Retention Period' after completion of
contract and on fulfilling contractual obligations throughout the retention
period. However, any delay in submission of initial SD will result in
equivalent late release of entire SD after guarantee period.

RECOVERY CLAUSE

M In case of any damage of equipment/machinery due to negligence of
contractor or any other reasons attributed to contractor the decision
of Engineer-in-charge regarding the amount of recovery shall be
final and binding subject to a maximum of 10% of contract value.
Recovery will be affected from the monthly bills and/or retention
money/security deposit.

(i) If the contractor fails to execute the work as per directions of
Engineer (l/c) within the time frame given in work order and as per
day to day instructions by Engineer-in-charge, GIPCL shall get the
work done by third party at the risk & cost of the contractor with 15%
additional overhead charges of GIPCL.

ASSIGNMENT AND SUBLETTING OF THE CONTRACT

The contractor shall not assign or sub-let any part of the contract to any
other party or agency without written permission from GIPCL.

DEDUCTIONS FROM CONTRACT PRICE

All costs, charges or expenses that GIPCL may have paid, for which, under
the contract the contractor is liable, shall be recovered by the GIPCL. The
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contractor shall pay all such claims within 15 days of claim failing which the
same shall be deducted from the bills of contractor.

5. TERMINATION OF CONTRACT BY GIPCL

Contractor shall be responsible to complete the jobs within agreed time
schedule and in case contractor fail to complete the job, GIPCL shall
recover from his bill, Security Deposit and / or whatsoever for expenses
incurred to complete the job with additional 15% overhead charges.

In case if contractor's services are not found satisfactory with respect to
mobilization, time bound completion of work, workmanship & safety
(OHSAS policy of GIPCL) then GIPCL has right to terminate the contract at
any time by giving him 15 days advance notice without assigning any
reason and will make the alternate arrangement at the risk & cost of
contractor.

GIPCL may terminate the contract after due recoveries of pending
jobs/damages after giving 15 days advance notice to the contractor if any
of the following events occur —

I. Contractor is adjudged as insolvent.

il. Contractor has abandoned the contract.

iii. Contractor fails to proceed with the work with due diligence as per
requirements of the contract.

(2 Contractor has neglected or failed persistently to observe or perform
any of the acts, matters or things, which as per the contract are to be
observed and performed by the contractor.

V. Contractor repetitively violating the safety norms for more than three
incidents.

Vi. Any major contradiction of applicable labour laws.

vi.  Any major deviations from contractual terms and conditions

including quality of job.

6. FAILURE & TERMINATION

If the CONTRACTOR after receipt of written notice from the GIPCL/
ENGINEER requiring compliance, with such further drawings and / or the
GIPCL /ENGINEER instructions fails within seven days to comply with the
same, the GIPCL /ENGINEER may employ and pay other agencies to
execute any such work whatsoever as may be necessary to give effect
thereto and all costs incurred in connection therewith shall be recoverable
from the CONTRACTOR by the GIPCL on a certificate by the
GIPCL/ENGINEER as a debt or may be deducted by him from any money
due or to become due to the CONTRACTOR.

If the contractor fails to execute the work or fails to mobilize the resources
and equipments as per directions of GIPCL / ENGINEER within the time
frame given and/or violating the GIPCL's safety rules & regulations,
ENGINEER/ GIPCL shall get the work done by third party at the risk & cost
of the CONTRACTOR with additional 15% overhead charges of GIPCL and
all costs incurred in connection therewith shall be recoverable from the
CONTRACTOR by the GIPCL /ENGINEER as a debt or may be deducted
by him from any money due or to become due to the CONTRACTOR.
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10.

A.

In case if contractor's services are not found satisfactory with respect to
mobilization, time bound material evacuation, workmanship & safety
(OHSAS policy of GIPCL) then GIPCL has rights to terminate the contract
at any time by giving you 15 days advance notice without assigning any
reason and will make the alternate arrangement at cost and risk of the
Contractor.

SETTLEMENT OF DISPUTES

a. Any disputes or difference of opinion between parties arising out of the
contract to the extent possible shall be settled amicably between the
parties. If amicable settlement cannot be reached all the disputed
issues shall be resolved through arbitration before a Sole Arbitrator
appointed by Managing Director, GIPCL according to the provisions of
The Arbitration & Conciliation Act, 1996. The place of arbitration shall
be at Surat/Vadodara or any other place within state of Gujarat as may
be mutually agreed by the parties in consultation with the tribunal.

b. In appointment of the Sole Arbitrator, if the dispute claim is up to a sum
of Rs. 25/- Lac, a person having a position equivalent to a Retired
District Judge shall be appointed; for the claim higher than Rs. 25/- Lac
and up to Rs. 100/- Lac, the same shall be referred to a Retired High
Court Judge and for a claim exceeding Rs. 100/- Lac, the same shall be
referred to a Retired Supreme Court Judge.

c. Work under the contract shall be continued by the contractor during
arbitration proceedings unless GIPCL shall order suspension thereof or
any part thereof in writing or unless the matter in such work cannot
possibly be continued unless the decision of the Arbitration proceedings
is obtained.

INTERPRETATION OF CLAUSE

In case of disputes as regards interpretation of any of the clauses or
specification, the decision of Chief General Manager (Mines) - GIPCL will
be final and binding on the contractor.

EMPLOYEE'S COMPENSATION INSURANCE

Contractor shall take all risk Insurance Policy to cover all his
workmen/employees, staff applicable under the Employee Compensation
Act 1923 or any amendment thereof as also insurance cover for third party
liability. The contractor shall keep the GIPCL indemnified from all liabilities
arising out of his action in pursuance of this contract. The E. C. Policy
should be obtained from Surat Jurisdiction and shall be assigned to GIPCL.
EC policy should cover the specified contract period.

Contractor shall also obtain additional off-duty coverage insurance policy
for all his workers as per clause no. 35 herein under.

STATUTORY REQUIREMENTS

COMPLIANCE OF LABOUR LAWS
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1. The contractor shall at his own cost comply with the provision of labor laws,
rules, orders and notifications whether central or state or local as applicable
to him or to this contract from time to time. These Acts/Rules include
without limitation of the followings.

2. Contractor shall be solely responsible and shall fully comply with all the
provisions of all the labor laws applicable such as the Minimum Wages Act,
1948, Contract Labor (Regulation & Abolition) Act 1970, Factories Act,
1948, Payment of Bonus Act 1965, Employees Provident Fund and
Miscellaneous Provision Act 1952, Industrial Dispute Act 1947, Workmen
Compensation Act 1923, Payment of Gratuity 1972, Interstate Migrant
Workmen Act 1979, Equal Remuneration Act with Rules, Order and
Notifications issued/made there under from time to time.

3. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present of future
applicable to the contractor from time to time for performing the contract
job.

3.1 The Contractor shall provide and be responsible for payment of
Wages, Salaries, Bonus, Social charges, Insurance, Food,
Accommodation, Transport, Medical and Canteen facilities and other
statutory privileges and facilities to his personnel as per
law/rules/regulations and orders of the State Government, Local
Authorities or other government authorities as are in force from time
to time. All employees of the Contractor shall be employee of the
Contractor.

3.2 The contractor shall have a valid license obtained from state Govt.
Licensing Authority under the Contract Labor (Regulation &
Abolition) Act-1970 at the time of execution of the contract covering
all his employees working at plant site of GIPCL-SLPP and furnish
the same failing which GIPCL may terminate the contract at its sole
discretion.

3.3.  The Contractor shall at the time of execution of the contract have a
EPF Code Number obtained from the Authorities concerned under
the Employees Provident & Miscellaneous Provisions Act, 1972 and
remit contributions in respect of the employees employed by him at
SLPP Site to the P.F office concerned every month failing which
GIPCL will recover from the outstanding payment to the contractor
from GIPCL.PF code of Gujarat region should be taken.

3.4. The Contractor shall maintain all records/registers required to be
maintained by him under various labor laws mentioned above and
produce the same before the Statutory Authorities whenever
required.

3.5 The Contractor shall also submit periodical reports / returns to the
Gujarat State statutory authorities such as the Contract Labour
(Regulation & Abolition) Act-1970, Employees Provident Fund Act
etc. Under intimation to HR & Admn. Dept.

3.6  The Contractor shall not pay less than the Minimum Wages notified
by the Government of Gujarat from time to time to his employees of
corresponding categories.

3.7. The Contractor shall be responsible for payment of overtime wages
to his workmen, if any, in case they are required to work beyond the
prescribed hours under law as per applicable rates.

3.8 The contractor shall take Workmen Compensation Insurance Policy
for all his employees working at SLPP. The contractor shall
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indemnify the company against any liability due to any work injury or
accident to any of its employees.

3.9 The Contractor shall in the event any of his workmen / employee
sustains any injury or disablement due to an accident arising out of
and in the course of his employment, provide necessary medical
treatment and pay compensation as applicable, required under the
Workmen’s Compensation Act, 1923.

3.10 If any of the persons engaged by the Contractor misbehave with any
of the officials or the Company or commit any misconduct with
regard to the property of the Company or suffer from any serious
communicable disease, the Contractor shall replace them
immediately.

3.11 The Contractor shall not engage / employ persons below the age of
18 years. Employment of women shall be strictly according to
applicable laws.

3.12 GIPCL will have right to deduct and disburse the claims of the
individual / parties being a principal employer on any account
whatsoever in relation to their employment with the contractor. The
Security deposit will be released to the contractor at the end of the
contractual tenure subject to an undertaking by the contractor that in
the event any of his workmen or the heirs of workmen puts up a
claim for recovery of money due to him from the contractor before
the appropriate authority under the 1.D.Act 1947 or under any other
labor laws or for compensation under the Workmen’s Compensation
Act, 1923 and the appropriate authority has given a direction for
making payment the contractor will meet the same or indemnify
GIPCL if in the event GIPCL pays it as Principal Employer.

3.13 The contractor shall make payment of wages to his employees on
fixed date within the period specified under the applicable Law, in
presence of representative of the company. He will submit a true
copy of wage sheet, attendance register and P.F. remitted challans
on monthly basis to HR&A dept. for verification and record.

3.14 The Contractor shall provide Safety items / kits to his employees
such as safety shoes, goggles, ear plugs, hand gloves, safety belts
etc., if any, required under the law.

3.15 The contractor shall conduct pre-induction and periodic medical
checkup of his workmen as per applicable laws.

4. The contractor shall be solely responsible for any accident caused to his
workers and should adhere to all rules / regulations as per labor laws of
Government and other statutory laws as applicable.

5. The contractor should register himself under the Contract Labor Act,
Employee Compensation Act and PF Act (Code no. to be mentioned) and
submit the copy of registration certificate and should possess the same
from the date of commencement of work, failing which the contract is liable
to be cancelled. The E.C. Policy copy should be submitted to the GIPCL
before commencement of the work and Labor License should be obtained
within one week from the date of issue of form-V. Contractor should apply
for Form-V immediately after receipt of LOI. A copy of Labour License
received from state government licensing authority shall be submitted to
GIPCL, HR & A Department.

6. Contractor shall have to insure his workmen /supervisors etc. under Group
Insurance scheme.

7. The Contractor shall be responsible for compliance of all statutory rules,

regulation, act enforced from time framed by the government such as
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10.

11.

Factory Act, Employee Compensation Act, payment of ‘Wages Act,
Minimum Wages Act’, Provident Fund Act, All Labor Laws Act in respect of
employees engaged by him for the work and shall have to maintain
necessary records. In case any amount becomes due to be payable by him
to his employees or to the Government under the above rules, regulation,
Acts, GIPCL reserves the right to recover the same from the running bill of
the contract.

Documentary evidence of deposit of PF paid shall have to be produced by
the contractor along with the next bill.

Records as per the provisions of various statutory Acts will have to be
maintained by the contractor and submitted as and when required.

All employees of contractor should maintain due discipline and respect
local sentiments. GIPCL reserves the right to direct the contractor to
remove any such person who does not comply with it.

The list is indicative in nature and not an exhaustive one. Any
amendment/alteration/Notifications or addition to the existing Law or a new
statute shall automatically and immediately become applicable.

LEGAL ASPECTS

Contractor shall maintain all register required under the Labour Laws and
make the payment as per the Minimum Wages Act to the workers
employed by him.

. Contractor shall obtain requisite license to carry out this contract under the

provisions of Contract Labour Act, 1970 and maintain necessary records
and registers under the said Act.

Contractor shall submit a copy of each of the registration certificates with
respect to Employees Provident Fund and Employee Compensation Act
within one week time, from the date of award of this contract.

Contractor's employees, agent or sub-agent shall not smoke or light
anything within the premises of the GIPCL and carry match box / lighter or
any other explosive and /or inflammable material inside the plant.
Contractor shall abide by all the statutory rules and regulations like P.F,
Labour Laws etc.

Contractor shall issue an appointment order to each casual labourer stating
therein the nature of job to be performed by him and fix time for which the
concerned labourers are likely to be deployed. Contractor shall also issue a
temporary identity card specifying the period for which the labourer has
been deployed.

Contractor is fully liable for the persons engaged by him for above work;
however, GIPCL reserves the right to deduct any amount legally justified
towards any liability not fulfilled.

Contractor shall indemnify GIPCL from any liabilities arising out of the
employment of the manpower.

If the contractor fails to complete the allocated job within specified time
frame, GIPCL shall get the work done by third party at the risk and cost of
contractor.

PAYMENT OF WAGES

Contractor shall be responsible for compliance of all statutory rules,
regulation, act enforced from time framed by the government such as

Factory Act, Employee Compensation Act, payment of ‘Wages Act,
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12.

13.

14.

15.

16.

Minimum Wages Act’, Provident Fund Act, Payment of Bonus Act, Labor
Law Act, maternity benefit act in respect of employees engaged by him for
the work and shall have to maintain necessary records. In case any amount
becomes due to be payable by him to his employees or to the Government
under the above rules, regulation, Acts.

ACCIDENT TO WORKMEN

Contractor shall be fully responsible for injury or death of any of your or
third party workmen due to any act omission / indiscretion on your part
while undertaking the work and contractor shall fully abide by the statutory
requirements of the employee's compensation act. GIPCL shall not be
liable for any compensation due to accident, death or injury to any of
contractor’s workmen or any third party due to negligence, act or omission
on your part.

LIGHTING
Necessary illumination at works area will be provided by GIPCL.

NIGHT/SUNDAY/HOLIDAY SHIFT

The contractor shall depute qualified and adequate resources in night
shift/Sunday/holidays for any emergency job, which may come up at
night/Sunday/holiday.

SAFETY ASPECT

Contractor shall observe all the safety and security rules and regulation of
the GIPCL which are at present in force and which may come into force
during the pendency of the contract. Any violation of any rules and
regulations will entail immediate termination of the contract.

When contractor moves his lifting tools and tackles to the plant area,
required test certificates as per the Factory Act 1948 and the state factories
rules has to be submitted to safety Deptt. Safety Deptt. will check the
certificates and if found okay, then only materials will be allowed to enter
inside the plant. Material inward gate pass will be made only after
certification from Safety Deptt. Security Deptt. will inform to Safety Deptt.,
as & when such tools and tackles brought at the gate for making entry in
the housekeeping site.

The contractor has to submit the list of required safety gears along with
safety equipments available with him to safety Deptt. Safety Deptt will
check for quantity and quality of the safety gears and then allowed
permission of work. Poor quality material will not be allowed to take inside
the Plant. If quantity of required safety equipments is not satisfactory,
contractor will not be allowed to carry out the work using such safety gears
inside the Plant for the work.

GENERAL SAFETY CLAUSES :

1. The Contractor shall observe and comply, with regard to his workmen

working at the SLPP site, the safety norms as per the safety operating

standards.
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2.

10.

11.

The Contractor shall ensure that his workmen are informed and trained
regarding the safety standards to be adopted while operating within the
SLPP Plant & Mines premises and the Contractor shall brief them
regarding the same and use of the Personal Protective Equipment (‘PPE’).
The Contractor shall issue safety shoes and safety helmet of IS standard to
all his workmen immediately on execution of the work and the contractor
shall ensure that his workmen wears the protective equipments at all times
during the work operation. Brand name for safety shoe & safety helmet
shall be suggested by safety representative of SLPP site.

Other safety gears like ear plug, dust mask, hand gloves, safety goggles,
gum boots, full body safety uniform and belts, safety net etc. shall be
issued and used as per the job requirements. Safety helmet shall be of
YELLOW COLOUR ONLY. Contractor will procure safety shoes & safety
helmet from a reputed company with at least 12 months’ guarantee and
shall produce the guarantee certificate and IS standard certificate to the
safety department. Contractor should purchase safety shoes of reputed
brands. Safety shoes will be issued every year. IS certificate and guarantee
certificate must be obtained from the vendor and submitted to the Safety
department. Safety shoes should be heat, water, oil and chemical resistant,
having an anti-slippery sole of 15298- 2002 make.

It is the duty of contractor to ensure that his workmen are wearing required
PPEs as per work requirement. Contractor should ensure that their workers
are wearing Safety helmet, safety shoes, dust mask, goggles, ear plug etc.
at all times when they are at work throughout the contract period. The
contractor has to maintain the PPE issue register with signature of
workmen.

Contractor will reissue these PPEs in case of damage or misplacement of
the same. Replacement shall be made immediately.
The contractor shall be responsible for providing first aid or emergency
medical help and treatment to his workmen in the event of any accident or
injury.

If it is observed that contractor is not issuing required PPEs timely and that
of required quality, GIPCL will issue the required PPEs to contract workers
and back charge the same with 25% overhead charges of GIPCL.

All lifting tools and tackles shall be duly certified by competent person in
conformity with the statutory requirements and certificate in form no. 10 as
per rule 60 of Gujarat Factories Rules, 1963 and section 29 of the Factories
Act, 1948 shall be submitted every year before using such tools and
tackles. In case of purchase of new lifting tools and tackles, form no. 10 as
per the said rules shall be submitted before they are taken into use. All
lifting tools and tackles shall be of reputed make having International
manufacturing standard and shall be maintained in proper and workable
condition.
The Contractor shall nominate one Safety Officer with required qualification
for supervising the daily job/ shutdown jobs for observing and maintaining
the safety aspects at site. He is solely responsible for any safety measures
during housekeeping work. He has to ensure that all the workmen working
at site are equipped with essential PPE’s and proper safety arrangement is
made at the SLPP site.

After mobilization of any tools & tackles to site, which includes chain pulley
blocks, D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc.
shall be offered for inspection with all above statutory test certificate before
using at site for any work. They should use all tools and tackles only after
certification by GIPCL representative/safety officer.
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12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

24,

When working at height, working on ceiling or roof covered with fragile
materials, full body harness safety belt, ladders and crawling boards shall
be used to prevent accident. Further, during working on height, contractor
should arrange proper scaffolding of still pipes, safety net, full body safety
belt, fall arrestor system etc. Advice and instructions of engineer in charge/
safety in charge shall be strictly complied with in this regard. All necessary
safety precautions shall be taken by the contractor to prevent accident and
personnel injuries while working on height.

Flash back arrestors made of reputed manufacturer shall be provided on
cutting torch, on DA cylinders and on O2 cylinder. Cylinder caps also
required for handling the cylinders at the work at height area. Gas cylinders
shall be transferred through gas cylinder trolley only with cylinder cap and
stored up right (vertical) position only. All gas cylinders shall be hydro
tested / certified as per gas cylinder rules 2004. Gas cylinders shall be
stored, handled as per gas cylinder rules 2004.

All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to
be tested as per Government approved RTO guidelines. All Vehicles must
be parked in Parking space designated by GIPCL. If any vehicle is found
inside the plant premises other than the parking area such vehicles shall be
handed over to Security dept. and their entry shall be cancelled for
movement inside the plant premises with immediate effect.

All electrical equipment shall be in good condition and free from any defect.
Electrical tools & equipments i.e. welding machine, grinding and drill
machine etc. may be checked by the electrical engineer of the contractors
regularly, every six month at least and report to be submitted to concerned
HOD and safety depts.

During hot work, contractor will use fire curtains like asbestos sheets or fire
blankets to prevent falling and spreading of sparks and hot material on and
around the work area. Contractor will procure and use such items. ELCB /
RCCB shall be provided with rating of 9-30 milli ampere on welding
machine and all portable power tools.

The contractor shall fill — up Incident notification form (S-I), Incident
Investigation form (S-1l) and near miss report within time limit as specified
in forms, if any accident, Incident, near miss occurred while working at
SLPP site.

Major AMC / ARC contractor (Where the man power strength is more than
50 and above) should appoint / nominate one qualified safety officer and he
shall be responsible for addressing all the safety related aspects of
execution of contract jobs and he will in close co ordination with safety
officer of SLPP and attend all safety related meeting such as safety
committee, on job safety training etc. Where the contractual man power is
less than 50, the site in-charge of the contractor will act as a safety officer
and he will perform all the duties of safety officer as mentioned above.

No loose connection / joints allowed in electrical cables during performance
of any kind of job. Safety shoes to be issued to female employees also.
All the vehicles shall be fit as per RTO guidelines and valid fithess
certificate is required as per RTO guidelines.

The Contractor’'s nominated safety officer shall be imparted regular on-job
safety training like tool-box talk etc. and submit a record of such training in
safety dept, respective dept and HR&A dept.

The Contractor shall comply all the new requirements related with safety as
informed by the HOD / Safety department from time to time.

Penalty to be imposed for Violation of safety norms is proposed as follows:-

The Contractor & Contract workmen shall strictly adhere to Safety

standards / Guidelines as per practices. The list provided below is an
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indicative list to explain the principles behind safety practice. If the contract
workmen fail to comply with safety standards as per category A, B & C
below, penalty shall be levied on the contractor as per the table mentioned

below:
Category| Classification| Examples / Cases Penalty
A PPEs Working without Rs. 100 /- per
Related helmet, shoes, instant.
safety belt, gloves
etc.
B Failure to adhere to HSE
WI Related guidelines/plans, e Rs. 500 /-
careless attitude in per instant.
material handling,
Machine being used with
damaged machine o After three
guard, unsafe electrical incidence,
work - workout plug Per
top/improper  electrical incidence
joints/cables lying on Rs. 2500/-
ground, electrical
equipment working
without proper earthing, e Continuous
machine being used unsafe acts
without machine guard, will
Welding machine without disqualify
ELCB / RCCB of proper the
rating, Gas cylinder contractor
without test certificate, from further
Cylinder cap, NRV / participation
Flash back arrester, in tender of
Cylinder trolley etc. GIPCL-
Unsafe working SLPP.
practices at height more
than 3 meters
Working without permit
or non-compliance with
permit conditions like hot
work, height work etc. as
applicable, lifting tools
and tackles being used
without third party
inspection certificates in
form no. 9/10 as per
Factory Act — 1948 etc..
C Breach of safe practices
Unsafe by a particular person | Suspend the entry
Practices repeatedly for three | gate pass for one
times. week.
[ After two
suspensions his
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cancelled.

gate pass will be

Penalty so levied against the contractors and company employees will be used
during the observation of National Safety Day.

The contractor, workmen following good safety practices in their work area

continuously will be rewarded / honored on National safety day.

18.

GENERAL TERMS AND CONDITIONS:

. All tools & tackles, labours, equipments, etc... to execute the contract are

in the scope of the contractor. The contractor should ensure that tools&
equipments are in healthy condition.

. The decision of the Engineer-in-charge shall be final and binding on the

contractor for defining the terms and condition included in this contract.
If the work is not found satisfactory, Engineer-in-charge reserves the right
to take suitable action.

. Contractor shall depute Location/Package wise full time independent

experienced site-in-charge / site supervisors at site. They shall co-ordinate
with GIPCL engineer and shall bear overall responsibility of contract
including joint measurement, billing etc.

. The work shall not be allowed without deploying site-in-charge / site

supervisors and a penalty equal to Rs. 1,000/- per day absent of site-in-
charge / site supervisors shall be levied from Contractor.

Contractor shall strictly follow the existing work permit system of the GIPCL
and any future revisions.

. The contractor has to take EC insurance policy for their workmen. The

contractor has to submit labor license and PF account number to the
Engineer-in-charge before start the work.

. The contractor has to do the job timely. GIPCL shall not compromise in

delay. In case of delay of work without any valid reason, the GIPCL
reserves the rights to carry out the work by deploying other agencies at the
risk & cost of contractor with additional 15% overhead charges.

Contractor shall mobilize the resources as per need within the period of
four hours. If the contractor fails to mobilize sufficient resources to
complete the job in time, GIPCL will execute the job through other agency
at the risk and cost of the contractor with additional 15% overhead charges.
Contractor should mobilize all resources for efficient & smooth execution of
contract within seven days from the date of issue of Letter of Intent/Work
Order.

. The prices / item rates quoted shall remain firm till completion of the

contract and any agreed extensions thereafter and shall not be subject to
any idle charges for labor, overhead expenses etc... due to any reason
whatsoever. No price escalation / idle charges shall be entertained due to
delay in work on unavailability of work front, non-issue of work permit,
holding of work permit for any reason, unavailability of contractor’s
supervisor, unavailability of contractor's safety supervisor, violation of
safety rules, unsafe actby any of contractor's worker, negligence &
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19.

ignorance of safety & quality instructions of GIPCL Engineer-in-charge or
any other reason whatsoever.

Contractor must fulfill all the safety regulations and to take safety measures
to avoid hazards. Contractor shall arrange all standard adequate healthy
safety PPEs like but not limited to approved quality safety shoes& safety
helmets, standard dust masks, safety goggles, etc... as required and shall
use exclusively under this contract for all the time during working at
specified locations failing which, the Engineer-in-charge may hold the work
and will take necessary action including penalty as decided. If the
contractor repeatedly violates safety rules/regulations (more than three
successive incidents), Engineer-in-charge may take necessary action
against the contractor, including appropriate financial penalty (Maximum of
Rs. 1,000/- per incident per man-day and as per clause no.12) and/or
termination of contract.

. One or more jobs may be required to be done simultaneously and

contractor shall mobilize additional resources accordingly.

. Timely completion of all jobs and works shall be the essence of this

Contract. Contractor should closely monitor each activities and complete
the jobs as per the time given by and under the supervision of the
Engineer-In-charge and shall ensure that sufficient manpower is deployed
for the same.

. The contractor has to complete the works as per the planning schedule and

their respective supervisor has to interact with Engineer In Charge for PTW
(Permit to work), work instruction, Return of permit.

. The contractor has to submit daily reports showing work carried out with

details of available manpower, tractors etc.

. Any job other than the listed jobs in work order shall be executed by the

contractor on instruction from GIPCL and payment shall be made to the
contractor on respective item rate only.

The Government of India has enacted the Micro, Small and Medium
Enterprises Development Act, 2006 (the “Act”) and the Act has come into
force from October 2, 2006. The Bidder shall confirm whether your
organization is registered under the Micro, Small and Medium Enterprises
Development Act, 2006. If your organization is registered under the Act,
please specify the category i.e., Micro Enterprise, Small Enterprise or
Medium Enterprise under which it is registered and kindly attach a copy of
your registration certificate.

. The Bidder shall provide details of registration along with copy of the

registration certificate issued by the District Industries Centre/Department
of Industries, etc of the respective State Government. It is to be noted that
large scale industries and trading firms have been excluded from the
purview of the Act.

GIPCL is an I1SO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011
(EnMS) certified company, and GIPCL gives extreme importance to
maintain these global standards. Contractor shall be required to observe
these standards while working with GIPCL. Contractor should ensure that
his workmen/labour work in accordance with them.

CONTRACTOR'S SUPERVISION

The contractor shall, during the whole time the work is in progress, employ
a qualified experienced site-in-charge of the works with adequate
experience in handing of jobs of this nature and with the prior approval of
the GIPCL / ENGINEER. Such in-charge shall be constantly in attendance

at the site during working hours. During CONTRACTOR’S supervisory
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20.

21.

engineer absence during working hours, if unavoidable, and also beyond
working hours, when it may be necessary to give directions, orders may be
given by the ENGINEER / GIPCL and shall be received and obeyed by the
CONTRACTOR'’S superintendent or Foreman who may have charge of the
particular part of the work in reference to which orders are given. If
requested to do so, the ENGINEER /GIPCL shall confirm such orders in
writing. Any directions, instructions or notices given by the ENGINEER /
GIPCL to him, shall be deemed to have been given to the CONTRACTOR.
The representative of the CONTRACTOR shall have all necessary powers
to receive materials from the GIPCL, issue valid receipts for the same,
engage labour or purchase materials and proceed with the work as
required for speedy execution.

None of the CONTRACTOR'’S Superintendents, engineers, supervisors or
labour should be withdrawn from the work without due notice being given to
the GIPCL / ENGINEER; further no such withdrawals shall be made if in
the opinion of the GIPCL / ENGINEER such withdrawals will jeopardize the
required pace of progress / successful completion of the work.

The CONTRACTOR shall employ in or about execution of the work only
such persons as area careful, skilled and experienced in their respective
trades, and the GIPCL shall be at liberty to object to and require the
CONTRACTOR to remove any person employed by the CONTRACTOR in
or about execution of works who in the opinion of the ENGINEER
misconducts himself or is incompetent or negligent in the proper
performance of his duties and all such persons shall not again be employed
upon the works without the prior permission of the GIPCL.

Neither the CONTRACTOR and the PURCHASER nor the ENGINEER
shall hire or employ any employee of the other party except by mutual
consent.

CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY
AND CLEAN-UP.

All loose materials, wastage, packing materials, cut pieces or other matter
of an offensive nature shall not be deposited on the surface, but shall at
once be carted away by the CONTRACTOR to some pit or place provided
by him away from the site of work and approved by local authorities.

As a part of the work included in this contract, the CONTRACTOR shall
completely remove and satisfactorily dispose of all temporary works to the
extent directed. He shall tear down and dispose of all temporary works,
shall remove or grade, to the extent directed, all plant and equipment, shall
satisfactorily dispose off all rubbish resulting from the operations under this
contract and shall do all work necessary to restore the territory embraced
within the site of his operations to at least as good order and conditions as
at the beginning of the work under this contract.

FACILITIES TO BE PROVIDED BY GIPCL

The Company shall provide the following facilities to the Contractor at the
end:

(a) Power supply, housekeeping items free of cost.
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22.

23.

24.

25.

(b) Operating Systems (computers and its accessories)/ Software/
Hardware/Hardware support etc.

(c) In case repair/ replacement/ rectification of structural items like I-beam,
M.S. plates etc required at weighbridges, the same shall be carried out
by the GIPCL.

(d) The weighbridges system material like load cells, weighment indicator
etc. shall be provided & replaced by GIPCL for weighbridges.

(e) In case of problem, repair/ replacement/ rectification of weighbridges
software, weighing console and connected components like computer,
printer, UPS, cables, junction boxes etc. at both end shall be carried out
by GIPCL at the earliest.

() GIPCL shall organize short term training programs for weighbridges
operators/ supervisors regarding operation of weighbridges software.
After completion of training, contractor shall deploy their manpower
for weighbridges operations Apart from the above, no other facilities
shall be provided by GIPCL.

() GIPCL shall also conduct an orientation program appraising the
workmen regarding the safety norms and measures to be observed

during work operations at the plant site.

WORK MEASUREMENT/CERTIFICATION

a. The work to be performed being a specialized nature, the contractor
should be fully conversant with modern practices and should be able to
carry out works independently of large thermal power plant. The
contractor shall therefore be required to engage qualified/ experienced
personnel to undertake the work as per specifications and requirement.

b. Contractor should maintain one computer with printer for keeping daily
records and maintain the data.

c. The Contractor shall be required to furnish satisfactory job completion
report to GIPCL. The submission of report should be on daily basis, the
monthly bill payment shall be released based on the certified reports of
the works.

d. Inspection of work will be done by Engineer in Charge or his authorised
representative. If the work is not found satisfactory engineer in charge
reserves the right to take suitable action and shall be binding to the
contractor.

PUBLIC HOLIDAYS

The Contractor shall be responsible for giving benefit to all his employees,
employed in whatsoever capacity, 09 Public/Paid holidays and the same
shall be notified in advance and due communication thereof shall be made
to the Management.

BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE
PREMISES OR BEYOND THE COURSE OF EMPLOYMENT

The Contractor shall provide an insurance coverage (Medical + Death
Benefit) for sum of Rs. 01/-Lakh to all his workmen/labour deployed at
GIPCL-SLPP site for the accident taking place anywhere outside the
Company premises or at any place when the workman is not in course of
his employment.

FORCE MAJEURE

Page 35 of 56



E-tender for “Bi-Annual Rate Contract (BRC) for operation of 07 (Seven) numbers
of pit less electronic weighbridges having 80T capacity” for the period from
1/10/2018 to 30/09/2020, installed at plant site.

26.

27.

28.

The performance of the obligations herein contemplated may be
suspended without incurring the penalty in the event of the subsistence of
Force Majeure conditions.

If a Force Majeure situation arises, the affected Party shall promptly notify
the other Party in writing of such conditions and the performance shall be
suspended as per mutual agreement.

For the purposes of this clause, ‘Force Majeure’ means an event beyond
the control of the Party and not foreseeable by the Party and shall include
events of floods, explosions, riots, wars, hurricane, epidemics, any other
Act of God, quarantine restrictions, terrorism, government actions and
provided always that such acts result in the impossibility of the further
performance of the contract.

INDEMNITY

The Contractor shall indemnify and keep harmless GIPCL from and against
all actions, proceedings, claims, demands, losses, costs, damages and
expenses whatsoever which may be brought against or suffered by GIPCL
which it may sustain, pay or incur as a result of or in connection with the
performance/ purported performance/ non-performance of the contract by
the Contractor.

In case, in any litigation pertaining to labour employed through contractor if
any direction or order is issued by court at any point of time the contractor
shall comply with and implement such direction or order whether passed at
the time of award of contract or during the pendency of contract. Further,
the Contractor shall indemnify the GIPCL against all consequences arising
and affecting GIPCL owing to the compliance of the orders by the
Contractor.

GOVERNING LAW AND JURISDICTION

This tender document and contract shall be governed by the laws of India
and the Courts at Surat shall have jurisdiction regarding the same.

Where any portion of the General Condition of Contract is repugnant to or
at variance with any provisions of the Special Condition of Contract, then
unless a different intention appears, the provision of the Special Conditions
of Contract shall prevail to the extent of such repugnancy of variance.

kkkkkkkkkkkkkkkkkhkkkkkkkkk

SECTION-D
Page 36 of 56



E-tender for “Bi-Annual Rate Contract (BRC) for operation of 07 (Seven) numbers
of pit less electronic weighbridges having 80T capacity” for the period from
1/10/2018 to 30/09/2020, installed at plant site.

1.1

1.2

1.5

1.6

SPECIAL CONDITIONS OF CONTRACT

DETAIL SCOPE OF WORK

The scope of the work covers providing “Rate Contract for operation of
7(Seven) no. pit less electronic weighbridges having 80T capacity” for the
year 2018-20 i.e. from 1/10/2018 to 30/09/2020 installed at plant site of
GIPCL-SLPP.

The successful bidder shall provide contractual qualified and experienced
employee ( Semi Skilled) for operation and ( Un-Skilled) housekeeping for
7 (Seven) nos. weighbridges installed at plant site for round the clock of
weighbridges operations & housekeeping as per prevailing state
government labour laws, rules & regulation, Order and Notifications etc.

SPECIFIC REQUIREMENT

During monthly Joint calibration of weighbridges, contractor shall co-
ordinate/ follows the instructions of GIPCL engineer.

FAILURE DURING EMERGENCY

During any emergencies, contractor shall have to carry out the work by
deploying additional force within four hour notice period failing which
GIPCL reserves the right to carry out this work by engaging other party.
The expenditure occurred due to such situations, the Contractor will be
held responsible & the same will be recovered from the Contractor’s
monthly bill / any other pending bills along with 15% overhead charges. For
repetitive failure of such work for more than two incidents, GIPCL reserve
the right to terminate the entire contract by forfeiting all pending dues,
Security Deposit & other retention money, if any, after giving 15 days notice
to the contractor & this will be binding to the contractor.

SCOPE OF CONTRACTOR

1. All tools & tackles, & PPE required to execute the contract will be in the
scope of the contractor. The contractor should ensure for
healthiness/working conditions of tools & tackles.

2. All safety/PPEs required during work at site are to be arranged by the
contractor.

3. The contractor has to arrange cleaning of weighbridges cabin,
computers, printers, weighment indicators, joint box, cables, and fans.
The contractor has also to arrange weighbridges platform, ramps, and
RFID in installation on daily/shift basis as per requirement & instruction
of GIPCL engineer.

4. Contractor has to depute their full time experienced site-in-charge
/supervisors for work execution as per specification and for day to day
work planning & coordination with respective department’s Engineer-in-
charge, to obtain day to day Location/Package/weighbridges wise
work, to get dally work supervision, to record &
reports/measurements/trip certification/clarification, to prepare bills, to
prepare & apply statutory & legal compliance records, etc...

TO REMEDY DEFECTIVE WORK
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1.7

2.

If the work or any portion thereof shall be damaged in any way
excepting by the acts of the GIPCL, or if defects not readily detected by
proper inspection shall develop before the final completion and
acceptance of the whole work, the CONTRACTOR shall forthwith make
good, without compensation, such damage or defects in a manner
satisfactory to the ENGINEER / GIPCL. In no case shall defective or
imperfect work be retained even if contractor followed all technical
specifications. GIPCL will not compromise for quality of materials, works
& workmanship.

The CONTRACTOR shall remain liable under the provisions of this
clause notwithstanding the passing by the GIPCL of any certificate, final
or otherwise or the passing of any accounts.

DAILY DIARY AND PROGRESS REPORT

The CONTRACTOR will supply all detailed information every day at
9:00 hours for the day preceding at Mine site office. A works instruction
register, will also be kept in the weighbridges cabin and all day to day
instructions will be given in that register. The CONTRACTOR’S
representative shall report every day to see these instructions and sign
them at the bottom in token of his having seen them.

The CONTRACTOR shall supply all information regarding weighment
of materials and progress of work, as is required by the GIPCL
ENGINEER.

PRICE & RATES

The rates quoted by the Bidder in the online Price Bid shall be inclusive
of cost of all labor, supervision, cost of safety supervisor, shifting,
transportation, loading, unloading, equipment, all tools & tackles, safety
equipments & PPEs, Royalties, Rents, Excise duty, Sales Tax, Stamp
Duties, Central or State Government or Local body or Municipal Taxes
or Duties, Turn over Tax, Work Contract Tax, VAT, Octroi duty and / or
any other duty / tax (inclusive of Good and Service Tax), levied by the
Central, State Government or other Public bodies etc...and such other
costs that are not specifically mentioned herein but will be incurred by
the contractor for the satisfactory and timely completion of the work.
The quoted rates shall be deemed to include for everything mentioned
in the specification, all leads & lifts, contractor’s overheads & profits for
due performance of the work under this contract and such other costs
that are not specifically mentioned herein but will be incurred by the
contractor for the satisfactory and timely completion of the work. The
rates shall also include cost for mobilization / demobilization of
manpower, equipments, materials, etc...

The rates shall be firm for entire contract period and also during
extension, if required and shall not be subject to any escalation in
prices, idle charges for labor, machinery, overhead expenses etc.
except as provided in the tender.
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The price/rate quoted by CONTRACTOR shall be considering
mobilization of all required manpower, tools & tackles, materials,
equipment for timely and satisfactory completion of all scope of work.

The value and/or quantum of work may be increased or decreased
depending upon day to day requirement. However, item rates remains
unchanged and the payment shall be made as per the actual quantity
executed as informed & certified by GIPCL representatives.

2.1 THE TOTAL RATE INCLUDING QUOTED RATE OF CONTRACTOR,

s shall include the cost of all tools & tackles, equipments etc as mentioned in
bid document, cost of labour, supervision, mobilizing, demolishing, temporary
& permanent works, duties, , EC & off duty coverage policy, safety PPEs,
overheads, profit, etc

+« shall include turnover tax of Govt. of Gujarat/India on works contract etc but
inclusive of good and service tax.

% Shall be deemed to cover working in adverse condition as well as supervision.

+« Shall be final and firm for the entire contract period including extension, if any,
and shall not be subjected to any escalation whatsoever. Except for that is
provided in the tender.

« Compliance of labour laws and other statutory & legal requirements is to be
ensured by the contractor.

% The contractor will pay to laborers in line with prevailing minimum central
Govt. wages.

2.2 VARIATION IN MINIMUM WAGE RATE:

In case of any statutory variation in State Govt. Minimum Wage Rates (MWR), the
escalation on quoted rates is proposed only , subject to following considerations:-

% Prevailing Minimum Wage Rates (MWR) shall be considered only on last date
of bid submission (based on latest State Government Notification) and all
statutory payment like PF, Bonus and Leave, on prevailing rate notified by the
Government of Gujarat as per Minimum Wages Act, 1948

« The labour component 97.53% is considered in weighbridges operation &
housekeeping work.

s The quoted rate shall be escalated as per +/-% revised in minimum wage rate
of the labour component only during the contract period.

For Example:

Say 03% increase in MWR from 01.10.2018 (First year of contract period).
Escalation in rate from 01.10.2018 shall be calculated at the rate of 3% increases
on labour component i.e 97.53% of rate (i.e. Revise rate increase by 0.9753X3%
= 2.92% of current rate of weighment of minerals).

The rate will be escalated as per revision of state Government minimum wages

notifications as mention above.
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3.

CONTRACT PERIOD

Contract period will two years from the date of commencement
(mobilization period will be 07 days from the date of issue of Lol or Work
Order whichever earlier).

TERMS OF PAYMENT

A.Conditions of Payment:

The contractor shall raise the location wise separate running invoices in
duplicate every month in respect of the work performed or completed
during the month along with the documents as hereinafter provided. On
receipt of the invoice complete in all respects and with all the said
documents, the payment in respect of the same shall be made within 21
days of such receipt of a complete invoice as per the following terms of
payment:

(i) 100% of monthly RA bill along with 100% taxes shall be released
against the work executed duly certified by GIPCL. Income Tax (IT)
will be deducted at source from monthly RA bills as per the rules in
force.

(i) Good & Service tax shall be paid along with bills after fulfilment of
following terms.

(@  Submission of copy of registration certificate issued by Good
& Service Tax Authority (to be furnished only once).

(b) Citing the Good & service Tax Registration no. And the date
of issue of registration certificate on invoices.

(c) Claim of Good & service Tax amount with percentage (%)
separately shown on the invoices.

(d)  The contractor shall be required to submit the proof of
payment of Good & service tax of previous month/quarter, as
may be applicable as & when demanded by
GIPCL/Owner/company.

(e) The Contractor shall inform the Owner in the event its
registration certificate is cancelled or discontinued for
whatsoever reason.

(i) The Contractor shall submit the following documents along with
monthly RA Bill for both end:

(a) Monthly weighment statement duly certified by GIPCL authorized
representative showing the tonnage of Lignite/Limestone/ outside
mineral weighment at plant end & Valia Mine end weighbridges
with summary sheet showing total tonnage of Lignite/limestone/

Outside mineral weighted for Vastan, Valia Lignite Mines or
supplied by other agencies during the R.A Bill period.

(b) Copy of wage payment sheet and attendance sheet of the
previous month to employees actually employed by the
contractor at the weighbridges;

(c) Documentary evidence of the P.F. challan along with ECR
amount deducted from the monthly salary of the employees of
the Contractor actually employed at weighbridges for execution
of the contract and submission of this amount along with
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Contractor’'s contribution to the P.F. Commissioner, for the
previous month.

(d) Documentary evidence of the Service Tax depended of the

previous month.

The GIPCL shall verify the bills & quantity of lignite/limestone/outside
mineral measured weighment at both end delivered during the month
and the admissible amount of the bill of the Contractor, will be paid
after making necessary deductions as under:

(iv)

(v)

(vi)

(vii)

(viii)

(a) Income Tax (TDS) as per the provisions of the Income Tax Act

in force,

(b) Amount of LD levied, if any,
(c) Other statutory deductions if any,
(d) Cost of other material / services provided if any.

The running bill shall be signed by the Contractor's authorized
representative. The weighment of the Quantity of
lignite/limestone/outside mineral measured shall be signed by the
contractor’s authorized representative and GIPCL representative.
The bill so prepared and certified will be submitted for payment to
the office of the GM (Mines) date of such submission of bill will
be 5th day after completion of the month, or the actual date of
submission, whichever is later, will be taken into account for
considering due date of payment. The payment of the certified
amount of the running bills shall be due on 20th day of the month
or after 15 days of receipt of the certified Bill, whichever is later.
The final bill shall be submitted by the contractor within 3 months
from the date of physical completion of the work, otherwise, the
GIPCL'’s certificate of the measurement and of total amount
payable for the work accordingly shall be final and binding on the
contractor.

On receipt of the Final Bill, GIPCL shall verify the same,
determining the total value of the work done under the contract
and after adjusting all the sums already paid to the contractor
and sums due by the contractor to GIPCL on any account and
such further sums as GIPCL is already authorized or required to
reserve or retain as per the terms of the contract or otherwise,
shall make over to the contract as his/its final payment.

All prior certificates, quantities, claims etc. upon which running
account payments may have been made, shall be subject to
adjustment in the subsequent/ final bill, Final Certificate/
payment.

The contractor shall include all his claims in the Final Bill
submitted by him and accordingly the final bill submitted by the
contractor shall be deemed to be inclusive of all and whatsoever
the claims that the contractor may have from GIPCL. The
contractor shall not be entitled to claim any amounts which are
not mentioned in the Final Bill and the contractor shall be
deemed to have waived any claims not mentioned in the Final
Bill and shall not be entitled to recover the same from GIPCL
subsequent to the submission of the Final Bill on any account
and GIPCL shall stand absolved of all its liabilities in respect of
any such claims not raised by the contractor in his Final Bill.
GIPCL shall not be liable to pay any money to the contractor,

except as specifically provided for in the contract. Acceptance by
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(ix)

(x)

(xi)

(xii)

(xiii)

(xiv)

(xv)

(xvi)

the contractor of the final payment as aforesaid shall operate as
estoppels and shall be, a release to GIPCL from all claims and
liability to the contractor in respect of anything done or furnished
by the contractor for or in relation to the work, or in respect of any
act GIPCL or any other person relating to or effecting the work.
At the time of return of the Security Deposit, the contractor shall
submit an indemnity bond acknowledging the receipt of all the
due amounts and indemnifying GIPCL from and against all
claims in that regard.
100% of monthly RA bill along with 100% taxes shall be released
against the work executed duly certified by GIPCL Income Tax
(IT) will be deducted at source from monthly RA bills as per the
rules in force.
Security deposit at 5% of annual contract value shall be
submitted as per clause no.: 1 of Section-C. Security deposit &
retention money will be returned to the Contractor without any
interest after retention period of three months from actual
contract completion date as certified by Engineer-in-charge as
per clause no.: 1 of Section-C.

Good & Service tax shall be paid along with bills after fulfillment

of following terms.

(f) Submission of copy of registration certificate issued by Good
& Service Tax Authority (to be furnished only once).

(g9) Citing the Good & service Tax Registration no. And the date
of issue of registration certificate on invoices.

(h) Claim of Good & Service Tax amount with percentage (%)
separately shown on the invoices.

(i) The contractor shall be required to submit the proof of
payment of Good & service tax of previous month/quarter, as
may be applicable as & when demanded by
GIPCL/Owner/company.

() The Bidder shall inform the Owner in the event of its
registration certificate is cancelled or discontinued for
whatsoever reason.

At the time of submission of the first monthly RA Bill, the

Contractor shall submit a certificate from Engineer-in-charge

regarding availability of tools & tackles, equipments, vehicles etc

at site. The Contractor shall also furnish the checklist as per

ANNEXURE-A enclosed with the Section-F of tender document

along with the RA bill of respective month.

The contractor along with monthly RA Bill shall submit copy of

P.F. Challan, Xerox copies of wages register of previous month,

Xerox copies of attendance sheet of respective month & copy of

ECR statement indicating the employee and employer's P.F

contribution of previous month with respect of employees

employed by him for the contract at GIPCL site.

The Contractor shall submit his Final Bill within a period of three

months of the expiration or earlier termination of the contract or

any extensions that may be granted by GIPCL to the Contractor.

GIPCL shall not entertain any bill for any work item after

expiration of period of three months.

The Contractor shall include all his claims in the Final Bill

submitted by him and accordingly the final bill submitted by the

Contractor shall be deemed to be inclusive of all and whatsoever

the claims that the Contractor may have from GIPCL. The
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Contractor shall not be entitled to claim any amounts which are
not mentioned in the Final Bill and the Contractor shall be
deemed to have waived any claims not mentioned in the Final
Bill and shall not be entitled to recover the same from GIPCL
subsequent to the submission of the Final Bill on any account
and GIPCL shall stand absolved of all its liabilities in respect of
any such claims not raised by the Contractor in his Final Bill.

B.Validity and Uniformity of Rates
The schedule of rate shall be valid & uniform for the entire Contract Period
and shall remain unaltered/firm during the Contract Period, except for the

escalation provided in the tender.

5. SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE

Contractor shall submit following documents to the Engineer-in-charge for
verification purpose of the bill:-

Contractor shall submit monthly report of weighment of Lignite, Lime stone
imported coal received at plant end from Vastan Mine, Mangrol Mine &
Valia Mine OR other agency.

The bill will not be entertained without submission of above documents.

6. SUBMISSION OF STATUTORY COMPLIANCES WITH EACH BILL

Contractor shall submit each RA bill of work carried out along with following

documents.

0] Copy of statutory compliance like labour license, wages payment
register, EC Policy, PF paid Challan with ECR, etc... along wage
certificate pertaining to respective bill period.

(i) Notarized Indemnity Bond as per Performa, in case of Final bill.

(i)  No claim - No arbitration certificate as per Performa, after releasing
final bill payment.

Bill submitted without any of the above documents shall not be processed

for payment.

7. MEASUREMENT& DAILY REPORTS

Contractor shall submit monthly report of weighment of Lignite,
Lime stone imported coal received at plant end from Vastan Mine,
Mangrol Mine & Valia Mine OR other agency.

C. MOBILIZATION AND EXECUTION

The period of 07 (Seven) days shall be allowed for mobilization to commence the
handling the weighbridges at both site as per scope of work reckoned from the
date of issue of letter of intent.

The work shall be executed strictly as per time schedule by deploying adequate
experience personnel, healthy equipments, tools and tackles

The zero date reckoned for the contract shall be the date of issue of LOI or work
order to the successful Bidder.
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The contractor shall also follow following mobilization requirement

10.

a) Contractor shall mobilize the resources at site within 04 hours from the
time the intimation given by GIPCL.
b) Contractor shall provide required separate & independent site supervisors

who will be responsible for supervision and execution of job in specified
time with respect to quality, specifications, site preparations, safety, co
ordination with GIPCL, issue of work permits, joint measurements, etc...
The supervisors shall coordinate with the Engineer-in-charge of GIPCL for
proper execution of the job.

c) The resources required for execution of above jobs will vary from time to
time, hence contractor shall mobilize the resources accordingly.
d) Contractor shall provide accommodation for the persons deployed by him

for the work at his own cost.

QUANTITY OF WORK

The estimated quantities of work required to be carried out by the contractor are
as given in the Section-E (Schedule of Quantity). estimated and shall vary
according to the exigencies of work at site. However, the rates quoted by Bidder
shall remain firm irrespective of any variation in estimated quantities. Contractors
shall engage required nos. of labors alongwith required tools & tackles as per
work load and emergency situations throughout the contract period to perform his
contractual duties.

In case, contract quantity/amount exhausted before completion of contract period,
GIPCL reserve the rights to increase the quantities or contract amount for
successful completion of entire contract period. Contractor shall responsible to
complete the particular job up to entire satisfaction of Engineer-in-charge. The
item rates remain firm & unchanged till completion of the contract and any agreed
extensions thereafter and shall not be subject to any escalation, idle charges for
labor, machinery, overhead expenses etc... for any reason whatsoever. The
guantum of work of individual item may be up to any extent depending upon
requirement. However, item rate remains unchanged. Under this contract,
contractor has to execute all work as per the Plant requirement.

GENERAL CONDITIONS OF CONTRACT

General Conditions of Contract (Section-C) and detail specification prepared by
the company will be applicable for this contract. The same is enclosed herewith.
Bidders are advised to go through the same.

Where any portion of the general conditions of contract is repugnant to or at
variance with any provisions of the special conditions of contract, then unless a
different intention appears, the provision of the special conditions of contract shall
prevail to the extent of such repugnancy of variance.
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SECTION- E

LIST OF ANNEXURES& FORMS

1.0 ANNEXURE-A

CHECKLIST FOR PASSING THE BILLS

For the month of :
Work Order / P.O. No.
1) &
Contract value

2) Nature of work
3) Duration of Work Order . From to

4) Maxi. No. of manpower per day Y F Total
deployed in the month.

Valid up
5) Details of Labor License . to for
Persons.
Valid up
6) Details of E.C Policy . to for
Persons.
7) Documents attached for verification : Wage & Attendance Sheets.
for the previous month. Yes/No
P.F Challan Yes/No
8) Documents attached for verification : Bonus Payment Register
(in case of Final Bill) Yes/No
Leave wage register Yes/No

9) Security Deposit / Retention Money : Yes/No if yes, Rs.
lying with
Co.

Date

Signature of Contractor
with official stamp
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2.0 ANNEXURE-B

PROFORMA OF BANK GUARANTEE FOR ORDER PERFORMANCE

(To be Stamped in accordance with Stamp Act)

Ref: o, Bank Guarantee No................
Date ...................

Bank Guarantee Cover period from .................... 100

To

M/s. GUJARAT INDUSTRIES POWER COMPANY LTD.
At & Post Nani Naroli

Taluka Mangrol

Dist. Surat

Gujarat-394 110.

Dear Sir,

In consideration of the Gujarat Industries Power Company Limited (hereinafter
referred to as the Purchaser which expression shall unless repugnant to the
context/or meaning thereof include its successors, administrators, and assigns)
having awarded t0 M/S.......cooiiiiiii i having its Registered
Office/Principal Office at (address)

. (hereinafter referred to as the
“CONTRACTOR” WhICh expressmn shall unless repugnant to the context or
meaning thereof include its successors, administrators, executors and assigns) a

Order by issue of Purchaser’s Letter of Intent
N\ [0 F O dated...........cccevnenne. and same having been unequivocally
accepted by the CONTRACTOR dated ................. valuedat ....................... for
(scope of order) ....coocviiiiiiiii and the contractor having agreed

to provide a Order Performance Guarantee for the faithful performance of the
entire order including for the quality of the materials and/or workmanship,
successful commissioning and satisfactory performance of the equipments/system
and satisfactory services rendered during the guarantee/warrantee period of
......... Months under the said LOI/Order equivalent to......*...... (Percent) of the
said value of the order to the purchaser

(Name & address Of BanK) .......c..ouuiriieiie i e e e e e e e eae e ean
having its Head Office at ..........coiiiiiiiiiiii e (hereinafter
referred to as the “Bank” which expression shall unless repugnant to the context
or meaning thereof, include its successors, administrators, executors, assigns) do
hereby irrevocably guarantee and undertake to pay the Purchaser, on written
demand any and all moneys payable by the CONTRACTOR to the extent of (in

fIQUIES) e (in words)
. as aforesaid at any time up to (days/months/year)
*k ceeeen..... Without any demur, reservations, contest,

recourse or protest and/or Wlthout any reference to the CONTRACTOR. Any such
demand made by the Purchaser on the bank shall be conclusive and binding
notwithstanding any difference between the Purchaser and CONTRACTOR of any
dispute pending before any Court, Tribunal, Arbitrator or any other Authority.

.2
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(2)

It shall be conclusive and enough for enforcement of the BANK GUARANTEE on
the bank if GUJARAT INDUSTRIES POWER COMPANY LIMITED invokes the
BANK GUARANTEE stating only that the default has been committed by the
contractor, thus far and no further. The bank undertakes not to revoke this
guarantee during its currency without previous written consent of the purchaser
and continue to be enforceable till the Purchaser discharges this guarantee.

The Purchaser shall have the fullest liberty without affecting in any way the liability
of the Bank under this guarantee from time to time to extend the time for
performance of the Order by the CONTRACTOR. The Purchaser shall have the
fullest liberty, without affecting this guarantee, to postpone from time to time the
exercise of any powers vested in them or of any right which they might have
against the CONTRACTOR, and to exercise the same at any time in any manner,
and either to enforce or to forbear to enforce any covenants, contained or implied
in the Order between the Purchaser and the CONTRACTOR or any other course
of or remedy or security available to the Purchaser. The Bank shall not be
released of its obligations under these presents by any exercise by the Purchaser
of its liberty with reference to the matter aforesaid or any of them or by reason or
any other acts of omission or commission on the part of the Purchaser or any
other indulgence shown by the Purchaser or by any other matter or thing
whatsoever which under law would, but for this provision, have the effect of
relieving the Bank. The Bank also agrees that the Purchaser at its option shall be
entitled to enforce this Guarantee against the Bank as a principal debtor, in the
first instance without proceeding against the CONTRACTOR and notwithstanding
any security or other guarantee that the Purchaser may have in relation to the
CONTRACTOR's liabilities.

Notwithstanding anything contained herein above our liability under this
Guarantee is restricted to0 RS..........c.ccoviiennn and it shall remain in force up
to the including .................ooils unless a written demand to enforce any claim
under this Guarantee is lodged with us before expiry date, the Bank will be
discharged from its liabilities under this Guarantee. This Guarantee shall be
extended from time to time for such period or period as may be desired by the
.................................. on whose behalf this guarantee has been given.

Datesthis........ccocevviiiiiininnn. dayof .....ooooiiiiiiiinnn, 20......
at ...
Signature
Banker’s rubber stamp:
Name

Designation with
Bank stamp:

Attorney as per power of
Attorney No.

Dated:
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3.0 ANNEXURE-C

PROFORMA FOR BANK GUARANTEE FOR EMD

(To be stamped in accordance with Stamp Act)

Ref i Bank Guarantee No...............
Date ......ccoviii

Guarantee cover period: From .............cccvviienenns TO o,

To

M/s. Gujarat Industries Power Company Limited
At & Post — Nani Naroli

Taluka: Mangrol

Dist.Surat-394 110

Dear Sirs,

In accordance with your “Invitation for Bids” under your Specification
NO. . e DA
VIS e e e e e e e e having its
Registered/Head OffiCe al...... ..o i s e e,
(Herein after called the Bidder) wish to participate in the said Bid for

As an irrevocable bank Guarantee against Bid guarantee for an amount of
Rs.. veerenn..... valid for one (1) year from .......oooooviiiiiiennn. is
requwed to be submltted by the Bidder as a condition precedent for participation in
the said Bid, which amount is liable to be forfeited on the happening of any
contingencies mentioned in the Bid Documents.

We, the Bank at
................. : having our Head Office at (local address)
. . Guarantee and
undertake to pay |mmed|ately on ertten demand by GUJarat Industries Power
Company Limited (hereinafter called the “Purchaser”)
(In figures)
(INWOKAS) e without any reservation, protest,
demur and recourse. Any such demand made by said “Purchaser” shall be
conclusive and binding on us irrespective of any dispute or difference raised by
the Bidder. It shall be conclusive and enough for enforcement of Bank Guarantee
on the Bank if Purchaser invokes the Bank Guarantee stating only that the default
has been committed by the Bidder, thus far and no further.

Contd....2
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(2)

This Guarantee shall be irrevocable and shall remain valid up to

: . if any further extension of
thls guarantee is requwed the same shall be extended to such required period on
receiving instructions from ................................... on whose behalf the
guarantee is issued.

In witness there of Bank, through its authorized Officer, has set its hand and

stamp on this day of
220 Al

. (5,gnature) e

(Name)

Designation with Bank
Stamp:

Attorney as per Power of
Attorney No.
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To,

4.0 ANNEXURE-D

PERFORMA CERTIFICATE
(No claim, No arbitration)

Chief General Manager (SLPP)

Gujarat Industries Power Company Limited,
Surat Lignite Power Plant,

Village: Nani Naroli, Ta. Mangrol,

Dist. Surat — 394110 (Gujarat).

Dear Sir,

Subject:

Ref: Work Order

No.

: Dated

We hereby confirm with free consent as under:-

1.

2.

3.

oo

9.

10.

The measurements certified in final bill is full and final. We accept all the
certified measurements and no claim related to the measurement is left.

The payment certified in that or above referred Lol / contract is full and final.
We accept this, and no claim related to payment is left.

The rates of the Lol / contract and its amendments are firm till completion of
contract and extension period. We shall not claim any escalation against these
rates.

Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e.
we will not resort to arbitration.

No extra items are left to be settled.

We do not have any claims against any item related to the Lol than those
items certified in the bills.

We are accepting the recoveries or hold amount from our bills, if any, made by
GIPCL against non compliance or as decided by GIPCL within terms &
conditions of contract.

We have paid royalties, taxes for all the materials procured by us, for carrying
out the works for above Lol and we indemnify GIPCL from any liability arising
thereof.

In case of any disputes arising in future related to payment of royalties, all
liabilities of settlement of dispute and its payment if any, will be borne by us.
We have paid wages to all the workmen who were deployed by us for carrying
out above referred work as per prevailing Minimum wages act. We have also
fulfilled all requirements of the P.F. Act. We have maintained all records
necessary as per the statutory requirements. We hereby indemnify GIPCL
from any disputes arising in future related to payment of labours, Provident
Fund, etc.. and confirm that all liabilities of settlements of disputes and their
payment is our responsibility.

The above confirmation will come into effect as soon as payment from final bill
after due recoveries will be received by us.

For, M/S.

Sig

nature, Stamp and date.
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ANNEXURE-E

SCHEDULE OF DEVIATION FROM GENERAL AND TECHNICAL

SPECIFICATIONS

All the deviations from the general and technical specifications shall be
filled by BIDDER clause by clause in this schedule.

Sr. SECTION
No

CLAUSE NO

AS PER TENDER DEVIATION
DOCUMENT

The bidder here by certifies that the above mentioned are the only deviations
from OWNER'’s General/ Technical Conditions of this enquiry. The bidder further
confirms that in the events any other data and information presented in the
BIDDER'’s proposal and accompanying documents are at variance with specific
requirements laid out in the OWNER’s General /Technical Specifications, then
the latter shall govern and will be binding on the BIDDER for quoted price.

COMPANY SEAL

SIGNATURE

DESIGNATION .................

COMPANY ......coveiinni.
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FORM - A
(To be submitted on Company’s Letter Head)

Declaration cum Undertaking for Safety Laws and Requlations Compliance

I on behalf of ... Name of
Party/Company........... hereby confirm, agree and undertake that all the Statutory
and Safety Laws and Regulations of the applicable Authority/ies shall be strictly
followed for all types of works at the site during the period of the Contract, if
awarded to me.

Further, 1 ........ Name of Party/Company...... also hereby confirm, declare and
undertake that there has not been any major Safety Violation and any single Fatal
Accident during the execution of the contracts awarded to me covering the scope
and area of work of this Tender during the period of preceding Three years.

Name of Firm

Signature of Bidder :

Seal of Company

Name of Bidder

Designation

Date
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FORM - B
(To be submitted on Company’s Letter Head)

DECLARATION ABOUT THE SITE VISIT

| / We do hereby confirm and declare that I/We have independently inspected the
various locations of stockyards, delivery points and supply routes and have
ascertained & obtained all relevant & necessary information, data, particulars,
prevailing wage structure, conditions of services & availability of workforce,
facilities available, existing industrial environment and other working conditions
etc.

I/We have also studied and understood the lignite re-handling scheme particularly
with respect to location and situation of the stockyards delivery points and all
information about the existing and possible and supply routes for vehicular
movement.

I/'We have also assessed the risk associated with the work whether apparent or
inherent to the nature of work involved and satisfied our self as to the nature,
condition, quantum, extent, scope and magnitude of the work involved in the
contract, working conditions of the area, availability of power supply, water supply,
men and machinery requirement, availability of land for camp, etc.

I/'We do hereby agree and undertake not to raise any dispute and / or objection at

any stage on any ground whatsoever, during the currency of the contract if
awarded to me/us.

Name of Firm

Signature of Bidder :

Seal of Company

Name of Bidder

Designation

Date
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FORM - C
(To be submitted on Company’s Letter Head)

UNDERTAKING FOR UNCONDITIOINAL BID
&
OBSERVENCE OF CONTRACT CONDITIONS

It is to certify that I/We have gone through the terms & conditions of the bid
thoroughly and having examined the Condition of Contract, Specification and
Schedule of rates for the execution of the works, I/we offer to supply equipment,
execute, complete and maintain the whole of the said works in conformity with the
said Conditions of Contract, Specifications and Schedule of Rates. Also, having
understood & learnt the implications, I/We are making our unconditional price bid
offer for the entire works. I/We further confirm that no deviation in any condition is
considered or taken into account by us while making our assessment.

I/'We undertake, not to assign or sublet the contract or any part thereof or any
benefit or interest therein or there under, without the prior written consent of
GIPCL. I/We shall take full responsibility in strict supervision on rehandling
activities with the help of experienced and qualified Supervisors and shall take full
responsibility for safety of all Site operations. I/We assure that all equipment shall
be fitted with necessary safety equipment / appliances to take care of the safety
and operational comfort of the machines.

I/We also undertake responsibility for full compliance of other applicable Labour &
Environment Laws and such other statutes which are / will be applicable while
carrying out the Contract work.

To effect our above undertaking, we submit herewith a signed copy of bid
document (on each page) as token of our acceptance of all terms and conditions
of the bid).

Name of Firm

Signature of Bidder :

Seal of Company

Name of Bidder

Designation

Date
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FORM —-D
(To be submitted on Company’s Letter Head)
Declaration for Contractual Disputes/ Litigations
I on behalf of ... Name of
Party/Company........... hereby confirm that I/We have not been engaged in any

Industrial Dispute(S) or have invoked legal recourse e.g. Arbitration and/or
litigation against any Govt, of Gujarat Undertakings / Depts. / Authorities and
Govt. of Gujarat supported companies / undertakings / organizations for the last
Five (05) years. There are no ongoing/pending legal matter(s) with any of the
Gouvt. of Gujarat Undertakings / GoG supported Companies, including GIPCL.

I/lWe also confirm that M/s ................. ... Have not been Blacklisted/
deregistered / listed under stop Deal by any Gowvt, of Gujarat Undertakings /
Depts. / Authorities and Govt. of Gujarat supported companies / undertakings /
organizations , including GIPCL for the last Five (05) years.

The above is true, as on date, to the best of my knowledge. Any breach/ false

statement in this regard shall account to disqualification of the Bid being submitted

herein.

Name of Firm

Signature of Bidder :

Seal of Company

Name of Bidder

Designation

Date
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SECTION - F
PRICE SCHEDULE

Rate Contract for providing services for “Bi-Annual Rate Contract (BRC) for operation
of 7 (Seven) numbers of pit less electronic weighbridges having 80T capacity” for
the period from 1/10/2018 to 30/09/2020 installed at plant site.

Price Bids of the techno-commercially qualified contractors shall be evaluated for
deciding the lowest Contractor and the lowest Contractor (L1) shall be decided on the
basis of the lowest quoted rate. Contractor shall quote the rate as per prevailing minimum
wages declared by ministry of labour & employment notification, Government of Gujarat
for plant end work, effective on the date of submission of on line Bid and for complying all
rules & regulations of Government of Gujarat from me to time.

The price bid should be submitted online only through the website:
https://www.nprocure.com. No physical submission of price bid will be entertained. The
contractor should submit price schedule in terms of per tonnes of weighment lignite/ as
per bid documents.

The lowest rate quoted by the technically accepted bidder shall be considered for
comparative evaluation and deciding L-1, the lowest bid.

Unit Rate in
Rs/tonne for
weighment  of

NS(r). ITEM lignite/Lime
) Stone/other
material/rubble
stone

1 | Rate Contract for providing services for “Bi-Annual Rate
Contract (BRC) for operation of 7 (Seven) numbers of pit less
electronic weighbridges having 80T capacity” for the period
from 1/10/2018 to 30/09/2020 installed at plant site.

Applicable GST

Total cost of weighment Rs/tonne

The rates shall include all labour cost, equipments, supervision, consumables, tools,
tackles and all taxes & duties (including of GST).

1. The evaluation of offers will be made on the basis of the lowest offer received.
The management reserves the right to accept or overlook or reject any lower rate
offered by the Contractor without assigning any reason thereof.

2. The Contractors are required to quote the rates strictly as per the terms and
conditions mentioned in bid. The conditional bid will not be entertained and shall
be summarily rejected.

3. Rate quoted shall remain valid for 90 days from the last date of submission of
online techno-commercial bid, which shall have to be extended unconditionally for
further maximum of period 30 days, as deemed fit by GIPCL.

4. GST and any other fresh imposition or variation in taxes or payable by the Bidder,
shall be reimbursed by GIPCL to the extent levies during the currency of the
contract, if applicable and directly related to the services rendered by the Bidder
under this contract.

Name of Firm
Signature of Contractor
Seal of Company
Name of Contractor
Designation

Date
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