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GUJARAT INDUSTRIES POWER COMPANY LIMITED 

(Surat Lignite Power Plant) 
AT & POST NANI NAROLI, TALUKA: MANGROL, DIST: SURAT, PIN 394110 (GUJARAT) 

Phone Nos.: EPABX (02629) 261063 to 261072, fax Nos.: (02629) 261112, 261080 

 
TENDER DOCUMENTS FOR; 
 

Surat Lignite Power Plant - 4X125 MW, Unit # I to IV:  
“Industrial Painting Works for various plant 

infrastructures & buildings at Surat Lignite Power Plant” 
 

 
Bid No.: SLPP/Civil/Painting/2019-20 

 

 

INSTRUCTIONS TO BIDDERS & CONDITIONS OF 

CONTRACT WITH SoR 
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NOTICE INVITING TENDER (NIT) 
TENDER NO.: SLPP/Civil/Industrial Painting/2019-20 

 

Name of work Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: 
Industrial Painting Works for various plant 
infrastructures & buildings at Surat Lignite Power Plant. 

Place of work Surat Lignite Power Plant, Village: Nani Naroli, Taluka: 
Mangrol, Dist.: Surat - 394110 (Gujarat). 

Quantity The successful Bidder will be awarded this contract 
involving total quantities of various items as mentioned 
against item descriptions in package wise BOQs. 

Contract period 15 Months (including monsoon season). 

EMD Rs. 27,000/- (Rupees Twenty Seven Thousand only) 
by Demand Draft payable at Mosali-Surat/Nani 
Naroli/Surat or Bank Guarantee in favor of GIPCL from 
approved Banks mentioned in this tender in 
subsequent clauses. 

Cost of tender document / tender 
fee 

Rs. 2,000/- (Rupees Two Thousand only) – Non 
refundable, by Demand Draft in favor of GIPCL 
payable at State Bank of India, Nani Naroli or by 
RTGS. 

Site Visit  Interested parties may carry out site visit to understand 
nature of work & site conditions before submission of 
bid. 

Availability of online e-Tender 
document 

On web site https://www.nprocure.com or 
https://gipcl.nprocure.com up to 29.04.2019, 16:30 hrs. 

Last date of online submission of 
offer 

29.04.2019 up to 17:00 hrs. on website: 
https://www.nprocure.com or https://gipcl.nprocure.com 

Submission of EMD, Tender fee 
and other supporting documents 
for technical Bid in physical form. 

On or before 02.05.2019, 16:00 hrs. during working 
days at office of Surat Lignite Power Plant, Nani Naroli, 
Dist. Surat. 

E-Reverse Auction E-Reverse Auction will be executed through website: 
https://e-auction.nprocure.com (Schedule will be 
intimated later on to eligible bidders). 

 
NOTES: 
 
1. Amendment / corrigendum of the tender document, forms, schedules, etc... may be 

done any time by the GIPCL during the period of publication of tender in the 
website. The Bidders are required to visit the website regularly till the last date & 
time of Bid submission.  

2.  GIPCL reserves the right to reject any or all the tenders without assigning any 
reason thereof. 

3. The Bidders are required to quote the rate strictly as per the terms and conditions 
mentioned in the tender document, adhering to technical specifications as well.  

4. The Bidders are required to submit their Bids online only through the website 
https://www.nprocure.com or https://gipcl.nprocure.com 

5. The EMD, Tender fee & other supporting documents are to be submitted in physical 
form only at the following address:- 

https://www.nprocure.com/
https://gipcl.nprocure.com/
https://www.nprocure.com/
https://gipcl.nprocure.com/
https://www.nprocure.com/
https://gipcl.nprocure.com/
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            General Manager (SLPP) 

Gujarat Industries Power Company Limited 
 Surat Lignite Power Plant 
 At Village: Nani Naroli, 
 Taluka: Mangrol, 
 Dist.:Surat-394 110, Gujarat. 
 Phone: (02629) 261063-72.  E-Mail: slppcivil@gipcl.com 
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 SECTION-A 
INSTRUCTIONS TO BIDDERS 

 
1.  PLANT SYNOPSIS 
 

Gujarat Industries Power Company Limited (GIPCL) (henceforth be named 
Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an 
installed capacity of 810 MW and 5 MW Solar Power Plant. Recently, GIPCL 
has also commissioned 112.40 MW Wind Energy Farms at various locations 
in Gujarat, 1 MWp Distributed Solar Power Plants, each at two locations in 
Gujarat viz. at Village: Amrol (Dist.: Anand) & at Village: Vastan, Dist.: Surat 
and 80 MW Solar Power Plant at Village: Charanka (Dist.: Mehsana). 
 
Surat Lignite Power Plant (SLPP) with four units of 125 MW capacity each is 
located at Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. 
GIPCL has also operating its own captive Lignite and Lime Stone Mines 
close to the Power Plant. The Power Plant is based on Circulating Fluidized 
Bed Combustion (CFBC) technology for the Boilers, where Lignite is burnt 
along with Lime Stone in the Combustor of the Boiler.  
 
Surat Lignite Power Plant (SLPP) is accessible by road from Kim and 
Kosamba, which are on Mumbai-Ahmedabad highway. From Kosamba, 
SLPP is around 32 KM, out of which 27 KM is part of the National & State 
Highway and balance 5 KM is District Road. From Kim, SLPP is around 18 
KM, out of which 13 KM is the State Highway and balance 5 KM is District 
Road. The nearest Broad Gauge Railway Line is at Kim, which is around 21 
KM from the SLPP. Surat is approximately 50 KM from the SLPP. Location 
Map for SLPP is as under. 
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The Company intends to award Contract for Industrial painting for plant 
infrastructures & buildings at Surat Lignite Power Plant and is therefore 
inviting open tenders online (through nProcure web site) from 
experienced & resourceful contractors. 

 
2. SCOPE OF WORK 
 

2.1 The scope of work covers painting of various plant infrastructures and 
buildings/sheds etc.. including cost of manpower, approved quality materials, 
tools, tackles, equipments, safety at work site.  

2.2 The detail scope of work is mentioned in clause no. 1 of enclosed Section-D 
(Special Conditions of Contract). 

2.3 The bid submitted by the bidder not covering the total scope of work and 
services as detailed out in the tender document shall be liable for rejection. 

2.4 Quantum of job mentioned against all items in the price bid are indicative only 
& may vary as per site requirement & not to be construed as maximum or 
guaranteed quantity.  

2.5 All the miscellaneous activities pertaining to specific work to be executed for 
satisfactory performance is in the scope of contractor in his quoted rates. 

 
3. GENERAL INSTRUCTIONS  
  

3.1 The Bidders who are interested in participating in the tender must read and 
comply with the instructions and the Terms & Conditions contained in the 
tender documents.  

3.2 The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any 
alteration, erasures or overwriting shall be liable to make the tender invalid 
unless the same is neatly carried out and attested over the full signature of 
Bidder. The decision of the Company to interpret the information and rates 
filled in by the Bidder shall be final and binding on the Bidder. 

3.3 The Bidders are requested to make themselves fully conversant with the 
General Conditions of Contract, Special Conditions of Contract, Technical 
Specifications, Site conditions, Quantity specified for each individual  
structures, Safety & Health Aspects and Norms to be observed etc. before 
submitting their bids so that no ambiguity arises in these respects subsequent 
to submission of the Bids. 

3.4 Before quoting the % above, equal or below SoR, the Bidder should go 
through the rate inclusions, specifications, scope of work etc. and get 
himself/herself fully conversant with them. The quoted price/rate should 
include cost of mobilization, legal compliances and cost to adhere to all Safety 
Norms as described in the tender. No relaxation or request for revision of 
quoted/accepted rates shall be entertained subsequent to the opening of Bid 
on account of mobilization or Safety costs. 

3.5 Bidder has to quote their % offer (above, equal or below) on total SoR amount 
of Price Bid and applicable GST which will be applicable for all the individual 
packages. Evaluation of tender will be done on gross total quoted amount. 

3.6 Bidder has to submit all the information as per required Bid document. Failure 
to furnish all the information as per required Bid documents or submission of a 
Bid containing deviations from the contractual terms and conditions, 
specifications and requirements, shall be rejected. 

3.7 The Bids shall be submitted within the time frames set out in the Notice 
Inviting Tender (‘NIT’) and Bids submitted thereafter shall not be accepted and 
considered.  

3.8 The tender documents shall not be transferable. 
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3.9 The Bidders are expected to examine all instructions, forms, terms & 
specifications in the Bid documents and to get fully acquainted themselves 
with all the conditions and matters which may affect the subject matter of the 
work/tender or the cost thereof. If any Bidder finds any discrepancies or 
omissions in the specifications and documents or any doubt in true meaning 
or interpretation of any part, he shall seek necessary clarifications in writing or 
during site visit if required. 

3.10 Conditional offers shall not be considered and liable to be rejected. 
3.11 The Company reserves the right to extend the deadlines for submission of the 

Bids by giving amendments.  
3.12 Site visit will be organized by the Company as per details given in NIT (Notice 

Inviting Tender) at GIPCL - SLPP. Interested parties may carry out site visit to 
understand nature of work & site conditions. Site visit may be carried out 
before submission of bid with prior intimation to GIPCL.     

3.13 During evaluation of Bids the Company may, at its discretion ask the Bidder 
(s) for clarification of their Bid. The request for clarification and the response 
shall be in writing and no change in prices or substance of the Bid shall be 
sought, offered or permitted. 

3.14 The Company reserves the right to amend/ modify the Bidding documents at 
any time prior to the deadline for submission of Bids, either at its own 
discretion or in response to the clarification requested by a prospective 
Bidder. In such case, the Company may in its discretion extend the deadline 
for submission of Bids in order to facilitate the prospective Bidders for 
incorporating the effect of the amendment in their Bids. 

3.15 The Bidders shall bear all costs and expenses associated with the preparation 
and submission of their respective Bids, to attend site visits, meetings or 
conferences, if any, including any pre award discussion with the successful 
Bidder, technical and other presentations etc. and the Company shall not be 
liable for any expense thereof.  

3.16 If the successful Bidder is a joint venture, formed of two or more companies, 
the Bidder along with the partners shall accept joint and several 
responsibilities and liabilities for all obligations under the Contract. 

3.17 Timely and satisfactory completion of the work and strict adherence to the 
allotted time frames for jobs shall be the essence of the contract. 

3.18 The Company reserves the right to qualify/disqualify any applicant without 
assigning any reason.  

3.19 The Bidder shall be disqualified if any untrue statement or misrepresentation 
is made in the Bid forms, attachments and other supporting documents 
submitted by the Bidder. 

3.20 GIPCL reserves the right to opt for e-Reverse Auction of the subject 
work at the sole discretion of GIPCL.   

3.21 To participate in e-Reverse Auction, bidders have to register on 
nProcure’s e-Auction Portal: https://e-auction.nprocure.com. 

3.22 After e-Reverse Auction process, L1 bidder shall be decided on lowest 
offered rate amongst other bidders during specified e-Reverse Auction 
process. 
 

4. PLANT VISIT 
 

It is perquisite and necessary for all interested bidders to visit the Surat 
Lignite Power Plant (SLPP) after downloading the tender copy from website: 
https://www.nprocure.com or https://gipcl.nprocure.com or www.gipcl.com to 
understand the actual working conditions, compliance related to labour, 
safety etc… before submitting their offer. Failing which, any consequential 
liabilities arising will be to bidder’s account. The Bidders shall examine the site 

https://e-auction.nprocure.com/
https://www.nprocure.com/
https://gipcl.nprocure.com/
http://www.gipcl.com/
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of works and its surroundings at his/her own responsibility. The bidders shall collect 
information that may be necessary for preparing the Bid and entering into a 
contract. All costs and liabilities arising out of the site visit shall be at Bidder’s 
account. 
 
The Bidder is deemed to have examined and understood the tender document, 
obtained his/her own information in all matters whatsoever that might affect the 
carrying out the works expressly mentioned or works which may have to be carried 
out to fulfill his/her contractual obligation within the scheduled rates and to have 
satisfied himself/herself to the sufficiency for his/her offer. 
 
The submission of tender by a contractor implies that he has read these 
instructions, conditions of the contract etc. and has himself/herself aware of the 
scope, nature of works & specifications of the works to be done. GIPCL will not, 
therefore after acceptance of contractor’s rate, pay any extra charges for any other 
reason in case the contractor is found later on to have misjudged the site 
conditions. 

 
Any error in description or quantity or omission in the contract document shall not 
vitiate the contract or release the contractor from executing the work comprised in 
the contract according to scope of works, magnitude of the works, requirement of 
materials, equipment, tools & tackles, labour, etc. Contractor has to complete the 
work in accordance with the contract documents irrespective of any defects, 
omissions or errors that may be found in the contract documents. 
 
BIDDER shall inspect the site, examine and obtain all information required and 
satisfy himself/herself regarding matters such as access to site, communication, 
transport, working condition including constraint of work place, height of 
structure/building, quantity assessment of individual structures/buildings, quantum 
of dusting, running equipment, importance of work, round the clock working 
conditions, safety requirements, right of way, weather conditions, high flood level in 
River, flow of water during monsoon/dry season in the River/Nallah, the type and 
number of equipment, scaffolding materials and facilities required for the 
satisfactory completion of work, the quantity of various items of the  work, the 
availability of local labour, availability and rates of material, local working conditions, 
uncertainties of weather, obstructions and hindrances that may arise, etc which 
may affect the work or cost thereof, before submission of his/their Bid. Ignorance of 
site conditions shall not be accepted by the GIPCL as basis for any claim for 
compensation. The submission of a Bid by the BIDDER will be construed as 
evidence that such an examination was made. Any later claims / disputes in regard 
to rates quoted shall not be entertained or considered by the GIPCL. 
 
The rates quoted by BIDDER shall be based on his own knowledge and judgment 
of the conditions and hazards involved and shall not be based on any 
representations of the Engineer. 

 

5. ELIGIBILITY CRITERIA (PHYSICAL ATTESTED COPIES OF 
SUPPORTING DOCUMENTS MUST BE SUBMITTED FOR 
EACH OF FOLLOWING ELIGIBILITY CRITERIA)    

 
The following criteria will be adopted for qualifying the Bidders for consideration of 
the Bid for the further proceeding. 
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5.1 Bidder should possess minimum Three years of experience out of last five years 
(as per following Cl. No.5.2) in similar nature of painting jobs in Power Plants / 
Process Industries / Corporation / Corporate Sectors / Institutes / Townships and should 

enclose proof of the same. Bidder shall submit necessary evidence for the same 
like attested copies of work orders along with work completion certificates from 
clients. The work completion certificate shall comprise of order value and executed 
value. Bidders should have executed the work directly. The work executed as a 
sub-contractor or subletting agency shall not be taken in to consideration. 
Note: For evaluation of the bid the executed value mentioned in the work 
completion certificate will be considered. 
 

5.2 Bidder should produce evidence of having experience of successfully completed 
similar works (as per above clause no. 5.1) as defined hereunder during last five 
years ending last day of the month previous to the one in which tender is invited, 
satisfactory progress of ongoing works etc. secured from clients along with certified 
copies of documentary evidence preferably photo copies of work experience 
certificates. The experience should be either of the following: 

  
a. One similar completed/executed work each costing not less than Rs. 21.59 

Lakh. 
OR 

b. Two similar completed/executed work each costing not less than Rs. 13.50 
Lakh. 

OR 
c. Three similar completed/executed work each costing not less than Rs. 

10.80 Lakh. 
 
Bidder should specifically mention fulfilling of above criteria in his offer along with 
details of work orders & work completion certificates issued by clients. 

5.3 Bidder shall have to submit satisfactory work completion certificate from the client. 
Experience as a sub-contractor will not be allowed and Price Bid of such Bidders 
will be rejected. 

5.4 Tender fee: The tender fee shall be accompanied in form of Demand Draft or RTGS 
as described in subsequent clause no. 8. 

5.5 EMD: The EMD shall be accompanied in the form of DD or Bank Guarantee given 
by Bank as described in subsequent clause no. 8. 

5.6 Bidder should have separate Employees Provident Fund code number towards 
registration of firm with RPF commissioner. 

5.7 Attested copies of relevant documents duly signed & seal on each & every page 
shall be submitted. The above documents will be analyzed and after satisfaction, 
the Price Bids of qualified will be open. GIPCL may verify the documents, 
experience certificates issued by concern authority. After opening of technical Bid, if 
any required attested documents found missing in the Technical Bid submitted by 
the Bidder, the tender inviting authority may inform to that Bidder only once by E-
mail to submit the missing required documents within stipulated time limit. If 
Bidder/Bidders fail to submit within stipulated time, their Bid will be declared 
technically disqualified and no further correspondence will be entertained. 

5.8 Bidder should have minimum annual turnover of Rs. 8.10 Lakh for last three 
financial years (2015-16, 2016-17 and 2017-18). Bidder shall furnish annual 
audited financial statement duly certified by Chartered Accountant for the last three 
financial years to demonstrate the financial healthiness of the company. The 
balance Sheet must be in the name of the company. Any type of MOU for this 
purpose will not be entertained.  
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Note: In case, the annual turnover is less than the statutory guideline which does 
not require audit, the bidder shall submit the turnover certificate from Chartered 
Accountant. 

5.9 Certificate from certified chartered accountant’s is to be submitted regarding 
the Net worth at the end of the last financial year which should be positive. 

5.10 The Bidder has to submit INCOME TAX Permanent Account Number (PAN), 
TIN/VAT no. of the firm. Copies of the same shall be submitted.  

5.11 Bidder has to submit GSTIN number. Copy of the same shall be submitted. 
5.12 In case Bidder is a joint venture company since last seven years, the above 

requirements/credential of Joint Venture Company / Parent companies shall be 
considered. 

5.13 Entire tender document shall be submitted duly signed & stamped by bidder on 
each page as a token of having acceptance of all terms & conditions, specifications, 
scope etc of tender document.  
 

5.14  ADDITIONAL PRE QUALIFICATION CRITERIA 
  

1. If Bidder or its Partner(s) or Director(s) is /are/was in any Litigation(s), Court 
Case(s) or Arbitration(s), either completed or under progress during last five(5) 
years or Black Listed / Deregistered / Stopped or banned from dealing in the past 
by any Govt. of Gujarat Undertakings / Depts. / Authorities and Govt. of Gujarat 
supported companies / undertakings / organizations, Bid of that party will be liable 
to be rejected. Bidder agrees and undertakes to accept decision of GIPCL in this 
regards as final and binding on the Bidder without any demur and that no further 
correspondence shall be done in this regard at any stage. 
 

2. Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of 
Safety Laws and Regulations” as per Performa Annexure-G & Annexure-H under 
Section-F. 
 
a. If any Fatal Accident / Violation of any safety law(s) / Rule(s) is / are found 

during the preceding Three (3) years, Bid of that party will be liable to be 
rejected. Bidder agrees and undertakes to accept decision of GIPCL in this 
regards as final and binding on the Bidder without any demur and that no further 
correspondence shall be done in this regard at any stage. 
 

b. If any of the details submitted in the prescribed Annexure / Form to the Bid 
is/are found to be false, incorrect at any time in future, then the Contract 
awarded to that Bidder / Contractor shall be liable to be terminated forthwith 
without any notice / correspondence and Bidder agrees and undertakes to 
accept decision of GIPCL in this regards as final and binding on the Bidder 
without any demur and that no further correspondence shall be done in this 
regard at any stage. Further, Performance / Security Deposit will also be liable 
to be forfeited. Any dues to GIPCL from the Bidder / Contractor shall be 
recovered from the pending bills or any other dues payable to the Bidder / 
Contractor, if any or otherwise through any other recourse available under the 
Laws. 

 
The Bidder shall submit all the evidences, documents, attested copies of work 
orders & work completion certificates etc… as a proof with EMD & Tender Fee and 
also provide the requisite details online for meeting the prequalification 
requirements. GIPCL will verify the experience, performance, capability & strength 
of Bidders, independently for executing the job. GIPCL may visit the site & consult 
the owner of the industry/property where similar job is executed by Bidder. GIPCL 
reserves the right to accept/split/cancel/reject any/all Bids without assigning any 
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reason thereof. The tenders of qualified Bidder/Bidders shall only be considered for 
further evaluation.    
 

6. SITE VISIT 
 

Site visit will be arranged at Surat Lignite Power Plant as per details given in the 
NIT (Notice Inviting Tender). It is perquisite and necessary for all interested 
bidders to carry out site visit or bidder may send their authorized 
representative along with authorization letter for site visit before submission 
of bid. It is necessary to carry out site visit to understood in detail regarding actual 
working conditions, nature of work, height of structure to be painted, scope of work 
with respect to estimated requirements of manpower, tools & tackles, safety 
requirements, supervisors, statutory & legal requirements, to understand, resource 
& equipment requirements, approaches, running equipments, etc. Site visit may be 
carried out before submission of bid with prior intimation to GIPCL.  
 

7. LANGUAGE OF BID 
 

The Bid prepared by the Bidder, and all correspondence and documents relating to 
the Bid exchanged by the Bidder and the Company, shall be written in the English 
language. Any printed literature furnished by the Bidder, written in another language 
shall be accompanied by an English translation for the purpose of interpretation of 
the Bid. 

 
8. EARNEST MONEY DEPOSIT (EMD) AND TENDER FEE 
           

8.1    An EMD of Rs. 27,000/- (Rupees Twenty Seven Thousand only) and Non-
refundable Tender fee Rs. 2,000/- (Rupees Two Thousand only) shall 
accompany with Bid.  

 
The EMD shall be in the form of a crossed bank Demand Draft in favor of 
Gujarat Industries Power Co. Ltd. as per following details: 
 
Bank for EMD DD   Payable at : 
1. Bank of Baroda   Mosali, Dist: Surat 
2. State Bank of India Nani Naroli, Branch Code: 13423 
3. Any Nationalized banks  Surat 
 
The Tender fee shall be in the form of a crossed bank Demand Draft in favor 
of Gujarat Industries Power Co. Ltd. or RTGS as per following details: 
 
Bank for Tender fee DD  Payable at : 
State Bank of India Nani Naroli, Branch Code: 13423 
 
RTGS detail for Tender fee: 
1 Name of account holder: Gujarat Industries Power Co. Ltd. 
2 A/c. No.: 33514692834 
3 Name of Bank: State Bank of India 
4 Bank address: Utility Building, Nani Naroli, Ta. Mangrol, Dist. Surat. Pin 

394110. 
5 IFSC code: SBIN0013423  
6 MICR code: 394002513  

OR for EMD 
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8.2 The EMD, in alternative, may be submitted in the form of irrevocable Bank 
Guarantee in favor of Gujarat Industries Power Company Limited from any 
Nationalized Bank including Public Sector bank-IDBI Ltd or AXIS Bank, 
HDFC Bank, ICICI Bank or Kotak Mahindra bank, Yes Bank, Ratnakar 
Bank, IndusInd Bank, Karur Vysya Bank, DCB Bank, ING Vyasya Bank or 
The Kalupur Commercial Co-operative Bank Ltd, Rajkot Nagrik Sahakari 
Bank Ltd, The Ahmedabad Mercantile Co-operative bank Ltd, The Mehsana 
Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank Ltd as per 
Performa of BG enclosed with this e-tender under Section-F. 

8.3 In case EMD is paid in the form of BG, the same shall be valid for a period 
of 180 days after the due date for submission of the bid   

8.4 The EMD of the successful bidder will be returned after payment of Security 
Deposit by successful bidder.  

8.5 The earnest money deposit paid in the form of demand draft will be 
refunded to the unsuccessful BIDDER as soon as the tender is finalized.  

8.6 Any bid not accompanied with EMD and Tender fee will be rejected.  Tender 
fees and EMD should be submitted in physical form directly to GIPCL as per 
Clause 6.9. 

8.7 No interest shall be payable on EMD. 
8.8 The EMD will be forfeited if the BIDDER (i) withdraws his tender after 

acceptance or (ii) withdraws his tender before the validity date of the tender. 
8.9 SCHEDULE OF EMD & TENDER FEES 

 

EMD &Tender fee and other 
documents to be submitted 
in physical form within 
three working days after 
due date of closing of the 
tender 

Address for Submission: 
General Manager (SLPP) 
GUJARAT INDUSTRIES POWER CO. LTD., 
(Surat Lignite Power Plant) 
Village: Nani Naroli,  
Taluka: Mangrol,  
District: Surat. PIN: 394 110, Gujarat. Phone : 02629-
261063  

 
9. SUBMISSION OF BIDS 
 

A: MODE OF SUBMISSION 
The bids shall be submitted online at the https://www.nprocure.com or 
https://gipcl.nprocure.com within the dates specified in the NIT along with the 
details of tender fees, EMD in two parts as under: 
 
(a) Pre qualification and Techno-commercial Bid without price. 
(b) Price Bid. 

 

Note: Tender fee & EMD with other supporting documents 
shall be submitted in physical form within three working 
days after due date of closing of the tender. 

 
(a) Pre qualification and Techno-commercial Bid without price: 
 
The tender document duly signed in all pages without price bid along with techno-
commercial deviations, if any, shall accompany the bid. The following Information 
shall be provided in the techno commercial bid: 
 
1. Qualification and experience of Site-in-charge. 
2. Schedule of deviation (Annexure-F) Technical as well as commercial, if any. 

https://www.nprocure.com/
https://gipcl.nprocure.com/
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3. Qualification & experience of Supervisors/Engineers. 
 
The following supporting documents shall also be submitted along with EMD & 
Tender Fee in physical form: 
 
1. The tender documents dully signed in all pages without price bid along with 

techno-commercial deviations, if any. 
2. Proof of experience meeting the minimum eligibility criteria 
3. Performance certificate issued by clients. 
4. Previous work order copies. 
5. Details of present work order (if any) 
6. Turn over for the last three years, audited annual accounts/financial 

statements i.e. profit and loss account and balance sheet duly certified by a 
practicing CA will be required. 

7. P.F. Number and Allotment Letter. 
8. PAN Number. 
9. GSTIN number/certificate copy. 
10. Declaration-cum-Undertaking for Compliance of Safety Laws & Regulations 

and Contractual Disputes / Litigations as per Performa Annexure-G & 
Annexure-H under Section-F. 
 

(b) Price Bid: 
 

1. Percentage Rate Price Bid shall be submitted online only. 
 

     Note: Offered percentage rate (service charge) on GIPCL’s total estimated 
SoR value shall includes cost of all manpower, approved quality materials, 
equipments, consumables, tools & tackles, scaffolding, Safety, legal & 
statutory compliance, mobilization-demobilization, all taxes & duties, other 
than GST. Bidder shall quote applicable GST separately in online price bid. 

 
2. The rates shall be firm for entire contract period and also during extension, if 

required and shall not be subject to any escalation in price, idle charges for 
labour, machinery, overhead expenses etc. There will not be any 
escalation/compensation to the contractor against any revision in MWR 
(Minimum Wage Rates) and revision in painting materials prices.  

3. Contractor shall not pay less than the Minimum Wages notified by the 
Government from time to time to his/her employees of corresponding 
category. 

4. Contractor shall at his/her expense comply with all labour and industrial laws and 
such other acts and status as may be applicable to this contract in respect to pay 
etc. On account of any default in respect of all liabilities and in case of non 
compliance of the above, the company can withhold their payments till all legal 
liabilities are discharged. 

5. Contractor shall deploy labour/workers & supervisors in sufficient numbers and 
quality to ensure workmanship of the degree specified in this contract and to the 
satisfaction of the Company. 

6. Bidder shall have to quote their service charge on estimated cost in the 
form of %age. i.e. “At Estimated Value OR %age below the estimated value 
OR %age above the estimated value in online Price Bid only. Bidder shall 
quote applicable GST separately in online price bid.  

7. Online quoted amount by bidder shall include applicable GST. Total amount will 
be derived by considering bidder’s online quoted total amount with service 
charge and quoted GST as per prevailing rates as declared by Central/State 
Government. Any statutory changes in taxes & duties will be to GIPCL’s account. 
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In case of any reduction and/or removal of taxes, the same shall be passed on to 
GIPCL. 

8. The quantities shown in the SoR (Section-E) are approximate for the contract 
period and may vary as per job requirement. 

9. The Bidder shall fill the Bid documents with utmost care in consonance with the 
instructions contained in the Bid documents. 

 
(c) E-Reverse Auction: 

 
1) GIPCL reserves the right to opt for e-Reverse Auction for the subject tender at 

sole discretion of GIPCL.   
2) E-Reverse Auction will be conducted on nProcure’s e-Auction Portal: https://e-

auction.nprocure.com 
3) For conducting e-Reverse Auction, lowest 50% out of total eligible Bidders 

(rounded to the next higher whole number) or up to 03 (three) nos. of eligible 
bidders L1 to L3 (whichever is higher) will be invited. 

4) Original L1 price (including GST) will be declared through nProcure’s e-Auction 
Portal: https://e-auction.nprocure.com to start e-Reverse auction process and 
final received lowest auction price in the value by e-Reverse auction process 
will be the final L1 price.  

5) Minimum decremental value for the e-Reverse auction will be set by GIPCL 
prior to start of e-Reverse auction and this will be applicable during each 
reverse bid hit. 

6) Duration for the e-Reverse auction will be 30 Minutes with a provision of 
extensions for further 15 Minutes at every single reverse bid received during 
the last 05 minutes, till there is no further reverse bid entry (hit) by the 
participating Bidders. 

7) Evaluation of tender will be done on gross total quoted amount with GST. 
8) After e-Reverse Auction process, final L1 bidder shall be decided on lowest 

offered rate amongst other bidders during specified e-Reverse Auction 
process. 

9) After e-Reverse Auction process, the original rates quoted by the final L1 
bidder for individual items/packages shall be reduced proportionately based on 
total % reduction from their original quoted gross price v/s price derived after e-
reverse auction, keeping GST percentage (%) rate same as originally quoted 
by final L1 bidder.  

10) Prorata reduction will be applied in the quoted rates for all the items of SoR 
after price discovery through e-Reverse Auction. 

 
B: METHOD OF TENDERING/SIGNATURE ON BIDS 

 
(i) The Bid must contain the postal address like name, residence and place of 

business of the person or persons submitting the Bid and must be signed and 
sealed by the Bidder with his usual signature. The name of all persons signing 
the documents shall also be typed or printed below the signature on each 
page. 

(ii) Bid by a joint venture/partnership firm must be furnished with full names of all 
partners and be signed with the partnership name, followed by the signature 
and designation of one of the authorized partners or other authorized 
representative(s). A certified copy of the power of attorney authorizing such 
partner or representative shall also be submitted.  

(iii) Bids by a Corporation/Company must be signed with the legal name of the 
Corporation/Company i.e by the President/Managing Director/Secretary or 
other person or persons authorized to Bid on behalf of such 

https://e-auction.nprocure.com/
https://e-auction.nprocure.com/
https://e-auction.nprocure.com/
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Corporation/Company. A certified copy of the board resolution/power of 
attorney authorizing such partner or representative shall also be submitted.  

(iv) The Bidder's name stated on the proposal shall be the exact legal name of the 
firm. 

(v) Erasures or other changes in the Bid Documents shall be initialed by the 
person signing the Bid. 

(vi) Bids not conforming to the above requirements of signing shall be disqualified. 
 
10. MODIFICATION AND WITHDRAWAL OF BIDS 
 

a. The Bidder may modify or withdraw the bid prior to the deadline prescribed for 
submission of bids. 

b. No Bid shall be modified subsequent to the deadline for submission of Bids. 
c. No Bid shall be withdrawn in the interval between the deadline for submission of 

Bids and the expiration of the period of bid validity. 
 

11. POLICY FOR BIDS UNDER CONSIDERATION 
 

a. Bid shall be deemed to be under consideration immediately after opening of the 
bid and till official intimation of award/rejection made by the Company to the 
Bidders.  

b. While the Bids are under consideration, Bidders and / or their representative or 
other interested parties are advised to refrain from contacting by any means, the 
Company. The Engineer, if necessary, will obtain clarifications on the Bids by 
requesting for such information from any or all the Bidders, in writing as may be 
necessary. The Bidder will not be permitted to change the price or substance of 
the Bid after the Bid has been opened. 
 

12. EFFECT AND VALIDITY OF THE BID 
 

a. The Bid should be kept valid for acceptance for a period of one hundred and 
eighty (180) calendar days from the last date of submission of Bids. 

b. The submission of any Bid along with the required documents and 
specifications shall constitute an agreement that the Bidder shall have no cause 
of action or claim, against the Company for rejection of his Bid. The Company 
shall always be at liberty to reject or accept any Bid or Bids at his sole discretion 
and any action will not be called into question and the Bidder shall have no 
claim in that regard against the GIPCL. 
 

13. OPENING OF BIDS 
 

13.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the case 
may be, in presence of Bidder's representatives whenever such a procedure 
has been specified. Otherwise the tender will be opened by the authorized 
officers of GIPCL. 

 
13.2 Preliminary Examination: 
 
13.2.1 The Company will examine the Bids for any computational errors, for 

sureties furnished by bidder, for authentication of documents submitted and 
completeness of the Bids. 

13.2.2 Arithmetical errors will be rectified on the following basis:  
 
(a) If there is a discrepancy between the unit price and the total price that is 

obtained by multiplying the unit price and quantity, the unit price shall 
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prevail and the total price will be corrected & will be binding to the 
bidders. 

(b) If there is a discrepancy between the Total Bid Amount and the sum of 
total prices, the sum of total prices shall prevail and the Total Bid 
Amount will be corrected & will be binding to the bidders. 

 
14. EVALUATION & COMPARISON OF BIDS 
 

14.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the 
lowest evaluated Bid in conformity with the specifications of the tender 
documents. 

14.2 The Technical Bids will be examined for minor matters regarding qualification 
of bids. Subsequent to correspondence with the respective bidders, the 
decision of Tender Committee will be final. 

14.3 All responses to requests for clarifications shall be in writing and shall be 
presented to the Company through e-mail or in a sealed envelope on or 
before the given date requested by the Company. If the Technical 
clarifications sought by the Company do not reach the Company on or before 
due date, the Bid will be rejected. 

14.4 The comparison of all the Bids shall be carried out with reference to the 
scope of work as per the technical specification. Any deviation/omission shall 
be evaluated at highest quoted price of the deviation/omission quoted by any 
of the Bidder. In case a separate price (for omission) is not given by any 
other Bidder, a reasonable price of the same shall be taken & the same shall 
be binding to the Bidders. 

14.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par. 
The loading shall be carried out at an interest rate of 2% above PLR of SBI. 

14.6 A Bid to be substantially responsive shall be one which on evaluation 
confirms to all the terms, conditions and specifications of the Bid documents 
without any material deviation or reservation.  

14.7 For the above referred purpose, a ‘material deviation’ shall be one which: 
 
(a) Which affects in any substantial way the scope, quality or performance of 

the contract, or 
(b) Which limits in any substantial way and in a manner inconsistent with the 

Bid documents, GIPCL’s right or the Bidder’s obligations, under the 
contract, or 

(c) Whose rectification would affect unfairly the competitive position of other 
Bidders presenting substantially responsive Bids. 

 
15.       RIGHT OF REJECTION OF TENDERS 

 
15.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding 

process and reject all Bids at any time prior to award of contract, without 
thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders regarding the same. 

15.2 Any Tender without EMD and Tender fee will be treated as non responsive 
and shall be rejected at the outset & no further correspondence shall be 
entertained regarding this. 

15.3 GIPCL reserves the right to debar any Bidder from participation in future Bids 
if such Bidder has quoted an abnormally low rate in the Bid document/price 
Bid. 
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16. AWARD OF CONTRACT 
  

16.1 GIPCL will award the contract to that bidder whose quotation has been 
determined to be substantially responsive and evaluated as the lowest 
quotation in conformity with the requirements of the specifications and 
documents contained herein, provided further that the bidder is determined 
and evaluated to be qualified to perform the contract satisfactorily. 

16.2 The successful bidder shall be intimated of his selection through the Letter of 
Intent or Letter of Award/ Work Order which shall be sent to him through e-
mail, courier, fax or registered mail. 

 
17. CONTRACT PERIOD 
 

17.1 The contract will be for a period of 15 (fifteen) months (including monsoon 
season) as stated in the Special Conditions of Contract (‘Contract Period’). 

17.2 GIPCL reserve the right to short close the contract any time by giving one 
month notice period without assigning any reason. 

17.3 GIPCL reserves the right to extend the Contract Period appropriately (if given 
scope of work not completed) on the same rates, terms and conditions without 
any price escalation and entering into any new contract.  

 
18. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 
 

As a Contract Security, the successful Bidder, to whom the work is awarded, shall 
be required to furnish a Performance Bank Guarantee (PBG)/Contract security 
deposit in favour of Gujarat Industries Power Company Limited for guarantee 
amount at ten percent (10%) of the “Contract Price” from any Nationalized Bank 
including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank or 
Kotak Mahindra bank, Yes Bank, Ratnakar Bank, IndusInd Bank, Karur Vysya 
Bank, DCB Bank, ING Vyasya Bank or The Kalupur Commercial Co-operative Bank 
Ltd, Rajkot Nagrik Sahakari Bank Ltd, The Ahmedabad Mercantile Co-operative 
bank Ltd, The Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank 
Ltd in the format attached in SECTION-F, and it shall guarantee the faithful 
performance of the 'Contract' in accordance with the terms and conditions specified 
in these documents and specifications.  
 
Contract security deposit shall be submitted strictly within twenty one days from the 
date of LoI or work order, whichever is earlier. The guarantee shall be valid up to 
defect liability period of twelve months from the contract completion date. The 
Guarantee amount shall be payable to the Company in Bidder's home currency 
without any condition whatsoever. 
 
The Performance Bank Guarantee (initial security deposit) will be returned to the 
Vendor/Contractor without any interest at the end of the ‘Defect Liability Period' 
after completion of contract and on fulfilling contractual obligations throughout this 
period. However, any delay in submission of initial SD will result in equivalent late 
release of entire SD after guarantee period. 

 
19. ASSIGNMENT AND SUB-LETTING 

 
The Contractor shall not directly or indirectly assign or sub-let total/any part of the 
contract to any other party or agency. 
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20. CONTRACTOR’S OBLIGATIONS 
 

   A: DEPLOYMENT & RESPONSIBILITY OF MANPOWER 
(i) The Contractor shall deploy suitably qualified and sufficient manpower for 

timely & satisfactorily execution of the works under the contract. 
(ii) The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled 

manpower separately to properly complete the job in given/scheduled time. 
(iii) The Contractor shall depute its own workmen/labor with proper identification to 

enter the plant premises after ensuring that the jobs are scheduled. 
(iv) At the time of deploying manpower, the Contractor shall strictly comply all the 

applicable labor laws/Acts norms including but not restricted to the age of the 
workers, women workers and shall also ensure that a police verification, 
security check, pre-employment medical fitness check-ups & induction safety 
training for all the workmen/labor engaged at the GIPCL site is done and 
necessary documents regarding the same shall be submitted to the GIPCL’s 
authorized representative/officer-in-charge. Any default in complying with the 
same or any misrepresentation regarding compliance of the same shall compel 
GIPCL to initiate appropriate civil or criminal proceedings regarding the same.  

(v) The Contractor shall also comply with the safety requirements and provide his 
workmen/labor with proper healthy safety equipments like but not limited to 
safety helmets, safety belt, fall arrestors, masks, gum boots, a uniform and 
other necessary PPEs for properly undertaking the operations involved under 
this contract. Damaged, unfit and/or deteriorated safety PPEs shall be replaced 
immediately with new approved standard PPE. Following are also to be issued:  

a) Safety shoes (standard approved ISI make) 

b) Safety helmet (standard approved ISI make in yellow colour only) 

c) Safety Goggles / face shield. 

d) Ear plug / Ear muff. 

e) Hand gloves like electrical hand gloves / cotton hand gloves / 

Chemical hand gloves. 

f) Full body double harness Safety belt. 
(vi) Contractor shall nominate /authorize senior experienced person in writing as 

site-in-charge to co-ordinate with GIPCL engineer and who shall bear overall 
responsibility for performance of the contract. Such person shall remain always 
available at site or site office allotted to the contractor at SLPP site. Contractor 
has to submit the authority letter and documentary proof for the same.  

(vii) The Contractor shall appoint independent supervisors who shall co-ordinate 
with concern GIPCL’s department Engineer-In-Charge for daily entrusted job. 
They have to maintain daily records dully signed for the works carried out and 
duly certified by Engineer-In-Charge. The Contractor in co-ordination with the 
Engineer-In-Charge shall ensure the availability of adequate manpower to carry 
out the job satisfactorily on a daily basis. As per the instruction of Engineer-In-
Charge they have to allot the work and execute the same in specified time limit. 

(viii) During execution of the works, one or more jobs may be required to be done 
simultaneously and the Contractor shall mobilize additional resources 
accordingly. Contractor shall responsible to carry out work as per schedule of 
work planning to complete scope of work in given contract period. 

(ix) During emergency or similar situations the Contractor shall be required to 
mobilize resources as per need within the period of 04 hours as directed by 
GIPCL. If the contractor fails to mobilize sufficient manpower to complete the 
job in time, GIPCL will execute the job through other agency at the risk and 
cost of the contractor with 15% supervision charges & the same will be 
recovered from the Contractor’s bill. 
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(x) Important Note: Whenever any of the Unit at SLPP remains under outage 
due to any reason and require emergency painting work, the contractor 
shall mobilize sufficient work force at site within a period of twelve hours 
from the time of intimation to the site-in-charge or via mail to your office. 

(xi) During working in high risk area like hot lines of steam/water/oil, boiler 
combustor, cyclones, penthouse, etc the workman must wear a suitable safety 
apron, safety belt, safety hand gloves & goggles. It is the contractor’s/his 
supervisor’s responsibilities to ensure it without fail. 

(xii) During unit overhauling, the contractor has to enhance the site manpower as 
per the requirement to ensure the timely completion of work (During 
overhauling period quantum of work increases substantially). For this, 
enhanced work shall be completed by deploying additional manpower with 
separate supervisor. Payment will be made on item rate basis only. The work 
during the overhauling period is to be carried out round the clock. Contractor 
should mobilize sufficient number of manpower and execute the work in all 
shifts with independent manpower. Contractor should not continue the same 
manpower for more than 12 hours.   

 
   B: TOOLS & TACKLES:  

(i) All tools and tackles required to execute the contract are in the scope of the 
contractor. The contractor should ensure that tools and tackles are in healthy & 
working condition. All consumable items would be in the scope of the 
contractor. 
Note: If work is suffered due to want of sufficient manpower, tools & 
tackles, vehicles, equipments and/or required consumables/materials 
then 25% of the total job cost will be levied as a penalty for each and 
every instance. 

(ii) For proper execution of the work as per the scope, the contractor is required to 
maintain sufficient quantity of tools & tackles, equipments, scaffolding materials 
in good working condition at site as per day to day work load and emergency 
situations to complete the work in stipulated time. 

(iii) In case of breakdown of equipment, the contractor should work round the clock 
for putting back the area in service immediately within minimum time. In case of 
any emergency arising during night hours the contractor should be in a position 
to mobilize the manpower immediately within minimum time.  

(iv) Arrangement for lighting at the work spot has to be made by the contractor. He 
has to arrange all lighting equipment such as power cable, hand lamps. The 
contractor has to take prior approval for taking electrical power supply. The 
contractor should keep hand lamps of 24Volt for confined space and sufficient 
quantity of 240 Volt halogen lamp for other area ensuring safety at work place  

(v) Pin sockets of IS standards should be used for all connections. For any 
accident take place & any damage to the equipment and/or injury to human due 
to carelessness in loose connection, contractors will be held responsible & 
liable for any recovery/actions. 

 
21. CLARIFICATION OF BIDDING DOCUMENTS 
 

If any Bidder requires any further information or clarification in  the Bidding 
Documents, may notify the Company  before one week of last date of submission of 
online Bid, in writing or by E-mail at the GIPCL's mailing address 
slppcivil@gipcl.com as indicated in the 'Invitation to Bids'.  The GIPCL's response 
(including an explanation of the query) will be sent in writing or by E-mail to all 
prospective Bidders who have received the Bidding Documents. 

 
 

mailto:slppcivil@gipcl.com
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22. TIME SCHEDULE 
  
 The basic considerations and the essence of the 'Contract' shall be the strict 

adherence to the time schedule for performing the specified 'Works'. 
 
23. UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND 

SPECIFICATIONS 
 
The Bidder is required to carefully examine the specifications and documents, all 
the conditions and matters work wise & cost wise. If any Bidder finds any 
discrepancies or omissions in the specifications and documents or is in doubt for 
any meaning of any part, he shall request in writing for an interpretation/ clarification 
to the GIPCL or during site visit. All such interpretations and clarifications shall form 
a part of the Bid documents.  

 
24. PAYMENTS 
 

All the payments against the work order shall be in Indian currency and payable 
through cheque only. However, RTGS system of online payment is also in 
operation and will be applicable based on submission of required documents. 

 
25. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID 
 

a. The schedule of rates shall be read in conjunction with Instructions to Bidders, 
General conditions of contract, Special conditions of contract and Technical 
specifications. 

b. The quantities given in the schedule of rates are estimated and payment will be 
made as per actual work carried out as per the rates of work order. 

c. The method of measurement of completed work for payment shall be in accordance 
with the method of measurement specified in the Special Conditions of Contract. 

d. No separate amount shall be payable for use of auxiliary equipment incidental to or 
in day to day operation in the course of fulfillment of contractual obligation of the 
supplier. 
 
Note: It is desirable from interested bidders to submit the online tender offer 
at least two days in advance from the due date set for online submission of 
bid in order to avoid non participation of e-tender due to probable technical 
problem in e-tender system/server. 

 

26. QUANTITIES 
 

The quantities specified are estimated and for tendering purpose only. Payment will 
be made, based on actual work done as jointly measured at site & certified by 
Engineer-in-charge of GIPCL. However, contractor shall be responsible to restrict 
the scope of work and not exceed beyond the provided quantities under specified 
items beyond order value without prior written consent of GIPCL. In any case, 
GIPCL will not pay for any additional quantity due to any reason except if advance 
written consent taken by the contractor from GIPCL to execute additional quantities. 
 
Quantities of individual items may be revised during the course of contract period 
based on site requirement. Contractor shall not be entitled for any compensation on 
ground of such alteration in individual quantities. GIPCL reserves the right to 
operate or increase/decrease quantities in each item or omit any item included in 
Schedule of Quantity at its discretion. Quantity of individual item of SoR may vary to 
any extent. However, contract value will remained firm. Contractor shall have no 
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claim, whatsoever, on grounds of loss of anticipated profit etc. on account of the 
same. 
 
After commencement of the work, GIPCL, for any reason may not require to be 
carried out the whole/part of the work as specified in the tender, the Engineer-in-
charge shall inform the fact for thereof to the CONTRACTOR and contractor shall 
have no claim for any payment or compensation whatsoever on account of any 
profit or advantage which he might have derived from the execution of the work in 
full but which he did not derive in consequence of the full amount of the work not 
having been carried out nor shall he have any claim for compensation by reason of 
any change having been made in the original specifications and instructions which 
shall involve any curtailment of the work as originally contemplated. 

 
************* 
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SECTION-B 
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING 

1 Tender   documents  are   available   only   in   electronic   format which 
Bidders   can download free of cost f rom the website: 
 https://www.nprocure.com and https://gipcl .nprocure.com up to date & time 
mentioned in NIT. 

2 All   bids  (technical  and  price  bid)  should be submitted  online through  the 
website  https://gipcl.nprocure.com  or https://www.nprocure.com only. No  
physical  submission  of   price and  technical  bid  wi l l   be  entertained  as  i t  
should  be  furnished  on-l ine  only. Also no fax, e -mail , letters wi l l  be 
entertained for the same.  

3 Fol lowing   should be   submitted ‘of f -l ine’    in sealed covers separately 
at Vil lage Nani Naroli,  Taluka Mangrol, Dist.Surat -394 110, Gujarat up to the 
period specif ied in NIT 
[1] E.M.D. & Tender fee [2] Supporting Documents for Technical Bid.  

4 Bidders who wish to participate in online tenders wi l l  have to procure / should 
have legally  val id  Digi tal   Certif icate  (Class  III)  as  per  Information  
Technology  Act-2000, using which they can sign their electronic bids. 
Bidders can procure the same from any  of  the  l icense  cert ifying  Authori ty  
of  India  or  can  contact  (n)code  solutions -  a division  of  GNFC Limited, 
who  are  l icensed Certi fying Authori ty by Government of India at address 
mentioned below at clause 5. 

5 All  bids should be digi tal ly signed. The bidders are required to contact at the 
below mentioned address for detailed training on on -l ine tendering.  
 (n) Code Solutions - A division of GNFC Ltd.  
402, GNFC Info tower, Bodakdev,  
Ahmedabad – 380 054 (India) 
Tel: +91  26857316 / 17 / 18 
Fax: +91  79  26857321 
E-mail : nprocure@gnvfc.net 
www.nprocure.com 
Tol l  Free: 1800-233-1010(Ext. 501,512,517)  

6 Kindly note that, val id Digi tal Signa ture Certif icates is must for al l  the 
interested bidders.  Online tendering process is not possible without valid 
digi tal  signature certif icate.  

7 Interested bidders are also requested to complete their procedure for taking 
digi tal  signature certi f icate in respect of   f i l l ing of application form, 
supporting documents with necessary fees at least 3 days before last date of 
tender submission. 

8 (n)code  solutions  reserves  the  r ights  to  issue  digi tal   signature  
cert if icate  af ter veri f ication   of   application   forms   /   supporting   
documents   submitted   by   bidder.  
(n)code solutions is ful ly authorized to issue digi tal  signature certif icate to 
bidders. 

9 All  the bidders who have no facil i ty to participate in on -l ine tenders are 
requested to contact (n)code solutions for the same.  

10 Free vendor training camp wil l  be organized every Saturday between 4.00 to 
5.00P.M. at (n) code  solutions-A Division  of   GNFC Ltd., Bidders are 
requested to  take benefi t of  the same (Advance Confirmation to (n ) code is 
requested).  

11 All  the correspondence in respect of training, support or digital  signature 
certif icate should be addressed to (n)code solutions directly on the above 
mentioned address. 

************ 

 
 

https://www.nprocure.com/
https://gipcl.nprocure.com/
http://www.nprocure.com/
mailto:nprocure@gnvfc.net
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SECTION-C 
GENERAL CONDITIONS OF CONTRACT 

 
1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 
 

As a Contract Security, the successful Bidder, to whom the work is awarded, shall 
be required to furnish a Performance Bank Guarantee (PBG)/Contract security 
deposit in favour of Gujarat Industries Power Company Limited for guarantee 
amount at ten percent (10%) of the “Contract Price” from any Nationalized Bank 
including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank or 
Kotak Mahindra bank, Yes Bank, Ratnakar Bank, IndusInd Bank, Karur Vysya 
Bank, DCB Bank, ING Vyasya Bank or The Kalupur Commercial Co-operative Bank 
Ltd, Rajkot Nagrik Sahakari Bank Ltd, The Ahmedabad Mercantile Co-operative 
bank Ltd, The Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank 
Ltd in the format attached in SECTION-F, and it shall guarantee the faithful 
performance of the 'Contract' in accordance with the terms and conditions specified 
in these documents and specifications. Contract security deposit shall be submitted 
strictly within twenty one days from the date of LoI or work order, whichever is 
earlier.  
 
The guarantee shall be valid up to defect liability period of twelve months from the 
contract completion date. The Guarantee amount shall be payable to the Company 
in Bidder's home currency without any condition whatsoever. 
 
The Performance Bank Guarantee (initial security deposit) will be returned to the 
Vendor/Contractor without any interest at the end of the ‘Defect Liability Period' 
after completion of contract and on fulfilling contractual obligations throughout this 
period. However, any delay in submission of initial SD will result in equivalent late 
release of entire SD after guarantee period. 
 

2. RECOVERY CLAUSE 
 

(i) In case of any damage of equipment/machinery due to negligence of 
contractor or any other reasons attributed to contractor the decision of 
Engineer-in-charge regarding the amount of recovery shall be final and 
binding subject to a maximum of 10% of contract value. Recovery will be 
affected from the monthly bills and/or retention money/security deposit. 

(ii)  If the contractor fails to execute the work as per directions of Engineer (I/c) 
within the time frame given in work order and as per day to day instructions 
by Engineer-in-charge, GIPCL shall get the work done by third party at the 
risk & cost of the contractor with 15% additional overhead charges of 
GIPCL.  

 
3. ASSIGNMENT AND SUBLETTING OF THE CONTRACT 
 
 The contractor shall not assign or sub-let any part of the contract to any other party 

or agency without written permission from GIPCL. 
 
4. DEDUCTIONS FROM CONTRACT PRICE 
 
 All costs, charges or expenses that GIPCL may have paid, for which, under the 

contract the contractor is liable, shall be recovered by the GIPCL. The contractor 
shall pay all such claims within 15 days of claim, failing which the same shall be 
deducted from the bills of contractor. 
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5. TERMINATION OF CONTRACT BY GIPCL  
 

Contractor shall be responsible to complete the jobs within agreed time schedule 
and in case contractor fail to complete the job, GIPCL shall recover from his bill, 
Security Deposit and / or whatsoever for expenses incurred to complete the job with 
additional 15% overhead charges. 
 

 In case if contractor’s services are not found satisfactory with respect to 
mobilization, time bound activities, workmanship & safety (OHSAS policy of GIPCL) 
then GIPCL has right to terminate the contract at any time by giving  him 15 days 
advance notice without assigning any reason and will make the alternate 
arrangement at the risk & cost of contractor.  

 
GIPCL may terminate the contract after due recoveries of pending jobs/damages 
after giving 15 days advance notice to the contractor if any of the following events 
occur – 

 
i. Contractor is adjudged as insolvent. 
ii. Contractor has abandoned the contract. 
iii. Contractor fails to proceed with the work with due diligence as per 

requirements of the contract. 
iv. Contractor has neglected or failed persistently to observe or perform any of 

the acts, matters or things, which as per the contract are to be observed and 
performed by the contractor. 

v. Contractor repetitively violating the safety norms for more than three 
incidents. 

vi. Any major contradiction of applicable labour laws. 
vii. Any major deviations from contractual terms and conditions including quality 

of job. 
 

6. FAILURE & TERMINATION 
 
 If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER 

requiring compliance, with such further drawings  and / or the GIPCL /ENGINEER 
instructions fails within seven days to comply with the same, the GIPCL 
/ENGINEER may employ and pay other agencies to execute any such work 
whatsoever as may be necessary to give effect thereto and all costs incurred in 
connection therewith shall be recoverable from the CONTRACTOR by the GIPCL 
on a certificate by the GIPCL/ENGINEER as a debt or may be deducted by him 
from any money due or to become due to the CONTRACTOR. 

 
 If the contractor fails to execute the work or fails to mobilize the resources and 

equipments or fails to carry out progress of work as per agreed schedule of work 
planning (as per clause no. 1.10 of Special Condition of Contract) and/or as per 
directions of GIPCL / ENGINEER within the time frame given and/or violating the 
GIPCL’s safety rules & regulations, ENGINEER/ GIPCL shall get the work done by 
third party at the risk & cost of the CONTRACTOR with additional 15% overhead 
charges of GIPCL and all costs incurred in connection therewith shall be 
recoverable from the CONTRACTOR by the GIPCL /ENGINEER as a debt or may 
be deducted by him from any money due or to become due to the CONTRACTOR. 

 

In case if contractor’s services are not found satisfactory with respect to 
mobilization, time bound activities, workmanship & safety (OHSAS policy of GIPCL) 
then GIPCL has rights to terminate the contract at any time by giving you 15 days 
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advance notice without assigning any reason and will make the alternate 
arrangement at cost and risk of the Contractor. 
 

7. SETTLEMENT OF DISPUTES 
 

a. Any disputes or difference of opinion between parties arising out of the contract 
to the extent possible shall be settled amicably between the parties. If amicable 
settlement cannot be reached all the disputed issues shall be resolved through 
arbitration before a Sole Arbitrator appointed by Managing Director, GIPCL 
according to the provisions of The Arbitration & Conciliation Act, 1996. The 
place of arbitration shall be at Surat/Vadodara or any other place within state of 
Gujarat as may be mutually agreed by the parties in consultation with the 
tribunal. 

b. In appointment of the Sole Arbitrator, if the dispute claim is up to a sum of Rs. 
25/- Lakh, a person having a position equivalent to a Retired District Judge shall 
be appointed; for the claim higher than Rs. 25/- Lakh and up to Rs. 100/- Lakh, 
the same shall be referred to a Retired High Court Judge and for a claim 
exceeding Rs. 100/- Lakh, the same shall be referred to a Retired Supreme 
Court Judge.  

c. Work under the contract shall be continued by the contractor during arbitration 
proceedings unless GIPCL shall order suspension thereof or any part thereof in 
writing or unless the matter in such work cannot possibly be continued unless 
the decision of the Arbitration proceedings is obtained. 

 
8. INTERPRETATION OF CLAUSE 
 
 In case of disputes as regards interpretation of any of the clauses or specification, 

the decision of General Manager (SLPP) - GIPCL will be final and binding on the 
contractor. 

 
9. EMPLOYEE’S COMPENSATION INSURANCE 
 
 Contractor shall take all risk Insurance Policy to cover all his workmen/employees, 

staff applicable under the Employee Compensation Act 1923 or any amendment 
thereof as also insurance cover for third party liability. The contractor shall keep the 
GIPCL indemnified from all liabilities arising out of his action in pursuance of this 
contract. The E. C. Policy should be obtained from Surat Jurisdiction and shall be 
assigned to GIPCL. EC policy should cover the specified contract period. 

 
Contractor shall also obtain additional off-duty coverage insurance policy for all his 
workers as per clause no. 35 herein under. 

 
10. STATUTORY REQUIREMENTS 

 
a. COMPLIANCE OF LABOUR LAWS 

           
1. The contractor shall at his own cost comply with the provision of labor laws, rules, 

orders and notifications whether central or state or local as applicable to him or to 
this contract from time to time.  These Acts/Rules include without limitation of the 
followings. 

2.  Contractor shall be solely responsible and shall fully comply with all the provisions 
of all the labor laws applicable such as the Minimum Wages Act, 1948, Contract 
Labor (Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus 
Act 1965, Employees Provident Fund and Miscellaneous Provision Act 1952, 
Industrial Dispute Act 1947, Workmen Compensation Act 1923, Payment of 
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Gratuity 1972, Interstate Migrant Workmen Act 1979, Equal Remuneration Act with 
Rules, Order and Notifications issued/made there under from time to time. 

3. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present of future 
applicable to the contractor from time to time for performing the contract job. 
 
3.1 The Contractor shall provide and be responsible for payment of Wages, 

Salaries, Bonus, Social charges, Insurance, Food, Accommodation, 
Transport, Medical and Canteen facilities and other statutory privileges and 
facilities to his personnel as per law/rules/regulations and orders of the 
Central Government, State Government, Local Authorities or other 
authorities as are in force from time to time.  All employees of the Contractor 
shall be employee of the Contractor.  

3.2  The contractor shall have a valid license obtained from Licensing Authority 
under the Contract Labor (Regulation & Abolition) Act-1970 at the time of 
execution of the contract covering all his employees working at SLPP site 
and furnish the same failing which GIPCL may terminate the contract at its 
sole discretion. 

3.3. The Contractor shall at the time of execution of the contract have a EPF 
Code Number obtained from the Authorities concerned under the 
Employees Provident & Miscellaneous Provisions Act, 1972 and remit 
contributions in respect of the employees employed by him at SLPP Site to 
the P.F office concerned every month failing which GIPCL will recover from 
the outstanding payment to the contractor from GIPCL.PF code of Gujarat 
region should be taken. 

3.4.   The Contractor shall maintain all records/registers required to be maintained 
by him under various labor laws mentioned above and produce the same 
before the Statutory Authorities whenever required.     

3.5  The Contractor shall also submit periodical reports / returns to the various 
statutory authorities such as the Contract Labour (Regulation & Abolition) 
Act-1970, Employees Provident Fund Act etc.  Under intimation to 
HR&Admn.Dept. 

3.6   The Contractor shall not pay less than the Minimum Wages notified by the 
Government from time to time to his employees of corresponding 
categories. 

3.7.   The Contractor shall be responsible for payment of overtime wages to his 
workmen, if any, in case they are required to work beyond  the prescribed 
hours under law as per applicable rates. 

3.8 The contractor shall take Workmen Compensation Insurance Policy for all 
his employees working at SLPP.  The contractor shall indemnify the 
company against any liability due to any work injury or accident to any of its 
employees. 

3.9 The Contractor shall in the event any of his workmen / employee sustains 
any injury or disablement due to an accident arising out of and in the course 
of his employment, provide necessary medical treatment and pay 
compensation as applicable, required under the Workmen’s Compensation 
Act, 1923. 

3.10  If any of the persons engaged by the Contractor misbehave with any of the 
officials or the Company or commit any misconduct with regard to the 
property of the Company or suffer from any serious communicable disease, 
the Contractor shall replace them immediately. 

3.11  The Contractor shall not engage / employ persons below the age of 18 
years.  Employment of women shall be strictly according to applicable laws. 

3.12 GIPCL will have right to deduct and disburse the claims of the individual / 
parties being a principal employer on any account whatsoever in relation to 
their employment with the contractor.  The Security deposit will be released 
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to the contractor at the end of the contractual tenure subject to an 
undertaking by the contractor that in the event any of his workmen or the 
heirs of workmen puts up a claim for recovery of money due to him from the 
contractor before the appropriate authority under the I.D.Act 1947 or under 
any other labor laws or for compensation under the Workmen’s 
Compensation Act, 1923 and the appropriate authority has given a direction 
for making payment the contractor will meet the same or indemnify GIPCL if 
in the event GIPCL pays it as Principal Employer. 

3.13 The contractor shall make payment of wages to his employees on fixed date 
within the period specified under the applicable Law, in presence of 
representative of the company.  He will submit a true copy of wage sheet, 
attendance register and P.F. remitted challans on monthly basis to HR&A 
dept. for verification and record. 

3.14 The Contractor shall provide Safety items / kits to his employees such as 
safety shoes, goggles, ear plugs, hand gloves, safety belts etc., if any, 
required under the law. 

3.15 The contractor shall conduct pre-induction and periodic medical checkup of 
his workmen as per applicable laws. 
 

4. The contractor shall be solely responsible for any accident caused to his workers 
and should adhere to all rules / regulations as per labor laws of Government and 
other statutory laws as applicable. 

5. The contractor should register himself under the Contract Labor Act, Employee 
Compensation Act and PF Act (Code no. to be mentioned) and submit the copy of 
registration certificate and should possess the same from the date of 
commencement of work, failing which the contract is liable to be cancelled. The 
E.C. Policy copy should be submitted to the GIPCL before commencement of the 
work and Labor License should be obtained within one week from the date of issue 
of form-V. Contractor should apply for Form-V immediately after receipt of LOI. A 
copy of Labour License shall be submitted to GIPCL, HR & A Department.  

6. Contractor shall have to insure his workmen /supervisors etc. under Group 
Insurance scheme. 

7. The Contractor shall be responsible for compliance of all statutory rules, regulation, 
act enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund 
Act, All Labor Laws Act in respect of employees engaged  by  him for  the  work  
and   shall have to maintain necessary records. In case any amount becomes due 
to be payable by him to his employees or to the Government under the above rules, 
regulation, Acts, GIPCL reserves the right to recover the same from the running bill 
of the contract.  

8. Documentary evidence of deposit of PF paid shall have to be produced by the 
contractor along with the next bill. 

9. Records as per the provisions of various statutory Acts will have to be maintained 
by the contractor and submitted as and when required. 

10. All employees of contractor should maintain due discipline and respect local 
sentiments. GIPCL reserves the right to direct the contractor to remove any such 
person who does not comply with it. 
The list is indicative in nature and not an exhaustive one. Any 
amendment/alteration/Notifications or addition to the existing Law or a new statute 
shall automatically and immediately become applicable. 

 

b. LEGAL ASPECTS 
  

1. Contractor shall maintain all register required under the Labour Laws and make the 
payment as per the Minimum Wages Act to the workers employed by him. 
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2. Contractor shall obtain requisite license to carry out this contract under the 
provisions of Contract Labour Act, 1970 and maintain necessary records and 
registers under the said Act. 

3. Contractor shall submit a copy of each of the registration certificates with respect to 
Employees Provident Fund and Employee Compensation Act within one week time, 
from the date of award of this contract. 

4. Contractor’s employees, agent or sub-agent shall not smoke or light anything within 
the premises of the GIPCL and carry match box / lighter or any other explosive and 
/or inflammable material inside the plant. 

5. Contractor shall abide by all the statutory rules and regulations like P.F, Labour 
Laws etc. 

6. Contractor shall issue an appointment order to each casual labourer stating therein 
the nature of job to be performed by him and fix time for which the concerned 
labourers are likely to be deployed. Contractor shall also issue a temporary identity 
card specifying the period for which the labourer has been deployed. 

7. Contractor is fully liable for the persons engaged by him for above work; however, 
GIPCL reserves the right to deduct any amount legally justified towards any liability 
not fulfilled. 

8. Contractor shall indemnify GIPCL from any liabilities arising out of the employment 
of the manpower. 

9. If the contractor fails to complete the allocated job within specified time frame, 
GIPCL shall get the work done by third party at the risk and cost of contractor. 

  
11. PAYMENT OF WAGES 
 

Contractor shall be responsible for compliance of all statutory rules, regulation, act 
enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund 
Act, Payment of Bonus Act, Labor Law Act, maternity benefit act in respect of 
employees engaged by him for the work and shall have to maintain necessary 
records. In case any amount becomes due to be payable by him to his employees 
or to the Government under the above rules, regulation, Acts. 

 
12.      ACCIDENT TO WORKMEN 
  

Contractor shall be fully responsible for injury or death of any of your or third party 
workmen due  to any act omission / indiscretion  on your part while undertaking the 
work and contractor shall fully abide by the statutory requirements of the 
employee's compensation act. GIPCL shall not be liable for any compensation due 
to accident, death or injury to any of contractor’s workmen or any third party due to 
negligence, act or omission on your part. 

 
13. LIGHTING 

 

General area lighting will be provided by GIPCL. However work area specific 
lighting should be arranged by contractor. 
 

14. NIGHT/SUNDAY/HOLIDAY SHIFT 
 
The contractor shall depute qualified and adequate resources in night 
shift/Sunday/holidays for any emergency job, which may come up at 
night/Sunday/holiday. 
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15. SAFETY ASPECT 
 
 Contractor shall observe all the safety and security rules and regulation of the 

GIPCL which are at present in force and which may come into force during the 
pendency of the contract. Any violation of any rules and regulations will entail 
immediate termination of the contract. 

  
 When contractor moves his lifting tools and tackles to the plant area, required test 

certificates as per the Factory Act 1948 and the state factories rules has to be 
submitted to safety Deptt. Safety Deptt. will check the certificates and if found okay, 
then only materials will be allowed to enter inside the plant. Material inward gate 
pass will be made only after certification from Safety Deptt. Security Deptt. will 
inform to Safety Deptt., as & when such tools and tackles brought at the gate for 
making entry in the maintenance site. 

 
The contractor has to submit the list of required safety gears along with safety 
equipments available with him to safety Deptt. Safety Deptt will check for quantity 
and quality of the safety gears and then allowed permission of work. Poor quality 
material will not be allowed to take inside the Plant. If quantity of required safety 
equipments is not satisfactory, contractor will not be allowed to carry out the work 
using such safety gears inside the Plant for the work. 

    
16. GENERAL SAFETY CLAUSES: 

       

1. The Contractor shall observe and comply, with regard to his workmen working at the 
SLPP site, the safety norms as per the safety operating standards.  

2. The Contractor shall ensure that his workmen are informed and trained regarding the 
safety standards to be adopted while operating within the SLPP Plant & Mines 
premises and the Contractor shall brief them regarding the same and use of the 
Personal Protective Equipment (‘PPE’).  

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his 
workmen immediately on execution of the work and the contractor shall ensure that 
his workmen wears the protective equipments at all times during the work operation. 
Brand name for safety shoe & safety helmet shall be suggested by safety 
representative of SLPP site.  

4. Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum boots, 
full body safety uniform and belts, safety net etc. shall be issued and used as per the 
job requirements. Safety helmet shall be of YELLOW COLOUR ONLY. Contractor 
will procure safety shoes & safety helmet from a reputed company with at least 12 
months’ guarantee and shall produce the guarantee certificate and IS standard 
certificate to the safety department. Contractor should purchase safety shoes of 
reputed brands. Safety shoes will be issued every year. IS certificate and guarantee 
certificate must be obtained from the vendor and submitted to the Safety 
department. Safety shoes should be heat, water, oil and chemical resistant, having 
an anti-slippery sole of 15298- 2002 make.  

5. It is the duty of contractor to ensure that his workmen are wearing required PPEs as 
per work requirement. Contractor should ensure that their workers are wearing 
Safety helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when they 
are at work throughout the contract period. The contractor has to maintain the PPE 
issue registers with signature of workmen.  

6. Contractor will reissue these PPEs in case of damage or misplacement of the same. 
Replacement shall be made immediately.  

7. The contractor shall be responsible for providing first aid or emergency medical help 
and treatment to his workmen in the event of any accident or injury.  
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8. If it is observed that contractor is not issuing required PPEs timely and that of 
required quality, GIPCL will issue the required PPEs to contract workers and back 
charge the same with 25% overhead charges of GIPCL.  

9.  All lifting tools and tackles shall be duly certified by competent person in conformity 
with the statutory requirements and certificate in form no. 10 as per rule 60 of 
Gujarat Factories Rules, 1963 and section 29 of the Factories Act, 1948 shall be 
submitted every year before using such tools and tackles. In case of purchase of 
new lifting tools and tackles, form no. 10 as per the said rules shall be submitted 
before they are taken into use. All lifting tools and tackles shall be of reputed make 
having International manufacturing standard and shall be maintained in proper and 
workable condition.  

10. The Contractor shall nominate one Safety Officer with required qualification for 
supervising the daily job/ shutdown jobs for observing and maintaining the safety 
aspects at site. He is solely responsible for any safety measures during maintenance 
work. He has to ensure that all the workmen working at site are equipped with 
essential PPE’s and proper safety arrangement is made at the SLPP site.  

11. After mobilization of any tools & tackles to site, which includes chain pulley blocks, 
D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered 
for inspection with all above statutory test certificate before using at site for any 
work. They should use all tools and tackles only after certification by GIPCL 
representative/safety officer.  

12. When working at height, working on ceiling or roof covered with fragile materials, full 
body harness safety belt, ladders and crawling boards, fall arrester,etc. shall be used 
to prevent accident. Further, during working on height, contractor should arrange 
proper scaffolding of still pipes, safety net, full body safety belt, fall arrestor system 
etc. Advice and instructions of engineer in charge/ safety in charge shall be strictly 
complied with in this regard. All necessary safety precautions shall be taken by the 
contractor to prevent accident and personnel injuries while working on height.  

13. Flash back arrestors made of reputed manufacturer shall be provided on cutting 
torch, on DA cylinders and on O2 cylinder. Cylinder caps also required for handling 
the cylinders at the work at height area. Gas cylinders shall be transferred through 
gas cylinder trolley only with cylinder cap and stored up right (vertical) position only. 
All gas cylinders shall be hydro tested / certified as per gas cylinder rules 2004. Gas 
cylinders shall be stored, handled as per gas cylinder rules 2004.  

14. All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be tested 
as per Government approved RTO guidelines. All Vehicles must be parked in 
Parking space designated by GIPCL. If any vehicle is found inside the plant 
premises other than the parking area such vehicles shall be handed over to Security 
dept. and their entry shall be cancelled for movement inside the plant premises with 
immediate effect.  

15. All electrical equipment shall be in good condition and free from any defect. 
Electrical tools & equipments i.e. welding machine, grinding and drill machine etc. 
may be checked by the electrical engineer of the contractors regularly, every six 
month at least and report to be submitted to concerned HOD and safety depts.  

16. During hot work, contractor will use fire curtains like asbestos sheets or fire blankets 
to prevent falling and spreading of sparks and hot material on and around the work 
area. Contractor will procure and use such items. ELCB / RCCB shall be provided 
with rating of 9-30 milli amperes on welding machine and all portable power tools.  

17. The contractor shall fill – up Incident notification form (S-I), Incident Investigation 
form (S-II) and near miss report within time limit as specified in forms, if any 
accident, Incident, near miss occurred while working at SLPP site.  

18. Major AMC / ARC contractor (Where the man power strength is more than 50 and 
above) should appoint / nominate one qualified safety officer and he shall be 
responsible for addressing all the safety related aspects of execution of contract jobs 
and he will in close co ordination with safety officer of SLPP and attend all safety 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Industrial Painting Works for various plant 
infrastructures & buildings at Surat Lignite Power Plant”. Bid No.: SLPP/Civil/Painting/2019-20/ 
 

Page 31 of 64 
 

related meeting such as safety committee, on job safety training etc. Where the 
contractual man power is less than 50, the site incharge of the contractor will act as 
a safety officer and he will perform all the duties of safety officer as mentioned 
above.  

19. No loose connection / joints allowed in electrical cables during performance of any 
kind of job.  

20. Safety shoes to be issued to female employees also.   
21. All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is 

required as per RTO guidelines.   
22. The Contractor’s nominated safety officer shall be imparted regular on-job safety 

training like tool-box talk etc. and submit a record of such training in safety dept, 
respective dept and HR&A dept. 

23. The Contractor shall comply all the new requirements related with safety as informed 
by the HOD / Safety department from time to time.  

24.  Penalty to be imposed for Violation of safety norms is proposed as follows:-   
      The Contractor & Contract workmen shall strictly adhere to Safety standards / 

Guidelines as per practices. The list provided below is an indicative list to explain the 
principles behind safety practice. If the contract workmen fail to comply with safety 
standards as per category A, B & C below, penalty shall be levied on the contractor 
as per the table mentioned below: 

 

 
Category  

 

    
Classification  

 

 
Examples / Cases  

 

 
Penalty  

 

     A PPEs 
Related  

Working without helmet, shoes, 
safety belt, gloves etc. 

Rs. 100 /- per instant. 

    B WI Related 
 

 

 

Failure to adhere to HSE 
guidelines/plans, careless attitude 
in material handling,  

Machine being used with 
damaged machine guard, 
unsafe electrical work - 
workout plug top/improper 
electrical joints/cables lying 
on ground, electrical 
equipment working without 
proper earthing, machine 
being used without machine 
guard, Welding machine 
without ELCB / RCCB of 
proper rating, Gas cylinder 
without test certificate, 
Cylinder cap, NRV / Flash 
back arrester, Cylinder trolley 
etc. 

 

 Rs. 500 /- per 
instant.  
 
 

 After three 
incidence, 
Per incidence 
Rs. 2500/-  
 
 

 Continuous 
unsafe acts 
will disqualify 
the contractor 
from further 
participation 
in tender of 
GIPCL-SLPP.  

  

Unsafe working practices at 
height more than 3 meters 

Working without permit or 
non-compliance with permit 
conditions like hot work, 
height work etc. as 
applicable, lifting tools and 
tackles being used without 
third party inspection 
certificates in form no. 9/10 as 
per Factory Act – 1948 etc.. 
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C Unsafe 
Practices 

 
 

Breach of safe practices by a 
particular person repeatedly 
for three times. 

Suspend the entry 
gate pass for one 
week.  
After two suspensions 
his gate pass will be 
cancelled. 

 
Penalty so levied against the contractors and company employees will be used during 
the observation of National Safety Day. 

 

The contractor, workmen following good safety practices in their 
work area continuously will be rewarded / honored on National 
safety day. 
 
17. REJECTION OF WORK: 

 
If, as a result of inspection, examination or testing, the GIPCL’s 
Representative/Engineer decides that any materials, work or workmanship is 
defective or otherwise not in accordance with the Contract, the GIPCL/Engineer/ 
GIPCL’s Representative may reject such plant, materials, work or workmanship and 
shall notify the CONTRACTOR promptly, stating his reasons. The CONTRACTOR 
shall then promptly make good the defect and ensure that the rejected item 
complies with the Contract. If Contractor failed to rectify the rejected work or 
workmanship, GIPCL/Engineer reserves the right to deduct or withhold amount 
against rejected work or Workmanship. CONTRACTOR shall not entitle for any 
claim or release of hold payment until rectify the defect up to satisfactory of GIPCL. 
If Contractor failed to rectify any such defective work or workmanship, GIPCL 
reserve the right to rectify at risk and cost of the CONTRACTOR and deducted by 
the GIPCL from any amount due, or to become due, to the CONTRACTOR’s dues. 

  
If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or 
workmanship to be retested, the tests shall be repeated under the same terms and 
conditions. If such rejection  and retesting cause the GIPCL additional costs for the 
traveling and lodging costs of GIPCL/Engineer’s personal for attending the retest, 
such costs shall be recoverable from the CONTRACTOR by the GIPCL and may be 
deducted by the GIPCL from any amount due, or to become due, to the 
CONTRACTOR. 
 

18. GENERAL TERMS AND CONDITIONS: 
 

a. All tools & tackles, labours, equipments, materials, consumables etc… to execute 
the contract are in the scope of the contractor. The contractor should ensure that 
tools & equipments are in healthy condition. 

b. The decision of the Engineer-in-charge shall be final and binding on the contractor 
for defining the terms and condition included in this contract. 

c. If the work is not found satisfactory, Engineer-in-charge reserves the right to take 
suitable action. 

d. Contractor shall depute full time independent experienced site-in-charge and 
independent site supervisors at site. They shall co-ordinate with GIPCL engineer 
and shall bear overall responsibility of contract including joint measurement, billing 
etc. Such person shall function from site office of contractor at SLPP.  

e. Contractor shall also nominate one independent safety supervisor at site and shall 
submit nomination of safety supervisor in writing before commencement of contract. 
Safety supervisor shall arrange small safety talk on every day morning or whenever 
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required with all workers working under this contract. He shall coordinate with 
concern department’s Engineer-in-charge on daily basis and report daily 
observations, tool-box talk records etc. GIPCL reserves the right to hold the 
work in case contractor not deployed safety supervisor and a penalty equal to 
Rs. 1,000/- per working day absent of safety supervisor shall be levied from 
Contractor. 

f. Contractor shall strictly follow the existing work permit system of the GIPCL and any 
future revisions.  

g. The contractor has to take EC insurance policy for their workmen. The contractor 
has to submit labor license and PF account number to the Engineer-in-charge 
before start the work. 

h. The contractor has to do the job timely. Progressive work targets shall be achieved 
for each area as decided during first kickoff meeting. GIPCL shall not compromise 
in delay. In case of delay of work without any valid reason, the GIPCL reserves the 
rights to carry out the work by deploying other agencies at the risk & cost of 
contractor with additional 15% overhead charges. 

i. Contractor shall mobilize the resources as per need within the period of four hours. 
If the contractor fails to mobilize sufficient resources to complete the job in time, 
GIPCL will execute the job through other agency at the risk and cost of the 
contractor with additional 15% overhead charges. 

j. Contractor should mobilize all resources for efficient & smooth execution of contract 
within seven days from the date of issue of Letter of Intent/Work Order. 

k. The prices / item rates quoted (based on quoted % above/equal or below SoR) 
shall remain firm till completion of the contract and any agreed extensions 
thereafter and is valid even if the contract is split and shall not be subject to any 
escalation, idle charges for labor, machinery, overhead expenses etc… due to any 
reason whatsoever. No price escalation / idle charges shall be entertained due to 
delay in work on unavailability of work front, non-issue of work permit, holding of 
work permit for any reason, unavailability of contractor’s supervisor, unavailability of 
contractor’s safety supervisor, violation of safety rules, unsafe act by any of 
contractor’s worker, negligence & ignorance of safety & quality instructions of 
GIPCL Engineer-in-charge or any other reason whatsoever. 

l. Contractor must fulfill all the safety regulations and to take safety measures to avoid 
hazards. Contractor shall arrange all standard adequate healthy safety PPEs like 
but not limited to approved quality safety shoes & safety helmets, standard dust 
masks, safety goggles, safety life line & fall arrestors etc… as required and shall 
use exclusively under this contract for all the time during working at specified 
locations failing which, the Engineer-in-charge may hold the work and will take 
necessary action including penalty as decided. If the contractor repeatedly violates 
safety rules/regulations (more than three successive incidents), Engineer-in-charge 
may take necessary action against the contractor, including appropriate financial 
penalty (Maximum of Rs. 1,000/- per incident per man-day and as per above clause 
no. 16) and/or termination of contract. 

m. One or more jobs may be required to be done simultaneously and contractor shall 
mobilize additional resources accordingly. 

n. Timely completion of all jobs and works shall be the essence of this Contract. 
Contractor should closely monitor each activities and complete the jobs as per the 
time given by and under the supervision of the Engineer-In-charge and shall ensure 
that sufficient manpower is deployed for the same. 

o. The contractor has to complete the works as per the planning schedule and their 
respective supervisor has to interact with Engineer-In-Charge for PTW (Permit to 
work), work instruction, Return of permit. 

p. The contractor has to submit daily reports showing work carried out with details of 
available manpower, material etc. 
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q. Any job other than the listed jobs in work order shall be executed by the contractor 
on instruction from GIPCL and payment shall be made to the contractor on 
respective item rate only. 

r. The Government of India has enacted the Micro, Small and Medium Enterprises 
Development Act, 2006 (the “Act”) and the Act has come into force from October 2, 
2006. The Bidder shall confirm whether your organization is registered under the 
Micro, Small and Medium Enterprises Development Act, 2006. If your organization 
is registered under the Act, please specify the category i.e., Micro Enterprise, Small 
Enterprise or Medium Enterprise under which it is registered and kindly attach a 
copy of your registration certificate.   

s. The Bidder shall provide details of registration along with copy of the registration 
certificate issued by the District Industries Centre/Department of Industries, etc of 
the respective State Government. It is to be noted that large scale industries and 
trading firms have been excluded from the purview of the Act. 

t. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS) 
certified company, and GIPCL gives extreme importance to maintain these global 
standards. Contractor shall be required to observe these standards while working 
with GIPCL. Contractor should ensure that his workmen/labour work in accordance 
with them. 

 
19. CONTRACTOR’S SUPERVISION 
 

The contractor shall, during the whole time the work is in progress, employ a 
qualified experienced site-in-charge of the works with adequate experience in 
handing of jobs of this nature and with the prior approval of the GIPCL / 
ENGINEER. Such in-charge shall be constantly in attendance at the site during 
working hours. During CONTRACTOR’S supervisory engineer absence during 
working hours, if unavoidable, and also beyond working hours, when it may be 
necessary to give directions, orders may be given by the ENGINEER / GIPCL and 
shall be received and obeyed by the CONTRACTOR’S superintendent or Foreman 
who may have charge of the particular part of the work in reference to which orders 
are given. If requested to do so, the ENGINEER /GIPCL shall confirm such orders 
in writing. Any directions, instructions or notices given by the ENGINEER / GIPCL 
to him, shall be deemed to have been given to the CONTRACTOR. The 
representative of the CONTRACTOR shall have all necessary powers to receive 
materials from the GIPCL, issue valid receipts for the same, engage labour or 
purchase materials and proceed with the work as required for speedy execution. 
 
None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour 
should be withdrawn from the work without due notice being given to the GIPCL / 
ENGINEER; further no such withdrawals shall be made if in the opinion of the 
GIPCL / ENGINEER such  withdrawals will jeopardize the required pace of 
progress / successful completion of  the work. 
 
The CONTRACTOR shall employ in or about execution of the work only such 
persons as area careful, skilled and experienced in their respective trades, and the 
GIPCL shall be at liberty to object to and require the CONTRACTOR to remove any 
person employed by the CONTRACTOR in or about execution of works who in the 
opinion of the ENGINEER misconducts himself or is incompetent or negligent in the 
proper performance of his duties and all such persons shall not again be employed 
upon the works without the prior permission of the GIPCL. 
 
Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or 
employ any employee of the other party except by mutual consent. 
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20. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND 
CLEAN-UP. 

 
All loose materials, wastage, packing materials, empty paint drums, cut pieces or 
other matter of an offensive nature shall not be deposited on the surface, but shall 
at once be carted away by the CONTRACTOR to some pit or place provided by him 
away from the site of work and approved by local authorities. 

 
As a part of the work included in this contract, the CONTRACTOR shall completely 
remove and satisfactorily dispose of all temporary works & remove scaffolding 
materials to the extent directed. He shall tear down and dispose of all temporary 
works, shall remove or grade, to the extent directed, all plant and equipment, shall 
satisfactorily dispose off all rubbish resulting from the operations under this contract 
and shall do all work necessary to restore the territory embraced within the site of 
his operations to at least as good order and conditions as at the beginning of the 
work under this contract. 
 

21. FACILITIES TO BE PROVIDED BY GIPCL 
 

A. The Company shall provide the following facilities to the Contractor at the site:  
 

a. Electricity & water at nearest available one point. Further distribution to be 
done by contractor at their cost.  

b. Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL’s township 
at discretion of GIPCL if available.  

c. Workshop facility as available at site only. However contractor may visit the 
workshop to ensure the existing facility. For the facilities other than available, 
contractor has to carry out the job outside at their own cost.  

d. First aid facilities as available on chargeable basis.  
 
Apart from the above, no other facilities shall be provided by GIPCL.  
   
B.   GIPCL shall also conduct an orientation program appraising the workmen 

regarding the safety norms and measures to be observed during work 
operations at the plant site.  

 
22. WORK CERTIFICATION 
 

a. The work to be performed being a specialized nature, the contractor should be 
fully conversant with modern practices and should be able to carry out works 
independently of large thermal power plant. The contractor shall therefore be 
required to engage qualified/ experienced personnel to undertake the work as 
per specifications and requirement. 

b. Contractor should maintain one computer with printer for keeping daily records 
and maintain the data. 

c. The Contractor shall be required to furnish satisfactory job completion report to 
GIPCL. The submission of report should be on daily basis. The monthly bill 
payment shall be released based on the certified reports of the works. 

d. Inspection of work will be done by Engineer-in-Charge or his authorized 
representative. If the work is not found satisfactory engineer in charge reserves 
the right to take suitable action and shall be binding to the contractor. 
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23. PUBLIC HOLIDAYS 
 

The Contractor shall be responsible for giving benefit to all his employees, 
employed in whatsoever capacity, 09 Public/Paid holidays and the same shall be 
notified in advance and due communication thereof shall be made to the 
Management. 
 

24. BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE 
PREMISES OR BEYOND THE COURSE OF EMPLOYMENT 

 
The Contractor shall provide an insurance coverage (Medical + Death Benefit) for 
sum of Rs. 01/- Lakh to all his workmen/labour deployed at GIPCL-SLPP site for 
the accident taking place anywhere outside the Company premises or at any place 
when the workman is not in course of his employment. 
 

25.  FORCE MAJEURE 
 

The performance of the obligations herein contemplated may be suspended without 
incurring the penalty in the event of the subsistence of Force Majeure conditions. 
 
If a Force Majeure situation arises, the affected Party shall promptly notify the other 
Party in writing of such conditions and the performance shall be suspended as per 
mutual agreement. 
 
For the purposes of this clause, ‘Force Majeure’ means an event beyond the control 
of the Party and not foreseeable by the Party and shall include events of floods, 
explosions, riots, wars, hurricane, epidemics, any other Act of God, quarantine 
restrictions, terrorism, government actions and provided always that such acts 
result in the impossibility of the further performance of the contract. 

 
26.  INDEMNITY 
 

The Contractor shall indemnify and keep harmless GIPCL from and against all 
actions, proceedings, claims, demands, losses, costs, damages and expenses 
whatsoever which may be brought against or suffered by GIPCL which it may 
sustain, pay or incur as a result of or in connection with the performance/ purported 
performance/ non-performance of the contract by the Contractor. 

 
In case, in any litigation pertaining to labour employed through contractor if any 
direction or order is issued by court at any point of time the contractor shall comply 
with and implement such direction or order whether passed at the time of award of 
contract or during the pendency of contract. Further, the Contractor shall indemnify 
the GIPCL against all consequences arising and affecting GIPCL owing to the 
compliance of the orders by the Contractor. 

 
27. GOVERNING LAW AND JURISDICTION 

 
This tender document and contract shall be governed by the laws of India and the 
Courts at Surat shall have jurisdiction regarding the same. 
 

28. Where any portion of the General Condition of Contract is repugnant to or at 
variance with any provisions of the Special Condition of Contract, then unless a 
different intention appears, the provision of the Special Conditions of Contract shall 
prevail to the extent of such repugnancy of variance. 

*********** 
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SECTION-D 
SPECIAL CONDITIONS OF CONTRACT 

 

1. DETAIL SCOPE OF WORK FOR PAINTING WORK AT PLANT 
 

1. Scope of work includes supply of approved decorative paint and applying painting 
(inside & outside) of the various plant buildings, sheds, door, windows, hand 
railing, fencing, ceiling, etc… as per respective items of SoR (Section-E). 

2. Scope of work also includes supply of approved industrial paint and applying 
painting on miscellaneous structural etc… as per GIPCL requirement. 

3. Scope also includes supply of approved industrial paints, other materials, like 
consumables, equipments, calibrated digital Elko meter with valid calibration 
certificate, compressor, jetting nozzles, hose pipes with all accessories, safe 
storage of materials (to not contaminate the area), etc. Contractor’s offer shall 
include any wastage of paint during painting, cost of labour, supervision, cost of 
safety supervisor, shifting, transportation, loading, unloading, equipment, all tools 
& tackles, safety equipments & PPEs, approved scaffolding (standard MS pipes & 
clamps only), MS ladders etc…including as specified in Annexure-E of Section-F 
here in.  

4. Contractor shall deploy separate gangs of manpower with supervisors along with 
overall site-in-charge to initiate scope of works at different locations simultaneously 
and shall be responsible to ensure timely completion of specific painting as 
directed by Engineer-in-charge. Advance work planning schedule for each 
locations shall be prepared jointly in concurrence with concern Engineer-in-charge. 

 
1.1 SPECIAL SPECIFICATIONS FOR PAINTING:  

 
Contractor shall carryout the work as given in tender documents within stipulated 
time frame for particular painting job and the works shall conform to high standards 
of workmanship, quality, proper line, level and as directed by Engineer-in-charge. 

 
 Contractor shall nominate supervisors for work supervision & safety supervision to 

receive day to day painting work requirements from Engineer-in-charge. Supervisors 
will co ordinate with user department to ascertain their exact requirement and 
location of work. They will be responsible for mobilization of manpower, materials, 
safety PPEs, safety arrangements at site, tools & tackles and other required 
resources to carry out the work as per requirement and also responsible to take field 
measurements jointly with GIPCL Engineer by mentioning SoR item no. & exact 
work location in measurement register on daily basis and shall submit the register to 
the Engineer-in-charge for their verification on every week. Following scope of work 
shall be followed during execution. 

 

1. The various buildings, structures & infrastructures of power plant are to be 
painted. The buildings/structures are of different height and different inside & 
outside finishing work. The rate shall be valid for all height including required 
scaffolding work as per item nomenclature in Schedule of Quantity.   

2. Surface preparation of structures by cleaning the existing surface by wire 
brush/mechanical tools to be done. All the loose rust, old paints etc... are to be 
cleaned.  

3. Surface preparation includes cleaning of existing painting surface, removing dirt, 
dust, loose paint, filling cracks with approved crack filler, filling undulation with 
Plaster of Paris for making uniform surface (at required places only).  
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4. One coat of primer of approved manufacturer to be applied on the surface after 
perfectly cleaning the structures by the wire brush (as per item specifications). 
All the loose rust, paints etc. are to be cleaned.  

5. One coat of approved quality Asian or Berger or Jotun or Nerolac or AkzoNobel 
make paint shall be applied which should meet the technical specifications of 
SoR items. All paint materials shall be of first quality decorative & industrial 
paints.   

6. After drying the first coat, next coat of same quality and colour shade to be 
applied.  

7. Contractor has to ensure that the different layers of paints are being applied 
after being inspected by Engineer-in-charge of GIPCL. After obtaining stage 
wise clearance, contractor should proceed for further work.                                                                                                           

8. Paint has to be applied uniformly over the surface of building. 
9. All the consumables like paint material, thinner, wire brush, painting brush, 

container for handling the paint, cloth if required for cleaning the surface etc. are 
to be arranged by the contractor, except specified free issue paints for specific 
items mentioned in the schedule of quantity. 

10. To paint at different elevations, contractor has to make safe arrangement for 
metallic scaffoldings with MS pipes & MS clamps at their own cost. Contactor is 
fully responsible for scaffolding work for safe working during working at height. 

11. Contractor has to make their sub-store for storing the paint at site. 
12. Manpower required for carrying out the entire painting work will be in 

contractor’s scope. 
13. Contractor has to depute their site-in-charge & supervisors for work execution 

as per specification. 
14. Contractor has to take all safety measures during the execution of work. 
15. The contractor shall possess a valid permit to work duly signed by GIPCL during 

the execution of the job.   
16. Painting of various buildings/structures has to be carried out even during the 

time when building under utilization and/or system is in operation. Hence, 
experienced supervisors are to be deployed for supervision of work.                                                                                                                       

17. Painting shall be carried out only on thoroughly dry surfaces. Painting shall be 
applied by brushing for outside and inside finishing paint by using roller only. 
The workmanship shall be of best quality. 

18. The optimum thickness shall be applied by brushing with minimum of brush 
marks. The coat shall be allowed to hard dry. At least 24 hours shall elapse 
between the applications of successive coats.  

19. The second finishing coat shall then be applied by brushing for outside and 
inside finished paint by using roller only. 

20. The rate shall be for good finishing and first quality decorative/industrial paint of 
approved make and shade by considering two coats of paint (Asian or Berger or 
Jotun or Nerolac or AkzoNobel make). However if the required quality and 
finishing is not achieved, contractor shall applied third coat of paint to get good 
finishing without any additional cost to GIPCL. 

21. Contractor shall follow the recommendation of manufacturer without any 
additional implication to GIPCL. 

22. Quality Check: - Contractor shall maintain each location wise register entry and 
get the check from concern GIPCL engineer for cleaning, first coat painting & 
second coat painting.  

23. Contractor shall take care to avoid paint marks on door/window frames, glass, 
skirting tiles, electric fixtures, other furniture etc… by covering the same with 
sticker, removable adhesive tape, cloth etc… as directed by Engineer-in-charge. 
After completion of work, contractor shall responsible for removal of covers from 
these locations, remove & clean stains if any and make good the same. 
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24. Contractor shall ensure proper utilization of paint and avoid wastage like 
spillage. GIPCL right to take action for such wastage. 

25. All painting material shall be of approved shade & make “ASIAN” or “BERGER” 
or “JOTUN” or “NEROLAC” or “AkzoNobel” only.  

26. It shall be the sole responsibility of contractor to provide sample of colour shade 
before execution for any specific shade requirement for advance approval. 

27. Apart from standard available colour shades, contractor shall also arrange for 
specific colour shades for exterior & interior painting in line of existing provided 
shades if it is desired by Engineer-in-charge. Sample of shades may be 
prepared & applied at designated place for approval from GIPCL. Contractor 
shall proceed with the work as per day to day instructions of Engineer-in-charge 
for painting at specific locations. 

28. In case of any discrepancies, contractor shall proceed with painting work by 
providing matching colour shade as per existing painted surface, except any 
change in shade is desired & provided by GIPCL for any specific location/area. 
However, contractor shall provide sample and get approval well in advance from 
GIPCL for existing matching shade also if desired by GIPCL. 

29. Surface preparation before applying painting on inside surface of all buildings 
shall be as per following specifications. 
 
(a) Proper cleaning of existing painted surface and removing dirt, dust. 
(b) Filling cracks with approved crack filler of approved make and quality 

(Pedilite or equivalent). 
(c) Filling undulation (at required places only) area with Wall Putty (Birla white) 

for making uniform & smooth surface. Primer shall be applied as specified 
in item nomenclature.   

(d) All furniture, fixtures, computers, telephones, other office stationeries & 
documents, electric & lighting fixtures, equipments, cables, flower pots, 
plantations, flooring, etc… shall be protected while carrying out the painting 
work. Covering with plastic sheet, paper, temporary shifting of things as 
directed shall be in the scope of contractor. Any type of damages shall be 
recovered at actual cost plus 15% overhead charges from contractor’s bills 
and/or security deposit/retention money whatsoever. 

(e) Proper surrounding affected area housekeeping shall be done after 
completing the painting works. 

 

1.2 GENERAL SPECIFICATIONS FOR PAINTING:  

 
1. Contractor has to ensure that the different layers of paints are being applied 

after being inspected by Engineer-in-charge of GIPCL. After obtaining stage 
wise clearance including surface preparation, contractor should proceed for 
further work. One register shall be maintained by contractor for this purpose and 
shall submit the same with bill. Without submission of thickness verification 
register with the bill, payment will not be made. 

2. Paint has to be applied uniformly over the surface of structures. 
3. All the consumables like paint material, wire brush, mechanical tools, emery 

papers, painting brush, container for handling the paint, cloth if required for 
cleaning the surface, metallic scaffolding, metallic ladders, etc… are to be 
arranged by the contractor. 

4. To paint at different elevations, contractor has to make arrangement like safety 
belt, safety net, fall arrestor, safety life line, helmet etc… for safe working  with 
preparation of scaffoldings of MS pipes, Metallic jali, H frames etc... at their own 
cost. 
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5. Contractor has to make their own sub-store for storing the paint at site with rigid 
platform to avoid soil contamination. GIPCL will not be held responsible for any 
theft of materials. 

6. Contractor has to depute their full time experienced overall site-in-charge & 
independent location wise supervisors for work execution as per specification 
and for day to day work planning & coordination with concern Engineer-in-
charge, to obtain day to day location wise work permits, height permits, to get 
daily location wise work supervision, quality, maintaining stage wise work 
clearance register for each location, to recod location wise joint work done 
reports/measurements, to prepare & apply for manpower gate pass, to maintain 
material consumption report, etc… 

7. Contractor has to take all safety measures and has to follow safety clauses as 
specified in this document during the execution of work including all good quality 
safety equipments & safety PPEs like safety net, fall arrestors, safety life line, 
full body double harness safety belts, safety helmets, safety shoes, hand 
gloves, dust masks, ear plugs, safety goggles, etc to the workers and copy of 
safety equipments and safety gears issue register & gate pass are to be 
submitted to GIPCL for verification before taking up the work.  

8. The contractor shall possess a valid ‘Permit to work’ duly signed by GIPCL 
during the execution of the job.   

9. Painting shall be carried out even when system is in operation. Hence, 
experienced supervisors are to be deployed for supervision of work.                                                                                                                       

10. Further layer of Paint has to be applied after giving sufficient drying time to 
previous layer of paint. 

11. Contractor has to arrange & get inspected each layer to the Engineer-in-charge 
of GIPCL before proceeding to application of next layer.  

12. Painting shall be carried out only on thoroughly dry & clean surfaces. Painting 
shall be applied by brushing only. The workmanship shall be of best quality.  

13. The type of paint, thickness of dry film, number of coats etc… shall be as 
specified in the item of work.  

14. All the surfaces shall be thoroughly cleaned from oil, dirt, dust, rust, stains and 
scale. The method of cleaning shall be by wire brushing, power tool cleaning, 
water washing, etc. and as indicated in the item of work.  

15. The optimum thickness shall be applied by brushing with minimum of brush 
marks. The coat shall be allowed to hard dry. The coating shall be done in such 
a way that there should not be any dots, brush marks and spillage marks on the 
painted surface. At least 24 hours shall elapse between the applications of 
successive coats.  

16. Quality Check: - Contractor shall maintain location wise work done reports in 
the register and get the regular signature from concern GIPCL Engineer for 
cleaning, surface preparation & applying primer (if applicable), first coat painting 
& second coat painting at each stage. The same shall be enclosed with bill for 
payment.  

17. Contractor shall ensure proper utilization of paint and avoid wastage like 
spillage. Approved paint material received & consumption thereof for painting 
shall be almost match as per recommendations given by manufacturer. 
Contractor shall have to maintain the register for the receipt of paints and 
consumption thereof and shall be verified & signed through Engineer-in-charge. 
Contractor shall also keep up to date record of empty paint drums and same 
should be verified through Engineer-in-charge for reconciliation of materials 
inwards and actual consumption. 

18. The paint shall be applied as per guideline & specifications given as above for 
good finishing. However if finishing is not achieved as per requirement, 
contractor shall have to apply additional coat of paint to get good finishing 
without any additional cost to GIPCL. 
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19. Identification of the Building/Equipment/structure after Painting:- 
All the buildings/areas/equipments offered for painting in the scope of work 

is clearly identified for the details like numbering, other informations & 

labeling, etc. This identification form vital information for operation 

personnel for system operation. This identification which is to be noted 

before starting the work is to be repainted by a skilled painter with black 

paint over yellow painted background having a black border or as directed 

by Engineer-in-charge. The supply of black & yellow colored paint for 

identification of equipment shall be in scope of the Contractor and will not 

be provided by GIPCL. 

20. Bidder shall follow the recommendation of manufacturer without any additional 
implication to GIPCL. 

  
The scope of work also includes all works necessary, which are not specifically mentioned 
here but required, for effective execution of entire scope of work in all respect within the 
scheduled time. All works shall conform to the specifications, safety norms, legal & 
statutory requirements. 
 
1.3  PAINT MATERIALS  

 
All painting material shall be of  GIPCL’s approved make industrial paints as 
per respective item specifications under SoR.   
 
Contractor has to maintain record of each and every material brought to site with 
material test certificate and gate entry. Contractor has to submit third party 
excise gate pass by mentioning GIPCL for the painting materials supplied for 
the works exclusively.  
 
Contractor shall arrange to get joint inspection of the procured paint material along 
with the concern Engineer-in-charge after the same is inward in GIPCL and the bill 
of same shall be the stamped and signed by Security personnel present at gate. 
Further, this bill shall be enclosed with the Invoices when submitted as per the 
“Terms of Payment”. GIPCL may verify the reconciliation of paint materials supplied 
at GIPCL-SLPP with respect to work executed based on manufacturer’s standard 
consumption factor. Any major variation shall not be acceptable. 
 
Third party testing:- 
Contractor shall arrange third party testing of paint materials supplied at GIPCL-
SLPP for jointly collected random samples of paint materials as directed by 
Engineer-in-charge. All cost towards testing shall be borne by the contractor. The 
testing laboratory shall be as decided by GIPCL. 
 

1.4  DISPOSAL OF EMPTY PAINT BARRELS 
 
Contractor shall be responsible for removal and disposal of all the empty drums as 
per prevailing GPCB norms outside GIPCL premises on every six monthly basis. 
GIPCL will not be held responsible for any subsequent consequences regarding 
improper disposal of empty drums/barrels by the contractor.  
 
Contractor shall be required to submit written undertaking as per format provided in 
Annexure-I of enclosed Section-F on every six monthly basis as well as along with 

the final bill that all the empty paint/primer/thinner drums are disposed off at outside 
plant premises at designated location as per prevailing Government guideline and 
contractor shall indemnify, keep harmless the GIPCL against any future liabilities or 
consequences in this regard.  
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Contractor’s final bill shall be processed only after written confirmation & 
compliance for disposal of all such empty drums, containers, other scrapes, etc… to 
outside premises in accordance with prevailing GPCB norms based on submission 
of letter of undertaking by the contractor and certificate from Engineer-in-charge 
along with final bill. 

 
1.5  GENERAL SCOPE OF CONTRACTOR  

 

1. All tools & tackles, tractors, required vehicles to execute the contract will be in 
the scope of the contractor. The contractor should ensure for 
healthiness/working conditions of tools, tackles & vehicles. 

2. All consumable items like paint materials, thinner, turpentine, primer, putty, PoP, 
cloth, cotton waste, kerosene, gas, diesel, lubricants, etc will be in the scope of 
the contractor. 

3. The Contractor shall have to make necessary arrangement for storage of 
materials including safe storage of paint materials, tools & tackles, scaffolding 
materials, equipments at their own cost. 

4. All safety/PPEs required during work at site are to be arranged by the 
contractor. 

5. The Contractor shall have to provide necessary facilities including 
accommodation for their labour at their own cost. 

6. The contractor has to arrange transportation for lifting/shifting the materials at 
their own. 

7. Contractor has to depute their full time experienced site-in-charge & 
independent Location wise supervisors for work execution as per specification 
and for day to day work planning & coordination with respective department’s 
Engineer-in-charge, to obtain day to day Location wise work permits, to get daily 
location wise work supervision, to record Location wise joint work done 
reports/measurements, to prepare & apply for manpower gate pass, to maintain 
statutory & legal compliance records, etc… 

8. Contractor has to maintain record of each and every material brought to site 
with material test certificate and gate entry. Contractor has to submit third 
party excise gate pass by mentioning GIPCL for the painting materials 
supplied for the works exclusively.   

9. Contractor has to submit quality plan prepared jointly with authorized 
representative of approved manufacturer. 
 

1.6 PLANNING & MONITORING OF WORK PROGRESS 
 

1. After award of the work, Contractor has to submit schedule of work planning for 
completion of painting work with resources (i.e. manpower and material) 
mobilization planning within seven days.  

2. Contractor shall mobilize the resources at site within 07 days from the date of 
LOI or work order whichever is earlier. GIPCL will closely monitor the agreed 
schedule against actual progress of work at site. If contractor failed to carry out 
work as per agreed schedule and if contractor failed to mobilized required 
resources (manpower & materials) within seven days from written 
communication, GIPCL will execute the job through other agency at the risk and 
cost of the contractor with additional 15% overhead charges.  
 

2.        PRICE & RATES 
             

This is SoR based contract and final item rates will be derived based on final 
offered lowest price received through e-Reverse Auction on gross total price 
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(including GST). Prorata reduction will be applied in the quoted price for all the 
items of SoRs after price discovery through e-Reverse Auction. The item rates so 
derived shall be inclusive of cost of all approved make paints, primer, thinner, crack 
filler, POP/approved paint putty, other required materials as recommended by 
manufacturer, consumables, safe storage of materials, wastage, painters, helpers, 
labour, supervision, cost of safety supervisor, shifting, transportation, loading, 
unloading, equipment, all tools & tackles, standard approved MS scaffolding 
materials, scaffolding arrangement at work site as per approval of GIPCL’s Safety 
Officer, safety equipments & PPEs, legal & statutory compliances, Royalties, Rents, 
Stamp Duties, Central or State Government or Local body or Municipal Taxes or 
Duties or any other duty / tax (online quoted GST rate by successful final L1 bidder 
will be considered for deriving final item rates), minimum wage rates to workmen 
etc levied by the Central, State Government or other Public bodies etc… and such 
other costs that are not specifically mentioned herein but will be incurred by the 
contractor for the satisfactory and timely completion of the work.  
 
The item rates shall be deemed to include for everything mentioned in the 
specification, all leads & lifts, contractor’s overheads & profits for due performance 
of the work under this contract and such other costs that are not specifically 
mentioned herein but will be incurred by the contractor for the satisfactory and 
timely completion of the work.  
 
The rates shall also include cost for mobilization / demobilization of manpower, 
equipments, materials, etc...  
 
Any statutory changes in taxes & duties will be to GIPCL’s account. In case of any 
reduction and/or removal of taxes, the same shall be passed on to GIPCL. 
 
The rates shall be firm for entire contract period and also during extension, if 
required and shall not be subject to any escalation in price, idle charges for labour, 
machinery, overhead expenses etc. No price escalation / idle charges shall be 
considered due to any reason whatsoever. No rate escalation / idle charges shall 
be payable due to delay in work by contractor or due to non-availability of work front 
by GIPCL or any reason whatsoever. Clause no. 26 of Section-A shall be 
applicable. 

 
Rates will remain firm throughout the contract period and any extension thereof. 
There will not be any escalation/compensation to the contractor against any 
revision in MWR (Minimum Wage Rates). However, contractor shall not pay less 
than the Minimum Wages notified by the Government from time to time to his/her 
employees of corresponding category. 

 
Contractor shall at his/her expense comply with all labour and industrial laws and 
such other acts and status as may be applicable to this contract in respect to pay 
etc. On account of any default in respect of all liabilities and in case of non 
compliance of the above, the company can withhold their payments till all legal 
liabilities are discharged. 
 
Contractor shall deploy labour/workers & supervisors in sufficient numbers and 
quality to ensure workmanship of the degree specified in this contract and to the 
satisfaction of the Company. 

 
 The price/rate quoted by CONTRACTOR shall be considering mobilization of all 

required manpower, tools & tackles, materials, equipment for timely and satisfactory 
completion of all scope of work.   
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3.        CONTRACT PERIOD 
 
 Contract period will 15 (Fifteen) months from the date of date of issue of LoI or 

Work Order whichever earlier. The contractor period is including peak monsoon 
season. External area painting may not be allowed during monsoon season and 
party/contractor should mobilized resources accordingly to complete the entire 
scope of work in available working contract period. Mobilization period will be 15 
days from the date of issue of LoI or Work Order whichever earlier.   

 
After award of contract, the contractor should have instant kickoff meeting with 
concern department heads at SLPP and finalize the work completion schedules for 
each location wise work requirement which includes manpower mobilization 
schedule (in terms of daily nos. of manpower deployment chart), approval of make, 
type & shade of material for each ites, resource & material planning with 
mobilization schedule, location/area wise & item wise micro planning by indicating 
start date to end date for each & every activity. These schedules shall be prepared 
& signed jointly as joint protocol.  
 
One copy of work planning protocol shall be submitted to concern department head 
and same shall be adhered strictly to complete the scope of work as per jointly 
decided work schedule. GIPCL will monitor the work progress on daily basis with 
respect to these jointly finalized work schedules and if it is found that the progress 
is not being achieved at site in line of planned schedule then GIPCL will inform the 
facts to the contractor and will deploy other agency to cover-ups any such backlog 
of progress at the risk & cost of contractor with additional 15% overheads. 
 
In order to complete the works timely as per approved completion schedule, 
contractor shall mobilize sufficient nos. of manpower & required material, 
resources, tools & tackles etc at locations simultaneously, including independent 
site supervisors. 

 
Contractor shall have no any right for time extension or compensation or price 
escalation on account of some delay in handing over of particular front by the 
GIPCL due to unavoidable circumstances. However, GIPCL, at sole discretion, may 
grant only time extension at the same rates, terms & conditions against the 
justifications submitted by the contractor in writing. 
 

4.        TERMS OF PAYMENT  
 

A. Conditions of Payment: 
The contractor shall raise the running invoice in duplicate (one original in physical 
form and soft copy in MS Excel format as directed by Engineer-in-charge) every 
month to concern Engineer-in-charge of respective Location in respect of the work 
performed or completed during the month along with the documents as provided 
hereinafter. On receipt of the invoice complete in all respects and with all the said 
documents, the payment in respect of the same shall be made within 21 days of 
such receipt of a complete invoice as per the following terms of payment: 
 

(i) 100% of monthly RA bill along with 100% taxes shall be released against 
the work executed duly certified by GIPCL. Income Tax (IT) will be deducted 
at source from monthly RA bills as per the rules in force. 

(ii) Security deposit at 10% of contract value shall be submitted as per clause 
no.: 1 of Section-C. Security deposit will be returned to the Contractor 
without any interest after successful completion of one year defect liability 
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period from actual contract completion date as certified by Engineer-in-
charge as per clause no.: 1 of Section-C. 

(iii) Contractor shall quote the rate/price on estimated cost and applicable GST. 
Contractor should raise the invoice as per GST act. However, the gross 
amount of invoice with GST shall be as per their gross total final quoted 
price. Contractor shall indicate GST % and GST amounts separately on the 
invoice.  

(iv) The Contractor shall inform the GIPCL in the event of its registration 
certificate is cancelled or discontinued for whatsoever reason. 

(v) Any statutory changes (increase/decrease) in taxes & duties will be to 
GIPCL’s account. In case of any reduction and/or removal of taxes, the 
same shall be passed on to GIPCL.  

(vi) At the time of submission of the first monthly RA Bill, the Contractor shall 
submit a certificate from Engineer-in-charge regarding availability of tools & 
tackles, equipments, vehicles etc at site. The Contractor shall also furnish 
the checklist as per ANNEXURE-A enclosed with the Section-F of tender 
document along with the RA bill of respective month.  

(vii) The contractor along with monthly RA Bill shall submit copy of P.F. Challan, 
Photo copies of wages register of previous month, photocopies of 
attendance sheet of respective month & copy of ECR statement indicating 
the employee and employer's P.F contribution of previous month with 
respect of employees employed by him for the contract at GIPCL site. 

(viii) The Contractor shall submit his Final Bill within a period of three months of 
the expiration or earlier termination of the contract or any extensions that 
may be granted by GIPCL to the Contractor. GIPCL shall not entertain any 
bill for any work item after expiration of period of three months.   

(ix) The Contractor shall include all his claims in the Final Bill submitted by him 
and accordingly the final bill submitted by the Contractor shall be deemed to 
be inclusive of all and whatsoever the claims that the Contractor may have 
from GIPCL. The Contractor shall not be entitled to claim any amounts 
which are not mentioned in the Final Bill and the Contractor shall be 
deemed to have waived any claims not mentioned in the Final Bill and shall 
not be entitled to recover the same from GIPCL subsequent to the 
submission of the Final Bill on any account and GIPCL shall stand absolved 
of all its liabilities in respect of any such claims not raised by the Contractor 
in his Final Bill. 

 
B.  Validity and Uniformity of Rates 

The rates shall be valid for the Contract Period and agreed extension and shall 
remain unaltered during the Contract Period.  

 
5. SCOPE OF GIPCL 

 
Electric power, water & air shall be made available free of charges at any one point 
nearer to work site as convenient to GIPCL. Contractor shall make his own 
arrangements for drawl and distribution to the work site. However before drawl of 
such energy, contractor shall take prior permission of the same.  
 

6. TO REMEDY DEFECTIVE WORK 
 

If the work or any portion thereof shall be damaged in any way excepting by the 
acts of the GIPCL, or if defects not readily detected by proper inspection shall 
develop before the final completion and acceptance of the whole work, the 
CONTRACTOR shall forthwith make good, without compensation, such damage or 
defects in a manner satisfactory to the ENGINEER / GIPCL. In no case shall 
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defective or imperfect work be retained even if contractor followed all technical 
specifications. GIPCL will not compromise for quality of materials, works & 
workmanship. 
 
The CONTRACTOR shall remain liable under the provisions of this clause 
notwithstanding the passing by the GIPCL of any certificate, final or otherwise or 
the passing of any accounts. 

 
7. DAILY DIARY AND PROGRESS REPORT 
 

A daily diary register will be kept in the ENGINEER’S office. The CONTRACTOR 
will supply all detailed information every day at 9:00 hours for the day preceding 
and the diary will be jointly signed by the ENGINEER and the CONTRACTOR’S 
representatives, every day in token of its correctness.  A works instruction book, 
serially numbered will also be kept in the ENGINEER’S office and all day to day 
instructions will be given in that book.  The CONTRACTOR’S representative shall 
report every day to see these instructions and sign them at the bottom in token of 
his having seen them. 
 
The CONTRACTOR shall supply all information regarding procurement of materials 
and progress of work, as is required by the ENGINEER for compiling the weekly 
progress reports. This information shall be supplied by 9:00 hours on every 
Monday, for the preceding week. 

 

8. JOINT MEASUREMENT RECORDING & MODE OF MEASUREMENT 
 

All the works shall be paid based on joint measurements of all the works actually 
executed at site. Actual measurements of executed works as per scope shall be 
carried out jointly with GIPCL’s Engineer-in-charge concern and contractor’s 
representative. 
 
In order to carry out joint measurement recording at site, contractor shall provide 
following facilities & arrangements at site for GIPCL’s Engineer-in-charge. 
 
(1) Proper approachable safe scaffolding with ladders, standard hand rails & 

platforms. 
(2) Arrangements of required safety PPEs like but not limited to standard 

approved double harness safety belts, safety goggles, fall arrestors, safety net, 
hand gloves, etc… 

(3) Contractor shall also provide one Engineer along with two or three assistant 
helpers to GIPCL’s concern Engineer-in-charge during joint measurement 
recording. Contractor’s Engineer & helpers shall assist and follow the 
instructions of GIPCL’s concern Engineer-in-charge for safe measurement 
recording of every completed scope of works.  

(4) Necessary standard & calibrated valid measuring devices like but not limited to 
measuring tape, Alco meter & other required tools & tackles. 

(5) Any other site specific arrangements or requirements as directed by Engineer-
in-charge concern. 

 
The payment will be done according to actual work carried out as per joint 
measurement by contractor & GIPCL Engineer-in-charge for quantity in M2 as 
specified in respective item, up to three decimal place. 
 

Detail mode of measurement for decorative painting of plant buildings shall be as 
under:- 
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Measurements shall be in accordance with the unit of measurements specified in 
schedule of quantity up to three decimal place. Payment will be made for actual 
work done as per field measurements certified by Engineer-in-charge.  
 
The measurement shall be in item wise unit mentioned in Schedule of Quantity for 
finished product of work done as per detailed technical specifications mentioned in 
schedule of quantity. The measurement shall be in square meter of painted surface 
or running meter as applicable. Detail mode of measurement is as under:- 
 
(i) Outside surface: - Based on sqm of painting surface. Only single time sqm of 

actual painting surface of the building shall be payable. No co-efficient shall 
be applied even if in the case of sand face plaster area also. 

(ii) Inside surface: - Same as outside. 
(iii) Deduction of opening :-  

(a) 50% deduction (each face) for opening exceeding 0.50 sqm but not 
exceeding 3 sqm each shall be made for reveals, jams, soffits & sills of 
these openings.  

(b) 100% deduction (each face) for opening exceeding 3.00 sqm. However 
payment shall be made for reveals, jams, soffits & sills of these openings. 

(c) For opening having door/window frame equal to or projecting beyond 
thickness of wall, full deduction for opening shall be made from each 
plaster face of wall. 

(iv) Window shutter/Ventilation/Fly proof shutter painting: - Area shall be 
measured for finished opening size on one side i.e. if size of window opening 
is 2.80x1.50 and painted on both side. Payment will be made considering one 
side only. 

(v) Panel door/Flush door/Rolling shutter Painting :- Payment shall be made on 
measurement of out to out frame of door i.e. area payable for one door of size 
2.06 x 0.9 m opening size is 2x2.06x0.9 m for painting inside and outside  
face of door (Rates are including painting of frames). 

(vi) M.S. Grill Painting:- Area shall be measured Grill size i.e. if size of one Grill is 
0.60 x 1.20mt  and painted both side of total grill area, Payment will be made 
considering grill out to out size (i.e. 1x.0.60x1.20mt). No co-efficient shall be 
applied.  

(vii) Door/Window/Ventilator’s frame painting :- Area shall be measured on sq. mtr. 
of actual painting surface shall be payable. No co-efficient shall be applied.  

(viii) M.S. Railing Painting:- It shall be measured in Rmt only length of railing only. 
(ix) Melamine polish:- Actual treated area Shall be measured in sq.mt. 

  
Wherever any dispute regarding mode of measurement arise, the decision of the 
Engineer in-charge shall be final and binding to you. 

 
 The measurement will be as per the unit of measurement specified in respective 

item description. 
 
9. SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE 
 

Contractor shall submit following documents to the Engineer-in-charge for 
verification purpose of the bill:- 
 
(i) Measurement sheet (as per mode of measurement) along with joint 

record of work done in the form of joint inspection report duly signed by 
authorized representative of contractor and GIPCL Engineer. 
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(ii) Contractor’s material incoming challans duly stamped & signed by plant 
gate security. 

(iii) Third party excise gate pass by mentioning GIPCL for the painting materials 
supplied 

(iv) Contractor’s supplied material test certificate/reports as directed by 
Engineer-in-charge. 
 

The bill will not be entertained without submission of above documents. 
 

 10.       SUBMISSION OF STATUTORY COMPLIANCES WITH EACH BILL 
 

Contractor shall submit each RA bill of work carried out along with following 
documents. 
 
(i) Copy of statutory compliance like labour license, wages payment register, 

EC Policy, PF paid Challan with ECR, etc… along wage certificate 
pertaining to respective bill period. 

(ii) Written undertaking of site clearance as per clause no. 1.4 above. 
(iii) Notarized Indemnity Bond in case of Final bill. 
(iv) No claim - No arbitration certificate as per Performa (Annexure-D), after 

releasing final bill payment. 
 

Bill submitted without any of the above documents shall not be processed for 
payment. 
 

11. MOBILIZATION AND EXECUTION  
 

a) Contractor shall mobilize the resources at site within 03 days from the time 
of intimation given by GIPCL. 

b) Contractor shall provide Package wise separate & independent site 
supervisors who will be responsible for supervision and execution of job in 
specified time with respect to quality, specifications, site preparations, 
safety, co ordination with GIPCL, issue of work permits, joint measurements, 
etc... The supervisors shall coordinate with the Engineer-in-charge of GIPCL 
for proper execution of the job.  

c) The resources required for execution of above jobs will vary from time to 
time, hence contractor shall mobilize the resources accordingly. 

d) Contractor shall provide accommodation for the persons deployed by him 
for the work at his own cost. 

 
12. DEFECT LIABILITY PERIOD  

 
The defect liability period of whole work shall be one year after completion of 
contract as certified by Engineer-in-charge.  
 
During defect liability period, if any defect arises in jobs which have been already 
executed, shall be rectified by the contractor at free of cost within seven days on 
receiving the intimation from Engineer-in-charge failing which GIPCL may take 
suitable action and also engaged third party to carry out rectification work at the risk 
and cost of the contractor. 
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13. GENERAL CONDITIONS OF CONTRACT  
 

General Conditions of Contract (Section-C) and detail specification prepared by the 
company will be applicable for this contract. The same is enclosed herewith. 
Bidders are advised to go through the same.  
 
Where any portion of the general conditions of contract is repugnant to or at 
variance with any provisions of the special conditions of contract, then unless a 
different intention appears, the provision of the special conditions of contract shall 
prevail to the extent of such repugnancy of variance. 
 

__________________  
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SECTION-E 
 

PRICE BID FORMAT 
 

 
 

Sr. 
No. 

Description Estimated 
SoR Value 

without 
GST (Rs.) 

% Service 
charge 
(To be 
quoted 

by 
bidder) 

Quoted 
Amount 

with 
Service 
charge 
(Rs.) 

Applicable 
GST in % 

(To be 
quoted by 

bidder) 

GST 
Amount 
in (Rs.) 

TOTAL 
QUOTED 
AMOUNT 
WITH GST 

(Rs.) 

(A) (B) (C) (D) (E) = (C) + 
((C)x(D%))  

(F) (G) = 
(E)x(F%) 

(H) = (E) + (G) 

 Industrial 
Painting 
Works for 
various plant 
infrastructures 
& buildings at 
Surat Lignite 
Power Plant 
as per SoR  

26,99,000/- 
Above/ 
Equal/ 
Below 

 

   

Note:- (1) Prices shall be quoted through online (n)-Procure only.  Hard copy of price bid shall not be 
considered/accepted. 

           (2) Evaluation of tender will be done on gross total quoted amount with GST as per above column no. 
(H)  

 
 
 
NAME OF TENDERER    : __________________________________ 
SEAL & SIGNATURE OF TENDERER   : __________________________________ 
NAME OF AUTHORISED PERSON   : __________________________________ 
ADDRESS     : __________________________________ 
PHONE NO. _____________________  FAX No. __________________________ 
MOBILE NO. _____________________ Email ID. _________________________ 
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SCHEDULE OF QUANTITIES & RATES 
 

Sr. 
No. 

Description Estimated 
Quantity 

Unit SoR 
Rate 
Rs. 

SoR  

Amount Rs. 

1 Providing and painting interior surfaces with two 
coats of approved first quality Acrylic Distemper paint 
of approved manufacture, color and shade including 
cleaning of existing painted surface, removing dirt, 
dust, old paint, filling cracks with approved crack 
filler, filling undulations with POP/approved paint 
putty for making uniform surface (at required place 
only), scaffolding etc. complete at all elevation with 
all materials, labour, tools & tackles, safety tools & 
tackles, including shifting of racks, cupboards, tables 
etc. for painting of wall and repositioning of the same 
after completing the work, etc… all complete as 
directed by Engineer-in-charge  

1500.000 Sqm 44.00 66,000.00 

2 Providing and painting interior surfaces with two 
coats of first quality approved Oil paint of approved 
manufacture, color and shade including cleaning of 
existing painted surface, removing dirt, dust, old 
paint, filling cracks with approved crack filler, filling 
undulations with POP/approved paint putty for 
making uniform surface (at required place only), 
scaffolding etc. complete at all elevation with all 
materials, labour, tools & tackles, safety tools & 
tackles, including shifting of racks, cupboards, tables 
etc. for painting of wall and repositioning of the same 
after completing the work etc… all complete as 
directed by Engineer-in-charge . 

1000.000 Sqm 71.00 71,000.00 

3 Providing and applying to exterior surfaces two coats 
of first quality approved exterior emulsion paint of 
"Berger - Walmasta" or "Asian" make "ACE" exterior 
emulsion paint of approved color and shade over a 
coat of exterior sealer on existing painted surfaces as 
per manufacturer's recommendations including 
cleaning of existing surface using wire brush, 
removing all dirt, dust, filling of crackes with 
approved crack filler, preparing surface for applying 
painting evenly,scaffolding etc. complete at all 
elevation as directed by Engineer-in-charge with all 
materials, labour, tools & tackles, safety tools & 
tackles etc… all complete. 

8000.000 Sqm 63.00 5,04,000.00 

4 Providing and applying two coats white washing (lime 
paint) of approved manufacture with mixing of 
"Fevicol" or equivalent approved adhesive @ 200gm 
per 10kg lime, on existing painted surfaces including 
cleaning of existing surface using wire brush, 
removing all dirt and dust, preparing surface for 
applying painting evenly, scaffolding at all elevation 
with all materials, labour, tools & tackles, safety tools 
& tackles etc… all complete as directed by Engineer-
in-charge. 

1000.000 Sqm 17.00 17,000.00 
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Sr. 
No. 

Description Estimated 
Quantity 

Unit SoR 
Rate 
Rs. 

SoR 

Amount Rs. 

5 Providing and painting interior surface with two coats 
of "Berger - Silky Luxury Emulsion" or "Asian - Royal 
Luxury Emulsion" paint of approved colour and 
shade as per manufacturer's recommendation 
including cleaning of existing painted surface, 
removing dirt, dust, old paint, filling cracks with 
approved crack filler, filling undulation with 
POP/approved paint putty for making uniform surface 
(at required place only), applying approved primer as 
per manufacturer's recommendations with tools, 
tackles, safety tools & tackles, scaffolding etc. 
complete at all elevation as directed by Engineer in 
charge. (Rates are including shifting of 
racks/cupboard tables etc. for painting wall and 
reshifting to the same location after completing the 
work). 

5000.000 Sqm 93.00 4,65,000.00 

6 Providing and applying to exterior surfaces two coats 
of "Asian - Apex Weather proof exterior emulsion" or 
"Berger - Weather coat" exterior emulsion paint of 
approved color and shade over a coat of exterior 
sealer on existing painted surfaces as per 
manufacturer's recommendations, including cleaning 
of existing surface using wire brush, removing all dirt 
and dust,  filling cracks with approved crack filler, 
preparing surface for applying painting evenly, 
scaffolding etc. complete at all elevation as directed 
by Engineer-in-charge with all materials, labour, tools 
and tackles, safety tools & tackles etc… all complete. 

10000.000 Sqm 74.00 7,40,000.00 

7 Providing and painting interior surface with two coats 
of first quality approved acrylic emulsion paint of 
approved manufacture, colour and shade including 
cleaning of existing painted surface, removing dirt, 
dust loose paint, filling cracks with crack filler, filling 
undulation with POP/approved paint putty for making 
uniform surface (at required place only), tools, 
tackles, safety tools and tackles, scaffolding etc. 
complete at all elevation as directed by Engineer in 
charge. (Rates are including shifting of 
racks/cupboard tables etc. for painting wall and 
reshifting to the same location after completing the 
work). 

8000.000 Sqm 71.00 5,68,000.00 

8 Providing & painting MS window of Z section with MS 
square bar with one coat of minimum 40 micron DFT 
High Build ZP Primer & two coats of Synthetic 
Enamel paint, each coat of minimum 25 micron DFT, 
including cleaning of existing painted surface, 
removing all rust, dirt, dust, loose paint, providing 
required scaffolding, with all materials, labour, tools & 
tackles, safety tools & tackles at all height including 
cost of scaffolding, etc. all complete as per 
instructions of Engineer-in-charge. Area shall be 
measured for finished opening size on one side i.e. if 
for window opening 2.80x1.50 and painted on both 
side, payment will be made for one side only. 

1000.000 Sqm 69.00 69,000.00 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Industrial Painting Works for various plant 
infrastructures & buildings at Surat Lignite Power Plant”. Bid No.: SLPP/Civil/Painting/2019-20/ 
 

Page 53 of 64 
 

Sr. 
No. 

Description Estimated 
Quantity 

Unit SoR 
Rate 
Rs. 

SoR 

Amount Rs. 

9 Providing and painting MS Door, Rolling shutter, 
Wooden door, etc... with one coat of minimum 40 
micron DFT High Build ZP Primer and two coats of 
Synthetic Enamel paint, each coat of minimum  25 
micron DFT, with required synthetic thinner including 
cleaning of existing painted surface, removing all 
rust, dust, dirt, loose paint, providing required 
scaffolding, with all materials, labour, tools & tackles, 
safety tools & tackles at all height including cost of 
scaffolding, etc. all complete as per instructions of 
Engineer-in-charge.  Rates are including painting of 
frames. Payment shall be made on measurement of 
out to out frame of door i.e. area payable for one 
doors/rolling shutters of  2.06 x 0.9 sqm opening size 
is 2x2.06x0.9 sqm for painting inside and outside 
face of door/rolling shutter. 

500.000 Sqm 82.00 41,000.00 

10 Providing & painting of Barbed wire fencing with 
approved first quality aluminum paint, each two coats 
25 micron. Barbed wire 10 straight rows and 4 cross 
rows in each span. Length of fencing will be 
considered for measurement. Painting of MS angle 
posts/RCC post shall be measured seperately and 
same shall be paid in item no. 9 or 2 of this package, 
whichever is applicable. 

1000.000 RM 49.00 49,000.00 

11 Providing and applying two coats of first quality 
approved aluminum paint (each coats of minimum 20 
micron thickness) over a one coat of High Build ZP 
Primer on 2.4 mtr. high chain link fencing including 
providing painting of chain link from inside and 
outside supporting members fabricated from angles, 
gates and its supporting including cleaning of existing 
painted surface for removing all dust and dirt, 
cleaning surface with wire brush and sand papers up 
to maximum possible extent and then applying two 
coats of aluminum paint with brush, providing 
scaffolding and safety tools, tackles, all required 
paint material, labours etc. complete up to the entire 
satisfaction of Engineer-in-charge. 

1000.000 Sqm 60.00 60,000.00 

12 Same as above but painting of steel structures of 
PVC coated chain link fencing. 1000.000 Sqm 49.00 49,000.00 

  Total SoR Amount PKG-G without GST & 
profit >>>       26,99,000.00 

 
 

*************** 
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SECTION-F 
LIST OF ANNEXURES & FORMS 

 
1.0 ANNEXURE-A  
 
CHECKLIST FOR PASSING THE BILLS 

                For the month of :              

1) Work Order / P.O. No. &    :                       

 Contract value                  

                       

2) Nature of work      :                       

                       

3) Duration of Work Order    : From        to         

                       

4) Maxi. No. of manpower per day   : M     F     Total       

 deployed in the month.                

                       

5) Details of Labour License   : Valid up to              for  

                  Persons.      

                       

6) Details of E.C Policy     : Valid up to          for        

            Persons.         

                       

7) Documents attached for verification : Wage & Attendance Sheets.    

 for the previous month.             Yes/No 

                       

             P.F Challan     Yes/No 

                       

8) Documents attached for verification : Bonus Payment Register     

 (in case of Final Bill)              Yes/No 

                       

           : Leave wage register   Yes/No 

                       

9) Security Deposit / Retention Money : Yes / No if yes, Rs.          

 lying with Co.                   

                       

Date :                   Signature of Contractor 

     

 
 
 
 
 
 
          

with official stamp 
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2.0 ANNEXURE-B  
 

PROFORMA OF BANK GUARANTEE FOR ORDER PERFORMANCE    

 
(To be Stamped in accordance with Stamp Act) 

 
Ref: …………………….   Bank Guarantee No……………. 

        
      Date ………………. 
 
Bank Guarantee Cover period from ………………..    to  ………………..  
 
To 
M/s. GUJARAT INDUSTRIES POWER COMPANY LTD. 
At & Post Nani Naroli 
Taluka Mangrol 
Dist. Surat 
Gujarat-394 110. 

 
Dear Sir, 
 
In consideration of the Gujarat Industries Power Company Limited (hereinafter referred to 
as the Purchaser which expression shall unless repugnant to the context/or meaning 
thereof include its successors, administrators, and assigns) having awarded to 
M/s……………………………………….having its Registered Office/Principal Office                                       
at                                 (address) ……………………………………………………. (hereinafter 
referred to as the “CONTRACTOR” which expression shall unless repugnant to the context 
or meaning thereof include its successors, administrators, executors and assigns) a Order 
by issue of Purchaser’s Letter of Intent No…………….……….dated………………….and 
same having been unequivocally accepted by the CONTRACTOR dated 
……………..valued at …………………..for (scope of order) 
……………………………………and the contractor having agreed to provide a Order 
Performance  Guarantee for the faithful performance of the entire order including for the 
quality of the materials and/or workmanship, successful commissioning and satisfactory 
performance of the equipments/system and satisfactory services rendered during the 
guarantee/warrantee period of ……... Months under the said LOI/Order equivalent 
to…...*…... (Percent) of the said value of the order to the purchaser 
(Name & address of Bank) ………………………………………………………….. 
having its Head Office at ……………………………………………… (hereinafter referred to 
as the “Bank” which expression shall unless repugnant to the context or meaning thereof, 
include its successors, administrators, executors, assigns) do hereby irrevocably guarantee 
and undertake to pay the Purchaser, on written demand any and all moneys payable by the 
CONTRACTOR to the extent of  (in figures) ………………………………………………….. 
(in words) …………………………… as aforesaid at any time up to (days/months/year) 

……………………………………….. without any demur, reservations, contest, recourse 
or protest and/or without any reference to the CONTRACTOR.  Any such demand made by 
the Purchaser on the bank shall be conclusive and binding notwithstanding any difference 
between the Purchaser and CONTRACTOR of any dispute pending before any Court, 
Tribunal, Arbitrator or any other Authority.  

 
 
 
 

….2 
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 (2) 
  
It shall be conclusive and enough for enforcement of the BANK GUARANTEE on the bank 
if GUJARAT INDUSTRIES POWER COMPANY LIMITED invokes the BANK GUARANTEE 
stating only that the default has been committed by the contractor, thus far and no further.  
The bank undertakes not to revoke this guarantee during its currency without previous 
written consent of the purchaser and continue to be enforceable till the Purchaser 
discharges this guarantee. 
 
The Purchaser shall have the fullest liberty without affecting in any way the liability of the 
Bank under this guarantee from time to time to extend the time for performance of the 
Order by the CONTRACTOR.  The Purchaser shall have the fullest liberty, without affecting 
this guarantee, to postpone from time to time the exercise of any powers vested in them or 
of any right which they might have against the CONTRACTOR, and to exercise the same 
at any time in any manner, and either to enforce or to forbear to enforce any covenants, 
contained or implied in the Order between the Purchaser and the CONTRACTOR or any 
other course of or remedy or security available to the Purchaser.  The Bank shall not be 
released of its obligations under these presents by any exercise by the Purchaser of its 
liberty with reference to the matter aforesaid or any of them or by reason or any other acts 
of omission or commission on the part of the Purchaser or any other indulgence shown by 
the Purchaser or by any other matter or thing whatsoever which under law would, but for 
this provision, have the effect of relieving the Bank.  The Bank also agrees that the 
Purchaser at its option shall be entitled to enforce this Guarantee against the Bank as a 
principal debtor, in the first instance without proceeding against the CONTRACTOR and  
notwithstanding any security or other guarantee that the Purchaser may have in relation to 
the CONTRACTOR’s liabilities. 
 
Notwithstanding anything contained herein above our liability under this Guarantee is 
restricted to Rs……………………….. and it shall remain in force up to the including 
…………………….unless a written demand to enforce any claim under this Guarantee is 
lodged with us before expiry  date, the Bank will be discharged from its liabilities under this 
Guarantee.  This Guarantee shall be extended from time to time for such period or period 
as may be desired by the ……………………..…….. on whose behalf this guarantee has 
been given. 
 
Dates this……………..………….day of ……………………….20…… 
at ………………. 
 

……………………….. 
Signature 

 
Banker’s rubber stamp: 
 
Name 
 
Designation with 
Bank stamp: 
 
Attorney as per power of 
Attorney No. 
 
Dated: 
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3.0 ANNEXURE-C 
 

PROFORMA FOR BANK GUARANTEE FOR EMD 
 

(To be stamped in accordance with Stamp Act) 
 
Ref …………………..    Bank Guarantee No…………… 
 
       Date ………………………………. 
 
Guarantee cover period: From ………………..…….To ……………………….. 
 
To 
M/s. Gujarat Industries Power Company Limited 
At & Post – Nani Naroli 
Taluka: Mangrol 
Dist.Surat-394 110 
 
Dear Sirs, 
 
In accordance with your “Invitation for Bids” under your Specification 
No………………………………..……………………Dated…………………………… 
M/s……………………………….………………………………………. having its 
Registered/Head office at…… ………… …………… ……… …………… ………  
(Herein after called the Bidder) wish to participate in the said Bid for 
……………………………………………………………………………………………… 
 
As an irrevocable bank Guarantee against Bid guarantee for an amount of 
Rs…………………………….. valid for one (1) year from ………………………. is required to 
be submitted by the Bidder as a condition precedent for participation in the said Bid, which 
amount is liable to be forfeited on the happening of any contingencies mentioned in the Bid 
Documents. 
 
We, the …………………………………………………………… Bank at …………….., having 
our Head Office at (local address) 
………………………………………………………………………….. Guarantee and undertake 
to pay immediately on written demand by Gujarat Industries Power Company Limited 
(hereinafter called the “Purchaser”)  
(In figures) ……………………………………………………………………………… (In words) 
……………………………….………. without any reservation, protest, demur and recourse.  
Any such demand made by said “Purchaser” shall be conclusive and binding on us 
irrespective of any dispute or difference raised by the Bidder.  It shall be conclusive and 
enough for enforcement of Bank Guarantee on the Bank if Purchaser invokes the Bank 
Guarantee stating only that the default has been committed by the Bidder, thus far and no 
further.   
 

Contd….2 
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(2) 
 
This Guarantee shall be irrevocable and shall remain valid up to 
……………………………………………………………… if any further extension of this 
guarantee is required, the same shall be extended to such required period on receiving 
instructions from …………………………….. on whose behalf the guarantee is issued. 
 
In witness there of Bank, through its authorized Officer, has set its hand and stamp on this 
………………………………….. day of ……………………………….20 …………… at 
………………………………………. 
 
 
 
       ………………………… 
                (Signature)  
 
 
       …………………………. 
                    (Name) 
 
       Designation with Bank  
Stamp: 
 
   
       Attorney as per Power of   
       Attorney No. 
 
       Dated ……………………………. 
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4.0       ANNEXURE-D 
 

PERFORMA CERTIFICATE 

(No claim, No arbitration) 
 
To, 
General Manager (SLPP) 
Gujarat Industries Power Company Limited, 
Surat Lignite Power Plant, 
Village: Nani Naroli, Ta. Mangrol, 
Dist. Surat – 394110 (Gujarat). 
 
Dear Sir, 

 
Subject:__________________________________________________________ 

 
Ref: Work Order No.:_____________________________________Dated____________ 
 
We hereby confirm with free consent as under:- 
1. The measurements certified in final bill is full and final. We accept all the certified 

measurements and no claim related to the measurement is left. 
2. The payment certified in that or above referred LoI / contract is full and final. We accept 

this, and no claim related to payment is left. 
3. The rates of the LoI / contract and its amendments are firm till completion of contract 

and extension period. We shall not claim any escalation against these rates. 
4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will 

not resort to arbitration. 
5. No extra items are left to be settled. 
6. We do not have any claims against any item related to the LoI than those items certified 

in the bills. 
7. We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL 

against non compliance or as decided by GIPCL within terms & conditions of contract. 
8. We have paid royalties, taxes for all the materials procured by us, for carrying out the 

works for above LoI and we indemnify GIPCL from any liability arising thereof. 
9. In case of any disputes arising in future related to payment of royalties, all liabilities of 

settlement of dispute and its payment if any, will be borne by us. 
10.  We have paid wages to all the workmen who were deployed by us for carrying out 

above referred work as per prevailing Minimum wages act. We have also fulfilled all 
requirements of the P.F. Act. We have maintained all records necessary as per the 
statutory requirements. We hereby indemnify GIPCL from any disputes arising in future 
related to payment of labours, Provident Fund, etc.. and confirm that all liabilities of 
settlements of disputes and their payment is our responsibility.  

 
The above confirmation will come into effect as soon as payment from final bill after due 
recoveries will be received by us. 
 
For, M/S.______________________ 
 
Signature, Stamp and date. 
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5.0      ANNEXURE-E 
 

TOOLS AND TACKLES TO BE PROVIDED BY CONTRACTOR 
 

Sr. 
No. 

Tools and equipments Purpose/Use 

1 Knives  

 Putty knife For applying putty to cover dents, undulations, 
cracks, knots in wooden surfaces. 

 Scrapping knife For removing old paints and hard materials form 
surface and not to use on oily or greasy surface 
directly. 

 Chiesel knife For cutting hard old thick paint 

 Moulding knife or contour 
knife 

For scrapping or rubbing on peculiarly 
shaped/contours like statue, ornamental carving, 
curved protions, etc. 

 Pallet knife For mixing the paint in drums 

 Stencil knife For cutting stencils 

2 Brushes  

 Flat brush For painting generally flat wooden and metal 
surfaces 

 Round brush For painting very large areas quickly for 
preparatory application. 

 Curve brush For painting curved surfaces of irregular design. 

 Taper brush For white washing covering large area of contact. 

 Wall brush or ground brush For painting walls 

 White wash brush For white washing 

 Calcimine brush For applying calcimine or water paint to ceiling 
and walls and not used for applying oil paint. 

 Dust brush For removing dust, dirt before painting 

 Wire brush For removing tightly adhering rust on metal 
surfaces. 

 Stencil brush For stencil work 

 Artist brush For lettering/arts 

 Stippler brush For painting on very rough surfaces. 

3 Blow lamp For removing thick old paint form metal surfaces 
by heating and not used on wood, glass, cement 
surfaces. 

4 Pallet board For mixing various colours by artists. 

5. Plumb ball For drawing vertical lines 

6. Emery sheets available in 
four types: Sand papers, 

For removing unwanted materials and creating 
surface roughness. 
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Sr. 
No. 

Tools and equipments Purpose/Use 

Cloth emery, Waterproof 
emery, Abrasive stones 

7. Shade card For choosing shades of a single colour. 

8. Stencil paper For cutting or making stencil 

9. Viscosity For measuring the consistency or flow of paint. 

10. Elcometer For measuring dry film thickness (DFT) of paint in 
microns and this works on eltromagnetic 
principle.( 1 micron =0.001 mm) 

11. Gloss meter For measuring gloss value of dry paint film. 

12. Wet flatting machine For flattening the putty applied areas. 

13. Drop sheet Available in the form of paper, gunny bag, 
polythene paper etc. to protect flooring and 
furniture form paint particularly used for ceiling 
and interior works. 

14. Ladder Essentially used for painting ceiling, side walls, 
etc. 

15. Masking tape For covering areas which are not to be painted. 

16. Paint bucket For containing paints for painting. 

17. Straight edge/ruler For drawing straight line bands, border line, etc. 

18. Strainer For filtering the paint to remove dust, dirt and 
other insoluble materials before applying paint on 
the surface. 

19. Bush holder For keeping brushes after completing the painting. 

20. Rubber block For flatting small, curved areas where wet flatting 
machine can not be used. 

21. Spray Gun For painting the surfaces by mode of spraying. 
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6.0      ANNEXURE-F  
 
 
 

GUJARAT INDUSTRIES POWER COMPANY LIMITED 
(Surat Lignite Power Plant) 

 

 
SCHEDULE OF DEVIATION 

 
All the deviations from the general and special conditions of contract shall be filled 
by BIDDER clause by clause in this schedule. 

 

Sr. 
No 

SECTION  CLAUSE NO AS PER TENDER 
DOCUMENT 

DEVIATION 

     

     

     

     

     

     

     

     

 
The bidder here by certifies that the above mentioned are the only deviations from 
GIPCL’s General/ Special Conditions of this enquiry. The bidder further confirms 
that in the events any other data and information presented in the BIDDER’s 
proposal and accompanying documents are at variance with specific requirements 
laid out in the GIPCL’s General /Special Conditions, then the latter shall govern and 
will be binding on the BIDDER for quoted price. 
 
 
 
COMPANY SEAL      SIGNATURE   
………………… 
          
        NAME     
……………………… 
 
 
        DESIGNATION …………….. 
 
        COMPANY ……………… 
 
        DATE  …………….. 
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7.0      ANNEXURE-G  
 
 

(To be submitted on Company’s Letter Head) 

 
Declaration Cum Undertaking for Safety Laws and Regulations Compliance  

 
 

I ______________________ on behalf of ………Name of Party/Company………..hereby confirm, 
agree and undertake that all the Statutory and  Safety Laws and Regulations of the applicable 
Authority/ies shall be strictly followed for all types of works at the site during the period of the 
Contract, if awarded to me. 
 
Further, I ……..Name of Party/Company…… also hereby confirm, declare and undertake that there 
has not been any major Safety Violation and any single Fatal Accident during the execution of the 
contracts awarded  to me covering the scope and area of work of this Tender during the period of 
preceding Three years. 
 
 
PLACE: 
DATE: 

Signed and Stamped by the 
Authorized Signatory of the Bidder 

  
 

 

8.0      ANNEXURE-H  
 

 
(To be submitted on Company’s Letter Head) 

 
Declaration for Contractual Disputes/ Litigations 

 
I __________________________ on behalf of …………………………………………………… (Name 
of Party/Company) hereby confirm that I/We have not been engaged in any Industrial Dispute(S) or 
have invoked legal recourse e.g. Arbitration and/or litigation against any Govt. of Gujarat 
Undertakings / Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations for the last Five (05) years. There are no ongoing/pending legal matter(s) with any of 
the Govt. of Gujarat Undertakings / GoG supported Companies, including GIPCL.  
 
 
I/We also confirm that M/s. …………………………………………………… (Name of Party/Company)  
have not been Blacklisted/ deregistered /  listed under stop Deal by any Govt. of Gujarat 
Undertakings / Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations, including GIPCL for the last Five (05) years. 
 
The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this 
regard shall amont to disqualification of the Bid being submitted herein. 
 
 
PLACE: 
DATE: 
           

        Signed and Stamped by the 
Authorized Signatory of the Bidder 
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9.0      ANNEXURE-I  
 

 
(To be submitted on Company’s Letter Head on six monthly and with final bill) 

 
Declaration & Undertaking for disposal of empty paint drums/barrels 

 
 

I __________________________ on behalf of …………………………………………………… (Name 
of contractor) hereby confirm that I/We have taken all our empty paint drums & barrels to outside of 
SLPP premises on date ___________ through our vehicle/s no./s. 
___________________________________. We also declare & confirm that all these empty paint 
drums/barrels have been disposed as per prevailing GPCB (Gujarat Pollution Control Board) 
norms/guidelines and shall indemnify, keep harmless the GIPCL against any future liabilities or 
consequences in this regard.  
 
The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this 
regard shall amont to legal action, including forfeiting of our security deposit/pending dues and also 
to disqualification for future bid participation of GIPCL. 
 
 
PLACE: 
DATE: 
           

        Signed and Stamped by the 
Authorized Signatory of the Contractor 

________________________________________________________________________ 
10.0    Form-A  

 
List of qualifying staff to be submitted with physical documents  

 

Sr. No. Name of Supervisor Qualification Experience 

    

    

    

    

    

    

 
Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date  
________________________________________________________________________ 

11.0    Form-B  
 

List of Tools & Tackles to be submitted with physical documents  
 

Sr. No. Description Nos.  Status 

    

    

    

    

    

    

 
Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date 


