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GUJARAT INDUSTRIES POWER COMPANY LIMITED 
(Surat Lignite Power Plant) 

AT & POST NANI NAROLI, TALUKA: MANGROL, DIST: SURAT, PIN 394110 (GUJARAT) 
Phone Nos.: EPABX (02629) 261063 to 261072, fax Nos.: (02629) 261112, 261080 

 
TENDER DOCUMENTS FOR; 
 

Surat Lignite Power Plant - 4X125 MW, Unit - I to IV: 
Biennial Rate Contract for Civil and Structural works, 
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Infrastructure, 5MW,1MW Solar Plant and both River 

Intake-Well Pump House.  
 

Bid No.: SLPP/Civil/ARC/2019-21   

 

 

INSTRUCTIONS TO BIDDERS & CONDITIONS OF 

CONTRACT 
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NOTICE INVITING TENDER (NIT) 
TENDER NO.: SLPP/Civil/ARC/2019-21 

 

Name of work Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: 
Biennial Rate Contract for Civil & Structural works, repair & 
maintenance for Power Plant, Mines Infrastructure, 
5MW/1MW Solar Plant & both River Intake-Well Pump 
House. 

Place of work Surat Lignite Power Plant, Village: Nani Naroli, Taluka: 
Mangrol, Dist.: Surat - 394110 (Gujarat). 

Quantity The successful Bidder will be awarded this contract 
involving total quantities of various items as mentioned 
against item descriptions in BOQs/SoR. 

Contract period 02 years from the date as mentioned in order. 

EMD Rs. 1,64,500/- (Rupees One Lakh Sixty Four Thousand 
Five Hundred only) by Demand Draft payable at Mosali-
Surat/Nani Naroli/Surat or Bank Guarantee in favor of 
GIPCL from approved Banks mentioned in this tender in 
subsequent clauses. 

Cost of tender document / tender fee Rs. 3,000/- (Rupees Three Thousand only) – Non 
refundable, by Demand Draft in favor of GIPCL payable at 
State Bank of India, Nani Naroli or by RTGS. 

Site Visit  Site visit before submission of bid at GIPCL (Surat Lignite 
Power Plant), Village: Nani Naroli, Ta. Mangrol, Dist. Surat. 

Availability of online e-Tender document 
On website https://www.nprocure.com or 
https://gipcl.nprocure.com up to 29.04.2019, 16:30 hrs. 

Last date of online submission of offer 29.04.2019 up to 17:00 hrs. on website: 
https://www.nprocure.com or https://gipcl.nprocure.com 

Submission of EMD, Tender fee and 
other supporting documents for 
technical Bid in physical form. 

On or before 02.05.2019, 16:00 hrs. during working days at 
office of Surat Lignite Power Plant, Nani Naroli, Dist. Surat. 

E-Reverse Auction E-Reverse Auction will be executed through website: 
https://e-auction.nprocure.com (Schedule will be intimated 
later on to eligible bidders). 

NOTES: 
 

1. Amendment / corrigendum of the tender document, forms, schedules, etc... may be done any 
time by the GIPCL during the period of publication of tender in the website. The Bidders are 
required to visit the website regularly till the last date & time of Bid submission.  

2.  GIPCL reserves the right to reject any or all the tenders without assigning any reason thereof. 
3. The Bidders are required to quote the rate strictly as per the terms and conditions mentioned in 

the tender document, adhering to technical specifications as well.  
4. The Bidders are required to submit their Bids online only through the website 

https://www.nprocure.com or https://gipcl.nprocure.com 
5. The EMD, Tender fee & other supporting documents are to be submitted in physical form only at 

the following address:- 
            General Manager (SLPP) 

Gujarat Industries Power Company Limited (Surat Lignite Power Plant), 
At Village: Nani Naroli, Taluka: Mangrol, Dist.:Surat-394 110, Gujarat. 

 Phone: (02629) 261063-72.  E-Mail: slppcivil@gipcl.com 

https://www.nprocure.com/
https://gipcl.nprocure.com/
https://www.nprocure.com/
https://gipcl.nprocure.com/
https://www.nprocure.com/
https://gipcl.nprocure.com/
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 SECTION-A 
INSTRUCTIONS TO BIDDERS 

 
1.  PLANT SYNOPSIS 
 

Gujarat Industries Power Company Limited (GIPCL) (henceforth be named 
Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an installed 
capacity of 810 MW and 5 MW Solar Power Plant. Recently, GIPCL has also 
commissioned 112.40 MW Wind Energy Farms at various locations in Gujarat, 1 
MWp Distributed Solar Power Plants, each at two locations in Gujarat viz. at 
Village: Amrol (Dist.: Anand) & at Village: Vastan, Dist.: Surat and 80 MW Solar 
Power Plant at Village: Charanka (Dist.: Mehsana). 
 
Surat Lignite Power Plant (SLPP) with four units of 125 MW capacity each is 
located at Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL 
has also operating its own captive Lignite and Lime Stone Mines close to the Power 
Plant. The Power Plant is based on Circulating Fluidized Bed Combustion (CFBC) 
technology for the Boilers, where Lignite is burnt along with Lime Stone in the 
Combustor of the Boiler.  
 
Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, 
which are on Mumbai-Ahmedabad highway. From Kosamba, SLPP is around 32 
KM, out of which 27 KM is part of the National & State Highway and balance 5 KM 
is District Road. From Kim, SLPP is around 18 KM, out of which 13 KM is the State 
Highway and balance 5 KM is District Road. The nearest Broad Gauge Railway 
Line is at Kim, which is around 21 KM from the SLPP. Surat is approximately 50 KM 
from the SLPP. Location Map for SLPP is as under. 
 

 
 

The Company intends to award Biennial Rate Contract for Civil & Structural 
works, repair & maintenance for Power Plant, Mines Infrastructure, 5MW/1MW 
Solar Plant & Intake-Well River Water Pump House and is therefore inviting 
open online tender offers from experienced & resourceful contractors. 
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2. SCOPE OF WORK 
 

2.1 The scope of work general comprises general Civil & Structural works, 
fabrication & erection, Civil & structural repair & maintenance works like 
dismantling, excavation, concrete, masonry, carpentry furniture, wood work, 
painting, sanitary & plumbing, roads, specialized structure repairs & grouting, 
maintenance, fabrication, erection with structural steel members, fencing, roof 
sheeting & wall cladding etc. The detail scope of work is mentioned in clause 
no. 1 of enclosed Section-D (Special Conditions of Contract) and as per 
enclosed detail SoR (Schedule of Rates). 

  
The technical activity estimate sheet is given in enclosed Section-E 
(separately provided as online attachment). 
 

2.2 The bid submitted by the bidder not covering the total scope of work and 
services as detailed out in the tender document shall be liable for rejection. 
 

2.3 Quantum of job, mentioned against all items, in the schedule of rate (SoR), is 
indicative only & may vary as per site requirement and not to be construed as 
maximum or guaranteed quantity. The quantities shown in the schedule of 
rate are approximate quantities for the contract period and they may vary to 
any extent as per job requirements. Some of the items provided in SoR for 
any unexpected/uncertain requirement and these may be utilized or even may 
not be utilized. 

 
2.4 All the miscellaneous activities pertaining to specific work to be executed for 

satisfactory performance is in the scope of contractor in his quoted rates. 
 
3. GENERAL INSTRUCTIONS  
  

3.1 The Bidders who are interested in participating in the tender must read and 
comply with the instructions and the Terms & Conditions contained in the 
tender documents.  

3.2 The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any 
alteration, erasures or overwriting shall be liable to make the tender invalid 
unless the same is neatly carried out and attested over the full signature of 
Bidder. The decision of the Company to interpret the information and rates 
filled in by the Bidder shall be final and binding on the Bidder. 

3.3 The Bidders are requested to make themselves fully conversant with the 
General Conditions of Contract, Special Conditions of Contract, Technical 
Specifications, Site conditions, Safety & Health Aspects and Norms to be 
observed etc. before submitting their bids so that no ambiguity arises in these 
respects subsequent to submission of the Bids. 

3.4 Before quoting the rates, the Bidder should go through the specifications, 
scope of work etc. and get himself fully conversant with them. The Bid should 
include cost of mobilization and cost to adhere to all Safety Norms, Statutory 
& Legal requirements as described in the tender. No relaxation or request for 
revision of quoted/accepted rates shall be entertained subsequent to the 
opening of Bid on account of the same. 

3.5 Bidder has to quote their % offer (above, equal or below) on total SoR amount 
of Price Bid and also quote applicable GST. Evaluation of tender will be done 
on gross total quoted amount including GST. Bidder’s online quoted rate shall 
be applicable for all the items of SoR.   

3.6 Bidder has to submit all the information as per required Bid document. Failure 
to furnish all the information as per required Bid documents or submission of a 
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Bid containing deviations from the contractual terms and conditions, 
specifications and requirements, shall be rejected. 

3.7 The Bids shall be submitted within the time frames set out in the Notice 
Inviting Tender (‘NIT’) and Bids submitted thereafter shall not be accepted and 
considered.  

3.8 The tender documents shall not be transferable. 
3.9 The Bidders are expected to examine all instructions, forms, terms & 

specifications in the Bid documents and to get fully acquainted themselves 
with all the conditions and matters which may affect the subject matter of the 
work/tender or the cost thereof. If any Bidder finds any discrepancies or 
omissions in the specifications and documents or any doubt in true meaning 
or interpretation of any part, he shall seek necessary clarifications in writing or 
during site visit if required. 

3.10 Conditional offers shall not be considered and liable to be rejected. 
3.11 The Company reserves the right to extend the deadlines for submission of the 

Bids by giving amendments.  
3.12 Site visit will be organized by the Company as per details given in NIT (Notice 

Inviting Tender) at GIPCL - SLPP. Interested Bidders or their authorized 
representative with authorization letter may carry out site visit before 
submission of bid to understand nature of work & site conditions. Site visit 
may be carried out before submission of bid with prior intimation to GIPCL.     

3.13 During evaluation of Bids the Company may, at its discretion ask the Bidder 
(s) for clarification of their Bid. The request for clarification and the response 
shall be in writing and no change in prices or substance of the Bid shall be 
sought, offered or permitted. 

3.14 The Company reserves the right to amend/ modify the Bidding documents at 
any time prior to the deadline for submission of Bids, either at its own 
discretion or in response to the clarification requested by a prospective 
Bidder. In such case, the Company may in its discretion extend the deadline 
for submission of Bids in order to facilitate the prospective Bidders for 
incorporating the effect of the amendment in their Bids. 

3.15 The Bidders shall bear all costs and expenses associated with the preparation 
and submission of their respective Bids, to visit or attend meetings or 
conferences, if any, including any pre award discussion with the successful 
Bidder, technical and other presentations etc. and the Company shall not be 
liable for any expense thereof.  

3.16 If the successful Bidder is a joint venture, formed of two or more companies, 
the Bidder along with the partners shall accept joint and several 
responsibilities and liabilities for all obligations under the Contract. 

3.17 Timely and satisfactory completion of the work and strict adherence to the 
allotted time frames for jobs shall be the essence of the contract. 

3.18 The Company reserves the right to qualify/disqualify any applicant without 
assigning any reason.  

3.19 The Bidder shall be disqualified if any untrue statement or misrepresentation 
is made in the Bid forms, attachments and other supporting documents 
submitted by the Bidder. 

3.20 GIPCL reserves the right to opt for e-Reverse Auction of the subject 
work at the sole discretion of GIPCL.   

3.21 To participate in e-Reverse Auction, bidders have to register on 
nProcure’s e-Auction Portal: https://e-auction.nprocure.com. 

3.22 After e-Reverse Auction process, L1 bidder shall be decided on lowest 
offered rate amongst other bidders during specified e-Reverse Auction 
process. 
 
 

https://e-auction.nprocure.com/
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4. PLANT VISIT 
 

It is perquisite and necessary for all interested bidders to visit the Surat 
Lignite Power Plant (SLPP) after downloading the tender copy from website: 
https://www.nprocure.com or https://gipcl.nprocure.com or www.gipcl.com to 
understand the actual working conditions, compliance related to labour, 
safety etc… before submitting their offer. Failing which, any consequential 
liabilities arising will be to bidder’s account. The Bidders shall examine the site 
of works and its surroundings at his/her own responsibility. The bidders shall collect 
information that may be necessary for preparing the Bid and entering into a 
contract. All costs and liabilities arising out of the site visit shall be at Bidder’s 
account. 
 
The Bidder is deemed to have examined and understood the tender document, 
obtained his/her own information in all matters whatsoever that might affect the 
carrying out the works expressly mentioned or works which may have to be carried 
out to fulfill his/her contractual obligation within the scheduled rates and to have 
satisfied himself/herself to the sufficiency for his/her offer. 
 
The submission of tender by a contractor implies that he/she has read these 
instructions, conditions of the contract etc. and has him/herself aware of the scope, 
nature of works & specifications of the works to be done. GIPCL will not, therefore 
after acceptance of contractor’s rate, pay any extra charges for any other reason in 
case the contractor is found later on to have misjudged the site conditions. 

 
Any error in description or quantity or omission in the contract document shall not 
vitiate the contract or release the contractor from executing the work comprised in 
the contract according to scope of works, magnitude of the works, requirement of 
materials, equipment, tools & tackles, labour, etc. Contractor has to complete the 
work in accordance with the contract documents irrespective of any defects, 
omissions or errors that may be found in the contract documents. 
 
BIDDER shall inspect the site, examine and obtain all information required and 
satisfy him/herself regarding matters such as access to site, communication, 
transport, working conditions, hazardous areas, main plant areas, gate pass 
system, safety requirements, work permit system, right of way, flow of water during 
monsoon/dry season, the type & number of equipments, tools & tackles, PPEs etc 
and facilities required for the satisfactory & timely completion of quality works 
adhering to safety, the estimated quantity of various items of the  work, the 
availability of local labour, availability & rates of material, local working conditions, 
uncertainties of weather, obstructions & hindrances that may arise, etc which may 
affect the work or cost thereof, before submission of his/her Bid. Ignorance of site 
conditions shall not be accepted by the GIPCL as basis for any claim for 
compensation. The submission of a Bid by the BIDDER will be construed as 
evidence that such an examination was made. Any later claims / disputes in regard 
to rates quoted shall not be entertained or considered by the GIPCL. 
 
The rate quoted by BIDDER shall be based on his/her own knowledge and 
judgment of the conditions & hazards involved and shall not be based on any 
representations of the GIPCL Engineer. 

 
5. ELIGIBILITY CRITERIA    
 

The following criteria will be adopted for qualifying the Bidders for consideration of 
the Bid for the further proceeding. 

https://www.nprocure.com/
https://gipcl.nprocure.com/
http://www.gipcl.com/


E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Biennial Rate Contract for Civil & Structural 
works, repair & maintenance for Power Plant, Mines Infrastructure, 5MW/1MW Solar Plant & both River Intake-
Well Pump House”. Bid No.: SLPP/Civil/ARC/2019-21. 

Page 8 of 64 
 

 
5.1 Bidder should possess minimum Three years of experience out of last five years in 

similar works for ARC civil & structure repair & maintenance or various type of civil 
& infrastructural jobs, general civil works etc… at Power Plants or Process 
Industries, corporate companies, institutes, corporations, townships, etc… and 
should enclose proof of the same. Bidder shall submit necessary evidence for the 
same like attested copies of work orders along with work completion certificates 
from clients. The work completion certificate shall comprise of order value and 
executed value. Bidders should have executed the work directly. The work 
executed as a sub-contractor or subletting agency shall not be taken in to 
consideration. 
 
Note: For evaluation of the bid the executed value mentioned in the work 
completion certificate will be considered. 
 

5.2 Bidder should produce evidence of having experience of successfully 
completed/executed similar works (as per above clause no. 5.1) for minimum 
completed/executed work values as defined hereunder during last five years 
ending last day of the month previous to the one in which tender is invited, 
satisfactory progress of ongoing works etc. secured from clients along with certified 
copies of documentary evidence preferably photo copies of work experience 
certificates. The experience should be either of the following: 
  
a) One similar completed/executed work each costing not less than the 

amount equal to Rs. 49.35 Lakh.  
OR 

b) Two similar completed/executed works each costing not less than the 
amount equal to Rs. 32.90 Lakh.  

OR 
c) Three similar completed/executed works each costing not less than the 

amount equal to 24.67 Lakh. 
 
Bidder should specifically mention fulfilling of above criteria in his offer along with 
details of work orders & work completion certificates issued by clients. 
 

5.3 Contractor shall have to submit satisfactory work completion certificate from the 
client. Experience as a sub-contractor will not be allowed and Price Bid of such 
Bidders will be rejected. 

5.4 Tender fee: The tender fee shall be accompanied in form of Demand Draft. 
5.5 EMD: The EMD shall be accompanied in the form of DD or Bank Guarantee given 

by Bank as described in subsequent clause no. 8. 
5.6 Bidder should have separate Employees Provident Fund code number towards 

registration of firm with RPF commissioner. 
5.7 Attested copies of relevant documents duly signed & seal on each & every page 

shall be submitted. The above documents will be analyzed and after satisfaction, 
the Price Bid will be open. GIPCL may verify the documents, experience certificates 
issued by concern authority. After opening of technical Bid, if any required attested 
documents found missing in the Technical Bid submitted by the Bidder, the tender 
inviting authority may inform to that Bidder only once by E-mail to submit the 
missing required documents within stipulated time limit. If Bidder/Bidders fail to 
submit within stipulated time, their Bid will be declared technically disqualified and 
no further correspondence will be entertained. 

5.8 Bidder should have minimum annual turnover of Rs. 24.67 Lakh for last three 
financial years (2015-16, 2016-17 & 2017-18). Bidder shall furnish annual audited 
financial statement duly certified by Chartered Accountant for the last three financial 
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years to demonstrate the financial healthiness of the company. The Balance sheet 
must be in the name of the company. Any type of MOU for this purpose will not be 
entertained.  
Note: In case, the annual turnover is less than the statutory guideline which does 
not require audit, the bidder shall submit the turnover certificate from Chartered 
Accountant. 

5.9 The Net worth at the end of the last financial year should be positive. Bidder shall 
submit necessary evidence in the form of certificate from certified C.A. 

5.10 The Bidder has to submit INCOME TAX Permanent Account Number (PAN), 
TIN/VAT no. of the firm. Copies of the same shall be submitted.  

5.11 Bidder has to submit GSTIN number. Copy of the same shall be submitted. 
5.12 In case Bidder is a joint venture company since last seven years, the above 

requirements/credential of Joint Venture Company / Parent companies shall be 
considered.  

5.13 Entire tender document shall be submitted duly signed & stamped by bidder on 
each page as a token of having acceptance of all terms & conditions, specifications, 
scope etc of tender document.  

5.14 ADDITIONAL PRE QUALIFICATION CRITERIA 
  

1. If Bidder or its Partner(s) or Director(s) is /are/was in any Litigation(s), Court 
Case(s) or Arbitration(s), either completed or under progress during last five(5) 
years or Black Listed / Deregistered / Stopped or banned from dealing in the past 
by any Govt. of Gujarat Undertakings / Depts. / Authorities and Govt. of Gujarat 
supported companies / undertakings / organizations, Bid of that party will be liable 
to be rejected. Bidder agrees and undertakes to accept decision of GIPCL in this 
regards as final and binding on the Bidder without any demur and that no further 
correspondence shall be done in this regard at any stage. 

2. Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of 
Safety Laws and Regulations” as per Performa Annexure-G & Annexure-H under 
Section-F. 
 
a. If any Fatal Accident / Violation of any safety law(s) / Rule(s) is / are found 

during the preceding Three (3) years, Bid of that party will be liable to be 
rejected. Bidder agrees and undertakes to accept decision of GIPCL in this 
regards as final and binding on the Bidder without any demur and that no further 
correspondence shall be done in this regard at any stage. 

b. If any of the details submitted in the prescribed Annexure / Form to the Bid 
is/are found to be false, incorrect at any time in future, then the Contract 
awarded to that Bidder / Contractor shall be liable to be terminated forthwith 
without any notice / correspondence and Bidder agrees and undertakes to 
accept decision of GIPCL in this regards as final and binding on the Bidder 
without any demur and that no further correspondence shall be done in this 
regard at any stage. Further, Performance / Security Deposit will also be liable 
to be forfeited. Any dues to GIPCL from the Bidder / Contractor shall be 
recovered from the pending bills or any other dues payable to the Bidder / 
Contractor, if any or otherwise through any other recourse available under the 
Laws. 

 
The Bidder shall submit all the evidences, documents, attested copies of 
work orders & work completion certificates etc… as a proof with EMD & 
Tender Fee and also provide the requisite details online for meeting the 
prequalification requirements. GIPCL will verify the experience, performance, 
capability & strength of Bidders, independently for executing the job. GIPCL 
may visit the site & consult the owner of the industry/property where similar 
job is executed by Bidder. GIPCL reserves the right to 
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accept/split/cancel/reject any/all Bids without assigning any reason thereof. 
The tenders of qualified Bidder/Bidders shall only be considered for further 
evaluation.    
 

6. SITE VISIT 
 

Site visit will be arranged at Surat Lignite Power Plant as per details given in the 
NIT (Notice Inviting Tender). It is perquisite and necessary for all interested 
bidders to carry out site visit or bidder may send their authorized 
representative along with authorization letter for site visit before submission 
of bid. It is necessary to carry out site visit to understood in detail regarding actual 
working conditions, scope of work with respect to estimated requirements of 
manpower, supervisors, tools & tackles, statutory & legal requirements, special 
requirements, to understand, resource & equipment requirements, approaches, 
plant maintenance requirements, etc. Site visit may be carried out before 
submission of bid with prior intimation to GIPCL. 
 

7. LANGUAGE OF BID 
 

The Bid prepared by the Bidder, and all correspondence & documents relating to 
the Bid exchanged by the Bidder and the Company, shall be written in the English 
language. Any printed literature furnished by the Bidder, written in another 
language, shall be accompanied by an English translation for the purpose of 
interpretation of the Bid. 

 
8. EARNEST MONEY DEPOSIT (EMD) AND TENDER FEE 
           

8.1    An EMD of Rs. 1,64,500/- (Rupees One Lakh Sixty Four Thousand Five 
Hundred only) and Non-refundable Tender fee Rs. 3,000/- (Rupees Three 
Thousand only) shall accompany with Bid. The EMD shall be in the form of 
a crossed bank Demand Draft in favor of Gujarat Industries Power Co. Ltd. 
as per following details: 
 
Bank for EMD DD   Payable at : 
1. Bank of Baroda   Mosali, Dist: Surat 
2. State Bank of India Nani Naroli, Branch Code: 13423 
3. Any Nationalized banks  Surat 

 
The Tender fee shall be in the form of a crossed bank Demand Draft in favor 
of Gujarat Industries Power Co. Ltd. or RTGS as per following details: 
 
Bank for Tender fee DD  Payable at : 
State Bank of India Nani Naroli, Branch Code: 13423 
 
RTGS detail for Tender fee: 
1 Name of account holder: Gujarat Industries Power Co. Ltd. 
2 A/c. No.: 33514692834 
3 Name of Bank: State Bank of India 
4 Bank address: Utility Building, Nani Naroli, Ta. Mangrol, Dist. Surat. Pin 

394110. 
5 IFSC code: SBIN0013423  
6 MICR code: 394002513  

OR for EMD 
8.2 The EMD, in alternative, may be submitted in the form of irrevocable Bank 

Guarantee in favor of Gujarat Industries Power Company Limited from any 
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Nationalized Bank including Public Sector bank-IDBI Ltd or AXIS Bank, 
HDFC Bank, ICICI Bank or Kotak Mahindra bank, Yes Bank, Ratnakar 
Bank, IndusInd Bank, Karur Vysya Bank, DCB Bank, ING Vyasya Bank or 
The Kalupur Commercial Co-operative Bank Ltd, Rajkot Nagrik Sahakari 
Bank Ltd, The Ahmedabad Mercantile Co-operative bank Ltd, The Mehsana 
Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank Ltd as per 
Performa of BG enclosed with this e-tender under Section-F. 

8.3 In case EMD is paid in the form of BG, the same shall be valid for a period 
of 180 days after the due date for submission of the bid   

8.4 The EMD of the successful bidder will be returned after payment of Security 
Deposit by successful bidder.  

8.5 The earnest money deposit paid in the form of demand draft will be 
refunded to the unsuccessful BIDDER as soon as the tender is finalized.  

8.6 Any bid not accompanied with EMD and Tender fee will be rejected.  Tender 
fees and EMD should be submitted in physical form directly to GIPCL as per 
Clause 6.9. 

8.7 No interest shall be payable on EMD. 
8.8 The EMD will be forfeited if the BIDDER (i) withdraws his tender after 

acceptance or (ii) withdraws his tender before the validity date of the tender. 
8.9 SCHEDULE OF EMD & TENDER FEES 

 

EMD &Tender fee and other 
documents to be submitted 
in physical form within 
three working days after 
due date of closing of the 
tender 

Address for Submission: 
 
General Manager (SLPP) 
GUJARAT INDUSTRIES POWER CO. LTD., 
(Surat Lignite Power Plant) 
Village: Nani Naroli, Taluka: Mangrol, District: Surat. 
PIN: 394 110, Gujarat. Phone : 02629-261063  

 
9. SUBMISSION OF BIDS 
 

A: MODE OF SUBMISSION 
 
The bids shall be submitted online through website: https://www.nprocure.com or 
https://gipcl.nprocure.com within the dates specified in the NIT along with the 
details of tender fees, EMD in two parts as under: 
 
(a) Pre qualification and Techno-commercial Bid without price. 
(b) Price Bid. 

 

Note: Tender fee and EMD shall be submitted in physical 
form within three working days after due date of closing of 
the e-tender. 

 
 

(a) Pre qualification and Techno-commercial Bid without price: 
 
The tender document duly signed in all pages without price bid along with techno-
commercial deviations, if any, shall accompany the bid. The following Information 
shall be provided in the techno commercial bid: 
 
1. Qualification and experience of Site-in-charge. 
2. Schedule of deviation (Annexure-F in Section-F) Technical as well as 

commercial, if any. 

https://www.nprocure.com/
https://gipcl.nprocure.com/
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3. Qualification & experience of Supervisors/Engineers. 
 
The following supporting documents shall also be submitted along with EMD & 
Tender Fee in physical form: 
 
1. The tender documents dully signed in all pages without price bid along with 

techno-commercial deviations, if any. 
2. Proof of experience meeting the minimum eligibility criteria 
3. Performance certificate issued by clients. 
4. Previous work order copies. 
5. Details of present work order (if any) 
6. Turn over for the last three years, audited annual accounts/financial 

statements i.e. profit and loss account and balance sheet duly certified by a 
practicing CA will be required. 

7. P.F. Number and Allotment Letter. 
8. PAN Number. 
9. GSTIN number/certificate copy. 
10. Declaration-cum-Undertaking for Compliance of Safety Laws & 

Regulations and Contractual Disputes / Litigations as per Performa 
Annexure-G & Annexure-H under Section-F. 
 

(b) Price Bid: 
 

1. Percentage Rate Price Bid shall be submitted online only. 
     Note: Estimate includes cost of all manpower, tools & tackles, equipments, 

consumables, hiring costs, all materials (except specifically specified free 
issue materials under respective item of SoR like cement, steel etc) 
consumables, fuel, mobilization-demobilization, transportation, Safety 
compliance, legal & statutory compliance, mobilization-demobilization, all 
taxes & duties, other than GST. Bidder shall quote applicable GST 
separately in online price bid. 

2. Rates will remain firm throughout the contract period and any extension 
thereof. There will not be any escalation/compensation to the contractor 
against any revision in MWR (Minimum Wage Rates).  

3. Contractor shall not pay less than the Minimum Wages notified by the 
Government from time to time to his/her employees of corresponding 
category. 

4. Contractor shall at his/her expense comply with all labour and industrial laws and 
such other acts and status as may be applicable to this contract in respect to pay 
etc. On account of any default in respect of all liabilities and in case of non 
compliance of the above, the company can withhold their payments till all legal 
liabilities are discharged. 

5. Contractor shall deploy labour/workers & supervisors in sufficient numbers and 
quality to ensure workmanship of the degree specified in this contract and to the 
satisfaction of the Company. 

6. Bidder shall have to quote their service charge on estimated cost in the 
form of %age. i.e. “At Estimated Value OR %age below the estimated value 
OR %age above the estimated value in online Price Bid only. Bidder shall 
quote applicable GST separately in online price bid.  

7. Online quoted amount by bidder shall include applicable GST. Total amount will 
be derived by considering bidder’s online quoted total amount with service 
charge and quoted GST as per prevailing rates as declared by Central/State 
Government. Any statutory changes in taxes & duties will be to GIPCL’s account. 
In case of any reduction and/or removal of taxes, the same shall be passed on to 
GIPCL. 
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8. The quantities shown in the SoR (Section-E) are approximate for the contract 
period and may vary as per job requirement. 

9. The Bidder shall fill the Bid documents with utmost care in consonance with the 
instructions contained in the Bid documents. 

 
(c) E-Reverse Auction: 

 
1) GIPCL reserves the right to opt for e-Reverse Auction for the subject tender at 

sole discretion of GIPCL.   
2) To participate in e-Reverse Auction, bidders should have registered on 

nProcure’s e-Auction Portal: https://e-auction.nprocure.com by selecting 
auctioneer as GIPCL. 

3) For conducting e-Reverse Auction, lowest 50% out of total eligible Bidders 
(rounded to the next higher whole number) or up to 03 (three) nos. of eligible 
bidders L1 to L3 (whichever is higher) will be invited. 

4) Original L1 price (including GST) will be declared through nProcure’s e-Auction 
Portal: https://e-auction.nprocure.com to start e-Reverse auction process and 
final received lowest auction price in the value by e-Reverse auction process 
will be the final L1 price.  

5) Minimum decremental value for the e-Reverse auction will be set by GIPCL 
prior to start of e-Reverse auction and this will be applicable during each 
reverse bid hit. 

6) Duration for the e-Reverse auction will be 30 Minutes with a provision of 
extensions for further 15 Minutes at every single reverse bid received during 
the last 05 minutes, till there is no further reverse bid entry (hit) by the 
participating Bidders. 

7) Evaluation of tender will be done on gross total quoted amount with GST. 
8) After e-Reverse Auction process, final L1 bidder shall be decided on lowest 

offered rate amongst other bidders during specified e-Reverse Auction 
process. 

9) After e-Reverse Auction process, the original rates quoted by the final L1 
bidder for individual items/packages shall be reduced proportionately based on 
total % reduction from their original quoted gross price v/s price derived after e-
reverse auction, keeping GST percentage (%) rate same as originally quoted 
by final L1 bidder.  

10) Prorata reduction will be applied in the quoted rates for all the items of SoR 
after price discovery through e-Reverse Auction. 

 
B: METHOD OF TENDERING/SIGNATURE ON BIDS 

 
(i) The Bid must contain the postal address like name, residence and place of 

business of the person or persons submitting the Bid and must be signed and 
sealed by the Bidder with his usual signature. The name of all persons signing 
the documents shall also be typed or printed below the signature on each 
page. 

(ii) Bid by a joint venture/partnership firm must be furnished with full names of all 
partners and be signed with the partnership name, followed by the signature 
and designation of one of the authorised partners or other authorised 
representative(s). A certified copy of the power of attorney authorizing such 
partner or representative shall also be submitted.  

(iii) Bids by a Corporation/Company must be signed with the legal name of the 
Corporation/Company i.e by the President/Managing Director/Secretary or 
other person or persons authorised to Bid on behalf of such 
Corporation/Company. A certified copy of the board resolution/power of 
attorney authorizing such partner or representative shall also be submitted.  

https://e-auction.nprocure.com/
https://e-auction.nprocure.com/


E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Biennial Rate Contract for Civil & Structural 
works, repair & maintenance for Power Plant, Mines Infrastructure, 5MW/1MW Solar Plant & both River Intake-
Well Pump House”. Bid No.: SLPP/Civil/ARC/2019-21. 

Page 14 of 64 
 

(iv) The Bidder's name stated on the proposal shall be the exact legal name of the 
firm. 

(v) Erasures or other changes in the Bid Documents shall be initialed by the 
person signing the Bid. 

(vi) Bids not conforming to the above requirements of signing shall be disqualified. 
 
10. MODIFICATION AND WITHDRAWAL OF BIDS 
 

a. The Bidder may modify or withdraw the bid prior to the deadline prescribed for 
submission of bids. 

b. No Bid shall be modified subsequent to the deadline for submission of Bids. 
c. No Bid shall be withdrawn in the interval between the deadline for submission of 

Bids and the expiration of the period of bid validity. 
 
11. POLICY FOR BIDS UNDER CONSIDERATION 
 

a. Bid shall be deemed to be under consideration immediately after opening of the 
bid and till official intimation of award/rejection made by the Company to the 
Bidders.  

b. While the Bids are under consideration, Bidders and / or their representative or 
other interested parties are advised to refrain from contacting by any means, the 
Company. The Engineer, if necessary, will obtain clarifications on the Bids by 
requesting for such information from any or all the Bidders, in writing as may be 
necessary. The Bidder will not be permitted to change the price or substance of 
the Bid after the Bid has been opened. 
 

12. EFFECT AND VALIDITY OF THE BID 
 

a. The Bid should be kept valid for acceptance for a period of one hundred and 
eighty (180) calendar days from the last date of submission of Bids. 

b. The submission of any Bid along with the required documents and 
specifications shall constitute an agreement that the Bidder shall have no cause 
of action or claim, against the Company for rejection of his Bid. The Company 
shall always be at liberty to reject or accept any Bid or Bids at his sole discretion 
and any action will not be called into question and the Bidder shall have no 
claim in that regard against the GIPCL. 

 
13. OPENING OF BIDS 
 

13.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the case 
may be, in presence of Bidder's representatives whenever such a procedure 
has been specified. Otherwise the tender will be opened by the authorized 
officers of GIPCL. 

 
13.2 Preliminary Examination: 

 
13.2.1 The Company will examine the Bids for any computational errors, for 

sureties furnished by bidder, for authentication of documents submitted and 
completeness of the Bids. 

 
13.2.2 Arithmetical errors will be rectified on the following basis:  

 
(a) If there is a discrepancy between the unit price and the total price that is 

obtained by multiplying the unit price and quantity, the unit price shall 
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prevail and the total price will be corrected & will be binding to the 
bidders 

(b) If there is a discrepancy between the Total Bid Amount and the sum of 
total prices, the sum of total prices shall prevail and the Total Bid 
Amount will be corrected & will be binding to the bidders. 
 

14. EVALUATION & COMPARISON OF BIDS 
 

14.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the 
lowest evaluated Bid in conformity with the specifications of the tender 
documents. 

14.2 The Technical Bids will be examined for minor matters regarding qualification 
of bids. Subsequent to correspondence with the respective bidders, the 
decision of Tender Committee will be final. 

14.3 All responses to requests for clarifications shall be in writing and shall be 
presented to the Company through e-mail or in a sealed envelope on or 
before the given date requested by the Company. If the Technical 
clarifications sought by the Company do not reach the Company on or before 
due date, the Bid will be rejected. 

14.4 The comparison of all the Bids shall be carried out with reference to the 
scope of work as per the technical specification. Any deviation/omission shall 
be evaluated at highest quoted price of the deviation/omission quoted by any 
of the Bidder. In case a separate price (for omission) is not given by any 
other Bidder, a reasonable price of the same shall be taken & the same shall 
be binding to the Bidders. 

14.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par. 
The loading shall be carried out at an interest rate of 2% above PLR of SBI. 

14.6 A Bid to be substantially responsive shall be one which on evaluation 
confirms to all the terms, conditions and specifications of the Bid documents 
without any material deviation or reservation.  

14.7 For the above referred purpose, a ‘material deviation’ shall be one which: 
 

(a) Which affects in any substantial way the scope, quality or performance of 
the contract, or 

(b) Which limits in any substantial way and in a manner inconsistent with the 
Bid documents, GIPCL’s right or the Bidder’s obligations, under the 
contract, or 

(c) Whose rectification would affect unfairly the competitive position of other 
Bidders presenting substantially responsive Bids. 

 
15.       RIGHT OF REJECTION OF TENDERS 

 
15.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding 

process and reject all Bids at any time prior to award of contract, without 
thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders regarding the same. 

15.2 Any Tender without EMD and Tender fee will be treated as non responsive 
and shall be rejected at the outset & no further correspondence shall be 
entertained regarding this. 

15.3 GIPCL reserves the right to debar any Bidder from participation in future Bids 
if such Bidder has quoted an abnormally low rate in the Bid document/price 
Bid. 
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16. AWARD OF CONTRACT 
  

16.1 GIPCL will award the contract to that bidder whose quotation has been 
determined to be substantially responsive and evaluated as the lowest 
quotation in conformity with the requirements of the specifications and 
documents contained herein, provided further that the bidder is determined 
and evaluated to be qualified to perform the contract satisfactorily. 

16.2 The successful bidder shall be intimated of his selection through the Letter of 
Intent or Letter of Award/ Work Order which shall be sent to him through e-
mail, courier, fax or registered mail. 

 
17. CONTRACT PERIOD 
 

17.1 The contract will be for a period of 02 years from the date of actual 
commencement of activities of the contract as stated in the Special Conditions 
of Contract (‘Contract Period’). 

17.2 GIPCL reserves the right to extend the Contract Period up to 03 months at the 
same rates, terms and conditions without any price escalation and entering 
into any new contract.  

17.3 The said Contract Period can be extended if mutually agreed upon by both the 
parties up to one year and in such a case a revised work order shall be issued 
at the same rates, terms & condition or at negotiated rates acceptable by both 
parties i.e. the Company & the Contractor. 

17.4 GIPCL reserve the right to short close the contract any time by giving one 
month notice period without assigning any reason whatsoever. 

 
18. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 
 

As a Contract Security, the successful Bidder, to whom the work is awarded, shall 
be required to furnish a Performance Bank Guarantee (PBG)/Contract security 
deposit in favour of “Gujarat Industries Power Company Limited” for guarantee 
amount at ten percent (10%) of the “Annual Contract Price” from any Nationalized 
Bank including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank 
or Kotak Mahindra bank, Yes Bank, Ratnakar Bank, IndusInd Bank, Karur Vysya 
Bank, DCB Bank, ING Vyasya Bank or The Kalupur Commercial Co-operative Bank 
Ltd, Rajkot Nagrik Sahakari Bank Ltd, The Ahmedabad Mercantile Co-operative 
bank Ltd, The Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank 
Ltd in the format attached in SECTION-F, and it shall guarantee the faithful 
performance of the 'Contract' in accordance with the terms and conditions specified 
in these documents and specifications. Contract security deposit shall be submitted 
strictly within twenty one days from the date of LoI or work order, whichever is 
earlier. The guarantee shall be valid up to “Defect Liability Period” of 12 (twelve) 
months from the contract completion date. The Guarantee amount shall be payable 
to the Company in Bidder's home currency without any condition whatsoever. 
 
The Performance Bank Guarantee (initial security deposit) will be returned to the 
Vendor/Contractor without any interest at the end of the ‘Defect Liability Period' 
after completion of contract and on fulfilling contractual obligations throughout the 
Defect Liability Period. However, any delay in submission of initial SD will result in 
equivalent late release of entire SD after Defect Liability Period. 

 
19. ASSIGNMENT AND SUB-LETTING 

 
The Contractor shall not directly or indirectly assign or sub-let total/any part of the 
contract to any other party or agency. 
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20. CONTRACTOR’S OBLIGATIONS 
 

   A: DEPLOYMENT & RESPONSIBILITY OF MANPOWER 
 

(i) The Contractor shall deploy suitably qualified and sufficient manpower for 
timely & satisfactorily execution of the works under the contract. 

(ii) The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled 
manpower separately to properly complete the job in given/scheduled time. 

(iii) The Contractor shall depute its own workmen/labor with proper identification to 
enter the plant premises after ensuring that the jobs are scheduled. 

(iv) At the time of deploying manpower, the Contractor shall strictly comply all the 
applicable labor laws/Acts norms including but not restricted to the age of the 
workers, women workers and shall also ensure that a police verification and 
security check for all the workmen/labor engaged at the GIPCL site is done and 
necessary documents regarding the same shall be submitted to the GIPCL’s 
authorized representative/officer-in-charge. Any default in complying with the 
same or any misrepresentation regarding compliance of the same shall compel 
GIPCL to initiate appropriate civil or criminal proceedings regarding the same.  

(v) The Contractor shall also comply with the safety requirements and provide his 
workmen/labor with standard good condition safety equipments & PPEs like 
safety helmets, safety shoes, dust masks, gum shoes, double harness full body 
safety belts, fall arrestors, uniform and other necessary PPEs for properly 
undertaking the operations involved under this contract. Following are also to 
be issued:  
a) Safety shoes (standard approved ISI make in yellow colour only) and/or 

gum shoes based on day to day requirements. 

b) Safety Goggles / face shield. 

c) Ear plug / Ear muff, standard dust mask. 

d) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical 

hand gloves. 

(vi) Contractor shall nominate /authorize senior experienced person in writing as 
Site-In-Charge to co-ordinate with concern GIPCL engineers and who shall 
bear overall responsibility for performance of the contract. Such person shall 
remain always available at site. Contractor has to submit the authority letter 
and documentary proof for the same.  

(vii) The Contractor shall appoint supervisors who shall co-ordinate with GIPCL’s 
Engineer-In-Charge for daily entrusted job. They have to maintain daily records 
dully signed for the works carried out and duly certified by Engineer-In-Charge. 
The Contractor in co-ordination with the Engineer-In-Charge shall ensure the 
availability of adequate manpower to carry out the job satisfactorily on a daily 
basis. As per the instruction of Engineer-In-Charge they have to allot the work 
and execute the same in specified time limit. 

(viii) During execution of the works, one or more jobs may be required to be done 
simultaneously and the Contractor shall mobilize additional resources 
accordingly. 

(ix) During emergency or similar situations the Contractor shall be required to 
mobilize resources as per need within the period of 04 hours as directed by 
GIPCL. If the contractor fails to mobilize sufficient manpower to complete the 
job in time, GIPCL will execute the job through other agency at the risk and 
cost of the contractor with 15% supervision charges & the same will be 
recovered from the Contractor’s bill. 

(x) Important Note: Whenever any of the Unit at SLPP remains under outage 
due to any reason, the contractor shall mobilize sufficient work force at 
site within a period of four hours from the time of intimation to the Site-In-
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Charge or via e-mail/mail to your office. Generation loss occurred due to 
want of manpower as well as resources & equipments will be viewed very 
seriously and will invite appropriate punitive measures as decided by 
competent authority. 

(xi) During working in high risk area of power plant, the workman must wear a 
suitable safety apron, safety belt, safety hand gloves and goggles. It is the 
contractor’s/contractor’s supervisor’s responsibility to ensure it without fail. 

(xii) During unit overhauling and/or heavy rain, the contractor has to enhance the 
site manpower as per the requirement to ensure the timely completion of given 
time bound works (During overhauling period quantum of work increases 
substantially). For this, the work shall be completed by deploying additional 
manpower with separate supervisor. Payment will be made on item rate basis 
only. The work during the overhauling period is to be carried out round the 
clock as per need as directed by GIPCL. Contractor should mobilize sufficient 
number of manpower and execute the work in all shifts with independent 
manpower. Contractor should not continue the same manpower for more than 
12 hours.   

   
 B: TOOLS & TACKLES:  
 

(i) All tools & tackles, equipments with consumables & fuel required to execute the 
contract are in the scope of the contractor. The contractor should ensure that 
tools & tackles are in healthy & safe working condition. All consumable items 
would be in the scope of the contractor. 

 
Note: If work is suffered due to want of sufficient manpower, tools 
& tackles, equipments and/or required consumables then 25% of 
the total estimated/actual job cost will be levied as a penalty for 
each and every instance. 
 

(ii) For proper execution of the work as per the scope, the contractor is required to 
maintain/arrange timely sufficient quantity of equipments and tools & tackles 
like staging, shuttering & scaffolding materials, survey work equipments, 
transportation vehicles, Concrete Mixer machine, Concrete vibrators, water 
tanker, JCB, Road Roller, all consumables like but not limited to petrol, diesel, 
oil, gas, etc…, power cables, power supply extension boards, sockets, flash 
back arrestor, industrial gas, welding rods, gas cutting set, gas cylinders, 
welding set, hand gloves, welding helmets, tractors with standard hydraulic 
trolleys etc… in good working condition at site as per day to day work 
requirements and emergency situations to complete the work in stipulated time. 

(iii) In case of breakdown of equipment, the contractor should work round the clock 
for putting back the area in service immediately within minimum time. In case of 
any emergency arising during night hours the contractor should be in a position 
to mobilize the manpower immediately within minimum time.  

(iv) Arrangement for lighting at the work spot has to be made by the contractor. He 
has to arrange all lighting equipment such as power cable, hand lamps. The 
contractor has to take prior approval for taking electrical power supply. The 
contractor should keep hand lamps of 24Volt for confined space and sufficient 
quantity of 240 Volt and halogen lamp for other area ensuring safety at work 
place  

(v) Pin sockets of IS standards should be used for all connections. For any 
accident take place & any damage to the equipment and/or injury to human due 
to carelessness in loose connection, contractors will be held responsible & 
liable for any recovery/actions. 
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21. CLARIFICATION OF BIDDING DOCUMENTS 
 

If any Bidder requires  any further information or clarification in  the Bidding 
Documents, may notify the Company  before one week of last date of submission of 
online Bid, in writing or by E-mail at the GIPCL's mailing address 
slppcivil@gipcl.com as indicated in the 'Invitation to Bids'.  The GIPCL's response 
(including an explanation of the query) will be sent in writing or by E-mail to all 
prospective Bidders who have received the Bidding Documents. 

 
22. TIME SCHEDULE 
  
 The basic considerations and the essence of the 'Contract' shall be the strict 

adherence to the time schedule for performing the specified 'Works'. 
 
23. UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND 

SPECIFICATION 
 
The Bidder is required to carefully examine the specifications and documents, all 
the conditions and matters work wise & cost wise. If any Bidder finds any 
discrepancies or omissions in the specifications and documents or is in doubt for 
any meaning of any part, he shall request in writing for an interpretation/ clarification 
to the GIPCL or during site visit.  

  
All such interpretations and clarifications shall form a part of the Bid documents.  

 
24. PAYMENTS 
 

All the payments against the work order shall be in Indian currency and payable 
through cheque only. However, RTGS system of online payment is also in 
operation and will be applicable based on submission of required documents. 
 

25. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID 
 

a. The Schedule of Rates (SoR) shall be read in conjunction with Instructions to 
Bidders, General conditions of contract, Special conditions of contract and 
Technical specifications. 

b. The quantities given in the Schedule of Rates (SoR) are estimated and payment will 
be made as per actual work carried out & certified by GIPCL as per the rates of 
work order. 

c. The method of measurement of completed work for payment shall be in accordance 
with the method of measurement specified in the Special Conditions of Contract. 

d. No separate amount shall be payable for use of auxiliary equipment incidental to or 
in day to day operation in the course of fulfillment of contractual obligation of the 
supplier. 
 
Note: Interested bidders are requested to submit the online tender at least 
two days in advance from the due date set for online submission of bid in 
order to avoid non participation of e-tender due to probable technical 
problem in e-tender system. 
 

26. QUANTITIES 
 

The quantities specified are estimated and for tendering purpose only & contractor 
have to carry out various jobs as per day to day work requirements as informed by 

mailto:slppcivil@gipcl.com
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concern Engineer-in-charge under respective item of SoR. Payment will be made, 
based on actual work done as certified by Engineer-in-charge of GIPCL. 
 
Quantities of individual items may be revised during the course of contract period 
based on site requirement. However, overall total contract price will remain 
unchanged. Contractor shall not be entitled for any compensation on ground of 
such alteration in scope of work. GIPCL reserves the right to operate or 
increase/decrease quantities in each item or omit any item included in Schedule of 
Quantity in SoR at his discretion. Quantity of individual item of SoR may vary to any 
extent. However, contract value will remained firm. Contractor shall have no claim, 
whatsoever, on grounds of loss of anticipated profit etc. on account of the same. 
 
After commencement of the work, GIPCL, for any reason may not require to be 
carried out the whole/part of the work as specified in the tender, the ENGINEER-in-
charge shall inform the fact for thereof to the CONTRACTOR and contractor shall 
have no claim for any payment or compensation whatsoever on account of any 
profit or advantage which he might have derived from the execution of the work in 
full but which he did not derive in consequence of the full amount of the work not 
having been carried out nor shall he have any claim for compensation by reason of 
any change having been made in the original specifications and instructions which 
shall involve any curtailment of the work as originally contemplated. 
 

********** 
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SECTION-B 
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING 

 
1 Tender   documents   are   available   only   in   electronic   format   which   Bidders   can download 

free of cost from the website https://www.nprocure.com and 
https://gipcl.nprocure.com up to date & time mentioned in NIT. 

2 All  bids  (technical  and  price  bid)  should  be  submitted  online  through  the website  
https://gipcl.nprocure.com  only. No  physical  submission  of  price bid  will  be  entertained  as  it  
should  be  furnished  online  only. Also no fax, e-mail, letters will be entertained for the same. 

3 Following   should be   submitted ‘off-line’   in sealed covers separately at Village Nani Naroli, 
Taluka Mangrol, Dist.Surat-394 110, Gujarat up to the period specified in NIT 
[1] E.M.D. & Tender fee [2] Supporting Documents for Technical Bid. 

4 Bidders who wish to participate in online tenders will have to procure / should have legally  valid  
Digital  Certificate  (Class  III)  as  per  Information  Technology  Act-2000, using which they can sign 
their electronic bids. Bidders can procure the same from any  of  the  license  certifying  Authority  of  
India  or  can  contact  (n)code  solutions-  a division  of  GNFC Limited, who  are  licensed Certifying 
Authority by Government of India at address mentioned below at clause 5. 

5 All bids should be digitally signed. T he  b i d de rs  a r e  req u i re d  t o  con tac t  a t  t h e  be lo w 
m en t i on ed  a d dress  f o r  de ta i le d  t r a i n in g  o n  on - l i n e  te n der i ng .  
(n) Code Solutions - A division of GNFC Ltd. 
402, GNFC Infotower, Bodakdev, 
Ahmedabad – 380 054 (India) 
Tel: +91  26857316 / 17 / 18 
Fax: +91  79  26857321 
E-mail: nprocure@gnvfc.net 
www.nprocure.com 
Toll Free: 1800-233-1010 (Ext. 501,512,517). 

6 Kindly note that, valid Digital Signature Certificates is must for all the interested bidders.  Online 
tendering process is not possible without valid digital signature certificate. 

7 Interested bidders are also requested to complete their procedure for taking digital signature 
certificate in respect of   filling of application form, supporting documents with necessary fees at least 3 days 
before last date of tender submission. 

8 (n)code  solutions  reserves  the  rights  to  issue  digital  signature  certificate  after verification   
of   application   forms   /   supporting   documents   submitted   by   bidder. 
(n)code solutions is fully authorized to issue digital signature certificate to bidders. 

9 All the bidders who have no facility to participate in online tenders are requested to contact 
(n)code solutions for the same. 

10 Free  vendor training camp  will be  organized  every Saturday between  4.00  to  5.00P.M. at (n) 
code  solutions-A Division  of  GNFC Ltd., Bidders are requested to  take benefit of the same 
(Advance Confirmation to (n) code is requested). 

11 All the correspondence in respect of  training, support or digital signature certificate should be 
addressed to (n)code solutions directly on the above mentioned address 

 
*********** 

 
 
 
 
 
 
 
 
 
 

https://www.nprocure.com/
https://gipcl.nprocure.com/
mailto:nprocure@gnvfc.net
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SECTION-C 
GENERAL CONDITIONS OF CONTRACT 

 
1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 
 

As a Contract Security, the successful Bidder, to whom the work is awarded, shall 
be required to furnish a Performance Bank Guarantee (PBG)/Contract security 
deposit in favour of “Gujarat Industries Power Company Limited” for guarantee 
amount at ten percent (10%) of the “Annual Contract Price” from any Nationalized 
Bank including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank 
or Kotak Mahindra bank, Yes Bank, Ratnakar Bank, IndusInd Bank, Karur Vysya 
Bank, DCB Bank, ING Vyasya Bank or The Kalupur Commercial Co-operative Bank 
Ltd, Rajkot Nagrik Sahakari Bank Ltd, The Ahmedabad Mercantile Co-operative 
bank Ltd, The Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank 
Ltd in the format attached in SECTION-F, and it shall guarantee the faithful 
performance of the 'Contract' in accordance with the terms and conditions specified 
in these documents and specifications. Contract security deposit shall be submitted 
strictly within twenty one days from the date of LoI or work order, whichever is 
earlier.  
 
The guarantee shall be valid up to “Defect Liability Period” of 12 (twelve) months 
from the contract completion date. The Guarantee amount shall be payable to the 
Company in Bidder's home currency without any condition whatsoever. 
 
The Performance Bank Guarantee (initial security deposit) will be returned to the 
Vendor/Contractor without any interest at the end of the ‘Defect Liability Period' 
after completion of contract and on fulfilling contractual obligations throughout the 
Defect Liability Period. However, any delay in submission of initial SD will result in 
equivalent late release of entire SD after Defect Liability Period. 
 

2. RECOVERY CLAUSE 
 

(i) In case of any damage of equipment/machinery due to negligence of 
contractor or any other reasons attributed to contractor the decision of 
Engineer-In-Charge regarding the amount of recovery shall be final and 
binding subject to a maximum of 10% of contract value. Recovery will be 
affected from the monthly bills and/or retention money/security deposit. 
 

(ii)  If the contractor fails to execute the work as per directions of Engineer (I/c) 
within the time frame given in work order and as per day to day instructions by 
Engineer-in-charge, GIPCL shall get the work done by third party at the risk & 
cost of the contractor with 15% additional overhead charges of GIPCL.  

 
3. ASSIGNMENT AND SUBLETTING OF THE CONTRACT 
 
 The contractor shall not assign or sub-let any part of the contract to any other party 

or agency without written permission from GIPCL. 
 
4. DEDUCTIONS FROM CONTRACT PRICE 
 
 All costs, charges or expenses that GIPCL may have paid, for which, under the 

contract the contractor is liable, shall be recovered by the GIPCL. The contractor 
shall pay all such claims within 15 days of claim, failing which the same shall be 
deducted from the bills of contractor. 
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5. TERMINATION OF CONTRACT BY GIPCL  
 

Contractor shall be responsible to complete the jobs within agreed time schedule. 
Contractor shall mobilize required resources within 04 hrs to meet the emergency 
requirements and in case contractor fails to complete the emergency jobs related to 
plant operation, GIPCL will engage third party and will recover expenses from 
contractor’s R.A. bills, Security Deposit and / or whatsoever for expenses incurred 
to complete the job along with additional 15% overhead charges.  
 

 In case if contractor’s services are not found satisfactory with respect to timely 
mobilization to meet emergency requirements, time bound activities, workmanship 
& safety (OHSAS policy of GIPCL) then GIPCL has right to terminate the contract at 
any time by giving 15 days advance notice without assigning any reason and will 
make the alternate arrangement at the risk & cost of contractor.  

 
GIPCL may terminate the contract after due recoveries of pending jobs/damages 
after giving 15 days advance notice to the contractor if any of the following events 
occur – 

 
i. Contractor is adjudged as insolvent. 
ii. Contractor has abandoned the contract. 
iii. Contractor fails to proceed with the work with due diligence as per 

requirements of the contract. 
iv. Contractor has neglected or failed persistently to observe or perform any of 

the acts, matters or things, which as per the contract are to be observed and 
performed by the contractor. 

v. Contractor repetitively violating the safety norms for more than three 
incidents. 

vi. Any major contradiction of applicable labour laws. 
vii. Any major deviations from contractual terms and conditions including quality 

of job. 
 

6. FAILURE & TERMINATION 
 
 If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER 

requiring compliance, with such further drawings  and / or the GIPCL /ENGINEER 
instructions fails within seven days to comply with the same, the GIPCL 
/ENGINEER may employ and pay other agencies to execute any such work 
whatsoever as may be necessary to give effect thereto and all costs incurred in 
connection therewith shall be recoverable from the CONTRACTOR by the GIPCL 
on a certificate by the GIPCL/ENGINEER as a debt or may be deducted by him 
from any money due or to become due to the CONTRACTOR. 

 
 If the contractor fails to execute the work or fails to mobilize the resources and 

equipments as per directions of GIPCL / ENGINEER within the time frame given 
and/or violating the GIPCL’s safety rules & regulations, ENGINEER/ GIPCL shall 
get the work done by third party at the risk & cost of the CONTRACTOR with 
additional 15% overhead charges of GIPCL and all costs incurred in connection 
therewith shall be recoverable from the CONTRACTOR by the GIPCL /ENGINEER 
as a debt or may be deducted by him from any money due or to become due to the 
CONTRACTOR. 

 

In case if contractor’s services are not found satisfactory with respect to 
mobilization, time bound activities, workmanship & safety (OHSAS policy of GIPCL) 
then GIPCL has rights to terminate the contract at any time by giving 15 days 
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advance notice without assigning any reason and will make the alternate 
arrangement at cost and risk of the Contractor. 
 

7. SETTLEMENT OF DISPUTES 
 

a. Any disputes or difference of opinion between parties arising out of the contract 
to the extent possible shall be settled amicably between the parties. If amicable 
settlement cannot be reached all the disputed issues shall be resolved through 
arbitration before a Sole Arbitrator appointed by Managing Director, GIPCL 
according to the provisions of The Arbitration & Conciliation Act, 1996. The 
place of arbitration shall be at Surat/Vadodara or any other place within state of 
Gujarat as may be mutually agreed by the parties in consultation with the 
tribunal. 

b. In appointment of the Sole Arbitrator, if the dispute claim is up to a sum of Rs. 
25/- Lakh, a person having a position equivalent to a Retired District Judge shall 
be appointed; for the claim higher than Rs. 25/- Lakh and up to Rs. 100/- Lakh, 
the same shall be referred to a Retired High Court Judge and for a claim 
exceeding Rs. 100/- Lakh, the same shall be referred to a Retired Supreme 
Court Judge.  

c. Work under the contract shall be continued by the contractor during arbitration 
proceedings unless GIPCL shall order suspension thereof or any part thereof in 
writing or unless the matter in such work cannot possibly be continued unless 
the decision of the Arbitration proceedings is obtained. 

 
8. INTERPRETATION OF CLAUSE 
 
 In case of disputes as regards interpretation of any of the clauses or specification, 

the decision of General Manager (SLPP) - GIPCL will be final and binding on the 
contractor. 

 
9. EMPLOYEE’S COMPENSATION INSURANCE 
 
 Contractor shall take all risk Insurance Policy to cover all his workmen/employees, 

staff applicable under the Employee Compensation Act 1923 or any amendment 
thereof as also insurance cover for third party liability. The contractor shall keep the 
GIPCL indemnified from all liabilities arising out of his action in pursuance of this 
contract. The E. C. Policy should be obtained from Surat Jurisdiction and shall be 
assigned to GIPCL. EC policy should cover the specified contract period. 

 
Contractor shall also obtain additional off-duty coverage insurance policy for all his 
workers as per clause no. 35 herein under. 

 
10. STATUTORY REQUIREMENTS 

 
A. COMPLIANCE OF LABOUR LAWS 

           
1. The contractor shall at his own cost comply with the provision of labor laws, rules, 

orders and notifications whether central or state or local as applicable to him or to 
this contract from time to time.  These Acts/Rules include without limitation of the 
followings. 

2.  Contractor shall be solely responsible and shall fully comply with all the provisions 
of all the labor laws applicable such as the Minimum Wages Act, 1948, Contract 
Labor (Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus 
Act 1965, Employees Provident Fund and Miscellaneous Provision Act 1952, 
Industrial Dispute Act 1947, Workmen Compensation Act 1923, Payment of 
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Gratuity 1972, Interstate Migrant Workmen Act 1979, Equal Remuneration Act with 
Rules, Order and Notifications issued/made there under from time to time. 

3. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present of future 
applicable to the contractor from time to time for performing the contract job. 
 
3.1 The Contractor shall provide and be responsible for payment of Wages, 

Salaries, Bonus, Social charges, Insurance, Food, Accommodation, 
Transport, Medical and Canteen facilities and other statutory privileges and 
facilities to his personnel as per law/rules/regulations and orders of the 
Central Government, State Government, Local Authorities or other 
authorities as are in force from time to time.  All employees of the Contractor 
shall be employee of the Contractor.  

3.2  The contractor shall have a valid license obtained from Licensing Authority 
under the Contract Labor (Regulation & Abolition) Act-1970 at the time of 
execution of the contract covering all his employees working at SLPP site 
and furnish the same failing which GIPCL may terminate the contract at its 
sole discretion. 

3.3. The Contractor shall at the time of execution of the contract have a EPF 
Code Number obtained from the Authorities concerned under the 
Employees Provident & Miscellaneous Provisions Act, 1972 and remit 
contributions in respect of the employees employed by him at SLPP Site to 
the P.F office concerned every month failing which GIPCL will recover from 
the outstanding payment to the contractor from GIPCL.PF code of Gujarat 
region should be taken. 

3.4.   The Contractor shall maintain all records/registers required to be maintained 
by him under various labor laws mentioned above and produce the same 
before the Statutory Authorities whenever required.     

3.5  The Contractor shall also submit periodical reports / returns to the various 
statutory authorities such as the Contract Labour (Regulation & Abolition) 
Act-1970, Employees Provident Fund Act etc.  Under intimation to 
HR&Admn.Dept. 

3.6   The Contractor shall not pay less than the Minimum Wages notified by the 
Government from time to time to his employees of corresponding 
categories. 

3.7.   The Contractor shall be responsible for payment of overtime wages to his 
workmen, if any, in case they are required to work beyond  the prescribed 
hours under law as per applicable rates. 

3.8 The contractor shall take Workmen Compensation Insurance Policy for all 
his employees working at SLPP.  The contractor shall indemnify the 
company against any liability due to any work injury or accident to any of its 
employees. 

3.9 The Contractor shall in the event any of his workmen / employee sustains 
any injury or disablement due to an accident arising out of and in the course 
of his employment, provide necessary medical treatment and pay 
compensation as applicable, required under the Workmen’s Compensation 
Act, 1923. 

3.10  If any of the persons engaged by the Contractor misbehave with any of the 
officials or the Company or commit any misconduct with regard to the 
property of the Company or suffer from any serious communicable disease, 
the Contractor shall replace them immediately. 

3.11  The Contractor shall not engage / employ persons below the age of 18 
years.  Employment of women shall be strictly according to applicable laws. 

3.12 GIPCL will have right to deduct and disburse the claims of the individual / 
parties being a principal employer on any account whatsoever in relation to 
their employment with the contractor.  The Security deposit will be released 
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to the contractor at the end of the contractual tenure subject to an 
undertaking by the contractor that in the event any of his workmen or the 
heirs of workmen puts up a claim for recovery of money due to him from the 
contractor before the appropriate authority under the I.D.Act 1947 or under 
any other labor laws or for compensation under the Workmen’s 
Compensation Act, 1923 and the appropriate authority has given a direction 
for making payment the contractor will meet the same or indemnify GIPCL if 
in the event GIPCL pays it as Principal Employer. 

3.13 The contractor shall make payment of wages to his employees on fixed date 
within the period specified under the applicable Law, in presence of 
representative of the company.  He will submit a true copy of wage sheet, 
attendance register and P.F. remitted challans on monthly basis to HR&A 
dept. for verification and record. 

3.14 The Contractor shall provide Safety items / kits to his employees such as 
safety shoes, goggles, ear plugs, hand gloves, safety belts etc., if any, 
required under the law. 

3.15 The contractor shall conduct pre-induction and periodic medical checkup of 
his workmen as per applicable laws. 

 
4. The contractor shall be solely responsible for any accident caused to his workers 

and should adhere to all rules / regulations as per labor laws of Government and 
other statutory laws as applicable. 

5. The contractor should register himself under the Contract Labor Act, Employee 
Compensation Act and PF Act (Code no. to be mentioned) and submit the copy of 
registration certificate and should possess the same from the date of 
commencement of work, failing which the contract is liable to be cancelled. The 
E.C. Policy copy should be submitted to the GIPCL before commencement of the 
work and Labor License should be obtained within one week from the date of issue 
of form-V. Contractor should apply for Form-V immediately after receipt of LOI. A 
copy of Labour License shall be submitted to GIPCL, HR & A Department.  

6. Contractor shall have to insure his workmen /supervisors etc. under Group 
Insurance scheme. 

7. The Contractor shall be responsible for compliance of all statutory rules, regulation, 
act enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund 
Act, All Labor Laws Act in respect of employees engaged  by  him for  the  work  
and   shall have to maintain necessary records. In case any amount becomes due 
to be payable by him to his employees or to the Government under the above rules, 
regulation, Acts, GIPCL reserves the right to recover the same from the running bill 
of the contract.  

8. Documentary evidence of deposit of PF paid shall have to be produced by the 
contractor along with the next bill. 

9. Records as per the provisions of various statutory Acts will have to be maintained 
by the contractor and submitted as and when required. 

10. All employees of contractor should maintain due discipline and respect local 
sentiments. GIPCL reserves the right to direct the contractor to remove any such 
person who does not comply with it. 
The list is indicative in nature and not an exhaustive one. Any 
amendment/alteration/Notifications or addition to the existing Law or a new statute 
shall automatically and immediately become applicable. 

 
B. LEGAL ASPECTS 

   
1. Contractor shall maintain all register required under the Labour Laws and make the 

payment as per the Minimum Wages Act to the workers employed by him. 
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2. Contractor shall obtain requisite license to carry out this contract under the 
provisions of Contract Labour Act, 1970 and maintain necessary records and 
registers under the said Act. 

3. Contractor shall submit a copy of each of the registration certificates with respect to 
Employees Provident Fund and Employee Compensation Act within one week time, 
from the date of award of this contract. 

4. Contractor’s employees, agent or sub-agent shall not smoke or light anything within 
the premises of the GIPCL and carry match box / lighter or any other explosive and 
/or inflammable material inside the plant. 

5. Contractor shall abide by all the statutory rules and regulations like P.F, Labour 
Laws etc. 

6. Contractor shall issue an appointment order to each casual labourer stating therein 
the nature of job to be performed by him and fix time for which the concerned 
labourers are likely to be deployed. Contractor shall also issue a temporary identity 
card specifying the period for which the labourer has been deployed. 

7. Contractor is fully liable for the persons engaged by him for above work; however, 
GIPCL reserves the right to deduct any amount legally justified towards any liability 
not fulfilled. 

8. Contractor shall indemnify GIPCL from any liabilities arising out of the employment 
of the manpower. 

9. If the contractor fails to complete the allocated job within specified time frame, 
GIPCL shall get the work done by third party at the risk and cost of contractor. 

  
11. PAYMENT OF WAGES 
 

Contractor shall be responsible for compliance of all statutory rules, regulation, act 
enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund 
Act, Payment of Bonus Act, Labor Law Act, maternity benefit act in respect of 
employees engaged by him for the work and shall have to maintain necessary 
records. In case any amount becomes due to be payable by him to his employees 
or to the Government under the above rules, regulation, Acts. 

 
12.      ACCIDENT TO WORKMEN 
  

Contractor shall be fully responsible for injury or death of any of your or third party 
workmen due  to any act omission / indiscretion  on your part while undertaking the 
work and contractor shall fully abide by the statutory requirements of the 
employee's compensation act. GIPCL shall not be liable for any compensation due 
to accident, death or injury to any of contractor’s workmen or any third party due to 
negligence, act or omission on your part. 

 
13. LIGHTING 

 
General area lighting will be provided by GIPCL. However work area specific 
lighting should be arranged by contractor. 
 

14. NIGHT/SUNDAY/HOLIDAY SHIFT 
 
The contractor shall depute qualified and adequate resources in night 
shift/Sunday/holidays for any emergency job, which may come up at 
night/Sunday/holiday. 
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15. SAFETY ASPECT 
 
 Contractor shall observe all the safety and security rules and regulation of the 

GIPCL which are at present in force and which may come into force during the 
pendency of the contract. Any violation of any rules and regulations will entail 
immediate termination of the contract. 

  
 When contractor moves his lifting tools and tackles to the plant area, required test 

certificates as per the Factory Act 1948 and the state factories rules has to be 
submitted to safety Deptt. Safety Deptt. will check the certificates and if found okay, 
then only materials will be allowed to enter inside the plant. Material inward gate 
pass will be made only after certification from Safety Deptt. Security Deptt. will 
inform to Safety Deptt., as & when such tools and tackles brought at the gate for 
making entry in the maintenance site. 

 
The contractor has to submit the list of required safety gears along with safety 
equipments available with him to safety Deptt. Safety Deptt will check for quantity 
and quality of the safety gears and then allowed permission of work. Poor quality 
material will not be allowed to take inside the Plant. If quantity of required safety 
equipments is not satisfactory, contractor will not be allowed to carry out the work 
using such safety gears inside the Plant for the work. 

    
16. GENERAL SAFETY CLAUSES 

       

1. The Contractor shall observe and comply, with regard to his workmen working at the 
SLPP site, the safety norms as per the safety operating standards.  

2. The Contractor shall ensure that his workmen are informed and trained regarding the 
safety standards to be adopted while operating within the SLPP Plant & Mines 
premises and the Contractor shall brief them regarding the same and use of the 
Personal Protective Equipment (‘PPE’).  

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his 
workmen immediately on execution of the work and the contractor shall ensure that 
his workmen wears the protective equipments at all times during the work operation. 
Brand name for safety shoe & safety helmet shall be suggested by safety 
representative of SLPP site.  

4. Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum boots, 
full body safety uniform and belts, safety net etc. shall be issued and used as per the 
job requirements. Safety helmet shall be of YELLOW COLOUR ONLY. Contractor 
will procure safety shoes & safety helmet from a reputed company with at least 12 
months’ guarantee and shall produce the guarantee certificate and IS standard 
certificate to the safety department. Contractor should purchase safety shoes of 
reputed brands. Safety shoes will be issued every year. IS certificate and guarantee 
certificate must be obtained from the vendor and submitted to the Safety 
department. Safety shoes should be heat, water, oil and chemical resistant, having 
an anti-slippery sole of 15298- 2002 make.  

5. It is the duty of contractor to ensure that his workmen are wearing required PPEs as 
per work requirement. Contractor should ensure that their workers are wearing 
Safety helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when they 
are at work throughout the contract period. The contractor has to maintain the PPE 
issue registers with signature of workmen.  

6. Contractor will reissue these PPEs in case of damage or misplacement of the same. 
Replacement shall be made immediately.  

7. The contractor shall be responsible for providing first aid or emergency medical help 
and treatment to his workmen in the event of any accident or injury.  



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Biennial Rate Contract for Civil & Structural 
works, repair & maintenance for Power Plant, Mines Infrastructure, 5MW/1MW Solar Plant & both River Intake-
Well Pump House”. Bid No.: SLPP/Civil/ARC/2019-21. 

Page 29 of 64 
 

8. If it is observed that contractor is not issuing required PPEs timely and that of 
required quality, GIPCL will issue the required PPEs to contract workers and back 
charge the same with 25% overhead charges of GIPCL.  

9.  All lifting tools and tackles shall be duly certified by competent person in conformity 
with the statutory requirements and certificate in form no. 10 as per rule 60 of 
Gujarat Factories Rules, 1963 and section 29 of the Factories Act, 1948 shall be 
submitted every year before using such tools and tackles. In case of purchase of 
new lifting tools and tackles, form no. 10 as per the said rules shall be submitted 
before they are taken into use. All lifting tools and tackles shall be of reputed make 
having International manufacturing standard and shall be maintained in proper and 
workable condition.  

10. The Contractor shall nominate one Safety Officer with required qualification for 
supervising the daily job/ shutdown jobs for observing and maintaining the safety 
aspects at site. He is solely responsible for any safety measures during maintenance 
work. He has to ensure that all the workmen working at site are equipped with 
essential PPE’s and proper safety arrangement is made at the SLPP site.  

11. After mobilization of any tools & tackles to site, which includes chain pulley blocks, 
D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered 
for inspection with all above statutory test certificate before using at site for any 
work. They should use all tools and tackles only after certification by GIPCL 
representative/safety officer.  

12. When working at height, working on ceiling or roof covered with fragile materials, full 
body harness safety belt, ladders and crawling boards shall be used to prevent 
accident. Further, during working on height, contractor should arrange proper 
scaffolding of still pipes, safety net, full body safety belt, fall arrestor system etc. 
Advice and instructions of engineer in charge/ safety in charge shall be strictly 
complied with in this regard. All necessary safety precautions shall be taken by the 
contractor to prevent accident and personnel injuries while working on height.  

13. Flash back arrestors made of reputed manufacturer shall be provided on cutting 
torch, on DA cylinders and on O2 cylinder. Cylinder caps also required for handling 
the cylinders at the work at height area. Gas cylinders shall be transferred through 
gas cylinder trolley only with cylinder cap and stored up right (vertical) position only. 
All gas cylinders shall be hydro tested / certified as per gas cylinder rules 2004. Gas 
cylinders shall be stored, handled as per gas cylinder rules 2004.  

14. All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be tested 
as per Government approved RTO guidelines. All Vehicles must be parked in 
Parking space designated by GIPCL. If any vehicle is found inside the plant 
premises other than the parking area such vehicles shall be handed over to Security 
dept. and their entry shall be cancelled for movement inside the plant premises with 
immediate effect.  

15. All electrical equipment shall be in good condition and free from any defect. 
Electrical tools & equipments i.e. welding machine, grinding and drill machine etc. 
may be checked by the electrical engineer of the contractors regularly, every six 
month at least and report to be submitted to concerned HOD and safety depts.  

16. During hot work, contractor will use fire curtains like asbestos sheets or fire blankets 
to prevent falling and spreading of sparks and hot material on and around the work 
area. Contractor will procure and use such items. ELCB / RCCB shall be provided 
with rating of 9-30 milli amperes on welding machine and all portable power tools.  

17. The contractor shall fill – up Incident notification form (S-I), Incident Investigation 
form (S-II) and near miss report within time limit as specified in forms, if any 
accident, Incident, near miss occurred while working at SLPP site.  

18. Major AMC / ARC contractor (Where the man power strength is more than 50 and 
above) should appoint / nominate one qualified safety officer and he shall be 
responsible for addressing all the safety related aspects of execution of contract jobs 
and he will in close co ordination with safety officer of SLPP and attend all safety 
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related meeting such as safety committee, on job safety training etc. Where the 
contractual man power is less than 50, the site incharge of the contractor will act as 
a safety officer and he will perform all the duties of safety officer as mentioned 
above.  

19. No loose connection / joints allowed in electrical cables during performance of any 
kind of job.  

20. Safety shoes to be issued to female employees also.   
21. All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is 

required as per RTO guidelines.   
22. The Contractor’s nominated safety officer shall be imparted regular on-job safety 

training like tool-box talk etc. and submit a record of such training in safety dept, 
respective dept and HR&A dept. 

23. The Contractor shall comply all the new requirements related with safety as informed 
by the HOD / Safety department from time to time.  

24.  Penalty to be imposed for Violation of safety norms is proposed as follows:-   
      The Contractor & Contract workmen shall strictly adhere to Safety standards / 

Guidelines as per practices. The list provided below is an indicative list to explain the 
principles behind safety practice. If the contract workmen fail to comply with safety 
standards as per category A, B & C below, penalty shall be levied on the contractor 
as per the table mentioned below: 

 

 
Category  

 

    
Classification  

 

 
Examples / Cases  

 

 
Penalty  

 

     A PPEs 
Related  

Working without 
helmet, shoes, safety 
belt, gloves etc.  

 

Rs. 100 /- per 
instant.  

 
 

    B WI Related 
 

 

 

Failure to adhere to HSE 
guidelines/plans, careless 
attitude in material handling, 
Machine being used with 
damaged machine guard, 
unsafe electrical work - workout 
plug top/improper electrical 
joints/cables lying on ground, 
electrical equipment working 
without proper earthing, machine 
being used without machine 
guard, Welding machine without 
ELCB / RCCB of proper rating, 
Gas cylinder without test 
certificate, Cylinder cap, NRV / 
Flash back arrester, Cylinder 
trolley etc. 

 

 Rs. 500 /- per 
instant.  
 
 

 After three 
incidence, 
Per incidence 
Rs. 2500/-  
 
 

 Continuous 
unsafe acts 
will disqualify 
the contractor 
from further 
participation 
in tender of 
GIPCL-SLPP.  

  

Unsafe working practices at 
height more than 3 meters 

Working without permit or non-
compliance with permit 
conditions like hot work, height 
work etc. as applicable, lifting 
tools and tackles being used 
without third party inspection 
certificates in form no. 9/10 as 
per Factory Act – 1948 etc.. 
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C Unsafe 
Practices 

 
 

Breach of safe practices by a 
particular person repeatedly for 
three times. 

Suspend the entry 
gate pass for one 
week. 

 
After two 
suspensions his 
gate pass will be 
cancelled. 

 

 
Penalty so levied against the contractors and company employees will be used during the 
observation of National Safety Day. 
 

The contractor, workmen following good safety practices in their 
work area continuously will be rewarded / honored on National 
safety day. 
 
17. REJECTION OF WORK 

 
If, as a result of inspection, examination or testing, the GIPCL’s 
Representative/Engineer decides that any materials, work or workmanship is 
defective or otherwise not in accordance with the Contract, the GIPCL/Engineer/ 
GIPCL’s Representative may reject such plant, materials, work or workmanship and 
shall notify the CONTRACTOR promptly, stating his reasons. The CONTRACTOR 
shall then promptly make good the defect and ensure that the rejected item 
complies with the Contract. If Contractor failed to rectify the rejected work or 
workmanship, GIPCL/Engineer reserves the right to deduct or withhold amount 
against rejected work or Workmanship. CONTRACTOR shall not entitle for any 
claim or release of hold payment until rectify the defect up to satisfactory of GIPCL. 
If Contractor failed to rectify any such defective work or workmanship, GIPCL 
reserve the right to rectify at risk and cost of the CONTRACTOR and deducted by 
the GIPCL from any amount due, or to become due, to the CONTRACTOR’s dues. 

  
If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or 
workmanship to be retested, the tests shall be repeated under the same terms and 
conditions. If such rejection  and retesting cause the GIPCL additional costs for the 
traveling and lodging costs of GIPCL/Engineer’s personal for attending the retest, 
such costs shall be recoverable from the CONTRACTOR by the GIPCL and may be 
deducted by the GIPCL from any amount due, or to become due, to the 
CONTRACTOR. 
 

18. GENERAL TERMS AND CONDITIONS 
 

a. All tools & tackles, labours, equipments, materials as per contractor’s scope, etc… 
to execute the contract are in the scope of the contractor. The contractor should 
ensure that tools & equipments are in healthy condition. 

b. The decision of the Engineer-in-charge shall be final and binding on the contractor 
for defining the terms and condition included in this contract. 

c. If the work is not found satisfactory, Engineer-in-charge reserves the right to take 
suitable action. 

d. Contractor shall depute full time independent experienced Site-in-charge and 
independent site supervisors for Civil and Structural works at site. They shall co-
ordinate with concern GIPCL engineer and shall bear overall responsibility of 
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contract including joint measurement, billing etc. Such person shall function from 
site office of contractor at SLPP.  

e. Contractor shall also nominate one independent safety supervisor at site and shall 
submit nomination of safety supervisor in writing before commencement of contract. 
Safety supervisor shall arrange small safety talk on every day morning or whenever 
required with all workers working under this contract. He shall coordinate with 
concern department’s Engineer-in-charge on daily basis and report daily 
observations, tool-box talk records etc. The work shall not be allowed without 
deploying safety supervisor and a penalty equal to Rs. 1,000/- per day absent 
of safety supervisor shall be levied from Contractor. 

f. Contractor shall strictly follow the existing work permit system of the GIPCL and any 
future revisions.  

g. The contractor has to take EC insurance policy for their workmen. The contractor 
has to submit labor license and PF account number to the Engineer-in-charge 
before start the work. 

h. The contractor has to do the job timely. GIPCL shall not compromise in delay. In 
case of delay of work without any valid reason, the GIPCL reserves the rights to 
carry out the work by deploying other agencies at the risk & cost of contractor with 
additional 15% overhead charges. 

i. Contractor shall mobilize the resources as per need within the period of four hours. 
If the contractor fails to mobilize sufficient resources to complete the job in time, 
GIPCL will execute the job through other agency at the risk and cost of the 
contractor with additional 15% overhead charges. 

j. Contractor should mobilize all resources for efficient & smooth execution of contract 
within seven days from the date of issue of Letter of Intent/Work Order. 

k. The prices / item rates quoted shall remain firm till completion of the contract and 
any agreed extensions thereafter and shall not be subject to any escalation, idle 
charges for labor, machinery, overhead expenses etc… due to any reason 
whatsoever. No price escalation / idle charges shall be entertained due to delay in 
work on unavailability of work front, non-issue of work permit due to plant 
operational constraints or safety observations, holding of work permit for any 
reason, unavailability of contractor’s supervisor, unavailability of contractor’s safety 
supervisor, violation of safety rules, unsafe act by any of contractor’s worker, 
negligence & ignorance of safety & quality instructions of GIPCL Engineer-in-
charge or any other reason whatsoever. 

l. Contractor must fulfill all the safety regulations and to take safety measures to avoid 
hazards. Contractor shall arrange all standard adequate healthy safety PPEs like 
but not limited to approved quality safety shoes & safety helmets, standard dust 
masks, safety goggles, etc… as required and shall use exclusively under this 
contract for all the time during working at specified locations, failing which, the 
Engineer-in-charge may hold the work and will take necessary action including 
penalty as decided. If the contractor repeatedly violates safety rules/regulations 
(more than three successive incidents), Engineer-in-charge may take necessary 
action against the contractor, including appropriate financial penalty (Maximum of 
Rs. 1,000/- per incident per man-day and as per above clause no. 16) and/or 
termination of contract. 

m. One or more jobs may be required to be done simultaneously and contractor shall 
mobilize additional resources accordingly. 

n. Timely completion of all jobs and works shall be the essence of this Contract. 
Contractor should closely monitor each activities and complete the jobs as per the 
time given by and under the supervision of the Engineer-In-charge and shall ensure 
that sufficient manpower is deployed for the same. 

o. The contractor has to complete the works as per the planning schedule and their 
respective supervisor has to interact with Engineer-In-Charge for PTW (Permit to 
work), work instruction, Return of permit etc. 
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p. The contractor has to submit daily reports showing work carried out with details of 
available manpower, tractors etc. 

q. Any job other than the listed jobs in work order shall be executed by the contractor 
on instruction from GIPCL and payment shall be made to the contractor on 
respective item rate only. 

r. The Government of India has enacted the Micro, Small and Medium Enterprises 
Development Act, 2006 (the “Act”) and the Act has come into force from October 2, 
2006. The Bidder shall confirm whether your organization is registered under the 
Micro, Small and Medium Enterprises Development Act, 2006. If your organization 
is registered under the Act, please specify the category i.e., Micro Enterprise, Small 
Enterprise or Medium Enterprise under which it is registered and kindly attach a 
copy of your registration certificate.   

s. The Bidder shall provide details of registration along with copy of the registration 
certificate issued by the District Industries Centre/Department of Industries, etc of 
the respective State Government. It is to be noted that large scale industries and 
trading firms have been excluded from the purview of the Act. 

t. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS) 
certified company, and GIPCL gives extreme importance to maintain these global 
standards. Contractor shall be required to observe these standards while working 
with GIPCL. Contractor should ensure that his workmen/labour work in accordance 
with them. 

 
19. CONTRACTOR’S SUPERVISION 
 

The contractor shall, during the whole time the work is in progress, employ a 
qualified experienced site-in-charge of the works with adequate experience in 
handing of jobs of this nature and with the prior approval of the GIPCL / 
ENGINEER. Such in-charge shall be constantly in attendance at the site during 
working hours. During CONTRACTOR’S supervisory engineer absence during 
working hours, if unavoidable, and also beyond working hours, when it may be 
necessary to give directions, orders may be given by the ENGINEER / GIPCL and 
shall be received and obeyed by the CONTRACTOR’S superintendent or Foreman 
who may have charge of the particular part of the work in reference to which orders 
are given. If requested to do so, the ENGINEER /GIPCL shall confirm such orders 
in writing. Any directions, instructions or notices given by the ENGINEER / GIPCL 
to him, shall be deemed to have been given to the CONTRACTOR. The 
representative of the CONTRACTOR shall have all necessary powers to receive 
materials from the GIPCL, issue valid receipts for the same, engage labour or 
purchase materials and proceed with the work as required for speedy execution. 
 
None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour 
should be withdrawn from the work without due notice being given to the GIPCL / 
ENGINEER; further no such withdrawals shall be made if in the opinion of the 
GIPCL / ENGINEER such  withdrawals will jeopardize the required pace of 
progress / successful completion of  the work. 
 
The CONTRACTOR shall employ in or about execution of the work only such 
persons as area careful, skilled and experienced in their respective trades, and the 
GIPCL shall be at liberty to object to and require the CONTRACTOR to remove any 
person employed by the CONTRACTOR in or about execution of works who in the 
opinion of the ENGINEER misconducts himself or is incompetent or negligent in the 
proper performance of his duties and all such persons shall not again be employed 
upon the works without the prior permission of the GIPCL. 
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Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or 
employ any employee of the other party except by mutual consent. 
 

20. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND 
CLEAN-UP 

 
All loose materials, wastage, packing materials, cut pieces or other matter of an 
offensive nature shall not be deposited on the surface, but shall at once be carted 
away by the CONTRACTOR to some pit or place provided by him away from the 
site of work and approved by local authorities. 

 
As a part of the work included in this contract, the CONTRACTOR shall completely 
remove and satisfactorily dispose of all temporary works to the extent directed. He 
shall tear down and dispose of all temporary works, shall remove or grade, to the 
extent directed, all plant and equipment, shall satisfactorily dispose off all rubbish 
resulting from the operations under this contract and shall do all work necessary to 
restore the territory embraced within the site of his operations to at least as good 
order and conditions as at the beginning of the work under this contract. 
 

21. FACILITIES TO BE PROVIDED BY GIPCL 
 

A. The Company shall provide the following facilities to the Contractor at the site:  
 

a. Electricity & water at nearest available one point. Further distribution to be 
done by contractor at their cost.  

b. Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL’s township 
at discretion of GIPCL if available.  

c. Workshop facility as available at site only on chargeable basis. However 
contractor may visit the workshop to ensure the existing facility. For the 
facilities other than available, contractor has to carry out the job outside at their 
own cost.  

d. First aid facilities as available on chargeable basis.  
 
Apart from the above, no other facilities shall be provided by GIPCL.  
   
B.   GIPCL shall also conduct an orientation program appraising the workmen 

regarding the safety norms and measures to be observed during work 
operations at the plant site.  

 
22. WORK MEASUREMENT/CERTIFICATION 
 

a. The work to be performed being a specialized nature, the contractor should be 
fully conversant with modern practices and should be able to carry out works 
independently of large thermal power plant. The contractor shall therefore be 
required to engage qualified/ experienced personnel to undertake the work as 
per specifications and requirement. 

b. Contractor should maintain one computer with printer for keeping daily records 
and maintain the data. 

c. The Contractor shall be required to furnish satisfactory job completion report to 
GIPCL. The submission of report should be on daily basis and the monthly bill 
payment shall be released based on the certified reports of the works. 

d. Inspection of work will be done by Engineer-in-Charge or his authorised 
representative. If the work is not found satisfactory Engineer-in-charge reserves 
the right to take suitable action and shall be binding to the contractor. 
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23. PUBLIC HOLIDAYS 
 

The Contractor shall be responsible for giving benefit to all his employees, 
employed in whatsoever capacity, 09 Public/Paid holidays and the same shall be 
notified in advance and due communication thereof shall be made to the 
Management. 
 

24. BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE 
PREMISES OR BEYOND THE COURSE OF EMPLOYMENT 

 
The Contractor shall provide an insurance coverage (Medical + Death Benefit) for 
sum of Rs. 01/- Lakh to all his workmen/labour deployed at GIPCL-SLPP site for 
the accident taking place anywhere outside the Company premises or at any place 
when the workman is not in course of his employment. 
 

25.  FORCE MAJEURE 
 

The performance of the obligations herein contemplated may be suspended without 
incurring the penalty in the event of the subsistence of Force Majeure conditions. 
 
If a Force Majeure situation arises, the affected Party shall promptly notify the other 
Party in writing of such conditions and the performance shall be suspended as per 
mutual agreement. 
 
For the purposes of this clause, ‘Force Majeure’ means an event beyond the control 
of the Party and not foreseeable by the Party and shall include events of floods, 
explosions, riots, wars, hurricane, epidemics, any other Act of God, quarantine 
restrictions, terrorism, government actions and provided always that such acts 
result in the impossibility of the further performance of the contract. 

 
26.  INDEMNITY 
 

The Contractor shall indemnify and keep harmless GIPCL from and against all 
actions, proceedings, claims, demands, losses, costs, damages and expenses 
whatsoever which may be brought against or suffered by GIPCL which it may 
sustain, pay or incur as a result of or in connection with the performance/ purported 
performance/ non-performance of the contract by the Contractor. 

 
In case, in any litigation pertaining to labour employed through contractor if any 
direction or order is issued by court at any point of time the contractor shall comply 
with and implement such direction or order whether passed at the time of award of 
contract or during the pendency of contract. Further, the Contractor shall indemnify 
the GIPCL against all consequences arising and affecting GIPCL owing to the 
compliance of the orders by the Contractor. 

 
27. GOVERNING LAW AND JURISDICTION 

 
This tender document and contract shall be governed by the laws of India and the 
Courts at Surat shall have jurisdiction regarding the same. 
 

28. Annual Health Check-up: As per Statutory requirement Contractor has to inform 
workmen deployed at Site for Annual health check-up as per schedule prepared by 
HR&A Dept . 
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 The Contractor shall be responsible for payment of overtime wages to his workmen, 

if any, in case they are required to work beyond the prescribed hours under the 

applicable law as per applicable rates. 

 The Contractor shall not engage workmen below the age of 18 years.  Employment 

of women shall be strictly according to applicable laws. 

 The contractor shall conduct pre-employment medical check-up and periodic 

medical check-up of his workmen employed by him as per applicable laws. 

The list is indicative in nature and not an exhaustive one. Any amendment / 
alteration / Notifications or addition to the existing Law or a new statute shall 
automatically and immediately become applicable. 
 

29. Where any portion of the General Condition of Contract is repugnant to or at 
variance with any provisions of the Special Condition of Contract, then unless a 
different intention appears, the provision of the Special Conditions of Contract shall 
prevail to the extent of such repugnancy of variance. 

 
************************** 
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SECTION-D 
SPECIAL CONDITIONS OF CONTRACT 

 

1. DETAIL SCOPE OF WORK 

 
1.1 PART-A TO L (CIVIL WORKS) 

  
The scope of work covered in general comprises Annual Rate Contract for Civil 
works, maintenance & repairing works like dismantling, excavation, concreting, bar 
bending & fixing, shuttering, roads, general building maintenance works, Industrial 
civil maintenance & repairing jobs, plumbing & sanitary works, furniture works & its 
maintenance, doors, windows, painting works, water proofing, specialized structure 
repairs, acid resistance lining, etc… as per specifications, nomenclature of Schedule 
of Rates and as directed by Engineer-in-charge. 

 
 Contractor shall carryout the work as given in tender documents within provided time 

period for particular job and the works shall conform to high standards of 
engineering, design, workmanship, quality, proper line, level and as directed by 
Engineer-in-charge. 

 
 Contractor shall nominate independent supervisors to receive day to day civil 

maintenance and other civil work requirements from Engineer-in-charge. 
Supervisors will co ordinate with user department to ascertain their exact 
requirement and location of work, issuing daily work permits etc. They will be 
responsible for mobilization of manpower, materials, tools & tackles and other 
required resources to carry out the work as per requirement and also responsible to 
take field measurements, mentioning SoR item no. & exact work location, jointly with 
supervisor of GIPCL in measurement register on daily basis and shall submit the 
register to the Engineer-in-charge for their verification on daily basis.   

 
 GENERAL SPECIFICATIONS FOR CIVIL WORKS 
 
A.  DISMANTLING WORK. 
 

1. Dismantling work shall be carried out on control manner as directed by Engineer-
in-charge. 

2. Before starting of any dismantling work, Contractor shall take permission from 
Engineer-in charge. 

3. In case of emergency work of dismantling, Contractor shall arrange compressor 
with breaker within 24 hours time. No additional payment shall be made for 
dismantling done using breaker. 

4. The rate of dismantling is including cost of labour, material, tools & tackles, 
breaker, disposal of debris to outside designated locations etc complete. 

 
B. EARTHWORK, FILLING, DRESSING 
 

1. The scope of work for earth work, filling, dressing is as per item nomenclature. 

2. The rate of earth work, filling, and dressing is including cost of labour, material, 
tools & tackles, auger, JCB, etc. 

3. Contractor shall take prior permit to start any excavation work to avoid damage of 
cable & safety of person working. 

4. Due to negligence of Contractor, if any damage found in cable/pipe, the 
repairing/replacement charges shall be recovered from the contractor’s bills. 
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5. Contractor shall maintain level record for measurement of excavation in case of 
major excavation. 

6. Surplus excavated stuff shall be disposed outside premises. 

C. FOUNDATION & CONCRETE WORK 
 

1. The scope of work for foundation & concrete works at various locations is as per 
item nomenclature. 

2. The rate of foundation & concrete work is including cost of all labour, materials 
(except free issue of cement & reinforcement steel), tools & tackles, equipment, 
etc. 

3. Contractor shall get approval of sample of material from Engineer-in-charge before 
actual supply at site for work. 

4. Contractor shall maintain their equipment in running condition with standby 
arrangement. 

5. Contractor shall prepare pour card and get sign from GIPCL engineer before 
pouring of any major / important concrete work. 

6. Contractor shall keep required equipment/testing apparatus at site for quality 
check of materials & concrete. 

7. Chairs provided in RCC work shall be considered only for reconciliation purpose.  
 

D. BRICK WORK, RR MASONRY PLASTER, FLOORING 
 

1. The scope of work for brick work, RR masonry, plaster, flooring work at various 
locations is as per item nomenclature. 

2. The rate of brick work, RR masonry, plaster, flooring etc., is including cost of all 
labour, materials (except free issue of cement), tools & tackles, equipment, etc. 

3. Contractor shall arrange required quantity material for given job.  

4. Contractor shall get approval of sample of material from Engineer-in-charge before 
actual supply at site for work.  

5. Contractor shall use standard approved brand material only in work. 

E&F. DOOR, WINDOWS, FURNITURE, PARTITION, ROLLING SHUTTER, 
CEILING, ETC... 

  

1. The scope of work for category E and F for work at various locations shall be as 
per item nomenclature. 

2 The rates of work are including cost of all labour, materials, tools, Tackles, 
equipment, etc., and as per item nomenclature. 

3. In case of replacement of existing doors, windows, the contractor shall dismantle 
the same and handover to GIPCL. 

4. Contractor shall get approval of the sample of all materials from Engineer-in-charge 
before actual supply at site for work.  

6. Contractor shall provide only branded standard fixtures & fasteners duly approved 
by GIPCL prior to implementing 
 

G.  PAINTING 
 

1. The scope of work for painting work at various locations is as per item 
nomenclature. 

2. The rate of painting work is including cost of all labour, all materials (except for 
specific items for which paint materials will be issued by GIPCL), tools, Tackles, 
equipment, etc… which also includes separate items with free issue of paint from 
GIPCL. 
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3 Contractor shall maintain record of each coat of painting. 

4. Contractor shall get approval of sample of material from Engineer-in-charge before 
actual supply at site for work.  

5. Contractor shall use standard approved brand material only in work. 

 
H. WATER SUPPLY AND SANITARY WORKS  
 

1. The scope of work for Water Supply and Sanitary Works at various locations is as 
per item nomenclature. 

2 The rate of Water Supply And Sanitary Works is including cost of all labour, 
materials (except specifically mentioned free issue of material in item 
nomenclature), tools, Tackles, equipment, etc. 

3. In case of replacement of existing material etc, contractor shall remove the same 
and handover to GIPCL. 

4. Contractor shall get approval of sample of material from Engineer-in-charge before 
actual supply at site for work.  

5. Contractor shall use standard approved brand material only in work. 

 

I. ROAD WORKS  
 

1. The scope of work for Road Works at various locations is as per item 
nomenclature. 

2 The rate of Road Works is including cost of all labour, materials, bitumen, tools, 
Tackles, equipment, etc. 

3. In case of repairing of existing road, contractor shall remove the damaged surface 
and dispose off the debris out side the plant premises.  

4. Contractor shall arrange required manpower & equipment including road roller to 
carry out the road work.   

5. Contractor shall use standard approved brand bitumen in work. 

 
J. SPECIALIZED STRUCTURE REPAIRS/ WATER PROOFING TREATMENT 
 

1. The scope of work for specialized structure repairs & water proofing treatment at 
various locations is as per item nomenclature. 

2 The rates are including cost of all labour, materials, chemicals, tools, tackles, 
equipment, etc. 

3. Contractor shall carry out such repairing through specialized experienced & proven 
applicators with standard specified materials only as per technical specifications and 
as per manufacturer’s recommendations.  

4. Contractor shall arrange required manpower & equipment to carry out the work.   
  

K. MISCELLANEOUS WORK 
 

1. The scope of work for misc. works at various locations is as per item 
nomenclature. 

2. The rate of misc. work is including cost of all labour, materials, tools, tackles, 
equipment, etc. 

3. Contractor shall arrange required manpower & equipment to carry out the misc. 
works.   

4. Contractor shall use standard approved brand material in work. The necessary 
approval shall be taken from Engineer-in-charge before supply of same. 
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1.2 PART-M (STRUCTURAL STEEL WORKS) 
  

The scope of work covered in general comprises Annual Rate Contract for various 
structural maintenance & repairing works and/or fabrication & erection works from 
steel members made out with rolled steel section and/or plates conforming to IS 
2062 or using members fabricated from M.S. square members confirming to IS 
4923 for various work in power plant, colony, Mines, solar plant, Pump house, etc... 
The scope of work includes providing, supplying, detailing, fabrication, transporting 
to site and erecting in position at all height/elevation including all operation such as 
cutting, straightening, grinding, welding, fixing in line & level at all elevation, 
providing erection / permanent bolts, nuts, washers etc. complete, including 
preparation / cleaning of surfaces with wire brush / mechanical means and 
providing a shop coat of red oxide, zinc chromate, primer, final painting after 
erection as per detail specifications.  

 
The other scope of work for GI/AC sheeting and other misc. work as per detailed 
description given in item nomenclature of SoR. Work also includes dismantling of 
existing structure as per detail specifications. Supply of all material including 
structure steel, GI sheet, AC sheet, acrylic sheet (except specifically mentioned free 
issue materials in particular item) & paint materials are in the scope of contractors. 
Supply of consumables like welding rods of approved quality, gas cylinders, DA 
cylinders, paints & primers, J hooks, nut, washers, bolts, anchor bolts, accessories, 
fasteners and related tools & tackles shall be in the scope of contractor as per detail 
item specifications. The addition / deletion to scope of work depend on requirement 
of work and work performance of contractor. 

 
 Contractor shall nominate independent supervisors to receive day to day structural 

maintenance work requirements from Engineer-in-charge. Supervisors will co 
ordinate with user department to ascertain their exact requirement and location of 
work, issuing daily work permits etc. They will be responsible for mobilization of 
manpower, materials, tools & tackles and other required resources to carry out the 
work as per requirement and also responsible to take field measurements, 
mentioning SoR item no. & exact work location, jointly with supervisor of GIPCL in 
measurement register on daily basis and shall submit the register to the Engineer-in-
charge for their verification on daily basis.   

 
Note:  All materials supplied by contractor under this contract shall be of standard 

manufacturer and of standard quality. The sample of materials shall have to be 
approved by engineer-in-charge before supply at site. 

 
It is not the intent to specify herein all the works in the scope of all above packages of this 
contract. The scope also includes all works necessary, which are not specifically 
mentioned here but required, for effective execution of entire scope of work in all respect 
within time bound periods and are deemed to be included in the scope of the 
CONTRACTOR. All works shall conform to the specifications, safety norms, legal & 
statutory requirements. 
 
Contractor shall also keep & maintain at site all the required statutory documents of all his 
provided equipments, operators & drivers, valid legal documents like copies of RC book, 
PUC certificate, Vehicle insurance policy, Vehicle fitness certificate (as applicable), valid 
driving license etc… and shall produce the same whenever demanded by Engineer-in-
charge. The RTO passing of vehicles with trailers & hydraulic trolleys shall not be more 
than six years. 
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1.1 FREE ISSUE MATERIALS BY GIPCL (CIVIL WORKS) 
 

The rates are with free issue of reinforcement steel, cement, Fly ash/Bed ash or 
Bed material, Rubble stones, etc… unless otherwise specified in the items and 
other free issue materials specified in item nomenclature in SoR. All free issue 
materials shall be issued either from GIPCL store or storage area or silo area on 
specific request by contractor. Necessary transportation of free issue material is in 
the scope of contractor except Bed Material. 

 
 Reinforcement steel shall be issued on weight basis and cement shall be issued in 

no. of 50 kg bags from GIPCL store. The reconciliation of free issue material shall 
be done as under:- 

 
i. The contractor shall keep an up to date record of the materials issued by 

GIPCL and consumed on the work, in daily register. The contractor shall 
also submit weekly statements for actual consumption of such materials and 
stock position with him. The actual consumption shall be calculated based 
on theoretical quantities worked out from drawing issued by engineer or as 
jointly recorded measurements on site. 

ii. Contractor shall utilize entire steel issued to them by providing necessary 
splices / lapping. The un-avoidable cut balance up to 3% of consumed 
quantity shall be returned to GIPCL store by weight basis and for this no 
amount will be recovered. 

iii. The recovery of balance quantity reinforcement steel above 3% will be 
made @ Rs. 50,000/- per MT or at market rate, whichever will be higher. For 
cement, the recovery shall be affected at the rate of Rs. 300/- per bag or at 
market rate, whichever will be higher for quantities above theoretical 
consumption.  

iv. No unaccountable wastage will be allowed. No allowance shall be given for 
rolling tolerance, burning, due to cutting. Contractor shall give account for 
entire quantity of steel issued to him i.e. no invisible wastage will be 
considered / allowed. 

v. Reconciliation of free issue cement will be made based on following item 
wise cement consumption factors. 
 

SR. 
NO. 

Item Description Unit Cement consumption 
in Kg per unit 

1 Rubble pointing in 1:4 cum 4.00 

2 PCC 1:4:8 cum 170.00 

3 PCC 1:2:4 cum 340.00 

4 RCC M15/M20 cum 355.00 or Design Mix 

5 Bolt grout no. 2.50 

6 RCC Pre cast cover M30 cum 415.00 or Design Mix 

7 1:4 Screed Concrete Sqm 30.00 

8 Rubble masonry in 1:6 cum 115.00 

9 Brickwork 1:5 cum 77.50 

10 Brickwork 1:5 sqm 11.00 

11 13mm plaster  sqm 6.00 
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12 6mm plaster sqm 3.50 

13 20mm plaster sqm 9.50 

14 Pointing 1:3 Sqm 3.50 

15 Vata 100x100 triangular 1:2 RM 5.00 

16 Brick flooring Sqm 10.50 

17 40mm IPS 1:2:6 sqm 16.50 

18 Tiles fixing sqm 6.00 

19 Kota stone flooring Sqm 10.00 

20 Vata less than above size RM 2.50 

21 Fencing pole grout No. 21.00 

22 Closing holes No. 10.00 

23 RCC hume pipe laying RM 12.50 

24 Curb stone fixing RM 5.00 

25 Crack repairing RM 5.00 

 
1.1 FREE ISSUE MATERIALS BY GIPCL (STRUCTURAL WORKS) 

 
The rates are with specified free issue of structural steel and other specified free 
issue materials for only those particular items of Schedule of Rates in which the 
detail of free issue material is specified. All specific free issue material shall be 
given either from GIPCL store or storage area on specific request by contractor. 
Necessary loading, unloading, transportation & safe storage of free issue materials 
within plant & colony premises is in the scope of contractor. However, for 
transportation of materials for works to be carried out at Mines, Solar Plant or Pump 
houses and for lead more than or equal to 7 km (one side), the GIPCL will provide 
tractor & trolley based on availability. Contractor shall make his own arrangements 
for loading & unloading of material and contractor shall be responsible for safety of 
the material during transportation & handling and safe storage at site. GIPCL shall 
not be responsible for any interruptions, idle labour etc… due to unavailability or 
delay in providing tractor.  

 
 Structural steel shall be issued on weight basis from GIPCL store & GIPCL’s 

weighbridge. The reconciliation of free issue material shall be done as under:- 
 

i. Contractor shall keep an up to date record of the materials supplied by GIPCL 
and consumed on the work, in daily register. The contractor shall also submit 
weekly statements for actual consumption of such materials and stock position 
with him. The actual consumption shall be calculated based on theoretical 
quantities worked out from drawing issued by engineer or as per jointly recorded 
site measurements. 

ii. Contractor shall utilize entire steel issued to him by providing necessary splices 
/ lapping. The un-avoidable cut balance up to 3% of consumed quantity shall be 
returned to GIPCL store by weight basis and for this no amount will be 
recovered. 

vi.  The recovery for balance quantity of steel above 3% will be made @ Rs. 
50,000/- per MT or at market rate, whichever will be higher.  
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vii.  No unaccountable wastage will be allowed. No allowance shall be given for 
rolling tolerance, burning, due to cutting. Contractor shall give account for entire 
quantity of steel issued by GIPCL i.e. no invisible wastage will be considered / 
allowed. 

 

1.3 SPECIFIC REQUIREMENT 
 

Contractor shall possess sufficient nos. of all required good quality machineries like 
Tractor with trolley, Hand carts, Concrete Vibrators, compactor, dewatering pumps, 
Concrete Breaker machines, Welding Machines, Gas cutting set, Welding Rods, 
Mechanical grinders, hand trolley for internal shifting of tools, lifting tools & tackles 
like ropes, chain pulley, etc. and same will be deployed for this work exclusively 
during the contract period. 
 
For proper maintenance of the plant, the contractor is also required to maintain a 
set of tools & tackles in good working condition at site. The tentative list of such 
tools & tackles is listed herein under. The contractor shall note that this list is not 
exhaustive and if any additional tools & tackles are required for proper performance 
of the contract, the contractor shall also arrange the same immediately with no 
extra cost to GIPCL. 

 
The contractor shall submit along with first monthly RA bill, a certificate form 
Engineer-in-charge regarding availability of minimum machineries, equipments and 
tools & tackles at site. In case of shortfall, which may affect the quality & progress 
of work, GIPCL reserve the rights to impose penalty by making recovery from RA 
bills as decided by Engineer-in-charge. 
 

LIST OF PROBABLE REQUIRED EQUIPMENTS, TOOLS & TACKLES  
 

Sr. 
No. 

Description Probable Quantity 

1. Concrete Mixer Machine 1 no. 

2. Electronic Concrete vibrator 2 no. 

3. Vibrator needles (60 mm) 2 no. 

4. Vibrator needles (40 mm) 1 no. 

5. Shuttering material 150 sqm 

6. Staging & Scaffolding material As per requirement 

7. Dewatering pump with hose pipe 1 no. 

8. Concrete cube mould 6 nos. 

9. Concrete drill machine 1 no. 

10. Tractor with trolley 1 no. 

11. Hand trolley / Hand cart 2 nos. 

12. Complete tool kit for plumbing work 1 set 

13. Complete tool kit for carpentry work 1 set 

14. Diamond cutter / Tool kit for glass work 1 set 

15. Hand lamp with holder & 100 meter long four 
core cable 

2 set 

16. Road roller / JCB As per requirement 

17. Plate vibrator 1 no. 

18. Concrete breaker machine 1 no. 

19. Earth compactor 1 no. 
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20. Auto level with staff 1 set 

21. Ladder up to 10 meter 1 no. 

22. Welding Machine with flash back arrestor 2 nos. 

23. Power supply cable 100 RM 

24. Gas cutting set 2 nos. 

25. Mechanical grinder 2 no. 

 
NOTE:-  The Contractor shall note that above list is not exhaustive and if any 
additional tools & tackles or equipment, machinery etc., are required for 
proper performance of the contract, the contractor shall also arrange the 
same immediately without any extra cost to GIPCL. 
 

1.4 FAILURE DURING EMERGENCY 
 

During any emergencies, contractor shall have to carry out required works by 
deploying additional force within four hour notice period failing which GIPCL 
reserves the right to carry out this work by engaging other party or may impose 
appropriate penalty in lieu of any direct or indirect losses occurred. The expenditure 
occurred due to such situations, the Contractor will be held responsible & the same 
will be recovered from the Contractor’s monthly bill / any other pending bills along 
with 15% overhead charges. For repetitive failure of such work for more than two 
incidents, GIPCL reserve the right to terminate the entire contract by forfeiting all 
pending dues, Security Deposit & other retention money, if any, after giving 15 days 
notice to the contractor & this will be binding to the contractor. 
 

1.5 SPILLAGE OF MATERIAL   
          

 Contractor shall take due care to avoid any spillage of material while loading / 
transporting / handling. To avoid spillage of material, overloading / heaping shall be 
avoided by the contractors. Trolleys/trailers/Transport carrier shall be in good 
condition & leak proof to avoid any leakage of materials. In case of any spillage, 
contractor shall have to remove such carriers immediately from site and contractor 
shall be responsible to clean up that area at their cost otherwise GIPCL shall get the 
work done by other agency at contractor’s risk and cost with additional 15% 
overhead charges.  

 

1.6 DISPOSAL OF MATERIAL   
          

 Contractor shall be responsible for removal and disposal of material outside 
premises or at designated locations as per prevailing GPCB norms. GIPCL will not 
be held responsible for any subsequent consequences regarding improper disposal 
of material. Contractor shall be required to submit written undertaking along with the 
final bill that all the material is disposed off at outside plant premises or at 
designated location as per prevailing Government guideline and contractor shall 
indemnify, keep harmless the GIPCL against any future liabilities or consequences in 
this regard. Contractor’s final bill shall be processed only after receipt of letter of 
undertaking by the contractor. 

 
1.7  SCOPE OF CONTRACTOR  

 

1. All tools & tackles, materials (except specified free issue materials in SoR item), 
manpower, equipments etc to execute the contract will be in the scope of the 
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contractor. The contractor should ensure for healthiness/working conditions of 
tools, tackles & equipments. 

2. All safety arrangements/PPEs required during work at site are to be provided by 
the contractor. 

3. The Contractor shall have to provide necessary facilities including 
accommodation for their labour at their own cost. 

4. Contractor has to depute their full time experienced site-in-charge & 
independent Location/Package wise supervisors for work execution as per 
specification and for day to day work planning & coordination with respective 
department’s Engineer-in-charge, to obtain day to day Location/Package wise 
work permits, to get daily location wise work supervision, to record 
Location/Package wise joint work done reports/measurements/trip certification, 
to prepare bills, to prepare & apply gate pass, to maintain statutory & legal 
compliance records, etc… 

 
1.8 TO REMEDY DEFECTIVE WORK 
 

If the work or any portion thereof shall be damaged in any way excepting by the 
acts of the GIPCL, or if defects not readily detected by proper inspection shall 
develop before the final completion and acceptance of the whole work, the 
CONTRACTOR shall forthwith make good, without compensation, such damage or 
defects in a manner satisfactory to the ENGINEER / GIPCL.  In no case shall 
defective or imperfect work be retained even if contractor followed all technical 
specifications. GIPCL will not compromise for quality of materials, works & 
workmanship. 
 
The CONTRACTOR shall remain liable under the provisions of this clause 
notwithstanding the passing by the GIPCL of any certificate, final or otherwise or 
the passing of any accounts. 
 

1.9 DAILY DIARY AND PROGRESS REPORT 
 

A daily diary register will be kept in the ENGINEER’S office. The CONTRACTOR 
will supply all detailed information every day at 9:00 hours for the day preceding 
and the diary will be jointly signed by the ENGINEER and the CONTRACTOR’S 
representatives, every day in token of its correctness.  A works instruction book, 
serially numbered will also be kept in the ENGINEER’S office and all day to day 
instructions will be given in that book.  The CONTRACTOR’S representative shall 
report every day to see these instructions and sign them at the bottom in token of 
his having seen them. 

 
The CONTRACTOR shall supply all information regarding procurement of materials 
and progress of work, as is required by the ENGINEER for compiling the weekly 
progress reports. This information shall be supplied by 9:00 hours on every 
Monday, for the preceding week. 
 

2.        PRICE & RATES 
             

This is SoR based contract and final item rates will be derived by applying 
contractor’s quoted percentage rate on GIPCL’s provided SoR item rate of 
respective works. The item rates so derived shall be inclusive of cost of skilled 
and/or unskilled labour, supervisors, insurance, safety PPEs, staging, shuttering & 
scaffolding materials, survey works, transportation, mobilization-demobilization 
cost, loading-unloading & proper storage, security & safety, equipment, machinery, 
consumables all the required tools & tackles etc…, idle charges of labours, 
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operators, drivers, machineries, equipments during unavailability of front or due to 
unavoidable circumstances or any reasons whatsoever, safety equipments & PPEs, 
Royalties, Rents, Excise duty, Sales Tax, Stamp Duties, Central or State 
Government or Local body or Municipal Taxes or Duties, Turn over Tax, Work 
Contract Tax, VAT, Octroi duty and / or any other  duty / tax (applicable GST shall 
be quoted separately in online price bid), levied by the Central, State Government 
or other Public bodies etc…and such other costs that are not specifically mentioned 
herein but will be incurred by the contractor for the satisfactory and timely 
completion of the work. The whole item rates shall be deemed to include for 
everything mentioned in the specification, all leads & lifts, contractor’s overheads & 
profits for due performance of the work under this contract and such other costs 
that are not specifically mentioned herein but will be incurred by the contractor for 
the satisfactory and timely completion of the work. The rates shall also include cost 
for mobilization / demobilization of manpower, equipments, materials, etc... as per 
work requirement. 
 
Rates will remain firm throughout the contract period and any extension thereof. 
There will not be any escalation/compensation to the contractor against any 
revision in MWR (Minimum Wage Rates). However, contractor shall not pay less 
than the Minimum Wages notified by the Government from time to time to his/her 
employees of corresponding category. 

 
Contractor shall at his/her expense comply with all labour and industrial laws and 
such other acts and status as may be applicable to this contract in respect to pay 
etc. On account of any default in respect of all liabilities and in case of non 
compliance of the above, the company can withhold their payments till all legal 
liabilities are discharged. 

 
Contractor shall deploy labour/workers & supervisors in sufficient numbers and 
quality to ensure workmanship of the degree specified in this contract and to the 
satisfaction of the Company. 
 
The rates shall be firm for entire contract period and also during extension, if 
required, and shall not be subject to any escalation in prices, idle charges for 
labour, machinery, overhead expenses etc. No price escalation / idle charges shall 
be due to any reason whatsoever. 
 

 The prices / item rates quoted by Bidder shall remain firm till completion of the 
contract period and any agreed extensions thereafter and shall not be subject to 
any other escalation, idle charges for labour, machinery, overhead expenses etc. 
No price escalation / idle charges shall be payable due to delay in work by 
contractor or due to non-availability of work front by GIPCL or any reason 
whatsoever. 

 
 The price/rate quoted by CONTRACTOR shall be considering mobilization of all 

required manpower, tools & tackles, materials, equipment for timely and satisfactory 
completion of all scope of work.   

 
 The value and/or quantum of work may be increased or decreased depending upon 

day to day requirement. However, item rates remains unchanged and the payment 
shall be made as per the actual quantity executed as informed & certified by GIPCL 
representatives. 
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3.        CONTRACT PERIOD 
 
 Contract period will be two years from the date of commencement (mobilization 

period will be 15 days from the date of issue of LoI or Work Order whichever earlier) 
or from the date of commencement as mentioned in work order.  

 
 GIPCL reserves the right to extend the Contract Period up to 03 (three) months at 

the same rates, terms & conditions without any price escalation and entering into 
any new contract.  

  
The said Contract Period can be extended if mutually agreed upon by both the 
parties up to one year and in such a case a revised work order shall be issued at 
the same rates, terms & condition or at negotiated rates acceptable by both parties 
i.e. the Company & the Contractor. 
 
GIPCL reserve the right to short close the contract at any time by giving one month 
notice period without assigning any reason whatsoever.  

 
4.        TERMS OF PAYMENT  
 

The contractor shall raise the running invoices on monthly basis or at least when 
completed work done value (including all taxes) reaches up to Rs. 15/- Lakh in 
duplicate, one original in physical form and soft copy in MS Excel format (soft copy 
of measurement sheets & bill abstract with original joint measurement records shall 
be submitted one week prior to submission of bill/invoice) as directed by Engineer-
in-charge in respect of the work performed or completed along with the documents 
as mentioned hereinafter.  
 
On receipt of the invoice in line of above terms, complete in all respects and with all 
the documents, joint measurement records etc, the payment of R.A. bills in respect 
of the same shall be made within 21 days of such receipt of a complete invoice as 
per the following terms of payment: 
 

(i) 100% of monthly RA bill along with 100% taxes shall be released against 
the work executed duly certified by GIPCL. Income Tax (IT) will be deducted 
at source from monthly RA bills as per the rules in force. 

(ii) Security deposit at 10% of annual contract value shall be submitted as per 
clause no.: 1 of Section-C. Security deposit will be returned to the 
Contractor without any interest after retention period of three months from 
actual contract completion date as certified by Engineer-in-charge as per 
clause no.: 1 of Section-C. 

(iii) Contractor shall quote the rate/price along with applicable GST. Party 
should raise the invoice as per GST act. However, the gross amount of 
invoice with GST shall be as per their total quoted price. Party will indicate 
GST % and GST amounts separately on the invoice within quoted 
rate/price.  

(iv) The Contractor shall inform the GIPCL in the event of its registration 
certificate is cancelled or discontinued for whatsoever reason. 

(v) Any statutory changes (increase/decrease) in taxes & duties will be to 
GIPCL’s account. In case of any reduction and/or removal of taxes, the 
same shall be passed on to GIPCL. 

(vi) At the time of submission of the first monthly RA Bill, the Contractor shall 
submit a certificate from Engineer-in-charge regarding availability of tools & 
tackles, equipments, vehicles etc at site. The Contractor shall also furnish 
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the checklist as per ANNEXURE-A enclosed with the Section-F of tender 
document along with the RA bill of respective month.  

(vii) The contractor along with monthly RA Bill shall submit copy of P.F. Challan, 
Photo copies of wages register of previous month, photocopies of 
attendance sheet of respective month & copy of ECR statement indicating 
the employee and employer's P.F contribution of previous month with 
respect of employees employed by him for the contract at GIPCL site. 

(viii) The Contractor shall submit his Final Bill within a period of three months of 
the expiration or earlier termination of the contract or any extensions that 
may be granted by GIPCL to the Contractor. GIPCL shall not entertain any 
bill for any work item after expiration of period of three months.   

(ix) The Contractor shall include all his claims in the Final Bill submitted by him 
and accordingly the final bill submitted by the Contractor shall be deemed to 
be inclusive of all and whatsoever the claims that the Contractor may have 
from GIPCL. The Contractor shall not be entitled to claim any amounts 
which are not mentioned in the Final Bill and the Contractor shall be 
deemed to have waived any claims not mentioned in the Final Bill and shall 
not be entitled to recover the same from GIPCL subsequent to the 
submission of the Final Bill on any account and GIPCL shall stand absolved 
of all its liabilities in respect of any such claims not raised by the Contractor 
in his Final Bill. 

 
5.        SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE 
 

Contractor shall submit following documents with each bill to the Engineer-in-
charge for verification purpose of the bill:- 
 
(i) Measurement sheet along with joint record of work done in the form of 

joint inspection report duly signed by authorized representative of 
contractor and GIPCL Engineer in standard format as per sample performa 
provided as Annexure-I in Section-F.. 

(ii) Material gate entry pass duly signed and stamped by gate security of plant 
for materials supplied by contractor as directed by Engineer-in-charge. 

(iii) Material test reports, field test reports etc as per approved quality plan for 
specific works. 
 

The bill will not be entertained without submission of above documents. 
  
6.         SUBMISSION OF STATUTORY COMPLIANCES WITH EACH BILL 
 

Contractor shall submit each RA bill of work carried out along with following 
documents. 
 
(i) Copy of statutory compliance like labour license, wages payment register, 

EC Policy, PF paid Challan with ECR, etc… along wage certificate 
pertaining to respective bill period. 

(ii) Notarized Indemnity Bond in case of Final bill. 
(iii) No claim - No arbitration certificate as per Performa (Annexure-D) in 

Section-F), after releasing final bill payment. 
 

Bill submitted without any of the above documents shall not be processed for 
payment. 
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 7. MEASUREMENT & DAILY REPORTS 
 

All the items shall be measured as finished work as per the item nomenclature of 
SoR and accordance with IS practice.  
 
The contractor shall be required to furnish satisfactory job completion report and 
joint record of measurements to GIPCL. Preparation & submission of report should 
be on daily basis. In the bills, payment shall be released, based on the joint 
measurement records of the works. 
 
To derive weight of final fabricated structure, standard theoretical unit weight of 
those structure elements will be considered without any rolling tolerance. 
 
Wherever any dispute regarding mode of measurement arise, the decision of the 
Engineer-in-charge shall be final and binding to the contractor.                                       

       
8. MOBILIZATION AND EXECUTION  
 

a) Contractor shall mobilize the resources at site within 04 hours from the time 
the intimation given by GIPCL. 

b) Contractor shall provide separate & independent site supervisors who will 
be responsible for supervision and execution of job in specified time with 
respect to quality, specifications, site preparations, safety, co ordination with 
GIPCL, issue of work permits, joint measurements, etc... The supervisors 
shall coordinate with the Engineer-in-charge of GIPCL for proper execution 
of the job.  

c) The resources required for execution of above jobs will vary from time to 
time, hence contractor shall mobilize the resources accordingly. 

d) Contractor shall provide accommodation for the persons deployed by him 
for the work at his own cost. 

 
9. QUANTITY OF WORK  
 

The estimated quantities of work required to be carried out by the contractor are as 
given in the Section-E (Schedule of Quantity). The quantities specified in each item 
are estimated and shall vary according to the exigencies of work at site up to any 
extent. However, the rates quoted by Bidder shall remain firm throughout the 
contract period irrespective of any variation in estimated quantities. Contract value 
will remained firm. Contractor shall have no claim, whatsoever, on grounds of loss 
of anticipated profit etc. on account of the same. Contractors shall engage required 
nos. of labors along with required tools & tackles, equipments, materials as per 
work load and emergency situations throughout the contract period to perform his 
contractual duties.  
 
In case, contract quantity/amount exhausted before completion of contract period, 
GIPCL reserve the rights to increase the quantities or contract amount for 
successful completion of entire contract period. Contractor shall responsible to 
complete the particular job up to entire satisfaction of Engineer-in-charge. The item 
rates remain firm & unchanged till completion of the contract and any agreed 
extensions thereafter and shall not be subject to any escalation, idle charges for 
labor, machinery, overhead expenses etc… for any reason whatsoever. The 
quantum of work of individual item may be up to any extent depending upon 
requirement. However, item rate remains unchanged. Under this contract, 
contractor has to execute all work as per the Plant requirement. 
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10. GENERAL CONDITIONS OF CONTRACT  
 

General Conditions of Contract (Section-C) and detail specification prepared by the 
company will be applicable for this contract. The same is enclosed herewith. 
Bidders are advised to go through the same.  
 
Where any portion of the general conditions of contract is repugnant to or at 
variance with any provisions of the special conditions of contract, then unless a 
different intention appears, the provision of the special conditions of contract shall 
prevail to the extent of such repugnancy of variance. 
 

__________________
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SECTION-E 
SCHEDULE OF QUANTITIES & RATES 

 

SoR enclosed separately. 
  

 
 

PRICE BID FORMAT 
 

 

Sr. 
No. 

Description Estimated 
SoR Value 

without GST 
(Rs.) 

% 
Service 
charge 
(To be 
quoted 

by 
bidder) 

Quoted 
Amount 

with 
Service 
charge 
(Rs.) 

Applicable 
GST in % 

(To be 
quoted by 

bidder) 

GST 
Amount 
in (Rs.) 

TOTAL 
QUOTED 
AMOUNT 
WITH GST 

(Rs.) 

(A) (B) (C) (D) (E) = (C) + 
((C)x(D%))  

(F) (G) = 
(E)x(F%) 

(H) = (E) + (G) 

 Biennial Rate 
Contract for 
Civil and 
Structural 
works, repair 
and 
maintenance 
at Surat 
Lignite 
Power Plant 
as per SoR  

1,64,50,834/- 
Above/ 
Equal/ 
Below 

    

Note:- (1) Prices shall be quoted through online (n)-Procure only.  Hard copy of price bid shall not be 
considered/accepted. 

           (2) Evaluation of tender will be done on gross total quoted amount with GST as per above column no. 
(H)  

 
 
 
NAME OF TENDERER    : __________________________________ 
SEAL & SIGNATURE OF TENDERER   : __________________________________ 
NAME OF AUTHORISED PERSON   : __________________________________ 
ADDRESS     : __________________________________ 
PHONE NO. _____________________  FAX No. __________________________ 
MOBILE NO. _____________________ Email ID. _________________________ 

 
 
 
 
 
 
 
 
 
 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Biennial Rate Contract for Civil & Structural 
works, repair & maintenance for Power Plant, Mines Infrastructure, 5MW/1MW Solar Plant & both River Intake-
Well Pump House”. Bid No.: SLPP/Civil/ARC/2019-21. 

Page 52 of 64 
 

SECTION-F 
LIST OF ANNEXURES & FORMS 

 
1.0 ANNEXURE-A  
 
CHECKLIST FOR PASSING THE BILLS 

                For the month of :              

1) Work Order / P.O. No. &    :                       

 Contract value                  

                       

2) Nature of work      :                       

                       

3) Duration of Work Order    : From        to         

                       

4) Maxi. No. of manpower per day   : M     F     Total       

 deployed in the month.                

                       

5) Details of Labour License   : Valid up to              for  

                  Persons.      

                       

6) Details of E.C Policy     : Valid up to          for        

            Persons.         

                       

7) Documents attached for verification : Wage & Attendance Sheets.    

 for the previous month.             Yes/No 

                       

             P.F Challan     Yes/No 

                       

8) Documents attached for verification : Bonus Payment Register     

 (in case of Final Bill)              Yes/No 

                       

           : Leave wage register   Yes/No 

                       

9) Security Deposit / Retention Money : Yes / No if yes, Rs.          

 lying with Co.                   

                       

Date :                   Signature of Contractor 

          

 
 
 
 
     

with official stamp 
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2.0 ANNEXURE-B  
 

PROFORMA OF BANK GUARANTEE FOR ORDER PERFORMANCE    

 
(To be Stamped in accordance with Stamp Act) 

 
Ref: …………………….   Bank Guarantee No……………. 

        
      Date ………………. 
 
Bank Guarantee Cover period from ………………..    to  ………………..  
 
To 
M/s. GUJARAT INDUSTRIES POWER COMPANY LTD. 
At & Post Nani Naroli 
Taluka Mangrol 
Dist. Surat 
Gujarat-394 110. 

 
Dear Sir, 
 
In consideration of the Gujarat Industries Power Company Limited (hereinafter referred to 
as the Purchaser which expression shall unless repugnant to the context/or meaning 
thereof include its successors, administrators, and assigns) having awarded to 
M/s……………………………………….having its Registered Office/Principal Office                                       
at                                 (address) ……………………………………………………. (hereinafter 
referred to as the “CONTRACTOR” which expression shall unless repugnant to the context 
or meaning thereof include its successors, administrators, executors and assigns) a Order 
by issue of Purchaser’s Letter of Intent No…………….……….dated………………….and 
same having been unequivocally accepted by the CONTRACTOR dated 
……………..valued at …………………..for (scope of order) 
……………………………………and the contractor having agreed to provide a Order 
Performance  Guarantee for the faithful performance of the entire order including for the 
quality of the materials and/or workmanship, successful commissioning and satisfactory 
performance of the equipments/system and satisfactory services rendered during the 
guarantee/warrantee period of ……... Months under the said LOI/Order equivalent 
to…...*…... (Percent) of the said value of the order to the purchaser 
(Name & address of Bank) ………………………………………………………….. 
having its Head Office at ……………………………………………… (hereinafter referred to 
as the “Bank” which expression shall unless repugnant to the context or meaning thereof, 
include its successors, administrators, executors, assigns) do hereby irrevocably guarantee 
and undertake to pay the Purchaser, on written demand any and all moneys payable by the 
CONTRACTOR to the extent of  (in figures) ………………………………………………….. 
(in words) …………………………… as aforesaid at any time up to (days/months/year) 

……………………………………….. without any demur, reservations, contest, recourse 
or protest and/or without any reference to the CONTRACTOR.  Any such demand made by 
the Purchaser on the bank shall be conclusive and binding notwithstanding any difference 
between the Purchaser and CONTRACTOR of any dispute pending before any Court, 
Tribunal, Arbitrator or any other Authority.  

 
….2 
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(2) 
  
It shall be conclusive and enough for enforcement of the BANK GUARANTEE on the bank 
if GUJARAT INDUSTRIES POWER COMPANY LIMITED invokes the BANK GUARANTEE 
stating only that the default has been committed by the contractor, thus far and no further.  
The bank undertakes not to revoke this guarantee during its currency without previous 
written consent of the purchaser and continue to be enforceable till the Purchaser 
discharges this guarantee. 
 
The Purchaser shall have the fullest liberty without affecting in any way the liability of the 
Bank under this guarantee from time to time to extend the time for performance of the 
Order by the CONTRACTOR.  The Purchaser shall have the fullest liberty, without affecting 
this guarantee, to postpone from time to time the exercise of any powers vested in them or 
of any right which they might have against the CONTRACTOR, and to exercise the same 
at any time in any manner, and either to enforce or to forbear to enforce any covenants, 
contained or implied in the Order between the Purchaser and the CONTRACTOR or any 
other course of or remedy or security available to the Purchaser.  The Bank shall not be 
released of its obligations under these presents by any exercise by the Purchaser of its 
liberty with reference to the matter aforesaid or any of them or by reason or any other acts 
of omission or commission on the part of the Purchaser or any other indulgence shown by 
the Purchaser or by any other matter or thing whatsoever which under law would, but for 
this provision, have the effect of relieving the Bank.  The Bank also agrees that the 
Purchaser at its option shall be entitled to enforce this Guarantee against the Bank as a 
principal debtor, in the first instance without proceeding against the CONTRACTOR and  
notwithstanding any security or other guarantee that the Purchaser may have in relation to 
the CONTRACTOR’s liabilities. 
 
Notwithstanding anything contained herein above our liability under this Guarantee is 
restricted to Rs……………………….. and it shall remain in force up to the including 
…………………….unless a written demand to enforce any claim under this Guarantee is 
lodged with us before expiry  date, the Bank will be discharged from its liabilities under this 
Guarantee.  This Guarantee shall be extended from time to time for such period or period 
as may be desired by the ……………………..…….. on whose behalf this guarantee has 
been given. 
 
Dates this……………..………….day of ……………………….20…… 
at ………………. 
 

……………………….. 
Signature 

 
Banker’s rubber stamp: 
 
Name 
 
Designation with 
Bank stamp: 
 
Attorney as per power of 
Attorney No. 
 
Dated: 
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3.0 ANNEXURE-C 
 

PROFORMA FOR BANK GUARANTEE FOR EMD 
 

(To be stamped in accordance with Stamp Act) 
 
Ref …………………..    Bank Guarantee No…………… 
 
       Date ………………………………. 
 
Guarantee cover period: From ………………..…….To ……………………….. 
 
To 
M/s. Gujarat Industries Power Company Limited 
At & Post – Nani Naroli 
Taluka: Mangrol 
Dist.Surat-394 110 
 
Dear Sirs, 
 
In accordance with your “Invitation for Bids” under your Specification 
No………………………………..……………………Dated…………………………… 
M/s……………………………….………………………………………. having its 
Registered/Head office at…… ………… …………… ……… …………… ………  
(Herein after called the Bidder) wish to participate in the said Bid for 
……………………………………………………………………………………………… 
 
As an irrevocable bank Guarantee against Bid guarantee for an amount of 
Rs…………………………….. valid for 180 days from ………………………. is required to be 
submitted by the Bidder as a condition precedent for participation in the said Bid, which 
amount is liable to be forfeited on the happening of any contingencies mentioned in the Bid 
Documents. 
 
We, the …………………………………………………………… Bank at …………….., having 
our Head Office at (local address) 
………………………………………………………………………….. Guarantee and undertake 
to pay immediately on written demand by Gujarat Industries Power Company Limited 
(hereinafter called the “Purchaser”)  
(In figures) ……………………………………………………………………………… (In words) 
……………………………….………. without any reservation, protest, demur and recourse.  
Any such demand made by said “Purchaser” shall be conclusive and binding on us 
irrespective of any dispute or difference raised by the Bidder.  It shall be conclusive and 
enough for enforcement of Bank Guarantee on the Bank if Purchaser invokes the Bank 
Guarantee stating only that the default has been committed by the Bidder, thus far and no 
further.   
 

Contd….2 
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(2) 
 
This Guarantee shall be irrevocable and shall remain valid up to 
……………………………………………………………… if any further extension of this 
guarantee is required, the same shall be extended to such required period on receiving 
instructions from …………………………….. on whose behalf the guarantee is issued. 
 
In witness there of Bank, through its authorized Officer, has set its hand and stamp on this 
………………………………….. day of ……………………………….20 …………… at 
………………………………………. 
 
 
 
       ………………………… 
                (Signature)  
 
 
       …………………………. 
                    (Name) 
 
       Designation with Bank  
Stamp: 
 
   
       Attorney as per Power of   
       Attorney No. 
 
       Dated ……………………………. 
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4.0       ANNEXURE-D 
 

PERFORMA CERTIFICATE 

(No claim, No arbitration) 
 
To, 
General Manager (SLPP) 
Gujarat Industries Power Company Limited, 
Surat Lignite Power Plant, 
Village: Nani Naroli, Ta. Mangrol, 
Dist. Surat – 394110 (Gujarat). 
 
Dear Sir, 

 
Subject:__________________________________________________________ 

 
Ref: Work Order No.:_____________________________________Dated____________ 
 
We hereby confirm with free consent as under:- 
1. The measurements certified in final bill is full and final. We accept all the certified 

measurements and no claim related to the measurement is left. 
2. The payment certified in that or above referred LoI / contract is full and final. We accept 

this, and no claim related to payment is left. 
3. The rates of the LoI / contract and its amendments are firm till completion of contract 

and extension period. We shall not claim any escalation against these rates. 
4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will 

not resort to arbitration. 
5. No extra items are left to be settled. 
6. We do not have any claims against any item related to the LoI than those items certified 

in the bills. 
7. We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL 

against non compliance or as decided by GIPCL within terms & conditions of contract. 
8. We have paid royalties, taxes for all the materials procured by us, for carrying out the 

works for above LoI and we indemnify GIPCL from any liability arising thereof. 
9. In case of any disputes arising in future related to payment of royalties, all liabilities of 

settlement of dispute and its payment if any, will be borne by us. 
10.  We have paid wages to all the workmen who were deployed by us for carrying out 

above referred work as per prevailing Minimum wages act. We have also fulfilled all 
requirements of the P.F. Act. We have maintained all records necessary as per the 
statutory requirements. We hereby indemnify GIPCL from any disputes arising in future 
related to payment of labours, Provident Fund, etc.. and confirm that all liabilities of 
settlements of disputes and their payment is our responsibility.  

 
The above confirmation will come into effect as soon as payment from final bill after due 
recoveries will be received by us. 
 
For, M/S.______________________ 
 
Signature, Stamp and date. 
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5.0      ANNEXURE-E 
 

CHECK LIST FOR ELIGIBILITY CRITERIA AND SUPPORTING DOCUMENT 
SUBMISSION (TO BE SUBMITTED BY BIDDER WITH PHYSICAL DOCUMENT COVER) 

 

CL. 
NO. 

ELIGIBILITY 
CRITERIA 
(INSTRUCTIONS TO 
BIDDERS, CLAUSE 
NO. 5) 

Ref. work Orders for similar nature works during period of 
2011-12 to 2015-16 

Attested 
copies 

submitted  
(Yes / No) 

5.1 Bidder should 
possess minimum 
03 years of 
experience out of 
last 05 years in 
similar nature of 
jobs. 

W.O. No. & date (1): _____________________________   

Name of client: _________________________________   

W.O. Period: From date____________ to date_________   

W.O. Value: Rs. ______________   

Satisfactory work comp. certificate No. with date: _______   

Actual contract completion as per certificate: __________   

Actual executed value as per certificate: Rs. _________   

W.O. No. & date (2): __________________________   

Name of client: _________________________________   

W.O. Period: From date____________ to date_________   

W.O. Value: Rs. ______________   

Satisfactory work comp. certificate No. with date: _______   

Actual contract completion as per certificate: __________   

Actual executed value as per certificate: Rs. _________   

W.O. No. & date (3): 
_________________________________ 

  

Name of client: _________________________________   

W.O. Period: From date____________ to date_________   

W.O. Value: Rs. ______________   

Satisfactory work comp. certificate No. with date: _______   

Actual contract completion as per certificate: __________   

Actual executed value as per certificate: Rs. _________   

W.O. No. & date (4): ______________________   

Name of client: _________________________________   

W.O. Period: From date____________ to date_________   

W.O. Value: Rs. ______________   

Satisfactory work comp. certificate No. with date: _______   

Actual contract completion as per certificate: __________   

Actual executed value as per certificate: Rs. _________   

5.2 Detail of Minimum 
Order value 

Ref. work Orders for similar works for the period of lat five 
years 

Attested 
copies 

submitted  
(Yes / No) 

a) One similar 
completed/executed 
work each costing 
not less than the 

W.O. No. with date: _____________________________   

Name of client: ___________________________________   

W.O. Period: From date__________to date____________   

W.O. Value: Rs. ______________   
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amount equal to Rs. 
49.35 Lakh.  

Satisfactory work comp. certificate No. with date: _______   

Actual contract completion as per certificate: ___________   

Actual executed value as per certificate: Rs. __________   

OR 

b) Two similar 
completed/executed 
works each costing 
not less than the 
amount equal to Rs. 
32.90 Lakh. 

(1) W.O. No. with date: _____________________________   

Name of client: ___________________________________   

W.O. Period: From date__________to date____________   

W.O. Value: Rs. ______________   

Satisfactory work comp. certificate No. with date: _______   

Actual contract completion as per certificate: ___________   

Actual executed value as per certificate: Rs. __________   

(2) W.O. No. with date: ____________________________   

Name of client: ___________________________________   

W.O. Period: From date__________to date____________   

W.O. Value: Rs. ______________   

Satisfactory work comp. certificate No. with date: _______   

Actual contract completion as per certificate: ___________   

Actual executed value as per certificate: Rs. __________   

OR 

c) Three similar 
completed/executed 
works each costing 
not less than the 
amount equal to 
24.67 Lakh. 

(1) W.O. No. with date: ____________________________   

Name of client: ___________________________________   

W.O. Period: From date__________to date____________   

W.O. Value: Rs. ______________   

Satisfactory work comp. certificate No. with date: _______   

Actual contract completion as per certificate: ___________   

Actual executed value as per certificate: Rs. __________   

(2) W.O. No. with date: ____________________________   

Name of client: ___________________________________   

W.O. Period: From date__________to date____________   

W.O. Value: Rs. ______________   

Satisfactory work comp. certificate No. with date: _______   

Actual contract completion as per certificate: ___________   

Actual executed value as per certificate: Rs. __________   

(3) W.O. No. with date: _____________________________   

Name of client: ___________________________________   

W.O. Period: From date__________to date____________   

W.O. Value: Rs. ______________   

Satisfactory work comp. certificate No. with date: _______   

Actual contract completion as per certificate: ___________   

Actual executed value as per certificate: Rs. __________   

5.3 Bidder shall have to 
submit satisfactory 
work 
completion/work in 

Satisfactory work comp. certificate No. with date: _______   

Ref. Work Order with Name of client: ____________   

Satisfactory work comp. certificate No. with date: _______   

Ref. Work Order with Name of client: ____________   
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progress certificate 
from the client 
(Experience as a 
sub-contractor will 
not be allowed). 

Satisfactory work comp. certificate No. with date: _______   

Ref. Work Order with Name of client: ____________   

Satisfactory work comp. certificate No. with date: ______   

Ref. Work Order with Name of client: ________________   

5.4 Tender fee in form 
of DD through 
specified banks or 
RTGS. 

DD No. ____________________ Date 
_________________________ 
Amount Rs. ________________ Bank 
_________________________ 

  

5.5 EMD in form of DD 
or BG through 
specified banks. 

DD / BG No. ____________________ Date 
_________________________ 
Amount Rs. ________________ Bank 
_________________________ 

  

5.6 EPF Code No. PF Code No.: ___________________ Date ______________   

5.7 Attested copies of 
relevant documents 
duly signed & seal 
on each & every 
page shall be 
submitted.  

Please tick 
 
Submitted / Not submitted 

  

5.8 Minimum annual 
turnover of Rs. 
24.67 Lakh for last 
three financial 
years. Bidder shall 
furnish annual 
audited financial 
statement duly 
certified by C.A. for 
the last three 
financial years. In 
case, the annual 
turnover is less than 
the statutory 
guideline, the bidder 
shall submit the 
turnover certificate 
from C.A. 

2015-16: Rs. ____________   

2016-17: Rs. ____________   

2017-18: Rs. ______________   

5.9 The Net worth at 
the end of the last 
financial year should 
be positive. Bidder 
shall submit 
necessary evidence 
in the form of 
certificate from 
certified C.A. 

Please tick 
 
Submitted / Not submitted 

  

5.10 Income Tax PAN No. _________________________   
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5.11 GSTIN No. __________________________   

5.13 The tender 
documents duly 
signed in all pages 
without price bid 
along with techno-
commercial 
deviations, if any 

Please tick 
 
Submitted / Not submitted 

  

Anx-F Schedule of 
Deviation 

Please tick 
 
Submitted / Not submitted 

  

Anx-G    

Anx-H    
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6.0      ANNEXURE-F  
 
 
 

GUJARAT INDUSTRIES POWER COMPANY LIMITED 
(Surat Lignite Power Plant) 

 

 
SCHEDULE OF DEVIATION 

 
All the deviations from the general and special conditions of contract shall be filled 
by BIDDER clause by clause in this schedule. 

 

Sr. 
No 

SECTION  CLAUSE NO AS PER TENDER 
DOCUMENT 

DEVIATION 

     

     

     

     

     

     

     

     

 
The bidder here by certifies that the above mentioned are the only deviations from 
GIPCL’s General/ Special Conditions of this enquiry. The bidder further confirms 
that in the events any other data and information presented in the BIDDER’s 
proposal and accompanying documents are at variance with specific requirements 
laid out in the GIPCL’s General /Special Conditions, then the latter shall govern and 
will be binding on the BIDDER for quoted price. 
 
 
 
COMPANY SEAL      SIGNATURE   
………………… 
          
        NAME     
……………………… 
 
 
        DESIGNATION …………….. 
 
        COMPANY ……………… 
 
        DATE  …………….. 
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7.0      ANNEXURE-G  
 
 

((To be submitted on Company’s Letter Head) 
 

Declaration for Contractual Disputes/ Litigations 
 

I __________________________ on behalf of …………………………………………………… (Name 
of Party/Company) hereby confirm that I/We have not been engaged in any Industrial Dispute(S) or 
have invoked legal recourse e.g. Arbitration and/or litigation against any Govt. of Gujarat 
Undertakings / Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations for the last Five (05) years. There are no ongoing/pending legal matter(s) with any of 
the Govt. of Gujarat Undertakings / GoG supported Companies, including GIPCL.  
 
 
I/We also confirm that M/s. …………………………………………………… (Name of Party/Company)  
have not been Blacklisted/ deregistered /  listed under stop Deal by any Govt. of Gujarat 
Undertakings / Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations, including GIPCL for the last Five (05) years. 
 
The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this 
regard shall amont to disqualification of the Bid being submitted herein. 
 
 
PLACE: 
DATE: 
           

        Signed and Stamped by the 
Authorized Signatory of the Bidder  

 

 

8.0      ANNEXURE-H  
 

 
(To be submitted on Company’s Letter Head on six monthly and with final bill) 

 
Declaration & Undertaking for disposal of empty paint drums/barrels 

 
 

I __________________________ on behalf of …………………………………………………… (Name 
of contractor) hereby confirm that I/We have taken all our empty paint drums & barrels to outside of 
SLPP premises on date ___________ through our vehicle/s no./s. 
___________________________________. We also declare & confirm that all these empty paint 
drums/barrels have been disposed as per prevailing GPCB (Gujarat Pollution Control Board) 
norms/guidelines and shall indemnify, keep harmless the GIPCL against any future liabilities or 
consequences in this regard.  
 
The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this 
regard shall amont to legal action, including forfeiting of our security deposit/pending dues and also 
to disqualification for future bid participation of GIPCL. 
 
 
PLACE: 
DATE: 
           

        Signed and Stamped by the 
Authorized Signatory of the Bidder  

 
 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Biennial Rate Contract for Civil & Structural 
works, repair & maintenance for Power Plant, Mines Infrastructure, 5MW/1MW Solar Plant & both River Intake-
Well Pump House”. Bid No.: SLPP/Civil/ARC/2019-21. 
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9.0      ANNEXURE-I 
 

(FORMAT TO BE PRINTED IN DUPLICATE FOR JOINT MEASUREMENT RECORDING) 

NAME OF CONTRACTOR 
BOOKLET NO. ____ PAGE NO. ____ 

NAME OF WORK:    

WORK ORDER NO.   

CONTRACT PERIOD:    

TO BE FILLED BY CONTRACTOR'S SUPERVISOR/SITE-IN-ENGINEER 

BRIEF DESCRIPTION OF SPECIFIC WORK CARRIED OUT: 

SPECIFIC LOCATION OF WORK EXECUTED: 

COMPLETION PERIOD/DATE OF COMPLETION OF SPECIFIC WORK:   

NAME OF GIPCL'S ENGINEER-IN-CHARGE:  

MEASUREMENTS 

SoR 
Item 
No. 

WORK DESCRIPTION NO. L B D QTY. with 
Total of 

item 

UNIT 

                

                

                

        

                

                

                

                

                

  
  

 CONTRACTOR'S SIGN 

TO BE FILLED BY GIPCL'S ENGINEER-IN-CHARGE CONCERN 

REQUIREMENT RECEIVED FROM:  

REF. IF ANY (EMAIL / TELEPHONE / NOTE / VERBAL / MEETING WITH DATE OF REF.):    
 

SOR ITEM NO.           

CERTIFIED QUANTITY OF THIS PAGE:          

AFTER COMPLETION OF WORK, SITE IS CLEARED / NOT CLEARED 

  
  

 GIPCL'S SIGN 
 


