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GUJARAT INDUSTRIES POWER COMPANY LIMITED
(Surat Lignite Power Plant)

AT & POST NANI NAROLI, TALUKA: MANGROL, DIST: SURAT, PIN 394110 (GUJARAT)
Phone Nos.: EPABX (02629) 261063 to 261072, fax Nos.: (02629) 261112, 261080

TENDER DOCUMENTS FOR,;
Surat Lignite Power Plant - 4X125 MW, Unit # 1 to IV
Rate Contract for Pre-monsoon works — Drain & Nallah
cleaning (for Monsoon-2020 & 2021), Stone shifting
from various lignite conveyors and periodic Run-off
pond cleaning etc... at Power Plant for two years of
contract period (year 2019-2021).
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Sr. No. PARTICULARS PAGE NO.
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(1) NOTICE INVITING TENDER (NIT) 3 4
(2) SECTION — A (Instructions to Bidders) 5 22
(3) SECTION = B (Instructions to Bidders for 23 23
online tendering)
4) SECTION — C (General Conditions of Contract) 24 39
(5) SECTION = D (Special Conditions of Contract) 40 50
(6) SECTION — E (Schedule of Quantities and 51 59
Rates)
(7) SECTION = F (Annexure and Forms) 60 74
NOTE: All the Bidders should study entire Tender documents

carefully & may carry out Plant visit before quoting &
submitting their online Bid to understand scope of work

and its importance.
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NOTICE INVITING TENDER (NIT)
TENDER NO.: SLPP/Civil/Drain Cleaning/2019

Name of work

Surat Lignite Power Plant, 4X125 MW (Unit-l to IV):
Rate Contract for Pre-monsoon works — Drain and
Natural Nallah cleaning (for Monsoon-2020 and 2021),
Stone shifting from various lignite conveyors and
periodic Run-off pond cleaning etc... at Power Plant for
two years of contract period (year 2019-2021).

Place of work

Surat Lignite Power Plant, Village: Nani Naroli, Taluka:
Mangrol, Dist.: Surat - 394110 (Gujarat).

Quantity

The successful Bidder will be awarded this contract
involving total quantities of various items as mentioned
against item descriptions in BOQs.

Contract period

02 years from the date as mentioned in order.

EMD

Rs. 43,500/- (Rupees Forty Three Thousand Five
Hundred only) by Demand Draft payable at Mosali-
Surat/Nani Naroli/Surat or Bank Guarantee in favor of
GIPCL from approved Banks mentioned in this tender
in subsequent clauses.

Cost of tender document / tender
fee

Rs. 2,000/- (Rupees Two Thousand only) by Demand
Draft in favor of GIPCL payable at SBI Motamiya-
Mangrol or SBI Nani Naroli.

Site Visit

Site visit before submission of bid at GIPCL (Surat
Lignite Power Plant), Village: Nani Naroli, Ta. Mangrol,
Dist. Surat.

Availability of online e-Tender
document

Last date of online submission of
offer

On website https://www.nprocure.com or
https://gipcl.nprocure.com up to 28.05.2019, 17:00 hrs.
28.05.2019 wup to 17:30 hrs. on website:

https://www.nprocure.com or https://qgipcl.nprocure.com

Submission of EMD, Tender fee
and other supporting documents
for technical Bid in physical form.

On or before 28.05.2019, 17:30 hrs. during working
days at office of Surat Lignite Power Plant, Nani Naroli,
Dist. Surat.

E-Reverse Auction

E-Reverse Auction will be executed through website:

https://e-auction.nprocure.com (Schedule will be
intimated later on to eligible bidders).

NOTES:

1. Amendment / corrigendum of the tender document, forms, schedules, etc... may be

done any time by the GIPCL during the period of publication of tender in the
website. The Bidders are required to visit the website regularly till the last date &

time of Bid submission.

2. GIPCL reserves the right to reject any or all the tenders without assigning any

reason thereof.
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3. The Bidders are required to quote the rate/price strictly as per the terms and
conditions mentioned in the tender document, adhering to technical specifications
as well.

4, The Bidders are required to submit their Bids online only through the website
https://www.nprocure.com or https://gipcl.nprocure.com

5. The EMD, Tender fee & other supporting documents are to be submitted in physical

form only at the following address:-

General Manager (SLPP)

Gujarat Industries Power Company Limited

Surat Lignite Power Plant

At Village: Nani Naroli,

Taluka: Mangrol,

Dist.:Surat-394 110, Guijarat.

Phone: (02629) 261063-72. E-Mail: slppcivil@gipcl.com
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SECTION-A
INSTRUCTIONS TO BIDDERS

1. PLANT SYNOPSIS

Gujarat Industries Power Company Limited (GIPCL) (henceforth be named
Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an installed
capacity of 810 MW and 5 MW Solar Power Plant. Recently, GIPCL has also
commissioned 112.40 MW Wind Energy Farms at various locations in Gujarat, 1
MWp Distributed Solar Power Plants, each at two locations in Gujarat viz. at
Village: Amrol (Dist.: Anand) & at Village: Vastan, Dist.: Surat and 80 MW Solar
Power Plant at Village: Charanka (Dist.: Mehsana).

Surat Lignite Power Plant (SLPP) with four units of 125 MW capacity each is
located at Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL
has also operating its own captive Lignite and Lime Stone Mines close to the Power
Plant. The Power Plant is based on Circulating Fluidized Bed Combustion (CFBC)
technology for the Boilers, where Lignite is burnt along with Lime Stone in the
Combustor of the Boiler.

Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba,
which are on Mumbai-Ahmedabad highway. From Kosamba, SLPP is around 32
KM, out of which 27 KM is part of the National & State Highway and balance 5 KM
is District Road. From Kim, SLPP is around 18 KM, out of which 13 KM is the State
Highway and balance 5 KM is District Road. The nearest Broad Gauge Railway
Line is at Kim, which is around 21 KM from the SLPP. Surat is approximately 50 KM
from the SLPP. Location Map for SLPP is as under.

o -

i Favorite: s | i &) Suggested Sites v @ @ e =7 SAP Portal | Gujarat Industries Power ... 27 SAP ESS - PRD 2 | Alabama ends Clemso... ~

¥ Surat Lignite Power Plant - Google Maps M~ E) ~ Y deh ~ Pagev Safety~v Tools~ @~

o] Kadipani

=  Surat Lignite Power Plant, Gujarat State Highv, e - dipaksuthar18.ds@gmail.com  HE*** sign out

E surat Lignite Power Plant PN A 3
S GJUSH168 . ® Tankeria Malsar
Gujarat 394110
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The Company intends to award Rate Contract for Pre-monsoon drain cleaning
works, Stone shifting from conveyors and periodic Run-off pond cleaning etc...
at Power Plant for two years of contract period and is therefore inviting open
online tenders offers from experienced & resourceful contractors.

2. SCOPE OF WORK

2.1

2.2

2.3

24

The scope of work covers cleaning of various peripheral & storm water
drains, road side drains, earthen drains of power plant including LHS, AHS &
ELHS area and cleaning of this natural nallah by cutting and removing
vegetation growth & unwanted deposits from the natural nallah up to 150
meter downstream of box culvert on service road and diversion nallah of ash
dyke through deployment of required manpower, machineries, equipments,
tractors during pre-monsoon period every year, preferable during 1st April to
10th June, for smooth rain water flow from Power Plant. Other scope are
Periodic Rubble stone shifting from various area of Lignite Handling System
and periodic cleaning of each Run-off pond by evacuating accumulating
waste lignite/ash etc. The detail scope of work is mentioned in clause no. 1 of
enclosed Section-D (Special Conditions of Contract).

The technical activity estimate sheet is given in enclosed Section-E as under:

A. Package-1 (Pre-Monsoon Drain Cleaning and Natural Nallah Cleaning).

B. Package-lIl (Periodic Rubble stone shifting from various area of Lignite Handling
System).

C. Package-I11 (Periodic Run-off pond cleaning).

The bid submitted by the bidder not covering the total scope of work and
services as detailed out in the tender document shall be liable for rejection.
Quantum of job mentioned against all items in the price bid (schedule of rate)
are indicative only & may vary as per site requirement and not to be construed
as maximum or guaranteed quantity. The quantities shown in the price bid
(schedule of rate) are approximate quantities for the contract period and they
may vary as per job requirements.

All the miscellaneous activities pertaining to specific work to be executed for
satisfactory performance is in the scope of contractor in his quoted rates.

3. GENERAL INSTRUCTIONS

3.1

3.2

3.3

The Bidders who are interested in participating in the tender must read and
comply with the instructions and the Terms & Conditions contained in the
tender documents.
The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any
alteration, erasures or overwriting shall be liable to make the tender invalid
unless the same is neatly carried out and attested over the full signature of
Bidder. The decision of the Company to interpret the information and rates
filled in by the Bidder shall be final and binding on the Bidder.
The Bidders are requested to make themselves fully conversant with the
General Conditions of Contract, Special Conditions of Contract, Technical
Specifications, Site conditions, Safety & Health Aspects and Norms to be
observed etc. before submitting their bids so that no ambiguity arises in these
respects subsequent to submission of the Bids.
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Before quoting the %rate, the Bidder should go through the specifications,
scope of work etc. and get himself fully conversant with them. The Bid should
include cost of mobilization and cost to adhere to all Safety Norms, Statutory
& Legal requirements as described in the tender. No relaxation or request for
revision of quoted/accepted rates shall be entertained subsequent to the
opening of Bid on account of the same.

Bidder has to quote their % offer (above, equal or below) on total SOR amount
of Price Bid and also quote applicable GST. Evaluation of tender will be done
on gross total quoted amount including GST. Bidder’s online quoted rate shall
be applicable for all the items of SoR.

Bidder has to submit all the information as per required Bid document. Failure
to furnish all the information as per required Bid documents or submission of a
Bid containing deviations from the contractual terms and conditions,
specifications and requirements, shall be rejected.

The Bids shall be submitted within the time frames set out in the Notice
Inviting Tender (‘NIT’) and Bids submitted thereafter shall not be accepted and
considered.

The tender documents shall not be transferable.

The Bidders are expected to examine all instructions, forms, terms &
specifications in the Bid documents and to get fully acquainted themselves
with all the conditions and matters which may affect the subject matter of the
work/tender or the cost thereof. If any Bidder finds any discrepancies or
omissions in the specifications and documents or any doubt in true meaning
or interpretation of any part, he shall seek necessary clarifications in writing or
during site visit if required.

Conditional offers shall not be considered and liable to be rejected.

The Company reserves the right to extend the deadlines for submission of the
Bids by giving amendments.

Site visit will be organized by the Company as per details given in NIT (Notice
Inviting Tender) at GIPCL - SLPP. Interested Bidders or their authorized
representative with authorization letter may carry out site visit before
submission of bid to understand nature of work & site conditions. Site visit
may be carried out before submission of bid with prior intimation to GIPCL.
During evaluation of Bids, the Company may, at its discretion ask the Bidder
(s) for clarification of their Bid. The request for clarification and the response
shall be in writing and no change in prices or substance of the Bid shall be
sought, offered or permitted.

The Company reserves the right to amend/ modify the Bidding documents at
any time prior to the deadline for submission of Bids, either at its own
discretion or in response to the clarification requested by a prospective
Bidder. In such case, the Company may in its discretion extend the deadline
for submission of Bids in order to facilitate the prospective Bidders for
incorporating the effect of the amendment in their Bids.

The Bidders shall bear all costs and expenses associated with the preparation
and submission of their respective Bids, to visit or attend meetings or
conferences, if any, including any pre award discussion with the successful
Bidder, technical and other presentations etc. and the Company shall not be
liable for any expense thereof.

If the successful Bidder is a joint venture, formed of two or more companies,
the Bidder along with the partners shall accept joint and several
responsibilities and liabilities for all obligations under the Contract.
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3.17 Timely and satisfactory completion of the work and strict adherence to the
allotted time frames for jobs shall be the essence of the contract.

3.18 The Company reserves the right to qualify/disqualify any applicant without
assigning any reason.

3.19 The Bidder shall be disqualified if any untrue statement or misrepresentation
is made in the Bid forms, attachments and other supporting documents
submitted by the Bidder.

3.20 GIPCL reserves the right to opt for e-Reverse Auction of the subject
work at the sole discretion of GIPCL.

3.21 To participate in e-Reverse Auction, bidders have to register on
nProcure’s e-Auction Portal: https://e-auction.nprocure.com.

3.22 After e-Reverse Auction process, L1 bidder shall be decided on lowest
offered rate amongst other bidders during specified e-Reverse Auction
process.

AT
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4. PLANT VISIT

It is perquisite and necessary for all interested bidders to visit the Surat
Lignite Power Plant (SLPP) after downloading the tender copy from website:
https://www.nprocure.com or https://gipcl.nprocure.com or www.gipcl.com to
understand the actual working conditions, compliance related to labour,
safety etc... before submitting their offer. Failing which, any consequential
liabilities arising will be to bidder’s account. The Bidders shall examine the site
of works and its surroundings at his/her own responsibility. The bidders shall collect
information that may be necessary for preparing the Bid and entering into a
contract. All costs and liabilities arising out of the site visit shall be at Bidder's
account.

The Bidder is deemed to have examined and understood the tender document,
obtained his/her own information in all matters whatsoever that might affect the
carrying out the works expressly mentioned or works which may have to be carried
out to fulfill his/her contractual obligation within the scheduled rates and to have
satisfied himself/herself to the sufficiency for his/her offer.

The submission of tender by a contractor implies that he/she has read these
instructions, conditions of the contract etc. and has him/herself aware of the scope,
nature of works & specifications of the works to be done. GIPCL will not, therefore
after acceptance of contractor’s rate, pay any extra charges for any other reason in
case the contractor is found later on to have misjudged the site conditions.

Any error in description or quantity or omission in the contract document shall not
vitiate the contract or release the contractor from executing the work comprised in
the contract according to scope of works, magnitude of the works, requirement of
materials, equipment, tools & tackles, labour, etc. Contractor has to complete the
work in accordance with the contract documents irrespective of any defects,
omissions or errors that may be found in the contract documents.

BIDDER shall inspect the site, examine and obtain all information required and
satisfy him/herself regarding matters such as access to site, communication,
transport, working conditions, hazardous areas, main plant areas, LHS, AHS &
ELHS areas, Natural Nallah, Gate pass system, safety requirements, work permit
system, right of way, flow of water during monsoon/dry season, the type & number
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of equipments, tools & tackles, PPEs etc and facilities required for the satisfactory &
timely completion of quality works adhering to safety, the estimated quantity of
various items of the work, the availability of local labour, availability & rates of
material, local working conditions, uncertainties of weather, obstructions &
hindrances that may arise, etc which may affect the work or cost thereof, before
submission of his/her Bid. lgnorance of site conditions shall not be accepted by the
GIPCL as basis for any claim for compensation. The submission of a Bid by the
BIDDER will be construed as evidence that such an examination was made. Any
later claims / disputes in regard to rates quoted shall not be entertained or
considered by the GIPCL.
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The rate quoted by BIDDER shall be based on his/her own knowledge and
judgment of the conditions & hazards involved and shall not be based on any
representations of the GIPCL Engineer.

ELIGIBILITY CRITERIA

The following criteria will be adopted for qualifying the Bidders for consideration of
the Bid for the further proceeding.

Bidder should possess minimum Three years of experience out of last five years in
similar nature of jobs with deploying required resources & equipments (like TATA
EX 200 or equivalent Hitachi Excavator or JCB 3D, tractors & Dumpers for
excavation), drain/pond cleaning, area grading works, construction of reservoirs
which includes large excavation, material handling job by engaging Hitachi
excavator or JCB 3D & Dumpers etc... and should enclose proof of the same.
Bidder shall submit necessary evidence for the same like attested copies of work
orders along with work completion certificates from clients. The work completion
certificate shall comprise of order value and executed value. Bidders should have
executed the work directly. The work executed as a sub-contractor or subletting
agency shall not be taken in to consideration.

Note: For evaluation of the bid the executed value mentioned in the work
completion certificate will be considered.

Bidder should produce evidence of having experience of successfully
completed/executed similar works (as per above clause no. 5.1) as defined
hereunder during last five years ending last day of the month previous to the one in
which tender is invited, satisfactory progress of ongoing works etc. secured from
clients along with certified copies of documentary evidence preferably photo copies
of work experience certificates. The experience should be either of the following:

a) One similar completed/executed work each costing not less than the
amount equal to Rs. 34.72 Lakh.
OR
b) Two similar completed/executed works each costing not less than the
amount equal to Rs. 21.70 Lakh.
OR
c) Three similar completed/executed works each costing not less than the
amount equal to 17.36 Lakh.
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Bidder should specifically mention fulfilling of above criteria in his offer along with
details of work orders & work completion certificates issued by clients.

Contractor shall have to submit satisfactory work completion certificate from the
client. Experience as a sub-contractor will not be allowed and Price Bid of such
Bidders will be rejected.

Tender fee: The tender fee shall be accompanied in form of Demand Draft.

EMD: The EMD shall be accompanied in the form of DD or Bank Guarantee given
by Bank as described in subsequent clause no. 8.

Bidder should have separate Employees Provident Fund code number towards
registration of firm with RPF commissioner.

Attested copies of relevant documents duly signed & seal on each & every page
shall be submitted. The above documents will be analyzed and after satisfaction,
the Price Bid will be open. GIPCL may verify the documents, experience certificates
issued by concern authority. After opening of technical Bid, if any required attested
documents found missing in the Technical Bid submitted by the Bidder, the tender
inviting authority may inform to that Bidder only once by E-mail to submit the
missing required documents within stipulated time limit. If Bidder/Bidders fail to
submit within stipulated time, their Bid will be declared technically disqualified and
no further correspondence will be entertained.

Bidder should have minimum annual turnover of Rs. 6.51 Lakh for last three
financial years (2015-16, 2016-17 & 2017-18). Bidder shall furnish annual audited
financial statement duly certified by Chartered Accountant for the last three financial
years to demonstrate the financial healthiness of the company. The Balance sheet
must be in the name of the company. Any type of MOU for this purpose will not be
entertained.

Note: In case, the annual turnover is less than the statutory guideline which does
not require audit, the bidder shall submit the turnover certificate from Chartered
Accountant.

The Net worth at the end of the last financial year should be positive. Bidder shall
submit necessary evidence in the form of certificate from certified C.A.

The Bidder has to submit INCOME TAX Permanent Account Number (PAN),
TIN/VAT no. of the firm. Copies of the same shall be submitted.

Bidder has to submit GSTIN number. Copy of the same shall be submitted.

In case Bidder is a joint venture company since last seven years, the above
requirements/credential of Joint Venture Company / Parent companies shall be
considered.

Entire tender document shall be submitted duly signed & stamped by bidder on
each page as a token of having acceptance of all terms & conditions, specifications,
scope etc of tender document.

ADDITIONAL PRE QUALIFICATION CRITERIA

If Bidder or its Partner(s) or Director(s) is /are/was in any Litigation(s), Court
Case(s) or Arbitration(s), either completed or under progress during last five(5)
years or Black Listed / Deregistered / Stopped or banned from dealing in the past
by any Gowvt. of Gujarat Undertakings / Depts. / Authorities and Govt. of Gujarat
supported companies / undertakings / organizations, Bid of that party will be liable
to be rejected. Bidder agrees and undertakes to accept decision of GIPCL in this
regards as final and binding on the Bidder without any demur and that no further
correspondence shall be done in this regard at any stage.
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2. Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of
Safety Laws and Regulations” as per Performa Annexure-G & Annexure-H under
Section-F.

a. If any Fatal Accident / Violation of any safety law(s) / Rule(s) is / are found
during the preceding Three (3) years, Bid of that party will be liable to be
rejected. Bidder agrees and undertakes to accept decision of GIPCL in this
regards as final and binding on the Bidder without any demur and that no further
correspondence shall be done in this regard at any stage.

b. If any of the details submitted in the prescribed Annexure / Form to the Bid
is/are found to be false, incorrect at any time in future, then the Contract
awarded to that Bidder / Contractor shall be liable to be terminated forthwith
without any notice / correspondence and Bidder agrees and undertakes to
accept decision of GIPCL in this regards as final and binding on the Bidder
without any demur and that no further correspondence shall be done in this
regard at any stage. Further, Performance / Security Deposit will also be liable
to be forfeited. Any dues to GIPCL from the Bidder / Contractor shall be
recovered from the pending bills or any other dues payable to the Bidder /
Contractor, if any or otherwise through any other recourse available under the
Laws.

The Bidder shall submit all the evidences, documents, attested copies of
work orders & work completion certificates etc... as a proof with EMD &
Tender Fee and also provide the requisite details online for meeting the
prequalification requirements. GIPCL will verify the experience, performance,
capability & strength of Bidders, independently for executing the job. GIPCL
may visit the site & consult the owner of the industry/property where similar
job is executed by Bidder. GIPCL reserves the right to
accept/split/cancel/reject any/all Bids without assigning any reason thereof.
The tenders of qualified Bidder/Bidders shall only be considered for further
evaluation.

6. SITE VISIT

Site visit will be arranged at Surat Lignite Power Plant as per details given in the
NIT (Notice Inviting Tender). It is perquisite and necessary for all interested
bidders to carry out site visit _or bidder may send their authorized
representative along with authorization letter for site visit before submission
of bid. It is necessary to carry out site visit to understood in detail regarding actual
working conditions, scope of work with respect to estimated requirements of
manpower, supervisors, transport vehicles, tools & tackles, statutory & legal
requirements, special requirements, to understand, resource & equipment
requirements, approaches, plant O&M requirements, etc. Site visit may be carried
out before submission of bid with prior intimation to GIPCL.

7. LANGUAGE OF BID

The Bid prepared by the Bidder, and all correspondence and documents relating to
the Bid exchanged by the Bidder and the Company, shall be written in the English
language. Any printed literature furnished by the Bidder, written in another language
shall be accompanied by an English translation for the purpose of interpretation of
the Bid.
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8. EARNEST MONEY DEPOSIT (EMD) AND TENDER FEE

8.1

8.2

8.3

8.4

8.5

8.6

8.7
8.8

An EMD of Rs. 43,500/- (Rupees Forty Three Thousand Five Hundred only)
and Non-refundable Tender fee Rs. 2,000/- (Rupees Two Thousand only)
shall accompany with Bid. The EMD shall be in the form of a crossed bank
Demand Draft in favor of Gujarat Industries Power Co. Ltd. as per following
details:

Bank for EMD DD Payable at :

1. Bank of Baroda Mosali, Dist: Surat

2. State Bank of India Nani Naroli, Branch Code: 13423
3. Any Nationalized banks Surat

The Tender fee shall be in the form of a crossed bank Demand Draft in favor
of Gujarat Industries Power Co. Ltd. or RTGS as per following details:

Bank for Tender fee DD Payable at :
State Bank of India Nani Naroli, Branch Code: 13423

RTGS detail for Tender fee:

1 Name of account holder: Gujarat Industries Power Co. Ltd.

2 Alc. No.: 33514692834

3 Name of Bank: State Bank of India

4 Bank address: Utility Building, Nani Naroli, Ta. Mangrol, Dist. Surat. Pin
394110.

IFSC code: SBIN0013423

MICR code: 394002513

o Ol

OR for EMD

The EMD, in alternative, may be submitted in the form of irrevocable Bank
Guarantee in favor of Gujarat Industries Power Company Limited from any
Nationalized Bank including Public Sector bank-IDBI Ltd or AXIS Bank,
HDFC Bank, ICICI Bank or Kotak Mahindra bank, Yes Bank, Ratnakar
Bank, Indusind Bank, Karur Vysya Bank, DCB Bank, ING Vyasya Bank or
The Kalupur Commercial Co-operative Bank Ltd, Rajkot Nagrik Sahakari
Bank Ltd, The Ahmedabad Mercantile Co-operative bank Ltd, The Mehsana
Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank Ltd as per
Performa of BG enclosed with this e-tender under Section-F.

In case EMD is paid in the form of BG, the same shall be valid for a period
of 180 days after the due date for submission of the bid

The EMD of the successful bidder will be returned after payment of Security
Deposit by successful bidder.

The earnest money deposit paid in the form of demand draft will be
refunded to the unsuccessful BIDDER as soon as the tender is finalized.
Any bid not accompanied with EMD and Tender fee will be rejected. Tender
fees and EMD should be submitted in physical form directly to GIPCL as per
Clause 6.9.

No interest shall be payable on EMD.

The EMD will be forfeited if the BIDDER (i) withdraws his tender after
acceptance or (ii) withdraws his tender before the validity date of the tender.
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8.9 SCHEDULE OF EMD & TENDER FEES

EMD &Tender fee and other | Address for Submission:
documents to be submitted
in physical form as per | General Manager (SLPP)

details mentioned in NIT. GUJARAT INDUSTRIES POWER CO. LTD.,

(Surat Lignite Power Plant)

Village: Nani Naroli, Taluka: Mangrol, District: Surat.
PIN: 394 110, Gujarat. Phone : 02629-261063

9. SUBMISSION OF BIDS

A: MODE OF SUBMISSION

The bids shall be submitted online through website: https://www.nprocure.com or
https://gipcl.nprocure.com within the dates specified in the NIT along with the
details of tender fees, EMD in two parts as under:

(@) Pre qualification and Techno-commercial Bid without price.
(b) Price Bid.

Note: Tender fee and EMD shall be submitted in physical
form as per NIT.

(@) Pre qualification and Techno-commercial Bid without price:

The tender document duly signed in all pages without price bid along with techno-
commercial deviations, if any, shall accompany the bid. The following Information
shall be provided in the techno commercial bid:

1. Qualification and experience of site-in-charge.

2. Schedule of deviation (Annexure-F in Section-F) Technical as well as
commercial, if any.

3. Qualification & experience of Supervisors/Engineers.

The following supporting documents shall also be submitted along with EMD &
Tender Fee in physical form:

4.  The tender documents dully signed in all pages without price bid along with
techno-commercial deviations, if any.

Proof of experience meeting the minimum eligibility criteria

Performance certificate issued by clients.

Previous work order copies.

Details of present work order (if any)

Turn over for the last three years, audited annual accounts/financial
statements i.e. profit and loss account and balance sheet duly certified by a
practicing CA will be required.

10. P.F. Number and Allotment Letter.

11. PAN Number.

12. GSTIN number/certificate copy.

©oxo~No O
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14.

(b)

(c)
1)

2)

3)
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Declaration-cum-Undertaking for Compliance of Safety Laws & Regulations
and Contractual Disputes / Litigations as per Performa Annexure-G &
Annexure-H under Section-F.

User ID for e-reverse auction on website: https://e-auction.nprocure.com

Price Bid:

Percentage Rate Price Bid shall be submitted online only.

Note: Estimate includes cost of all manpower, equipments, vehicles,
consumables, fuel, spares, maintenance, mobilization-demobilization,
tools & tackles, transportation, Safety statutory compliance, all taxes &
duties (other than GST). Bidder shall quote applicable GST separately in
online price bid.

Rates will remain firm throughout the contract period and any extension
thereof. There will not be any escalation/compensation to the contractor
against any revision in MWR (Minimum Wage Rates).

Contractor shall not pay less than the Minimum Wages notified by the
Government from time to time to his/her employees of corresponding
category.

Contractor shall at his/her expense comply with all labour and industrial laws
and such other acts and status as may be applicable to this contract in
respect to pay etc. On account of any default in respect of all liabilities and in
case of non compliance of the above, the company can withhold their
payments till all legal liabilities are discharged.

Contractor shall deploy labour/workers, equipments & supervisors in sufficient
numbers and quality to ensure workmanship of the degree specified in this
contract and to the satisfaction of the Company.

Bidder shall have to quote their service charge on estimated cost in the
form of %age. i.e. “At Estimated Value OR %age below the estimated
value OR %age above the estimated value in online Price Bid only.
Bidder shall quote applicable GST separately in online price bid.

Online quoted amount by bidder shall include applicable GST. Total amount
will be derived by considering bidder’s online quoted total amount with service
charge and quoted GST as per prevailing rates as declared by Central/State
Government. Any statutory changes in taxes & duties will be to GIPCL’s
account. In case of any reduction and/or removal of taxes, the same shall be
passed on to GIPCL.

The quantities shown in the SoR (Section-E) are approximate for the contract
period and may vary as per job requirement.

The Bidder shall fill the Bid documents with utmost care in consonance with
the instructions contained in the Bid documents.

E-Reverse Auction:

GIPCL reserves the right to opt for e-Reverse Auction for the subject tender at
sole discretion of GIPCL.

To participate in e-Reverse Auction, bidders should have registered on
nProcure’s e-Auction Portal: https://e-auction.nprocure.com by selecting
auctioneer as “Gujarat Industries Power Company Limited”.

For conducting e-Reverse Auction, lowest 50% out of total eligible Bidders
(rounded to the next higher whole number) or up to 03 (three) nos. of eligible
bidders L1 to L3 (whichever is higher) will be invited.
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4)

5)

6)

7

8)

9)

10)
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Original L1 price (including GST) will be declared through nProcure’s e-Auction
Portal: https://e-auction.nprocure.com to start e-Reverse auction process and
final received lowest auction price in the value by e-Reverse auction process
will be the final L1 price.

Minimum decremental value for the e-Reverse auction will be set by GIPCL
prior to start of e-Reverse auction and this will be applicable during each
reverse bid hit.

Duration for the e-Reverse auction will be 30 Minutes with a provision of
extensions for further 15 Minutes at every single reverse bid received during
the last 05 minutes, till there is no further reverse bid entry (hit) by the
participating Bidders.

Evaluation of tender will be done on gross total quoted amount with GST.

After e-Reverse Auction process, final L1 bidder shall be decided on lowest
offered rate amongst other bidders during specified e-Reverse Auction
process.

After e-Reverse Auction process, the original rates quoted by the final L1
bidder for individual items/packages shall be reduced proportionately based on
total % reduction from their original quoted gross price Vv/s price derived after e-
reverse auction, keeping GST percentage (%) rate same as originally quoted
by final L1 bidder.

Prorata reduction will be applied in the quoted rates for all the items of SoR
after price discovery through e-Reverse Auction.

B: METHOD OF TENDERING/SIGNATURE ON BIDS

(i)

(ii)

(iii)

(iv)
v)
(Vi)

The Bid must contain the postal address like name, residence and place of
business of the person or persons submitting the Bid and must be signed and
sealed by the Bidder with his usual signature. The name of all persons signing
the documents shall also be typed or printed below the signature on each
page.

Bid by a joint venture/partnership firm must be furnished with full names of all
partners and be signed with the partnership name, followed by the signature
and designation of one of the authorised partners or other authorised
representative(s). A certified copy of the power of attorney authorizing such
partner or representative shall also be submitted.

Bids by a Corporation/Company must be signed with the legal name of the
Corporation/Company i.e by the President/Managing Director/Secretary or
other person or persons authorised to Bid on behalf of such
Corporation/Company. A certified copy of the board resolution/power of
attorney authorizing such partner or representative shall also be submitted.
The Bidder's name stated on the proposal shall be the exact legal name of the
firm.

Erasures or other changes in the Bid Documents shall be initialed by the
person signing the Bid.

Bids not conforming to the above requirements of signing shall be disqualified.

10. MODIFICATION AND WITHDRAWAL OF BIDS

a. The Bidder may modify or withdraw the bid prior to the deadline prescribed for

submission of bids.

b. No Bid shall be modified subsequent to the deadline for submission of Bids.
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12.

13.

14.
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c. No Bid shall be withdrawn in the interval between the deadline for submission of
Bids and the expiration of the period of bid validity.

POLICY FOR BIDS UNDER CONSIDERATION

a. Bid shall be deemed to be under consideration immediately after opening of the
bid and till official intimation of award/rejection made by the Company to the
Bidders.

b. While the Bids are under consideration, Bidders and / or their representative or
other interested parties are advised to refrain from contacting by any means, the
Company. The Engineer, if necessary, will obtain clarifications on the Bids by
requesting for such information from any or all the Bidders, in writing as may be
necessary. The Bidder will not be permitted to change the price or substance of
the Bid after the Bid has been opened.

EFFECT AND VALIDITY OF THE BID

a. The Bid should be kept valid for acceptance for a period of one hundred and
eighty (180) calendar days from the last date of submission of Bids.

b. The submission of any Bid along with the required documents and
specifications shall constitute an agreement that the Bidder shall have no cause
of action or claim, against the Company for rejection of his Bid. The Company
shall always be at liberty to reject or accept any Bid or Bids at his sole discretion
and any action will not be called into question and the Bidder shall have no
claim in that regard against the GIPCL.

OPENING OF BIDS

13.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the case
may be, in presence of Bidder's representatives whenever such a procedure
has been specified. Otherwise the tender will be opened by the authorized
officers of GIPCL.

13.2 Preliminary Examination:

13.2.1 The Company will examine the Bids for any computational errors, for
sureties furnished by bidder, for authentication of documents submitted and
completeness of the Bids.

13.2.2 Arithmetical errors will be rectified on the following basis:

(a) If there is a discrepancy between the unit price and the total price that is
obtained by multiplying the unit price and quantity, the unit price shall
prevail and the total price will be corrected & will be binding to the
bidders

(b) If there is a discrepancy between the Total Bid Amount and the sum of
total prices, the sum of total prices shall prevail and the Total Bid
Amount will be corrected & will be binding to the bidders.

EVALUATION & COMPARISON OF BIDS

14.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the
lowest evaluated Bid in conformity with the specifications of the tender
documents.
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14.2

14.3

14.4

14.5
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The Technical Bids will be examined for minor matters regarding qualification
of bids. Subsequent to correspondence with the respective bidders, the
decision of Tender Committee will be final.

All responses to requests for clarifications shall be in writing and shall be
presented to the Company through e-mail or in a sealed envelope on or
before the given date requested by the Company. If the Technical
clarifications sought by the Company do not reach the Company on or before
due date, the Bid will be rejected.

The comparison of all the Bids shall be carried out with reference to the
scope of work as per the technical specification. Any deviation/omission shall
be evaluated at highest quoted price of the deviation/omission quoted by any
of the Bidder. In case a separate price (for omission) is not given by any
other Bidder, a reasonable price of the same shall be taken & the same shall
be binding to the Bidders.

The commercial deviation, if any, shall be loaded to bring all the Bids at par.
The loading shall be carried out at an interest rate of 2% above PLR of SBI.
A Bid to be substantially responsive shall be one which on evaluation
confirms to all the terms, conditions and specifications of the Bid documents
without any material deviation or reservation.

For the above referred purpose, a ‘material deviation’ shall be one which:

(a) Which affects in any substantial way the scope, quality or performance of
the contract, or

(b) Which limits in any substantial way and in a manner inconsistent with the
Bid documents, GIPCL’s right or the Bidder's obligations, under the
contract, or

(c) Whose rectification would affect unfairly the competitive position of other
Bidders presenting substantially responsive Bids.

RIGHT OF REJECTION OF TENDERS

151

15.2

15.3

GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding
process and reject all Bids at any time prior to award of contract, without
thereby incurring any liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders regarding the same.

Any Tender without EMD and Tender fee will be treated as non responsive
and shall be rejected at the outset & no further correspondence shall be
entertained regarding this.

GIPCL reserves the right to debar any Bidder from participation in future Bids
if such Bidder has quoted an abnormally low rate in the Bid document/price
Bid.

AWARD OF CONTRACT

16.1

16.2

GIPCL will award the contract to that bidder whose quotation has been
determined to be substantially responsive and evaluated as the lowest
quotation in conformity with the requirements of the specifications and
documents contained herein, provided further that the bidder is determined
and evaluated to be qualified to perform the contract satisfactorily.
The successful bidder shall be intimated of his selection through the Letter of
Intent or Letter of Award/ Work Order which shall be sent to him through e-
mail, courier, fax or registered mail.
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18.
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CONTRACT PERIOD

17.1 The contract will be for a period of 02 years from the date of actual
commencement of activities of the contract as stated in the Special Conditions
of Contract (‘Contract Period’).

17.2 GIPCL reserves the right to extend the Contract Period up to 03 months at the
same rates, terms and conditions without any price escalation and entering
into any new contract.

17.3 The said Contract Period can be extended if mutually agreed upon by both the
parties up to one year and in such a case a revised work order shall be issued
at the same rates, terms & condition or at negotiated rates acceptable by both
parties i.e. the Company & the Contractor.

17.4 GIPCL reserve the right to short close the contract any time by giving one
month notice period without assigning any reason whatsoever.

CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE

As a Contract Security, the successful Bidder, to whom the work is awarded, shall
be required to furnish a Performance Bank Guarantee (PBG)/Contract security
deposit in favour of Gujarat Industries Power Company Limited for guarantee
amount at ten percent (10%) of the “Annual Contract Price” from any Nationalized
Bank including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank
or Kotak Mahindra bank, Yes Bank, Ratnakar Bank, Indusind Bank, Karur Vysya
Bank, DCB Bank, ING Vyasya Bank or The Kalupur Commercial Co-operative Bank
Ltd, Rajkot Nagrik Sahakari Bank Ltd, The Ahmedabad Mercantile Co-operative
bank Ltd, The Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank
Ltd in the format attached in SECTION-F, and it shall guarantee the faithful
performance of the 'Contract' in accordance with the terms and conditions specified
in these documents and specifications. Contract security deposit shall be submitted
strictly within twenty one days from the date of Lol or work order, whichever is
earlier. The guarantee shall be valid up to retention period of three months from the
contract completion date. The Guarantee amount shall be payable to the Company
in Bidder's home currency without any condition whatsoever.

The Performance Bank Guarantee (initial security deposit) will be returned to the
Vendor/Contractor without any interest at the end of the ‘Retention Period' after
completion of contract and on fulfilling contractual obligations throughout the
retention period. However, any delay in submission of initial SD will result in
equivalent late release of entire SD after guarantee period

ASSIGNMENT AND SUB-LETTING

The Contractor shall not directly or indirectly assign or sub-let total/any part of the
contract to any other party or agency.

CONTRACTOR'’S OBLIGATIONS

A:. DEPLOYMENT & RESPONSIBILITY OF MANPOWER
(i) The Contractor shall deploy suitably qualified and sufficient manpower for
timely & satisfactorily execution of the works under the contract.
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(if)
(iii)
(iv)

v)

(vi)
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The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled
manpower separately to properly complete the job in given/scheduled time.

The Contractor shall depute its own workmen/labor with proper identification to
enter the plant premises after ensuring that the jobs are scheduled.

At the time of deploying manpower, the Contractor shall strictly comply all the
applicable labor laws/Acts norms including but not restricted to the age of the
workers, women workers and shall also ensure that a police verification and
security check for all the workmen/labor engaged at the GIPCL site is done and
necessary documents regarding the same shall be submitted to the GIPCL’s
authorized representative/officer-in-charge. Any default in complying with the
same or any misrepresentation regarding compliance of the same shall compel
GIPCL to initiate appropriate civil or criminal proceedings regarding the same.
The Contractor shall also comply with the safety requirements and provide his
workmen/labor with safety equipment like safety helmets, dust masks, gum
shoes/safety shoes, uniform and other necessary PPEs for properly
undertaking the operations involved under this contract. Following are also to
be issued:

a) Safety shoes (standard approved ISI make in yellow colour only) and/or

gum shoes based on day to day requirements.

b) Safety Goggles / face shield.

c) Ear plug / Ear muff, standard dust mask.

d) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical
hand gloves.

Contractor shall nominate /authorize senior experienced person in writing as
Site-In-Charge to co-ordinate with concern GIPCL engineers and who shall
bear overall responsibility for performance of the contract. Such person shall
remain always available at site. Contractor has to submit the authority letter
and documentary proof for the same.

AT
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(vii) The Contractor shall appoint supervisors who shall co-ordinate with GIPCL’s

Engineer-In-Charge for daily entrusted job. They have to maintain daily records
dully signed for the works carried out and duly certified by Engineer-In-Charge.
The Contractor in co-ordination with the Engineer-In-Charge shall ensure the
availability of adequate manpower to carry out the job satisfactorily on a daily
basis. As per the instruction of Engineer-In-Charge they have to allot the work
and execute the same in specified time limit.

(viiiyDuring execution of the works, one or more jobs may be required to be done

(ix)

)

simultaneously and the Contractor shall mobilize additional resources
accordingly.

During emergency or similar situations the Contractor shall be required to
mobilize resources as per need within the period of 04 hours as directed by
GIPCL. If the contractor fails to mobilize sufficient manpower to complete the
job in time, GIPCL will execute the job through other agency at the risk and
cost of the contractor with 15% supervision charges & the same will be
recovered from the Contractor’s bill.

Important Note: Whenever any of the Unit at SLPP remains under outage
due to any reason, the contractor shall mobilize sufficient work force at
site within a period of four hours from the time of intimation to the Site-In-
Charge or via e-mail/mail to your office. Generation loss occurred due to
want of manpower as well as resources & equipments will be viewed very
seriously and will invite appropriate punitive measures as decided by
competent authority.
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(xi) During working in high risk area of power plant, the workman must wear a
suitable safety apron, safety belt, safety hand gloves and goggles. It is the
contractor’s/contractor’s supervisor’'s responsibility to ensure it without fail.

(xii) During unit overhauling and/or heavy rain, the contractor has to enhance the
site manpower as per the requirement to ensure the timely completion of work
(During overhauling period quantum of work increases substantially). For this,
enhanced work shall be completed by deploying additional manpower with
separate supervisor. Payment will be made on item rate basis only. The work
during the overhauling period is to be carried out round the clock. Contractor
should mobilize sufficient number of manpower and execute the work in all
shifts with independent manpower. Contractor should not continue the same
manpower for more than 12 hours.

B: TOOLS & TACKLES:

() All tools & tackles required to execute the contract are in the scope of the

contractor. The contractor should ensure that tools & tackles are in healthy &
working condition. All consumable items would be in the scope of the
contractor.
Note: If work is suffered due to want of sufficient manpower, tools
& tackles, vehicles, equipments and/or required consumables then
25% of the total job cost will be levied as a penalty for each and
every instance.

(i) For proper execution of the work as per the scope, the contractor is required to
maintain sufficient quantity of tools & tackles with tractors & hydraulic trolleys,
JCB, TATA EX 200 or equivalent Hitachi Excavator, dumpers, truck in good
working condition at site as per day to day work load and emergency situations
to complete the work in stipulated time.

(i) In case of breakdown of equipment, the contractor should work round the clock
for putting back the area in service immediately within minimum time. In case of
any emergency arising during night hours the contractor should be in a position
to mobilize the manpower immediately within minimum time.

(iv) Arrangement for lighting at the work spot has to be made by the contractor. He
has to arrange all lighting equipment such as power cable, hand lamps. The
contractor has to take prior approval for taking electrical power supply. The
contractor should keep hand lamps of 24Volt for confined space and sufficient
guantity of 240 Volt and halogen lamp for other area ensuring safety at work
place

(v) Pin sockets of IS standards should be used for all connections. For any
accident take place & any damage to the equipment and/or injury to human due
to carelessness in loose connection, contractors will be held responsible &
liable for any recovery/actions.

CLARIFICATION OF BIDDING DOCUMENTS

If any Bidder requires any further information or clarification in the Bidding
Documents, may notify the Company before one week of last date of submission of
online Bid, in writing or by E-mail at the GIPCL's mailing address
slppcivil@gipcl.com as indicated in the 'Invitation to Bids'. The GIPCL's response

(including an explanation of the query) will be sent in writing or by E-mail to all
prospective Bidders who have received the Bidding Documents.
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22. TIME SCHEDULE

The basic considerations and the essence of the 'Contract’ shall be the strict
adherence to the time schedule for performing the specified 'Works'.

23. UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND
SPECIFICATION

The Bidder is required to carefully examine the specifications and documents, all
the conditions and matters work wise & cost wise. If any Bidder finds any
discrepancies or omissions in the specifications and documents or is in doubt for
any meaning of any part, he shall request in writing for an interpretation/ clarification
to the GIPCL or during Pre-Bid meeting.

All such interpretations and clarifications shall form a part of the Bid documents.

24, PAYMENTS
All the payments against the work order shall be in Indian currency and payable
through cheque only. However, RTGS system of online payment is also in

operation and will be applicable based on submission of required documents.

25. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID

a. The schedule of rates shall be read in conjunction with Instructions to Bidders,
General conditions of contract, Special conditions of contract and Technical
specifications.

b. The quantities given in the schedule of rates are estimated and payment will be
made as per actual work carried out as per the rates of work order.

c. The method of measurement of completed work for payment shall be in accordance
with the method of measurement specified in the Special Conditions of Contract.

d. No separate amount shall be payable for use of auxiliary equipment incidental to or
in day to day operation in the course of fulfillment of contractual obligation of the
supplier.

Note: Interested bidders are requested to submit the online tender at least
two days in advance from the due date set for online submission of bid in
order to avoid non participation of e-tender due to probable technical
problem in e-tender system.

26. QUANTITIES

The quantities specified are estimated and for tendering purpose only & contractor
have to carry out various jobs as per day to day work requirements as informed by
concern Engineer-in-charge under respective item of SoR. Payment will be made,
based on actual work done as certified by Engineer-in-charge of GIPCL.

Quantities of individual items may be revised during the course of contract period
based on plant requirement. Contractor shall not be entitled for any compensation
on ground of such alteration in scope of work. GIPCL reserves the right to operate
or increase/decrease quantities in each item or omit any item included in Schedule
of Quantity in SoR at its discretion.
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Quantity of individual item of SOR may vary to any extent. However, contract value
will remained firm. Contractor shall have no claim, whatsoever, on grounds of loss
of anticipated profit etc. on account of the same.

After commencement of the work, GIPCL, for any reason may not require to be
carried out the whole/part of the work as specified in the tender, the ENGINEER-in-
charge shall inform the fact for thereof to the CONTRACTOR and contractor shall
have no claim for any payment or compensation whatsoever on account of any
profit or advantage which he might have derived from the execution of the work in
full but which he did not derive in consequence of the full amount of the work not
having been carried out nor shall he have any claim for compensation by reason of
any change having been made in the original specifications and instructions which
shall involve any curtailment of the work as originally contemplated.

*kkkkkkkkk
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SECTION-B
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING

AT
¢3'~ J,‘.o

Tender documents are available only in electronic format which Bidders can download
free of cost from the website https://www.nprocure.com and
https://gipcl.nprocure.com up to date & time mentioned in NIT.

All bids (technical and price bid) should be submitted online through the website
https://gipcl.nprocure.com only. No physical submission of price bid will be entertained as it
should be furnished online only. Also no fax, e-mail, letters will be entertained for the same.
Following should be submitted ‘off-line’ in sealed covers separately at Village Nani Naroli,
Taluka Mangrol, Dist.Surat-394 110, Gujarat up to the period specified in NIT

[1] E.M.D. & Tender fee [2] Supporting Documents for Technical Bid.

Bidders who wish to patrticipate in online tenders will have to procure / should have legally valid
Digital Certificate (Class Ill) as per Information Technology Act-2000, using which they can sign
their electronic bids. Bidders can procure the same from any of the license certifying Authority of
India or can contact (n)code solutions- a division of GNFC Limited, who are licensed Certifying
Authority by Government of India at address mentioned below at clause 5.

All bids should be digitally signed. The bidders are required to contact at the below
mentioned address for detailed training on on-line tendering.

(n) Code Solutions - A division of GNFC Ltd.

402, GNFC Infotower, Bodakdev,

Ahmedabad — 380 054 (India)

Tel: +91 26857316/17 /18

Fax: +91 79 26857321

E-mail: nprocure @gnvfc.net

WWW.Nprocure.com

Toll Free: 1800-233-1010 (Ext. 501,512,517).

Kindly note that, valid Digital Signature Certificates is must for all the interested bidders. Online
tendering process is not possible without valid digital signature certificate.

Interested bidders are also requested to complete their procedure for taking digital signature
certificate in respect of filling of application form, supporting documents with necessary fees at least 3 days
before last date of tender submission.

(n)code solutions reserves the rights to issue digital signature certificate after verification
of application forms / supporting documents submitted by bidder.

(n)code solutions is fully authorized to issue digital signature certificate to bidders.

All the bidders who have no facility to participate in online tenders are requested to contact
(n)code solutions for the same.

Free vendor training camp will be organized every Saturday between 4.00 to 5.00P.M. at (n)
code solutions-A Division of GNFC Ltd., Bidders are requested to take benefit of the same
(Advance Confirmation to (n) code is requested).

All the correspondence in respect of training, support or digital signature certificate should be
addressed to (n)code solutions directly on the above mentioned address

*kkkkkkhkkkk

Page 23 of 74


https://www.nprocure.com/
https://gipcl.nprocure.com/
mailto:nprocure@gnvfc.net

E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to IV: Rate Contract for Pre-monsoon works —
Drain & Nallah cleaning (for Monsoon-2020 & 2021), Stone shifting from various lignite conveyors and periodic
Run-off pond cleaning etc... at Power Plant for two years of contract period (year 2019-2021)". Bid No.:

SLPP/Civil/Drain cleaning/2019.
\hc_,tﬁlEE‘
S 5
: k-]
1 =3
EN

%
%

SECTION-C
GENERAL CONDITIONS OF CONTRACT

1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE

As a Contract Security, the successful Bidder, to whom the work is awarded, shall
be required to furnish a Performance Bank Guarantee (PBG)/Contract security
deposit in favour of Gujarat Industries Power Company Limited for guarantee
amount at ten percent (10%) of the “Annual Contract Price” from any Nationalized
Bank including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank
or Kotak Mahindra bank, Yes Bank, Ratnakar Bank, Indusind Bank, Karur Vysya
Bank, DCB Bank, ING Vyasya Bank or The Kalupur Commercial Co-operative Bank
Ltd, Rajkot Nagrik Sahakari Bank Ltd, The Ahmedabad Mercantile Co-operative
bank Ltd, The Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank
Ltd in the format attached in SECTION-F, and it shall guarantee the faithful
performance of the 'Contract' in accordance with the terms and conditions specified
in these documents and specifications. Contract security deposit shall be submitted
strictly within twenty one days from the date of Lol or work order, whichever is
earlier. The guarantee shall be valid up to retention period of three months from the
contract completion date. The Guarantee amount shall be payable to the Company
in Bidder's home currency without any condition whatsoever.

The Performance Bank Guarantee (initial security deposit) will be returned to the
Vendor/Contractor without any interest at the end of the ‘Retention Period' after
completion of contract and on fulfilling contractual obligations throughout the
retention period. However, any delay in submission of initial SD will result in
equivalent late release of entire SD after guarantee period.

2. RECOVERY CLAUSE

() In case of any damage of equipment/machinery due to negligence of
contractor or any other reasons attributed to contractor the decision of
Engineer-In-Charge regarding the amount of recovery shall be final and
binding subject to a maximum of 10% of contract value. Recovery will be
affected from the monthly bills and/or retention money/security deposit.

(i) If the contractor fails to execute the work as per directions of Engineer (l/c)
within the time frame given in work order and as per day to day instructions by
Engineer-in-charge, GIPCL shall get the work done by third party at the risk &
cost of the contractor with 15% additional overhead charges of GIPCL.

3. ASSIGNMENT AND SUBLETTING OF THE CONTRACT

The contractor shall not assign or sub-let any part of the contract to any other party
or agency without written permission from GIPCL.

4. DEDUCTIONS FROM CONTRACT PRICE

All costs, charges or expenses that GIPCL may have paid, for which, under the
contract the contractor is liable, shall be recovered by the GIPCL. The contractor
shall pay all such claims within 15 days of claim, failing which the same shall be
deducted from the bills of contractor.
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5. TERMINATION OF CONTRACT BY GIPCL

Contractor shall be responsible to complete the jobs within agreed time schedule.
Contractor shall mobilize required resources within 04 hrs to meet the emergency
requirements and in case contractor fails to complete the emergency jobs related to
plant operation, GIPCL will engage third party and will recover expenses from
contractor’'s R.A. bills, Security Deposit and / or whatsoever for expenses incurred
to complete the job along with additional 15% overhead charges.

In case if contractor’s services are not found satisfactory with respect to timely
mobilization to meet emergency requirements, time bound activities, workmanship
& safety (OHSAS policy of GIPCL) then GIPCL has right to terminate the contract at
any time by giving 15 days advance notice without assigning any reason and will
make the alternate arrangement at the risk & cost of contractor.

GIPCL may terminate the contract after due recoveries of pending jobs/damages
after giving 15 days advance notice to the contractor if any of the following events
occur —

i. Contractor is adjudged as insolvent.

ii. Contractor has abandoned the contract.

iii. Contractor fails to proceed with the work with due diligence as per
requirements of the contract.

iv. Contractor has neglected or failed persistently to observe or perform any of
the acts, matters or things, which as per the contract are to be observed and
performed by the contractor.

V. Contractor repetitively violating the safety norms for more than three
incidents.

Vi. Any major contradiction of applicable labour laws.

Vii. Any major deviations from contractual terms and conditions including quality
of job.

6. FAILURE & TERMINATION

If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER
requiring compliance, with such further drawings and / or the GIPCL /ENGINEER
instructions fails within seven days to comply with the same, the GIPCL
/ENGINEER may employ and pay other agencies to execute any such work
whatsoever as may be necessary to give effect thereto and all costs incurred in
connection therewith shall be recoverable from the CONTRACTOR by the GIPCL
on a certificate by the GIPCL/ENGINEER as a debt or may be deducted by him
from any money due or to become due to the CONTRACTOR.

If the contractor fails to execute the work or fails to mobilize the resources and
equipments as per directions of GIPCL / ENGINEER within the time frame given
and/or violating the GIPCL’s safety rules & regulations, ENGINEER/ GIPCL shall
get the work done by third party at the risk & cost of the CONTRACTOR with
additional 15% overhead charges of GIPCL and all costs incurred in connection
therewith shall be recoverable from the CONTRACTOR by the GIPCL /ENGINEER
as a debt or may be deducted by him from any money due or to become due to the
CONTRACTOR.
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In case if contractor's services are not found satisfactory with respect to
mobilization, time bound activities, workmanship & safety (OHSAS policy of GIPCL)
then GIPCL has rights to terminate the contract at any time by giving 15 days
advance notice without assigning any reason and will make the alternate
arrangement at cost and risk of the Contractor.

SETTLEMENT OF DISPUTES

a. Any disputes or difference of opinion between parties arising out of the contract
to the extent possible shall be settled amicably between the parties. If amicable
settlement cannot be reached all the disputed issues shall be resolved through
arbitration before a Sole Arbitrator appointed by Managing Director, GIPCL
according to the provisions of The Arbitration & Conciliation Act, 1996. The
place of arbitration shall be at Surat/Vadodara or any other place within state of
Gujarat as may be mutually agreed by the parties in consultation with the
tribunal.

b. In appointment of the Sole Arbitrator, if the dispute claim is up to a sum of Rs.
25/- Lakh, a person having a position equivalent to a Retired District Judge shall
be appointed; for the claim higher than Rs. 25/- Lakh and up to Rs. 100/- Lakh,
the same shall be referred to a Retired High Court Judge and for a claim
exceeding Rs. 100/- Lakh, the same shall be referred to a Retired Supreme
Court Judge.

c. Work under the contract shall be continued by the contractor during arbitration
proceedings unless GIPCL shall order suspension thereof or any part thereof in
writing or unless the matter in such work cannot possibly be continued unless
the decision of the Arbitration proceedings is obtained.

INTERPRETATION OF CLAUSE

In case of disputes as regards interpretation of any of the clauses or specification,
the decision of General Manager (SLPP) - GIPCL will be final and binding on the
contractor.

EMPLOYEE’S COMPENSATION INSURANCE

Contractor shall take all risk Insurance Policy to cover all his workmen/employees,
staff applicable under the Employee Compensation Act 1923 or any amendment
thereof as also insurance cover for third party liability. The contractor shall keep the
GIPCL indemnified from all liabilities arising out of his action in pursuance of this
contract. The E. C. Policy should be obtained from Surat Jurisdiction and shall be
assigned to GIPCL. EC policy should cover the specified contract period.

Contractor shall also obtain additional off-duty coverage insurance policy for all his
workers as per clause no. 24 herein under.

STATUTORY REQUIREMENTS

a. COMPLIANCE OF LABOUR LAWS

The contractor shall at his own cost comply with the provision of labor laws, rules,
orders and notifications whether central or state or local as applicable to him or to
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this contract from time to time. These Acts/Rules include without limitation of the
followings.

2. Contractor shall be solely responsible and shall fully comply with all the provisions
of all the labor laws applicable such as the Minimum Wages Act, 1948, Contract
Labor (Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus
Act 1965, Employees Provident Fund and Miscellaneous Provision Act 1952,
Industrial Dispute Act 1947, Workmen Compensation Act 1923, Payment of
Gratuity 1972, Interstate Migrant Workmen Act 1979, Equal Remuneration Act with
Rules, Order and Notifications issued/made there under from time to time.

3. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present of future
applicable to the contractor from time to time for performing the contract job.

3.1 The Contractor shall provide and be responsible for payment of Wages,
Salaries, Bonus, Social charges, Insurance, Food, Accommodation,
Transport, Medical and Canteen facilities and other statutory privileges and
facilities to his personnel as per law/rules/regulations and orders of the
Central Government, State Government, Local Authorities or other
authorities as are in force from time to time. All employees of the Contractor
shall be employee of the Contractor.

3.2 The contractor shall have a valid license obtained from Licensing Authority
under the Contract Labor (Regulation & Abolition) Act-1970 at the time of
execution of the contract covering all his employees working at SLPP site
and furnish the same failing which GIPCL may terminate the contract at its
sole discretion.

3.3.  The Contractor shall at the time of execution of the contract have a EPF
Code Number obtained from the Authorities concerned under the
Employees Provident & Miscellaneous Provisions Act, 1972 and remit
contributions in respect of the employees employed by him at SLPP Site to
the P.F office concerned every month failing which GIPCL will recover from
the outstanding payment to the contractor from GIPCL.PF code of Gujarat
region should be taken.

3.4.  The Contractor shall maintain all records/registers required to be maintained
by him under various labor laws mentioned above and produce the same
before the Statutory Authorities whenever required.

3.5 The Contractor shall also submit periodical reports / returns to the various
statutory authorities such as the Contract Labour (Regulation & Abolition)
Act-1970, Employees Provident Fund Act etc. Under intimation to
HR&AdmMnN.Dept.

3.6 The Contractor shall not pay less than the Minimum Wages notified by the
Government from time to time to his employees of corresponding
categories.

3.7.  The Contractor shall be responsible for payment of overtime wages to his
workmen, if any, in case they are required to work beyond the prescribed
hours under law as per applicable rates.

3.8 The contractor shall take Workmen Compensation Insurance Policy for all
his employees working at SLPP. The contractor shall indemnify the
company against any liability due to any work injury or accident to any of its
employees.

3.9 The Contractor shall in the event any of his workmen / employee sustains
any injury or disablement due to an accident arising out of and in the course
of his employment, provide necessary medical treatment and pay
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compensation as applicable, required under the Workmen’s Compensation
Act, 1923.

3.10 If any of the persons engaged by the Contractor misbehave with any of the
officials or the Company or commit any misconduct with regard to the
property of the Company or suffer from any serious communicable disease,
the Contractor shall replace them immediately.

3.11 The Contractor shall not engage / employ persons below the age of 18
years. Employment of women shall be strictly according to applicable laws.

3.12 GIPCL will have right to deduct and disburse the claims of the individual /
parties being a principal employer on any account whatsoever in relation to
their employment with the contractor. The Security deposit will be released
to the contractor at the end of the contractual tenure subject to an
undertaking by the contractor that in the event any of his workmen or the
heirs of workmen puts up a claim for recovery of money due to him from the
contractor before the appropriate authority under the I.D.Act 1947 or under
any other labor laws or for compensation under the Workmen’s
Compensation Act, 1923 and the appropriate authority has given a direction
for making payment the contractor will meet the same or indemnify GIPCL if
in the event GIPCL pays it as Principal Employer.

3.13 The contractor shall make payment of wages to his employees on fixed date
within the period specified under the applicable Law, in presence of
representative of the company. He will submit a true copy of wage sheet,
attendance register and P.F. remitted challans on monthly basis to HR&A
dept. for verification and record.

3.14 The Contractor shall provide Safety items / kits to his employees such as
safety shoes, goggles, ear plugs, hand gloves, safety belts etc., if any,
required under the law.

3.15 The contractor shall conduct pre-induction and periodic medical checkup of
his workmen as per applicable laws.

4. The contractor shall be solely responsible for any accident caused to his workers
and should adhere to all rules / regulations as per labor laws of Government and
other statutory laws as applicable.

5. The contractor should register himself under the Contract Labor Act, Employee
Compensation Act and PF Act (Code no. to be mentioned) and submit the copy of
registration certificate and should possess the same from the date of
commencement of work, failing which the contract is liable to be cancelled. The
E.C. Policy copy should be submitted to the GIPCL before commencement of the
work and Labor License should be obtained within one week from the date of issue
of form-V. Contractor should apply for Form-V immediately after receipt of LOI. A
copy of Labour License shall be submitted to GIPCL, HR & A Department.

6. Contractor shall have to insure his workmen /supervisors etc. under Group
Insurance scheme.

7. The Contractor shall be responsible for compliance of all statutory rules, regulation,
act enforced from time framed by the government such as Factory Act, Employee
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund
Act, All Labor Laws Act in respect of employees engaged by him for the work
and shall have to maintain necessary records. In case any amount becomes due
to be payable by him to his employees or to the Government under the above rules,
regulation, Acts, GIPCL reserves the right to recover the same from the running bill
of the contract.
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Documentary evidence of deposit of PF paid shall have to be produced by the
contractor along with the next bill.

Records as per the provisions of various statutory Acts will have to be maintained
by the contractor and submitted as and when required.

All employees of contractor should maintain due discipline and respect local
sentiments. GIPCL reserves the right to direct the contractor to remove any such
person who does not comply with it.

The list is indicative in nature and not an exhaustive one. Any
amendment/alteration/Notifications or addition to the existing Law or a new statute
shall automatically and immediately become applicable.

b. LEGAL ASPECTS

Contractor shall maintain all register required under the Labour Laws and make the
payment as per the Minimum Wages Act to the workers employed by him.
Contractor shall obtain requisite license to carry out this contract under the
provisions of Contract Labour Act, 1970 and maintain necessary records and
registers under the said Act.

Contractor shall submit a copy of each of the registration certificates with respect to
Employees Provident Fund and Employee Compensation Act within one week time,
from the date of award of this contract.

Contractor’'s employees, agent or sub-agent shall not smoke or light anything within
the premises of the GIPCL and carry match box / lighter or any other explosive and
/or inflammable material inside the plant.

Contractor shall abide by all the statutory rules and regulations like P.F, Labour
Laws etc.

Contractor shall issue an appointment order to each casual labourer stating therein
the nature of job to be performed by him and fix time for which the concerned
labourers are likely to be deployed. Contractor shall also issue a temporary identity
card specifying the period for which the labourer has been deployed.

Contractor is fully liable for the persons engaged by him for above work; however,
GIPCL reserves the right to deduct any amount legally justified towards any liability
not fulfilled.

Contractor shall indemnify GIPCL from any liabilities arising out of the employment
of the manpower.

If the contractor fails to complete the allocated job within specified time frame,
GIPCL shall get the work done by third party at the risk and cost of contractor.

PAYMENT OF WAGES

Contractor shall be responsible for compliance of all statutory rules, regulation, act
enforced from time framed by the government such as Factory Act, Employee
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund
Act, Payment of Bonus Act, Labor Law Act, maternity benefit act in respect of
employees engaged by him for the work and shall have to maintain necessary
records. In case any amount becomes due to be payable by him to his employees
or to the Government under the above rules, regulation, Acts, GIPCL shall keep
hold the same till contractor submit evidences as desired by GIPCL in line of such
acts.
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ACCIDENT TO WORKMEN

Contractor shall be fully responsible for injury or death of any of your or third party
workmen due to any act omission / indiscretion on your part while undertaking the
work and contractor shall fully abide by the statutory requirements of the
employee's compensation act. GIPCL shall not be liable for any compensation due
to accident, death or injury to any of contractor’'s workmen or any third party due to
negligence, act or omission on your part.

LIGHTING

General area lighting will be provided by GIPCL. However work area specific
lighting should be arranged by contractor.

NIGHT/SUNDAY/HOLIDAY SHIFT

The contractor shall depute qualified and adequate resources in night
shift/Sunday/holidays for any emergency job, which may come up at
night/Sunday/holiday.

SAFETY ASPECT

Contractor shall observe all the safety and security rules and regulation of the
GIPCL which are at present in force and which may come into force during the
pendency of the contract. Any violation of any rules and regulations will entail
immediate termination of the contract.

When contractor moves his lifting tools and tackles to the plant area, required test
certificates as per the Factory Act 1948 and the state factories rules has to be
submitted to safety Deptt. Safety Deptt. will check the certificates and if found okay,
then only materials will be allowed to enter inside the plant. Material inward gate
pass will be made only after certification from Safety Deptt. Security Deptt. will
inform to Safety Deptt., as & when such tools and tackles brought at the gate for
making entry in the maintenance site.

The contractor has to submit the list of required safety gears along with safety
equipments available with him to safety Deptt. Safety Deptt will check for quantity
and quality of the safety gears and then allowed permission of work. Poor quality
material will not be allowed to take inside the Plant. If quantity of required safety
equipments is not satisfactory, contractor will not be allowed to carry out the work
using such safety gears inside the Plant for the work.

GENERAL SAFETY CLAUSES

1. The Contractor shall observe and comply, with regard to his workmen working at the

SLPP site, the safety norms as per the safety operating standards.

2. The Contractor shall ensure that his workmen are informed and trained regarding the

safety standards to be adopted while operating within the SLPP Plant & Mines
premises and the Contractor shall brief them regarding the same and use of the
Personal Protective Equipment (‘PPE’).

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his

workmen immediately on execution of the work and the contractor shall ensure that
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his workmen wears the protective equipments at all times during the work operation.
Brand name for safety shoe & safety helmet shall be suggested by safety
representative of SLPP site.

. Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum boots,

full body safety uniform and belts, safety net etc. shall be issued and used as per the
job requirements. Safety helmet shall be of YELLOW COLOUR ONLY. Contractor
will procure safety shoes & safety helmet from a reputed company with at least 12
months’ guarantee and shall produce the guarantee certificate and IS standard
certificate to the safety department. Contractor should purchase safety shoes of
reputed brands. Safety shoes will be issued every year. IS certificate and guarantee
certificate must be obtained from the vendor and submitted to the Safety
department. Safety shoes should be heat, water, oil and chemical resistant, having
an anti-slippery sole of 15298- 2002 make.

. It is the duty of contractor to ensure that his workmen are wearing required PPEs as

per work requirement. Contractor should ensure that their workers are wearing
Safety helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when they
are at work throughout the contract period. The contractor has to maintain the PPE
issue registers with signature of workmen.

. Contractor will reissue these PPEs in case of damage or misplacement of the same.

Replacement shall be made immediately.

. The contractor shall be responsible for providing first aid or emergency medical help

and treatment to his workmen in the event of any accident or injury.

. If it is observed that contractor is not issuing required PPEs timely and that of

required quality, GIPCL will issue the required PPEs to contract workers and back
charge the same with 25% overhead charges of GIPCL.

. All lifting tools and tackles shall be duly certified by competent person in conformity

with the statutory requirements and certificate in form no. 10 as per rule 60 of
Gujarat Factories Rules, 1963 and section 29 of the Factories Act, 1948 shall be
submitted every year before using such tools and tackles. In case of purchase of
new lifting tools and tackles, form no. 10 as per the said rules shall be submitted
before they are taken into use. All lifting tools and tackles shall be of reputed make
having International manufacturing standard and shall be maintained in proper and
workable condition.
The Contractor shall nominate one Safety Officer with required qualification for
supervising the daily job/ shutdown jobs for observing and maintaining the safety
aspects at site. He is solely responsible for any safety measures during maintenance
work. He has to ensure that all the workmen working at site are equipped with
essential PPE’s and proper safety arrangement is made at the SLPP site.
After mobilization of any tools & tackles to site, which includes chain pulley blocks,
D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered
for inspection with all above statutory test certificate before using at site for any
work. They should use all tools and tackles only after certification by GIPCL
representative/safety officer.
When working at height, working on ceiling or roof covered with fragile materials, full
body harness safety belt, ladders and crawling boards shall be used to prevent
accident. Further, during working on height, contractor should arrange proper
scaffolding of still pipes, safety net, full body safety belt, fall arrestor system etc.
Advice and instructions of engineer in charge/ safety in charge shall be strictly
complied with in this regard. All necessary safety precautions shall be taken by the
contractor to prevent accident and personnel injuries while working on height.
Flash back arrestors made of reputed manufacturer shall be provided on cutting
torch, on DA cylinders and on O2 cylinder. Cylinder caps also required for handling
Page 31 of 74



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to IV: Rate Contract for Pre-monsoon works —
Drain & Nallah cleaning (for Monsoon-2020 & 2021), Stone shifting from various lignite conveyors and periodic
Run-off pond cleaning etc... at Power Plant for two years of contract period (year 2019-2021)". Bid No.:
SLPP/Civil/Drain cleaning/2019.

14.

15.

16.

17.

18.

19.

20.
21.

22.

23.

24.

o\hc_'fﬁlEE‘ "‘O
ES %
- k-]
-
i S
)

J}

%
%

the cylinders at the work at height area. Gas cylinders shall be transferred through
gas cylinder trolley only with cylinder cap and stored up right (vertical) position only.
All gas cylinders shall be hydro tested / certified as per gas cylinder rules 2004. Gas
cylinders shall be stored, handled as per gas cylinder rules 2004.

All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be tested
as per Government approved RTO guidelines. All Vehicles must be parked in
Parking space designated by GIPCL. If any vehicle is found inside the plant
premises other than the parking area such vehicles shall be handed over to Security
dept. and their entry shall be cancelled for movement inside the plant premises with
immediate effect.

All electrical equipment shall be in good condition and free from any defect.
Electrical tools & equipments i.e. welding machine, grinding and drill machine etc.
may be checked by the electrical engineer of the contractors regularly, every six
month at least and report to be submitted to concerned HOD and safety depts.
During hot work, contractor will use fire curtains like asbestos sheets or fire blankets
to prevent falling and spreading of sparks and hot material on and around the work
area. Contractor will procure and use such items. ELCB / RCCB shall be provided
with rating of 9-30 milli amperes on welding machine and all portable power tools.
The contractor shall fill — up Incident notification form (S-1), Incident Investigation
form (S-1l) and near miss report within time limit as specified in forms, if any
accident, Incident, near miss occurred while working at SLPP site.

Major AMC / ARC contractor (Where the man power strength is more than 50 and
above) should appoint / nominate one qualified safety officer and he shall be
responsible for addressing all the safety related aspects of execution of contract jobs
and he will in close co ordination with safety officer of SLPP and attend all safety
related meeting such as safety committee, on job safety training etc. Where the
contractual man power is less than 50, the site incharge of the contractor will act as
a safety officer and he will perform all the duties of safety officer as mentioned
above.

No loose connection / joints allowed in electrical cables during performance of any
kind of job.

Safety shoes to be issued to female employees also.

All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is
required as per RTO guidelines.

The Contractor's nominated safety officer shall be imparted regular on-job safety
training like tool-box talk etc. and submit a record of such training in safety dept,
respective dept and HR&A dept.

The Contractor shall comply all the new requirements related with safety as informed
by the HOD / Safety department from time to time.

Penalty to be imposed for Violation of safety norms is proposed as follows:-

The Contractor & Contract workmen shall strictly adhere to Safety standards /
Guidelines as per practices. The list provided below is an indicative list to explain the
principles behind safety practice. If the contract workmen fail to comply with safety
standards as per category A, B & C below, penalty shall be levied on the contractor
as per the table mentioned below:

Category Classification Examples / Cases Penalty
A PPEs Working without helmet, Rs. 100 /- per instant.
Related shoes, safety belt, gloves etc.
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B WI Related

Failure to adhere to HSE
guidelines/plans, careless
attitude in material
handling,

Machine being used with
damaged machine guard,
unsafe electrical work -
workout plug top/improper
electrical joints/cables lying
on ground, electrical
equipment working without
proper earthing, machine
being used without
machine guard, Welding
machine without ELCB /
RCCB of proper rating,
Gas cylinder without test
certificate, Cylinder cap,
NRV / Flash back arrester,
Cylinder trolley etc.

Unsafe working practices
at height more than 3
meters

Working without permit or
non-compliance with
permit conditions like hot
work, height work etc. as
applicable, lifting tools and
tackles being used without
third  party  inspection
certificates in form no. 9/10
as per Factory Act — 1948
etc..

e Rs. 500 /- per
instant.

o After three
incidence,
Per incidence
Rs. 2500/-

e Continuous
unsafe acts
will disqualify
the contractor
from further
participation
in tender of
GIPCL-SLPP.

C Unsafe
Practices

Breach of safe practices by
a particular person
repeatedly for three times.

Suspend the entry
gate pass for one
week.

After two suspensions
his gate pass will be
cancelled.

Penalty so levied against the contractors and company employees will be used during the

observation of National Safety Day.

The contractor, workmen following good safety practices in their

work area continuously will be rewarded / honored on National

safety day.
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REJECTION OF WORK

If, as a result of inspection, examination or testing, the GIPCL’s
Representative/Engineer decides that any materials, work or workmanship is
defective or otherwise not in accordance with the Contract, the GIPCL/Engineer/
GIPCL’s Representative may reject such plant, materials, work or workmanship and
shall notify the CONTRACTOR promptly, stating his reasons. The CONTRACTOR
shall then promptly make good the defect and ensure that the rejected item
complies with the Contract. If Contractor failed to rectify the rejected work or
workmanship, GIPCL/Engineer reserves the right to deduct or withhold amount
against rejected work or Workmanship. CONTRACTOR shall not entitle for any
claim or release of hold payment until rectify the defect up to satisfactory of GIPCL.
If Contractor failed to rectify any such defective work or workmanship, GIPCL
reserve the right to rectify at risk and cost of the CONTRACTOR and deducted by
the GIPCL from any amount due, or to become due, to the CONTRACTOR’s dues.

If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or
workmanship to be retested, the tests shall be repeated under the same terms and
conditions. If such rejection and retesting cause the GIPCL additional costs for the
traveling and lodging costs of GIPCL/Engineer’s personal for attending the retest,
such costs shall be recoverable from the CONTRACTOR by the GIPCL and may be
deducted by the GIPCL from any amount due, or to become due, to the
CONTRACTOR.

GENERAL TERMS AND CONDITIONS

All tools & tackles, labours, equipments, vehicles, tractors, etc... to execute the
contract are in the scope of the contractor. The contractor should ensure that tools
& equipments are in healthy condition.

The decision of the Engineer-in-charge shall be final and binding on the contractor
for defining the terms and condition included in this contract.

If the work is not found satisfactory, Engineer-in-charge reserves the right to take
suitable action.

Contractor shall depute Location/Package wise full time independent experienced
site-in-charge and independent site supervisors at site. They shall co-ordinate with
concern GIPCL engineer and shall bear overall responsibility of contract including
joint measurement, billing etc. Such person shall function from site office of
contractor at SLPP.

Contractor shall also nominate one safety supervisor at site and shall submit
nomination of safety supervisor in writing before commencement of contract. Safety
supervisor shall arrange small safety talk on every day morning or whenever
required with all workers working under this contract. He shall coordinate with
concern department’s Engineer-in-charge on daily basis and report daily
observations, tool-box talk records etc. The work may not be allowed without
deploying required safety supervisor and a penalty equal to Rs. 1,000/- per
day absent of safety supervisor shall be levied from Contractor.

Contractor shall strictly follow the existing work permit system of the GIPCL and any
future revisions.

The contractor has to take EC insurance policy for their workmen. The contractor
has to submit labor license and PF account number to the Engineer-in-charge
before start the work.
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h. The contractor has to do the job timely. GIPCL shall not compromise in delay. In
case of delay of work without any valid reason, the GIPCL reserves the rights to
carry out the work by deploying other agencies at the risk & cost of contractor with
additional 15% overhead charges.

i. Contractor shall mobilize the resources as per need within the period of four hours.
If the contractor fails to mobilize sufficient resources to complete the job in time,
GIPCL will execute the job through other agency at the risk and cost of the
contractor with additional 15% overhead charges.

] Contractor should mobilize all resources for efficient & smooth execution of contract
within seven days from the date of issue of Letter of Intent/Work Order.

k. The offered prices / item rates shall remain firm till completion of the contract and
any agreed extensions thereafter and shall not be subject to any escalation, idle
charges for labor, machinery, overhead expenses etc... due to any reason
whatsoever. No price escalation / idle charges shall be entertained due to delay in
work on unavailability of work front, non-issue of work permit due to plant
operational constraints or safety observations, holding of work permit for any
reason, unavailability of contractor’s supervisor, unavailability of contractor’s safety
supervisor, violation of safety rules, unsafe act by any of contractor's worker,
negligence & ignorance of safety & quality instructions of GIPCL Engineer-in-
charge or any other reason whatsoever.

I.  Contractor must fulfill all the safety regulations and to take safety measures to avoid
hazards. Contractor shall arrange all standard adequate healthy safety PPEs like
but not limited to approved quality safety shoes & safety helmets, standard dust
masks, safety goggles, etc... as required and shall use exclusively under this
contract for all the time during working at specified locations, failing which, the
Engineer-in-charge may hold the work and will take necessary action including
penalty as decided. If the contractor repeatedly violates safety rules/regulations
(more than three successive incidents), Engineer-in-charge may take necessary
action against the contractor, including appropriate financial penalty (Maximum of
Rs. 1,000/- per incident per man-day and as per above clause no. 16) and/or
termination of contract.

m. One or more jobs may be required to be done simultaneously and contractor shall
mobilize additional resources accordingly.

n. Timely completion of all jobs and works shall be the essence of this Contract.
Contractor should closely monitor each activities and complete the jobs as per the
time given by and under the supervision of the Engineer-In-charge and shall ensure
that sufficient manpower is deployed for the same.

0. The contractor has to complete the works as per the planning schedule and their
respective supervisor has to interact with Engineer-In-Charge for PTW (Permit to
work), work instruction, Return of permit etc.

p. The contractor has to submit daily reports showing work carried out with details of
available manpower, tractors etc.

g. Any job other than the listed jobs in work order shall be executed by the contractor
on instruction from GIPCL and payment shall be made to the contractor on
respective item rate only.

r. The Government of India has enacted the Micro, Small and Medium Enterprises
Development Act, 2006 (the “Act”) and the Act has come into force from October 2,
2006. The Bidder shall confirm whether your organization is registered under the
Micro, Small and Medium Enterprises Development Act, 2006. If your organization
is registered under the Act, please specify the category i.e., Micro Enterprise, Small
Enterprise or Medium Enterprise under which it is registered and kindly attach a
copy of your registration certificate.

AT
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The Bidder shall provide details of registration along with copy of the registration
certificate issued by the District Industries Centre/Department of Industries, etc of
the respective State Government. It is to be noted that large scale industries and
trading firms have been excluded from the purview of the Act.

GIPCL is an I1SO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS)
certified company, and GIPCL gives extreme importance to maintain these global
standards. Contractor shall be required to observe these standards while working
with GIPCL. Contractor should ensure that his workmen/labour work in accordance
with them.

CONTRACTOR’S SUPERVISION

The contractor shall, during the whole time the work is in progress, employ a
gualified experienced site-in-charge of the works with adequate experience in
handing of jobs of this nature and with the prior approval of the GIPCL /
ENGINEER. Such in-charge shall be constantly in attendance at the site during
working hours. During CONTRACTOR’S supervisory engineer absence during
working hours, if unavoidable, and also beyond working hours, when it may be
necessary to give directions, orders may be given by the ENGINEER / GIPCL and
shall be received and obeyed by the CONTRACTOR’S superintendent or Foreman
who may have charge of the particular part of the work in reference to which orders
are given. If requested to do so, the ENGINEER /GIPCL shall confirm such orders
in writing. Any directions, instructions or notices given by the ENGINEER / GIPCL
to him, shall be deemed to have been given to the CONTRACTOR. The
representative of the CONTRACTOR shall have all necessary powers to receive
materials from the GIPCL, issue valid receipts for the same, engage labour or
purchase materials and proceed with the work as required for speedy execution.

None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour
should be withdrawn from the work without due notice being given to the GIPCL /
ENGINEER; further no such withdrawals shall be made if in the opinion of the
GIPCL / ENGINEER such withdrawals will jeopardize the required pace of
progress / successful completion of the work.

The CONTRACTOR shall employ in or about execution of the work only such
persons as area careful, skilled and experienced in their respective trades, and the
GIPCL shall be at liberty to object to and require the CONTRACTOR to remove any
person employed by the CONTRACTOR in or about execution of works who in the
opinion of the ENGINEER misconducts himself or is incompetent or negligent in the
proper performance of his duties and all such persons shall not again be employed
upon the works without the prior permission of the GIPCL.

Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or
employ any employee of the other party except by mutual consent.

CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND
CLEAN-UP

All loose materials, wastage, packing materials, cut pieces or other matter of an
offensive nature shall not be deposited on the surface, but shall at once be carted
away by the CONTRACTOR to some pit or place provided by him away from the
site of work and approved by local authorities.
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As a part of the work included in this contract, the CONTRACTOR shall completely
remove and satisfactorily dispose of all temporary works to the extent directed. He
shall tear down and dispose of all temporary works, shall remove or grade, to the
extent directed, all plant and equipment, shall satisfactorily dispose off all rubbish
resulting from the operations under this contract and shall do all work necessary to
restore the territory embraced within the site of his operations to at least as good
order and conditions as at the beginning of the work under this contract.

FACILITIES TO BE PROVIDED BY GIPCL

A. The Company shall provide the following facilities to the Contractor at the site:

a. Electricity & water at nearest available one point. Further distribution to be
done by contractor at their cost.

b. Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL’s township
at discretion of GIPCL if available.

c. Workshop facility as available at site only on chargeable basis. However
contractor may visit the workshop to ensure the existing facility. For the
facilities other than available, contractor has to carry out the job outside at their
own cost.

d. First aid facilities as available on chargeable basis.

Apart from the above, no other facilities shall be provided by GIPCL.

B. GIPCL shall also conduct an orientation program appraising the workmen
regarding the safety norms and measures to be observed during work
operations at the plant site.

WORK MEASUREMENT/CERTIFICATION

a. The work to be performed being a specialized nature, the contractor should be
fully conversant with modern practices and should be able to carry out works
independently of large thermal power plant. The contractor shall therefore be
required to engage qualified/ experienced personnel to undertake the work as
per specifications and requirement.

b. Contractor should maintain one computer with printer for keeping daily records
and maintain the data.

c. The Contractor shall be required to furnish satisfactory job completion report to
GIPCL. The submission of report should be on daily basis, the monthly bill
payment shall be released based on the certified reports of the works.

d. Inspection of work will be done by Engineer in Charge or his authorised
representative. If the work is not found satisfactory Engineer-in-charge reserves
the right to take suitable action and shall be binding to the contractor.

PUBLIC HOLIDAYS

The Contractor shall be responsible for giving benefit to all his employees,
employed in whatsoever capacity, 09 Public/Paid holidays and the same shall be
notified in advance and due communication thereof shall be made to the
Management.
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BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE
PREMISES OR BEYOND THE COURSE OF EMPLOYMENT

The Contractor shall provide an insurance coverage (Medical + Death Benefit) for
sum of Rs. 01/- Lakh to all his workmen/labour deployed at GIPCL-SLPP site for
the accident taking place anywhere outside the Company premises or at any place
when the workman is not in course of his employment.

FORCE MAJEURE

The performance of the obligations herein contemplated may be suspended without
incurring the penalty in the event of the subsistence of Force Majeure conditions.

If a Force Majeure situation arises, the affected Party shall promptly notify the other
Party in writing of such conditions and the performance shall be suspended as per
mutual agreement.

For the purposes of this clause, ‘Force Majeure’ means an event beyond the control
of the Party and not foreseeable by the Party and shall include events of floods,
explosions, riots, wars, hurricane, epidemics, any other Act of God, quarantine
restrictions, terrorism, government actions and provided always that such acts
result in the impossibility of the further performance of the contract.

INDEMNITY

The Contractor shall indemnify and keep harmless GIPCL from and against all
actions, proceedings, claims, demands, losses, costs, damages and expenses
whatsoever which may be brought against or suffered by GIPCL which it may
sustain, pay or incur as a result of or in connection with the performance/ purported
performance/ non-performance of the contract by the Contractor.

In case, in any litigation pertaining to labour employed through contractor if any
direction or order is issued by court at any point of time the contractor shall comply
with and implement such direction or order whether passed at the time of award of
contract or during the pendency of contract. Further, the Contractor shall indemnify
the GIPCL against all consequences arising and affecting GIPCL owing to the
compliance of the orders by the Contractor.

GOVERNING LAW AND JURISDICTION

This tender document and contract shall be governed by the laws of India and the
Courts at Surat shall have jurisdiction regarding the same.

Annual Health Check-up: As per Statutory requirement Contractor has to inform
workmen deployed at Site for Annual health check-up as per schedule prepared by
HR&A Dept .

The Contractor shall be responsible for payment of overtime wages to his workmen,
if any, in case they are required to work beyond the prescribed hours under the
applicable law as per applicable rates.
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e The Contractor shall not engage workmen below the age of 18 years. Employment
of women shall be strictly according to applicable laws.

e The contractor shall conduct pre-employment medical check-up and periodic
medical check-up of his workmen employed by him as per applicable laws.

The list is indicative in nature and not an exhaustive one. Any amendment /
alteration / Notifications or addition to the existing Law or a new statute shall
automatically and immediately become applicable.

29. Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Condition of Contract, then unless a
different intention appears, the provision of the Special Conditions of Contract shall
prevail to the extent of such repugnancy of variance.
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SECTION-D
SPECIAL CONDITIONS OF CONTRACT

1. DETAIL SCOPE OF WORK

PACKAGE-I (PRE-MONSOON DRAIN CLEANING AND
NATURAL NALLAH CLEANING)

SECTION-I (DRAIN & NATURAL NALLAH CLEANING):

The scope of work for item no. 1 of schedule of quantity in general comprises cutting of
wild vegetation growth including cutting & removing from root level wild vegetation, bushes,
grass, etc... from the natural nallah & diversion nallah (total length is about 3.50KM) and
disposing at reasonable far away such that same cannot come back with wind or rain water
and also not create hurdles for water flow in the nallah by deploying sufficient nos. of
manpower, equipments, JCB, dumpers, truck, tractors & other required resources, tools &
tackles, machineries/equipments, etc... in order to complete the work preferably before
strike each year monsoon. The main purpose for carrying out this activity is to ensure free
flow of water in this natural nallah without any obstruction throughout the monsoon period.
Contractor shall submit the work done report on daily basis mentioning the deployment of
nos. of manpower, details of tools & tackles provided for execution of nallah cleaning work,
equipments deployed for removal of sedimentation from nallah & for its disposal, etc...

The scope of remaining items of this package covers following pre-monsoon activities:

i) Removal of slush, weeds, bushes, ash, lignite, earth, scrap, other unwanted
materials, etc... from drain & culverts, disposal of the same outside the plant
premises as directive by Engineer-in-charge.

i) Removal of soil / Lignite / Ash by excavation and disposal outside plant
premises / at locations shown by Engineer-in-charge or within a lead up to 5
kms.

i) Cleaning of all types of culverts from beneath.

i) Scope of work includes drain & culvert cleaning for its entire depth, width &
length. Some drains & culverts in LHS & AHS areas may be full with waste
lignite, ash or mixture of both. Contractor shall deploy all required resources for
complete cleaning of such drains & culverts, even if the same are filled up to top
level.

iv) Breaking/chipping of brick work, debris R.C.C debris, temporary walls, etc...

v) Cleaning of all types of storm water carrying Hume pipes & chute pipes.

vi) Stacking of/leveling of/disposal of waste/useful material including dumping out
side plant premises within 5 kms.

vii) Maintaining free gravity flow during whole monsoon season.

viii)Removal of pre-cast concrete drain covers and repositioning of the same in
position immediately on completing cleaning of that particular drain as and when
required without any damage.

ix) Removal of stagnant water (due to rain) within the premises by making
temporary small nali or whatsoever required for best.
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X) Removal of excess earth from the side shoulder of the roads and making small
nali on shoulder for smooth flow of water and disposal of the same outside the
plant premises.

xi) Sufficient manpower, equipments, transport vehicles etc with tools & tackles
shall be deployed round the clock for before each year monsoon, exclusively
for cleaning of drains & side shoulders.

xii) Contractor shall submit the work done report on daily basis mentioning the
deployment of nos. of manpower, tools & tackles, equipments, etc....

xiii) Contractor shall also submit photographs of before and after work done and
should submit along with Monthly RA bills.

SECTION-II (HIRING OF EQUIPMENTS & MANPOWER):

The scope of work for this section is for providing JCB 3D, TATA EX 200 or equivalent
Hitachi Excavator with experienced operator, dumper, tractor with trolley & drivers and
unskilled labours on hire basis. These items shall be operated on as & when required basis
to carry out various miscellaneous similar activities as directed by Engineer-in-charge for
two years of contract period. Contractor shall be ready to deploy such equipments,
operators, manpower within maximum of 24 hour notice period, communicated by
concerned Engineer-in-charge through telephone or cell phone or email. All these
equipments, machineries, vehicles, etc... shall be in well maintained & healthy condition.
Contractor shall carry out periodic servicing of all these equipments and shall submit
service report copies to the Engineer-in-charge if desired.

Contractor shall maintain up-to-date logbook for hired equipments as above and shall get
verification & certification from concerned Engineer-in-charge promptly on day to day
requirement basis. Logbook shall be attached with each monthly RA bills for verification of
claim & for processing of the bill.

PACKAGE-II (PERIODIC RUBBLE STONE SHIFTING FROM
VARIOUS AREA OF LIGNITE HANDLING SYSTEM)

The scope of work in general comprise of breaking of larger size boulders/stones for
handling (if required), picking of boulders from either side of lignite conveyors like but not
limited to conveyor tail ends, BCN-2A/2C, BCN-M4, BCN-M7, BCN-M1A, BCN-M2A, BCN-
6A/6B, JNT-12, JNT-13, Out Side In plant 3&4 near Gallery, from Apron Feeder Ramp,
Feeder breaker, etc..., shifting of boulders at outer side of conveyor, loading in to tractor
trolley or dumper or truck (as per directives of GIPCL Mines for dumping in Mines dump
yard) with JCB or manually, transportation & unloading at designated locations or in Mines
dumping area or at Solar Plant area on as and when required basis within lead up to 08
Kms (one way). The scope of work also includes Weighment of each and every trip at
nearest available weighbridge of GIPCL. Transportation of rubble stone from location to
weighbridge before final disposal is included in the scope of work. No idle payment shall be
payable in case of delay due to break-down of weighbridge or any other reason
whatsoever. Necessary dumping permission & vehicle entry permission shall be taken by
contractor through GIPCL’s Mining Department for dumping in Mines dumping area as per
prevailing Mining rules & regulations.

Necessary arrangement for breaking of large size boulders, picking of boulders, loading &
transportation of the same at designated locations as directed by Engineer-in-charge and
unloading, etc... will be in the scope of contractor by means of providing sufficient nos. of
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labour, JCB, Tractor with trolley, dumper, truck, etc... as directed by Engineer-in-charge
according to the quantum & priority of work.

Contractor shall submit location wise details/Weighment record of stone shifted in a
particular day to the Engineer-in-charge on day to day basis.

PACKAGE-III (PERIODIC RUN-OFF POND CLEANING)

The scope of work includes digging, excavating and taking out wet lignite or dry lignite,
ash, soil, or mixture (as the case may be) from Run-off Pond by mechanically as per
respective item description/nomenclature by engaging JCB 3D, Hitachi/TATA Excavator,
dumpers, eftc..., loading in to dumper or truck, transporting & disposing off inside lignite
stock pile or Mines dump yard (with dumpers only) or waste lignite yard near JNT-13 or out
plant lignite stock pile or any other designated areas at outside plant premises including
pushing/spreading as directed by Engineer-in-charge and as mentioned in the item
description of schedule of quantity, dewatering on as and when required basis for smooth
disposal of possible dry lignite. Necessary dumping permission & vehicle entry permission
shall be taken by contractor through Mining Department for dumping in Mines dumping
area as per prevailing Mining rules & regulations. The work shall be carried out on as and
when required basis according to the availability of quantity of waste lignite in Run-off
pond. Contractor shall arrange for mobilization of manpower, equipments etc... on
receiving of information from Engineer-in-charge within three days. Once the contractor
has mobilized his resources, he shall remove maximum guantity of waste lignite from run-
off pond as directed by Engineer-in-charge within stipulated time frame.

The contractor shall prepare ramp/approach inside the lignite run-off ponds for movement
of the Hitachi excavator, JCB 3D, dumpers or trucks according to the site requirement &
feasibility at his own cost under the scope of respective item as per item description in
Schedule of Quantity.

During removing of wet lignite from the Run-off pond, contractor shall ensure the
dewatering of the water from run-off pond, proper sealing of dumpers/trucks to
avoid spillage on roads during transportation. It shall be the prompt responsibility of
contractor to keep the roads and other area clean during the transportation. Even if
any tractor, truck or dumper found partial loaded with waste lignite or due to
spillage, proportionate deduction in the payable volume will be made as certify by
Engineer-in-charge.

Contractor shall also keep & maintain at site all the required statutory documents of all his
provided equipments, operators & drivers, valid legal documents like copies of RC book,
PUC certificate, Vehicle insurance policy, Vehicle fitness certificate (as applicable), valid
driving license etc... and shall produce the same whenever demanded by Engineer-in-
charge. The RTO passing of vehicles with trailers & hydraulic trolleys shall not be more
than six years.

It is not the intent to specify herein all the works in the scope of all above packages of this
contract. The scope also includes all works necessary, which are not specifically
mentioned here but required, for effective execution of entire scope of work in all respect
within time bound periods and are deemed to be included in the scope of the
CONTRACTOR. All works shall conform to the specifications, safety norms, legal &
statutory requirements.
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MONITORING PROCEDURE FOR SCOPE OF WORK

Contractor shall fully implement following monitoring procedure for the scope of
work mentioned in this package.

e Reporting of resource deployed for scope of work shall be on daily basis to
Engineer-in-charge in specified Performa provided herein under.

¢ Closed monitoring of effective nallah cleaning & drain cleaning activity shall be
done by deploying experienced site supervisors & site-in-charge who shall
coordinate & communicate with Engineer-in-charge regularly for daily work
progress.

e Photographs with digital camera shall be taken & submitted in soft form to the
Engineer-in-charge on daily basis which shall clearly shows condition of nallah
and drainage system before the cleaning activity, during the work progress &
after completion of work for both the monsoon seasons.

e Actual date shall be reflected on each Photograph when it is taken.

e Photograph shall be taken in such a manner that the location can be identified
easily.

e Contractor shall maintain up-to-date logbook for hired equipments like JCB 3D,
Excavator, Truck/Dumper, Tractor with standard size trolley, etc... and shall get
verification & certification from concerned Engineer-in-charge promptly on day
to day requirement basis. Logbook shall be attached with each monthly RA bills
for verification of claim & for processing of the bill.

o Logbook shall clearly mention with the start time, break time & end time as well
as location of work, type of work carried out & purpose.

e Engineer-in-charge or his authorized representative may do inspection of work
at any time. If the work is not found satisfactory or the desired progress of work
is not maintained or achieved by contractor, Engineer-in-charge reserves the
right to take suitable action, including deploying other agency at contractor’s risk
& cost with 15% overhead charges.

e In case of any complaint on cleanliness at any place, a penalty of Rs. 300/- per
complaint per day will be deducted from the contractor’'s monthly bill.

e Contractor shall follow above monitoring procedure strictly. In case of any
deficiency is observed in this monitoring procedure, GIPCL will take suitable
action as per condition of contract.

All waste stuff removed from drains, nallahs, run-off ponds and rubbles shall be

disposed at designated dump yard only including pushing / spreading to proper
level, etc... complete as directed by Engineer-in-charge.

SPECIFIC REQUIREMENT

As timely evacuation of stuff from drains, nallah, run-off pond, stone shifting from
specified locations are the essence of this contract, Contractor shall keep package
wise full time independent site-in-charge and location wise supervisors at site for
monitoring of day to day work. In case, contractor fails to carry out the work
entrusted to him within scheduled time, GIPCL shall assign the work to third party at
contractor's risk & cost and the expenditure occurred for such work will be
recovered from the Contractor’s bill along with 15% overhead charges.
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1.3 FAILURE DURING EMERGENCY

During any emergencies, contractor shall have to carry out this work by deploying
additional force within four hour notice period failing which GIPCL reserves the right
to carry out this work by engaging other party. The expenditure occurred due to
such situations, the Contractor will be held responsible & the same will be
recovered from the Contractor's monthly bill / any other pending bills along with
15% overhead charges. For repetitive failure of such work for more than two
incidents, GIPCL reserve the right to terminate the entire contract by forfeiting all
pending dues, Security Deposit & other retention money, if any, after giving 15 days
notice to the contractor & this will be binding to the contractor.

1.4 SPILLAGE OF MATERIAL

Contractor shall take due care to avoid any spillage of material while loading /
transporting / handling. To avoid spillage of material, overloading / heaping shall be
avoided by the contractors. Trolleys/trailers/Transport carrier shall be in good
condition & leak proof to avoid any leakage of materials. In case of any spillage,
contractor shall have to remove such carriers immediately from site and contractor
shall be responsible to clean up that area at their cost otherwise GIPCL shall get the
work done by other agency at contractor’'s risk and cost with additional 15%
overhead charges.

1.5 DISPOSAL OF MATERIAL

Contractor shall be responsible for removal and disposal of material outside
premises or at designated locations as per prevailing GPCB norms. GIPCL will not
be held responsible for any subsequent consequences regarding improper disposal
of material. Contractor shall be required to submit written undertaking along with the
final bill that all the material is disposed off at outside plant premises or at
designated location as per prevailing Government guideline and contractor shall
indemnify, keep harmless the GIPCL against any future liabilities or consequences in
this regard. Contractor’s final bill shall be processed only after receipt of letter of
undertaking by the contractor.

1.6 SCOPE OF CONTRACTOR

1. All tools & tackles, required no. of tractors attached with trolley, dumpers, truck,
JCB, Excavator, breakers, dewatering pumps, required vehicles to execute the
contract will be in the scope of the contractor. The contractor should ensure for
healthiness/working conditions of tools, tackles & vehicles.

2. The transport vehicles & carriers shall be in good condition i.e. free from any
corrosion, free from any holes, cracks & damages in to avoid
leakages/spillages. In due course of time, if any damage and/or corrosion are
take place, contractor shall replace or repair such trolleys immediately up to the
full satisfaction of Engineer-in-charge. GIPCL will allow vehicles for the work,
only, after verification of condition and healthiness of the trolley.

3. All consumable items like cloth, cotton waste, kerosene, gas, diesel, lubricants,
etc will be in the scope of the contractor.

4. All safety/PPEs required during work at site are to be arranged by the
contractor.
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5. The Contractor shall have to provide necessary facilities including
accommodation for their labour at their own cost.

6. Contractor has to depute their full time experienced site-in-charge &
independent Location/Package wise supervisors for work execution as per
specification and for day to day work planning & coordination with respective
department’s Engineer-in-charge, to obtain day to day Location/Package wise
work permits, to get daily location wise work supervision, to record
Location/Package wise joint work done reports/measurements/trip certification,
to prepare Location/Package wise separate bills, to prepare & apply
Location/Package wise manpower gate pass, to maintain Location/Package
wise statutory & legal compliance records, efc...

TO REMEDY DEFECTIVE WORK

If the work or any portion thereof shall be damaged in any way excepting by the
acts of the GIPCL, or if defects not readily detected by proper inspection shall
develop before the final completion and acceptance of the whole work, the
CONTRACTOR shall forthwith make good, without compensation, such damage or
defects in a manner satisfactory to the ENGINEER / GIPCL. In no case shall
defective or imperfect work be retained even if contractor followed all technical
specifications. GIPCL will not compromise for quality of materials, works &
workmanship.

The CONTRACTOR shall remain liable under the provisions of this clause
notwithstanding the passing by the GIPCL of any certificate, final or otherwise or
the passing of any accounts.

DAILY DIARY AND PROGRESS REPORT

A daily diary register will be kept in the ENGINEER’S office. The CONTRACTOR
will supply all detailed information every day at 9:00 hours for the day preceding
and the diary will be jointly signed by the ENGINEER and the CONTRACTOR’S
representatives, every day in token of its correctness. A works instruction book,
serially numbered will also be kept in the ENGINEER'S office and all day to day
instructions will be given in that book. The CONTRACTOR'’S representative shall
report every day to see these instructions and sign them at the bottom in token of
his having seen them.

The CONTRACTOR shall supply all information regarding procurement of materials
and progress of work, as is required by the ENGINEER for compiling the weekly
progress reports. This information shall be supplied by 9:00 hours on every
Monday, for the preceding week.

RFID SYSTEM or GPRS SYSTEM

GIPCL will be going to adopt RFID or GPRS System for real time record of material
trips carried out from various locations as per scope. GIPCL will bear the onetime
cost for the implementation of RFID/GPRS system on contractor's transport
vehicles. Any damage in the tag provided or system provided in specified vehicles,
the cost of the damaged part shall be recovered from contractor with 15% overhead
charges.
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This is SoR based contract and final item rates will be derived by applying
contractor's quoted percentage rate on GIPCL’s provided SoR item rate of
respective package. The item rates so derived shall be inclusive of cost of all
labour, supervision, hire charges of transport vehicles, equipments, spares &
maintenance, shifting, transportation, loading, unloading, equipment, mobilizing &
demobilizing cost of all equipments, machineries, including cost of fuel, operators,
drivers, all the required tools & tackles, consumables such as, but not limited to
petrol, oil, diesel, lubricants etc..., idle charges of labours, operators, drivers,
machineries, equipments during unavailability of front or due to unavoidable
circumstances or any reasons whatsoever, safety equipments & PPEs, Royalties,
Rents, Excise duty, Sales Tax, Stamp Duties, Central or State Government or Local
body or Municipal Taxes or Duties, Turn over Tax, Work Contract Tax, VAT, Octroi
duty and / or any other duty / tax (excluding GST, applicable GST shall be quoted
separately in online price bid), levied by the Central, State Government or other
Public bodies etc...and such other costs that are not specifically mentioned herein
but will be incurred by the contractor for the satisfactory and timely completion of
the work. The whole item rates shall be deemed to include for everything mentioned
in the specification, all leads & lifts, contractor's overheads & profits for due
performance of the work under this contract and such other costs that are not
specifically mentioned herein but will be incurred by the contractor for the
satisfactory and timely completion of the work. The rates shall also include cost for
mobilization / demobilization of manpower, equipments, materials, etc... as per work
requirement.

AT
¢3'~ J,‘.o

2. PRICE & RATES

Rates will remain firm throughout the contract period and any extension thereof.
There will not be any escalation/compensation to the contractor against any
revision in MWR (Minimum Wage Rates). However, contractor shall not pay less
than the Minimum Wages notified by the Government from time to time to his/her
employees of corresponding category.

Contractor shall at his/her expense comply with all labour and industrial laws and
such other acts and status as may be applicable to this contract in respect to pay
etc. On account of any default in respect of all liabilities and in case of non
compliance of the above, the company can withhold their payments till all legal
liabilities are discharged.

Contractor shall deploy labour/workers & supervisors in sufficient humbers and
guality to ensure workmanship of the degree specified in this contract and to the
satisfaction of the Company.

The rates shall be firm for entire contract period and also during extension, if
required, and shall not be subject to any escalation in prices, idle charges for
labour, machinery, overhead expenses etc. No price escalation / idle charges shall
be due to any reason whatsoever.

The prices / item rates quoted by Bidder shall remain firm till completion of the
contract period and any agreed extensions thereafter and shall not be subject to
any other escalation, idle charges for labour, machinery, overhead expenses etc.
No price escalation / idle charges shall be payable due to delay in work by
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contractor or due to non-availability of work front by GIPCL or any reason
whatsoever.

AT
¢3'~ J,‘.o

The price/rate quoted by CONTRACTOR shall be considering mobilization of all
required manpower, tools & tackles, materials, equipment for timely and satisfactory
completion of all scope of work.

The value and/or quantum of work may be increased or decreased depending upon
day to day requirement. However, item rates remains unchanged and the payment
shall be made as per the actual quantity executed as informed & certified by GIPCL
representatives.

3. CONTRACT PERIOD

Contract period will be two years from the date of commencement (mobilization
period will be 15 days from the date of issue of Lol or Work Order whichever earlier)
or from the date of commencement as mentioned in work order.

GIPCL reserves the right to extend the Contract Period up to 03 (three) months at
the same rates, terms & conditions without any price escalation and entering into
any new contract.

The said Contract Period can be extended if mutually agreed upon by both the
parties up to one year and in such a case a revised work order shall be issued at
the same rates, terms & condition or at negotiated rates acceptable by both parties
i.e. the Company & the Contractor.

GIPCL reserve the right to short close the contract at any time by giving one month
notice period without assigning any reason whatsoever.

4. TERMS OF PAYMENT

The contractor shall raise the running invoices in duplicate (one original in physical
form and soft copy in MS Excel format as directed by Engineer-in-charge) for every
month in respect of the work performed or completed during the previous month
along with the documents as mentioned hereinafter. On receipt of the invoice
complete in all respects and with all the said documents, the payment in respect of
the same shall be made within 21 days of such receipt of a complete invoice as per
the following terms of payment:

() 100% of monthly RA bill along with 100% taxes shall be released against the
work executed duly certified by GIPCL. Income Tax (IT) will be deducted at
source from monthly RA bills as per the rules in force.

(i) Security deposit at 10% of annual contract value shall be submitted as per
clause no.: 1 of Section-C. Security deposit will be returned to the Contractor
without any interest after retention period of three months from actual contract
completion date as certified by Engineer-in-charge as per clause no.: 1 of
Section-C.

(i) Contractor shall quote the rate/price along with applicable GST. Party should
raise the invoice as per GST act. However, the gross amount of invoice with
GST shall be as per their total quoted price. Party will indicate GST % and GST
amounts separately on the invoice within quoted rate/price.
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(iv) The Contractor shall inform the GIPCL in the event of its registration certificate
is cancelled or discontinued for whatsoever reason.

(v) Any statutory changes (increase/decrease) in taxes & duties will be to GIPCL’s
account. In case of any reduction and/or removal of taxes, the same shall be
passed on to GIPCL.

(vi) At the time of submission of the first monthly RA Bill, the Contractor shall submit
a certificate from Engineer-in-charge regarding availability of tools & tackles,
equipments, vehicles etc at site. The Contractor shall also furnish the checklist
as per ANNEXURE-A enclosed with the Section-F of tender document along
with the RA bill of respective month.

(vii) The contractor along with monthly RA Bill shall submit copy of P.F. Challan,
Photo copies of wages register of previous month, photocopies of attendance
sheet of respective month & copy of ECR statement indicating the employee
and employer's P.F contribution of previous month with respect of employees
employed by him for the contract at GIPCL site.

(viii) The Contractor shall submit his Final Bill within a period of three months of the
expiration or earlier termination of the contract or any extensions that may be
granted by GIPCL to the Contractor. GIPCL shall not entertain any bill for any
work item after expiration of period of three months.

(ix) The Contractor shall include all his claims in the Final Bill submitted by him and
accordingly the final bill submitted by the Contractor shall be deemed to be
inclusive of all and whatsoever the claims that the Contractor may have from
GIPCL. The Contractor shall not be entitled to claim any amounts which are not
mentioned in the Final Bill and the Contractor shall be deemed to have waived
any claims not mentioned in the Final Bill and shall not be entitled to recover the
same from GIPCL subsequent to the submission of the Final Bill on any account
and GIPCL shall stand absolved of all its liabilities in respect of any such claims
not raised by the Contractor in his Final Bill.

5. SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE

Contractor shall submit following documents to the Engineer-in-charge for
verification purpose of the bill:-

(i) Measurement sheet/ Weighment slip along with joint record of work done
in the form of joint inspection report duly signed by authorized
representative of contractor and GIPCL Engineer as per Mode of
measurement.

(i) Joint certified statement / log book, level records as per mode of
measurement.

The bill will not be entertained without submission of above documents.

6. SUBMISSION OF STATUTORY COMPLIANCES WITH EACH BILL

Contractor shall submit each RA bill of work carried out along with following
documents.

(i) Copy of statutory compliance like labour license, wages payment register, EC
Policy, PF paid Challan with ECR, etc... along wage certificate pertaining to
respective bill period.

(i) Notarized Indemnity Bond in case of Final bill.
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(i) No claim - No arbitration certificate as per Performa (Annexure-D) in Section-
F), after releasing final bill payment.

Bill submitted without any of the above documents shall not be processed for
payment.

7. MODE OF MEASUREMENT & DAILY REPORTS

PACKAGE-I:

Daily report shall be submitted to Engineer-in-charge in standard Performa and/or
logbook. For payment against pre monsoon activities and equipment hiring,
contractor shall submit satisfactory job completion report in standard Performa duly
certified by Engineer-in-charge along with supporting photographs (in soft). List of
drains with individual item rates of each drain per pre-monsoon cleaning are
mentioned in Section-E after SoR. These item rates with contractor's quoted %
(above/below/equal) shall be applicable for measurement/work certification, bill
preparation and for payment purpose.

PACKAGE-II:

Contractor shall submit the bill with quantities of rubble stones removed & shifted.
Quantity shall be measured in MT at GIPCL’s weighbridges available within
surrounding locations. No idle charges shall be considered in case of breakdown of
weighbridge. Contractor shall fully cooperate in the matter.

PACKAGE-III:
Contractor shall submit the bill with quantities of material removed and disposed in
cubic meter of reasonably dry waste lignite from run-off pond area.

For arriving the quaintly, contractor has to arrange following:-

0] Arrange for dewatering of water from run-off pond.

(i) Arrange for initial level record before start of work and after dewatering of
water from run-off pond in presence of GIPCL Engineer jointly.

(iii) Arrange for length and width measurement of the lignite deposited in run-off
pond at various locations jointly as directed by Engineer-in-charge.

(iv) Arrange for joint measurement of level records and length/width
measurement after completion of work as directed by Engineer-in-charge.

(V) Contractor shall submit all above original joint records to GIPCL.

For arriving at final quantity, initial level recording and final level recording through
standard total station shall be carried out jointly.

7.1 Contractor should maintain one computer with printer for keeping daily records
and maintain the data.

7.2 Contractor shall maintain and provide daily statement indicating quantity of
materials evacuated from each location.

7.3 The Contractor shall be required to furnish satisfactory job completion report to
GIPCL. The submission of report should be on daily basis, the monthly bill
payment shall be released based on the certified reports of the works.

7.4 Inspection of work will be done by Engineer-in-Charge or his authorised
representative. If the work is not found satisfactory Engineer-in-Charge reserves
the right to take suitable action and shall be binding to the contractor.
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Wherever any dispute regarding mode of measurement arise, the decision of the
Engineer-in-charge shall be final and binding to the contractor.

AT
¢3'~ J,‘.o

MOBILIZATION AND EXECUTION

a) Contractor shall mobilize the resources at site within 04 hours from the time
the intimation given by GIPCL.
b) Contractor shall provide Package wise separate & independent site

supervisors who will be responsible for supervision and execution of job in
specified time with respect to quality, specifications, site preparations,
safety, co ordination with GIPCL, issue of work permits, joint measurements,
etc... The supervisors shall coordinate with the Engineer-in-charge of GIPCL
for proper execution of the job.

c) The resources required for execution of above jobs will vary from time to
time, hence contractor shall mobilize the resources accordingly. No idle
charges shall be payable on mobilization of recourses but front clearance is
delayed due to whatsoever reasons.

d) Contractor shall provide accommodation for the persons deployed by him
for the work at his own cost.

QUANTITY OF WORK

The estimated quantities of work required to be carried out by the contractor are as
given in the Section-E (Schedule of Quantity). The quantities specified in each item
are estimated and shall vary according to the exigencies of work at site. However,
the rates quoted by Bidder shall remain firm throughout the contract period and any
extension thereafter irrespective of any variation in estimated quantities.
Contractors shall engage required nos. of labors along with required tools & tackles,
equipments, vehicles as per work load and emergency situations throughout the
contract period to perform his contractual duties.

In case, contract quantity/amount exhausted before completion of contract period,
GIPCL reserve the rights to increase the quantities or contract amount for
successful completion of entire contract period. Contractor shall responsible to
complete the particular job up to entire satisfaction of Engineer-in-charge. The item
rates remain firm & unchanged till completion of the contract and any agreed
extensions thereafter and shall not be subject to any escalation, idle charges for
labor, machinery, overhead expenses etc... for any reason whatsoever. The
qguantum of work of individual item may be up to any extent depending upon
requirement. However, item rate remains unchanged. Under this contract,
contractor has to execute all work as per the Plant requirement.

GENERAL CONDITIONS OF CONTRACT

General Conditions of Contract (Section-C) and detail specification prepared by the
company will be applicable for this contract. The same is enclosed herewith.
Bidders are advised to go through the same.

Where any portion of the general conditions of contract is repugnant to or at
variance with any provisions of the special conditions of contract, then unless a
different intention appears, the provision of the special conditions of contract shall
prevail to the extent of such repugnancy of variance.
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PRICE BID FORMAT

Sr. Description Estimated % Quoted Applicable GST TOTAL
No. SoR Value Service Amount GSTin % Amount QUOTED
without GST charge with (To be in (Rs.) AMOUNT
(Rs.) (To be Service quoted by WITH GST
quoted charge bidder) (Rs))
by (Rs.)
bidder)
(A) (B) (®) (D) (B)=(©)+ (F) (G) = (H)=(E) +(G)
((C)x(D%)) (BE)x(F%)
Rate Contract
for Pre-
monsoon works
— Drain & Nallah

cleaning (for
Monsoon-2020
& 2021), Stone

shifting from Above/

various lignite
conveyors and 43,39,462/- Equal/
Below

periodic Run-off
pond cleaning
etc... at Power
Plant for two
years of
contract period
(2019-2021) as
per SoR.

Note:- (1) Prices shall be quoted through online (n)-Procure only. Hard copy of price bid shall not be
considered/accepted.
(2) Evaluation of tender will be done on gross total quoted amount with GST as per above column no.

(H)

NAME OF TENDERER
SEAL & SIGNATURE OF TENDERER
NAME OF AUTHORISED PERSON

ADDRESS
PHONE NO. FAX No.
MOBILE NO. Email ID.
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SCHEDULE OF QUANTITIES & RATES
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Sr. Location/Description Quantity/ | Unit SoR Item
No. Job for Rate (Rs.)
two
years

Amount
(Rs.)

PACKAGE-I (SECTION-I)

1 | Cleaning of natural nallah and diversion
nallah starting from Plant Gate No. 3
towards Gate No. 1 from where going
along Phase-2 Fly Ash silo approach road
and up to 150 meter downstream of
culvert on service road and also diversion
nallah from check dam in ash dyke &
nallah meeting points below the culverts
coming in the way of nallah (total length
about 3.50KM), including cutting of
vegetation, removal of wild growth of
grass up to root level, removal of bushes,
slush, mud, sedimentation, etc... and
disposing the same outside premises up
to 05 kms lead such that same will not
come back to nallah by wind or due to rain
water for the Monsoon 2020 and
Monsoon 2021 as per detail scope of
work. The purpose of this activity is to
ensure free flow of water during entire
monsoon seasons of two successive
years 2020-21 & 2021-22. The deepening
or widening of nallah does not cover
under this contract. 2 Job 1,29,267.00

2,58,534.00

2 | DRAIN CLEANING AT 4x125MW: Unit # |
to IV as per attached list of drain. Prorata
payment will be made as per individual
drain cleaning rate as mentioned in
attached list of drain + contractor's quote
percentage (above, equal or below). 2 Job 4,95,100.00

9,90,200.00

TOTAL OF  SECTION-l  (PRE-
MONSOON) >>

12,48,734.00

PACKAGE-I (SECTION-II)

3 | Supplying JCB 3D at hire charges on as
and when requirement basis with
operator, fuel, etc... for drain cleaning,
debris & earth removal, area grading and
other miscellaneous works as directed by
Engineer-in-charge.

1000.00 | Hour 600.00

6,00,000.00
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4 | Providing TATA EX 200 or equivalent of
minimum 0.90 M3 capacity bucket,
crawler mounted excavator with operator,
helper, fuel, lubricants, transportation,
etc... on hire basis for cleaning, widening
& deepening of natural nallah and
diversion nallah including cutting of
vegetation, removal of wild growth,
removal of bushes, excavating waste
lignite, soil, mud, fly ash, etc... and
loading in to dumper or on side banks of
nallah as per availability of approaches
and possibilities of direct loading in to
dumpers with the help of crawler mounted
excavator, as directed by Engineer-in-
charge. The purpose of this activity is to
ensure free flow of water during rainy
days. No separate payment shall be made
for cutting the wild growth of vegetation &
cleaning up the nallah which are included
in the scope of work. 50.00 | Hour 1,300.00 65,000.00

5 | Supplying Trucks/Dumpers of minimum 3
brass (8 tonne) capacity at hire charges
on as and when requirement basis with
driver, helper, fuel, etc... for disposal of
excavated stuff, waste lignite, ash, saill,
debris, etc...up to 09 kms lead (one side)
in mines dump yard or other designation
locations as directed by Engineer-in-
charge. 300.00 Trip 600.00 | 1,80,000.00

6 | Providing Trucks/Dumpers of minimum 3
brass (8 MT) capacity with operator,
helper, fuel, lubricants, transportation,
etc... on hire basis for transporting
excavated stuff, vegetation, etc... of
natural nallah up to 05 KM lead on aerial
distance (one side) in mines dump yard or
other designation locations as directed by
Engineer-in-charge. Payment will be
made on the basis of nos. of trips carried
by Dumper/Truck as certified by GIPCL
representative. 30.00 Trip 500.00 15,000.00

7 | Providing Trucks/Dumpers of minimum 3
brass (8 MT) capacity with operator,
helper, fuel, lubricants, transportation,
etc... on hire basis (including JCB for
loading) for transporting excavated stuff,
vegetation, etc... of natural nallah up to 05
KM lead on aerial distance (one side) in
mines dump yard or other designation
locations as directed by Engineer-in-
charge. Payment will be made on the
basis of nos. of trips carried by
Dumper/Truck as certified by GIPCL
representative. No seperate payment will
be made for JCB hours. 30.00 Trip 800.00 24,000.00
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8 | Supplying Tractor with standard size
trolley on as and when requirement basis
for per day 08 hour duty along with driver,
fuel, etc... for removal of excess earth
from side shoulder of the road, Drain side
deposition, excavated stuff, waste lignite,
ash, soil, debris, etc... complete as
directed by Engineer-in-charge. 200.00 Day 1,200.00

2,40,000.00

9 | Carry out miscellaneous need based jobs/
work such as area cleaning, material
handling, need based drain cleaning,
etc... as & when informed & directed by
Engineer-in-charge by providing required
nos. of manpower, tools & tackles and
safety gears. Quantity 1 No. = 08 hour
working per labour per day. 200.00 No. 307.24

61,448.00

TOTAL OF SECTION-II >>

11,85,448.00

PACKAGE-II

10 | Deployment of required nos. of
manpower/operators/drivers with tractor &
standard size trolley or dumper, JCB, etc.
on as and when required basis for
breaking, shifting, loading, transporting
and unloading of various boulders from
either side of various lignite conveyors to
designated location in Mines within a lead
up to 08 kms (one side) as directed by
Engineer-in-charge on weighment basis.

11000.000 MT 101.15

11,12,650.00

PACKAGE-II

11 | Excavating wet lignite from run-off pond,
lifting mechanically with  winch/grab
arrangement or with JCB/Excavator
without preparation of earthen ramp and
loading in to tractor trailer/dumper,
transporting, unloading and disposal at
lignite stock pile within a lead of 500
meter (one side) including
pushing/spreading to level.

622.00 | CUM 123.00

76,506.00

12 | Same as above item no. 11 but for
disposing off at outside plant premises for
lead beyond 500 meter and up to 3 kms. 186.00 | CUM 128.22

23,848.92

13 | Same as above item no. 11 but for
disposing off at outside plant premises for
lead beyond 3 kms and up to 9 kms by
truck/dumper. . 249.00 | CUM 140.00

34,860.00

14 | Same as above item no. 11 but lignite
evacuation from inside portion of run-off
pond with preparation of temporary
earthen ramp of length up to 15 meter
with available borrow soil & removal of the
same after completion of work (No
payment shall be made for ramp
preparation & removal). 249.00 | CUM 140.00

34,860.00
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15

Same as above item no. 14 but for
disposing off at outside plant premises for
lead beyond 500 meter and up to 3 kms.

1867.00

CUM

137.00

2,55,779.00

16

Same as above item no. 14 but for
disposing off at outside plant premises for
lead beyond 3 kms and up to 9 kms by
truck/dumper.

250.00

CuM

141.00

35,250.00

17

Same as above item no. 14 but length of
temporary earthen ramp beyond 15 meter
and up to 60 meter with available borrow
soil & removal of the same after
completion of work (No payment shall be
made for ramp preparation & removal).

1555.00

CuM

150.00

2,33,250.00

18

Same as above item no. 17 but for
disposing off at outside plant premises for
lead beyond 500 meter and up to 3 kms.

311.00

CuUM

155.00

48,205.00

19

Same as above item no. 17 but for
disposing off at outside plant premises for
lead beyond 3 kms and up to 9 kms by
truck/dumper.

311.00

CuM

161.00

50,071.00

TOTAL OF PACKAGE-IIl >>>

7,92,629.92

TOTAL ESTIMATED SOR COST >>>

43,39,461.92
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at Power Plant for two years of contract period (year 2019-2021)". Bid No.:

Sr.
No.

LIST OF DRAINS WITH INDIVIDUAL ITEM RATES FOR
BILLING PURPOSE FOR OF SECTION-I OF PACKAGE-I

Unit

SoR
Item
Rate
(Rs.)

DRAIN CLEANING AT 2x125MW: Unit #1 & Il
625 South Road

(1a) Width 1.00 meter, Length = 480meter

(1b) Width = 0.50 meter, Length = 240 meter

Job

9,579.00

500 South Road

(2a) Width = 1.20 meter, Length = 100 meter
(2b) Width = 1.00 meter, Length = 200 meter
(2c) Width = 1.40 meter, Length = 130 meter

Job

9,579.00

86 South Road

(3a) Width = 0.50 meter, Length = 115 meter
(3b) Width = 1.10 meter, Length = 220 meter
(3c) Width = 0.40 meter, Length = 132 meter
(3d) Width = 0.90 meter, Length = 160 meter
(3e) Width = 1.00 meter, Length = 52 meter
(3f) Width = 0.70 meter, Length = 164 meter

Job

11,494.80

4(a) 50 South Road

Width = 0.40 meter, Length = 78 meter

4(b) 250 West Road

Width = 1.00 meter

4(c) 15 South Road

(6a) Width = 0.50 meter, Length = 120 meter
(6b) Width = 0.60 meter, Length = 120 meter

Job

6,705.30

400 North side

(5a) Width = 0.45 meter, Length = 205 meter
(5b) Width = 1.25 meter, Length = 130 meter
(5¢) Width = 0.40 meter, Length = 56 meter
(5d) Width = 0.70 meter, Length = 86 meter
(5e) Width = 0.80 meter, Length = 256 meter
(5f) Width = 1.10 meter, Length = 176 meter

Job

11,494.80

195 East Side

(6a) Width = 1.80 meter, Length = 425 meter
(6b) Width = 1.05 meter, Length = 936 meter
(6¢) Width = 1.10 meter, Length = 76 meter
(6d) Width = 1.30 meter, Length = 266 meter
(6e) Width = 0.60 meter, Length = 266 meter

Job

32,568.60

67 East Side

(7a) Width = 0.70 meter, Length = 150 meter
(7b) Width = 0.90 meter, Length = 400 meter
(7¢) Width = 1.00 meter, Length = 242 meter
(7d) Width = 0.40 meter, Length = 132 meter

Job

16,284.30

20 West Side(8a) Width = 0.60 meter, Length = 532 meter(8b) Width
= 0.80 meter, Length = 546 meter

Job

7,663.00
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9 180 Westide
(9a) Width = 0.60 meter, Length = 450 meter  (9b) Width = 0.40
meter, Length = 400 meter (9¢) Width = 0.60 meter, Length =
450 meter Job 4,597.92
10 | 180 Westide
Width = 0.60 meter, Length = 300 meter Job 9,579.00
11 | 290 West side
(10a) Width = 1.20 meter, Length = 150 meter
(10b) Width = 0.60 meter, Length = 150 meter
Job 19,158.00
12 | 300 West Side
(11a) Width = 1.00 meter, Length = 300 meter
(11b) Width = 0.50 meter, Length = 133 meter
(11c) Width = 0.60 meter, Length = 500 meter
Job 32,568.60
13 | 420 West Side(12a) Width = 1.10 meter, Length = 400 meter(12b)
Width = 1.60 meter, Length = 275 meter(12c) Width = 1.40 meter,
Length = 115 meter
Job 30,652.80
14 | 320 West up to 165 North
(13a) Width = 1.80 meter, Length = 145 meter
(13b) Width = 0.30 meter, Length = 145 meter
Job 6,705.30
15 | Peripheral drains to plant buildings like :
Service bldg. road Job 3,256.86
16 | Between Station bldg. & Bunker bldg. Job 3,831.60
17 | Transformer yard Job 3.256.86
18 D.G.house Job 651.37
19 | Ware house Job 3.831.60
20 | C.W.Pump house Job 1.293.16
21 | F.O.Pump house Job 32568
22 F.O.Unload Job 325.68
23 | Site office Job 651.37
24 | Fire station Job 325.68
25 | Clarified pump house Job 32568
26 R.W.P.H.road Job 1.293.16
27 | 25N Road Job | 1,293.16
28 | ID FAN,CHIMNEY To 86 S&158N RD. Job 5 364.24
29 | Fly ash silo periphery Job 2394.75
30 | Boiler area Job 11.494.80
31 | ESP&ID FAN AREA Jjob | 1044111
32 | ESP CONT.ROOM Job 1.293.16
33 | Culverts & connected Area at:
Gate-1 Job 1,436.85
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34 | Gate:2 Job | 1,436.85
35 | Gate:3 Job | 1,436.85
36 | Gate:d Job | 1,915.80
37 | Gate no. 4 to 290 West side Job 9.579.00
38 | 158 North Road, Boiler & ESP side Job 6.513.72
39 | LHS Building peripheral and up to 300 West road Job 1,293.16
40 | AHS Building peripheral and up to 300 West road Job 3.831.60
41 | MCC Building of PCH periphery including road culvert Job 1,149.48
42 | Drain cleaning behind Boiler no. 2 from JNT-1 to zero discharge pit.

Length 254 meter, Width @ 1.1 meter

Job 22,989.60

43 | DRAIN CLEANING AT 2x125MW: Unit # I & IV

Peripheral drains to plant buildings of Phase-Il like

CWPH @ 100 meter length and size about 0.50m x 0.50m

Job 3,831.60

44 | Chemical house of CWPH to 400N Road @ 100m length and size

about 0.50m x 0.50m Job 3,831.60
45 | Chlorination plant @ 90meter length and size about 0.50m x 0.50m Job 3,352.65
46 | Drain along 400N Road in Phase-lIl @ 900 meter length and size

about 600mm x 600 mm Job 9,579.00
47 | FWPH @ 150meter length and size about 0.50m x 0.50m Job 5,747.40
48 | 33meter dia. clarifier @ 120meter length and size about 0.50m x

0.50m Job 4,310.55
49 | D M Plant @ 111meter length and size about 0.50m x 0.50m Job 4,310.55
50 | Drain near DG House @ 80meter length and size about 1m x 0.5m Job 3,352.65
51 | 38W road side drain @ 75 meter length and size about 1m x 1m Job 3,831.60
52 | CST drain @ 25 meter length and size about 1m x 1m Job 1,915.80
53 | Raw Water Reservoir @ 600 meter length and size about 0.50m x

0.60m Job 5,747.40
54 | Zero discharge pit to new out-plant Run-off pond & 290W Road

crossing @ 500M length and size about 1.20m x 1.70m. Job 21,935.91
55 | New Switch yard drains/sump pits, etc... about 700M length. Job 9,579.00
56 | ID FAN,CHIMNEY To 158 N & 400 N Road. Job 5,364.24
57 | Fly ash silo periphery Job 2,394.75
58 | Boiler area Job 11,494.25
59 | ESP&ID FAN AREA Job 5,268.00
60 | ESP CONT.ROOM Job 2,298.00
61 | Between Station bldg. & Bunker bldg. Job 3,831.00
62 | Transformer yard Job 11,494.00
63 | New Admin building periphery to main road Job 8,621.00
64 | New Industrial canteen periphery and up to 86 South Road Job 8,621.00
65 | Cooling towers @ 560m length and size about 0.50m x 0.50m Job 1,915.00
66 | Chemical house of PT Plant Job 766.00
67 | Chemical house of ETP Plant & up to 400 North Road Job 766.00
68 | DM Feed pump house Job 766.00
69 | PCH to new out-plant Run-off pond including culvert Job 2,873.00
70 | Blower room to end of Unit-3 ID Fan Job 1,915.00
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71 | Bed ash silo periphery to 120 West road Job 766.00
72 | 120 West Road Job 1,149.00
73 | 329 North Road Job 1,149.00
74 | Gate no. 1 to out side plant boundry Phase-Il Fly ash silo road

including culvert Job 766.00
75 | 400 North road (Old WB) to out side plant boundry at Phase-Il Fly

ash silo road including culvert Job 3,831.00
76 | MCC Building of PCH periphery including road culvert and up to

lignite service road Job 1,915.80
77 | Drain cleaning for other remaining drains or new drains not covered

above for size up to 0.60m x 0.60m for total maximum length of

1000meter on prorata basis. Job 9.579.00
78 | Same as above but size greater than 0.60m x 0.60m for total

maximum length of 1000meter on prorata basis. Job 14,368.00
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SECTION-F
LIST OF ANNEXURES & FORMS

1.0 ANNEXURE-A

CHECKLIST FOR PASSING THE BILLS
For the month of :
1) Work Order / P.O. No. &
Contract value

2) Nature of work
3) Duration of Work Order . From to

4) Maxi. No. of manpower per day M F Total
deployed in the month.

5) Details of Labour License : Valid up to for
Persons.
6) Details of E.C Policy : Valid up to for
Persons.
7) Documents attached for verification . Wage & Attendance Sheets.
for the previous month. Yes/No
P.F Challan Yes/No
8) Documents attached for verification . Bonus Payment Register
(in case of Final Bill) Yes/No
Leave wage register Yes/No
9) Security Deposit / Retention Money . Yes/Noifyes, Rs.
lying with Co.
Date : Signature of Contractor

with official stamp
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2.0 ANNEXURE-B

PROFORMA OF BANK GUARANTEE FOR ORDER PERFORMANCE

(To be Stamped in accordance with Stamp Act)

Ref: .o, Bank Guarantee No................
Date .........cceeenns

Bank Guarantee Cover period from .................... o

To

M/s. GUJARAT INDUSTRIES POWER COMPANY LTD.
At & Post Nani Naroli

Taluka Mangrol

Dist. Surat

Gujarat-394 110.

Dear Sir,

In consideration of the Gujarat Industries Power Company Limited (hereinafter referred to
as the Purchaser which expression shall unless repugnant to the context/or meaning
thereof include its successors, administrators, and assigns) having awarded to
MIS. e having its Registered Office/Principal Office
at (AAAIESS) v (hereinafter
referred to as the “CONTRACTOR” which expression shall unless repugnant to the context
or meaning thereof include its successors, administrators, executors and assigns) a Order

by issue of Purchaser’s Letter of Intent No.......................... dated...................... and
same having been unequivocally accepted by the CONTRACTOR dated
................. valued at PP (o] ¢ (scope of order)

.......................................... and the contractor having agreed to provide a Order
Performance Guarantee for the faithful performance of the entire order including for the
guality of the materials and/or workmanship, successful commissioning and satisfactory
performance of the equipments/system and satisfactory services rendered during the
guarantee/warrantee period of ......... Months under the said LOI/Order equivalent
to.....5...... (Percent) of the said value of the order to the purchaser
(Name & address of Bank) ..........oiuieiniiiiii e,
having its Head Office at ..., (hereinafter referred to
as the “Bank” which expression shall unless repugnant to the context or meaning thereof,
include its successors, administrators, executors, assigns) do hereby irrevocably guarantee
and undertake to pay the Purchaser, on written demand any and all moneys payable by the
CONTRACTOR to the extent of (in figures) .........coooiiiiiiiii e
(in WOrds) .....ovveiiiiiiieee, as aforesaid at any time up to (days/months/year)
L without any demur, reservations, contest, recourse
or protest and/or without any reference to the CONTRACTOR. Any such demand made by
the Purchaser on the bank shall be conclusive and binding notwithstanding any difference
between the Purchaser and CONTRACTOR of any dispute pending before any Court,
Tribunal, Arbitrator or any other Authority.

.2
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E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to IV: Rate Contract for Pre-monsoon works —
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\hc_'fﬁlEE‘

..;.
-3 “~r

(2)

It shall be conclusive and enough for enforcement of the BANK GUARANTEE on the bank
if GUJARAT INDUSTRIES POWER COMPANY LIMITED invokes the BANK GUARANTEE
stating only that the default has been committed by the contractor, thus far and no further.
The bank undertakes not to revoke this guarantee during its currency without previous
written consent of the purchaser and continue to be enforceable till the Purchaser
discharges this guarantee.
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The Purchaser shall have the fullest liberty without affecting in any way the liability of the
Bank under this guarantee from time to time to extend the time for performance of the
Order by the CONTRACTOR. The Purchaser shall have the fullest liberty, without affecting
this guarantee, to postpone from time to time the exercise of any powers vested in them or
of any right which they might have against the CONTRACTOR, and to exercise the same
at any time in any manner, and either to enforce or to forbear to enforce any covenants,
contained or implied in the Order between the Purchaser and the CONTRACTOR or any
other course of or remedy or security available to the Purchaser. The Bank shall not be
released of its obligations under these presents by any exercise by the Purchaser of its
liberty with reference to the matter aforesaid or any of them or by reason or any other acts
of omission or commission on the part of the Purchaser or any other indulgence shown by
the Purchaser or by any other matter or thing whatsoever which under law would, but for
this provision, have the effect of relieving the Bank. The Bank also agrees that the
Purchaser at its option shall be entitled to enforce this Guarantee against the Bank as a
principal debtor, in the first instance without proceeding against the CONTRACTOR and
notwithstanding any security or other guarantee that the Purchaser may have in relation to
the CONTRACTORs liabilities.

Notwithstanding anything contained herein above our liability under this Guarantee is
restricted to Rs..........oooiiiis and it shall remain in force up to the including
......................... unless a written demand to enforce any claim under this Guarantee is
lodged with us before expiry date, the Bank will be discharged from its liabilities under this
Guarantee. This Guarantee shall be extended from time to time for such period or period

as may be desired by the .............ooiii on whose behalf this guarantee has
been given.
Dates this...........cooviiiiiiiinin, dayof .....coooviiiiiiiiin, 20......
at ..
Signature

Banker’s rubber stamp:
Name

Designation with
Bank stamp:

Attorney as per power of
Attorney No.

Dated:
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3.0 ANNEXURE-C

PROFORMA FOR BANK GUARANTEE FOR EMD

(To be stamped in accordance with Stamp Act)

Ref .o Bank Guarantee No...............

Date oo
Guarantee cover period: From ........................l TO i
To

M/s. Gujarat Industries Power Company Limited
At & Post — Nani Naroli

Taluka: Mangrol

Dist.Surat-394 110

Dear Sirs,
In  accordance with your “Invitation for Bids” wunder your Specification

VS having its
Registered/Head office at...... ... oo e s e,
(Herein after called the Bidder) wish to participate in the said Bid for

As an irrevocable bank Guarantee against Bid guarantee for an amount of
RS valid for 180 days from ..............coiiiiiinis is required to be
submitted by the Bidder as a condition precedent for participation in the said Bid, which
amount is liable to be forfeited on the happening of any contingencies mentioned in the Bid
Documents.

our Head Office at (local address)
...................................................................................... Guarantee and undertake
to pay immediately on written demand by Gujarat Industries Power Company Limited
(hereinafter called the “Purchaser”)

(1N I QUIES) e (In words)
............................................... without any reservation, protest, demur and recourse.
Any such demand made by said “Purchaser” shall be conclusive and binding on us
irrespective of any dispute or difference raised by the Bidder. It shall be conclusive and
enough for enforcement of Bank Guarantee on the Bank if Purchaser invokes the Bank
Guarantee stating only that the default has been committed by the Bidder, thus far and no
further.

Contd....2
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This Guarantee shall be irrevocable and shall remain wvald up to
........................................................................ if any further extension of this
guarantee is required, the same shall be extended to such required period on receiving
instructions from ... on whose behalf the guarantee is issued.

rs
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In witness there of Bank, through its authorized Officer, has set its hand and stamp on this
......................................... day of ......n200 L at

Designation with Bank
Stamp:

Attorney as per Power of
Attorney No.
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4.0 ANNEXURE-D

PERFORMA CERTIFICATE
(No claim, No arbitration)

To,

General Manager (SLPP)

Gujarat Industries Power Company Limited,
Surat Lignite Power Plant,

Village: Nani Naroli, Ta. Mangrol,

Dist. Surat — 394110 (Gujarat).

Dear Sir,

Subiject:

Ref: Work Order No.: Dated

We hereby confirm with free consent as under:-

1. The measurements certified in final bill is full and final. We accept all the certified
measurements and no claim related to the measurement is left.

2. The payment certified in that or above referred Lol / contract is full and final. We accept
this, and no claim related to payment is left.

3. The rates of the Lol / contract and its amendments are firm till completion of contract
and extension period. We shall not claim any escalation against these rates.

4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will
not resort to arbitration.

5. No extra items are left to be settled.

6. We do not have any claims against any item related to the Lol than those items certified
in the bills.

7. We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL
against non compliance or as decided by GIPCL within terms & conditions of contract.

8. We have paid royalties, taxes for all the materials procured by us, for carrying out the
works for above Lol and we indemnify GIPCL from any liability arising thereof.

9. In case of any disputes arising in future related to payment of royalties, all liabilities of
settlement of dispute and its payment if any, will be borne by us.

10. We have paid wages to all the workmen who were deployed by us for carrying out
above referred work as per prevailing Minimum wages act. We have also fulfilled all
requirements of the P.F. Act. We have maintained all records necessary as per the
statutory requirements. We hereby indemnify GIPCL from any disputes arising in future
related to payment of labours, Provident Fund, etc.. and confirm that all liabilities of
settlements of disputes and their payment is our responsibility.

The above confirmation will come into effect as soon as payment from final bill after due
recoveries will be received by us.

For, M/S.

Signature, Stamp and date.
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(Performa for daily work done report/measurement sheet for Package-I)
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5.0 ANNEXURE-E

5.1 DAILY PROGRESS REPORT & MEASUREMENT SHEET OF NATURAL
NALLAH CLEANING

Date | Chainage Nos. of JCB | Tractor | Work Status | Cont. | GIPCL
Manpower (Cleaning sign sign
doneorin
progress)

From | To

5.2 DAILY PROGRESS REPORT OF PRE MONSOON DRAIN CLEANING

Date | Item | Description/ | Nos. of Tractor | Work Status | Cont. | GIPCL

no. Drain Manpower (Cleaning Sign. | Sign.
Location done orin
progress)

Page 66 of 74




E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to IV: Rate Contract for Pre-monsoon works —
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X

at Power Plant for two years of contract period (year 2019-2021)". Bid No.
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JOINT FINAL WORK DONE REPORT OF PRE MONSOON DRAIN

5.3
CLEANING
Item Description/ Contractor’s GIPCL Cont. | GIPCL
Engineer’s Sign. | Sign.

No.

Drain Location

Observation

Observation
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6.0 ANNEXURE-F

RAT
3 ha
2 ¢G-
g Wt

A‘ GUJARAT INDUSTRIES POWER COMPANY LIMITED
"’%"C (Surat Lignite Power Plant)

SCHEDULE OF DEVIATION

All the deviations from the general and special conditions of contract shall be filled
by BIDDER clause by clause in this schedule.

Sr. SECTION CLAUSE NO | AS PER TENDER DEVIATION
No DOCUMENT

The bidder here by certifies that the above mentioned are the only deviations from
GIPCL’s General/ Special Conditions of this enquiry. The bidder further confirms
that in the events any other data and information presented in the BIDDER’s
proposal and accompanying documents are at variance with specific requirements
laid out in the GIPCL’s General /Special Conditions, then the latter shall govern and
will be binding on the BIDDER for quoted price.

COMPANY SEAL SIGNATURE

NAME

DESIGNATION .................

COMPANY .....ccccevvvnnns
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(To be submitted on Company’s Letter Head)
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7.0 ANNEXURE-G

Declaration Cum Undertaking for Safety Laws and Reqgulations Compliance

I on behalf of ......... Name of Party/Company........... hereby confirm,
agree and undertake that all the Statutory and Safety Laws and Regulations of the applicable
Authority/ies shall be strictly followed for all types of works at the site during the period of the
Contract, if awarded to me.

Further, I ........ Name of Party/Company...... also hereby confirm, declare and undertake that there
has not been any major Safety Violation and any single Fatal Accident during the execution of the
contracts awarded to me covering the scope and area of work of this Tender during the period of
preceding Three years.

PLACE:
DATE:
Signed and Stamped by the
Authorized Signatory of the Bidder

8.0 ANNEXURE-H

(To be submitted on Company’s Letter Head)

Declaration for Contractual Disputes/ Litigations

I onbehalf of ... (Name
of Party/Company) hereby confirm that I/We have not been engaged in any Industrial Dispute(S) or
have invoked legal recourse e.g. Arbitration and/or litigation against any Govt. of Gujarat
Undertakings / Depts. / Authorities and Govt. of Gujarat supported companies / undertakings /
organizations for the last Five (05) years. There are no ongoing/pending legal matter(s) with any of
the Govt. of Gujarat Undertakings / GoG supported Companies, including GIPCL.

I/We also confirm that M/S. ... e (Name of Party/Company)
have not been Blacklisted/ deregistered / listed under stop Deal by any Govt. of Gujarat
Undertakings / Depts. / Authorities and Govt. of Gujarat supported companies / undertakings /
organizations, including GIPCL for the last Five (05) years.

The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this
regard shall amont to disqualification of the Bid being submitted herein.

PLACE:
DATE:

Signed and Stamped by the
Authorized Signatory of the Bidder
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E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to IV: Rate Contract for Pre-monsoon works —
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Run-off pond

cleaning etc...

SLPP/Civil/Drain cleaning/2019.
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9.0 Form
List of qualifying staff to be submitted with physical documents
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at Power Plant for two years of contract period (year 2019-2021)". Bid No.:

Sr. No.

Name of Supervisor

Qualification

Experience

Contractor / Authorized Representative’s
Signature, Company’s / Organization’s Seal & Date

10.0 Form-B
List of Tools & Tackles to be submitted with physical documents

Sr. No.

Description

Nos.

Status

Contractor / Authorized Representative’s
Signature, Company’s / Organization’s Seal & Date
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at Power Plant for two years of contract period (year 2019-2021)". Bid No.:

11.0 CHECKLIST FOR ELIGIBILITY CRITERIA AND SUPPORTING DOCUMENT
SUBMISSION (TO BE SUBMITTED BY BIDDER WITH PHYSICAL DOCUMENT COVER)

CL. ELIGIBILITY Ref. work Orders for similar nature works during period of Attested

NO. | CRITERIA 2011-12 to 2015-16 copies
(INSTRUCTIONS TO submitted
BIDDERS, CLAUSE (Yes / No)
NO. 5)

5.1 | Minimum 03 vyears | W.O. No. & date (1):
of experience out of | Name of client:
last 05 vyears as [ 0. Pperiod: From date to date
mentior?ed in W.0. Value: Rs.

Instructions to

Bidders. Satisfactory work comp. certificate No. with date:
Actual contract completion as per certificate:
Actual executed value as per certificate: Rs.
W.O. No. & date (2):
Name of client:
W.O. Period: From date to date
W.0. Value: Rs.
Satisfactory work comp. certificate No. with date:
Actual contract completion as per certificate:
Actual executed value as per certificate: Rs.
W.O. No. & date (3):
Name of client:
W.O. Period: From date to date
W.0. Value: Rs.
Satisfactory work comp. certificate No. with date:
Actual contract completion as per certificate:
Actual executed value as per certificate: Rs.
W.O. No. & date (4):
Name of client:
W.0. Period: From date to date
W.0. Value: Rs.
Satisfactory work comp. certificate No. with date:
Actual contract completion as per certificate:
Actual executed value as per certificate: Rs.

5.2 | Detail of Minimum | Ref. work Orders Attested
Order value in last copies
five years submitted

(Yes / No)
a) One  similar | W.O. No. with date:
completed/executed | Name of client:
work each costing ["\y/ 0 Period: From date to date
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not less than the
amount equal to Rs.
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W.O0. Value: Rs.

Satisfactory work comp. certificate No. with date:

34.72 Lakh. Actual contract completion as per certificate:
Actual executed value as per certificate: Rs.
OR
b) Two  similar | (1) W.O. No. with date:

completed/executed
works each costing
not less than the
amount equal to Rs.

Name of client:

W.O. Period: From date to date

W.O. Value: Rs.

Satisfactory work comp. certificate No. with date:

21.70 Lakh.
Actual contract completion as per certificate:
Actual executed value as per certificate: Rs.
(2) W.O. No. with date:
Name of client:
W.O. Period: From date to date
W.0. Value: Rs.
Satisfactory work comp. certificate No. with date:
Actual contract completion as per certificate:
Actual executed value as per certificate: Rs.

OR
c) Three similar | (1) W.O. No. with date:

completed/executed
works each costing
not less than the
amount equal to Rs.
17.36 Lakh.

Name of client:

W.O. Period: From date to date

W.O. Value: Rs.

Satisfactory work comp. certificate No. with date:

Actual contract completion as per certificate:

Actual executed value as per certificate: Rs.

(2) W.O. No. with date:

Name of client:

W.O. Period: From date to date

W.O. Value: Rs.

Satisfactory work comp. certificate No. with date:

Actual contract completion as per certificate:

Actual executed value as per certificate: Rs.

(3) W.O. No. with date:

Name of client:

W.O. Period: From date to date

W.O. Value: Rs.

Satisfactory work comp. certificate No. with date:

Actual contract completion as per certificate:

Actual executed value as per certificate: Rs.
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at Power Plant for two years of contract period (year 2019-2021)". Bid No.:

5.3 | Bidder shall have to | Satisfactory work comp. certificate No. with date:
submit  satisfactory | Ref. Work Order with Name of client:
work —completion ["gatisfactory work comp. certificate No. with date:
cgrt|f|cate fr-om the Ref. Work Order with Name of client:
client (Experience as - — -
3 sub-contractor will Satisfactory work comp. certificate No. with date:
not be allowed). Ref. Work Order with Name of client:
Satisfactory work comp. certificate No. with date:
Ref. Work Order with Name of client:
5.4 | Tender fee in form
of DD through | DD No. Date
specified banks.
Amount Rs. Bank
5.5 | EMD in form of DD
or BG through | DD/ BG No. Date
specfied banks.
Amount Rs. Bank
5.6 | EPF Code No.
PF Code No.: Date
5.7 | Attested copies of | Please tick
relevant documents
duly signed & seal | Submitted / Not submitted
on each & every
page shall be
submitted.
5.8 | Minimum annual

turnover should be
Rs. 6.51 Lakh for last
three financial
years. Bidder shall
furnish annual
audited financial
statement duly
certified by C.A. for
the last three
financial years. In
case, the annual
turnover is less than
the statutory
guideline, the bidder
shall submit the
turnover certificate
from C.A.

2015-16: Rs.

2016-17: Rs.

2017-18: Rs.
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at Power Plant for two years of contract period (year 2019-2021)". Bid No.:

5.9

The Net worth at
the end of the last
financial year should
be positive. Bidder
shall submit
necessary evidence
in the form of
certificate from
certified C.A.

Please tick

Submitted / Not submitted

5.10

Income Tax PAN No.

5.11

GSTIN No.

5.13

The tender
documents duly
signed in all pages
without price bid
along with techno-
commercial
deviations, if any

Please tick

Submitted / Not submitted

5.14

Annexure-G
Annexure-H

Please tick
Submitted / Not submitted
Submitted / Not submitted

9 (a-
2)

Schedule of
Deviation Annexure-
F

Please tick

Submitted / Not submitted

E-Reverse auction User ID
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