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NOTICE INVITING TENDER (NIT) 
TENDER NO.:SLPP/BMC/C&I/201719 

Name of work Surat Lignite Power Plant - 4X125 MW, Phase- 1 & 2: 
Biennial Rate Contract for Control and 
Instrumentation Systems for 4x125MW Power Plant 
for the year 2017-19. 

Place of work Surat Lignite Power Plant, Village: Nani Naroli, Taluka: 
Mangrol, Dist.: Surat- 394110 (Gujarat). 

Quantity The successful Bidder will be awarded this contract 
involving total quantities of various items as mentioned 
against item descriptions in BOQs. 

Contract period As applicable 

EMD Rs.1,24,000/- by Demand Draft payable at Mosali-
Surat/Nani Naroli/Surat or Bank Guarantee in favor of 
GIPCL from approved Banks mentioned in this tender 
in subsequent clauses. 

Cost of tender document / tender 
fee 

 Rs.3,000/- by Demand Draft in favor of GIPCL payable 
at Motamiya-Mangrol or Nani Naroli. 

Pre Bid meeting  On 13/12/2016, 11:00 hrs. at office of GIPCL-Surat 
Lignite Power Plant, Village: Nani Naroli, Ta. Mangrol, 
Dist. Surat. 

Availability of online e-Tender 
document 

On website: https://www.gipcl.nprocure.com and 

https://www.gipcl.com 

Last date of online submission of 
offer 

30/12/2016 up to 17:00 hrs. on website: 
https://www.gipcl.nprocure.com 

Submission of EMD, Tender fee 
and other supporting documents 
for technical Bid in physical form. 

Within three working days from last date of tender 
submission at office of GIPCL-Surat Lignite Power 
Plant, Nani Naroli, Dist. Surat. 

NOTES: 
1. Amendment / corrigendum of the tender document, forms, schedules, etc... may 

be done any time by the GIPCL during the period of publication of tender in the 
website. The Bidders are required to visit the website regularly till the last date & 
time of Bid submission.  

2.  GIPCL reserves the right to reject any or all the tenders without assigning any 
reason thereof. 

3. The Bidders are required to quote the rate strictly as per the terms and conditions 
mentioned in the tender document, adhering to technical specifications as well.  

4. The Bidders are required to submit their Bids online only through the website 
https://www.gipcl.nprocure.com 

5. The EMD, Tender fee & other supporting documents are to be submitted in 
physical form only at the following address:- 

            Addl.General Manager (SLPP) 
Gujarat Industries Power Company Limited 

 Surat Lignite Power Plant 
 At Village:Nani Naroli, 
 Taluka: Mangrol, 
 Dist.:Surat-394 110, Gujarat. 
 Phone: (02629) 261063-72.   

https://www.gipcl.nprocure.com/
https://www.gipcl.nprocure.com/
https://www.gipcl.nprocure.com/
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SECTION-A 
INSTRUCTIONS TO BIDDERS 

 
1.  PLANT SYNOPSIS 
 

Gujarat Industries Power Company Limited (GIPCL) (henceforth be named 
Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an 
installed capacity of 810 MW and 5 MW Solar Power Plant. 51 MW Wind Energy 
Farm Project is under installation and commissioning stage. GIPCL has issued LoI 
(Letter of Intent) for 26 MW and 71.40 MW Wind Energy Farm Projects. GIPCL 
has commissioned 1MWp Distributed Solar Power Projects at two locations in 
Gujarat viz. at Village: Amrol, Dist.: Anand and at Village: Vastan, Taluka Mangrol, 
Dist.: Surat. 
 
Surat Lignite Power Plant (SLPP) with four units of 125 MW capacity each is 
located at Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL 
has also operating its own captive Lignite and Lime Stone Mines close to the 
Power Plant. The Power Plant is based on Circulating Fluidized Bed Combustion 
(CFBC) technology for the Boilers, where Lignite is burnt along with Lime Stone in 
the Combustor of the Boiler. 
 
Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, 
which are on Mumbai-Ahmadabad highway. From Kosamba, SLPP is around 32 
KM, out of which 27 KM is part of the National & State Highway and balance 5 KM 
is District Road. From Kim, SLPP is around 18 KM, out of which 13 KM is the 
State Highway and balance 5 KM is District Road. The nearest Broad Gauge 
Railway Line is at Kim, which is around 21 KM from the SLPP. Surat is 
approximately 50 KM from the SLPP. Location Map for SLPP is as under. 
 
Note: Plant Synopsis may be updated for any change in future. 
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The Company intends to award Biennial Rate Contract for the work of 
Control and Instrumentation Systems for a period of two years at SLPP and 
is therefore inviting open tenders online (https://www.gipcl.nprocure.com) from 
experienced & resourceful contractors. 

 
2. Scope of Work 
 

2.1 The scope of work covers Preventive and breakdown maintenance of 
Control & Instrumentation system equipments. 

2.2 The bid submitted by the bidder not covering the total scope of work and 
services as detailed out in the tender document shall be liable for rejection. 

2.3 Quantum of job mentioned against all items in the price bid are indicative 
only & may vary as per site requirement & not to be construed as maximum 
or guaranteed quantity. The quantities shown in the price bid are 
approximate quantities for the contract period and they may vary as per job 
requirements.  

2.4 All the miscellaneous activities pertaining to specific work to be executed for 
satisfactory performance is in the scope of contractor in his quoted rates. 

 

3. GENERAL INSTRUCTIONS  
3.1 The Bidders who are interested in participating in the tender must read 

and comply with the instructions and the terms and conditions contained 
in the tender documents.  

3.2 The Bids shall be filled in by the Bidders clearly, neatly and accurately. 
Any alteration, erasures or overwriting would be liable to make the 
tender invalid unless the same is neatly carried out and attested over 
the full signature of Bidder. The decision of the Company to interpret the 
information and rates filled in by the Bidder shall be final and binding on 
the Bidder. 

3.3 The Bidders are requested to make themselves fully conversant with 
the General Conditions of Contract, Special Conditions of Contract, 
Technical Specifications, site conditions, safety and health aspects and 
norms to be observed, etc. before submitting their bids so that no 
ambiguity arises in these respects subsequent to submission of the 
Bids. 

3.4 Before quoting the rates, the Bidder should go through the 
specifications, scope of work etc. and get himself fully conversant with 
them. The bid should include cost of mobilization and cost to adhere to 
all safety norms as described in the tender. No relaxation or request for 
revision of quoted/accepted rates shall be entertained subsequent to 
the opening of bid on account of mobilization or Safety costs. 

3.5 Bidder has to quote for Main plant, LLHS plant and AHS plant C&I 
AMC. Bids received for only one plant shall not be considered.  
However, GIPCL reserves the rights to allot all the plants’ work to a 
single bidder or GIPCL may split the contract between two/three parties 
separately as it may deem appropriate. In case of splitting of the 
contract between two/three parties, the L2/L3 bidder shall match the 
rate with L1 bidder. 

https://www.gipcl.nprocure.com/
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3.6 Bidder has to submit all the information and details required in the bid 
document. Failure to furnish all the information as per required bid 
documents or submission of a bid containing deviations from the 
contractual terms and conditions, specifications and requirements shall 
be rejected. 

3.7 The bids shall be submitted within the time frames set out in the Notice 
Inviting Tender (‘NIT’) and bids submitted thereafter shall not be 
accepted and considered. 

3.8 The tender documents shall not be transferable. 
3.9 The Bidders are expected to examine all instructions, forms, terms and 

specifications in the bid documents and to get fully acquainted 
themselves with all the conditions and matters which may affect the 
subject matter of the work/tender or the cost thereof. If any Bidder finds 
any discrepancies or omissions in the specifications and documents or 
any doubt in true meaning or interpretation of any part, he shall seek 
necessary clarifications in writing or during pre bid meeting if required. 

3.10 Conditional offers shall not be considered and liable to be rejected. 
3.11 The Company reserves the right to extend the deadlines for 

submission of the bids by giving amendments. 
3.12 A Pre-Bid meeting will be organized by the Company as per details 

given in NIT (Notice Inviting Tender) at GIPCL - SLPP. Bidders or his 
authorized representative should attend the pre-bid meeting. Bidders 
may seek any clarifications from the Company on their written request 
regarding the tender document. 

3.13 During evaluation of bids the Company may, at its discretion ask the 
bidder (s) for clarification of their bid. The request for clarification and 
the response shall be in writing and no change in prices or substance of 
the bid shall be sought, offered or permitted. 

3.14 The Company reserves the right to amend/ modify the bidding 
documents at any time prior to the deadline for submission of bids, 
either at its own discretion or in response to the clarification requested 
by a prospective Bidder. In such case, the Company may in its 
discretion extend the deadline for submission of bids in order to 
facilitate the prospective Bidders for incorporating the effect of the 
amendment in their bids. 

3.15 The Bidders shall bear all costs and expenses associated with the 
preparation and submission of their respective bids, to attend meetings 
or conferences, if any, including any pre award discussion with the 
successful Bidder, technical and other presentations, etc. and the 
Company shall not be liable for any expense thereof. 

3.16 If the successful Bidder is a joint venture, formed of two or more 
companies, the bidder along with the partners shall accept joint and 
several responsibilities and liabilities for all obligations under the 
Contract. 

3.17 Timely and satisfactory completion of the work and strict adherence to 
the allotted time frames for jobs shall be the essence of the contract. 

3.18 The Company reserves the right to qualify/disqualify any applicant 
without assigning any reason.  
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3.19 The Bidder shall be disqualified if any untrue statement or 
misrepresentation is made in the bid forms, attachments and other 
supporting documents submitted by the Bidder. 
 

4.  PLANT VISIT 
 

The Bidder is advised to visit the Surat Lignite Power Plant (SLPP) after 
downloading the tender copy from website: https://www.gipcl.nprocure.com 
to study the actual working conditions, before submitting their offer. The 
Bidders shall examine the site of works and its surroundings and see for 
himself that may be necessary for preparing the Bid and entering into a 
contract. All costs and liabilities arising out of the site visit shall be at 
Bidder’s account. 
 
The submission of tender by a contractor implies that he has read these 
instructions, conditions of the contract etc. and has himself aware of the 
scope, nature of works & specifications of the works to be done. GIPCL will 
not, therefore after acceptance of contractor’s rate, pay any extra charges 
for any other reason in case the contractor is found later on to have 
misjudged the site conditions. 

 
Any error in description or quantity or omission in the contract document 
shall not vitiate the contract or release the contractor from executing the 
work comprised in the contract according to scope of works, magnitude of 
the works, requirement of materials, equipment, tools & tackles, labour, etc. 
Contractor has to complete the work in accordance with the contract 
documents irrespective of any defects, omissions or errors that may be 
found in the contract documents. 

 
The Bidder is deemed to have examined and understood the tender 
document, obtained his own information in all matters whatsoever that may 
affect the works to be carried out especially mentioned or works which may 
have to be carried out to fulfill his contractual obligation within the scheduled 
rates and to have satisfied himself to the sufficiency for his offer. Ignorance 
of site conditions shall not be accepted by the GIPCL as basis for any claim 
for compensation.  The submission of a Bid by the BIDDER will be construed 
as evidence that such an examination was made. Any later claims / disputes 
in regard to rates quoted shall not be entertained or considered by the 
GIPCL. 
The rates quoted by BIDDER shall be based on his own knowledge and 
judgment of the conditions and hazards involved and shall not be based on 
any representations of the Engineer. 
 

5. ELIGIBILITY CRITERIA    
The following criteria shall be adopted for qualifying the Bidders for further 
proceeding. 
 

5.1 Bidder should possess minimum Two years of experience out of last five 
years (as per following Cl. No. 5.2) in similar nature of jobs like Calibration 
of Instruments, Annual Maintenance contract of C&I Systems and should 
enclose proof of the same. Bidder shall submit necessary evidence for the 

https://www.gipcl.nprocure.com/
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same like attested copies of work orders along with work completion 
certificates from clients. The work completion certificate shall comprise of 
Order value & Executed value. Bidders should have executed the work 
directly. The work executed as a sub-contractor or subletting agency shall 
not be taken in to consideration. 

5.2 Bidder should produce evidence of having experience of successfully 
completed similar works as defined hereunder during last five years 
ending last day of the month previous to the one in which tender is invited, 
satisfactory progress of ongoing works etc. secured from clients along with 
certified copies of documentary evidence preferably photo copies of work 
experience. The experience should be either of the following: 
a. One similar completed work costing not less than the amount 

equal to 60 %(37 Lakh) of the Annuallised estimated cost. 
OR 

b. Two similar completed works each costing not less than the 

amount equal to 40 %(25 Lakh) of the  Annuallised estimated cost. 
OR 

c. Three similar completed works each costing not less than the 

amount equal to 30 % (19 Lakh) of the Annuallised estimated cost. 
 

Bidder should specifically mention fulfilling of above criteria in his offer 
along with details of work orders & work completion certificates issued by 
clients. 
 

5.3 Contractor shall have to submit satisfactory work completion certificate from the 
client. Experience as a sub-contractor will not be allowed and Price Bid of such 
Bidders will be rejected. 

5.4 Tender fee: The tender fee shall be accompanied in form of Demand Draft. 
5.5 EMD: The EMD shall be accompanied in the form of DD or Bank Guarantee given 

by Bank as described in subsequent clause no. 8. 
5.6 Bidder should have separate Employees Provident Fund code number towards 

registration of firm with RPF commissioner. 
5.7 Attested copies of relevant documents duly signed & seal on each & every page 

shall be submitted. The above documents will be analyzed and after satisfaction, 
the Price Bid will be open. GIPCL may verify the documents, experience 
certificates issued by concern authority. After opening of technical Bid, if any 
required attested documents found missing in the Technical Bid submitted by the 
Bidder, the tender inviting authority may inform to that Bidder only once by E-mail 
to submit the missing required documents within stipulated time limit. If 
Bidder/Bidders fail to submit within stipulated time, their Bid will be declared 
technically disqualified and no further correspondence will be entertained. 

Bidder should have annual turnover of 19 Lakh (30% of the Annuallised estimated 

cost) for last three financial years i.e. 2013-14, 2014-15 & 2015-16. Bidder shall 

furnish annual audited financial statement duly certified by Chartered Accountant 

for the last three financial years to demonstrate the financial healthiness of the 

company. The Balance sheet must be in the name of the company. Any type of 

MOU for this purpose will not be entertained.   

5.8 The Net worth at the end of the last financial year should be positive.  
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Note: In case, the annual turnover is less than the statutory guideline which does 
not require audit, the bidder shall submit the turnover certificate from Chartered 
Accountant. 
 

5.9 The Bidder has to submit INCOME TAX Permanent Account Number (PAN), 
TIN/VAT no. of the firm. Copies of the same shall be submitted.  

5.10 Bidder has to submit Service Tax registration number. Copy of the same shall be 
submitted. 

5.11 In case Bidder is a joint venture company since last five years, the above 
requirements/credential of Joint Venture Company / Parent companies shall be 
considered.  

 
The Bidder shall submit all the evidences, documents, attested copies of 
work orders & work completion certificates etc. as a proof with EMD & 
Tender Fee and also provide the requisite details online for meeting the 
prequalification requirements. GIPCL will verify the experience, 
performance, capability & strength of Bidders, independently for 
executing the job. GIPCL may visit the site & consult the owner of the 
industry/property where similar job is executed by Bidder. GIPCL 
reserves the right to accept/split/cancel/reject any/all Bids without 
assigning any reason thereof. The tenders of qualified Bidder/Bidders 
shall only be considered for further evaluation. 

 
6.  PRE-BID MEETING 

 
A pre Bid meeting will be arranged at office of Surat Lignite Power Plant as per 
details given in the NIT (Notice Inviting Tender). All the Bidders are required to 
attend or send their authorized representative along with authorization letter for 
attending this meeting. It is desired to attend the Pre-Bid meeting as the work is 
directly related to the Plant operation and performance of Plant is depending on 
timely completion of awarded works.  
 

7.  LANGUAGE OF BID 

The Bid prepared by the Bidder, and all correspondence and documents 
relating to the Bid exchanged by the Bidder and the Company, shall be 
written in the English language. Any printed literature furnished by the 
Bidder, written in another language shall be accompanied by an English 
translation for the purpose of interpretation of the Bid. 

8.        EARNEST MONEY DEPOSIT  
 

8.1    An EMD of Rs.1,24,000/- and Nonrefundable Tender fee Rs.3,000/- shall 
accompany with Bid. The EMD & Tender fee shall be in the form of a 
crossed bank Demand Draft in favor of Gujarat Industries Power Co. Ltd. 
as per following details: 
 
Bank     Payable at : 
1. Bank of Baroda   Mosali, Dist: Surat 
2. State Bank of India Nani Naroli, Branch Code: 13423 
3. Any Nationalized banks  Surat 
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8.2 The EMD, in alternative, may be submitted in the form of irrevocable Bank 
Guarantee in favor of Gujarat Industries Power Company Limited from any 
Nationalized Bank including Public Sector bank-IDBI Ltd or AXIS Bank, 
HDFC Bank, ICICI Bank or Kotak Mahindra bank, Yes Bank, Ratnakar 
Bank, IndusInd Bank, Karur Vysya Bank, DCB Bank, ING Vyasya Bank or 
The Kalupur Commercial Co-operative Bank Ltd, Rajkot Nagrik Sahakari 
Bank Ltd, The Ahmedabad Mercantile Co-operative bank Ltd, The 
Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank Ltd 
as per Performa of BG enclosed with this e-tender under Section-F. 

8.3 In case EMD is paid in the form of BG, the same shall be valid for a period 
of 180 days after the due date for submission of the bid   

8.4 The EMD of the successful bidder will be returned after payment of 
Security Deposit by successful bidder.  

8.5 The earnest money deposit paid in the form of demand draft will be 
refunded to the unsuccessful BIDDER as soon as the tender is finalized.  

8.6 Any bid not accompanied with EMD and Tender fee will be rejected.  
Tender fees and EMD should be submitted in physical form directly to 
GIPCL as per Clause 6.9. 

8.7 No interest shall be payable on EMD. 
8.8 The EMD will be forfeited if the BIDDER (i) withdraws his tender after 

acceptance or (ii) withdraws his tender before the validity date of the 
tender. 

 
8.9 SCHEDULE OF EMD & TENDER FEES 

 

EMD &Tender fee 
and other 
documents to be 
submitted in 
physical form 
within three 
working days 
after due date of 
closing of the 
tender 

Address for Submission: 
 
AGM - SLPP 
GUJARAT INDUSTRIES POWER CO. LTD., 
(Surat Lignite Power Plant) 
Village – Nani Naroli, Taluka – Mangrol 
District – Surat 394 110, Gujarat 
Phone : 02629-261063 (10 lines) 
Fax : (02629) 261073 / 261074 

 
 

9. SUBMISSION OF BID 
 
A: MODE OF SUBMISSION 

 
The bids shall be submitted online at the https://www.gipcl.nprocure.com within 
the dates specified in the NIT along with the details of tender fees, EMD in two 
parts as under: 
 
(a) Pre qualification and Techno-commercial Bid without price. 
(b) Price Bid. 

 

https://www.gipcl.nprocure.com/
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Note: Tender fee and EMD shall be submitted in physical 
form within three working days after due date of closing of 
the tender. 

 
(a) Pre qualification and Techno-commercial Bid without price: 
 
The tender document duly signed in all pages without price bid along with  
techno-commercial deviations, if any, shall accompany the bid. The following 
Information shall be provided in the techno commercial bid: 

 
1. Qualification and experience of site in charge. 
2. Schedule of deviation (Annexure-E) Technical as well as commercial, if any. 
3. Qualification & experience of Supervisors/Engineers. 

 
The following supporting documents shall also be submitted alongwith EMD & 
Tender Fee in physical form: 

 
1. The tender documents dully signed in all pages without price bid   
         alongwith techno-commercial deviations, if any. 
2. Proof of experience meeting the minimum eligibility criteria 
3. Performance certificate issued by clients. 
4. Previous work order copies. 
5. Details of present work order (if any) 
6. Turn over for the last three years, audited annual accounts/financial 

statements i.e. profit and loss account and balance sheet duly certified by a 
practicing CA will be required. 

7. P.F Number and Allotment Letter. 
8. PAN Number. 
9. Service tax registration number/certificate copy. 

 
(b) Price Bid: 

 
1. Price Bid shall be submitted only in soft form through 

https://www.gipcl.nprocure.com. 
         Note: Estimate includes cost of all manpower, equipments, vehicles, 

consumables, tools & tackles, transportation, Safety statutory 
compliance, mobilization etc. 

2. Service tax shall be paid extra at actual as per prevailing rates as declared 
by Central Government on submission of documentary evidence. 

3. Bidder shall have to quote the rates in the form of %age. i.e. “At 
Estimated Value OR _____%age below the estimated value 
OR______%age above the estimated value.” 

4. The quantities shown in the price Bid are approximate for the contract period 
and may vary as per job requirement.  

5. The Bidder shall fill the Bid documents with utmost care in consonance with 
the instructions contained in the Bid documents. 

6. The standard Operating Rate (SOR) is given in price bid against each item. 
The quantity mentioned in price bid is for two years. The SOR finalised in 
contract shall be applicable for first year. From second year escalation of  
5%  on SOR will be applicable as per SECTION-C clause (22) of this bid 
document.  
 

https://www.gipcl.nprocure.com/
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           B:    METHOD OF TENDERING/SIGNATURE OF BIDS 
 

(i) The Bid must contain the postal address like name, residence and place of 
business of the person or persons submitting the Bid and must be signed and 
sealed by the Bidder with his usual signature. The name of all persons 
signing the documents shall also be typed or printed below the signature on 
each page. 

(ii) Bid by a joint venture/partnership firm must be furnished with full names of all 
partners and be signed with the partnership name, followed by the signature 
and designation of one of the authorised partners or other authorised 
representative(s). A certified copy of the power of attorney authorizing such 
partner or representative shall also be submitted.  
 

(iii) Bids by a Corporation/Company must be signed with the legal name of the 
Corporation/Company i.e. by the President/Managing Director/Secretary or 
other person or persons authorised to Bid on behalf of such 
Corporation/Company. A certified copy of the board resolution/power of 
attorney authorizing such partner or representative shall also be submitted.  

(iv) The Bidder's name stated on the proposal shall be the exact legal name of 
the firm. 

(v) Erasures or other changes in the Bid Documents shall be initialed by the 
person signing the Bid. 

(vi) Bids not conforming to the above requirements of signing shall be 
disqualified. 

            
10. MODIFICATION AND WITHDRAWAL OF BIDS 
 

a. The Bidder may modify or withdraw the bid prior to the deadline prescribed for 
submission of bids. 

b. No Bid shall be modified subsequent to the deadline for submission of Bids. 
c. No Bid shall be withdrawn in the interval between the deadline for submission 

of Bids and the expiration of the period of bid validity. 
 
11. POLICY FOR BIDS UNDER CONSIDERATION 
 

a. Bid shall be deemed to be under consideration immediately after opening of 
the bid and till official intimation of award/rejection made by the Company to 
the Bidders.  

b. While the Bids are under consideration, Bidders and / or their representative or 
other interested parties are advised to refrain from contacting by any means, 
the Company. The Engineer, if necessary, will obtain clarifications on the Bids 
by requesting for such information from any or all the Bidders, in writing as 
may be necessary. The Bidder will not be permitted to change the price or 
substance of the Bid after the Bid has been opened. 

 
12. EFFECT AND VALIDITY OF THE BID 
 

a. The Bid should be kept valid for acceptance for a period of one hundred and 
eighty (180) calendar days from the last date of submission of Bids. 

b. The submission of any Bid along with the required documents and 
specifications shall constitute an agreement that the Bidder shall have no 
cause of action or claim, against the Company for rejection of his Bid. The 
Company shall always be at liberty to reject or accept any Bid or Bids at his 
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sole discretion and any action will not be called into question and the Bidder 
shall have no claim in that regard against the GIPCL. 

  
13. OPENING OF BIDS 
 

13.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the 
case may be, in presence of Bidder's representatives whenever such a 
procedure has been specified. Otherwise the tender will be opened by the 
authorized officers of GIPCL. 

 
13.2 Preliminary Examination: 

 
13.2.1The Company will examine the Bids for any computational errors, for 

sureties furnished by bidder, for authentication of documents submitted 
and completeness of the Bids. 

 
13.2.2 Arithmetical errors will be rectified on the following basis:  

 
(a) If there is a discrepancy between the unit price and the total price that 

is obtained by multiplying the unit price and quantity, the unit price shall 
prevail and the total price will be corrected & will be binding to the 
bidders 

(b) If there is a discrepancy between the Total Bid Amount and the sum of 
total prices, the sum of total prices shall prevail and the Total Bid 
Amount will be corrected & will be binding to the bidders. 
  

14. EVALUATION & COMPARISON OF BIDS 
 

14.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the 
lowest evaluated Bid in conformity with the specifications of the tender 
documents. 

14.2 The Technical Bids will be examined for minor matters regarding 
qualification of bids. Subsequent to correspondence with the respective 
bidders, the decision of Tender Committee will be final. 

14.3 All responses to requests for clarifications shall be in writing and shall be 
presented to the Company through e-mail or in a sealed envelope on or 
before the given date requested by the Company. If the Technical 
clarifications sought by the Company do not reach the Company on or 
before due date, the Bid will be rejected. 

14.4 The comparison of all the Bids shall be carried out with reference to the 
scope of work as per the technical specification. Any deviation/omission 
shall be evaluated at highest quoted price of the deviation/omission quoted 
by any of the Bidder. In case a separate price (for omission) is not given by 
any other Bidder, a reasonable price of the same shall be taken & the same 
shall be binding to the Bidders. 

14.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par. 
The loading shall be carried out at an interest rate of 2% above PLR of SBI. 

14.6 A Bid to be substantially responsive shall be one which on evaluation 
confirms to all the terms, conditions and specifications of the Bid documents 
without any material deviation or reservation.  

14.7 For the above referred purpose, a ‘material deviation’ shall be one which: 
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(a) Which affects in any substantial way the scope, quality or performance 
of the contract, or 

(b) Which limits in any substantial way and in a manner inconsistent with 
the Bid documents, GIPCL’s right or the Bidder’s obligations, under the 
contract, or 

(c) Whose rectification would affect unfairly the competitive position of 
other Bidders presenting substantially responsive Bids. 
 

15.       RIGHT OF REJECTION OF TENDERS 
 

15.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding 
process and reject all Bids at any time prior to award of contract, without 
thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders regarding the same. 

15.2 Any Tender without EMD and Tender fee will be treated as non responsive 
and shall be rejected at the outset & no further correspondence shall be 
entertained regarding this. 

15.3 GIPCL reserves the right to debar any Bidder from participation in future 
Bids if such Bidder has quoted an abnormally low rate in the Bid 
document/price Bid. 

 
16. AWARD OF CONTRACT 
  

16.1 GIPCL will award the contract to that bidder whose quotation has been 
determined to be substantially responsive and evaluated as the lowest 
quotation in conformity with the requirements of the specifications and 
documents contained herein, provided further that the bidder is determined 
and evaluated to be qualified to perform the contract satisfactorily. 

16.2 The successful bidder shall be intimated of his selection through the Letter of 
Intent or Letter of Award/ Work Order which shall be sent to him through e-
mail, courier, fax or registered mail. 

 
 
17. CONTRACT PERIOD 
 

17.1 The contract will be for a period of 2 years from the date of actual 
commencement of operation of the contract as stated in the Work Order 
(‘Contract Period’). 

17.2 GIPCL reserves the right to extend the Contract Period up to 3 months on 
the same rates and terms and conditions without any price escalation and 
entering into any new contract.  

17.3 The said Contract Period can be extended if mutually agreed upon by both 
the parties up to one year and in such a case a revised work order shall be 
issued at the same rates and terms & condition or at negotiated rates 
acceptable by both parties i.e. the Company & the Contractor.  

 
18. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 
 

As a Contract Security, the successful Bidder, to whom the work is awarded, shall 
be required to furnish a Performance Bank Guarantee (PBG)/Contract security 
deposit in favor of Gujarat Industries Power Company Limited for guarantee 
amount at 10% of the “Annual Contract Price” from any Nationalized Bank 
including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank or 
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Kotak Mahindra bank, Yes Bank, Ratnakar Bank, IndusInd Bank, Karur Vysya 
Bank, DCB Bank, ING Vyasya Bank or The Kalupur Commercial Co-operative 
Bank Ltd, Rajkot Nagrik Sahakari Bank Ltd, The Ahmadabad Mercantile Co-
operative bank Ltd, The Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik 
Sahakari Bank Ltd in the format attached in  SECTION-F, and it shall guarantee 
the faithful performance of the 'Contract' in accordance with the terms and 
conditions specified in these documents and specifications. Contract security 
deposit shall be submitted strictly within twenty one days from the date of LoI or 
work order, whichever is earlier. The guarantee shall be valid up to retention 
period of three months from the contract completion date. The Guarantee amount 
shall be payable to the Company in Bidder's home currency without any condition 
whatsoever. 
 
The Performance Bank Guarantee (initial security deposit) will be returned to the 
Vendor/Contractor without any interest at the end of the ‘Retention Period' after 
completion of contract and on fulfilling contractual obligations throughout the 
retention period. However, any delay in submission of initial SD will result in 
equivalent late release of entire SD after guarantee period. 

 
19. ASSIGNMENT AND SUB-LETTING 

 
The Contractor shall not directly or indirectly assign or sub-let total/any part of the 
contract to any other party or agency. 

 
20. CONTRACTOR’S OBLIGATIONS 

 
   A: DEPLOYMENT & RESPONSIBILITY OF MANPOWER 

(i) The Contractor shall deploy suitably qualified and sufficient manpower for 
timely & satisfactorily execution of the works under the contract. 

(ii) The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled 
manpower separately to properly complete the job in given/scheduled time. 

(iii) The Contractor shall depute its own workmen/labor with proper identification 
to enter the plant premises after ensuring that the jobs are scheduled. 

(iv) At the time of deploying manpower, the Contractor shall strictly comply all the 
applicable labor laws/Acts norms including but not restricted to the age of the 
workers, women workers and shall also ensure that a police verification and 
security check for all the workmen/labor engaged at the GIPCL site is done 
and necessary documents regarding the same shall be submitted to the 
GIPCL’s authorized representative/officer-in-charge. Any default in complying 
with the same or any misrepresentation regarding compliance of the same 
shall compel GIPCL to initiate appropriate civil or criminal proceedings 
regarding the same.  

(v) The Contractor shall also comply with the safety requirements and provide his 
workmen/labor with safety equipment like helmets, masks, gum boots, a 
uniform and other necessary PPEs for properly undertaking the operations 
involved under this contract. Following are also to be issued:  
a) Safety shoes 

b) Goggles / face shield. 

c) Ear plug / Ear muff. 

d) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical 

hand gloves 
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(vi) Contractor shall nominate /authorize senior experienced person in writing as 
site in charge to co-ordinate with GIPCL engineer and who shall bear overall 
responsibility for performance of the contract. Such person shall remain 
always available at site or site office allotted to the contractor at SLPP site. 
Contractor has to submit the authority letter and documentary proof for the 
same.  

(vii) The Contractor shall appoint a supervisor who shall co-ordinate with GIPCL’s 
Engineer In - Charge for daily entrusted job. They have to maintain daily 
records dully signed for the works carried out and duly certified by Engineer-
In-Charge. The Contractor in co-ordination with the Engineer-In-Charge shall 
ensure the availability of adequate manpower to carry out the job satisfactorily 
on a daily basis. As per the instruction of Engineer-In-Charge they have to 
allot the work and execute the same in specified time limit. 

(viii) During execution of the works, one or more jobs may be required to be done 
simultaneously and the Contractor shall mobilize additional resources 
accordingly. 

(ix) During emergency or similar situations the Contractor shall be required to 
mobilize resources as per need within the period of 04 hours as directed by 
GIPCL. If the contractor fails to mobilize sufficient manpower to complete the 
job in time, GIPCL will execute the job through other agency at the risk and 
cost of the contractor with 15% supervision charges& the same will be 
recovered from the Contractor’s bill. 

(x) During working in high risk area like hot lines of steam/ water/ oil the workman 
must wear a suitable safety apron, safety belt, safety hand gloves and 
goggles. It is the contractor’s/contractor’s supervisor’s responsibility to ensure 
it without fail. 

(xi) During unit overhauling, the contractor has to enhance the site manpower as 
per the requirement to ensure the timely completion of work (During 
overhauling period quantum of work increases substantially). For this, 
enhanced work shall be completed by deploying additional manpower with 
separate supervisor. Payment will be made on item rate basis only. The work 
during the overhauling period is to be carried out round the clock. Contractor 
should mobilize sufficient number of manpower and execute the work in all 
shifts with independent manpower. Contractor should not continue the same 
manpower for more than 12 hours.   

 

 
B: TOOLS & TACKLES 
(i) All tools and tackles required to execute the contract are in the scope of 

the contractor. The contractor should ensure that tools and tackles are 
in healthy & working condition. All consumable items would be in the 
scope of the contractor. 
Note: If work is suffered due to want of sufficient manpower, tools 
& tackles, vehicles, equipments and/or required consumables 
then 25% of the total job cost will be levied as a penalty for each 
and every instance. 

(ii) For proper execution of the scope of work, the contractor is required to 
maintain sufficient quantity of tools & tackles with in good working 
condition at site as per day to day work load and emergency situations 
to complete the work in stipulated time. 
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(iii) In case of breakdown of equipment, the contractor should work round 
the clock for putting back the area in service immediately within 
minimum time. In case of any emergency arising during night hours the 
contractor should be in a position to mobilize the manpower 
immediately within minimum time.  

(iv) Arrangement for lighting at the work spot has to be made by the 
contractor. He has to arrange all lighting equipment such as power 
cable, hand lamps. The contractor has to take prior approval for taking 
electrical power supply. The contractor should keep hand lamps of 
24Volt for confined space and sufficient quantity of 240 Volt and 
halogen lamp for other area ensuring safety at work place  

(v) Pin sockets of IS standards should be used for all connections. For any 
accident take place & any damage to the equipment and/or injury to 
human due to carelessness in loose connection, contractors will be 
held responsible & liable for any recovery/actions 

 

21. Clarification of Bidding Documents 
 

If any Bidder requires  any further information or clarification in  the Bidding 
Documents, may notify the Company  before one week of last date of submission 
of online Bid, in writing or by E-mail at the GIPCL's mailing address 
cnpaghdar@gipcl.com as indicated in the 'Invitation to Bids'.  The GIPCL's 
response (including an explanation of the query) will be sent in writing or by E-mail 
to all prospective Bidders who have received the Bidding Documents. 

 
 
22. TIME SCHEDULE 
  

The basic considerations and the essence of the 'Contract' shall be the strict 
adherence to the time schedule for performing the specified 'Works'. 

 
 
23. UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND 

SPECIFICATION 
 
The Bidder is required to carefully examine the specifications and documents, all 
the conditions and matters work wise & cost wise. If any Bidder finds any 
discrepancies or omissions in the specifications and documents or is in doubt for 
any meaning of any part, he shall request in writing for an interpretation/ 
clarification to the GIPCL or during Pre-Bid meeting.  

  
All such interpretations and clarifications shall form a part of the Bid documents.  

 
24. PAYMENTS 
 

All the payments against the work order shall be in Indian currency and payable 
through cheque only. 
 

25. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID 
 

mailto:cnpaghdar@gipcl.com
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a. The schedule of rates shall be read in conjunction with Instructions to Bidders, 
General conditions of contract, Special conditions of contract and Technical 
specifications. 

b. The quantities given in the schedule of rates are estimated and will be made as 
per actual work carried out as per the rates of work order. 

c. No separate amount shall be payable for use of auxiliary equipment incidental to 
or in day to day operation in the course of fulfillment of contractual obligation of 
the supplier. 
 
Note: Interested bidders are requested to submit the online tender at least 
two days in advance from the due date set for on line submission of bid in 
order to avoid non participation of e-tender due to probable technical 
problem in e-tender system. 
 

26. QUANTITIES 
 

The quantities specified are estimated and for tendering purpose only. Payment 
will be made, based on actual work done as certified by Engineer-in-charge of 
GIPCL. 
 
Quantities of individual items may be revised during the course of contract period 
based on site requirement. Contractor shall not be entitled for any compensation 
on ground of such alteration in scope of work. GIPCL reserves the right to operate 
or increase/decrease quantities in each item or omit any item included in 
Schedule of Quantity at his discretion. Contractor shall have no claim, 
whatsoever, on grounds of loss of anticipated profit etc. on account of the same. 
 
After commencement of the work, GIPCL, for any reason may not require to be 
carried out the whole/part of the work as specified in the tender, the ENGINEER-
in-charge shall inform the fact for thereof to the CONTRACTOR and contractor 
shall have no claim for any payment or compensation whatsoever on account of 
any profit or advantage which he might have derived from the execution of the 
work in full but which he did not derive in consequence of the full amount of the 
work not having been carried out nor shall he have any claim for compensation by 
reason of any change having been made in the original specifications and 
instructions which shall involve any curtailment of the work as originally 
contemplated. 
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SECTION-B 
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING 

 
  

1. Tender   documents   are   available   only   in   electronic   format.     
Bidders   can download free of cost from the web site - 
https://www.gipcl.nprocure.com.  

2. All  Bids  (technical  and  price  Bid)  should be submitted  online 
through  the website  https://www.gipcl.nprocure.com/  only. No  physical  
submission  of   price and  technical  Bid  wil l   be  entertained  as  it  
should  be  furnished  online  only. Also no fax, e-mail,  letters wi l l  be 
entertained for the same.  

3. Following   should be   submitted ‘off - l ine’   in  sealed covers 
separately during dates & t ime set in NIT at our off ice at Vil lage: 
Nani Naroli, Taluka: Mangrol, Dist. : Surat - 394 110, Gujarat.  
[1] Tender Fee, [2] E.M.D. covers [3] Support ing Documents for 
Technical Bid.  

4. Bidders who wish to part icipate f irst t ime in online tenders wi l l have 
to register their f irm by applying for registrat ion through vendor 
registrat ion option available in the website -  

https://www.gipcl.nprocure.com/ at least before f ive working days f rom 
the due date set for online bid part icipation. GIPCL wil l not be held 
responsible in case of  late submission for vendor registrat ion. 
Bidders shall f i l l  the online vendor registrat ion form and submit it 
online.  

 
 
 

 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
  

https://www.gipcl.nprocure.com/
https://www.gipcl.nprocure.com/
http://etender.gipcl.com/
http://etender.gipcl.com/
http://etender.gipcl.com/
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SECTION-C 
GENERAL CONDITIONS OF CONTRACT 

 
1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 
 

As a Contract Security, the successful Bidder, to whom the work is awarded, shall 
be required to furnish a Performance Bank Guarantee (PBG)/Contract security 
deposit in favour of Gujarat Industries Power Company Limited for guarantee 
amount at Ten percent (10%) of the “Annual Contract Price” from any Nationalized 
Bank including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI 
Bank or Kotak Mahindra bank, Yes Bank, Ratnakar Bank, IndusInd Bank, Karur 
Vysya Bank, DCB Bank, ING Vyasya Bank or The Kalupur Commercial Co-
operative Bank Ltd, Rajkot Nagrik Sahakari Bank Ltd, The Ahmadabad Mercantile 
Co-operative bank Ltd, The Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik 
Sahakari Bank Ltd in the format attached in SECTION-F, and it shall guarantee 
the faithful performance of the 'Contract' in accordance with the terms and 
conditions specified in these documents and specifications. Contract security 
deposit shall be submitted strictly within twenty one days from the date of LoI or 
work order, whichever is earlier. The guarantee shall be valid up to retention 
period of three months from the contract completion date. The Guarantee amount 
shall be payable to the Company in Bidder's home currency without any condition 
whatsoever. 
 
The Performance Bank Guarantee (initial security deposit) will be returned to the 
Vendor/Contractor without any interest at the end of the ‘Retention Period' after 
completion of contract and on fulfilling contractual obligations throughout the 
retention period. However, any delay in submission of initial SD will result in 
equivalent late release of entire SD after guarantee period. 
 

2. RECOVERY CLAUSE 
 

(i) In case of any damage of equipment/machinery due to negligence of 
contractor or any other reasons attributed to contractor the decision of 
Engineer-in-charge regarding the amount of recovery shall be final and 
binding subject to a maximum of 10% of contract value. Recovery will be 
affected from the monthly bills and/or retention money/security deposit. 
 

(ii)  If the contractor fails to execute the work as per directions of Engineer (I/c) 
within the time frame given in work order and as per day to day instructions 
by Engineer-in-charge, GIPCL shall get the work done by third party at the 
risk & cost of the contractor with 15% additional overhead charges of 
GIPCL. 

 
3. ASSIGNMENT AND SUBLETTING OF THE CONTRACT 
 
 The contractor shall not assign or sub-let any part of the contract to any other 

party or agency without written permission from GIPCL. 
 
4. DEDUCTIONS FROM CONTRACT PRICE 
 
 All costs, charges or expenses that GIPCL may have paid, for which, under the 

contract the contractor is liable, shall be recovered by the GIPCL. The contractor 
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shall pay all such claims within 15 days of claim failing which the same shall be 
deducted from the bills of contractor. 

 
5. TERMINATION OF CONTRACT BY GIPCL  
 

Contractor shall be responsible to complete the jobs within agreed time schedule 
and in case contractor fail to complete the job, GIPCL shall recover from his bill, 
Security Deposit and / or whatsoever for expenses incurred to complete the job 
with additional 15% overhead charges. 
 

 In case if contractor’s services are not found satisfactory with respect to 
mobilization, time bound completion of work, workmanship & safety (OHSAS 
policy of GIPCL) then GIPCL has right to terminate the contract at any time by 
giving  him 15 days advance notice without assigning any reason and will make 
the alternate arrangement at the risk & cost of contractor.  

 
GIPCL may terminate the contract after due recoveries of pending jobs/damages 
after giving 15 days advance notice to the contractor if any of the following events 
occur – 

 
i. Contractor is adjudged as insolvent. 
ii. Contractor has abandoned the contract. 
iii. Contractor fails to proceed with the work with due diligence as per 

requirements of the contract. 
iv. Contractor has neglected or failed persistently to observe or perform any of 

the acts, matters or things, which as per the contract are to be observed 
and performed by the contractor. 

v. Contractor repetitively violating the safety norms for more than three 
incidents. 

vi. Any major contradiction of applicable labour laws. 
vii. Any major deviations from contractual terms and conditions including 

quality of job. 
 

6. FAILURE & TERMINATION 
 
 If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER 

requiring compliance, with such further drawings  and / or the GIPCL /ENGINEER 
instructions fails within seven days to comply with the same, the GIPCL 
/ENGINEER may employ and pay other agencies to execute any such work 
whatsoever as may be necessary to give effect thereto and all costs incurred in 
connection therewith shall be recoverable from the CONTRACTOR by the GIPCL 
on a certificate by the GIPCL/ENGINEER as a debt or may be deducted by him 
from any money due or to become due to the CONTRACTOR. 

 
 If the contractor fails to execute the work or fails to mobilize the resources and 

equipments as per directions of GIPCL / ENGINEER within the time frame given 
and/or violating the GIPCL’s safety rules & regulations, ENGINEER/ GIPCL shall 
get the work done by third party at the risk & cost of the CONTRACTOR with 
additional 15% overhead charges of GIPCL and all costs incurred in connection 
therewith shall be recoverable from the CONTRACTOR by the GIPCL 
/ENGINEER as a debt or may be deducted by him from any money due or to 
become due to the CONTRACTOR. 
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In case if contractor’s services are not found satisfactory with respect to 
mobilization, time bound material evacuation, workmanship & safety (OHSAS 
policy of GIPCL) then GIPCL has rights to terminate the contract at any time by 
giving you 15 days advance notice without assigning any reason and will make 
the alternate arrangement at cost and risk of the Contractor. 
 

7. SETTLEMENT OF DISPUTES 
 

a. Any disputes or difference of opinion between parties arising out of the 
contract to the extent possible shall be settled amicably between the parties. If 
amicable settlement cannot be reached all the disputed issues shall be 
resolved through arbitration before a Sole Arbitrator appointed by Managing 
Director, GIPCL according to the provisions of The Arbitration & Conciliation 
Act, 1996. The place of arbitration shall be at Surat/Vadodara or any other 
place within state of Gujarat as may be mutually agreed by the parties in 
consultation with the tribunal. 

b. In appointment of the Sole Arbitrator, if the dispute claim is up to a sum of Rs. 
25/- Lac, a person having a position equivalent to a Retired District Judge shall 
be appointed; for the claim higher than Rs. 25/- Lac and up to Rs. 100/- Lac, 
the same shall be referred to a Retired High Court Judge and for a claim 
exceeding Rs. 100/- Lac, the same shall be referred to a Retired Supreme 
Court Judge.  

c. Work under the contract shall be continued by the contractor during arbitration 
proceedings unless GIPCL shall order suspension thereof or any part thereof 
in writing or unless the matter in such work cannot possibly be continued 
unless the decision of the Arbitration proceedings is obtained. 

 
8. INTERPRETATION OF CLAUSE 
 
 In case of disputes as regards interpretation of any of the clauses or specification, 

the decision of Addl. General Manager (SLPP) - GIPCL will be final and binding 
on the contractor. 

 
9. EMPLOYEE’S COMPENSATION INSURANCE 
 
 Contractor shall take all risk Insurance Policy to cover all his workmen/employees, 

staff applicable under the Employee Compensation Act 1923 or any amendment 
thereof as also insurance cover for third party liability. The contractor shall keep 
the GIPCL indemnified from all liabilities arising out of his action in pursuance of 
this contract. The E. C. Policy should be obtained from Surat Jurisdiction and shall 
be assigned to GIPCL. EC policy should cover the specified contract period. 

  
Contractor shall also obtain additional off-duty coverage insurance policy for all his 
workers. 

 
10. STATUTORY REQUIREMENTS 

 
a.  COMPLIANCE OF LABOUR LAWS 

          

1. The contractor shall at his own cost comply with the provision of labor laws, rules, 
orders and notifications whether central or state or local as applicable to him or to 
this contract from time to time.  These Acts/Rules include without limitation of the 
followings. 
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2. Contractor shall be solely responsible and shall fully comply with all the provisions 
of all the labor laws applicable such as the Minimum Wages Act, 1948, Contract 
Labor (Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus 
Act 1965, Employees Provident Fund and Miscellaneous Provision Act 1952, 
Industrial Dispute Act 1947, Workmen Compensation Act 1923, Payment of 
Gratuity 1972, Interstate Migrant Workmen Act 1979, Equal Remuneration Act 
with Rules, Order and Notifications issued/made there under from time to time. 

3. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present of future 
applicable to the contractor from time to time for performing the contract job. 

 

3.1 The Contractor shall provide and be responsible for payment of Wages, 
Salaries, Bonus, Social charges, Insurance, Food, Accommodation, Transport, 
Medical and Canteen facilities and other statutory privileges and facilities to 
his personnel as per law/rules/regulations and orders of the Central 
Government, State Government, Local Authorities or other authorities as are 
in force from time to time.  All employees of the Contractor shall be employee 
of the Contractor.  

3.2  The contractor shall have a valid license obtained from Licensing Authority 
under the Contract Labor (Regulation & Abolition) Act-1970 at the time of 
execution of the contract covering all his employees working at SLPP site and 
furnish the same failing which GIPCL may terminate the contract at its sole 
discretion. 

3.3 The Contractor shall at the time of execution of the contract have a EPF Code 
Number obtained from the Authorities concerned under the Employees 
Provident & Miscellaneous Provisions Act, 1972 and remit contributions in 
respect of the employees employed by him at SLPP Site to the P.F office 
concerned every month failing which GIPCL will recover from the outstanding 
payment to the contractor from GIPCL.PF code of Gujarat region should be 
taken. 

3.4 The Contractor shall maintain all records/registers required to be maintained 
by him under various labor laws mentioned above and produce the same 
before the Statutory Authorities whenever required.     

3.5 The Contractor shall also submit periodical reports / returns to the various 
statutory authorities such as the Contract Labour (Regulation & Abolition) Act-
1970, Employees Provident Fund Act etc.  Under intimation to HR & Admn. 
Dept. 

3.6 The Contractor shall not pay less than the Minimum Wages notified by the 
Government from time to time to his employees of corresponding categories. 

3.7 The Contractor shall be responsible for payment of overtime wages to his 
workmen, if any, in case they are required to work beyond  the prescribed 
hours under law as per applicable rates. 

3.8 The contractor shall take Employee Compensation Insurance Policy for all his 
employees working at SLPP.  The contractor shall indemnify the company 
against any liability due to any work injury or accident to any of its employees. 

3.9 The Contractor shall in the event any of his workmen / employee sustains any 
injury or disablement due to an accident arising out of and in the course of his 
employment, provide necessary medical treatment and pay compensation as 
applicable, required under the Employees Compensation Act, 1923. 
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3.10 If any of the persons engaged by the Contractor misbehave with any of the 
officials or the Company or commit any misconduct with regard to the property 
of the Company or suffer from any serious communicable disease, the 
Contractor shall replace them immediately. 

3.11 The Contractor shall not engage / employ persons below the age of 18 years.  
Employment of women shall be strictly according to applicable laws. 

3.12 GIPCL will have right to deduct and disburse the claims of the individual / 
parties being a principal employer on any account whatsoever in relation to 
their employment with the contractor.  The Security deposit will be released to 
the contractor at the end of the contractual tenure subject to an undertaking by 
the contractor that in the event any of his workmen or the heirs of workmen 
puts up a claim for recovery of money due to him from the contractor before 
the appropriate authority under the I.D.Act 1947 or under any other labor laws 
or for compensation under the Employees Compensation Act, 1923 and the 
appropriate authority has given a direction for making payment the contractor 
will meet the same or indemnify GIPCL if in the event GIPCL pays it as 
Principal Employer. 

3.13 The contractor shall make payment of wages to his employees on fixed date 
within the period specified under the applicable Law, in presence of 
representative of the company.  He will submit a true copy of wage sheet, 
attendance register and P.F. remitted challans on monthly basis to HR&A 
dept. for verification and record. 

3.14 The Contractor shall provide Safety items / kits to his employees such as 
safety shoes, goggles, ear plugs, hand gloves, safety belts etc., if any, 
required under the law. 

3.15 The contractor shall conduct pre-induction and periodic medical checkup of his 
workmen as per applicable laws. 

4. The contractor shall be solely responsible for any accident caused to his workers 
and should adhere to all rules / regulations as per labor laws of Government and 
other statutory laws as applicable. 

5. The contractor should register himself under the Contract Labor Act, Employee 
Compensation Act and PF Act (Code no. to be mentioned) and submit the copy of 
registration certificate and should possess the same from the date of 
commencement of work, failing which the contract is liable to be cancelled. The 
E.C. Policy copy should be submitted to the GIPCL before commencement of the 
work and Labor License should be obtained within one week from the date of 
issue of form-V. Contractor should apply for Form-V immediately after receipt of 
LOI. A copy of Labour License shall be submitted to GIPCL, HR & A Department.  

6. Contractor shall have to insure his workmen /supervisors etc. under Group 
Insurance scheme. 

7. The Contractor shall be responsible for compliance of all statutory rules, 
regulation, act enforced from time framed by the government such as Factory Act, 
Employee Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, 
Provident Fund Act, All Labor Laws Act in respect of employees engaged  by  him 
for  the  work  and   shall have to maintain necessary records. In case any amount 
becomes due to be payable by him to his employees or to the Government under 
the above rules, regulation, Acts, GIPCL reserves the right to recover the same 
from the running bill of the contract.  

8. Documentary evidence of deposit of PF paid shall have to be produced by the 
contractor along with the next bill. 
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9. Records as per the provisions of various statutory Acts will have to be maintained 
by the contractor and submitted as and when required. 

10. All employees of contractor should maintain due discipline and respect local 
sentiments. GIPCL reserves the right to direct the contractor to remove any such 
person who does not comply with it. 
The list is indicative in nature and not an exhaustive one. Any 
amendment/alteration/Notifications or addition to the existing Law or a new statute 
shall automatically and immediately become applicable. 

 
b. LEGAL ASPECTS 

   
1. Contractor shall maintain all register required under the Labour Laws and make 

the payment as per the Minimum Wages Act to the workers employed by him. 
2. Contractor shall obtain requisite license to carry out this contract under the 

provisions of Contract Labour Act, 1970 and maintain necessary records and 
registers under the said Act. 

3. Contractor shall submit a copy of each of the registration certificates with respect 
to Employees Provident Fund and Employee Compensation Act within one week 
time, from the date of award of this contract. 

4. Contractor’s employees, agent or sub-agent shall not smoke or light anything 
within the premises of the GIPCL and carry match box / lighter or any other 
explosive and /or inflammable material inside the plant.  

5. Contractor shall abide by all the statutory rules and regulations like P.F, Labour 
Laws etc. 

6. Contractor shall issue an appointment order to each casual labourer stating 
therein the nature of job to be performed by him and fix time for which the 
concerned labourers are likely to be deployed. Contractor shall also issue a 
temporary identity card specifying the period for which the labourer has been 
deployed. 

7. Contractor is fully liable for the persons engaged by him for above work; however, 
GIPCL reserves the right to deduct any amount legally justified towards any 
liability not fulfilled. 

8. Contractor shall indemnify GIPCL from any liabilities arising out of the 
employment of the manpower. 

9. If the contractor fails to complete the allocated job within specified time frame, 
GIPCL shall get the work done by third party at the risk and cost of contractor. 

  
11. PAYMENT OF WAGES 
 

Contractor shall be responsible for compliance of all statutory rules, regulation, act 
enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident 
Fund Act, Payment of Bonus Act, Labor Law Act, maternity benefit act in respect 
of employees engaged by him for the work and shall have to maintain necessary 
records. In case any amount becomes due to be payable by him to his employees 
or to the Government under the above rules, regulation, Acts. 

 
12.      ACCIDENT TO WORKMEN 
  

Contractor shall be fully responsible for injury or death of any of your or third party 
workmen due  to any act omission / indiscretion  on your part while undertaking 
the work and contractor shall fully abide by the statutory requirements of the 
employee's compensation act. GIPCL shall not be liable for any compensation 
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due to accident, death or injury to any of contractor’s workmen or any third party 
due to negligence, act or omission on your part. 

 
13. LIGHTING 

 
General area lighting will be provided by GIPCL. 
 

14. NIGHT/SUNDAY/HOLIDAY SHIFT 
 
The contractor shall depute qualified and adequate resources in night 
shift/Sunday/holidays for any emergency job, which may come up at 
night/Sunday/holiday. 
 

15. SAFETY ASPECT 
 
 Contractor shall observe all the safety and security rules and regulation of the 

GIPCL which are at present in force and which may come into force during the 
pendency of the contract. Any violation of any rules and regulations will entail 
immediate termination of the contract. 

  
 When contractor moves his lifting tools and tackles to the plant area, required test 

certificates as per the Factory Act 1948 and the state factories rules has to be 
submitted to safety Deptt. Safety Deptt. will check the certificates and if found 
okay, then only materials will be allowed to enter inside the plant. Material inward 
gate pass will be made only after certification from Safety Deptt. Security Deptt. 
will inform to Safety Deptt., as & when such tools and tackles brought at the gate 
for making entry in the maintenance site. 

 
The contractor has to submit the list of required safety gears along with safety 
equipments available with him to safety Deptt. Safety Deptt will check for quantity 
and quality of the safety gears and then allowed permission of work. Poor quality 
material will not be allowed to take inside the Plant. If quantity of required safety 
equipments is not satisfactory, contractor will not be allowed to carry out the work 
using such safety gears inside the Plant for the work. 

    
16. GENERAL SAFETY CLAUSES 

       

1. The Contractor shall observe and comply, with regard to his workmen working at 
the SLPP site, the safety norms as per the safety operating standards.  

2. The Contractor shall ensure that his workmen are informed and trained regarding 
the safety standards to be adopted while operating within the SLPP Plant & Mines 
premises and the Contractor shall brief them regarding the same and use of the 
Personal Protective Equipment (‘PPE’).  

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his 
workmen immediately on execution of the work and the contractor shall ensure 
that his workmen wears the protective equipments at all times during the work 
operation. Brand name for safety shoe & safety helmet shall be suggested by 
safety representative of SLPP site.  

4. Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum 
boots, full body safety uniform and belts, safety net etc. shall be issued and used 
as per the job requirements. Safety helmet shall be of YELLOW COLOUR ONLY. 
Contractor will procure safety shoes & safety helmet from a reputed company with 
at least 12 months’ guarantee and shall produce the guarantee certificate and IS 
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standard certificate to the safety department. Contractor should purchase safety 
shoes of reputed brands. Safety shoes will be issued every year. IS certificate and 
guarantee certificate must be obtained from the vendor and submitted to the 
Safety department. Safety shoes should be heat, water, oil and chemical resistant, 
having an anti-slippery sole of 15298- 2002 make.  

5. It is the duty of contractor to ensure that his workmen are wearing required PPEs 
as per work requirement. Contractor should ensure that their workers are wearing 
Safety helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when 
they are at work throughout the contract period. The contractor has to maintain 
the PPE issue register with signature of workmen.  

6. Contractor will reissue these PPEs in case of damage or misplacement of the 
same. Replacement shall be made immediately.  

7. The contractor shall be responsible for providing first aid or emergency medical 
help and treatment to his workmen in the event of any accident or injury.  

8. If it is observed that contractor is not issuing required PPEs timely and that of 
required quality, GIPCL will issue the required PPEs to contract workers and back 
charge the same with 25% overhead charges of GIPCL.  

9.  All lifting tools and tackles shall be duly certified by competent person in conformity 
with the statutory requirements and certificate in form no. 10 as per rule 60 of 
Gujarat Factories Rules, 1963 and section 29 of the Factories Act, 1948 shall be 
submitted every year before using such tools and tackles. In case of purchase of 
new lifting tools and tackles, form no. 10 as per the said rules shall be submitted 
before they are taken into use. All lifting tools and tackles shall be of reputed 
make having International manufacturing standard and shall be maintained in 
proper and workable condition.  

10.  The Contractor shall nominate one Safety Officer with required qualification for 
supervising the daily job/ shutdown jobs for observing and maintaining the safety 
aspects at site. He is solely responsible for any safety measures during 
maintenance work. He has to ensure that all the workmen working at site are 
equipped with essential PPE’s and proper safety arrangement is made at the 
SLPP site.  

11. After mobilization of any tools & tackles to site, which includes chain pulley blocks, 
D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered 
for inspection with all above statutory test certificate before using at site for any 
work. They should use all tools and tackles only after certification by GIPCL 
representative/safety officer.  

12. When working at height, working on ceiling or roof covered with fragile materials, 
full body harness safety belt, ladders and crawling boards shall be used to prevent 
accident. Further, during working on height, contractor should arrange proper 
scaffolding of still pipes, safety net, full body safety belt, fall arrestor system etc. 
Advice and instructions of engineer in charge/ safety in charge shall be strictly 
complied with in this regard. All necessary safety precautions shall be taken by 
the contractor to prevent accident and personnel injuries while working on height.  

13. Flash back arrestors made of reputed manufacturer shall be provided on cutting 
torch, on DA cylinders and on O2 cylinder. Cylinder caps also required for 
handling the cylinders at the work at height area. Gas cylinders shall be 
transferred through gas cylinder trolley only with cylinder cap and stored up right 
(vertical) position only. All gas cylinders shall be hydro tested / certified as per gas 
cylinder rules 2004. Gas cylinders shall be stored, handled as per gas cylinder 
rules 2004.  

14. All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be 
tested as per Government approved RTO guidelines. All Vehicles must be parked 
in Parking space designated by GIPCL. If any vehicle is found inside the plant 
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premises other than the parking area such vehicles shall be handed over to 
Security dept. and their entry shall be cancelled for movement inside the plant 
premises with immediate effect.  

15. All electrical equipment shall be in good condition and free from any defect. 
Electrical tools & equipments i.e. welding machine, grinding and drill machine etc. 
may be checked by the electrical engineer of the contractors regularly, every six 
month at least and report to be submitted to concerned HOD and safety depts.  

16. During hot work, contractor will use fire curtains like asbestos sheets or fire 
blankets to prevent falling and spreading of sparks and hot material on and 
around the work area. Contractor will procure and use such items. ELCB / RCCB 
shall be provided with rating of 9-30 milli ampere on welding machine and all 
portable power tools.  

17.  The contractor shall fill – up Incident notification form (S-I), Incident Investigation 
form (S-II) and near miss report within time limit as specified in forms, if any 
accident, Incident, near miss occurred while working at SLPP site.  

18. Major AMC / ARC contractor (Where the man power strength is more than 50 and 
above) should appoint / nominate one qualified safety officer and he shall be 
responsible for addressing all the safety related aspects of execution of contract 
jobs and he will in close co ordination with safety officer of SLPP and attend all 
safety related meeting such as safety committee, on job safety training etc. Where 
the contractual man power is less than 50, the site incharge of the contractor will 
act as a safety officer and he will perform all the duties of safety officer as 
mentioned above.  

19. No loose connection / joints allowed in electrical cables during performance of any 
kind of job.  

20. Safety shoes to be issued to female employees also.   
21. All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is 

required as per RTO guidelines.   
22. The Contractor’s nominated safety officer shall be imparted regular on-job safety 

training like tool-box talk etc. and submit a record of such training in safety dept, 
respective dept and HR&A dept. 

23. The Contractor shall comply all the new requirements related with safety as 
informed by the HOD / Safety department from time to time.  

24.  Penalty to be imposed for Violation of safety norms is proposed as follows:-   
      The Contractor & Contract workmen shall strictly adhere to Safety standards / 

Guidelines as per practices. The list provided below is an indicative list to explain 
the principles behind safety practice. If the contract workmen fail to comply with 
safety standards as per category A, B & C below, penalty shall be levied on the 
contractor as per the table mentioned below: 
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Category  

 

    
Classification  

 

 
Examples / Cases  

 

 
Penalty  

 

     A PPEs 
Related  
 

Working without 
helmet, shoes, safety 
belt, gloves etc.  

 

Rs. 100 /- per 
instant.  

 
 

    B  
WI Related  

 

 

Failure to adhere to HSE 
guidelines/plans, careless 
attitude in material 
handling,  
Machine being used with 
damaged machine guard, 
unsafe electrical work - 
workout plug top/improper 
electrical joints/cables lying 
on ground, electrical 
equipment working without 
proper earthing, machine 
being used without 
machine guard, Welding 
machine without ELCB / 
RCCB of proper rating, 
Gas cylinder without test 
certificate, Cylinder cap, 
NRV / Flash back arrester, 
Cylinder trolley etc. 

 

 Rs. 500 /- per 
instant.  
 
 

 After three 
incidence, 
Per incidence 
Rs. 2500/-  
 
 

 Continuous 
unsafe acts 
will disqualify 
the contractor 
from further 
participation 
in tender of 
GIPCL-SLPP.  

  

Unsafe working practices 
at height more than 3 
meters 

Working without permit or 
non-compliance with 
permit conditions like hot 
work, height work etc. as 
applicable, lifting tools and 
tackles being used without 
third party inspection 
certificates in form no. 9/10 
as per Factory Act – 1948 
etc.. 

C  
Unsafe 
Practices  

 

Breach of safe practices by 
a particular person 
repeatedly for three times. 

 
Suspend the entry 
gate pass for one 
week.  

 
 

 After two 
suspensions his 
gate pass will be 
cancelled. 

 

 
Penalty so levied against the contractors and company employees will be used during the 
observation of National Safety Day. 
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TThhee  ccoonnttrraaccttoorr,,  wwoorrkkmmeenn  ffoolllloowwiinngg  ggoooodd  ssaaffeettyy  pprraaccttiicceess  iinn  tthheeiirr  wwoorrkk  aarreeaa  

ccoonnttiinnuuoouussllyy  wwiillll  bbee  rreewwaarrddeedd  //  hhoonnoorreedd  oonn  NNaattiioonnaall  ssaaffeettyy  ddaayy..  
  
17. REJECTION OF WORK: 

 
If, as a result of inspection, examination or testing, the GIPCL’s 
Representative/Engineer decides that any materials, work or workmanship is 
defective or otherwise not in accordance with the Contract, the GIPCL/Engineer/ 
GIPCL’s Representative may reject such plant, materials, work or workmanship 
and shall notify the CONTRACTOR promptly, stating his reasons. The 
CONTRACTOR shall then promptly make good the defect and ensure that the 
rejected item complies with the Contract. If Contractor failed to rectify the rejected 
work or workmanship, GIPCL/Engineer reserves the right to deduct or withhold 
amount against rejected work or Workmanship. CONTRACTOR shall not entitle 
for any claim or release of hold payment until rectify the defect up to satisfactory 
of GIPCL. If Contractor failed to rectify any such defective work or workmanship, 
GIPCL reserve the right to rectify at risk and cost of the CONTRACTOR and 
deducted by the GIPCL from any amount due, or to become due, to the 
CONTRACTOR’s dues. 

  
If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or 
workmanship to be retested, the tests shall be repeated under the same terms 
and conditions. If such rejection  and retesting cause the GIPCL additional costs 
for the traveling and lodging costs of GIPCL/Engineer’s personal for attending the 
retest, such costs shall be recoverable from the CONTRACTOR by the GIPCL 
and may be deducted by the GIPCL from any amount due, or to become due, to 
the CONTRACTOR. 

 
18. GENERAL TERMS AND CONDITIONS: 
 

a. All tools & tackles, labours, equipments, vehicles, tractors, etc… to execute the 
contract are in the scope of the contractor. The contractor should ensure that tools 
& equipments are in healthy condition. 

b. The decision of the Engineer-in-charge shall be final and binding on the contractor 
for defining the terms and condition included in this contract. 

c. If the work is not found satisfactory, Engineer-in-charge reserves the right to take 
suitable action. 

d. Contractor shall nominate / authorize senior experienced person in writing as site 
in charge to co-ordinate with GIPCL engineer and shall bear overall responsibility 

of contract including joint measurement, billing etc. Such person shall remain 
always available at site or site office allotted to the contractor at SLPP site. 
Contractor has to submit the authority letter and documentary proof for the 
same.  Such person shall function from site office of contractor at SLPP.  

e. Contractor shall also nominate one safety supervisor at site and shall submit 
nomination of safety supervisor in writing before commencement of contract. 
Safety supervisor shall arrange small safety talk on every day morning or 
whenever required with all workers working under this contract. He shall 
coordinate with concern department’s Engineer-in-charge on daily basis and 
report daily observations, tool-box talk records etc. The work shall not be allowed 
without deploying safety supervisor and a penalty equal to Rs. 1,000/- per day 
absent of safety supervisor shall be levied from Contractor. 
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f. Contractor shall strictly follow the existing work permit system of the GIPCL and 
any future revisions.  

g. The contractor has to take EC insurance policy for their workmen. The contractor 
has to submit labor license and PF account number to the Engineer-in-charge 
before start the work. 

h. The contractor has to do the job timely. GIPCL shall not compromise in delay. In 
case of delay of work without any valid reason, the GIPCL reserves the rights to 
carry out the work by deploying other agencies at the risk & cost of contractor with 
additional 15% overhead charges. 

i. Contractor shall mobilize the resources as per need within the period of four 
hours. If the contractor fails to mobilize sufficient resources to complete the job in 
time, GIPCL will execute the job through other agency at the risk and cost of the 
contractor with additional 15% overhead charges. 

j. Contractor should mobilize all resources for efficient & smooth execution of 
contract within seven days from the date of issue of Letter of Intent/Work Order. 

k. The prices / item rates quoted shall remain firm till completion of the contract and 
any agreed extensions thereafter and shall not be subject to any escalation(only 
5% escalation in the item rate will be considered for second year), idle charges for 
labor, machinery, overhead expenses etc… due to any reason whatsoever. No 
price escalation / idle charges shall be entertained due to delay in work on 
unavailability of work front, non-issue of work permit, holding of work permit for 
any reason, unavailability of contractor’s supervisor, unavailability of contractor’s 
safety supervisor, violation of safety rules, unsafe act by any of contractor’s 
worker, negligence & ignorance of safety & quality instructions of GIPCL 
Engineer-in-charge or any other reason whatsoever. 

l. Contractor must fulfill all the safety regulations and to take safety measures to 
avoid hazards. Contractor shall arrange all standard adequate healthy safety 
PPEs like but not limited to approved quality safety shoes & safety helmets, 
standard dust masks, safety goggles, etc… as required and shall use exclusively 
under this contract for all the time during working at specified locations failing 
which, the Engineer-in-charge may hold the work and will take necessary action 
including penalty as decided. If the contractor repeatedly violates safety 
rules/regulations (more than three successive incidents), Engineer-in-charge may 
take necessary action against the contractor, including appropriate financial 
penalty (Maximum of Rs. 1,000/- per incident per man-day and as per clause 
no.12) and/or termination of contract. 

m. One or more jobs may be required to be done simultaneously and contractor shall 
mobilize additional resources accordingly. 

n. Timely completion of all jobs and works shall be the essence of this Contract. 
Contractor should closely monitor each activities and complete the jobs as per the 
time given by and under the supervision of the Engineer-In-charge and shall 
ensure that sufficient manpower is deployed for the same. 

o. The contractor has to complete the works as per the planning schedule and their 
respective supervisor has to interact with Engineer In Charge for PTW (Permit to 
work), work instruction, Return of permit. 

p. The contractor has to submit daily reports showing work carried out with details of 
available manpower, tractors etc. 

q. Any job other than the listed jobs in work order shall be executed by the contractor 
on instruction from GIPCL and payment shall be made to the contractor on 
respective item rate only. 
 

r. The Government of India has enacted the Micro, Small and Medium Enterprises 
Development Act, 2006 (the “Act”) and the Act has come into force from October 
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2, 2006. The Bidder shall confirm whether your organization is registered under 
the Micro, Small and Medium Enterprises Development Act, 2006. If your 
organization is registered under the Act, please specify the category i.e., Micro 
Enterprise, Small Enterprise or Medium Enterprise under which it is registered and 
kindly attach a copy of your registration certificate.   

s. The Bidder shall provide details of registration along with copy of the registration 
certificate issued by the District Industries Centre/Department of Industries, etc of 
the respective State Government. It is to be noted that large scale industries and 
trading firms have been excluded from the purview of the Act. 

t. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS) 
certified company, and GIPCL gives extreme importance to maintain these global 
standards.  Contractor shall be required to observe these standards while working 
with GIPCL. Contractor should ensure that his workmen/labour work in 
accordance with them. 

 
19. CONTRACTOR’S SUPERVISION 
 

The contractor shall, during the whole time the work is in progress, employ a 
qualified experienced site-in-charge of the works with adequate experience in 
handing of jobs of this nature and with the prior approval of the GIPCL / 
ENGINEER. Such in-charge shall be constantly in attendance at the site during 
working hours. During CONTRACTOR’S supervisory engineer absence during 
working hours, if unavoidable, and also beyond working hours, when it may be 
necessary to give directions, orders may be given by the ENGINEER / GIPCL and 
shall be received and obeyed by the CONTRACTOR’S superintendent or 
Foreman who may have charge of the particular part of the work in reference to 
which orders are given. If requested to do so, the ENGINEER /GIPCL shall 
confirm such orders in writing. Any directions, instructions or notices given by the 
ENGINEER / GIPCL to him, shall be deemed to have been given to the 
CONTRACTOR. The representative of the CONTRACTOR shall have all 
necessary powers to receive materials from the GIPCL, issue valid receipts for the 
same, engage labour or purchase materials and proceed with the work as 
required for speedy execution. 
 
None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour 
should be withdrawn from the work without due notice being given to the GIPCL / 
ENGINEER; further no such withdrawals shall be made if in the opinion of the 
GIPCL / ENGINEER such  withdrawals will jeopardize the required pace of 
progress / successful completion of  the work. 
 
The CONTRACTOR shall employ in or about execution of the work only such 
persons as area careful, skilled and experienced in their respective trades, and 
the GIPCL shall be at liberty to object to and require the CONTRACTOR to 
remove any person employed by the CONTRACTOR in or about execution of 
works who in the opinion of the ENGINEER misconducts himself or is incompetent 
or negligent in the proper performance of his duties and all such persons shall not 
again be employed upon the works without the prior permission of the GIPCL. 
 
Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire 
or employ any employee of the other party except by mutual consent. 

 
 



E-Tender for “Biennial Rate Contract for Control and Instrumentation Systems at Surat Lignite Power Plant - 
4X125 MW, Phase 1 & 2 for the year 2017-19”. Bid No.: SLPP/BMC/C&I/17-19. 

 

 

 

 

 

 Page 33 of 71 

 

20. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND 
CLEAN-UP. 

 
All loose materials, wastage, packing materials, cut pieces or other matter of an 
offensive nature shall not be deposited on the surface, but shall at once be carted 
away by the CONTRACTOR to some pit or place provided by him away from the 
site of work and approved by local authorities. 

 
As a part of the work included in this contract, the CONTRACTOR shall 
completely remove and satisfactorily dispose of all temporary works to the extent 
directed. He shall tear down and dispose of all temporary works, shall remove or 
grade, to the extent directed, all plant and equipment, shall satisfactorily dispose 
off all rubbish resulting from the operations under this contract and shall do all 
work necessary to restore the territory embraced within the site of his operations 
to at least as good order and conditions as at the beginning of the work under this 
contract. 

 
 
21. FACILITIES TO BE PROVIDED BY GIPCL 
 

A. The Company shall provide the following facilities to the Contractor at the 
site:  

a. Electricity & water at nearest available one point. Further distribution to be 
done by contractor at their cost.  

b. Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL’s township 
at discretion of GIPCL if available.  

c. Workshop facility as available at site only.  However contractor may visit the 
workshop to ensure the existing facility. For the facilities other than available, 
contractor has to carry out the job outside at their own cost.  

d. Site office shall be provided at site. 
e. First aid facilities as available on chargeable basis.  

 

 B.  Items/services to be provided by GIPCL free of cost. 
 

a. Spares 
b. Lubricants 
c. Consumables like rustolene, cotton waste, Chindi waste, plastic 

sheets, insulation tapes, Teflon tapes, lugs, ferrules, and fittings. 
 
The contractor shall shift the items from GIPCL stores/warehouse at his 
own cost. Contractor shall give reconciliation of the materials drawn 

Apart from the above, no other facilities shall be provided by the GIPCL. 
The contractor shall provide necessary facilities, including accommodation 
for their labour at his own cost. 

   
C.   GIPCL shall also conduct an orientation program appraising the workmen 

regarding the safety norms and measures to be observed during work 
operations at the plant site.  

 
 

22. VARIATION IN MINIMUM WAGE RATE 
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In case of any statutory variation in Minimum Wage Rates (MWR), the 

escalation on quoted rates shall be applicable subject to following 

consideration :- 

 Prevailing Minimum Wage Rates (MWR) shall be considered as 

applicable on last date of bid submission (based on latest 

Government Notification) and all statutory payment like PF, Bonus 

and Leave, on prevailing rate notified by the Government of Gujarat 

as per Minimum Wages Act, 1948. 

 The labour component considered in SoR :-  81% of quoted Rates 

for Main plant, 84% of quoted rates for LHS, 80% of Quoted rates for 

AHS. 

 No reimbursement shall be made up to 05% variation in prevailing 

minimum wage rate for first year of contract period. 

 No reimbursement shall be made up to 10% variation in prevailing 

minimum wage rate for second year of contract period. 

 Any statutory variation in Prevailing wage rate beyond specified % 

variation in Minimum wage rate (i.e. to 05% variation in first year & 

10% variation in second year), escalation on specified labour 

component of quoted rate of SoR shall be applicable for differential 

% increased in minimum wage rate during applicable balance 

contract period. Example : In case of more than 5% increase in 

MWR in first year, Escalation(%) = (%Increase in MWR - 5%) x labor 

component as specified above. 

 
23. WORK MEASUREMENT/CERTIFICATION 

a. The work to be performed being a specialized nature, the contractor should be 
fully conversant with modern practices and should be able to carry out works 
independently of large thermal power plant. The contractor shall therefore be 
required to engage qualified/ experienced personnel to undertake the work as 
per specifications and requirement. 

b. Contractor should maintain one computer with printer for keeping daily records 
and maintain the data. 

c. The Contractor shall be required to furnish satisfactory job completion report to 
GIPCL. The submission of report should be on daily basis, the monthly bill 
payment shall be released based on the certified reports of the works. 

d. Inspection of work will be done by Engineer in Charge or his authorised 
representative. If the work is not found satisfactory engineer in charge 
reserves the right to take suitable action and shall be binding to the contractor. 
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24. PUBLIC HOLIDAYS 
The Contractor shall be responsible for giving benefit to all his employees, 
employed in whatsoever capacity, 09 Public/Paid holidays and the same shall be 
notified in advance and due communication thereof shall be made to the 
Management. 
 

25. BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE 
PREMISES OR BEYOND THE COURSE OF EMPLOYMENT 
The Contractor shall provide an insurance coverage (Medical + Death Benefit) for 
sum of Rs. 01/-Lakh to all his workmen/labour deployed at GIPCL-SLPP site for 
the accident taking place anywhere outside the Company premises or at any 
place when the workman is not in course of his employment. 
 

26.  FORCE MAJEURE 
 

The performance of the obligations herein contemplated may be suspended 
without incurring the penalty in the event of the subsistence of Force Majeure 
conditions. 
 

If a Force Majeure situation arises, the affected Party shall promptly notify the 
other Party in writing of such conditions and the performance shall be suspended 
as per mutual agreement. 
 

For the purposes of this clause, ‘Force Majeure’ means an event beyond the 
control of the Party and not foreseeable by the Party and shall include events of 
floods, explosions, riots, wars, hurricane, epidemics, any other Act of God, 
quarantine restrictions, terrorism, government actions and provided always that 
such acts result in the impossibility of the further performance of the contract. 

27.  INDEMNITY 
The Contractor shall indemnify and keep harmless GIPCL from and against all 
actions, proceedings, claims, demands, losses, costs, damages and expenses 
whatsoever which may be brought against or suffered by GIPCL which it may 
sustain, pay or incur as a result of or in connection with the performance/ 
purported performance/ non-performance of the contract by the Contractor. 

 

In case, in any litigation pertaining to labour employed through contractor if any 
direction or order is issued by court at any point of time the contractor shall 
comply with and implement such direction or order whether passed at the time of 
award of contract or during the pendency of contract. Further, the Contractor shall 
indemnify the GIPCL against all consequences arising and affecting GIPCL owing 
to the compliance of the orders by the Contractor. 

 

28. GOVERNING LAW AND JURISDICTION 
This tender document and contract shall be governed by the laws of India and the 
Courts at Surat shall have jurisdiction regarding the same. 
 

29. Where any portion of the General Condition of Contract is repugnant to or at 
variance with any provisions of the Special Condition of Contract, then unless a 
different intention appears, the provision of the Special Conditions of Contract 
shall prevail to the extent of such repugnancy of variance. 
 

************************** 
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SECTION-D 
SPECIAL CONDITIONS OF CONTRACT 

 

1. DETAIL SCOPE OF WORK 
 

A. Main Plant C&I System. 
 

(i) BRIEF DESCRIPTION OF MAIN PLANT C & I SYSTEM: 
 
SLPP is having latest TELEPERM ME DCS system supplied by Siemens 
(I) Limited and PRO-CONTROL P13/42 & Max DNA DCS system supplied 
by BHEL(EDN), Bangalore to control the process parameters.  The plant is 
having separate Lignite Handling system, Ash Handling system, Limestone 
milling system, Water Treatment plant operated through Programmable 
Logic Controllers of Siemens, Allen-Bradley, GE Fanuc etc. The field 
instruments contains Electronics Pressure, Flow, Level, DP transmitters, 
switches, Pneumatic valves, dampers, ON-OFF valves, limit switches, 
position transmitters, solenoid valves, electric actuators, Electronic Weigh 
belt feeders, Flue gas Analysers, Steam and water analysis system, Burner 
management system instruments, local pressure, temperature level, DP 
gauges, panel instruments such as recorders, indicators, scanners, control 
tiles, annunciation windows, electrical meters, switches, etc. The list of 
Major Field instruments, the required frequency per year for cleaning and 
preventive maintenance is enclosed herewith as MAIN PLANT 
ANNEXURE-A1, A2 & A3. 

 

(ii) DETAILED SCOPE OF WORK FOR MAIN PLANT C&I SYSTEM: 
 

The contractor shall deploy adequate number of qualified and skilled 
persons at all locations for effective and efficient execution of the 
contractual obligation and to fulfill the terms and conditions of the contract. 
The contractor shall be responsible for overall supervisions and control of 
the work assignment and the manpower deployed for the purpose. 
PREVENTIVE MAINTENANCE JOB ALSO INCLUDES REPLACEMENT 
OF FAULTY INSTRUMENTS BY NEW INSTRUMENTS AT FIELD 
LOCATION. 

a) Removal of Electronic Pressure, Flow, Level, DP, Temperature, Speed, 
Transmitters from the field taking it to laboratory, Calibration and re-
installation of the same. Routine maintenance of the electronic 
transmitter’s e. g. cleaning, connection tightness, attending leakage of 
the impulse piping/tubing etc.  

b) Removal of Pressure, Level, Flow, Temperature, DP, Speed, and 
Vibration switches from the field taking it to laboratory, Calibration and 
re-installation of the same. Routine maintenance of the electronic 
transmitter’s e. g. cleaning, connection tightness, attending leakage of 
the impulse piping/tubing etc.                             

c) Calibration and routine maintenance of Control valves, dampers, Inlet 
Guide Vanes (IGVs), Scoop tube controllers, on-off valves including 
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setting of position transmitters, Air filter regulators, Air lock relays,  limit 
switch, solenoid valves, I/P Converters and replacement if required etc. 

 

d) Calibration and routine maintenance of panel instruments such as 
recorders, indicators, meters, temperature scanners, vibration monitors, 
Totalisers, selector switches, control tiles etc. 

e) Routine maintenance of Digital Display Units, and various field 
instruments. 

f) Calibration and routine maintenance of Conductivity, pH, Hydrazine, 
Dissolved O2, Silica, and Steam and Water Analysis System (SWAS) 
sampling system. 

g) Calibration and routine maintenance of weigh transmitters. 
h) Calibration and routine maintenance of Flue gas analysers e.g. Oxygen 

(O2), CO, SO2, NOX, Particulate emission analysers, shifting of 
calibration gas cylinders, attending leakage in sample tubes, routine 
back flushing of sample line, maintaining heat tracing and insulation in 
sample tubes etc. 

i) Calibration and daily maintenance of field instruments such as pressure, 
temperature, level, DP gauges, flow glasses, turbine flow meters, 
rotameters, speed probes, junction boxes, field termination cabinets, 
Transmitter racks, flame scanners, thermocouples, RTDs, Glass 
thermometers, limit switches, cleaning, connection tightness,  attending 
leakage of the impulse piping/tubing & line flushing etc. 

j) Routine maintenance of UPS, lead Acid Batteries, marshalling panels, 
Transducer cabinets, Relay panels, System panels, power supply 
distribution cabinets, SWAS panels, local panels, CRTs, Servers, 
Printers, EPABX system, Telephone instruments, etc. 

k) Instrumentation cable laying of sizes from 1 pair, 0.5 mm2 to 48 pair, 0.5 
mm2. 

l) Termination of above cables with glanding, ferruling and lugging. The 
cables, cable glands, ferrules and lugs will be provided by GIPCL. 

m) Trouble shooting and Maintenance of approximately 800 nos. of 
Telephone extensions and telephone instruments provided in the plant 
and colony. 

n) Generation of Calibration reports as per the format given by GIPCL for 
instruments calibrated. 

 
(iii) SHIFT DUTIES 

a)  The contractor will deploy one Skilled Technician in all the three 
 shifts   for attending the defects and to undertake shift maintenance 
 jobs and to assist operation department for smooth operation of the 
 systems. 

b)  Payment for this shift manpower deployment shall be made as per 
the rates quoted by the contractor in MAINPLANT ANNEXURE – 
A3 and agreed up on by the owner and based on certification of the 
engineer-in-charge as per the actual manpower present in the shifts. 
For non-availability / less manpower in the shift penalty will be 
imposed as per the penalty clause. 
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The list of field instruments with quantity and, the required frequency per year 
for cleaning and preventive maintenance of these Instruments is enclosed 
herewith as MAINPLANT ANNEXURE-A-1 and A-2. 

 
B. LLHS C&I System. 

 

(i)  BRIEF DESCRIPTION OF LLHS C & I SYSTEM: 

SLPP is having latest Siemens make SIMATIC S5, SIMATIC S7 
PLC systems supplied by Siemens Limited to control the process 
parameters of Lignite & Limestone Handling system, Limestone 
Milling & Conveying system and Industrial Vacuum Cleaning System 
Dry Fog System, Dust extraction System & Dust Suppression 
Systems. The field instruments contains Electronic Pressure, Flow, 
Level, DP Transmitters, Switches, Pneumatic Valves, Dampers, ON-
OFF valves, Limit switches, Position Transmitters, Solenoid valves, 
Pneumatic actuators, Electronic Weigh belt feeders, Burner 
Management system instruments, Pressure, Temperature, Level 
and DP gauges, Panel instruments such as Recorders, Digital & 
Analog Indicators, Temperature Scanners, Annunciation windows, 
Electrical meters, Switches, etc. The list of Major field instruments, 
the required frequency per year for Calibration and Cleaning is 
enclosed herewith as LLHS ANNEXURE-A1 and LLHS 
ANNEXURE-A2 respectively. 

(ii)  DETAILED SCOPE OF WORK FOR LLHS C&I SYSTEM: 
The scope of the work for the vendor/contractor is to maintain the 
Control & Instrumentation System and Equipments for the 
instrumentation and control related work (mentioned below) in the 
Power plant.  

a) Scope of work includes Routine, Breakdown, Shutdown and 
Preventive maintenance of entire Instrumentation works in the 
following areas:  

 All equipments of Lignite Handling system (with all 
accessories from Feeder Breaker to Shuttle Belt Feeders at 
lignite bunker feeding point ) 

 All equipments of Limestone Handling system.  

 All equipments of Limestone Milling & Conveying system    

 All equipments of Lignite run off pond. 

 All equipments of Feeder breaker System. 

 All equipments of Dust Extraction System. 

 All equipments of Dry fog / Dust suppression System 

 All equipments of Industrial Vacuum System. 

 All equipments pertaining to Zero Discharge System. 
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b) To carry out the above work Contractor has to deploy sufficient 
manpower in General shift as well as in all the 03(Three) shifts. 

c) Checking of interlocks, inputs, outputs in the PLC, Trouble 
shooting through the ladder logic and rectification of the faults.  

d) Removal of Electronic Pressure, Flow, Level, DP, Temperature, 
Speed, Transmitters from the field taking it to laboratory, 
Calibration refixing of the same. Routine maintenance of the 
electronic transmitters e. g. cleaning, attending leakage of the 
impulse piping/tubing etc.  

e) Calibration and routine maintenance of Control valves, dampers, 
position transmitters, Air filter regulators, Air lock relays, on-off 
valves, limit switch setting, solenoid valves etc. 

f) Calibration and routine maintenance of panel instruments such 
as recorders, indicators, meters, temperature scanners, vibration 
monitors, Totalizes, selector switches and other instrument such 
as rotameters, speed probes, junction boxes, Weigh transmitters, 
field termination cabinets, flame scanners, thermocouples, RTDs, 
Glass thermometers, limit switches, field switches like pull chord 
switches, Belt sway switches, speed switches, Proximity 
switches, UPS, lead Acid Batteries, marshalling panels, PLC 
panels, local panels, CRTs, Computers and Printers etc. 

g) Instrumentation, Control and Communication cable laying of 
various sizes and termination of above cables with glanding, 
ferruling and lugging. The cables, cable glands, ferrules and lugs 
will be provided by GIPCL. 

h) Routine maintenance of UPS, invertors, marshalling panels, 
Transducer cabinets, Relay panels, System panels, power 
supply distribution cabinets, local panels, CRTs, Printers, etc. 

i) Trouble shooting of faults for successful/ continuous plant 
operation in all the mentioned areas of scope of work of this 
contract in coordination with Operation / Mechanical / Electrical 
maintenance departments. 

j) Termination of above cables with glanding, ferruling and lugging. 
The cables, cable glands, ferrules and lugs will be provided by 
GIPCL. 

k) Generation of Calibration reports as per the format given by 
GIPCL for instruments calibrated. 

(iii) SHIFT DUTIES 

(a) The contractor will deploy Skilled Technician in all the three shifts for 
attending the defects and to undertake shift maintenance jobs and to assist 
operation department for smooth operation of the systems. 

(b) Payment for this shift manpower deployment shall be made as per the 
rates quoted by the contractor in LLHS ANNEXURE – A3 and agreed upon 
by the owner and based on certification of the engineer-in-charge as per 
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the actual manpower present in the shifts. For non-availability / less 
manpower in the shift, penalty will be imposed as per the penalty clause. 

(c) The contractor shall depute qualified and adequate manpower in night 
shift/Sunday/holidays for any emergency job, which may come up at 
night/Sunday/holiday. 

 
C. ASH HANDLING (AHS) C&I SYSTEM 
(i) Brief Description of Ash Handling C&I System. 

 
SLPP is having PLC systems supplied by M/s Allen-Bradley and GE-
FANUC to control the processes of the Ash Handling system. The field 
instruments contain Electronics Pressure, Flow, Level, DP Transmitters, 
Switches, Pneumatic Valves, Dampers, ON-OFF Valves, Limit Switches, 
Position Transmitters, Solenoid Valves, Electric Actuators, Local Pressure, 
Temperature, Level, Differential Pressure Gauges, Panel instruments such 
as Recorders, Indicators, Scanners, Annunciation Windows, Electrical 
meters, Switches, etc. The list of Major Field instruments along with 
required frequency per year of maintenance and cleaning is enclosed 
herewith as AHS ANNEXURE-A1 & AHS ANNEXURE-A2 respectively. 

    (ii)  SCOPE OF WORK: 
The scope of the work for the Contractor is to maintain the Control & 
Instrumentation System and Equipments by deploying qualified and skilled 
manpower. 
 
a) Scope of work includes Routine, Breakdown and Preventive  

maintenance of entire Instrumentation work in Ash Handling system. 
To carry out the above work Contractor has to deploy sufficient 
manpower. If required, Contractor has to deploy manpower in all the 
shifts. 

 

b)  Checking of interlocks, inputs, outputs in the PLC, Trouble shooting 
through the ladder logic and rectification of the faults. 

 

c)  Removal of Electronic Pressure, Flow, Level, Differential Pressure, 
Temperature Transmitters from the field, taking it to laboratory, 
Calibration and re-fixing of the same. Routine maintenance of the 
Electronic Transmitters e. g. cleaning, attending leakage of the impulse 
piping/tubing etc. 

 
d)   Removal of Pressure, Level, Flow, Temperature, Differential Pressure 

Switches from the field, taking it to laboratory, calibrating and re fixing 
of the same. Routine maintenance of the switches e. g. cleaning, 
attending leakage of the impulse piping/tubing etc. 

 

e) Calibration and routine maintenance of Control valves, Dampers,     
Position Transmitters, Air Filter Regulators, Air Lock Relays, On-Off 
Valves, Limit Switch setting, Solenoid Valves, Pneumatic cylinders etc. 
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f)  Calibration and routine maintenance of panel instruments such as 
Recorders, Indicators, Meters, Temperature Scanners, Selector 
Switches, Push Buttons etc. Calibration and daily maintenance of field 
instruments such as Pressure, Temperature, Level, Differential 
Pressure gauges, Flow meters, Junction boxes, Local panels, 
Thermocouples, RTDs, Glass Thermometers, Limit Switches, cleaning, 
attending leakage of the impulse piping/tubing etc. 

 
g)   Routine maintenance of PLC panels, Control desk, local panels, CRTs,       
      Computers, and Printers etc. 
 
h)  Instrumentation, Control and Communication cable lying of various    
     sizes. 
 
i) Termination of cables with glanding, ferruling and lugging.  
 
j) The bid submitted by the bidder not covering the total scope of work 

and services as detailed out in the tender document shall be liable for 
rejection. 

k) Quantum of job mentioned against all items in the price bid are 
indicative only & may vary as per site requirement & not to be construed 
as maximum or guaranteed quantity. The quantities shown in the price 
bid are approximate quantities for the contract period and they may vary 
as per job requirements.  

l) All the miscellaneous activities pertaining to specific work to be 
executed for satisfactory performance is in the scope of contractor in his 
quoted rates. 
 

D. PENALTY CLAUSE  :- 
1 Unsatisfactory Work 

(Improper Maintenance) 
Rs 500.00 per instance. 

2 Less than 90% achievement in completion 
of Preventive maintenance work per month 
against Preventive maintenance schedule 
issued by GIPCL without any justifiable 
reasons. 

Penalty @ Rs 750.00 per every one 
percent reduction in preventive 
maintenance subject to a maximum of 
Rs 10,000/- per month. 

3. Delay in attending defect that occurred in 
shift maintenance beyond four working shift 
for reasons attributable to Contractor. 

Rs 75.00 per defect per day. 

4 Deployment of less than 1 Engineer/ 
Supervisor per day for supervision of 
Preventive maintenance work including Site 
In-charge (excluding Sunday’s & paid 
holidays) 

1.20 times the rate quoted and accepted 
by GIPCL for Engineer/Supervisor for 
Shift maintenance / Unforeseen job 
which ever is more.  

5 Deployment of Less Manpower in Shift 
maintenance. 

0.20 times the rate quoted and accepted 
by GIPCL for respective category for 
Shift Maintenance/unforeseen job 
whichever is more.  

6 Shortage of tools & tackles  Rs 200.00 per day per Tools &  Plants 

7 Shortage of measuring & testing Rs 200.00 per day per measuring & 
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instruments testing equipment 

8 Damage to GIPCL Equipment /machinery  Free Replacement /repair of upto 
satisfaction of GIPCL OR 1.2 times cost 
of equipment GIPCL has paid. Erection 
will be done by contractor 

9 Liquidated Damages In case of failure to adhere to time 
schedule by the contractor penalty will 
be levied at the discretion of Engineer In 
charge considering extent of delay in 
particular job. LD of 1% of the contract 
value per hour for the delayed job shall 
be deducted from the contractor’s bill 
subject to a maximum of 5% of the Value 
of that particular job. 

 
E. Common conditions for all three areas scope of work 

 

a. Timely completion of all jobs and works shall be the essence of this 
Contract. Contractor should closely monitor each activities such as 
preventive maintenance, break down and annual shutdown jobs and 
complete the jobs as per the time given by and under the supervision 
of the Engineer-In-charge and shall ensure that sufficient manpower is 
deployed for the same. 

 
b. The contractor has to complete the preventive maintenance (PM) as 

per the planning schedule and their respective supervisor has to 
interact with Engineer In Charge for PTW (Permit to work), work 
instruction, Return of permit and successful trial run. Contractor must 
carry out the Preventive maintenance jobs as per the equipment PM 
check sheet provided by the GIPCL, also after completion of the PM 
jobs, this duly filled PM check sheet is to be submitted duly signed to 
Engineer in charge. 

 
c. The contractor has to submit daily reports showing maintenance work 

carried out spare parts/ consumables etc. replaced. 
 
d. The contractor has to do quality job. GIPCL shall not compromise in 

quality. In case of poor quality of work the contractor may be asked to 
rework the job at free of cost. 

 
e. Any job other than the listed jobs in work order shall be executed by 

the contractor on instruction from GIPCL and payment shall be made 
to the contractor as per ANNEXURE-A4 

 
f. The Government of India has enacted the Micro, Small and Medium 

Enterprises Development Act, 2006 (the “Act”) and the Act has come 
into force from October 2, 2006. The Bidder shall confirm whether 
your organization is registered under the Micro, Small and Medium 
Enterprises Development Act, 2006. If your organization is registered 
under the Act, please specify the category i.e., Micro Enterprise, Small 
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Enterprise or Medium Enterprise under which it is registered and 
kindly attach a copy of your registration certificate.   

 
The Bidder shall provide details of registration along with copy of the 
registration certificate issued by the District Industries 
Centre/Department of Industries, etc of the respective State 
Government. It is to be noted that large scale industries and trading 
firms have been excluded from the purview of the Act. 

g. Communication equipment like mobile phone is to be provided to all  
responsible persons like site in charge, operation in charge, 
maintenance in charge, time keeper, store keeper and all 
engineers/supervisors. Any change in communication mode/number is 
to be intimated in writing to engineer in charge. 

h. Contractor should mobilize all resources for efficient & smooth 
execution of contract within 10 days from the date of issue of written 
intimation/Letter of Intent. 

i. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 
(EnMS) certified company, and GIPCL gives extreme importance to 
maintain these global standards.  Contractor shall be required to 
observe these standards while working with GIPCL. Contractor should 
ensure that his workmen work in accordance with them. 

  

1.1 SPECIFIC REQUIREMENT 
Following performance is expected from the successful bidder while 
executing the work:- 

a) The percentage of Preventive maintenance achieved should be more 
than 90% of the total preventive maintenance planned in the month 
UNLESS any major breakdown has occurred and the manpower is 
diverted to attend the breakdown and more than 400 normal man-hours 
per month is utilized to attend the breakdown. 

b) Shift maintenance group should ensure that the defects occurring in the 
particular shift is attended and rectified in the same shift or carried over 
to the next shift if the reasons so arises. No process and protection 
interlocks should be bypassed to make the equipment functional unless 
otherwise advised so by concerned Engineer In-charge. All the defects 
that occurred in the shift, attended and carried forward for next shift with 
complete details of interlocks bypassed should be logged in the Shift log 
register. The Shift group should comprise of Two Technicians. No 
defects should be carried forward preferably beyond 3 working shift. 

All preventive maintenance activities shall be thoroughly supervised by a 
qualified Engineer and all checklist of preventive maintenance shall be filled 
in by the Engineer himself. Any defect observed during preventive 
maintenance but could not be attended due to genuine reasons to be 
mentioned in the checklist. The engineer supervising the job should ensure 
good quality of the work as per modern practices and should have 
multidisciplinary approach so as to suggest the possible measures in case 
certain abnormality is observed by him which may affect the satisfactory 
operation of equipment in future. It is expected that the engineer 
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supervising the job gives prompt feedback to GIPCL Engineer –in charge 
regarding any abnormality observed  so as to witness the same by him, 
before equipment box-up.   

 

1.2 FAILURE DURING EMERGENCY 
 

During any emergencies, contractor shall have to carry out the work by deploying 
additional force within four hour notice period failing which GIPCL reserves the 
right to carry out this work by engaging other party. The expenditure occurred due 
to such situations, the Contractor will be held responsible & the same will be 
recovered from the Contractor’s monthly bill / any other pending bills along with 
15% overhead charges. For repetitive failure of such work for more than two 
incidents, GIPCL reserve the right to terminate the entire contract by forfeiting all 
pending dues, Security Deposit & other retention money, if any, after giving 15 
days notice to the contractor & this will be binding to the contractor. 
 

1.3 SCOPE OF CONTRACTOR 

 

1. All tools & tackles, tractors, required vehicles to execute the contract will be in 
the scope of the contractor. The contractor should ensure for 
healthiness/working conditions of tools, tackles & vehicles. 

2. All safety/PPEs required during work at site are to be arranged by the 
contractor. 

3. The Contractor shall have to provide necessary facilities including 
accommodation for their labor at their own cost. 

4. The contractor has to arrange JCB, cultivators, breaker machines & tractor 
with trolleys for lifting/shifting the materials of their own. 

5. Contractor has to depute their full time experienced overall site-in-charge & 
independent Location/Package wise supervisors for work execution as per 
specification and for day to day work planning & coordination with respective 
department’s Engineer-in-charge, to obtain day to day Location/Package wise 
work permits, to get daily location wise work supervision, to record 
Location/Package wise joint work done reports/measurements/trip certification, 
to prepare Location/Package wise separate bills, to prepare & apply 
Location/Package wise manpower gate pass, to maintain Location/Package 
wise statutory & legal compliance records, etc… 

 
1.4            TO REMEDY DEFECTIVE WORK  

 
If the work or any portion thereof shall be damaged in any way excepting by 
the acts of the GIPCL, or if defects not readily detected by proper inspection 
shall develop before the final completion and acceptance of the whole work, 
the CONTRACTOR shall forthwith make good, without compensation, such 
damage or defects in a manner satisfactory to the ENGINEER / GIPCL.  In no 
case shall defective or imperfect work be retained even if contractor followed 
all technical specifications. GIPCL will not compromise for quality of materials, 
works & workmanship. 
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The CONTRACTOR shall remain liable under the provisions of this clause 
notwithstanding the passing by the GIPCL of any certificate, final or otherwise 
or the passing of any accounts. 
 

1.7            DAILY DIARY AND PROGRESS REPORT   : 
 
A daily diary register will be kept in the ENGINEER’S office. The 
CONTRACTOR will supply all detailed information every day at 9:00 hours for 
the day preceding and the diary will be jointly signed by the ENGINEER and 
the CONTRACTOR’S representatives, every day in token of its correctness.  A 
works instruction book, serially numbered will also be kept in the ENGINEER’S 
office and all day to day instructions will be given in that book.  The 
CONTRACTOR’S representative shall report every day to see these 
instructions and sign them at the bottom in token of his having seen them. 
 
The CONTRACTOR shall supply all information regarding procurement of 
materials and progress of work, as is required by the ENGINEER for compiling 
the weekly progress reports. This information shall be supplied by 9:00 hours 
on every Monday, for the preceding week. 
 

2.        PRICE & RATES 
 

The rates quoted by the Bidder in the online Price Bid shall be inclusive of cost of 
all labor, supervision, cost of safety supervisor, shifting, transportation, loading, 
unloading, equipment, all tools & tackles, safety equipments & PPEs, Royalties, 
Rents, Excise duty, Sales Tax, Stamp Duties, Central or State Government or 
Local body or Municipal Taxes or Duties, Turn over Tax, Work Contract Tax, VAT, 
Octroi duty and / or any other  duty / tax (excluding Service Tax), levied by the 
Central, State Government or other Public bodies etc…and such other costs that 
are not specifically mentioned herein but will be incurred by the contractor for the 
satisfactory and timely completion of the work. The quoted rates shall be deemed 
to include for everything mentioned in the specification, all leads & lifts, 
contractor’s overheads & profits for due performance of the work under this 
contract and such other costs that are not specifically mentioned herein but will be 
incurred by the contractor for the satisfactory and timely completion of the work. 
The rates shall also include cost for mobilization / demobilization of manpower, 
equipments, materials, etc...  
 
The rates shall be firm for entire contract period (5% escalation will be applicable 
for second year) and also during extension, if required and shall not be subject to 
any escalation in prices, idle charges for labor, machinery, overhead expenses 
etc. No price escalation / idle charges shall be due to any reason whatsoever. 
 
 The prices / item rates quoted by Bidder shall remain firm till completion of 
the contract period (5% escalation will be applicable for second year) and any 
agreed extensions thereafter and shall not be subject to any other escalation, idle 
charges for labor, machinery, overhead expenses etc. No price escalation / idle 
charges shall be payable due to delay in work by contractor or due to non-
availability of work front by GIPCL or any reason whatsoever. 
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 The price/rate quoted by CONTRACTOR shall be considering mobilization 
of all required manpower, tools & tackles, materials, equipment for timely and 
satisfactory completion of all scope of work.   

 

 The value and/or quantum of work may be increased or decreased 
depending upon day to day requirement. However, item rates remains unchanged 
and the payment shall be made as per the actual quantity executed as informed & 
certified by GIPCL representatives. 

 

3.        CONTRACT PERIOD 
 
 Contract period will two years from the date of commencement (mobilization 

period will be 15 days from the date of issue of LoI or Work Order whichever 
earlier). 

 
3. TERMS OF PAYMENT  
 

A. Conditions of Payment: 
The contractor shall raise the location wise separate running invoices in duplicate 
every month in respect of the work performed or completed during the month 
along with the documents as hereinafter provided. On receipt of the invoice 
complete in all respects and with all the said documents, the payment in respect 
of the same shall be made within 21 days of such receipt of a complete invoice as 
per the following terms of payment: 
 

(i) 100% of monthly RA bill along with 100% taxes shall be released against 
the work executed duly certified by GIPCL Income Tax (IT) will be 
deducted at source from monthly RA bills as per the rules in force. 

(ii) Security deposit at 5% of annual contract value shall be submitted as per 
clause no.: 1 of Section-C. Security deposit will be returned to the 
Contractor without any interest after retention period of three months from 
actual contract completion date as certified by Engineer-in-charge as per 
clause no.: 1 of Section-C. 

(iii) Service tax shall be paid along with bills after fulfillment of following terms.  
(a) Submission of copy of registration certificate issued by Service Tax 

Authority (to be furnished only once). 
(b) Citing the service Tax Registration no. And the date of issue of 

registration certificate on invoices. 
(c) Claim of Service Tax amount with percentage (%) separately 

shown on the invoices. 
(d) The contractor shall be required to submit the proof of payment of 

service tax of previous month/quarter, as may be applicable as & 
when demanded by GIPCL/Owner/company. 

(e) The Bidder shall inform the Owner in the event of its registration 
certificate is cancelled or discontinued for whatsoever reason. 

(iv) At the time of submission of the first monthly RA Bill, the Contractor shall 
submit a certificate from Engineer-in-charge regarding availability of tools 
& tackles, equipments, vehicles etc at site. The Contractor shall also 
furnish the checklist as per ANNEXURE-A enclosed with the Section-F of 
tender document along with the RA bill of respective month.  
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(v) The contractor along with monthly RA Bill shall submit copy of P.F. 
Challan, Xerox copies of wages register of previous month, Xerox copies 
of attendance sheet of respective month & copy of ECR statement 
indicating the employee and employer's P.F contribution of previous month 
with respect of employees employed by him for the contract at GIPCL site. 

(vi) The Contractor shall submit his Final Bill within a period of three months of 
the expiration or earlier termination of the contract or any extensions that 
may be granted by GIPCL to the Contractor. GIPCL shall not entertain any 
bill for any work item after expiration of period of three months.   

(vii) The Contractor shall include all his claims in the Final Bill submitted by him 
and accordingly the final bill submitted by the Contractor shall be deemed 
to be inclusive of all and whatsoever the claims that the Contractor may 
have from GIPCL. The Contractor shall not be entitled to claim any 
amounts which are not mentioned in the Final Bill and the Contractor shall 
be deemed to have waived any claims not mentioned in the Final Bill and 
shall not be entitled to recover the same from GIPCL subsequent to the 
submission of the Final Bill on any account and GIPCL shall stand 
absolved of all its liabilities in respect of any such claims not raised by the 
Contractor in his Final Bill. 
 

B. Validity and Uniformity of Rates 
The rates shall be valid for a period of two years of the Contract Period and 
shall remain unaltered during the first year of the Contract Period and 5 % 
escalation will be considered for second year. 

 
 
5.        SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE 
 

Contractor shall submit following documents to the Engineer-in-charge for 
verification purpose of the bill:- 
 
(i) Measurement sheet along with joint record of work done in the form 

of joint inspection report duly signed by authorized representative of 
contractor and GIPCL Engineer. 
 

The bill will not be entertained without submission of above documents. 

 
6.         SUBMISSION OF STATUTORY COMPLIANCES WITH EACH BILL 
 

Contractor shall submit each RA bill of work carried out along with following 
documents. 
 
(i) Copy of statutory compliance like labour license, wages payment register, 

EC Policy, PF paid Challan with ECR, etc… along wage certificate 
pertaining to respective bill period. 

(ii) Notarized Indemnity Bond as per Performa, in case of Final bill. 
(iii) No claim - No arbitration certificate as per Performa, after releasing final 

bill payment. 
   

Bill submitted without any of the above documents shall not be processed for 
payment. 
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7. MEASUREMENT& DAILY REPORTS 
 

 

a. The contractor has to complete the preventive maintenance (PM) 
as per the planning schedule and their respective supervisor has to 
interact with Engineer In Charge for PTW (Permit to work), work 
instruction, Return of permit and successful trial run. Contractor 
must carry out the Preventive maintenance jobs as per the 
equipment PM check sheet provided by the GIPCL, also after 
completion of the PM jobs, this duly filled PM check sheet is to be 
submitted duly signed to Engineer in charge. 

 
b. The contractor has to submit daily reports showing maintenance 

work carried out spare parts/ consumables etc. replaced. 
 

 
8. MOBILIZATION AND EXECUTION  
  

a) Contractor shall mobilize the resources at site within 04 hours from the 
time the intimation given by GIPCL. 

b) Contractor shall provide required separate & independent site supervisors 
who will be responsible for supervision and execution of job in specified 
time with respect to quality, specifications, site preparations, safety, co 
ordination with GIPCL, issue of work permits, joint measurements, etc... 
The supervisors shall coordinate with the Engineer-in-charge of GIPCL for 
proper execution of the job.  

c) The resources required for execution of above jobs will vary from time to 
time, hence contractor shall mobilize the resources accordingly. 

d) Contractor shall provide accommodation for the persons deployed by him 
for the work at his own cost. 

 
9. QUANTITY OF WORK  
 

The estimated quantities of work required to be carried out by the contractor are 
as given in the Section-E (Schedule of Quantity). estimated and shall vary 
according to the exigencies of work at site. However, the rates quoted by Bidder 
shall remain firm irrespective of any variation in estimated quantities. Contractors 
shall engage required nos. of labors alongwith required tools & tackles as per 
work load and emergency situations throughout the contract period to perform his 
contractual duties.  
 
In case, contract quantity/amount exhausted before completion of contract period, 
GIPCL reserve the rights to increase the quantities or contract amount for 
successful completion of entire contract period. Contractor shall responsible to 
complete the particular job up to entire satisfaction of Engineer-in-charge. The 
item rates remain firm & unchanged till completion of the contract and any agreed 
extensions thereafter and shall not be subject to any escalation, idle charges for 
labor, machinery, overhead expenses etc… for any reason whatsoever. The 
quantum of work of individual item may be up to any extent depending upon 
requirement. However, item rate remains unchanged. Under this contract, 
contractor has to execute all work as per the Plant requirement. 
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10. GENERAL CONDITIONS OF CONTRACT 
 

General Conditions of Contract (Section-C) and detail specification prepared by 
the company will be applicable for this contract. The same is enclosed herewith. 
Bidders are advised to go through the same. 
 
Where any portion of the general conditions of contract is repugnant to or at 
variance with any provisions of the special conditions of contract, then unless a 
different intention appears, the provision of the special conditions of contract shall 
prevail to the extent of such repugnancy of variance. 
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SECTION-E 
SCHEDULE OF QUANTITIES & RATES 

 

BBiieennnniiaall  RRaattee  CCoonnttrraacctt  ffoorr  CCoonnttrrooll  aanndd  IInnssttrruummeennttaattiioonn  SSyysstteemmss  aatt  SSuurraatt  LLiiggnniittee  

PPoowweerr  PPllaanntt  --  44XX112255  MMWW,,  PPhhaassee  11  &&  22  ffoorr  tthhee  yyeeaarr  22001177--1199  

  
MAINPLANT ANNEXURE-A1 (CALIBRATION OF INSTRUMENTS) 

SR. 

NO

. 

DESCRIPTION MAINTENANCE TYPE 

TOTAL 

FREQ. 

FOR 2 

YRS 

UN

IT 

  

SOR for 

First Year 

without 

Service tax 

Rs. 

1 CO ANALYZER CALIBRATION 16 NO  260.09 

2 CONDUCTIVITY TRANSMITTER CALIBRATION 50 NO  195.07 

3 
CONTROL ELEMENTS 

(pneumatic) 

CALIBRATION,OVERHOULI

NG 
452 NO  582.61 

4 DP GUAGES CALIBRATION 30 NO  128.31 

5 DP SWITCHES CALIBRATION 150 NO  128.31 

6 DP TRANSMITTERS CALIBRATION 372 NO  195.07 

7 FLOW INDICATING SWITCHES 
CABLE AND CONTACT 

CHECKING  
20 NO  128.31 

8 FLOW TRANSMITTER (DP TYPE) CALIBRATION 612 NO  195.07 

9 FLOW INDICATOR/ROTAMETER  CLEANING,REPLACEMENT 90 NO  192.47 

10 
LEVEL SWITCHES 

(COND/PROBE. TYPE) 
CALIBRATION 200 NO 192.47 

11 LEVEL SWITCHES (MAGNETIC) 
CONTACT CHECKING, 

ADJUSTMENT 
218 NO  192.47 

12 LEVEL SWITCHES (PADDLE) 

PROBE 

CLEANING,CONTACT 

CHECKING 

48 NO  195.07 

13 LEVEL TRANSMITTER(DISPLC) CALIBRATION 96 NO  260.09 

14 
LEVEL TRANSMITTER(OTHER 

THAN DP TYPE) 
CALIBRATION 60 NO  195.07 

15 LIMIT SWITCHES 
CONTACT CHECKING, 

ADJUSTMENT 
500 NO  96.23 

16 NOx ANALYZER CALIBRATION 16 NO  291.30 

17 ON-OFF VALVES(PNEUMATIC) 
STROKE 

CHECKING,OVERHOULING 
244 NO  260.09 

18 OXYGEN ANALYZER CALIBRATION 16 NO  388.41 

19 PaEX ANALYZER CALIBRATION 8 NO  582.61 

20 pH TRANSMITTERS CALIBRATION 62 NO  195.07 

21 POSITION TRANSMITTERS CALIBRATION 600 NO  130.05 

22 PRESSURE GUAGES CALIBRATION 1280 NO  128.31 

23 PRESSURE SWITCHES CALIBRATION 900 NO  195.07 

24 PRESSURE TRANSMITTER CALIBRATION 1812 NO  195.07 
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25 RTDs/ THERMOCOUPLE 
RESISTANCE & 

CALIBRATION CHECKING 
598 NO  128.31 

26 SILICA ANALYZER CALIBRATION 12 NO  195.07 

27 SO2 ANALYZER CALIBRATION 16 NO  291.30 

28 SOLENOID VALVES 
CLEANING, OPERATION 

CHECKING 
1000 NO  130.05 

29 SPEED SWITCHES 
CONTACT CHECKING, 

ADJUSTMENT 
260 NO  130.05 

30 SPEED TRANSMITTERS CALIBRATION/CHECKING 32 NO  130.05 

31 TEMP. GAUGES CALIBRATION 694 NO  128.31 

32 TEMP. SWITCHES CALIBRATION 200 NO  130.05 

33 TEMP. TRANSMITTERS CALIBRATION 300 NO  195.07 

34 WEIGHT TRANSMITTERS CALIBRATION 32 NO  195.07 

35 VIBRATION SWITCH CLEANING, ADJUSTMENT 64 NO  128.31 

36 DIGITAL DISPLAY UNITS CALIBRATION 20 NO  194.20 

37 
CABLE LAYING 1 PAIR 0.5 

SQMM 
CABLE LAYING 400 

MT

R 
14.97 

38 
CABLE LAYING 2 PAIR 0.5 

SQMM 
CABLE LAYING 400 

MT

R 
14.97 

39 
CABLE LAYING 4 PAIR 0.5 

SQMM 
CABLE LAYING 400 

MT

R 
22.45 

40 
CABLE LAYING 6 PAIR 0.5 

SQMM 
CABLE LAYING 400 

MT

R 
42.77 

41 
CABLE LAYING 8 PAIR 0.5 

SQMM 
CABLE LAYING 400 

MT

R 
42.77 

42 
CABLE LAYING 12 PAIR 0.5 

SQMM 
CABLE LAYING 400 

MT

R 
42.77 

43 
CABLE LAYING 24 PAIR 0.5 

SQMM 
CABLE LAYING 400 

MT

R 
42.77 

44 
CABLE LAYING 48 PAIR 0.5 

SQMM 
CABLE LAYING 400 

MT

R 
42.77 

45 
TELEPHONE CABLE LAYING 2P 

ARMOURED 
CABLE LAYING 400 

MT

R 
14.97 

46 
TELEPHONE CABLE LAYING 5P 

ARMOURED 
CABLE LAYING 400 

MT

R 
14.97 

47 
TELEPHONE CABLE LAYING 

10P ARMOURED 
CABLE LAYING 400 

MT

R 
22.45 

48 
TELEPHONE CABLE LAYING 

20P ARMOURED 
CABLE LAYING 400 

MT

R 
34.22 

49 
TELEPHONE CABLE LAYING 

50P ARMOURED 
CABLE LAYING 400 

MT

R 
42.77 

50 
TELEPHONE CABLE LAYING 

100P ARMOURED 
CABLE LAYING 400 

MT

R 
42.77 

51 
TELEPHONE CABLE LAYING 2P 

UNARMRD 
CABLE LAYING 400 

MT

R 
10.69 

52 
TELEPHONE CABLE LAYING 5P 

UNARMRD 
CABLE LAYING 400 

MT

R 
10.69 
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53 CABLE TERMINATION PER PAIR 
GLANDING, LUGGUNG 

AND TERMINATION 
600 NO  43.35 

54 

MAINTENANCE OF APPROX. 800 

TELEPHONE LINES AND 

CONNECTIONS AVAILABLE AT 

PLANT AS WELL AS COLONY AND  

PUBLIC ADDRESS SYSTEM 

STATIONS ON REQUIREMENT 

BASIS INCL. KEEPING THE 

EXTENSIONS/LINESWORKING  BY 

DEPLOYING REQUIRED 

RESOURCES/MANPOWER 

LUMPSUM PER MONTH 

BASIS 
24 NO  17708.65 

55 THERMOWELLS 
REMOVAL AND 

REINSTALLATION 
100 NO  195.07 

56 PROTECTION CHECKING 
SIGNAL SIMULATIONS PER 

EQUIPMENT 
200 NO  195.07 

57 IMPULSE TUBING 1/2"  
INSTALLATION, PER 

METER 
200 

MT

R 
64.16 

58 IMPULSE TUBING 1/4" 
INSTALLATION, PER 

METER 
200 

MT

R 
64.16 

59 
REMOVAL/REINSTALLATION of 

INSTRUMENTS  
PER  EQUIPMENT/DRIVE 300 NO  260.09 

60 JUNCTION BOX INSTALLATION INSTALLATION, PER JB 20 NO  388.41 

61 PVC CASING CAPING ERECTION PER METER 100 
MT

R 
64.16 

62 PUBLIC ADDRESS SYSTEM 
INSTALLATION AND 

REMOVAL 
20 NO  291.30 

63 AIR FILTER REGULATORS SERVICING 150 NO  130.05 

64 VIBRATION PROBES 
REPLACEMENT, 

SERVICING 
200 NO 128.31 

65 CHLORINE LEAK DETECTORS 
REPLACE, SERVICE, 

CALIBRATION 
20 NO 128.31 

 

 

MAIN PLANT ANNEXURE-A2 (CLEANING OF INSTRUMENTS) 

 

SR. 

NO

. 

DESCRIPTION MAINTENANCE TYPE 

TOTAL 

FREQ. 

FOR 2 

YRS 

UN

IT 

SOR for 

First Year 

without 

Service tax 

Rs. 

1 CO ANALYZER 
CLEANING, CONNECTION 

TIGHTENING 
24 NO  130.05 

2 DP GUAGES 
CLEANING, CONNECTION 

TIGHTENING 
220 NO  64.16 

3 DP SWITCHES 
CLEANING, CONNECTION 

TIGHTENING 
150 NO  64.16 

4 DP TRANSMITTERS 
CLEANING, CONNECTION 

TIGHTENING 
372 NO  64.16 

5 FLAME SCANNERS 
CLEANING, CONNECTION 

TIGHTENING 
32 NO  64.16 

6 FLOW INDICATING SWITCHES 
CLEANING, CONNECTION 

TIGHTENING 
280 NO  64.16 
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7 FLOW TRANSMITTER (DP TYPE) 
CLEANING, CONNECTION 

TIGHTENING 
612 NO  64.16 

8 FLOW INDICATOR/ROTAMETER  
CLEANING, CONNECTION 

TIGHTENING 
56 NO  64.16 

9 
LEVEL SWITCHES 

(COND/PROBE. TYPE) 

CLEANING, CONNECTION 

TIGHTENING 
132 NO  64.16 

10 LEVEL SWITCHES (MAGNETIC) 
CLEANING, CONNECTION 

TIGHTENING 
436 NO  64.16 

11 LEVEL SWITCHES (PADDLE) 
CLEANING, CONNECTION 

TIGHTENING 
32 NO  64.16 

12 LEVEL TRANSMITTER(DISPLC) 
CLEANING, CONNECTION 

TIGHTENING 
96 NO  65.02 

13 LEVEL TRANSMITTER(DP TYPE) 
CLEANING, CONNECTION 

TIGHTENING 
120 NO  64.16 

14 LIMIT SWITCHES 
CLEANING, CONNECTION 

TIGHTENING 
2000 NO  32.08 

15 ON-OFF VALVES(PNEUMATIC) 
CLEANING, CONNECTION 

TIGHTENING 
488 NO  65.02 

16 OXYGEN ANALYZER 
CLEANING, PROBE 

CLEANING 
192 NO  130.05 

17 PaEX ANALYZER 
CLEANING, GLASS 

CLEANING 
96 NO  130.05 

18 POSITION TRANSMITTERS 
CLEANING, CONNECTION 

TIGHTENING 
848 NO  65.02 

19 PRESSURE GUAGES 
CLEANING, CONNECTION 

TIGHTENING 
3676 NO  42.77 

20 PRESSURE SWITCHES 
CLEANING, CONNECTION 

TIGHTENING 
986 NO  64.16 

21 PRESSURE TRANSMITTER 
CLEANING, CONNECTION 

TIGHTENING 
1812 NO  65.02 

22 PRINTERS 
CLEANING, CONNECTION 

TIGHTENING 
144 NO  65.02 

23 RTDs / THERMOCOUPLE 
CLEANING, CONNECTION 

TIGHTENING 
1196 NO  64.16 

24 SO2,  NOx ANALYZER CLEANING 16 NO  130.05 

25 SOVs 
CLEANING, CONNECTION 

TIGHTENING 
2242 NO  21.39 

26 SPEED SWITCHES 
CLEANING, CONNECTION 

TIGHTENING 
260 NO  64.16 

27 SPEED TRANSMITTERS 
CLEANING, CONNECTION 

TIGHTENING 
64 NO  64.16 

28 TEMP. GAUGES 
CLEANING, CONNECTION 

TIGHTENING 
2776 NO  42.77 

29 TEMP. SWITCHES 
CLEANING, CONNECTION 

TIGHTENING 
160 NO  64.16 

30 TEMP. TRANSMITTERS 
CLEANING, CONNECTION 

TIGHTENING 
300 NO  64.16 

31 VIBRATION PROBES 
CLEANING, PROBE 

TIGHTENING 
1296 NO  43.35 

32 WEIGHT TRANSMITTERS 
CLEANING, CONNECTION 

TIGHTENING 
32 NO  65.02 
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33 FTCs CLEANING 104 NO  96.23 

34 JUNCTION BOXES CLEANING 7252 NO  42.77 

35 MARSHALING CABINETS 
CLEANING, CONTACT 

TIGHTENING 
36 NO  96.23 

36 SYSTEM CABINETS 
CLEANING, CONTACT 

TIGHTENING 
540 NO  97.54 

37 REALY CABINETS 
CLEANING, CONTACT 

TIGHTENING 
100 NO  97.54 

38 ACDBs 
CLEANING, CONTACT 

TIGHTENING 
36 NO  97.54 

39 DCDBs 
CLEANING, CONTACT 

TIGHTENING 
16 NO  97.54 

40 CRTs CLEANING 648 NO  64.16 

41 SERVERs CLEANING 96 NO  97.54 

42 VIBRATION  PANELS 
CLEANING, CONTACT 

TIGHTENING 
24 NO  97.54 

43 UPS 
CLEANING, CONTACT 

TIGHTENING 
32 NO  97.54 

44 PLCs 
CLEANING, CONTACT 

TIGHTENING 
56 NO  97.54 

45 SWAS PANELS/LOCAL PANELS 
CLEANING, CONTACT 

TIGHTENING 
200 NO  130.05 

46 IGNITOR 
REMOVAL INSTALLATION 

AND TRIAL 
96 NO  195.07 

47 
ANALYSER SAMPLE LINE 

FLUSHING 
FLUSHING WITH AIR 192 NO  192.47 

  
MAIN PLANT ANNEXURE-A3 (SUPPLY OF SHIFT TECHNICIAN) 

SR. 

NO

. 

DESCRIPTION 

TOTAL 

FREQ. 

FOR 2 

YRS 

UN

IT 

SOR for 

First Year 

without 

Service tax 

Rs. 

1 SHIFT TECHNICIAN (ITI INSTRUMENT TECHNICIAN) 2190 NO 567 

  

  
LLHS ANNEXURE-A1 (CALIBRATION OF INSTRUMENTS) 

SR. 

NO

. 

DESCRIPTION MAINTENANCE TYPE 

TOTAL 

FREQ. 

FOR 2 

YRS 

UN

IT 

SOR for 

First Year 

without 

Service tax 

Rs. 

 

1 PRESSURE/DP  GAUGE CALIBRATION 150 No. 224.12 

2 PRESSURE/DP  SWITCH CALIBRATION,  125 No. 242.80 

3 PRESSURE TRANSMITTER CALIBRATION 40 No. 364.20 

4 
TEMPERATURE ELEMENT 

(RTD+TC) 

REPLACEMENT OR 

CHECKING 
50 No. 242.80 

5 TEMPERATURE GAUGE CALIBRATION 50 No. 242.80 
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6 TEMPERATURE SCANNERS 
REPLCEMENT CONTACT 

CHECKING 
10 No. 485.60 

7 TEMPERATURE TRANSMITTER CALIBRATION 8 No. 154.79 

8 TEMP SWITCHES CALIBRATION 50 No. 205.45 

9 FLOW SWITCHES 
CONTACT CHECKING, 

ADJUSTMENT 
15 No. 223.10 

10 
AIR FILTER REGULATOR, AIR 

FILTER REGULATOR + 

LUBRICATOR 

REPLACEMENT 50 No. 372.52 

11 AIR LIMIT SWITCH 
REPLCEMENT CONTACT 

CHECKING 
50 No. 280.16 

12 I/P CONVERTOR CALIBRATION 10 No. 448.25 

13 

LIMIT SWITCHES (BLS, BACK 

UP LS, HEAVY DUTY LS IN S/R 

& FLAP GATES, LS BOX, POWER 

CYLINDER LS) 

REPLACEMENT, DEFECT 150 No. 349.23 

14 
PNEUMATIC ON-OFF 

ACTUATOR,CYLINDER, BLOW 

VALVES, 2&3 WAY VALVES 

REPLACEMENT,OVERHAU

LING 
100 No. 1540.85 

15 
POSITION/LEVEL 

TRANSMITTER 
CALIBRATION 20 No. 304.33 

16 
LEVEL SWITCHES (RF+PADDLE 

TYPE) 

CALIBRATION/REPLCEME

NT CONTACT CHECKING 
20 No. 242.80 

17 BELT SWAY SWITCH 

CONTACT 

CHECKING,REPAIRING/REP

LACEMENT LEVER 

ADJUSTMENT 

150 No. 605.34 

18 
MAGNETIC/PROXYMITY 

SWITCH 

CALIBRATION,REPLACEM

ENT 
80 No. 197.00 

19 PULL CORD SWITCH 
CONTACT CHECKING, 

LEVER ADJUSTMENT 
500 No. 605.34 

20 AUTO DRAIN TRAP 

OVERHAULING/REPLACE

MENT WITH OPERATION 

CHECKING 
20 No. 261.48 

21 
SOLENOID VALVES (ALL 

TYPES) 

REPLACEMENT,OVERHAU

LING 
250 No. 261.48 

22 FLAME SCANNER 
CALIBRATION, TERMINAL 

TIGHTNESS 
20 No. 373.54 

23 
BELT LOAD MONITOR  /ZERO 

SPEED SWITCH 

REPLACEMENT OR 

OPERATION CHECKING 
80 No. 336.19 

24 ELECTRONIC CONTROLLERS 

CALIBRATION/REPLACEM

ENT WITH SET UP 

CHECKING 
25 No. 280.16 

25 TAIL END EPB REPLACEMENT /DEFECT 50 No. 181.27 

26 
CABLE LAYING 1 PAIR 0.5 

SQMM 

CABLE LAYING, 

DRESSING, CLAMPING 
900 

MT

R 
5.60 

27 
CABLE LAYING 2 PAIR 0.5 

SQMM 

CABLE LAYING, 

DRESSING, CLAMPING 
900 

MT

R 
11.21 

28 
CABLE LAYING 4 PAIR 0.5 

SQMM 

CABLE LAYING, 

DRESSING, CLAMPING 
400 

MT

R 
9.36 
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29 
CABLE LAYING 6 PAIR 0.5 

SQMM 

CABLE LAYING, 

DRESSING, CLAMPING 
400 

MT

R 
16.81 

30 
CABLE LAYING 8 PAIR 0.5 

SQMM 

CABLE LAYING, 

DRESSING, CLAMPING 
400 

MT

R 
22.41 

31 
CABLE LAYING 12 PAIR 0.5 

SQMM 

CABLE LAYING, 

DRESSING, CLAMPING 
400 

MT

R 
28.02 

32 
CABLE LAYING 24 PAIR 0.5 

SQMM 

CABLE LAYING, 

DRESSING, CLAMPING 
400 

MT

R 
36.02 

33 
CABLE LAYING  2CORE 2.5 

SQMM 

CABLE LAYING, 

DRESSING, CLAMPING 
400 

MT

R 
8.40 

34 
CABLE LAYING  4CORE 2.5 

SQMM 

CABLE LAYING, 

DRESSING, CLAMPING 
400 

MT

R 
9.36 

35 
CABLE LAYING  7CORE 2.5 

SQMM 

CABLE LAYING, 

DRESSING, CLAMPING 
400 

MT

R 
16.81 

36 
CABLE LAYING  14CORE 2.5 

SQMM 

CABLE LAYING, 

DRESSING, CLAMPING 
400 

MT

R 
22.92 

37 
CABLE LAYING  24CORE 2.5 

SQMM 

CABLE LAYING, 

DRESSING, CLAMPING 
400 

MT

R 
26.20 

38 
CABLE LAYING  37CORE 2.5 

SQMM 

CABLE LAYING, 

DRESSING, CLAMPING 
400 

MT

R 
29.47 

39 
GLANDING AND TERMINATION 

BOTH END  

GLANDING AND 

TERMINATION BOTH END 

UP TO 8 PAIR(2,3,4 CORE 

CABLE) 

300 
MT

R 
26.15 

40 
COPPER / PU TUBE LAYING OF 

6, 8 & 10 MM OD 

CABLE LAYING, 

DRESSING, CLAMPING 
100 

MT

R 
12.55 

41 PULL CORD ROPE LAYING 
LAYING, DRESSING AND 

CLAMPING 
1000 

MT

R 
5.53 

  

  

  
LLHS ANNEXURE-A2 (CLEANING OF INSTRUMENTS) 

SR. 

NO

. 

DESCRIPTION MAINTENANCE TYPE 

TOTAL 

FREQ. 

FOR 2 

YRS 

UN

IT 

SOR for 

First Year 

without 

Service tax 

Rs. 

 

1 PRESSURE/DP  GAUGE CLEANING 900 NO  41.09 

2 PRESSURE/DP  SWITCH 
CLEANING, PLASTIC 

COVERING 
800 No. 59.77 

3 PRESSURE TRANSMITTER 
CLEANING, PLASTIC 

COVERING 
120 No. 56.03 

4 TEMPERATURE GAUGE CLEANING 300 No. 41.09 

5 TEMPERATURE SCANNERS 
CLEANING, PLASTIC 

COVERING 
100 No. 65.37 

6 
TEMPERATURE SWITCHES & 

TEMP SWITCH CUM GAUGE 

CLEANING, PLASTIC 

COVERING 
450 No. 65.37 

7 TEMPERATURE TRANSMITTER 
CLEANING, PLASTIC 

COVERING 
8 No. 65.37 

8 TEMP SWITCHES CLEANING, PLASTIC 250 No. 65.37 
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COVERING 

9 FLOW SWITCHES 
CLEANING, PLASTIC 

COVERING 
100 No. 65.37 

10 FLOW TRANSMITTER 
CLEANING, PLASTIC 

COVERING 
12 No. 65.37 

11 

AIR FILTER REGULATOR, AIR 

FILTER REGULATOR + 

LUBRICATOR 

FILTER CLEANING 300 No. 74.71 

12 AIR LIMIT SWITCH 
CLEANING, PLASTIC 

COVERING 
150 No. 70.97 

13 LIMIT SWITCH BOX 
CLEANING PLASTIC 

COVERING 
50 No. 149.42 

14 I/P CONVERTOR 
CLEANING, PLASTIC 

COVERING 
12 No. 115.8 

15 

LIMIT SWITCHES (BLS, BACK 

UP LS, HEAVY DUTY LS IN S/R 

& FLAP GATES, LS BOX, POWER 

CYLINDER LS) 

CLEANING, PLASTIC 

COVERING 
600 No. 102.72 

16 

PNEUMATIC ON-OFF 

ACTUATOR/CYLINDER, BLOW 

VALVES, 2&3 WAY VALVES 

CLEANING 250 No. 121.4 

17 LEVEL SWITCHES (RF, PADDLE) CLEANING 260 No. 65.37 

18 
MAGNETIC/PROXIMITY 

SWITCH 
CLEANING 280 No. 65.37 

19 ZERO SPEED SWITCH 
CLEANING, PLASTIC 

COVERING 
660 No. 78.44 

20 AUTO DRAIN TRAP CLEANING 70 No. 102.72 

21 
SOLENOID VALVES (ALL 

TYPES) 
CLEANING 1300 No. 102.72 

22 
FIELD JUNCTION BOXES(50TB 

AND ABOVE) 

CLEANING, PLASTIC 

COVERING 
400 No. 121.4 

23 
FIELD JUNCTION 

BOXES(BELOW 50 TB) 

CLEANING, PLASTIC 

COVERING 
600 No. 158.75 

24 FLAME SCANNER 
CLEANING, PLASTIC 

COVERING 
24 No. 112.06 

25 METAL DETECTOR 
CLEANING, PLASTIC 

COVERING 
40 No. 242.8 

26 SOUND LEVEL SYSTEM 
CLEANING, PLASTIC 

COVERING 
32 No. 205.45 

27 VIBRATION SYSTEM 
CLEANING, PLASTIC 

COVERING 
60 No. 252.14 

28 BAG FILTER PANEL 
CLEANING, PLASTIC 

COVERING 
50 No. 186.77 

29 BELT WEIGHER PANEL 
CLEANING, PLASTIC 

COVERING 
80 No. 252.14 

30 
BOOM HYDRAULIC 

PANELWITH ALL INST. 

CLEANING, PLASTIC 

COVERING 
32 No. 420.23 

31 AIR DRIER PANEL 
CLEANING, PLASTIC 

COVERING 
10 No. 336.19 

32 
CONTROL DESK WITH ALL 

INSTRUMENT 

CLEANING, PLASTIC 

COVERING 
80 No. 420.23 
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33 
STACKER RECLAIMER 

ANNUNCIATION PANEL 

CLEANING, PLASTIC 

COVERING 
30 No. 308.17 

34 TAIL END EPB 
CLEANING, PLASTIC 

COVERING 
200 No. 154.79 

35 FAS & PRU PANELS 
CLEANING, PLASTIC 

COVERING 
100 No. 252.14 

36 LEVEL TRANSMITTER 
CLEANING, PLASTIC 

COVERING 
20 No. 56.03 

37 SEQUENTIAL TIMER  
CLEANING, PLASTIC 

COVERING 
36 No. 93.39 

38 
HAG PANEL WITH ALL 

INDICATORS 

CLEANING OF PANEL& 

INDICATOR(03),CONTROLL

ER (3) PUSH BUTTON, 

CABLE TERMINATION 

TIGHTNESS, 

32 No. 420.23 

39 PLC PANELS 

CLEANING OF PANEL & 

CARDS, CABLE TERMI 

TIGHT NESS, BATTERY 

CHECKING 

250 No. 448.25 

40 COMPUTER WITH MONITOR CLEANING 96 No. 56.29 

41 
K-PUMP PANEL WITH ALL 

INSTRUMENT 
CLEANING 24 No. 420.23 

42 REDUNDENT UPS PANEL CLEANING 16 No. 336.19 

43 

PULL CORD/BELT SWAY 

CLEANING AND PLASTIC 

COVERING 

CLEANING AND PLASTIC 

COVERING  
800 No. 46.69 

  
LLHS ANNEXURE-A3 (SUPPLY OF SHIFT TECHNICIAN)  

SR. 

NO

. 

DESCRIPTION 

TOTAL 

FREQ. 

FOR 2 

YRS 

UN

IT 

SOR for 

First Year 

without 

Service tax 

Rs. 

1 SHIFT TECHNICIAN (ITI INSTRUMENT TECHNICIAN) 4380 No. 498.73 

 

AHS ANNEXURE-A1 (CALIBRATION OF INSTRUMENTS) 

SR

NO 
DESCRIPTION MAINTENANCE TYPE 

TOTAL 

FREQF

OR 2 

YRS 

UN

IT 

SOR for 

First Year 

without 

Service tax 

Rs. 

1 PRESSURE GAUGES CALIBRATION 200 No. 108.83 

2 PRESSURE SWITCHES 
CALIBRATION, CONTACT 

CHECKING 
100 No. 174.12 

3 PRESSURE TRANSMITTER CALIBRATION 40 No. 217.65 

4 
RESISTANCE TEMPARATURE 

DETECTOR(RTD) 

RESISTANCE & 

CALIBRATION CHECKING 
8 No. 141.47 

5 TEMPERATURE GAUGES CALIBRATION 140 No. 130.59 

6 TEMPERATURE SCANNERS 
CALIBRATION, CONTACT 

CHECKING 
12 No. 357.48 

7 TEMPERATURE SWITCHES 
CALIBRATION, CONTACT 

CHECKING 
100 No. 174.12 
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8 HT MOTOR T/C  "T" TYPE 

CONTINUITY & 

CALIBRATION 

/REPLACEMENT 

16 No. 152.36 

9 
DIFFERENTIAL PRESSURE 

SWITCHES 

CALIBRATION, CONTACT 

CHECKING 
40 No. 174.12 

10 FLOW SWITCHES (FLAP TYPE) 
CONTACT CHECKING, 

ADJUSTMENT 
8 No. 174.12 

11 LIMIT SWITCH BOX 
CONTACT CHECKING, 

ADJUSTMENT 
150 No. 108.83 

12 I/P CONVERTOR CALIBRATION 8 No. 239.42 

13 
LIMIT SWITCHES /PROXIMITY 

SWITCH 

CONTACT CHECKING, 

ADJUSTMENT 
800 No. 152.36 

14 
PNEUAMATIC ON-OFF 

CYLINDER 

STROKE 

CHECKING,OVERHOULING 
800 No. 438.73 

15 
PNEUMATIC ON-OFF 

ACTUATOR 

STROKE 

CHECKING,OVERHOULING 
420 No. 389.98 

16 PNEUMATIC CONTROL VALVE 
STROKE 

CHECKING,OVERHOULING 
8 No. 389.98 

17 
DIAPHRAM VALVE FOR BAG 

FILTER 

STROKE 

CHECKING,OVERHOULING 
240 No. 156.71 

18 
LEVEL TRANSMITTER 

(ULTRASONIC/RADAR TYPE) 

CONTACT CHECKING, 

ADJUSTMENT 
20 No. 163.24 

19 
LEVEL SWITCH (RF 

/MAGNETIC/CONDCT.) 

CONTACT CHECKING, 

ADJUSTMENT 
400 No. 163.24 

20 SOLENOID VALVES 
OVERHAULING/ 

REPLACEMENT 
1000 No. 163.24 

21 
BAG FILTER PANELWITH 

TIMER 

CABLE CHECKING, 

TERMINAL TIGHTENING 
16 No. 174.12 

22 
TEMP GAUGE CUM SWITCH 

FOR HT MOTOR 

CALIBRATION, CONTACT 

CHECKING 
16 No. 174.12 

23 
RUBBER HOSE /SS / COPPER 

TUBING 1 METER LENTH 
REPLACEMENT 800 No. 32.65 

24 
CABLE LAYING 1 PAIR 0.5 

SQMM 

CABLE LAYING, 

DRESSING, CLAMPING 
400 No. 8.71 

25 
CABLE LAYING 2 PAIR 0.5 

SQMM 

CABLE LAYING, 

DRESSING, CLAMPING 
400 No. 8.71 

26 
CABLE LAYING 12 PAIR 0.5 

SQMM 

CABLE LAYING, 

DRESSING, CLAMPING 
250 

MT

R 
13.57 

27 
CABLE LAYING  4CORE 2.5 

SQMM 

CABLE LAYING, 

DRESSING, CLAMPING 
250 

MT

R 
10.85 

28 
CABLE LAYING  7CORE 2.5 

SQMM 

CABLE LAYING, 

DRESSING, CLAMPING 
250 

MT

R 
13.06 

29 
CABLE LAYING  14CORE 2.5 

SQMM 

CABLE LAYING, 

DRESSING, CLAMPING 
250 

MT

R 
18.99 

30 
CABLE GLANDING & 

TERMINATION 

GLANDING, 

FERRULING,LUGGING,TER

MINATION 

200 
NO

S 
27.13 

 

AHS ANNEXURE-A2 (CLEANING OF INSTRUMENTS) 

SR. 

NO

. 

DESCRIPTION MAINTENANCE TYPE 

TOTAL 

FREQ. 

FOR 2 

YRS 

UN

IT 

SOR for 

First Year 

without 

Service tax 

Rs. 
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1 PRESSURE GAUGES CLEANING/TIGHTNING 400 NO  65.3 

2 PRESSURE SWITCHES CLEANING/TIGHTNING 250 No. 65.30 

3 PRESSURE TRANSMITTER CLEANING/TIGHTNING 150 No. 65.30 

4 TEMPERATURE GAUGES CLEANING/TIGHTNING 210 No. 65.30 

5 TEMPERATURE SWITCHES CLEANING/TIGHTNING 200 No. 65.30 

6 
DIFFERENTIAL PRESSURE 

SWITCHES 
CLEANING/TIGHTNING 120 No. 65.30 

7 FLOW SWITCHES (FLAP TYPE) CLEANING/TIGHTNING 24 No. 65.30 

8 LIMIT SWITCH BOX CLEANING/TIGHTNING 400 No. 76.18 

9 LIMIT SWITCHES CLEANING/TIGHTNING 800 No. 69.65 

10 
PNEUAMATIC ON-OFF 

CYLINDER 
CLEANING/TIGHTNING 2000 No. 113.18 

11 
PNEUMATIC ON-OFF 

ACTUATOR 
CLEANING/TIGHTNING 1536 No. 108.83 

12 PNEUMATIC CONTROL VALVE CLEANING/TIGHTNING 24 No. 108.83 

13 
LEVEL TRANSMITTER 

(RADAR/ULTRASONIC TYPE) 
CLEANING/TIGHTNING 24 No. 108.83 

14 
LEVEL SWITCH (RF 

/MAGNETIC/CONDUCTIVITY) 
CLEANING/TIGHTNING 500 No. 76.18 

15 SOLENOID VALVES CLEANING/TIGHTNING 2400 No. 87.06 

16 FIELD JUNCTION BOXES CLEANING/TIGHTNING 400 No. 185 

17 
BAG FILTER PANELWITH 

TIMER 
CLEANING/TIGHTNING 40 No. 185 

18 ELECTRONIC CONTROLLERS CLEANING/TIGHTNING 24 No. 178.47 

19 
CONTROL/OPREATOR DESK 

WITH ALL INSTRUMENT 
CLEANING/TIGHTNING 18 No. 465.71 

20 PRINTER CLEANING 6 No. 174.12 

21 PLC PANELS CLEANING/TIGHTNING 96 No. 465.71 

22 COMPUTER WITH MONITOR CLEANING 30 No. 87.06 

23 LOCAL CONTROL PANEL CLEANING/TIGHTNING 125 No. 282.95 

24 
TEMP GAUGE CUM SWITCH 

FOR HT MOTOR 
CLEANING/TIGHTNING 60 No. 87.06 

 

UNFORSEEN JOBS ANNEXURE-A4 (SUPPLY OF MANPOWER)  

SR. 

NO

. 

DESCRIPTION 

TOTAL 

FREQ. 

FOR 2 

YRS 

UN

IT 

SOR for 

First Year 

without 

Service tax 

Rs. 

1 
INSTRUMENT TECHNICIAN FOR NORMAL WORKING 
DAYS 

10 
DA
YS 370.06 

2 ELECTRICIAN FOR NORMAL WORKING DAYS 10 
DA
YS 370.06 

3 FITTER FOR NORMAL WORKING DAYS 10 
DA
YS 370.06 

4 SEMI SKILLED FOR NORMAL WORKING DAYS 10 
DA
YS 360.31 

5 WELDER FOR NORMAL WORKING DAYS 10 
DA
YS 370.06 

6 RIGGER FOR NORMAL WORKING DAYS 10 
DA
YS 350.57 

7 
ENGINEER / SUPERVISOR FOR NORMAL WORKING 
DAYS 

10 
DA
YS 370.06 
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8 

INSTRUMENT TECHNICIAN FOR WORK ON GENERAL 
HOLIDAYS OR NATIONAL HOLIDAYS OR BEYOND 
NORMAL WORKING HOURS 

20 
HR
S 88.93 

9 

ELECTRICIAN FOR WORK ON GENERAL HOLIDAYS OR 
NATIONAL HOLIDAYS OR BEYOND NORMAL WORKING 
HOURS 

20 
HR
S 88.93 

10 

FITTER FOR WORK ON GENERAL HOLIDAYS OR 
NATIONAL HOLIDAYS OR BEYOND NORMAL WORKING 
HOURS 

20 
HR
S 88.93 

11 

SEMI SKILLED FOR WORK ON GENERAL HOLIDAYS 
OR NATIONAL HOLIDAYS OR BEYOND NORMAL 
WORKING HOURS 

20 
HR
S 86.59 

12 

WELDER FOR WORK ON GENERAL HOLIDAYS OR 
NATIONAL HOLIDAYS OR BEYOND NORMAL WORKING 
HOURS 

20 
HR
S 88.93 

13 

RIGGER FOR WORK ON GENERAL HOLIDAYS OR 
NATIONAL HOLIDAYS OR BEYOND NORMAL WORKING 
HOURS 

20 
HR
S 84.24 

14 

ENGINEER / SUPERVISOR FOR WORK ON GENERAL 
HOLIDAYS OR NATIONAL HOLIDAYS OR BEYOND 
NORMAL WORKING HOURS 

20 
HR
S 88.93 

 

  
FFiirrsstt  YYeeaarr  CCoonnttrraacctt  VVaalluuee  ((WWiitthhoouutt  SSeerrvviiccee  TTaaxx))    RRss..  6600,,3333,,550033//--  

  

SSeeccoonndd  YYeeaarr  CCoonnttrraacctt  VVaalluuee,,  wwiitthh  55%%  EEssccaallllaattiioonn  ((WWiitthhoouutt  SSeerrvviiccee  TTaaxx))  RRss..  6633,,3355,,117788//--    
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SECTION-F 
 

LIST OF ANNEXURES& FORMS 
 

ANNEXURE-A 
 

CHECK LIST FOR PASSING THE BILLS 
(BIENNIAL MAINTENANCE CONTRACT) 

 
For the month of____________________ 

 
1. Work order/PO no. & contract value :__________________________ 
 
2. Nature of work :__________________________ 
 
3. Duration of work order  : From ____________ to ____________ 
 
4. Maxi. No. of manpower per day  

deployed in the month  : M__________ F _________ Total ___________ 
 

5. Details of labour license   : Valid up to ___________ for ___________ persons 
 
6. Details of W.C. policy  : Valid up to ___________ for ___________ persons 
 
7. Documents attached for verification 

for the previous month  : Wage & attendance sheets Yes/No 
     
  :  PF Challan   Yes/No 
 

8. Documents attached for verification  
(In case of final bill)  : Bonus payment Register Yes/No 
    
  : Leave wage Register  Yes/No 
 

9. Security deposit / Retention money 
lying with Co.   : Yes/No. If yes, R. ________________ 

 
 
 
 
 
Date:________________     Signature of the contractor 

 with official stamp.  
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ANNEXURE-B 
 

PPRROOFFOORRMMAA  OOFF  BBAANNKK  GGUUAARRAANNTTEEEE  FFOORR  OORRDDEERR  PPEERRFFOORRMMAANNCCEE        
 

(To be Stamped in accordance with Stamp Act) 
 

Ref: …………………….   Bank Guarantee No……………. 
        
      Date ………………. 
 
Bank Guarantee Cover period from ………………..    to  ………………..  
 
To 
M/s. GUJARAT INDUSTRIES POWER COMPANY LTD. 
At & Post Nani Naroli 
Taluka Mangrol 
Dist. Surat 

Gujarat-394 110. 
 
Dear Sir, 
 
In consideration of the Gujarat Industries Power Company Limited (hereinafter referred to 
as the Purchaser which expression shall unless repugnant to the context/or meaning 
thereof include its successors, administrators, and assigns) having awarded to 
M/s……………………………………….having its Registered Office/Principal Office                                       
at                                 (address) ……………………………………………………. 
(hereinafter referred to as the “CONTRACTOR” which expression shall unless repugnant 
to the context or meaning thereof include its successors, administrators, executors and 
assigns) a Order by issue of Purchaser’s Letter of Intent 
No…………….……….dated………………….and same having been unequivocally 
accepted by the CONTRACTOR dated ……………..valued at …………………..for (scope 
of order) ……………………………………and the contractor having agreed to provide a 
Order Performance  Guarantee for the faithful performance of the entire order including 
for the quality of the materials and/or workmanship, successful commissioning and 
satisfactory performance of the equipments/system and satisfactory services rendered 
during the guarantee/warrantee period of ……... Months under the said LOI/Order 
equivalent to…...*…... (Percent) of the said value of the order to the purchaser 
(Name & address of Bank) ………………………………………………………….. 
having its Head Office at ……………………………………………… (hereinafter referred to 
as the “Bank” which expression shall unless repugnant to the context or meaning thereof, 
include its successors, administrators, executors, assigns) do hereby irrevocably 
guarantee and undertake to pay the Purchaser, on written demand any and all moneys 
payable by the CONTRACTOR to the extent of  (in figures) 
………………………………………………….. (in words) …………………………… as 

aforesaid at any time up to (days/months/year) ……………………………………….. 
without any demur, reservations, contest, recourse or protest and/or without any 
reference to the CONTRACTOR.  Any such demand made by the Purchaser on the bank 
shall be conclusive and binding notwithstanding any difference between the Purchaser 
and CONTRACTOR of any dispute pending before any Court, Tribunal, Arbitrator or any 
other Authority.  

….2 
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 (2) 
 
It shall be conclusive and enough for enforcement of the BANK GUARANTEE on the 
bank if GUJARAT INDUSTRIES POWER COMPANY LIMITED invokes the BANK 
GUARANTEE stating only that the default has been committed by the contractor, thus far 
and no further.  The bank undertakes not to revoke this guarantee during its currency 
without previous written consent of the purchaser and continue to be enforceable till the 
Purchaser discharges this guarantee. 
 
The Purchaser shall have the fullest liberty without affecting in any way the liability of the 
Bank under this guarantee from time to time to extend the time for performance of the 
Order by the CONTRACTOR.  The Purchaser shall have the fullest liberty, without 
affecting this guarantee, to postpone from time to time the exercise of any powers vested 
in them or of any right which they might have against the CONTRACTOR, and to exercise 
the same at any time in any manner, and either to enforce or to forbear to enforce any 
covenants, contained or implied in the Order between the Purchaser and the 
CONTRACTOR or any other course of or remedy or security available to the Purchaser.  
The Bank shall not be released of its obligations under these presents by any exercise by 
the Purchaser of its liberty with reference to the matter aforesaid or any of them or by 
reason or any other acts of omission or commission on the part of the Purchaser or any 
other indulgence shown by the Purchaser or by any other matter or thing whatsoever 
which under law would, but for this provision, have the effect of relieving the Bank.  The 
Bank also agrees that the Purchaser at its option shall be entitled to enforce this 
Guarantee against the Bank as a principal debtor, in the first instance without proceeding 
against the CONTRACTOR and  notwithstanding any security or other guarantee that the 
Purchaser may have in relation to the CONTRACTOR’s liabilities. 
 
Notwithstanding anything contained herein above our liability under this Guarantee is 
restricted to Rs……………………….. and it shall remain in force up to the including 
…………………….unless a written demand to enforce any claim under this Guarantee is 
lodged with us before expiry  date, the Bank will be discharged from its liabilities under 
this Guarantee.  This Guarantee shall be extended from time to time for such period or 
period as may be desired by the ……………………..…….. on whose behalf this 
guarantee has been given. 
 
Dates this……………..………….day of ……………………….20…… 
at ………………. 
 

……………………….. 
Signature 

 
Banker’s rubber stamp: 
 
Name 
 
Designation with 
Bank stamp: 
 
Attorney as per power of 
Attorney No. 
 
Dated: 
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ANNEXURE-C 
 

PROFORMA FOR BANK GUARANTEE FOR EMD 
 

(To be stamped in accordance with Stamp Act) 
 
Ref …………………..    Bank Guarantee No…………… 
 
       Date ………………………………. 
 
Guarantee cover period: From ………………..…….To ……………………….. 
 
To 
M/s. Gujarat Industries Power Company Limited 
At & Post – Nani Naroli 
Taluka: Mangrol 

DDiisstt..SSuurraatt--339944  111100  
 
Dear Sirs, 
 
In accordance with your “Invitation for Bids” under your Specification 
No………………………………..……………………Dated…………………………… 
M/s……………………………….………………………………………. having its 
Registered/Head office at…… ………… …………… ……… …………… ………  
(Herein after called the Bidder) wish to participate in the said Bid for 
……………………………………………………………………………………………… 
 
As an irrevocable bank Guarantee against Bid guarantee for an amount of 
Rs…………………………….. valid for one (1) year from ………………………. is required 
to be submitted by the Bidder as a condition precedent for participation in the said Bid, 
which amount is liable to be forfeited on the happening of any contingencies mentioned in 
the Bid Documents. 
 
We, the …………………………………………………………… Bank at …………….., having 
our Head Office at (local address) 
………………………………………………………………………….. Guarantee and 
undertake to pay immediately on written demand by Gujarat Industries Power Company 
Limited (hereinafter called the “Purchaser”)  
(In figures) ……………………………………………………………………………… (In 
words) ……………………………….………. without any reservation, protest, demur and 
recourse.  Any such demand made by said “Purchaser” shall be conclusive and binding 
on us irrespective of any dispute or difference raised by the Bidder.  It shall be conclusive 
and enough for enforcement of Bank Guarantee on the Bank if Purchaser invokes the 
Bank Guarantee stating only that the default has been committed by the Bidder, thus far 
and no further.   
 

Contd….2 



E-Tender for “Biennial Rate Contract for Control and Instrumentation Systems at Surat Lignite Power Plant - 
4X125 MW, Phase 1 & 2 for the year 2017-19”. Bid No.: SLPP/BMC/C&I/17-19. 

 

 

 

 

 

 Page 66 of 71 

 

(2) 
 
This Guarantee shall be irrevocable and shall remain valid up to 
……………………………………………………………… if any further extension of this 
guarantee is required, the same shall be extended to such required period on receiving 
instructions from …………………………….. on whose behalf the guarantee is issued. 
 
In witness there of Bank, through its authorized Officer, has set its hand and stamp on 
this ………………………………….. day of ……………………………….20 …………… at 
………………………………………. 
 
 
 
       ………………………… 
                (Signature)  
 
 
       …………………………. 
                    (Name) 
 
       Designation with Bank  
Stamp: 
 
   
       Attorney as per Power of   
       Attorney No. 
 
       Dated ……………………………. 
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AANNNNEEXXUURREE--DD  
 

PERFORMA CERTIFICATE 

(No claim, No arbitration) 
 

TToo,,  

AAddddll..  GGeenneerraall  MMaannaaggeerr  ((SSLLPPPP))  

GGuujjaarraatt  IInndduussttrriieess  PPoowweerr  CCoommppaannyy  LLiimmiitteedd,,  

SSuurraatt  LLiiggnniittee  PPoowweerr  PPllaanntt,,  

VViillllaaggee::  NNaannii  NNaarroollii,,  TTaa..  MMaannggrrooll,,  

DDiisstt..  SSuurraatt  ––  339944111100  ((GGuujjaarraatt))..  

  

DDeeaarr  SSiirr,,  
 

Subject:__________________________________________________________ 
 
Ref: Work Order No.:_____________________________________Dated____________ 
 
We hereby confirm with free consent as under:- 
1. The measurements certified in final bill is full and final. We accept all the certified 

measurements and no claim related to the measurement is left. 
2. The payment certified in that or above referred LoI / contract is full and final. We 

accept this, and no claim related to payment is left. 
3. The rates of the LoI / contract and its amendments are firm till completion of contract 

and extension period. We shall not claim any escalation against these rates. 
4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we 

will not resort to arbitration. 
5. No extra items are left to be settled. 
6. We do not have any claims against any item related to the LoI than those items 

certified in the bills. 
7. We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL 

against non compliance or as decided by GIPCL within terms & conditions of contract. 
8. We have paid royalties, taxes for all the materials procured by us, for carrying out the 

works for above LoI and we indemnify GIPCL from any liability arising thereof. 
9. In case of any disputes arising in future related to payment of royalties, all liabilities of 

settlement of dispute and its payment if any, will be borne by us. 
10.  We have paid wages to all the workmen who were deployed by us for carrying out 

above referred work as per prevailing Minimum wages act. We have also fulfilled all 
requirements of the P.F. Act. We have maintained all records necessary as per the 
statutory requirements. We hereby indemnify GIPCL from any disputes arising in 
future related to payment of labours, Provident Fund, etc.. and confirm that all 
liabilities of settlements of disputes and their payment is our responsibility.  

 
The above confirmation will come into effect as soon as payment from final bill after due 
recoveries will be received by us. 
 
For, M/S.______________________ 
 
Signature, Stamp and date. 
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FFoorrmm--AA  

  

LLiisstt  ooff  qquuaalliiffyyiinngg  ssttaaffff  ttoo  bbee  ssuubbmmiitttteedd  wwiitthh  pphhyyssiiccaall  ddooccuummeennttss  

  

Sr. No. Name of Supervisor Qualification Experience 

    

    

    

    

    

    

  
 

Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date  
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ANNEXURE–E 
 

SCHEDULE OF DEVIATION FROM GENERAL AND TECHNICAL 
SPECIFICATIONS 

 
All the deviations from the general and technical specifications shall be filled by 
BIDDER  clause by clause  in this schedule. 

 

Sr. 
No 

SECTION  CLAUSE NO AS PER TENDER 
DOCUMENT 

DEVIATION 

     

     

     

     

     

     

     

     

 
The bidder here by certifies that the above mentioned are the only deviations from 
OWNER’s General/ Technical Conditions of this enquiry. The bidder further 
confirms that in the events any other data and information presented in the 
BIDDER’s proposal and accompanying documents are at variance with specific 
requirements laid out in the OWNER’s General /Technical Specifications, then the 
latter shall govern and will be binding on the BIDDER for quoted price. 
 
 
 
COMPANY SEAL     SIGNATURE   ………………… 
          
       NAME     ……………………… 
 
 
            
       DESIGNATION …………….. 
 
       COMPANY ……………… 
 
       DATE  …………….. 
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ANNEXURE - F (CONTROL & INSTRUMENTATION) 

LIST OF MINIMUM TOOLS AND TACKLES TO BE PROVIDED BY THE 
CONTRACTOR (TENTATIVE) 

 
A. List of tools and tackles for AMC of C&I systems 

   Name of tools and tackles Minimum Quantity 

1)  Fixed spanner sets  6 mm to 22 mm, Taparia make 27 set. 

2)  Fixed spanner sets 24 mm to 32 mm, Taparia make 03 set. 

3)  Ring spanner sets 6 mm to 22 mm, Taparia make 27 set 

4)  Ring spanner sets 24 mm to 32 mm, Taparia make 03 set 

5)  Adjustable spanner sets (6” to 12”) 27 set. 

6)  Box spanner sets, 8 to 32 mm, Taparia make 3 set. 

7)  Allen key sets (Inches ), Taparia make 27 nos. 

8)  Allen key sets (mm), Taparia make 27 nos. 

9)  Tapes and Dyes set, Totem make 1 nos. 

10)  Hammers-4 Lbs  8 nos. 

11)  Hammers-10 Lbs 8 nos. 

12)  Chisels 150mm 3 nos. 

13)  Chisels 250mm 3 nos. 

14)  Tube cutters for ¼” & ½” SS Tube 03 no. 

15)  Tube Bender, for ¼” SS Tube 02 no 

16)  Tube Bender, for 1/2” SS Tube 02 no 

17)  Center punch 03 nos. 

18)  Hollow punch sets 1 nos. 

19)  Number Punch sets (All Numerical & Alphabets) 02 sets 

20)  Hacksaws (Big with high speed blade) 13 nos. 

21)  Hacksaws (small with blade)  25 nos 

22)  Portable Drilling machines suitable for Metal & Concrete 02 nos. 

23)  Gasket cutters 01 nos. 

24)  Course and smooth file sets 17 nos. 

25)  Crimping tools (1.5 to 4.0 sqmm lugs) 04 nos. 

26)  Notch pliers 27 nos. 

27)  Combination pliers 27 nos. 

28)  Monkey pliers 16 nos. 

29)  Pump pliers (Pipe Wrenches), Taparia product no. 1277 03 nos. 

30)  Pump pliers (Pipe Wrenches), Taparia product no. 1275 06 Nos 

31)  Wire strippers/cutters 30 nos. 

32)  Multi meters, Make : Meco, or any standard make 27 nos. 

33)  Tong tester, Make : Meco, or any standard make 1 no 

34)  
 

Soldering irons, soldering wires, De-soldering pump, 
soldering paste  

2 sets. 

35)  Insulated Screw driver( - )125 x 5 x 0.6 27 nos. 

36)  Insulated Screw driver( - )150 x 6 x 0.8 27 nos. 

37)  Insulated Screw driver( - )300 x 8 x 1.2 27 nos. 

38)  Screw driver (+), small 27 nos. 

39)  Screw driver(+), Big 27 nos. 

40)  Screw Driver Set, Taparia Part no. 831 27 nos. 

41)  Watch maker’s screw driver sets (Precision screw driver 
set) 

16 nos. 

42)  Torches                                                                                                                27 nos. 
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43)  Tool bags 27 nos. 

44)  Pressure Gauge pointer puller 06 nos. 

45)  Hand carts for movement of material 02 no. 

46)  Chain pulley block 01 no 

47)  Nut driver (08mm & 10mm)  27 set 

48)  Blower (industrial duty type) 03 nos. 

49)  Knife 27 nos 

50)  Circlip plier inner & outer 06 nos 

51) H Hall saw cutter set for cable gland size 16mm to 52mm 01 set 

52)  Tool Box 27 nos 

53)  Permanent marker pen bullet tip and Micro tip Each 03 

54)  Line tester 27 nos 

55)  Lock Godrej make 04 nos 

 
 

Various consumables and laboratory instruments required for calibration of field 
instruments shall be provided by GIPCL. The contractor has to calibrate the instruments 
at GIPCL’s instrument laboratory. The contractor has to collect the consumables from 
GIPCL store/warehouse and shifting arrangement has to be made by contractor. 

 


