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GUJARAT INDUSTRIES POWER COMPANY LIMITED
(Surat Lignite Power Plant)

AT & POST NANI NAROLI, TALUKA: MANGROL, DIST: SURAT, PIN 394110 (GUJARAT)
Phone Nos.: EPABX (02629) 261063 to 261072, fax Nos.: (02629) 261112, 261080

TENDER DOCUMENTS FOR,;
Surat Lignite Power Plant - 4X125 MW, Unit # |
to IV: Annual Rate Contract for Civil &
Structural works, repair & maintenance for SLPP
GIPCL Colony.

Bid No.: SLPP/Civil/Colony/ARC/2021/

nProcure E-Tender ID: 473751
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INSTRUCTIONS TO BIDDERS & CONDITIONS OF
CONTRACT

Page 1 of 65



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to IV: Annual Rate Contract for Civil &
Structural works, repair & maintenance for SLPP GIPCL Colony”. Bid No.: SLPP/Civil/Colony/ARC/2021.

SYRIES

L]
K
$'¢¥

INDEX

LRAT

4 -Il'o
i o

"05 43¥

o

Sr. No. PARTICULARS PAGE NO.

From To

(1) NOTICE INVITING TENDER (NIT) 3 4

(2) SECTION — A (Instructions to Bidders) 5 20

(3) SECTION = B (Instructions to Bidders for 21 21

online tendering)

4) SECTION = C (General Conditions of Contract) 22 36

(5) SECTION = D (Special Conditions of Contract) 37 50

(6) SECTION = E (Schedule of Quantities & Rates) 51 51
(Attached Separate)

(7) SECTION = F (Annexure and Forms) 52 65

NOTE: All the Bidders should study entire Tender documents

carefully & may carry out site visit before quoting &
submitting their online Bid to understand scope of work

and its importance.
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NOTICE INVITING TENDER (NIT)
TENDER NO.: SLPP/Civil/Colony/ARC/2021

Name of work

Annual Rate Contract (ARC) for Civil & Structural works,
repair & maintenance for SLPP GIPCL Colony for one
year of contract period (2022).

Estimated cost of work

Rs. 24,80,000/- (excluding GST) as per SoR (Section-E)

Place of work

GIPCL-SLPP Township, Surat Lignite Power Plant,
Village: Nani Naroli, Taluka: Mangrol, Dist.: Surat -
394110 (Gujarat).

Quantity

The successful Bidder will be awarded this contract
involving total quantities of various items as mentioned
against item descriptions in BOQs.

Contract period

01 year from the date as mentioned in order.

EMD

Rs. 25,000/- (Rupees Twenty Four thousand five
hundred only) by Demand Draft payable at Mosali-
Surat/Nani Naroli/Surat or irrecoverable Bank Guarantee
in favor of GIPCL from approved Banks mentioned in this
tender or through RTGS/NEFT or through online
payment gateway of company’s website: www.gipcl.com
(online Payment Form) as per details mentioned herein
under clause no. 7 of Instructions to Bidders.

Cost of tender document / tender
fee

Rs.2,950/- (Rupees Two Thousand Nine Hundred fifty
only) Non refundable, inclusive of applicable GST
through RTGS or through online payment gateway from
website: www.gipcl.com as per details mentioned herein
under clause no. 7 of Instructions to Bidders..

Site visit

Site visit before submission of bid as per clause no. 4
(Section-A: Instructions to Bidders) at GIPCL (Surat
Lignite Power Plant) Colony, Village: Nani Naroli, Ta.
Mangrol, Dist. Surat.

Availability of online e-Tender
document

On website https://www.nprocure.com or
https://gipcl.nprocure.com up to 27.08.2021, 17:00 hrs.

Last date of online submission of
offer

27.08.2021 wup to 17:30 hrs. on website:
https://www.nprocure.com or https://gipcl.nprocure.com

Submission of EMD either in
physical form by way of DD/BG or
payment receipts of online EMD
payment and online Tender fee
payment along with supporting
documents for techno-commercial
bid in physical form.

On or before 27.08.2021, 17:30 hrs. during working days
at office of Surat Lignite Power Plant, Nani Naroli, Dist.
Surat.

Bidder can submit EMD through RTGS or through online
payment gateway of company’s website:www.gipcl.com
(online Payment form)

E-Reverse Auction

E-Reverse Auction will be executed through website:
https://e-auction.nprocure.com  (Schedule  will  be
intimated later on to eligible bidders).
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NOTES:

1.

Amendment / corrigendum of the tender document, forms, schedules, etc... may
be done any time by the GIPCL during the period of publication of tender in the
website. The Bidders are required to visit the website regularly till the last date &
time of Bid submission.

GIPCL reserves the right to reject any or all the tenders without assigning any
reason thereof.

The Bidders are required to quote the rate strictly as per the terms and conditions
mentioned in the tender document, adhering to technical specifications as well.
The Bidders are required to submit their Bids online only through the website
https://www.nprocure.com or https://gipcl.nprocure.com. (E-Tender No.: 473751).
EMD either in physical form by way of DD/BG or copies of payment receipts of
EMD and Tender fee paid through RTGS/online along with other supporting
documents are to be submitted in physical form in sealed cover/envelop at the
following address on or before date & time mentioned above in NIT. At the top of
envelop, tender notice no.: SLPP/Civil/colony/ARC/2021 should be mentioned.
Bidders are advised to upload the tender well in advance to avoid delay in
submission of tenders due to n-procure site related issues. In case of any issues
[difficulties cropping up during on line uploading / submission of documents,
bidders are requested to inform these well in advance (at least two days before
closing of tender) to (n) Code Solutions as mentioned in Section-B of tender and
as well as to GIPCL mail to khmistry@agipcl.com

General Manager (SLPP)

Guijarat Industries Power Company Limited

Surat Lignite Power Plant

At Village: Nani Naroli,

Taluka: Mangrol,

Dist.:Surat-394 110, Guijarat.

Phone: (02629) 261063-72. E-Mail: slppcivil@gipcl.com & khmistry@gipcl.com
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1. PLANT SYNOPSIS

Gujarat Industries Power Company Limited (GIPCL) (henceforth be named
Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an
installed capacity of 1084.4 MW comprising of various conventional and
renewable projects.

GIPCL commissioned its first power project a 145 MW gas based combined cycle
power plant in 1992 at Vadodara. It expanded its capacity 165 MW Naptha and
gas based Combined Cycle Power Plant at Vadodara in 1997. GIPCL has
commissioned 1MWp Distributed Solar Power Projects at two locations in Gujarat
viz. at Village: Amrol, Dist.: Anand and at Village: Vastan, Taluka Mangrol, Dist.:
Surat.

Surat Lignite Power Plant (SLPP) with four units of 125 MW installed
capacity each is located at Village: Nani Naroli, Taluka: Mangrol, District:
Surat in Gujarat. GIPCL has also operating its own captive Lignite and
Lime Stone Mines close to the Power Plant. The Power Plant is based on
Circulating Fluidized Bed Combustion (CFBC) technology for the Boilers,
where Lignite is burnt along with Lime Stone in the Combustor of the Boiler.
It also commissioned 5 MW solar power station at SLPP in year 2012.

GIPCL has successfully commissioned a 2 x 40 MW Solar Project in year
2017 as well as a 75 MW Solar Power Project in year 2019 at Gujarat Solar
Park, Village Charanka, Dist.: Patan. GIPCL has also successfully
commissioned 112.40 MW wind farms at different location of Gujarat.

GIPCL is presently executing a 100 MW Solar PV project at the
Raghanesda Solar Park, Gujarat. .

Colony of Surat Lignite Power Plant (SLPP) is accessible by road from
Kim and Kosamba, which are on Mumbai-Ahmadabad highway. From
Kosamba, SLPP is around 32 KM, out of which 27 KM is part of the
National & State Highway and balance 5 KM is District Road. From Kim,
SLPP is around 18 KM, out of which 13 KM is the State Highway and
balance 5 KM is District Road. The nearest Broad Gauge Railway Line is at
Kim, which is around 21 KM from the SLPP. Surat is approximately 50 KM
from the SLPP. Location Map for SLPP is as under.
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The Company intends to award Annual Rate Contract for Civil & Structural
works, repair & maintenance for GIPCL-SLPP Colony (Township) and is
therefore inviting open online (through https://www.nprocure.com) from
experienced & resourceful contractors.

2. SCOPE OF WORK

2.1 The scope of work in general comprises of general civil construction &
maintenance works like excavation, concreting, bar bending & fixing,
shuttering, general building construction & maintenance works, colony
guarters civil maintenance & repairing jobs, brick work/ plaster works,
plumbing & sanitary works & its maintenance, furniture works,
repairing/replacement of doors/windows, glass/netlon fixing, aluminum work,
carpentry works, painting work, roofing & cladding works, water proofing,
crack repairing, pathways repairing, flooring, tiling works, road repairing
works, etc.... as per specifications, nomenclature of Schedule of Rates
(section E) and as directed by Engineer-in-charge.

Contractor shall carryout the work as given in tender documents within
provided time period for particular job on as and when required basis and the
works shall conform to high standards of engineering, design, workmanship,
guality, proper line, level and as directed by Engineer-in-charge.

Contractor shall nominate at least one supervisor full time to receive day to
day civil maintenance and other civil work requirements from Engineer-in-
charge. Supervisors will co ordinate with user department to ascertain their
exact requirement and location of work. They will be responsible for
mobilization of manpower, materials, tools & tackles, equipments and other
required resources to carry out the work as per requirement. Contractor shall
also responsible to take joint field measurements by mentioning SoR item no.
& location of work done jointly with GIPCL representative in measurement
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register on daily basis and shall submit the register to the Engineer-in-charge
for their verification on every week.

2.2 The bid submitted by the bidder not covering the total scope of work and

services as detailed out in the tender document shall be liable for rejection.

2.3 Quantum of job mentioned against all items in the Schedule of Rates are

24

indicative only & may vary as per site requirement & not to be construed as
maximum or guaranteed quantity. The quantities shown in the Schedule of
Rates are approximate quantities for the contract period and they may vary
as per job requirements.

All the miscellaneous activities pertaining to specific work to be executed for
satisfactory performance is in the scope of contractor in his quoted rates.

For detail scope of work please refer clause no. 1 of Section-D (Special Condition
of Contract).

3. GENERAL INSTRUCTIONS

3.1

3.2

3.3

3.4

3.5

3.6

3.7
3.8

3.9

The Bidders who are interested in participating in the tender must read and
comply with the instructions and the Terms & Conditions contained in the
tender documents.

The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any
alteration, erasures or overwriting shall be liable to make the tender invalid
unless the same is neatly carried out and attested over the full signature of
Bidder. The decision of the Company to interpret the information and rates
filled in by the Bidder shall be final and binding on the Bidder.

The Bidders are requested to make themselves fully conversant with the
General Conditions of Contract, Special Conditions of Contract, Technical
Specifications, Site conditions, Safety & Health Aspects and Norms to be
observed etc. before submitting their bids so that no ambiguity arises in
these respects subsequent to submission of the Bids.

Before quoting bid, the Bidder must visit site and should go through the
specifications, scope of work etc. and get himself fully conversant with them.
The Bid should include cost of mobilization and cost to adhere to all Safety
Norms as described in the tender. No relaxation or request for revision of
quoted/accepted rates shall be entertained subsequent to the opening of Bid
on account of mobilization or Safety costs

Bidder has to submit all the information as per required Bid document.
Failure to furnish all the information as per required Bid documents or
submission of a Bid containing deviations from the contractual terms and
conditions, specifications and requirements, shall be rejected.

The Bids shall be submitted within the time frames set out in the Notice
Inviting Tender (‘NIT’) and Bids submitted thereafter shall not be accepted
and considered.

The tender documents shall not be transferable.

The Bidders are expected to examine all instructions, forms, terms &
specifications in the Bid documents and to get fully acquainted themselves
with all the conditions and matters which may affect the subject matter of the
work/tender or the cost thereof. If any Bidder finds any discrepancies or
omissions in the specifications and documents or any doubt in true meaning
or interpretation of any part, he shall seek necessary clarifications in writing
or during site visit if required.

Conditional offers shall not be considered and liable to be rejected.
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3.10 The Company reserves the right to extend the deadlines for submission of
the Bids by giving amendments.

3.11 During evaluation of Bids the Company may, at its discretion ask the Bidder
(s) for clarification of their Bid. The request for clarification and the response
shall be in writing and no change in prices or substance of the Bid shall be
sought, offered or permitted .

3.12 The Company reserves the right to amend/ modify the Bidding documents at
any time prior to the deadline for submission of Bids, either at its own
discretion or in response to the clarification requested by a prospective
Bidder. In such case, the Company may in its discretion extend the deadline
for submission of Bids in order to facilitate the prospective Bidders for
incorporating the effect of the amendment in their Bids.

3.13 The Bidders shall bear all costs and expenses associated with the
preparation and submission of their respective Bids, to attend meetings or
conferences, if any, including any pre award discussion with the successful
Bidder, technical and other presentations etc. and the Company shall not be
liable for any expense thereof.

3.14 If the successful Bidder is consortium/joint deed of undertaking of company,
the Consortium leader/Bidder shall accept joint and several responsibilities
and liabilities for all obligations under the Contract.

3.15 Timely and satisfactory completion of the work and strict adherence to the
allotted time frames for jobs shall be the essence of the contract.

3.16 The Company reserves the right to qualify/disqualify any applicant without
assigning any reason.

3.17 The Bidder shall be disqualified if any untrue statement or misrepresentation
is made in the Bid forms, attachments and other supporting documents
submitted by the Bidder.

JBRAT
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COLONY VISIT

It is perquisite and necessary for all interested bidders to visit the Surat
Lignite Power Plant —Colony (SLPP) after downloading the tender copy from
website:  https://www.nprocure.com___or___https://gipcl.nprocure.com___or
www.gipcl.com_to _understand the actual working conditions, compliance
related to labour, safety etc... before submitting their offer. Failing which,
any consequential liabilities arising will be to bidder’s account.

The Bidders shall examine the site of works and its surroundings at his/her own
responsibility. The bidders shall collect information that may be necessary for
preparing the Bid and entering into a contract. All costs and liabilities arising out of
the site visit shall be at Bidder’s account.

The Bidder is deemed to have examined and understood the tender document,
obtained his/her own information in all matters whatsoever that might affect the
carrying out the works expressly mentioned or works which may have to be
carried out to fulfill his/her contractual obligation within the scheduled rates and to
have satisfied himself/herself to the sufficiency for his/her offer.

The submission of tender by a contractor implies that he has read these
instructions, conditions of the contract etc. and has himself aware of the scope,
nature of works & specifications of the works to be done. GIPCL will not, therefore
after acceptance of contractor’s rate, pay any extra charges for any other reason
in case the contractor is found later on to have misjudged the site conditions.
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Any error in description or quantity or omission in the contract document shall not
vitiate the contract or release the contractor from executing the work comprised in
the contract according to scope of works, magnitude of the works, requirement of
materials, equipment, tools & tackles, labour, etc. Contractor has to complete the
work in accordance with the contract documents irrespective of any defects,
omissions or errors that may be found in the contract documents.
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BIDDER shall inspect the site, examine and obtain all information required and
satisfy himself regarding matters such as access to site, communication,
transport, working condition including constraint of work place due to residential
colony, misc. nature of works at various locations in quarters & infrastructure
facilities, confined area, importance of work, round the clock working conditions,
safety requirements, flow of water during monsoon, the type and number of
equipment and facilities required for the satisfactory completion of work, the
guantity of various items of the work, the availability of local labour, carpenter,
plumber, masons, availability and rates of materials, local working conditions,
uncertainties of weather, obstructions and hindrances that may arise, etc which
may affect the work or cost thereof, before submission of his Bid. Ignorance of
site conditions shall not be accepted by the GIPCL as basis for any claim for
compensation. The submission of a Bid by the BIDDER will be construed as
evidence that such an examination was made. Any later claims / disputes in
regard to rates quoted shall not be entertained or considered by the GIPCL.

The rates quoted by BIDDER shall be based on his own knowledge and judgment
of the conditions and hazards involved and shall not be based on any
representations of the Engineer.

It is also desirable to study tender documents thoroughly before site visit. Also,
considering prevailing nationwide COVID-19 epidemic, site visit will be carried out
with advance intimation subject to following;

(1) Only site visit will be arranged preferably for any one or maximum up to two
authorized persons having valid authorization letter/s during site visit considering
present scenario of COVID-19 epidemic.

(2) Details of visiting person/s like Name, age, designation, address, recent medical
history (preferably for previous 01 month), recent travel history (for previous two
weeks), etc... should be provided to GIPCL in advance through email.

(3) Address proof of visiting person/s is required during site visit. If person/s coming
from containment zone, same will not be allowed.

(4) Wearing of facemask is compulsory for visiting person/s during the site visit.

(5) Visiting person/s should follow applicable prevailing guidelines/travel advisory of
Gol/GoG regarding COVID-19 epidemic.

(6) Visiting person/s should cooperate with GIPCL security staff, HR&A department &
employees regarding any further instructions to be followed on COVID-19
epidemic during site visit.

“Aarogya Setu” mobile application should be available updated

(7) The authorized representative of Bidders should visit the site along with
their Test report carried out in last 72 hours and same should required to
submit for visiting inside the Plant/Colony.

Page 9 of 65



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to IV: Annual Rate Contract for Civil &
Structural works, repair & maintenance for SLPP GIPCL Colony”. Bid No.: SLPP/Civil/Colony/ARC/2021.

5.1

52

5.3

54

55

5.6

SYRIES

L]
K
$'¢¥

ELIGIBILITY CRITERIA (PHYSICAL COPIES OF SUPPORTING
DOCUMENTS MUST BE SUBMITTED FOR EACH OF FOLLOWING

ELIGIBILITY CRITERIA)

LRAT

4 -Il'o
i o

"05 43¥

o

The following criteria shall be adopted for qualifying the Bidders for consideration
of the Bid for the further proceeding.

Bidder should possess minimum Three years of work experience during last five
years in similar nature in civil construction/ maintenance works of buildings &
infrastructure facilities in Power Plant, Process Industries, Residential Colony,
Corporations, Corporate, Institutes and should enclose proof of the same. Bidder
shall submit necessary evidence for the same like attested copies of work orders
along with work completion certificates from clients. The work completion certificate
shall comprise of order value and executed value. Bidders should have executed
the work directly. The work executed as a sub-contractor or subletting agency shall
not be taken in to consideration.

Bidder should produce evidence of having experience of successfully completed
similar works (as per above clause no. 5.1) as defined hereunder during last five
years ending last day of the month previous to the one in which tender is invited,
satisfactory progress of ongoing works etc. secured from clients along with self
attested copies of documentary evidence preferably photo copies of work
experience. The experience should be either of the following:

a. One similar completed/executed work each costing not less than the amount
equal to Rs. 23.40 lakhs.
OR
b. Two similar completed/executed work each costing not less than the amount
equal to Rs. 14.65 lakhs.
OR
c. Three similar completed/executed work each costing not less than the amount
equal to Rs. 11.70 lakhs.

Note: For evaluation of the bid the executed value mentioned in the work
completion/work in progress certificate will be considered.

Bidder should specifically mention fulfilling of above criteria in his offer along with
details of work orders & work completion certificates issued by clients.

Tender fee: The tender fee (non refundable) shall be submitted through RTGS or
through online payment as per details provided in clause no. 7 herein under

EMD: The EMD shall be accompanied in the form of DD or Bank Guarantee given
by Bank as described in subsequent clause no. 7. or through online payment as
per details provided in clause no. 7 herein under

Bidder should have separate Employees Provident Fund code number towards
registration of firm with RPF commissioner.

Attested copies of relevant documents duly signed & seal on each & every page
shall be submitted. The above documents will be analyzed and after satisfaction,
the Price Bid will be open. GIPCL may verify the documents, experience
certificates issued by concern authority. After opening of technical Bid, if any
required attested documents found missing in the Technical Bid submitted by the
Bidder, the tender inviting authority may inform to that Bidder only once by E-mail
to submit the missing required documents within stipulated time limit. If
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Bidder/Bidders fail to submit within stipulated time, their Bid will be declared
technically disqualified and no further correspondence will be entertained.

Bidder should have minimum average annual turnover of Rs.8.80 Lakhs for
last three financial years (2017-18, 2018-19 & 2019-20) Bidder shall furnish
annual audited financial statement duly certified by Chartered Accountant for the
last three financial years to demonstrate the financial healthiness of the company.
The balance Sheet must be in the name of the company. Any type of MOU for this
purpose will not be entertained.
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Note: In case, the annual turnover is less than the statutory guideline which does
not require audit, the bidder shall submit the turnover certificate from Chartered
Accountant.

The Bidder has to submit INCOME TAX Permanent Account Number (PAN) &
GST registration number. Copies of the same shall be submitted.

The Net worth of the bidder should be positive as evidenced from audited
accounts of last financial year i.e. FY-2019-20.

In case Bidder is Consortium/Joint deed of under taking of company, the above
requirements/credential of consortium leader/bidder shall be considered unless
otherwise specifically mentioned in the tender.

If Bidder or its Partner(s) or Director(s) is /are/was Black Listed / Deregistered /
Stopped or banned from dealing in the past by any Gowt, of Gujarat Undertakings
/ Depts. / Authorities and Govt. of Gujarat supported companies / undertakings /
organizations, Bid of that party may be liable to be rejected. Bidder agrees and
undertakes to accept decision of GIPCL in this regards as final and binding on the
Bidder without any demur and that no further correspondence shall be done in this
regard at any stage. Bidder shall have to submit “Declaration for Contractual
Litigations” as amended in Annexure / Form attached.

Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of
Safety Laws and Regulations” as amended in Annexure / Form attached.

« If any Major Violation of any safety law(s) / Rule(s) is / are found during the
preceding Three (3) years, Bid of that party will be liable to be rejected. Bidder
agrees and undertakes to accept decision of GIPCL in this regards as final and
binding on the Bidder without any demur and that no further correspondence
shall be done in this regard at any stage.

* If any of the details submitted in the prescribed Annexure / Form to the Bid
is/are found to be false, incorrect at any time in future, then the Contract
awarded to that Bidder / Contractor shall be liable to be terminated forthwith
without any notice / correspondence and Bidder agrees and undertakes to
accept decision of GIPCL in this regards as final and binding on the Bidder
without any demur and that no further correspondence shall be done in this
regard at any stage. Further, Performance / Security Deposit will also be liable
to be forfeited. Any dues to GIPCL from the Bidder / Contractor shall be
recovered from the pending bills or any other dues payable to the Bidder /
Contractor, if any or otherwise through any other recourse available under the
Laws.

The Bidder shall submit all the evidences, documents, attested copies of work
orders & work completion certificates etc... as a proof with EMD &Tender Fee
and also provide the requisite details online for meeting the prequalification
requirements. GIPCL will verify the experience, performance, capability &
strength of Bidders, independently for executing the job. GIPCL may visit the
site & consult the owner of the industry/property where similar job is executed
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by the Bidder. GIPCL reserves the right to accept/cancel/reject any/all Bids
without assigning any reason thereof. The tenders of qualified Bidder/Bidders
shall only be considered for further evaluation.

Site Visit is mandatory prior to submission of bid to understand the scope of work,
working conditions, site conditions, equipments, tools & tackles, labor deployment,
associated risk, surrounding etc.
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LANGUAGE OF BID

The Bid prepared by the Bidder and all correspondence & documents relating to
the Bid exchanged by the Bidder & the Company, shall be written in the English
language. Any printed literature furnished by the Bidder, written in another
language shall be accompanied by an English translation for the purpose of
interpretation of the Bid.

EARNEST MONEY DEPOSIT (EMD) AND TENDER FEE

7.1 An EMD of Rs. 25,000/- (Rupees Twenty Four thousand five hundred only)
and Non-refundable Tender fee Rs.2,950/- (Rupees Two Thousand Nine
Hundred fifty only) shall accompany with Bid. Tender fee shall be
submitted through RTGS / online mode of payment only.

7.2 The EMD shall be submitted in the form of DD/irrevocable Bank Guarantee
in favor of Gujarat Industries Power Company Limited from any Schedule
Public Sector Bank or Private Sector Bank as per Performa of BG
enclosed with this e-tender.

Bank for EMD DD Payable at :

1. Bank of Baroda Mosali, Dist: Surat

2. State Bank of India Nani Naroli, Branch Code: 13423
3. Any Nationalized banks Surat

Alternatively, The EMD & Tender Fee may also be submitted through
RTGS/NEFT/online mode of payment by the bidders as per the details
given below:-

RTGS detail for Tender fee:

. BANK NAME:- State Bank of India

. BRANCH:- Nani Naroli

. IFSC CODE:- SBIN0013423

BENEFICIARY NAME: Gujarat Industries Power Company Limited
. A/IC No.- 33514692834

OhWN PR

EMD & Tender fee may also be submitted through online payment
gateway of company’s website:www.gipcl.com (online payment form)
as per detail provided in ANNEXURE- J of Section-F herein under.

7.3 In case EMD is paid in the form of BG, the same shall be valid for a period
of 180 days after the due date for submission of the bid

7.4 The EMD of the successful bidder will be returned after payment of
Security Deposit by successful bidder and after award of LOI/Work Order.
Alternatively EMD will be converted in SD and successful bidder shall
submit SD or performance bank guarantee for balance amount.
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7.5 The earnest money deposit paid in the form of demand draft will be
refunded to the unsuccessful BIDDER as soon as the tender is finalized
and awarded of LOI/Work Order.

7.6 Any bid not accompanied with EMD and Tender fee will be rejected. Detail
of Tender fee & EMD paid by RTGS/online payment should be submitted
as per. Clause 7.9.EMD in physical form,to be submitted directly to GIPCL
as per clause 7.9.

7.7 No interest shall be payable on EMD.

7.8 The EMD will be forfeited if the BIDDER (i) withdraws his tender after
acceptance or (i) withdraws his tender before the validity date of the
tender.
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7.9 SCHEDULE OF EMD & TENDER FEES AND OTHER SUPPORTING
DOCUMENTS

Details/receipts of EMD & Tender | Address for Submission:

fee paid by RTGS/online or EMD in | General Manager (SLPP)

physical form by way of DD/BG (as | GUJARAT INDUSTRIES POWER
applicable) with other documents | CO. LTD.,

duly signed to be submitted in | (Surat Lignite Power Plant)

physical form in sealed cover as | Village: Nani  Naroli, Taluka:
per details mentioned in NIT. Bid | Mangrol, District: Surat. PIN: 394
No. shall be mentioned at the top | 110, Gujarat. Phone : 02629-261063
of cover/envelope. (10 lines)

Fax : (02629) 261073 / 261074.
EMAIL:slppcivil@gipcl.com &
khmistry@gipcl.com.

8. SUBMISSION OF BIDS

A: MODE OF SUBMISSION

The bids shall be submitted online at the GIPCL e-portal within the dates specified
in the NIT along with the details of tender fees, EMD in two parts as under:

(@) Pre qualification and Techno-commercial Bid without price.
(b) Price Bid.

(@) Pre qualification and Techno-commercial Bid without price:

The tender document duly signed in all pages without price bid along with techno-
commercial deviations, if any, shall accompany the bid. The following Information
shall be provided in the techno commercial bid:

1. Qualification and experience of site-in-charge.
2. Schedule of deviation (Annexure-E) Technical as well as commercial, if any.

The following supporting documents shall also be submitted along with EMD &
Tender Fee in physical form or by way of scanned copies:

1. The tender documents duly signed in all pages without price bid along with
techno-commercial deviations, if any.

2. Proof of experience meeting the minimum eligibility criteria as mentioned in
tender document
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Performance certificate issued by clients.

Previous work order copies.

Details of present work order (if any)

Turnover for the last three years, audited annual accounts/financial
statements i.e. profit and loss account and balance sheet duly certified by a
CA will be required as specified in clause nos. 5.7 & 5.9 above.

P.F. Number and Allotment Letter.

PAN Number.

Goods & Service tax registration number/certificate copy
Declaration-cum-Undertaking for Compliance of Safety Laws & Regulations
and Contractual Disputes / Litigations as per Performa Annexure-F under
Section-F.

E-Reverse Auction User ID on website: https://e-auction.nprocure.com

JBRAT
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Price Bid:

Price Bid shall be submitted only in soft form through e- portal system.

Note: Estimate includes cost of all cost of materials (except free issue
cement, reinforcement steel and as specifically mentioned in item
nomenclature), manpower, supervisors, insurance, safety PPEs,
staging, shuttering & scaffolding, survey works, transportation,
mobilization-demobilization cost, loading-unloading & proper storage,
security & safety, equipment, machinery, vehicles, consumables all the
required tools & tackles, accommodations etc..., safety equipments &
PPEs, Royalties, Rents, legal & statutory compliance, all taxes & duties
(except applicable GST shall be quoted separately in online price bid),
levied by the Central, State Government or other Public bodies etc
Goods & Service tax shall be paid extra at actual as per prevailing rates as
declared by Central Government on submission of documentary evidence.
Bidder shall quote applicable GST separately in online price bid.

Bidder shall have to quote the Rates in the form of %age. i.e. “At
Estimated Value OR___ %age below the estimated value OR ___ %age
above the estimated value.
The quantities shown in the SoR (Section-E) are approximate for the contract
period and may vary as per job requirement.

The Bidder shall fill the Bid documents with utmost care in consonance with
the instructions contained in the Bid documents.

Rates will remain firm throughout the contract period and any
extension thereof. There will not be any escalation/compensation to
the contractor against any revision and/or change in rate of materials,
fuels, MWR (Minimum Wage Rates), etc... whatsoever.

(c) METHOD OF TENDERING/SIGNATURE ON BIDS

(i)

(ii)

The Bid must contain the postal address like name, residence & place of
business of the person/persons submitting the Bid and must be signed &
sealed by Bidder with his usual signature. The name of all persons signing
the documents shall also be typed or printed below the signature on each
page.

Bid by a consortium/joint deed of undertaking of company/partnership firm
must be furnished with full names of all partners and be signed with the
partnership name, followed by the signature and designation of one of the
authorized partners or other authorized representative(s). A certified copy of
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the power of attorney authorizing such partner or representative shall also be
submitted.

Bids by a Corporation/Company must be signed with the legal name of the
Corporation/Company i.e. by the President/Managing Director/Secretary or
other person or persons authorized to Bid on behalf of such
Corporation/Company. A certified copy of the board resolution/power of
attorney authorizing such partner or representative shall also be submitted.
The Bidder's name stated on the proposal shall be the exact legal name of
the firm.

Erasures or other changes in the Bid Documents shall be initialed by the
person signing the Bid.

Bids not conforming to the above requirements of signing shall be
disqualified.
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MODIFICATION AND WITHDRAWAL OF BIDS

a.

b.
c.

The Bidder may modify or withdraw the bid prior to the deadline prescribed for
submission of bids.

No Bid shall be modified subsequent to the deadline for submission of Bids.
No Bid shall be withdrawn in the interval between the deadline for submission
of Bids and the expiration of the period of bid validity.

POLICY FOR BIDS UNDER CONSIDERATION

a.

Bid shall be deemed to be under consideration immediately after opening of
the bid and till official intimation of award/rejection made by the Company to
the Bidders.

While the Bids are under consideration, Bidders and / or their representative or
other interested parties are advised to refrain from contacting by any means,
the Company. The Engineer, if necessary, will obtain clarifications on the Bids
by requesting for such information from any or all the Bidders, in writing as
may be necessary. The Bidder will not be permitted to change the price or
substance of the Bid after the Bid has been opened.

EFFECT AND VALIDITY OF THE BID

a.

b.

The Bid should be kept valid for acceptance for a period of one hundred and
eighty (180) calendar days from the last date of submission of Bids.

The submission of any Bid along with the required documents and
specifications shall constitute an agreement that the Bidder shall have no
cause of action or claim, against the Company for rejection of his Bid. The
Company shall always be at liberty to reject or accept any Bid or Bids at his
sole discretion and any action will not be called into question and the Bidder
shall have no claim in that regard against the GIPCL.

OPENING OF BIDS

12.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the

case may be, in presence of Bidder's representatives whenever such a
procedure has been specified. Otherwise the tender will be opened by the
authorized officers of GIPCL.

12.2 Preliminary Examination:
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12.2.1 The Company will examine the Bids for any computational errors, for

sureties furnished by bidder, for authentication of documents submitted
and completeness of the Bids.

12.2.2 Arithmetical errors will be rectified on the following basis:

(a) If there is a discrepancy between the unit price and the total price that
is obtained by multiplying the unit price and quantity, the unit price shall
prevail and the total price will be corrected & will be binding to the
bidders.

(b) If there is a discrepancy between the Total Bid Amount and the sum of
total prices, the sum of total prices shall prevail and the Total Bid
Amount will be corrected & will be binding to the bidders.

EVALUATION & COMPARISON OF BIDS

13.1

13.2

13.3

13.4

13.5

13.6

13.7

GIPCL shall evaluate the Bids received and accepted by it to ascertain the
lowest evaluated Bid in conformity with the specifications of the tender
documents.

The Technical Bids will be examined for minor matters regarding
qualification of bids. Subsequent to correspondence with the respective
bidders, the decision of Tender Committee will be final.

All responses to requests for clarifications shall be in writing and shall be
presented to the Company through e-mail or in a sealed envelope on or
before the given date requested by the Company. If the Technical
clarifications sought by the Company do not reach the Company on or
before due date, the Bid will be rejected.

The comparison of all the Bids shall be carried out with reference to the
scope of work as per the technical specification. Any deviation/omission
shall be evaluated at highest quoted price of the deviation/omission quoted
by any of the Bidder. In case a separate price (for omission) is not given by
any other Bidder, a reasonable price of the same shall be taken & the same
shall be binding to the Bidders.

The commercial deviation, if any, shall be loaded to bring all the Bids at par.
The loading shall be carried out at an interest rate of 2% above PLR of SBI.
A Bid to be substantially responsive shall be one which on evaluation
confirms to all the terms, conditions and specifications of the Bid documents
without any material deviation or reservation.

For the above referred purpose, a ‘material deviation’ shall be one which:

(a) Which affects in any substantial way the scope, quality or performance
of the contract, or

(b) Which limits in any substantial way and in a manner inconsistent with
the Bid documents, GIPCL'’s right or the Bidder’s obligations, under the
contract, or

(c) Whose rectification would affect unfairly the competitive position of
other Bidders presenting substantially responsive Bids.
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RIGHT OF REJECTION OF TENDERS
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14.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding
process and reject all Bids at any time prior to award of contract, without
thereby incurring any liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders regarding the same.

14.2 Any Tender without EMD and Tender fee will be treated as non responsive
and shall be rejected at the outset & no further correspondence shall be
entertained regarding this.

14.3 GIPCL reserves the right to debar any Bidder from participation in future
Bids if such Bidder has quoted an abnormally low rate in the Bid
document/price Bid.

AWARD OF CONTRACT

15.1 GIPCL will award the contract to that bidder whose quotation has been
determined to be substantially responsive and evaluated as the lowest
quotation in conformity with the requirements of the specifications and
documents contained herein, provided further that the bidder is determined
and evaluated to be qualified to perform the contract satisfactorily.

15.2 The successful bidder shall be intimated of his selection through the Letter of
Intent or Letter of Award/ Work Order which shall be sent to him through e-
mail, courier, fax or registered mail.

15.3 GIPCL reserves the right to cancel/short close the contract during the
contract period without assigning any reason.

15.4 GIPCL reserves the right to split the contract quantity between vendors.

CONTRACT PERIOD

16.1 The contract will be for a period of 12 (Twelve) months from the date of
actual commencement of operations of the contract as stated in the Work
order (‘Contract Period’).

16.2 GIPCL reserve the right to extend the contract period up to 3 months on the
same rates and terms and conditions without any price escalation and
without entering into any new contract.

16.3 The said Contract Period can be extended if mutually agreed upon by both
the parties up to one year and in such a case a revised work order shall be
issued at the same rates and terms & condition or at negotiated rates
acceptable by both parties i.e. the Company & the Contractor.

ASSIGNMENT AND SUB-LETTING

The Contractor shall not directly or indirectly assign or sub-let total/any part of the
contract to any other party or agency.
CONTRACTOR’S OBLIGATIONS

A: DEPLOYMENT & RESPONSIBILITY OF MANPOWER

Q)
(i)
(iii)

The Contractor shall deploy suitably qualified and sufficient manpower for timely &
satisfactorily execution of the works under the contract.

The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled manpower
separately to properly complete the job in given/scheduled time.

The Contractor shall depute its own workmen/labor with proper identification to
enter the plant premises after ensuring that the jobs are scheduled.
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At the time of deploying manpower, the Contractor shall strictly comply all the
applicable labor laws/Acts norms including but not restricted to the age of the
workers, women workers and shall also ensure that a police verification and security
check for all the workmen/labor engaged at the GIPCL site is done and necessary
documents regarding the same shall be submitted to the GIPCL’s authorized
representative/officer-in-charge. Any default in complying with the same or any
misrepresentation regarding compliance of the same shall compel GIPCL to initiate
appropriate civil or criminal proceedings regarding the same.
The Contractor shall also comply with the safety requirements and provide his
workmen/labor with safety equipment like helmets, masks, gum boots, a uniform
(Minimum 03 pairs for AMC/ARC) and other necessary PPEs for properly
undertaking the operations involved under this contract. Following are also to be
issued by contractor :

a) Safety shoes

b) Goggles / face shield.

c) Ear plug / Ear muff.

d) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical hand
gloves

Contractor shall nominate /authorize senior experienced person in writing as site in
charge to co-ordinate with GIPCL engineer and who shall bear overall responsibility
for performance of the contract. Such person shall remain always available at site or
site office allotted to the contractor at SLPP site. Contractor has to submit the
authority letter and documentary proof for the same.

The Contractor shall appoint a supervisor who shall co-ordinate with GIPCL’s
Engineer In - Charge for daily entrusted job. They have to maintain daily records
dully signed for the works carried out and duly certified by Engineer-In-Charge. The
Contractor in co-ordination with the Engineer-In-Charge shall ensure the availability
of adequate manpower to carry out the job satisfactorily on a daily basis. As per the
instruction of Engineer-In-Charge they have to allot the work and execute the same
in specified time limit.

During execution of the works, one or more jobs may be required to be done
simultaneously and the Contractor shall mobilize additional resources accordingly.
During emergency or similar situations the Contractor shall be required to mobilize
resources as per need within the period of 24 hours as directed by GIPCL. If the
contractor fails to mobilize sufficient manpower to complete the job in time, GIPCL
will execute the job through other agency at the risk and cost of the contractor with
10% supervision charges& the same will be recovered from the Contractor’s bill.
During working in high risk area the workman must wear a suitable safety apron,
safety belt, safety hand gloves and goggles. It is the contractor’s/contractor's
supervisor’s responsibility to ensure it without fail.

During emergency for work, the contractor has to enhance the site manpower as
per the requirement to ensure the timely completion of work. For this, enhanced
work shall be completed by deploying additional manpower with separate
supervisor. Payment will be made on item rate basis only. The work during the
emergency period is to be carried out round the clock. Contractor should mobilize
sufficient number of manpower and execute the work in all shifts with independent
manpower. Contractor should not continue the same manpower for more than 12
hours.
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B: TOOLS & TACKLES:

(i) All equipments and tools & tackles required to execute the contract are in the
scope of the contractor. The contractor should ensure that equipments and

Page 18 of 65



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to IV: Annual Rate Contract for Civil &
Structural works, repair & maintenance for SLPP GIPCL Colony”. Bid No.: SLPP/Civil/Colony/ARC/2021.

19.

20.

21.

LRAT
4 ""'0
"05 43¥

o

-y
o

SSVRIES :G

tools & tackles are in healthy & working condition. All consumable items would
be in the scope of the contractor.

Note: If work is suffered due to want of sufficient manpower,
equipments, tools & tackles, vehicles and/or required
consumables then 25% of the total job cost including applicable
GST will be levied as a penalty for each and every instance.

(i) For proper execution of the work as per the scope, the contractor is required
to maintain/arrange timely sufficient quantity of equipments and tools &
tackles like but not limited to breaker machine, plumbing kit, carpentry Kkit,
staging, shuttering & scaffolding materials, survey work equipments,
transportation vehicles, Concrete Mixer machine, Concrete vibrators, water
tanker, JCB, Road Roller, all consumables like but not limited to petrol, diesel,
oil, gas, etc..., power cables, power supply extension boards, sockets, flash
back arrestor, industrial gas, welding rods, gas cutting set, gas cylinders,
welding set, hand gloves, welding helmets, tractors with standard hydraulic
trolleys etc... in good working condition at site as per day to day work
requirements and emergency situations to complete the work in stipulated
time.

(i) In case of breakdown of equipment, the contractor should work round the
clock for putting back the area in service immediately within minimum time. In
case of any emergency arising during night hours the contractor should be in
a position to mobilize the manpower immediately within minimum time.

(iv) Arrangement for lighting at the work spot has to be made by the contractor.
He has to arrange all lighting equipment such as power cable, hand lamps.
The contractor has to take prior approval for taking electrical power supply.
The contractor should keep hand lamps of 24Volt for confined space and
sufficient quantity of 240 Volt and halogen lamp for other area ensuring safety
at work place

(v) Pin sockets of IS standards should be used for all connections. For any
accident take place & any damage to the equipment and/or injury to human
due to carelessness in loose connection, contractors will be held responsible
& liable for any recovery/actions.

CLARIFICATION OF BIDDING DOCUMENTS

If any Bidder requires any further information or clarification in the Bidding
Documents, may notify the Company before one week of last date of submission
of online Bid, in writing or by E-mail at the GIPCL's mailing address
slppcivil@gipcl.com as indicated in the 'Invitation to Bids'. The GIPCL's response
(including an explanation of the query) will be sent in writing or by E-mail to all
prospective Bidders who have received the Bidding Documents.

TIME SCHEDULE

The basic considerations and the essence of the 'Contract' shall be the strict
adherence to the time schedule for performing the specified 'Works'.

UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND
SPECIFICATION

The Bidder is required to carefully examine the specifications and documents, all
the conditions and matters work wise & cost wise. If any Bidder finds any
discrepancies or omissions in the specifications and documents or is in doubt for
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any meaning of any part, he shall request in writing for an interpretation/
clarification to the GIPCL or during site visit. All such interpretations and
clarifications shall form a part of the Bid documents.
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22. PAYMENTS
All the payments against the work order shall be in Indian currency and payable
through RTGS (online payment) system only based on submission of required
documents like bank mandate form with cancelled cheque

23. POINTS TO BE CONSIDERED FOR QUOTING ONLINE PRICE BID

a The schedule of rates shall be read in conjunction with Instructions to Bidders,
General conditions of contract, Special conditions of contract and Technical
specifications and also considering free issue cement, reinforcement steel and
as specifically mentioned in item nomenclature.

b The quantities given in the schedule of rates are estimated and payment will
be made as per actual works carried out at respective item rates of work
order.

c The method of measurement of completed work for payment shall be in
accordance with the method of measurement specified in the tender.

d No separate amount shall be payable for use of auxiliary equipment incidental

to or in day to day operation in the course of fulfillment of contractual
obligation of the supplier.

Note: It is desirable from interested bidders to submit the online tender
offer at least two days in advance from the due date set for online
submission of bid in order to avoid non participation of e-tender due to
probable technical problem in e-tender system/server.

24. QUANTITIES

The quantities specified are estimated and for tendering purpose only.
Payment will be made, based on actual work done as certified by
Engineer-in-charge of GIPCL.

Quantities of individual items may be revised during the course of contract
period based on site requirement. Contractor shall not be entitled for any
compensation on ground of such alteration in scope of work. GIPCL
reserves the right to operate or increase/decrease quantities in each item
or omit any item included in Schedule of Quantity at his discretion.
Contractor shall have no claim, whatsoever, on grounds of loss of
anticipated profit etc. on account of the same.

After commencement of the work, GIPCL, for any reason may not require
to be carried out the whole/part of the work as specified in the tender, the
ENGINEER-in-charge shall inform the fact for thereof to the
CONTRACTOR and contractor shall have no claim for any payment or
compensation whatsoever on account of any profit or advantage which he
might have derived from the execution of the work in full but which he did
not derive in consequence of the full amount of the work not having been
carried out nor shall he have any claim for compensation by reason of any
change having been made in the original specifications and instructions
which shall involve any curtailment of the work as originally contemplated.
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SECTION-B
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING
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Tender documents are available only in electronic format and can be
downloaded from the web site:

https://www.nprocure.com and https://gipcl.nprocure.com and it can also be
viewed from Company’s website www.gipcl.com.

Price bid should be submitted online through the website
https://gipcl.nprocure.com only. No physical submission of price bid will be
entertained as it should be furnished on-line only.

Bidders who wish to participate in online tenders will have to procure / should
have legally valid Digital Certificate (Class Ill) as per Information
Technology Act-2000, using which they can sign their electronic bids. Bidders
can procure the same from any of the license certifying Authority of India
or can contact (n)code solutions- a division of GNFC Limited, who are
licensed Certifying Authority by Government of India

All bids should be digitally signed. The bidders are required to contact at the
below mentioned address for detailed training on on-line tendering and also for

requirement.

(n) Code Solutions - A division of GNFC Ltd.

403, GNFC Info tower, S.G Road,

Bodakdev, Ahmedabad — 380 054 (India)

Toll Free: 1-800-419-4632/1-800-233-1010,

Tel: 079-26857315/316/317

E-Mail: nprocure@gnvfc.net, website: www.nprocure.com

Interested bidders are requested to submit the online tender at least two days in advance
from the due date set for on line submission of bid in order to avoid non participation.

REVERSE AUCTION:

1) GIPCL reserves the right to conduct E-Reverse auction through (n) Procure platform.

2) E-Reverse auction shall be conducted amongst (a) the lowest 50% eligible bidders
(rounded to the next higher whole number) from the total bids received OR (b)
Minimum three (03) lowest bidders, whichever is higher, shall be invited for
participation in e-Reverse Auction through n-procure platform.

3) Opening Price, Detrimental value and duration for the e-Reverse Auction shall be
informed to the qualified bidders before start of e-Reverse Auction.

4) After e-Reverse Auction process, L1 bidder shall be decided on Lowest Total Contract
Price.

5) To participate in e-Reverse Auction, Bidders have to create e-Auction USER ID on

https://e-auction.nprocure.comthat the bidder shall be allowed to participate the e-
Reverse Auction.

6) In case of any further information regarding online bidding or if a Bidder needs any
assistance in accessing/ submission of online bid/ clarification or if training is required
for participating in online e-reverse bidding, then the Bidder can contact the following
office for assistance or training:

(n) Procure Cell, (n) code solutions-A division of GNFC Ltd.,

403, GNFC Info tower, S.G. Road,

Bodakdev Ahmedabad — 380054 (Gujarat)

Toll Free: 1-800-419-4632 / 1-800-233-1010,

Phone No. 079-26857315 /316 / 317,

Fax: 079-26857321 / 40007533, Email: nprocure@gnvfc.net

Bidder may visit https://www.nprocure.com/html/faqg.asp for information regarding e
tendering registration process.

Page 21 of 65


https://www.nprocure.com/
https://gipcl.nprocure.com/
mailto:nprocure@gnvfc.net

E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to IV: Annual Rate Contract for Civil &
Structural works, repair & maintenance for SLPP GIPCL Colony”. Bid No.: SLPP/Civil/Colony/ARC/2021.

SYRIES

L]
K
$'¢¥

SECTION-C
GENERAL CONDITIONS OF CONTRACT
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1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE

As a Contract Security, the successful Bidder, to whom the work is awarded, shall
be required to furnish a Performance Bank Guarantee (PBG)/Contract security
deposit in favour of Gujarat Industries Power Company Limited for guarantee
amount at ten percent (10%) of the “Total Contract Price” (excluding GST) from
any Nationalized Bank including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC
Bank, ICICI Bank or Kotak Mahindra bank, Ratnakar Bank, Indusind Bank, Karur
Vysya Bank, DCB Bank, ING Vyasya Bank or The Kalupur Commercial Co-
operative Bank Ltd, Rajkot Nagrik Sahakari Bank Ltd, The Ahmedabad Mercantile
Co-operative bank Ltd, The Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik
Sahakari Bank Ltd in the format attached in SECTION-F, and it shall guarantee
the faithful performance of the 'Contract' in accordance with the terms and
conditions specified in these documents and specifications. Contract security
deposit shall be submitted strictly within twenty one days from the date of Lol or
work order, whichever is earlier. The guarantee shall be valid up to guarantee
period of twelve months from the contract completion date. The Guarantee
amount shall be payable to the Company in Bidder's home currency without any
condition whatsoever.

GIPCL reserves the right to forfeit Performance Bank Guarantee (PBG)/Contract
security deposit.

The Performance Bank Guarantee (initial security deposit) will be returned to the
Vendor/Contractor without any interest at the end of the ‘Guarantee Period" after
completion of contract and on fulfilling contractual obligations throughout the
retention period. However, any delay in submission of initial SD will result in
equivalent late release of entire SD after guarantee period.

Bid security/EMD should be refunded to the successful bidder on receipt of
Performance Security.

2. RECOVERY CLAUSE

(@ In case of any damage of equipment/machinery due to negligence of
contractor or any other reasons attributed to contractor the decision of
Engineer-in-charge regarding the amount of recovery shall be final and
binding subject to a maximum of 10% of contract value (inclusive of GST).
Recovery will be affected from the monthly bills and/or retention
money/security deposit.

(i) If the contractor fails to execute the work as per directions of Engineer (I/c)
within the time frame given in work order and as per day to day instructions
by Engineer-in-charge, GIPCL shall get the work done by third party at the
risk & cost of the contractor with 10% additional overhead charges of
GIPCL.

3. DEDUCTIONS FROM CONTRACT PRICE

All costs, charges or expenses that GIPCL may have paid, for which, under the
contract the contractor is liable, shall be recovered by the GIPCL. The contractor
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shall pay all such claims within 15 days of claim, failing which the same shall be
deducted from the bills of contractor.
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4. TERMINATION OF CONTRACT BY GIPCL

Contractor shall be responsible to complete the jobs within agreed time schedule.
Contractor shall mobilize required resources within 04 hrs to meet the emergency
requirements and in case contractor fails to complete the emergency jobs related
to plant operation, GIPCL will engage third party and will recover expenses from
contractor’'s R.A. bills, Security Deposit and / or whatsoever for expenses incurred
to complete the job along with additional 10% overhead charges, plus applicable
GST as per extant GST Laws.

In case if contractor’s services are not found satisfactory with respect to timely
mobilization to meet emergency requirements, time bound activities, workmanship
& safety (OHSAS policy of GIPCL) then GIPCL has right to terminate the contract
at any time by giving 15 days advance notice without assigning any reason and
will make the alternate arrangement at the risk & cost of contractor. GIPCL may
terminate the contract after due recoveries of pending jobs/damages after giving
15 days advance notice to the contractor if any of the following events occur —

i. Contractor is adjudged as insolvent.

ii. Contractor has abandoned the contract.

iii. Contractor fails to proceed with the work with due diligence as per
requirements of the contract.

iv. Contractor has neglected or failed persistently to observe or perform any of
the acts, matters or things, which as per the contract are to be observed
and performed by the contractor.

V. Contractor repetitively violating the safety norms for more than three
incidents.

Vi. Any major contradiction of applicable labour laws.

Vii. Any major deviations from contractual terms and conditions including
guality of job.

viii. GIPCL reserves the right to terminate the contract without giving any

reason whatsoever and forfeit the PBG.

5. FAILURE & TERMINATION

If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER
requiring compliance, with such further drawings and / or the GIPCL /ENGINEER
instructions fails within seven days to comply with the same, the GIPCL
/ENGINEER may employ and pay other agencies to execute any such work
whatsoever as may be necessary to give effect thereto and all costs incurred in
connection therewith shall be recoverable from the CONTRACTOR by the GIPCL
on a certificate by the GIPCL/ENGINEER as a debt or may be deducted by him
from any money due or to become due to the CONTRACTOR.

If the contractor fails to execute the work or fails to mobilize the resources and
equipments as per directions of GIPCL / ENGINEER within the time frame given
and/or violating the GIPCL'’s safety rules & regulations, ENGINEER/ GIPCL shall
get the work done by third party at the risk & cost of the CONTRACTOR with
additional 10% overhead charges of GIPCL and all costs incurred in connection
therewith shall be recoverable from the CONTRACTOR by the GIPCL
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/ENGINEER as a debt or may be deducted by him from any money due or to
become due to the CONTRACTOR.

6. SETTLEMENT OF DISPUTES

a. Any disputes or difference of opinion between parties arising out of the
contract to the extent possible shall be settled amicably between the parties.
If amicable settlement cannot be reached all the disputed issues shall be
resolved through arbitration before a Sole Arbitrator appointed by Managing
Director, GIPCL according to the provisions of The Arbitration & Conciliation
Act-1996, as amended from time to time. The place of arbitration shall be at
Vadodara/ Surat or any other place within state of Gujarat.

b. Work under the contract shall be continued by the contractor during arbitration
proceedings unless GIPCL shall order suspension thereof or any part thereof
in writing or unless the matter in such work cannot possibly be continued
unless the decision of the Arbitration proceedings is obtained.

7. INTERPRETATION OF CLAUSE

In case of disputes as regards interpretation of any of the clauses or specification,
the decision of General Manager (SLPP) - GIPCL will be final and binding on the
contractor.

8. EMPLOYEE’S COMPENSATION INSURANCE

Contractor shall take all risk Insurance Policy to cover all his workmen/employees,
staff applicable under the Employee Compensation Act 1923 or any amendment
thereof as also insurance cover for third party liability. The contractor shall keep
the GIPCL indemnified from all liabilities arising out of his action in pursuance of
this contract. The E. C. Policy should be obtained from Surat Jurisdiction and shall
be assigned to GIPCL. EC policy should cover the specified contract period.

Contractor shall also obtain additional off-duty coverage insurance policy for all his
workers.

9. STATUTORY REQUIREMENTS

a. COMPLIANCE OF LABOUR LAWS

The contractor shall at his own cost comply with the provision of labor laws, rules,
orders and notifications whether central or state or local as applicable to him or to
this contract from time to time. These Acts/Rules include without limitation of the
followings.

1. Contractor shall be solely responsible and shall fully comply with all the provisions
of all the labor laws applicable such as but not limited to the Minimum Wages Act,
1948, Contract Labor (Regulation & Abolition) Act 1970, Factories Act, 1948,
Industrial Dispute Act 1947, Workmen Compensation Act 1923, Interstate Migrant
Workmen Act 1979, Equal Remuneration Act with Rules, Order and Notifications
issued/made there under from time to time.

2 Al other Acts, Rules/Bye-Laws, Orders, Notifications etc. present of future
applicable to the contractor from time to time for performing the contract job.
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The Contractor shall provide and be responsible for payment of Wages,
Salaries, Bonus, Social charges, Insurance, Food, Accommodation,
Transport, Medical and Canteen facilities and other statutory privileges and
facilities to his personnel as per law/rules/regulations and orders of the
Central Government, State Government, Local Authorities or other
authorities as are in force from time to time. All employees of the
Contractor shall be employee of the Contractor.

The contractor shall have a valid license obtained from Licensing Authority
under the Contract Labor (Regulation & Abolition) Act-1970 at the time of
execution of the contract covering all his employees working at
Colony/SLPP site and furnish the same failing which GIPCL may terminate
the contract at its sole discretion.

The Contractor shall at the time of execution of the contract have a EPF
Code Number obtained from the Authorities concerned under the
Employees Provident & Miscellaneous Provisions Act, 1972 and remit
contributions in respect of the employees employed by him at
Colony/SLPP Site to the P.F office concerned every month failing which
GIPCL will recover from the outstanding payment to the contractor from
GIPCL.PF code of Gujarat region should be taken.

The Contractor shall maintain all records/registers required to be
maintained by him under various labor laws mentioned above and produce
the same before the Statutory Authorities whenever required.

The Contractor shall also submit periodical reports / returns to the various
statutory authorities such as the Contract Labour (Regulation & Abolition)
Act-1970, Employees Provident Fund Act etc. Under intimation to HR&
Admn. Dept.

The Contractor shall not pay less than the Minimum Wages notified by the
Government from time to time to his employees of corresponding
categories.

The Contractor shall be responsible for payment of overtime wages to his
workmen, if any, in case they are required to work beyond the prescribed
hours under law as per applicable rates.

The contractor shall take Workmen Compensation Insurance Policy for all
his employees working at Colony/SLPP. The contractor shall indemnify
the company against any liability due to any work injury or accident to any
of its employees.

The Contractor shall in the event any of his workmen / employee sustains
any injury or disablement due to an accident arising out of and in the
course of his employment, provide necessary medical treatment and pay
compensation as applicable, required under the Workmen’s Compensation
Act, 1923.

If any of the persons engaged by the Contractor misbehave with any of the
officials or the Company or commit any misconduct with regard to the
property of the Company or suffer from any serious communicable
disease, the Contractor shall replace them immediately.

The Contractor shall not engage / employ persons below the age of 18
years. Employment of women shall be strictly according to applicable
laws.

GIPCL will have right to deduct and disburse the claims of the individual /
parties being a principal employer on any account whatsoever in relation to
their employment with the contractor. The Security deposit will be
released to the contractor at the end of the contractual tenure subject to an
undertaking by the contractor that in the event any of his workmen or the
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heirs of workmen puts up a claim for recovery of money due to him from
the contractor before the appropriate authority under the I.D.Act 1947 or
under any other labor laws or for compensation under the Workmen’s
Compensation Act, 1923 and the appropriate authority has given a
direction for making payment the contractor will meet the same or
indemnify GIPCL if in the event GIPCL pays it as Principal Employer.

The contractor shall make payment of wages to his employees on fixed
date within the period specified under the applicable Law, in presence of
representative of the company. He will submit a true copy of wage sheet,
attendance register and P.F. remitted challans on monthly basis to HR&A
dept. for verification and record.

The Contractor shall provide Safety items / kits to his employees such as
safety shoes, goggles, ear plugs, hand gloves, safety belts etc., if any,
required under the law.

The contractor shall conduct pre-induction and periodic medical checkup of
his workmen as per applicable laws.

The contractor shall be solely responsible for any accident caused to his
workers and should adhere to all rules / regulations as per labor laws of
Government and other statutory laws as applicable.

The contractor should register himself under the Contract Labor Act,
Employee Compensation Act and PF Act (Code no. to be mentioned) and
submit the copy of registration certificate and should possess the same
from the date of commencement of work, failing which the contract is liable
to be cancelled. The E.C. Policy copy should be submitted to the GIPCL
before commencement of the work and Labor License should be obtained
within one week from the date of issue of form-V. Contractor should apply
for Form-V immediately after receipt of LOI. A copy of Labour License shall
be submitted to GIPCL, HR & A Department.

Contractor shall have to insure his workmen /supervisors etc. under Group
Insurance scheme.

The Contractor shall be responsible for compliance of all statutory rules,
regulation, act enforced from time framed by the government such as
Factory Act, Employee Compensation Act, payment of ‘Wages Act,
Minimum Wages Act’, Provident Fund Act, All Labor Laws Act in respect of
employees engaged by him for the work and shall have to maintain
necessary records. In case any amount becomes due to be payable by
him to his employees or to the Government under the above rules,
regulation, Acts, GIPCL reserves the right to recover the same from the
running bill of the contract.

Documentary evidence of deposit of PF paid shall have to be produced by
the contractor along with the next bill.

Records as per the provisions of various statutory Acts will have to be
maintained by the contractor and submitted as and when required.

All employees of contractor should maintain due discipline and respect
local sentiments. GIPCL reserves the right to direct the contractor to
remove any such person who does not comply with it.

The list is indicative in nature and not an exhaustive one. Any
amendment/alteration/Notifications or addition to the existing Law or a new
statute shall automatically and immediately become applicable.

Annual Health Check Up: - As per statutory requirement, Contractor has
to inform workmen deployed at site for annual health check up as per
schedule prepared by HR&A department
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Contractor shall maintain all register required under the Labour Laws and make
the payment as per the Minimum Wages Act to the workers employed by him.
Contractor shall obtain requisite license to carry out this contract under the
provisions of Contract Labour Act, 1970 and maintain necessary records and
registers under the said Act.

Contractor shall submit a copy of each of the registration certificates with respect
to Employees Provident Fund and Employee Compensation Act within one week
time, from the date of award of this contract.

Contractor's employees, agent or sub-agent shall not smoke or light anything
within the premises of the GIPCL and carry match box / lighter or any other
explosive and /or inflammable material inside the plant.

Contractor shall abide by all the statutory rules and regulations like Labour Laws
etc.

Contractor shall issue an appointment order to each casual labourer stating
therein the nature of job to be performed by him and fix time for which the
concerned labourers are likely to be deployed. Contractor shall also issue a
temporary identity card specifying the period for which the labourer has been
deployed.

Contractor is fully liable for the persons engaged by him for above work; however,
GIPCL reserves the right to deduct any amount legally justified towards any
liability not fulfilled.

Contractor shall indemnify GIPCL from any liabilities arising out of the
employment of the manpower.

If the contractor fails to complete the allocated job within specified time frame,
GIPCL shall get the work done by third party at the risk and cost of contractor.
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b. LEGAL ASPECTS

PAYMENT OF WAGES

Contractor shall be responsible for compliance of all statutory rules, regulation, act
enforced from time framed by the government such as Factory Act, Employee
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, etc in respect
of employees engaged by him for the work and shall have to maintain necessary
records. In case any amount becomes due to be payable by him to his employees
or to the Government under the above rules, regulation, Acts.

In case any amount becomes due to be payable by him/her to his employees or to
the Government under the above rules, regulation, Acts, GIPCL reserves the right
to recover the same from the running bill of the contract.

ACCIDENT TO WORKMEN

Contractor shall be fully responsible for injury or death of any of your or third party
workmen due to any act omission / indiscretion on your part while undertaking
the work and contractor shall fully abide by the statutory requirements of the
employee's compensation act. GIPCL shall not be liable for any compensation
due to accident, death or injury to any of contractor's workmen or any third party
due to negligence, act or omission on your part.

LIGHTING
Necessary illumination at works area will be provided by GIPCL.
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NIGHT/SUNDAY/HOLIDAY SHIFT
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The contractor shall depute qualified and adequate resources in night
shift/Sunday/holidays for any emergency job, which may come up at
night/Sunday/holiday.

SAFETY ASPECT

Contractor shall observe all the safety and security rules and regulation of the
GIPCL which are at present in force and which may come into force during the
pendency of the contract. Any violation of any rules and regulations will entail
immediate termination of the contract.

When contractor moves his lifting tools and tackles to the plant area, required test
certificates as per the Factory Act 1948 and the state factories rules has to be
submitted to safety Deptt. Safety Deptt. will check the certificates and if found
okay, then only materials will be allowed to enter inside the plant. Material inward
gate pass will be made only after certification from Safety Deptt. Security Deptt.
will inform to Safety Deptt., as & when such tools and tackles brought at the gate
for making entry in the maintenance site.

The contractor has to submit the list of required safety gears along with safety
equipments available with him to safety Deptt. Safety Deptt will check for quantity
and quality of the safety gears and then allowed permission of work. Poor quality
material will not be allowed to take inside the Plant. If quantity of required safety
equipments is not satisfactory, contractor will not be allowed to carry out the work
using such safety gears inside the Plant for the work.

GENERAL SAFETY CLAUSES

. The Contractor shall observe and comply, with regard to his workmen working at

the SLPP site, the safety norms as per the safety operating standards.

. The Contractor shall ensure that his workmen are informed and trained regarding

the safety standards to be adopted while operating within the SLPP Plant & Mines
premises and the Contractor shall brief them regarding the same and use of the
Personal Protective Equipment (‘PPE’).

. The Contractor shall issue safety shoes and safety helmet of IS standard to all his

workmen immediately on execution of the work and the contractor shall ensure that
his workmen wears the protective equipments at all times during the work
operation. Following brand of the safety shoes and helmet shall be issued to
contract workmen. Contractor shall issue safety shoes every year.

Helmet :
Model Company Specifications
Sr No.
01. | Tough Hat, HP-TH Sure Safety
02 | V-Gard MSA IS : 2925 — 1984, ANSI / ISEA
03. [ PN 521 - Shelmet Karam 289.1-2009
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Safety shoes :
Sr No. Model Company Specifications
01. Acme Fabrik plast Co. SSTEELE (Strom) — Double
Density IS : 15298 —
02. Acme Fabrik plast Co. 'I[;RII\{IAX(AdJacent) — Double 2011
ensity
03. | Worktoes Warren Worktoes - Warren Plus

4. Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum

boots, full body safety uniform and belts, safety net etc. shall be issued and used
as per the job requirements. Safety helmet shall be of YELLOW COLOUR ONLY.
Contractor will procure safety shoes & safety helmet from a reputed company with
at least 12 months’ guarantee and shall produce the guarantee certificate and IS
standard certificate to the safety department. Contractor should purchase safety
shoes of reputed brands. Safety shoes will be issued every year. IS certificate and
guarantee certificate must be obtained from the vendor and submitted to the
Safety department. Safety shoes should be heat, water, oil and chemical resistant,
having an anti-slippery sole of 15298- 2002 make.

5. It is the duty of contractor to ensure that his workmen are wearing required PPEs

as per work requirement. Contractor should ensure that their workers are wearing
Safety helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when
they are at work throughout the contract period. The contractor has to maintain
the PPE issue registers with signature of workmen.

6. Contractor will reissue these PPEs in case of damage or misplacement of the

same. Replacement shall be made immediately.

7. The contractor shall be responsible for providing first aid or emergency medical

9.

10.

11.

12.

help and treatment to his workmen in the event of any accident or injury.

8. If it is observed that contractor is not issuing required PPEs timely and that of
required quality, GIPCL will issue the required PPEs to contract workers and back
charge the same with 25% overhead charges of GIPCL, plus applicable GST as
per extant GST Laws.

All lifting tools and tackles shall be duly certified by competent person in conformity
with the statutory requirements and certificate in form no. 10 as per rule 60 of
Gujarat Factories Rules, 1963 and section 29 of the Factories Act, 1948 shall be
submitted every year before using such tools and tackles. In case of purchase of
new lifting tools and tackles, form no. 10 as per the said rules shall be submitted
before they are taken into use. All lifting tools and tackles shall be of reputed
make having International manufacturing standard and shall be maintained in
proper and workable condition.

The Contractor shall nominate one Safety Officer with required qualification for
supervising the daily job/ shutdown jobs for observing and maintaining the safety
aspects at site. He is solely responsible for any safety measures during
maintenance work. He has to ensure that all the workmen working at site are
equipped with essential PPE’s and proper safety arrangement is made at the
SLPP site.

After mobilization of any tools & tackles to site, which includes chain pulley blocks,
D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered
for inspection with all above statutory test certificate before using at site for any
work. They should use all tools and tackles only after certification by GIPCL
representative/safety officer.

When working at height, working on ceiling or roof covered with fragile materials,
full body harness safety belt, ladders and crawling boards, fall arrester,etc. shall
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be used to prevent accident. Further, during working on height, contractor should
arrange proper scaffolding of still pipes, safety net, full body safety belt, fall
arrestor system etc. Advice and instructions of engineer in charge/ safety in
charge shall be strictly complied with in this regard. All necessary safety
precautions shall be taken by the contractor to prevent accident and personnel
injuries while working on height.

Flash back arrestors made of reputed manufacturer shall be provided on cutting
torch, on DA cylinders and on O2 cylinder. Cylinder caps also required for
handling the cylinders at the work at height area. Gas cylinders shall be
transferred through gas cylinder trolley only with cylinder cap and stored up right
(vertical) position only. All gas cylinders shall be hydro tested / certified as per gas
cylinder rules 2004. Gas cylinders shall be stored, handled as per gas cylinder
rules 2004.

All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be
tested as per Government approved RTO guidelines. All Vehicles must be parked
in Parking space designated by GIPCL. If any vehicle is found inside the plant
premises other than the parking area such vehicles shall be handed over to
Security dept. and their entry shall be cancelled for movement inside the plant
premises with immediate effect.

All electrical equipment shall be in good condition and free from any defect.
Electrical tools & equipments i.e. welding machine, grinding and drill machine etc.
may be checked by the electrical engineer of the contractors regularly, every six
month at least and report to be submitted to concerned HOD and safety depts.
During hot work, contractor will use fire curtains like asbestos sheets or fire
blankets to prevent falling and spreading of sparks and hot material on and
around the work area. Contractor will procure and use such items. ELCB / RCCB
shall be provided with rating of 9-30 milli amperes on welding machine and all
portable power tools.

The contractor shall fill — up Incident notification form (S-1), Incident Investigation
form (S-1l) and near miss report within time limit as specified in forms, if any
accident, Incident, near miss occurred while working at SLPP site.

Major AMC / ARC contractor (Where the man power strength is more than 50 and
above) should appoint / nominate one qualified safety officer and he shall be
responsible for addressing all the safety related aspects of execution of contract
jobs and he will in close co ordination with safety officer of SLPP and attend all
safety related meeting such as safety committee, on job safety training etc. Where
the contractual man power is less than 50, the site incharge of the contractor will
act as a safety officer and he will perform all the duties of safety officer as
mentioned above.

No loose connection / joints allowed in electrical cables during performance of any
kind of job.

Safety shoes to be issued to female employees also.

All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is
required as per RTO guidelines.

The Contractor's nominated safety officer shall be imparted regular on-job safety
training like tool-box talk etc. and submit a record of such training in safety dept,
respective dept and HR&A dept.

The Contractor shall comply all the new requirements related with safety as
informed by the HOD / Safety department from time to time.

Penalty to be imposed for Violation of safety norms is proposed as follows:-

The Contractor & Contract workmen shall strictly adhere to Safety standards /
Guidelines as per practices. The list provided below is an indicative list to explain
the principles behind safety practice. If the contract workmen fail to comply with
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safety standards as per category A, B & C below, penalty shall be levied on the
contractor as per the table mentioned below:

Category

Classification

Examples / Cases

Penalty

A

PPEs
Related

Waorking without helmet,
shoes, safety belt, gloves etc.

Rs.100 /- per instant.

WI Related

Failure to adhere to HSE
guidelines/plans, careless
attitude in material
handling,

Machine being used with
damaged machine guard,
unsafe electrical work -
workout plug top/improper
electrical joints/cables lying
on ground, electrical
equipment working without
proper earthing, machine
being used without
machine guard, Welding
machine without ELCB /
RCCB of proper rating,
Gas cylinder without test
certificate, Cylinder cap,
NRV / Flash back arrester,
Cylinder trolley etc.

Unsafe working practices
at height more than 3
meters

Working without permit or
non-compliance with
permit conditions like hot
work, height work etc. as
applicable, lifting tools and
tackles being used without
third  party  inspection
certificates in form no. 9/10
as per Factory Act — 1948
etc..

e Rs.500 /- per
instant.

o After three
incidence,
Per incidence
Rs.2500/-

e Continuous
unsafe acts
will disqualify
the contractor
from further
participation
in tender of
GIPCL-SLPP.

Unsafe
Practices

Breach of safe practices by
a particular person
repeatedly for three times.

Suspend the entry
gate pass for one
week.

After two suspensions
his gate pass will be
cancelled.

Penalty so levied against the contractors and company employees will be used during the

observation of National Safety Day.
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The contractor, workmen following good safety practices in their
work area continuously will be rewarded / honored on National
safety day.

16.

REJECTION OF WORK

If, as a result of inspection, examination or testing, the GIPCL’s
Representative/Engineer decides that any materials, work or workmanship is
defective or otherwise not in accordance with the Contract, the GIPCL/Engineer/
GIPCL’s Representative may reject such plant, materials, work or workmanship
and shall notify the CONTRACTOR promptly, stating his reasons. The
CONTRACTOR shall then promptly make good the defect and ensure that the
rejected item complies with the Contract. If Contractor failed to rectify the rejected
work or workmanship, GIPCL/Engineer reserves the right to deduct or withhold
amount against rejected work or Workmanship. CONTRACTOR shall not entitle
for any claim or release of hold payment until rectify the defect up to satisfactory
of GIPCL. If Contractor failed to rectify any such defective work or workmanship,
GIPCL reserve the right to rectify at risk and cost of the CONTRACTOR and
deducted by the GIPCL from any amount due, or to become due, to the
CONTRACTOR’s dues.

If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or
workmanship to be retested, the tests shall be repeated under the same terms
and conditions. If such rejection and retesting cause the GIPCL additional costs
for the traveling and lodging costs of GIPCL/Engineer’s personal for attending the
retest, such costs shall be recoverable from the CONTRACTOR by the GIPCL
and may be deducted by the GIPCL from any amount due, or to become due, to
the CONTRACTOR.

17. GENERAL TERMS AND CONDITIONS:

a. All tools & tackles, labours, equipments, materials (except free issue cement,

reinforcement steel and as specifically mentioned in item nomenclature) as per
contractor's scope, etc... to execute the contract are in the scope of the
contractor. The contractor should ensure that tools & equipments are in healthy
condition.
The decision of the Engineer-in-charge shall be final and binding on the contractor
for defining the terms and condition included in this contract.
If the work is not found satisfactory, Engineer-in-charge reserves the right to take
suitable action.
Contractor shall depute full time site experienced supervisor They shall co-
ordinate with GIPCL engineer and shall bear overall responsibility of contract
including joint measurement, billing etc. Such person shall function from site office
of contractor at SLPP.
Contractor shall also nominate one safety supervisor at site and shall submit
nomination of safety supervisor in writing before commencement of contract.
Safety supervisor shall arrange small safety talk on every day morning or
whenever required with all workers working under this contract. He shall
coordinate with concern department’s Engineer-in-charge on daily basis and
report daily observations, tool-box talk records etc. The work shall not be allowed
without deploying safety supervisor and a penalty equal to Rs. 1,000/- per day
absent of safety supervisor shall be levied from Contractor.
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f. Contractor shall strictly follow the existing work permit system of the GIPCL as
applicable and any future revisions.

g. The contractor has to take EC insurance policy for their workmen. The contractor
has to submit labour license and PF account number to the Engineer-in-charge
before start the work.

h. The contractor has to do the job timely. GIPCL shall not compromise in delay. In
case of delay of work without any valid reason, the GIPCL reserves the rights to
carry out the work by deploying other agencies at the risk & cost of contractor with
additional 10% overhead charges.

i. Contractor shall mobilize the resources as per need within the period of four
hours. If the contractor fails to mobilize sufficient resources to complete the job in
time, GIPCL will execute the job through other agency at the risk and cost of the
contractor with additional 10% overhead charges.

J.  Contractor should mobilize all resources for efficient & smooth execution of
contract within seven days from the date of issue of Letter of Intent/Work Order.

k. The prices / item rates quoted shall remain firm till completion of the contract and
any agreed extensions thereafter and shall not be subject to any escalation, idle
charges for labour, machinery, overhead expenses etc... due to any reason
whatsoever. No price escalation / idle charges shall be entertained due to delay in
work on unavailability of work front, non-issue of work permit, holding of work
permit for any reason, unavailability of contractor's supervisor, unavailability of
contractor's safety supervisor, violation of safety rules, unsafe act by any of
contractor’'s worker, negligence & ignorance of safety & quality instructions of
GIPCL Engineer-in-charge or any other reason whatsoever.

I.  Contractor must fulfill all the safety regulations and to take safety measures to
avoid hazards. Contractor shall arrange all standard adequate healthy safety
PPEs like but not limited to approved quality safety shoes & safety helmets,
standard dust masks, safety goggles, etc... as required and shall use exclusively
under this contract for all the time during working at specified locations failing
which, the Engineer-in-charge may hold the work and will take necessary action
including penalty as decided. If the contractor repeatedly violates safety
rules/regulations (more than three successive incidents), Engineer-in-charge may
take necessary action against the contractor, including appropriate financial
penalty (Maximum of Rs. 1,000/- per incident per man-day and as per clause no.
16) and/or termination of contract.

m. One or more jobs may be required to be done simultaneously and contractor shall
mobilize additional resources accordingly.

n. Timely completion of all jobs and works shall be the essence of this Contract.
Contractor should closely monitor each activities and complete the jobs as per the
time given by and under the supervision of the Engineer-In-charge and shall
ensure that sufficient manpower is deployed for the same.

0. The contractor has to complete the works as per the planning schedule and their
respective supervisor has to interact with Engineer In Charge for PTW (Permit to
work), work instruction, Return of permit whichever is required as applicable.

p. The contractor has to submit daily reports showing work carried out with details of
available manpower, tractors etc.

g. Any job other than the listed jobs in work order shall be executed by the contractor
on instruction from GIPCL and payment shall be made to the contractor on
respective item rate only.

r. The Government of India has enacted the Micro, Small and Medium Enterprises
Development Act, 2006 (the “Act”) and the Act has come into force from October
2, 2006. The Bidder shall confirm whether your organization is registered under
the Micro, Small and Medium Enterprises Development Act, 2006. If your
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organization is registered under the Act, please specify the category i.e., Micro
Enterprise, Small Enterprise or Medium Enterprise under which it is registered and
kindly attach a copy of your registration certificate.

The Bidder shall provide details of registration along with copy of the registration
certificate issued by the District Industries Centre/Department of Industries, etc of
the respective State Government. It is to be noted that large scale industries and
trading firms have been excluded from the purview of the Act.

GIPCL is an I1SO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS)
certified company, and GIPCL gives extreme importance to maintain these global
standards. Contractor shall be required to observe these standards while working
with GIPCL. Contractor should ensure that his workmen/labour work in
accordance with them.
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CONTRACTOR’S SUPERVISION

The contractor shall, during the whole time the work is in progress, employ a
gualified experienced site-in-charge of the works with adequate experience in
handing of jobs of this nature and with the prior approval of the GIPCL /
ENGINEER. Such in-charge shall be constantly in attendance at the site during
working hours. During CONTRACTOR’S supervisory engineer absence during
working hours, if unavoidable, and also beyond working hours, when it may be
necessary to give directions, orders may be given by the ENGINEER / GIPCL and
shall be received and obeyed by the CONTRACTOR’S superintendent or
Foreman who may have charge of the particular part of the work in reference to
which orders are given. If requested to do so, the ENGINEER /GIPCL shall
confirm such orders in writing. Any directions, instructions or notices given by the
ENGINEER / GIPCL to him, shall be deemed to have been given to the
CONTRACTOR. The representative of the CONTRACTOR shall have all
necessary powers to receive materials from the GIPCL, issue valid receipts for the
same, engage labour or purchase materials and proceed with the work as
required for speedy execution.

None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour
should be withdrawn from the work without due notice being given to the GIPCL /
ENGINEER; further no such withdrawals shall be made if in the opinion of the
GIPCL / ENGINEER such withdrawals will jeopardize the required pace of
progress / successful completion of the work.

The CONTRACTOR shall employ in or about execution of the work only such
persons as area careful, skilled and experienced in their respective trades, and
the GIPCL shall be at liberty to object to and require the CONTRACTOR to
remove any person employed by the CONTRACTOR in or about execution of
works who in the opinion of the ENGINEER misconducts himself or is incompetent
or negligent in the proper performance of his duties and all such persons shall not
again be employed upon the works without the prior permission of the GIPCL.

Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire
or employ any employee of the other party except by mutual consent.

CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND
CLEAN-UP.

All loose materials, wastage, packing materials, cut pieces or other matter of an
offensive nature shall not be deposited on the surface, but shall at once be carted
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away by the CONTRACTOR to some pit or place provided by him away from the
site of work and approved by local authorities.

JBRAT
=L ")

o

As a part of the work included in this contract, the CONTRACTOR shall
completely remove and satisfactorily dispose of all temporary works to the extent
directed. He shall tear down and dispose of all temporary works, shall remove or
grade, to the extent directed, all plant and equipment, shall satisfactorily dispose
off all rubbish resulting from the operations under this contract and shall do all
work necessary to restore the territory embraced within the site of his operations
to at least as good order and conditions as at the beginning of the work under this
contract.

FACILITIES TO BE PROVIDED BY GIPCL

A. The Company shall provide the following facilities to the Contractor at the
site:
a. Electricity & water at nearest available one point. Further distribution
to be done by contractor at their cost.
b. Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL’s
township at discretion of GIPCL if available.
C. Workshop facility as available at Plant premises only. However

contractor may visit the workshop to ensure the existing facility. For
the facilities other than available, contractor has to carry out the job
outside at their own cost.

d. First aid facilities as available on chargeable basis.

Apart from the above, no other facilities shall be provided by GIPCL.
B. GIPCL shall also conduct an orientation program appraising the workmen
regarding the safety norms and measures to be observed during work

operations at the colony/plant site.

WORK MEASUREMENT/CERTIFICATION

a. The work to be performed being a specialized nature, the contractor should be
fully conversant with modern practices and should be able to carry out works
independently of bituminous road work. The contractor shall therefore be
required to engage effective personnel to undertake the work as per
specifications and requirement.

b. Contractor should maintain one computer with printer for keeping daily records
and maintain the data.

c. All the work measurements shall be jointly recorded in a measurement
sheet/register/relevant documents by the contractor / authorized
representative of the contractor and the Engineer-in-charge. The
measurements shall be clearly written indicating date of measurement,
location, reference to drawings, if any, and jointly signed.

d. The Contractor shall be required to furnish satisfactory job completion report to
GIPCL. The submission of report should be on daily basis, the bill payment
shall be released based on the certified reports of the works.

e. Inspection of work will be done by Engineer-in-Charge or his authorized
representative. If the work is not found satisfactory Engineer-in-charge
reserves the right to take suitable action and shall be binding to the contractor.
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The Contractor shall be responsible for giving benefit to all his employees,
employed in whatsoever capacity, 09 Public/Paid holidays and the same shall
be notified in advance and due communication thereof shall be made to the
Management.
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PUBLIC HOLIDAYS

BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE
PREMISES OR BEYOND THE COURSE OF EMPLOYMENT

The Contractor shall provide an insurance coverage (Medical + Death Benefit) for
sum of Rs. 01/-Lakh to all his workmen/labour deployed at GIPCL-SLPP site for
the accident taking place anywhere outside the Company premises or at any
place when the workman is not in course of his employment.

FORCE MAJEURE

The performance of the obligations herein contemplated may be suspended without
incurring the penalty in the event of the subsistence of Force Majeure conditions. If
a Force Majeure situation arises, the affected Party shall promptly notify the other
Party in writing of such conditions and the performance shall be suspended as per
mutual agreement. For the purposes of this clause, ‘Force Majeure’ means an event
beyond the control of the Party and not foreseeable by the Party and shall include
events of floods, explosions, riots, wars, hurricane, epidemics, any other Act of
God, quarantine restrictions, terrorism, government actions and provided always
that such acts result in the impossibility of the further performance of the contract.

INDEMNITY

The Contractor shall indemnify and keep harmless GIPCL from and against all
actions, proceedings, claims, demands, losses, costs, damages and expenses
whatsoever which may be brought against or suffered by GIPCL which it may
sustain, pay or incur as a result of or in connection with the performance/
purported performance/ non-performance of the contract by the Contractor.

In case, in any litigation pertaining to labour employed through contractor if any
direction or order is issued by court at any point of time the contractor shall
comply with and implement such direction or order whether passed at the time of
award of contract or during the pendency of contract. Further, the Contractor shall
indemnify the GIPCL against all consequences arising and affecting GIPCL owing
to the compliance of the orders by the Contractor.

GOVERNING LAW AND JURISDICTION

This tender document and contract shall be governed by the laws of India and the
Courts at Surat shall have jurisdiction regarding the same.

Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Condition of Contract, then unless a
different intention appears, the provision of the Special Conditions of Contract
shall prevail to the extent of such repugnancy of variance.
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SPECIAL CONDITIONS OF CONTRACT
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DETAIL SCOPE OF WORK

The scope of work in general comprises of general civil construction &
maintenance works like excavation, concreting, bar bending & fixing, shuttering,
general building construction & maintenance works, colony quarters civil
maintenance & repairing jobs, brick work/ plaster works, plumbing & sanitary
works & its maintenance, furniture works, repairing/replacement of
doors/windows, glass/netlon fixing, aluminum work, carpentry works, painting
work, roofing & cladding works, water proofing, crack repairing, pathways
repairing, flooring, tiling works, road repairing works, etc.... as per specifications,
nomenclature of Schedule of Rates (Section E) and as directed by Engineer-in-
charge.

Contractor shall carryout the work as given in tender documents within provided
time period for particular job and the works shall conform to high standards of
engineering, design, workmanship, quality, proper line, level and as directed by
Engineer-in-charge.

Contractor shall nominate at least one supervisor full time to receive day to day
civil maintenance and other civil work requirements from Engineer-in-charge.
Supervisors will co ordinate with user department to ascertain their exact
requirement and location of work. They will be responsible for mobilization of
manpower, materials, tools & tackles, equipments and other required resources to
carry out the work as per requirement. Contractor shall also responsible to take
joint field measurements by mentioning SoR item no. & location of work done
jointly with GIPCL representative in measurement register on daily basis and shall
submit the register to the Engineer-in-charge for their verification on every week.

GENERAL SPECIFICATIONS

A.

DISMANTLING WORK.

Dismantling work shall be carried out on control manner as directed by Engineer-
in-charge.

Before starting of any dismantling work, Contractor shall take permission from
Engineer-in charge.

In case of emergency work of dismantling, Contractor shall arrange compressor
with breaker within 24 hours time. No additional payment shall be made for
dismantling done using breaker.

The rate of dismantling is including cost of labour, material, tools & tackles,
breaker, etc.

EARTWORK, FILLING, DRESSING

The scope of work for earth work, filling, dressing is as per item nomenclature.

The rate of earth work, filling, and dressing is including cost of labour, material,
tools & tackles, JCB, etc.

Contractor shall take permit to start any excavation work to avoid damage of cable
& safety of person working.
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4. Due to negligence of Contractor, if any damage found in cable/pipe, the
repairing/replacement charges shall be recover from the contractor’s bills.

5. Contractor shall maintain level record for measurement of excavation in case of
major excavation.

C. FOUNDATION & CONCRETE WORK
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1. The scope of work for foundation & concrete work at various locations is as per
item nomenclature.

2. The rate of foundation & concrete work is including cost of all labour, materials
(except free issue of cement & reinforcement steel), tools & tackles, equipment,
etc.

3. Contractor shall maintain their equipment in running condition with stand by
arrangement.

4. Contractor shall prepare pour card and get sign from GIPCL engineer before
pouring of any major / important concrete work.

5. Contractor shall keep required equipment at site for quality check of materials &
concrete.

6. Chairs provided in RCC work shall be considered only for reconciliation purpose.

D. BRICK WORK, RR MASONARY PLASTER, FLOORING

1. The scope of work for brick work, RR masonry, plaster, flooring work at various
locations is as per item nomenclature.

2. The rate of brick work, RR masonry, plaster, flooring etc., is including cost of all
labour, materials (except free issue of cement & reinforcement steel), tools.
Tackles, equipment, etc.

3. Contractor shall arrange required quantity material for given job.

4. Contractor shall get approval of sample of material from Engineer-in-charge before
actual supply at site for work.

5. Contractor shall use standard approved brand material only in work.

E. DOOR, WINDOWS, PARTITION, WOOD WORK, ROLLING SHUTTER,
CEILING, ETC.

As per detailed specifications mentioned in SoR.
F. PAINTING

1. The scope of work for painting work at various locations is as per item
nomenclature.

2. The rate of painting work is including cost of all labour, materials, tools, Tackles,
equipment, etc... which also includes separate items with free issue of paint from
GIPCL.

3  Contractor shall maintain record of each coat of painting.

4. Contractor shall get approval of sample of material from Engineer-in-charge before
actual supply at site for work.

5. Contractor shall use standard approved brand material only in work.
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1. The scope of work for Water Supply and Sanitary Works at various locations is as
per item nomenclature.

2 The rate of Water Supply And Sanitary Works is including cost of all labour,
materials (except specifically mentioned free issue of material in item
nomenclature), tools, Tackles, equipment, etc.

3. In case of replacement of existing material etc, contractor shall remove the same
and handover to GIPCL.

4. Contractor shall get approval of sample of material from Engineer-in-charge before
actual supply at site for work.

5. Contractor shall use standard approved brand material only in work.

H. ROAD WORKS

1. The scope of work for Road Works at various locations is as per item
nomenclature.

2 The rate of Road Works is including cost of all labour, materials, bitumen, tools,
Tackles, equipment, etc.

3. In case of repairing of existing road, contractor shall remove the damaged surface
and dispose off the debris out side the plant/colony premises.

4. Contractor shall arrange required manpower & equipment including road roller to
carry out the road work.

5. Contractor shall use standard approved brand bitumen in work.

I ROOF COVERING, WATER PROOFING TREATMENT

1. The scope of work for roof covering, water proofing treatment at various locations is
as per item nomenclature.

2 The rate of roof covering, water proofing treatment is including cost of all labour,
materials, bitumen, chemicals, tools, tackles, equipment, etc.

3. In case of repairing of roof, contractor shall remove the damaged surface and
dispose off the debris out side the colony premises.

4. Contractor shall arrange required manpower & equipment to carry out the water
proofing work.

5. Contractor shall use standard approved brand materials in work. The necessary
approval shall be taken from Engineer-in-charge before supply of same.

J. MISC. WORK

1. The scope of work for misc. works at various locations is as per item
nomenclature.

2. The rate of misc. work is including cost of all labour, materials, tools, tackles,
equipment, etc.

3. Contractor shall arrange required manpower & equipment to carry out the misc.
works.

4. Contractor shall use standard approved brand material in work. The necessary
approval shall be taken from Engineer-in-charge before supply of same.
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The scope also includes all works necessary, which are not specifically mentioned
here but required, for effective execution of entire work in all respect within time
bound period and are deemed to be included in the scope of the CONTRACTOR.
All works shall conform to the specifications, safety norms, legal & statutory
requirements.

STRUCTURAL STEEL WORKS

The scope of work covered in general comprises Annual Rate Contract for various
structural maintenance & repairing works and/or fabrication & erection works from
steel members made out with rolled steel section and/or plates conforming to IS
2062 or using members fabricated from M.S. square members confirming to IS
4923 for various work in power colony, School, etc... The scope of work includes
providing, supplying, detailing, fabrication, transporting to site and erecting in
position at all height/elevation including all operation such as cutting,
straightening, grinding, welding, fixing in line & level at all elevation, providing
erection / permanent bolts, nuts, washers etc. complete, including preparation /
cleaning of surfaces with wire brush / mechanical means and providing a shop
coat of red oxide, zinc chromate, primer, final painting after erection as per detail
specifications.

All materials supplied by contractor under this contract shall be of standard
manufacturer and of standard quality. The sample of materials shall have to be
approved by engineer-in-charge before supply at site.

It is not the intent to specify herein all the works in the scope of all above
packages of this contract. The scope also includes all works necessary, which
are not specifically mentioned here but required, for effective execution of entire
scope of work in all respect within time bound periods and are deemed to be
included in the scope of the CONTRACTOR. All works shall conform to the
specifications, safety norms, legal & statutory requirements.

Contractor shall also keep & maintain at site all the required statutory documents
of all his provided equipments, operators & drivers, valid legal documents like
copies of RC book, PUC certificate, Vehicle insurance policy, Vehicle fithess
certificate (as applicable), valid driving license etc... and shall produce the same
whenever demanded by Engineer-in-charge. The RTO passing of vehicles with
trailers & hydraulic trolleys shall not be more than six years.

SPECIFIC REQUIREMENT

Contractor shall nominate at least one supervisors to receive day to day civil
maintenance and other civil work requirements from Engineer-in-charge.
Supervisors will co ordinate with Colony resident to ascertain their exact
requirement and location of work. They will be responsible for mobilization of
manpower, materials, tools & tackles, equipments and other required resources to
carry out the work as per requirement. Contractor shall also responsible to take
joint field measurements by mentioning SoR item no. & location of work done
jointly with GIPCL representative in measurement register on daily basis and shall
submit the register to the Engineer-in-charge for their verification on every week.
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FAILURE DURING EMERGENCY
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During any emergencies, contractor shall have to carry out this work by deploying
additional force within four hour notice period failing which GIPCL reserves the
right to carry out this work by engaging other party. The expenditure occurred due
to such situations, the Contractor will be held responsible & the same will be
recovered from the Contractor’'s monthly bill / any other pending bills along with
10% overhead charges, plus applicable GST as per extant GST Laws.

For repetitive failure of such work for more than two incidents, GIPCL reserve the
right to terminate the entire contract by forfeiting all pending dues, Security
Deposit & other retention money, if any, after giving 15 days notice to the
contractor & this will be binding to the contractor.

SPILLAGE OF MATERIALS

Contractor shall take due care to avoid any spillage of material while loading /
transporting / handling. To avoid spillage of material, overloading / heaping shall
be avoided by the contractors. Trolleys shall be in good condition for any leakage
of materials. In case of any spillage, contractor shall be responsible to clean up
that area at their cost otherwise GIPCL shall get the work done by other agency at
contractor’s risk and cost with additional 10% overhead charges.

1.4 DISPOSAL OF MATERIAL

15

Contractor shall be responsible for removal and disposal of all the empty
drums/barrels of all materials supplied by contractor, old removed, debris, etc...
as per prevailing GPCB norms outside GIPCL premises on every billing period
basis. GIPCL will not be held responsible for any subsequent consequences
regarding improper disposal of empty drums/barrels/scrap by the contractor.

Contractor shall be required to submit written undertaking with every RA bill as
well as along with the final bill that all the empty chemicals/primer/thinner drums &
scrap/debris are disposed off at outside colony premises at designated location as
per prevailing Government guideline and contractor shall indemnify, keep
harmless the GIPCL against any future liabilities or consequences in this regard.

Contractor’s bills shall be processed only after written confirmation & compliance
for disposal of all such empty drums, containers, other scrapes, etc... to outside
premises in accordance with prevailing GPCB norms based on submission of
letter of undertaking by the contractor and certificate from Engineer-in-charge
along with each bill.

SCOPE OF CONTRACTOR

1. All tools & tackles, materials (except free issue cement, reinforcement steel
and as specifically mentioned in item nomenclature) specified free issue
materials in SoR item), manpower, equipments etc to execute the contract will
be in the scope of the contractor. The contractor should ensure for
healthiness/working conditions of tools, tackles & equipments.

2. All consumable items like cloth, cotton waste, kerosene, gas, diesel,
lubricants, etc will be in the scope of the contractor.
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The Contractor shall have to make necessary arrangement for storage of
materials including safe storage of materials, tools & tackles, scaffolding
materials, equipments at their own cost.

All safety/PPEs required during work at site are to be arranged by the
contractor.

The Contractor shall have to provide necessary facilities including
accommodation for their labour at their own cost.

Contractor has to depute their full time experienced overall site-in-charge for
work execution as per specification and for day to day work planning &
coordination with Colony resident to attend their complain on daily basis, to
record joint work done reports/measurements/trip certification, to prepare bills,
to prepare & apply manpower gate pass, to maintain statutory & legal
compliance records, etc...

Contractor has to maintain record of each and every material brought to site
and gate entry.

TO REMEDY DEFECTIVE WORK

If the work or any portion thereof shall be damaged in any way excepting by
the acts of the GIPCL, or if defects not readily detected by proper inspection
shall develop before the final completion and acceptance of the whole work,
the CONTRACTOR shall forthwith make good, without compensation, such
damage or defects in a manner satisfactory to the ENGINEER / GIPCL. In no
case shall defective or imperfect work be retained even if contractor followed
all technical specifications. GIPCL will not compromise for quality of materials,
works & workmanship.

The CONTRACTOR shall remain liable under the provisions of this clause
notwithstanding the passing by the GIPCL of any certificate, final or otherwise
or the passing of any accounts.

DAILY DIARY AND PROGRESS REPORT

A daily diary register will be kept in the ENGINEER’'S office. The
CONTRACTOR will supply all detailed information every day at 9:00 hours for
the day preceding and the diary will be jointly signed by the ENGINEER and
the CONTRACTOR'’S representatives, every day in token of its correctness. A
works instruction book, serially numbered will also be kept in the ENGINEER’S
office and all day to day instructions will be given in that book. The
CONTRACTOR'S representative shall report every day to see these
instructions and sign them at the bottom in token of his having seen them.

The CONTRACTOR shall supply all information regarding procurement of
materials and progress of work, as is required by the ENGINEER for compiling
the weekly progress reports. This information shall be supplied by 9:00 hours
on every Monday, for the preceding week.

PRICE & RATES

This is SoR based tender and final item rates will be derived based on final
offered lowest price received through e-Reverse Auction on gross total price
(including GST). Prorata reduction will be applied in the quoted price for all the
items of SoRs after price discovery through e-Reverse Auction. The item rates so
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derived shall be inclusive of cost of materials (except free issue cement,
reinforcement steel and as specifically mentioned in item nomenclature), skilled
and/or unskilled labour, supervisors, insurance, safety PPEs, staging, shuttering &
scaffolding, survey works, transportation, mobilization-demobilization cost,
loading-unloading & proper storage, security & safety, equipment, machinery,
consumables all the required tools & tackles etc..., idle charges of labours,
operators, drivers, machineries, equipments during unavailability of front or due to
unavoidable circumstances or any reasons whatsoever, safety equipments &
PPEs, Royalties, Rents, Excise duty, Sales Tax, Stamp Duties, Central or State
Government or Local body or Municipal Taxes or Duties, Turn over Tax, Work
Contract Tax, VAT, Octroi duty and / or any other duty / tax (applicable GST shall
be quoted separately in online price bid), levied by the Central, State Government
or other Public bodies etc...and such other costs that are not specifically
mentioned herein but will be incurred by the contractor for the satisfactory and
timely completion of the work. The whole item rates shall be deemed to include for
everything mentioned in the specification, all leads & lifts, contractor’s overheads
& profits for due performance of the work under this contract and such other costs
that are not specifically mentioned herein but will be incurred by the contractor for
the satisfactory and timely completion of the work. The rates shall also include
cost for mobilization / demobilization of manpower, equipments, materials, etc...
as per work requirement.
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The rates shall be firm for entire contract period and also during extension thereof,
if required and shall not be subject to any escalation in prices, idle charges for
labour, machinery, overhead expenses etc. No price escalation / idle charges
shall be due to any reason whatsoever.

The prices / item rates so derived based on final recovery of lowest offer from
Bidder shall remain firm till completion of the contract period and any agreed
extensions thereafter and shall not be subject to any other escalation, idle charges
for labour, machinery, equipments, overhead expenses etc. No price escalation /
idle charges shall be payable due to delay in work by contractor or due to non-
availability of work front by GIPCL or any reason whatsoever.

Contractor shall at his expense comply with all labour and industrial laws and such
other acts and statutes as amended from time to time as may be applicable to this
contract in respect to pay etc. On account of any default in respect of all liabilities
and in case of non compliance of the above, the company can withhold their
payments till all legal liabilities are discharged.

The offer price shall be considering mobilization of all required manpower, tools &
tackles, materials, equipment, vehicles, consumables, etc... for timely and
satisfactory completion of all scope of work.

The value and/or quantum of work may be increased or decreased depending
upon day to day requirement. However, item rates remains unchanged and the
payment shall be made as per the actual quantity executed as informed & certified
by GIPCL representatives.
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Contract period will be one year from the date of commencement (mobilization
period will be 15 days from the date of issue of Lol or Work Order whichever
earlier) or from the date of commencement as mentioned in work order.
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3. CONTRACT PERIOD

GIPCL reserves the right to extend the Contract Period up to 03 (three) months at
the same rates, terms & conditions without any price escalation and without
entering into any new contract.

The said Contract Period can be extended if mutually agreed upon by both the
parties up to one year and in such a case a revised work order shall be issued at
the same rates, terms & condition or at negotiated rates acceptable by both
parties i.e. the Company & the Contractor.

GIPCL reserve the right to short close the contract at any time by giving one
month notice period without assigning any reason whatsoever.

4. TERMS OF PAYMENT

A. Conditions of Payment:
The contractor shall raise in duplicate (one original in physical form and soft copy
in MS Excel format) every month in respect of the work performed or completed
during the month along with the documents as hereinafter provided. On receipt of
the invoice complete in all respects and with all the said documents, the payment
in respect of the same shall be made within 21 days of such receipt of a complete
invoice as per the following terms of payment:

(i) 100% of monthly RA bill along with 100% taxes shall be released against
the work executed duly certified by GIPCL. Income Tax (IT) will be
deducted at source from monthly RA bills as per the rules in force.

(i) Security deposit at 10% of total contract value (excluding GST) shall be
submitted as per clause no.: 1 of Section-C

(i) GST shall be paid along with bills after fulfillment of following terms.

(a) Submission of copy of registration certificate issued by GST Authority
(to be furnished only once).

(b) Citing GIPCL’s GST no. along with contractor's GST registration no.
and the date of issue of registration certificate on invoices.

(c) Claim of GST amount with percentage (%) separately shown on the
invoices.

(d) The contractor shall be required to submit the proof of payment of
GST of previous month/quarter, as may be applicable as & when
demanded by GIPCL/Owner/company.

(e) Contractor shall inform the Owner in the event of its registration
certificate is cancelled or discontinued for whatsoever reason.

() The contractor shall also mention on their invoice the HSN/SAC code
as applicable under the GST laws under which GST is levied and a
self certified authentic third party evidence (www.cbic-gst.gov.in) shall
be adduced to that effect by the contractor

(iv) At the time of submission of the first monthly RA Bill, the Contractor shall
submit a certificate from Engineer-in-charge regarding availability of tools
& tackles, equipments, vehicles etc at site. The Contractor shall also
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furnish the checklist as per ANNEXURE-A enclosed with the Section-F of

tender document along with the RA bill of respective month.

While making running account payment, the following deductions may be

made by GIPCL, if applicable:

(1) Cost of materials issued, if any, by GIPCL and to the extent consumed
in the work.

(2) Security deposit recoverable if any.

(3) Advance on materials / work progress advance payments, if any.

(4) Penalty for delayed execution of work, recovery of charges for the work
done by other contractor due to delay or any other reason, if applicable

(5) Any other dues recoverable by GIPCL from the contractor under the

contract.
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(vi) The contractor, along with monthly RA/final bill shall submit copy of P.F.

(vii)

Challan, wages register, attendance sheet & ECR statement indicating the
employee and employer's P.F contribution with respect of employees
employed by him for the contract at GIPCL site along with format for
submission of these documents provided in Section-F (Annexure-1).

The Contractor shall submit his Final Bill within a period of three months of
the expiration or earlier termination of the contract or any extensions that
may be granted by GIPCL to the Contractor. GIPCL shall not entertain any
bill for any work item after expiration of period of three months.

(viii) The Contractor shall include all his claims in the Final Bill submitted by him

B.

and accordingly the final bill submitted by the Contractor shall be deemed
to be inclusive of all and whatsoever the claims that the Contractor may
have from GIPCL. The Contractor shall not be entitled to claim any
amounts which are not mentioned in the Final Bill and the Contractor shall
be deemed to have waived any claims not mentioned in the Final Bill and
shall not be entitled to recover the same from GIPCL subsequent to the
submission of the Final Bill on any account and GIPCL shall stand
absolved of all its liabilities in respect of any such claims not raised by the
Contractor in his Final Bill.

Validity and Uniformity of Rates

The rates shall be valid for a period of one year of the Contract Period and
agreed extension.

5. SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE

Contractor shall submit following documents with each bill to the Engineer-in-
charge for verification purpose of the bill:-

(i
(ii)

(iii)

(iv)

Measurement sheets (both in soft copy and in physical form) of work done.
Contractor’s material incoming challans stamped & signed by security at
gate entry.

Certified Joint Measurement records of work done in the form of duly
signed by GIPCL’s authorized representative and contractor’s supervisor in
standard format as per sample performa provided as Annexure-G in
Section-F.

Material test reports (if applicable) for specific works.

The bill will not be entertained without submission of above documents.
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6. SUBMISSION OF STATUTORY COMPLIANCES WITH EACH BILL
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Contractor shall submit each bill of work carried out along with following
documents.

(i) Copy of statutory compliance like labour license, wages payment register, EC
Policy, PF paid Challan with ECR, TRRN confirmation by EPFO/Bank, Bank
statement, etc... along wage certificate pertaining to respective bill period /
previous month of bill period with Annexure-1 provided in Section-F.

(i) Notarized Indemnity Bond in case of Final bill.

(i) No claim - No arbitration certificate as per Performa (Annexure-D in Section-
F), after the final bill amount is certified by GIPCL for payment and the same
is made known to the contractor by GIPCL & accepted by the contractor.

(iv) Final material reconciliations for free supplied Cement, reinforcement steel
and structural steel with final bill.

Bill submitted without any of the above documents shall not be processed for
payment.

7. MEASUREMENT & DAILY REPORTS

All the items shall be measured as finished work as per the item nomenclature
and in accordance with IS practice. For any dispute regarding measurement, the
decision of Engineer-in-charge shall final and binding to the contractor.

The contractor shall be required to furnish satisfactory job completion report and
joint record of measurement to GIPCL. Preparation & submission of report should
be on daily basis. In the RA bills, payment shall be released, based on the joint
measurement record of the works.

For timely compilation of measurements and billing;

7.1 Contractor shall be required to furnish job completion/measurement report to
GIPCL whenever required. The monthly/RA bill payment shall be released
based on the certified measurement reports of the works.

7.2 Inspection of work will be done by Engineer-in-charge or his authorized
representative. If the work is not found satisfactory, Engineer-in-charge
reserves the right to take suitable action and shall be binding to the contractor

Wherever any dispute regarding mode of measurement arise, the decision of the
Engineer-in-charge shall be final and binding to the contractor.

8. MOBILIZATION AND EXECUTION
a) Contractor shall mobilize the resources at site within 04 hours from the
time the intimation given by GIPCL.
b) Contractor shall provide site supervisors who will be responsible for

supervision and execution of job in specified time with respect to quality,
specifications, site preparations, safety, co ordination with GIPCL, joint
measurements, etc... The supervisor shall coordinate with the Engineer-in-
charge of GIPCL for proper execution of the job.
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C) The resources required for execution of above jobs will vary from time to
time, hence contractor shall mobilize the resources accordingly.
d) Contractor shall provide accommodation for the persons deployed by him

for the work at his own cost.

QUANTITY OF WORK

The estimated quantities of work required to be carried out by the contractor are
as given in the Section-E (Schedule of Rate & Quantity). The quantities specified
in each item are estimated and shall vary according to the exigencies of work at
site up to any extent. However, the rates quoted by Bidder shall remain firm
throughout the contract period irrespective of any variation in estimated quantities.
Contract value will remained firm. Contractor shall have no claim, whatsoever, on
grounds of loss of anticipated profit etc. on account of the same. Contractors shall
engage required nos. of labors along with required tools & tackles, equipments,
materials as per work load and emergency situations throughout the contract
period to perform his contractual duties.

In case, contract quantity/amount exhausted before completion of contract period,
GIPCL reserve the rights to increase the quantities or contract amount for
successful completion of entire contract period. Contractor shall responsible to
complete the particular job up to entire satisfaction of Engineer-in-charge. The
item rates remain firm & unchanged till completion of the contract and any agreed
extensions thereafter and shall not be subject to any escalation, idle charges for
labor, machinery, overhead expenses etc... for any reason whatsoever. The
quantum of work of individual item may be up to any extent depending upon
requirement. However, item rate remains unchanged. Under this contract,
contractor has to execute all work as per the Plant requirement.

GENERAL CONDITIONS OF CONTRACT

General Conditions of Contract (Section-C) and detail specification prepared by
the company will be applicable for this contract. The same is enclosed herewith.
Bidders are advised to go through the same.

Where any portion of the general conditions of contract is repugnant to or at
variance with any provisions of the special conditions of contract, then unless a
different intention appears, the provision of the special conditions of contract shall
prevail to the extent of such repugnancy of variance.

FREE ISSUE MATERIALS BY GIPCL

The rates are with free issue of reinforcement steel, cement and Fly ash/Bed ash
and if specifically mentioned free issue in item nomenclature of SoR. All free issue
materials shall be issued either from GIPCL store or storage area or silo area on
specific request by contractor. Necessary transportation of free issue material is in
the scope of contractor except Bed Material.

Reinforcement steel shall be issued on weight basis and cement shall be issued in
no. of 50 kg bags from GIPCL store. The reconciliation of free issue material shall
be done as under:-

i. The contractor shall keep an up to date record of the materials issued by
GIPCL and consumed on the work, in daily register. The contractor shall
Page 47 of 65



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to IV: Annual Rate Contract for Civil &
Structural works, repair & maintenance for SLPP GIPCL Colony”. Bid No.: SLPP/Civil/Colony/ARC/2021.

SYRIES

L]
K
$'¢¥

also submit weekly statements for actual consumption of such materials
and stock position with him. The actual consumption shall be calculated
based on theoretical quantities worked out from drawing issued by
engineer or as jointly recorded measurements on site.

Contractor shall utilize entire steel issued to them by providing necessary
splices / lapping. The un-avoidable cut balance up to 3% of consumed
guantity shall be returned to GIPCL store by weight basis and for this no
amount will be recovered.

The recovery of balance quantity reinforcement steel above 3% will be
made @ Rs. 50,000/- per MT or at market rate, whichever higher. For
cement, the recovery shall be affected at the rate of Rs. 300/- per bag or at
market rate, whichever higher for quantities above theoretical
consumption. No unaccountable wastage will be allowed. No allowance
shall be given for rolling tolerance, burning, due to cutting. Contractor shall
give account for entire quantity of steel issued to him i.e. no invisible
wastage will be considered / allowed.
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iv. Reconciliation of free issue cement will be made based on following item
wise cement consumption factors.
SR. Item Description Unit | Cement consumption
NO. in Kg per unit
1 Rubble pointing in 1:4 cum 4.000
2 PCC 1:4:8 cum 170.000
3 PCC 1:2:4 cum 340.000
4 RCC M15/M20 cum 323.000
5 Bolt grout no. 2.500
6 RCC Pre cast cover 1:1.5:3 | cum 300.000
7 1:4 Screed Concrete Sgm 30.000
8 Rubble masonry in 1:6 cum 115.000
9 Brickwork 1:5 cum 77.500
10 Brickwork 1:5 sgm 11.000
11 13mm plaster sgm 6.000
12 6mm plaster sgm 3.500
13 20mm plaster sgm 9.500
14 Pointing 1:3 Sgm 3.500
15 Vata 100x100 triangular 1:2 RM 5.000
16 Brick flooring Sgm 10.500
17 40mm IPS 1:2:6 sgm 16.500
18 Tiles fixing sgm 6.000
19 Kota stone flooring Sgm 10.000
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20 Vata less than above size RM 2.500
21 Fencing pole grout No. 21.000
22 Closing holes No. 10.000
23 RCC hume pipe laying RM 12.500
24 Curb stone fixing RM 5.000
25 Crack repairing RM 5.000

FREE ISSUE MATERIALS BY GIPCL (STRUCTURAL WORKYS)

12.

The rates are with specified free issue of structural steel and other specified free
issue materials for only those particular items of Schedule of Rates in which the
detail of free issue material is specified. All specific free issue material shall be
given either from GIPCL store or storage area on specific request by contractor.
Necessary loading, unloading, transportation & safe storage of free issue
materials within plant & colony premises is in the scope of contractor. However,
for transportation of materials for works to be carried out Contractor shall make his
own arrangements for loading & unloading of material and contractor shall be
responsible for safety of the material during transportation & handling and safe
storage at site. GIPCL shall not be responsible for any interruptions, idle labour
etc... due to unavailability or delay in providing tractor.

Structural steel shall be issued on weight basis from GIPCL store & GIPCL’s
weighbridge. The reconciliation of free issue material shall be done as under:-

i. Contractor shall keep an up to date record of the materials supplied by
GIPCL and consumed on the work, in daily register. The contractor shall
also submit weekly statements for actual consumption of such materials
and stock position with him. The actual consumption shall be calculated
based on theoretical quantities worked out from drawing issued by
engineer or as per jointly recorded site measurements.

ii. Contractor shall utilize entire steel issued to him by providing necessary
splices / lapping. The un-avoidable cut balance up to 3% of consumed
guantity shall be returned to GIPCL store by weight basis and for this no
amount will be recovered.

iii. The recovery for balance quantity of steel above 3% will be made @ Rs.
50,000/- per MT or at market rate, whichever will be higher.

iv. No unaccountable wastage will be allowed. No allowance shall be given
for rolling tolerance, burning, due to cutting. Contractor shall give account
for entire quantity of steel issued by GIPCL i.e. no invisible wastage will be
considered

DEFECT LIABILITY PERIOD

The defect liability period of whole work shall be twelve months after completion of
contract as certified by Engineer-in-charge. During defect liability period, if any
defect arises in jobs which have been already executed, shall be rectified by the
contractor at free of cost within seven days on receiving the intimation from
Engineer-in-charge failing which GIPCL may take suitable action and also
engaged third party to carry out rectification work at the risk and cost of the
contractor.
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Any delay beyond seven days of intimation for rectification will result to equivalent
delay in refunding of security deposit.
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COVID-19

It is well aware about nationwide spread of COVID-19 pandemic for which
Government of India as well as Government of Gujarat is circulating various
guidelines/advisory time to time for prevention of spread & protection of human
being. GIPCL also being a responsible organization, implementing such
guidelines along with specific directions & advisories to all employees, contractors
& workers on time to time.

All the interested parties, bidders, successful contractors shall have to follow at
their own cost all such instructions, advisories, guidelines related to COVID-19
which are at present in force and which may come into force. In order to
implement such guidelines, all required expenditures towards providing approved
mask, sanitizer, medical assistance, etc... shall be in the scope of contractor.

GENERAL CONDITIONS OF CONTRACT

General Conditions of Contract (Section-C) and detail specification prepared by
the company will be applicable for this contract. The same is enclosed herewith.
Bidders are advised to go through the same. Where any portion of the general
conditions of contract is repugnant to or at variance with any provisions of the
special conditions of contract, then unless a different intention appears, the
provision of the special conditions of contract shall prevail to the extent of such
repugnancy of variance.
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SECTION-E
PRICE BID (To be quoted online only through website:
www.nprocure.com)

Sr.
No.

Description

Estimated Value without GST (Rs.)

(Volume-Il).

Surat Lignite Power Plant - 4X125 MW, Annual
Rate Contract (ARC) for Civil & Structural works,
repair & maintenance for SLPP GIPCL Colony for 24,80,000.00
one year of contract period (2022) as per SoR

Note:- (1) Percentage rate offer/bid price on SoR value & GST shall be quoted through online (n)-Procure

Note: The quoted percentage rate on given SoR item rates (Volume-II of this tender)
will be inclusive of all labour cost, equipments, materials (except specified free
supplied materials by GIPCL in respective items), supervision, consumables, tools,
tackles, profit & overheads, all taxes & duties (excluding Goods & service tax), etc...
Rates shall be firm for entire duration of contract period of two years and extension up

to 03 Months.

My rates are as under (only to be quoted online on nProcure).

At estimated value

OR %age above the estimated value

OR %age below the estimated value.

only. Hard copy of price bid shall not be considered/accepted.
(2) Evaluation of tender will be done on gross total quoted amount with GST.

NAME OF TENDERER

SEAL & SIGNATURE OF TENDERER
NAME OF AUTHORISED PERSON
ADDRESS

PHONE NO.

MOBILE NO.

FAX No.

Email ID.
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SECTION-F
LIST OF ANNEXURES & FORMS
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1.0 ANNEXURE-A

CHECKLIST FOR PASSING THE BILLS
For the month of :
1) Work Order/P.O. No. &
Contract value

2) Nature of work
3) Duration of Work Order . From to

4) Maxi. No. of manpower per day .M F Total
deployed in the month.

5) Details of Labour License : Valid up to for
Persons.
6) Details of E.C Policy . Valid up to for
Persons.
7) Documents attached for verification : Wage & Attendance Sheets.
for the previous month. Yes/No
P.F Challan Yes/No
8) Documents attached for verification . Bonus Payment Register
(in case of Final Bill) Yes/No
Leave wage register Yes/No
9) Security Deposit / Retention Money : Yes/Noifyes, Rs.
lying with Co.
Date : Signature of Contractor

with official stamp
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2.0 ANNEXURE-B

(To be executed on non-judicial stamped paper of approximate value)

B. G. NO.------=-m oo Date: ...............

1. WHEREAS Gujarat Industries Power Company Limited having itsoffice at
PO: Petrochemicals, Dist. Vadodara — 391 346, Gujarat State, India
(hereinafter referred to as “The Company/Owner” w h i ¢ h expressions shall
unless repugnant to the subject or context includes its legal representatives,
successors and assigns) has entered into a contract with M/s.
...................................... /| has placed a purchase order on
M/S. e (hereinafter referred to as “Contractor(s)/ Seller(s)”
which expression shall unless repugnant to the subject or context includes
their legal representatives, successors and assigns )  for
.................................. on the terms and conditions as set out inter alia, in
the Company“s contract No./ P.O.No............... date ............ and various
documents forming part thereof hereinafter referred to as the“said contract”
which expression include all amendments, modifications and/ or variations
thereto and where as the Contractor(s)/ Seller(s) has agreed for due execution
of the entire contract and guarantees its performance including any parts
executed through any other agencies/ subcontractors

AND WHEREAS one of the conditions of the “said contract” is that
“contractor(s)/seller(s) shall furnish to the owner a Bank Guarantee from a
bank for....% (.......... percent) of the total value of the “said contract” against
due and faithful performance of the “said contract” including performance
guarantee obligations of the contractor(s)/seller(s) for execution/ supplies
made under the “said contract.”

2. We Bank having its branch office at
.................. do hereby agree and undertake to pay the amount due and
payable under this guarantee without any demur merely on a demand from the
Company stating that in the opinion of the Company, which is final & binding,
the amount claimed is due by reason of default made by the Contractor(s)/
Seller(s) in performing any of the terms & conditions of the said Contract
including defect liability obligations, in fulfilling the performance guarantee
obligation or loss or damage caused to or would be caused to or suffered by
the Company by reason of any breach by the said Contractor (s)/ Seller(s) of
any of the terms & conditions of the contract. Any such demand made on the
Bank by the owner shall be conclusive as regards the amount due and
payable by the Bank under this guarantee. However our liability under this
guarantee shall be restricted to Rs. (Rs

3. We undertake to pay to the Company any money so demanded not
withstanding any dispute or disputes raised by the contractor(s)/ Seller(s)
in any suit or proceeding pending before any office, court or tribunal
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relating thereto our liability under this present guarantee being absolute
and unequivocal. The payment so made by us under this bond shall be a
valid discharge of our liability for payment there under. Our liability to pay is
not dependent or conditional on the owner proceeding against the
Contractor(s)/ Seller(s).

4. The guarantee herein contained shall not be determined or affected or

5.

7.

suspended by the liquidation orwinding up, dissolution or change of
constitution or insolvency of the said Contractor(s)/ Seller(s) but shall in all
respect and for all purposes be binding and operative until payment of all
money due or liabilities under the said contract(s)/ Order(s) are fulfilled.
This guarantee will remain valid up days or
whichever is earlier. The Bank undertakes not to revoke
this guarantee during its currency without previous consent of the
OWNER/PURCHASER and further agrees that if this guarantee is
extended for a period as mutually agreed between bidder &
owner/purchaser, the guarantee shall be valid for a period so extended
provided that a written request for such extension is received before the
expiry of validity of guarantee.
We ............... Bank further agree with the Company that the company
shall have the fullest liberty without our consent and without affecting in
any manner our obligations hereunder to vary any of the terms and
conditions of the said Contract(s)/ Order(s) or to extend the time of
performance by the said Contractor(s) Seller(s) from time to time or to
postpone for any time or from time to time any of the powers exercisable
by the Company against the said Contractor(s)/ Seller(s) and to forbear or
enforce any of the terms and conditions relating to the said Contract(s)/
Order(s) and we shall not be relieved from our liability by reason of any
such variation, or extension being granted to the said Contractor (s) /
Seller(s) or for any forbearance, act or omission on the part of the
Company or any indulgence by the Company to the said Contractor(s)/
Seller(s) or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have affect of so relieving
us.
Notwithstanding anything contained herein before, our liability shall not
exceed Rs................ (Rupees............ only) and shall remain in force
till.......... Unless a demand or claim under this Guarantee is made on us
within three months from the date of expiry we shall be discharged from all
the liabilities under this guarantee.

Date

............................... Bank

Corporate Seal of the Bank By its constitutional Attorney
Signature of duly Authorized
person

On behalf of the Bank
With Seal & Signature code
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3.0 ANNEXURE-C

(To be executed on non-judicial stamped paper of appropriate value)

1. WHEREAS M/s.Gujarat Industries Power Company Limited having its Corporate
Office at PO: Petrochemicals, Dist.Vadodara — 391 346, Gujarat State, India
(hereinafter called “The Company Owner” which expression shall unless
repugnant to the subject or context includes its legal representatives, successors
and assigns) has issued tender paper vide its Tender

(hereinafter called “the said tender’)to M/s.............ccooiiiiiiiininn. (hereinafter
called the said Tenderer(s)” which expression shall unless repugnant to the
subject or context includes their legal representatives, successors and assigns
and as per terms and conditions of the said tender, the tenderer shall submit a

Bank guarantee for Rs........... (Rupees................. only) towards earnest money
in lieu of cash.
2. We i, Bank having its branch office at

......... do hereby undertake to pay the amount due and payable under this
guarantee without any demur, merely on a demand from the Company stating that
in the opinion of the company which is final and binding, the amount claimed is
due because of any withdrawal of the tender or any material alteration to the
tender after the opening of the tender by way of any loss or damage caused to or
would be caused or suffered by the Company by reason of any breach by the said
tenderer(s) of any of the terms and conditions contained in the said tender or
failure to accept the letter of Intent Agreement or that the amount covered under
this Guarantee is forfeited. Any such demand made on the Bank by the owner
shall be conclusive as regards the amount due and payable by the Bank under
this guarantee, However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs.................... (Rupees..........ccenenn. only).

3. We undertake to pay to the Company any money so demanded not withstanding
any dispute or disputes raised by the tenderer (s) in any suit or proceeding
pending before any office, court or tribunal relating thereto our liability under this
present guarantee being absolute and unequivocal. The payment so made by us
under this bond shall be a valid discharge of our liability for payment there under.
Our liability to pay is not dependent or conditional on the owner proceeding
against the tenderer.

4. The guarantee herein contained shall not be determined or affected or suspended
by the liquidation or winding up, dissolution or change of constitution or insolvency
of the said tenderer(s) but shall in all respect and for all purposes be binding and
operative until payment of all money due or liabilities under the said contract(s)/
Order(s) are fulfilled.

5 We ... Bank Ltd. further agree that the guarantee herein contained shall
remain in full force and effect during the period that would be taken for the
finalization of the said tender and that it shall continue to be enforceable till the
said tender is finally decided and order placed on the successful tenderer(s) and
or till all the dues of the company under or by virtue of the said tender have been
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fully paid and its claims satisfied or discharged or till a duly authorized officer of
the company certifies that the terms and conditions of the said tender have been
fully and properly carried out by the said tenderer (s) and accordingly discharges
the guarantee.

6. That the Owner Company will have full liberty without reference to us and without
affecting this guarantee to postpone for any time or from time to time the exercise
of any of the power of the owner under the tender.

7. Notwithstanding anything contained herein before, our liability shall not exceed

RS i, (Rupees........coovviiiiiiiiiinnnn. only) and shall remain in force
till. ... (Date to be filled up shall be 180 days from the date of submission
of Bid)

Date....coooovviics Bank

Corporate Seal of the Bank
By its constitutional Attorney

Signature of duly Authorized person
On behalf of the Bank
With Seal & Signature code
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CERTIFICATE
(No claim, No arbitration)
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ANNEXURE-D

General Manager (SLPP)

Gujarat Industries Power Company Limited,
Surat Lignite Power Plant,

Village: Nani Naroli, Ta. Mangrol,

Dist. Surat — 394110 (Gujarat).

Dear Sir,

Subject:

Ref: Work Order No.: Dated

We hereby confirm with free consent as under:-

1.

2.

3.

10.

The measurements certified in final bill is full and final. We accept all the certified
measurements and no claim related to the measurement is left.

The payment certified in that or above referred Lol / contract is full and final. We
accept this, and no claim related to payment is left.

The rates of the Lol / contract and its amendments are firm till completion of contract
and extension period. We shall not claim any escalation against these rates.

Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we
will not resort to arbitration.

No extra items are left to be settled.

We do not have any claims against any item related to the Lol than those items
certified in the bills.

We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL
against non compliance or as decided by GIPCL within terms & conditions of contract.
We have paid royalties, taxes for all the materials procured by us, for carrying out the
works for above Lol and we indemnify GIPCL from any liability arising thereof.

In case of any disputes arising in future related to payment of royalties, all liabilities of
settlement of dispute and its payment if any, will be borne by us.

We have paid wages to all the workmen who were deployed by us for carrying out
above referred work as per prevailing Minimum wages act. We have also fulfilled all
requirements of the P.F. Act. We have maintained all records necessary as per the
statutory requirements. We hereby indemnify GIPCL from any disputes arising in
future related to payment of labours, Provident Fund, etc.. and confirm that all
liabilities of settlements of disputes and their payment is our responsibility.

The above confirmation will come into effect as soon as payment from final bill after due
recoveries will be received by us.

For, M/S.

Signature, Stamp and date.
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List of qualifying staff to be submitted with physical documents

Sr. No.

Name of Supervisor Qualification

Experience

Contractor / Authorized Representative’s
Signature, Company’s / Organization’s Seal & Date

6.0 Form-B

Note: Form-A of Bid without price shall be submitted with Part-I

List of Tools & Tackles to be submitted with physical documents

Sr. No.

Description

Nos.

Status

Contractor / Authorized Representative’s
Signature, Company’s / Organization’s Seal & Date

Note: Form-B of Bid without price shall be submitted with Part-I
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7.0 ANNEXURE-E

All the deviations from the terms & conditions of contract shall be filled by BIDDER
clause by clause in this schedule.

Sr. No SECTION CLAUSE AS PER DEVIATION
NO TENDER
DOCUMENT

COMPANY SEAL

SIGNATURE-----

DESIGNATION---

COMPANY----

DATE -

The bidder here by certifies that the above mentioned are the only deviations from
OWNER'’s Tender enquiry. The bidder further confirms that in the events any other data
and information presented in the BIDDER'’s proposal and accompanying documents are
at variance with specific requirements laid out in the OWNER’s Tender Document, then
the latter shall govern and will be binding on the BIDDER for quoted price.
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Declaration Cum Undertaking for Safety Laws and Requlations Compliance
(To be submitted on Company’s Letter Head)
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8.0 ANNEXURE-F

I on behalf of ......... Name of Party/Company........... hereby confirm,
agree and undertake that all the Statutory and Safety Laws and Regulations of the applicable
Authority/ies shall be strictly followed for all types of works at the site during the period of the
Contract, if awarded to me.

Signed and Stamped by the
Authorized Signatory
Of the Bidder

Declaration for Contractual Disputes/ Litigations
(To be submitted on Company’s Letter Head)
Please Tick (\/) whichever is correct option

on behalfof ......... Name of Party/Company........... hereby

confirm that | /We have

a. Not invoked legal recourse e.g. litigation against any Gowvt, of Gujarat Undertakings /
Depts. / Authorities and Govt. of Gujarat supported companies / undertakings /
organizations for the last three (03) years. There are no ongoing/pending legal matter(s)
with any of the Govt. of Gujarat Undertakings / GoG supported Companies, including
GIPCL.

Please Tick()

OR
b. Invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings /
Depts. / Authorities and Govt. of Gujarat supported companies / undertakings /
organizations for the last three( 03) years.

Please Tick()
If “b” is applicable, please submit the details for the same.

The above is true, as on date, to the best of my knowledge. Any breach/ false statement
in this regard shall amount to disqualification of the Bid being submitted herein.

Signed and Stamped by the
Authorized Signatory
Of the Bidder
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(FORMAT TO BE PRINTED IN DUPLICATE FOR JOINT MEASUREMENT RECORDING)

NAME OF CONTRACTOR

BOOKLET NO. PAGE NO.

NAME OF WORK:

WORK ORDER NO.

CONTRACT PERIOD:

TO BE FILLED BY CONTRACTOR'S SUPERVISOR/SITE-IN-ENGINEER

BRIEF DESCRIPTION OF SPECIFIC WORK CARRIED OUT:

SPECIFIC LOCATION OF WORK EXECUTED:

COMPLETION PERIOD/DATE OF COMPLETION OF SPECIFIC WORK:

MEASUREMENTS
SoR WORK DESCRIPTION NO. L B QTY. with UNIT
Item Total of
No. item
CONTRACTOR'S SIGN

TO BE FILLED BY GIPCL'S ENGINEER-IN-CHARGE CONCERN

REQUIREMENT RECEIVED FROM:

REF. IF ANY (EMAIL / TELEPHONE / NOTE / VERBAL / MEETING WITH DATE OF REF.):

SOR ITEM NO. \

CERTIFIED QUANTITY OF THIS PAGE:

AFTER COMPLETION OF WORK, SITE IS CLEARED / NOT CLEARED

GIPCL'S SIGN
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10. ANNEXURE-H

Sr. Particulars Please provide
No. information here.

1. Name of Bidder

2. a. Registered Office Address:
b. Address for Correspondence:

c. E-mail ID:

3. Contact Details:
Contact Person Name

Telephone No. :

Mobile No.:
Year of establishment
4.
PAN No.
GST No
COMPANY SEAL SIGNATURE ...l
NAME ..............eeel.
DESIGNATION .................
COMPANY ........cccennene.
DATE .................
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11.0 ANNEXURE-I

(To be submitted with each monthly bill on letter head along with labour compliance

records)
Certified that M/S......ccoii i has been awarded BRC
[ BMC O e, for the period
of (o at Gujarat Industries Power Company Limited —

Surat Lignite Power Plant, Nani Naroli. | undertake to be bound by all the provisions of
the Contract Labour (Regulation & Abolition) Act 1970 and the Contract Labour
(Regulation & Abolition) Rules 1972, The Employees’ Provident Funds and Miscellaneous
Provisions Act 1952, Minimum Wages Act 1948, Payment of Wages Act 1936 and
Payment of Bonus Act 1965 and all other applicable labour laws in so far as the
provisions are applicable to me in respect of the employment of contract labour by me for
the month of ....ooovvvvvviiiiiiieiiee,

For M/S. oo,
Authorized Signature with Stamp

Place: Nani Naroli
Date :

Through : HoD

To,
AGM (HR&A)
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12. ANNEXURE-J

1. For making online payment, first go to the website: www.gipcl.com

2. Then, click on the caption/link as can see like:
“Click here for Making Online Payment of Advance for Ash, DM water etc.”
(The link is visible as horizontal highlighted below Tenders - News & Update Section.
Can be seen in below screenshot)

3. After clicking the link the new page will open. On this page, No need to enter User
Name and Password. Directly click on “ Payment Form” given below the sign in
option.

4, After clicking the “Payment Form”, the vendor has to enter the details asked which will

be self explanatory. It is desired that all the information may be filled correctly so that
the payment made can be tracked.

If the some required fields are not known/available, vendor may write “Not Available”
and then proceed. E.g. some information like Party code is not available to vendor or
GST No. not available with vendor.

Optional Note: Although mentioned as above can be proceeded with “Not available”,
It will be appreciated that regular vendors may obtain the party code from Materials
Deptt.

or Concerned Person , so that the vendor can be identified. The same party code may
be used for future transactions also After entering the details, click on SUBMIT

Button.
5. he vendor/Party will be redirected to Payment Gateway.
By selecting the desired payment mode, payment can be made:
6. After making the payment, the receipt will be generated which has to be shared with

Concerned Person of GIPCL.

Important Note: Please note that for making online payment through the above gateway,
the charges* as below will be applicable, which has to be borne by Vendor/Party making
the Payment:

Payment Mode Charges

Net Banking Rs.9 + GST

Debit Card NIL

Credit Card 0.75% + GST
International Card 3.00% + GST
UPI NIL
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Sr. Descriptions Minimum Quantity

No.

1. Concrete Mixer Machine 1 no.

2. Petrol Concrete vibrator 1 no.

3. Vibrator needles (40 mm) 2 no.

4, Shuttering material 50 sq.mt.

5. | Staging & Scaffolding material As per requirement

6. Dewatering pump with hose pipe 1 no.

7. Concrete drill machine 1 no.

8. Tractor with trolley 1 no.

9. | Tools for Plumbing works 01 Set

11. | Tools for Carpentry works 01 Set

12. | Tools for Masonry works As per requirement

13. | Earth compactor 1 no.
NOTE:-

The Contractor shall note that above list is not exhaustive and if any additional
tools & tackles or equipment, machinery etc., are required for proper performance
of the contract, the contractor shall also arrange the same immediately without
any extra cost to GIPCL. Above equipments shall be in good condition for
execution of work, equipments older more than 10 years and running not properly
shall not be allowed to work on site.
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