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Gujarat Industries Power Company Ltd

NOTICE INVITING TENDER

Offers are invited from Bidders for the work of (1) Waste (Top Soil, Over Burden & Inter
Burden) Removal, Limestone Breaking (If required), Loading and Transport of ROM Limestone
from Vastan Limestone Mine to Limestone Stockyard at Mine Site for drying of the Limestone
boulder before crushing with the use of required equipments at all lead and lifts and depths up to
approximately 27.00 m from the surface, as per the mining rules & regulations and as directed
by and to the satisfaction of GIPCL including Loading and Unloading of fine waste (After
screening, under 10 mm sized waste generated) at designated place as per the instruction of
GIPCL (2) Loading and Transportation of dry ROM Limestone to Crusher (3) Crushing of the
RoM limestone to required size of maximum 150 mm and minimum 10 mm thereafter loading
of sized limestone, transport, weighing of the sized limestone at GIPCL’s weighbridge and
delivering at limestone hopper/ stacking at a designated place at Power Plant site and (4)
Rehandling of sized limestone lying at Power Plant Limestone Stockpile/ Limestone Shed,
around Limestone Crusher House, below the BCN LS-1 & In-Plant Lignite Shed ) with the help
of Dumper/ Tipper /Tractor Trolley with JCB-3D/ Excavator/ Loader or any other equivalent
equipment up to Reclaim Hoppers & Unloading into both Reclaim Hoppers at Limestone
Handling System.

e Estimated quantity: Approximately 14.25 Lakh Tonne of Sized Limestone

e Contract period: Five (05) Years from the effective date of Agreement,

e EMD: Rs. 5.30 Lakh (inclusive of 18% GST ) (Rupees Five Lakh and Thirty Thousand
only)

e Tender document fees: Rs. 5900/-

e Pre-Bid Meeting on dated: 20/12/2021 at 11.00 hrs.

e Last date of online submission of entire offer/ complete Bid in all two parts on
https://www.nprocure.com: 04/01/2022 up to 17.00 hrs.

The bid document can be downloaded from web site https:/www.nprocure.com or
http://www.gipcl.com. For details of Pre-Qualification Criteria & other terms and conditions visit
us on https://www.nprocure.com or contact Deputy General Manager (Mines) at below said
address. Keep visiting https://www.nprocure.com website till last date for updated information, if
any.

Gujarat Industries Power Company Limited,
Surat Lignite Power Plant,

At & P.O. Nani Naroli, Taluka Mangrol,
Dist. Surat-394 110, Gujarat

Fax: (02629) 261080
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Gujarat Industries Power Company Ltd

DETAILED NOTICE INVITING TENDER

Techno-Commercial Bid & Price Bid is invited from reputed and experienced Bidders for (1)
Waste (Top Soil, Over Burden & Inter Burden) Removal, Limestone Breaking (If required),
Loading and Transport of ROM Limestone from Vastan Limestone Mine to Limestone
Stockyard at Mine Site for drying of the Limestone boulder before crushing with the use of
required equipments at all lead and lifts and depths up to approximately 27.00 m from the
surface, as per the mining rules & regulations and as directed by and to the satisfaction of
GIPCL including Loading and Unloading of fine waste (After screening, under 10 mm sized
waste generated) at designated place as per the instruction of GIPCL (2) Loading and
Transportation of dry ROM Limestone to Crusher (3) Crushing of the RoM limestone to required
size of maximum 150 mm and minimum 10 mm thereafter loading of sized limestone, transport,
weighing of the sized limestone at GIPCL’s weighbridge and delivering at limestone hopper/
stacking at a designated place at Power Plant site and (4) Rehandling of sized limestone lying at
Power Plant Limestone Stockpile / Limestone Shed, around Limestone Crusher House, below
the BCN LS-1 & In-Plant Lignite Shed ) with the help of Dumper/ Tipper /Tractor Trolley with
JCB-3D/ Excavator/ Loader or any other equivalent equipment up to Reclaim Hoppers &
Unloading into both Reclaim Hoppers at Limestone Handling System.

Places of work Vastan Limestone Mine, Taluka Tadkeshwar, Dist. Surat.

Brief Description of Work 1. Waste (Top Soil, Over Burden, Inter Burden and )
Removal, Limestone Breaking (If required), Loading and
Transport of ROM Limestone from Vastan Limestone
Mine to Limestone Stockyard at Mine Site for drying of
the Limestone boulder before crushing with the use of
required equipments at all lead and lifts and depths up to
approximately 27.00 m from the surface, as per the
mining rules & regulations and as directed by and to the
satisfaction of GIPCL including Loading and Unloading
of fine waste (After screening, under 10 mm sized waste
generated) at designated place as per the instruction of
GIPCL.

2. Loading and Transportation of dry ROM Limestone to
Crusher.

3. Crushing of the RoM limestone to required size of
maximum 150 mm and minimum 10 mm thereafter
loading of sized limestone, transport, weighing of the
sized limestone at GIPCL’s weighbridge and delivering at
limestone hopper/ stacking at a designated place at Power
Plant site and

4. Rehandling of sized limestone lying at Power Plant
Limestone Stockpile / Limestone Shed, around Limestone
Crusher House, below the BCN LS-1 & In-Plant Lignite
Shed) with the help of Dumper/ Tipper /Tractor Trolley
with JCB-3D/ Excavator/ Loader or any other equivalent
equipment up to Reclaim Hoppers & Unloading into both
Reclaim Hoppers at Limestone Handling System.
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Gujarat Industries Power Company Ltd

Period of Contract

Five years

Quantity of Limestone to be
raised and transported.

Approximately 14.25 Lakh Tonne Sized Limestone.

EMD

Rs. 5.30 Lakh (inclusive of 18% GST ) (Rupees Five Lakh

and Thirty Thousand only) by way of demand draft drawn in

favour of Gujarat Industries Power Co. Ltd., payable at SBI -

Nani Naroli Branch (IFS Branch Code-SBIN0013423) or

Bank of Baroda - Mosali Branch (IFS Branch Code-

BARBOMOSALI), Dist. Surat or through online payment

gateway of company’s website:www.gipcl.com(online

Payment form) as per details mentioned @ Annexure-1 or by

way of irrevocable Bank Guarantee in favour of "Gujarat

Industries Power Company Limited" from any scheduled

public sector/Nationalized Bank or reputed/leading private

sector bank or by way of RTGS/NEFT/IFT, details for

RTGS/NEFT/IFT as under: -

1. Name of Account Holder: Gujarat Industries Power Co.
Ltd.

2. Ale.No.: 33514692834

3. Name of Bank: State Bank of India

4. Address of Bank: Utility Building, Nani Naroli, Taluka
Mangrol, Dist. Surat. Pin 394 110

5. IFSC code: SBIN0013423

6. MICR Code: 394002513

Cost of bid document / tender
fee

Rs. 5,900/~ (Rupees Five Thousand and Nine Hundred Only)

(non-refundable, inclusive of 18% GST) through online

payment gateway of company’s website: www.gipcl.com

(online Payment form) as per details mentioned @ Annexure-

1 or by RTGS/NEFT/IFT only in favour of GIPCL as per

details below: -

1. Name of Account Holder: Gujarat Industries Power Co.
Ltd.

2. Alc. No.: 33514692834

3. Name of Bank: State Bank of India

4. Address of Bank: Utility Building, Nani Naroli, Taluka
Mangrol, Dist. Surat. Pin 394 112

5. TFSC code: SBIN0013423

6. MICR Code: 394002513

Availability of Bid document

On web site https://www.nprocure.com
or http://www.gipcl.com

Downloading  of  tender
document from websites

06/12/2021 to 04/01/2022 up to 17.00 hrs.

Last date of submission of
written request for
clarification. If any, on Bid
Document:

17/12/2021 up to 17.00 hrs.

Pre-Bid Meeting:

20/12/2021 at 11.00 hrs.
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Gujarat Industries Power Company Ltd

All the prospective and eligible Bidders are requested to
attend the Pre-Bid meeting on 20/12/2021 at 11.00 Hrs at
GIPCL Office, P.O. Ranoli - 391350 Dist.: Vadodara Gujarat.

Maximum two members per Bidder may be allowed for
the Pre-bid conference.

Issue of Corrigendum to

document, if required

As and when required till last date of submission.

Mode of Submission of Bids

Part- I (Techno-Commercial Bid) shall be submitted in
Physical form in a separate sealed envelope super scribed with
“Part-1: Techno-commercial Bid” as well as Tender No. and
Due Date.

Part-II (Price Bid) is Strictly to be Submitted Online on or
before due date and time to https://www.nprocure.com in
line with Instructions to Bidders as per tender document,
(n)procure guidelines and instructions and subsequent
clarification, amendment issued thereof if any in this regard.
Bid submitted with Physical Price Bids Envelope shall
become liable for rejection.

Last date of  on-line
submission of entire offer /
complete Bid in all two parts.

04/01/2022 up to 17.00 hrs.

at https://www.nprocure.com

Date and time for submission
of Techno-Commercial (Part-
I) Bid in Physical form along
with supporting documents at
below mentioned address.

06/01/2022 up to 17.00 hrs.

Date and time for online
opening of Techno-
Commercial Bid (Part-I)

07/01/2022 9.00 hrs.

Date and time for online
opening of  Price Bid (Part-
1))

Will be decided by GIPCL and will be intimated to Qualified
Bidders.

E-Reverse Auction

E-Reverse Auction will be conducted and informed by
GIPCL to all qualified Bidders.

The above details are for information purposes only and the details are provided in the document.
Bidders are advised to read the bid document before submitting the bid.

1.

Amendment / corrigendum of the bid document, the forms, schedules etc. may be done any

time by GIPCL during the period between publication of notice and submission of bid in the
web site. The Bidders are required to visit the web site https://www.nprocure.com regularly
till the last date of bid submission (i.e. 04/01/2022 up to 17.00 hrs).

GIPCL reserves the right to reject any or all the offers / bids received.
The Bidders are required to quote the rate strictly as per the terms and conditions mentioned

in the bid document. Conditional bid will not be entertained and shall be liable for outright

rejection.
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Gujarat Industries Power Company Ltd

4. The Bidders are required to submit their bids on-line in the web site
https://www.nprocure.com

5. Documents in physical form, as mentioned in Clause No. 3.4 shall be submitted by the
Bidders at the following address: -

General Manager (Mines),

Gujarat Industries Power Company Limited,
Surat Lignite Power Plant,

At & P.O. Nani Naroli, Taluka Mangrol,
Dist. Surat-394 110, Gujarat
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Gujarat Industries Power Company Ltd

DISCLAIMER

This Bid Document is not an agreement or an offer by GIPCL to Bidders or any third
party.

This Bid Document does not purport to contain all the information that each Bidder may
require. Some Bidders may have better knowledge of the Project than the others. It is
expected and recommended that each Bidder conducts its own due-diligence,
investigations and analysis and verifies and satisfies itself of the accuracy and
completeness of the information in this Bid Document and obtain independent advice/
information from appropriate sources.

Neither GIPCL nor its employees or its consultants/advisors shall have any liability to any
Bidder or any other person under the law of contract, tort, the principles of restitution or
unjust enrichment or otherwise for any loss, expense or damage which may arise from or
be incurred or suffer in connection with this Bid Document, or any matter deemed to form
part of this Bid Document or the award of the Project, or any other information supplied
by or on behalf of GIPCL or its employees, any consultants/advisors or otherwise arising
in any way from the selection process for the award of the Project.

Information provided in this Bid Document to the Bidder(s) is on a wide range of matters,
some of which depends upon interpretation of law. The information given is not an
exhaustive account of statutory requirements and should not be regarded as a complete or
authoritative statement of law. GIPCL accepts no responsibility for the accuracy or
otherwise for any interpretation or opinion on law expressed herein.

GIPCL accepts no liability of any nature whether resulting from negligence or otherwise
howsoever caused arising from reliance of any Bidder upon the statements contained in
this Bid Document.

GIPCL may in its absolute discretion, but without being under any obligation to do so,
update, amend or supplement the information, assessment or assumptions contained in
this Bid Document.

The Bidder shall bear all its costs associated with or relating to the preparation and
submission of its Bid Document including but not limited to preparation, copying,
postage, delivery fees, expenses associated with any demonstrations or presentations
which may be required by GIPCL or any other costs incurred in connection with or
relating to its Bid. All such costs and expenses will remain with the Bidder and the
GIPCL shall not be liable in any manner whatsoever for the same or for any other costs
or other expenses incurred by a Bidder in preparation or submission of the Bid, regardless
of the conduct or outcome of the bidding process.

This Bid Document and the information contained herein are strictly confidential and
privileged and are for the exclusive use of the Bidder to whom these are issued or it’s
concerned Promoter(s) / wholly owned Subsidiary (ies) on whose strength / experience
the Bidder is seeking qualification. This Bid Document must not be copied or distributed
by the recipient to third parties (other than, to the extent required by applicable law or in
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Gujarat Industries Power Company Ltd

confidence to the recipient’s professional advisors, provided that such advisors are bound
by confidentiality restrictions at least as strict as those contained in this Bid Document).
In the event that after the issue of the Bid Document the recipient does not continue with
its involvement in the bidding process for any reason whatsoever, this Bid Document and
the information contained herein must be kept confidential by such Bidder and its
concerned Promoter(s) / wholly owned Subsidiary (ies) and professional advisors, if any
at all times.

Information relating to the examination, clarification, evaluation and recommendation for
the Bidders shall not be disclosed to any person who is not officially concerned with the
process or is not a retained professional advisor advising GIPCL in relation to, or matters
arising out of, or concerning the bidding process. GIPCL will treat all information,
submitted as part of the Bid, in confidence and will require all those who have access to
such material to treat the same in confidence. GIPCL may not divulge any such
information unless it is directed to do so by any statutory entity that has the power under
law to require its disclosure or is to enforce or assert any right or privilege of the statutory
entity and/ or GIPCL.

The Bidders or their Promoter(s) / wholly owned Subsidiary (ies) shall not make any
public announcements with respect to this bidding process or this Bid Document. Any
public announcements in this regard shall be made exclusively by GIPCL. Any breach by
the Bidder shall be deemed to be non-compliance with the terms and conditions of the
Bid Document and shall render its Bid liable for rejection. GIPCL’s decision in this
regard shall be final and binding on the Bidder.

GIPCL reserves the right to change or modify the Bid Document at any time during the
bidding process. All Bidders to whom this Bid Document has been issued shall be
intimated of any such change. The Bidders or any third party shall not object to such
changes/modifications. Any such objection by the BIDDER shall make the bid liable for
rejection by GIPCL. Further objection by any third party shall be construed as
infringement on confidentiality and privileged rights of GIPCL with respect to this Bid
Document.

GIPCL reserves the right in its sole discretion, without any obligation or liability
whatsoever, to accept or reject any or all of the bids at any stage of the bidding process
without assigning any reasons. Further GIPCL reserves the right to annul the bidding
process and / or to reject any or all bids at any stage prior to the signing of the Mining
Contract without thereby incurring any liability to the affected Bidders or any obligation
to inform the affected Bidders of the grounds for GIPCL’s action. Decision of GIPCL
shall be final and binding in this regard.

GIPCL may in its absolute discretion, but without being under any obligation to do so,
update, amend or supplement the information, assessment, assumptions, terms and
conditions contained in the this Bid Document.

The Bidder should confirm that the Bid Document is complete in all respects. In the event
that the Document or any part thereof is mutilated or missing, the Bidder must notify
GIPCL immediately at the following address:
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General Manager (Mines)

M/s. Gujarat Industries Power Company Ltd
Surat Lignite Power Plant

At & Po. Nani Naroli,

Taluka Mangrol,

Dist. Surat- 394 110, Gujarat.

Phone: 02629-261087

Email: - pcgoyal@gipcl.com

It shall be deemed that by submitting the Bid, the Bidder agrees and releases GIPCL, its
employees, agents and advisers, irrevocably, unconditionally, fully and finally from any
and all liability for claims, losses, damages, costs, expenses or liabilities in any way
related to or arising from the exercise of any rights and/ or performance of any
obligations hereunder, pursuant hereto and/ or in connection herewith and waives any and
all rights and/ or claims it may have in this respect, whether actual or contingent, whether
present or future.

By receiving this Bid Document, it shall be deemed that the persons so receiving the Bid
Document have reviewed, understood and accepted the disclaimers contained in this.
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Gujarat Industries Power Company Ltd

SECTION -1
DEFINITIONS, INTERPRETATIONS ETC.
Definitions:
1. Authorized Representative(s) and Signatories: Each Bidder shall designate maximum two

*

10.

1.

12.

13.

persons (“Authorized Representatives and Signatories”) authorized to represent the Bidder in
all matters pertaining to its bid. These designated persons should hold the power of attorney
duly authorizing them to perform all tasks including but not limited to sign and submit the
bid; to participate in all stages of the Bidding process; to conduct correspondence for and on
behalf of the Bidder, and to execute the Bid Agreement and any other documents required to
give effect to the outcome of the Bidding process. The original power of attorney, duly
notarized, in favor of the Authorized Representatives and Signatories shall be enclosed by the
Bidder along with the covering letter.

Bidder: Bidder means the person or persons, firm or company which is consortium of two
persons or firms or companies that have submitted a Bid in response to this document.
Partnership Firm: In case of a partnership firm, each of the partners, present or future, shall
be jointly and severally liable for all liabilities, actions/duties and claims including financial,
legal, environmental and technical liabilities on behalf of Bidding Consortium.
Proprietorship entity: In case of a proprietorship entity, the proprietor himself shall be
responsible for all interactions with GIPCL. Additionally, both the Members of the Bidding
Consortium shall be jointly and severally liable for all liabilities, actions/duties and claims
including financial, legal, environmental and technical liabilities on behalf of Bidding
Consortium.

. Performance Bank Guarantee/ Security Deposit: Performance Bank Guarantee shall mean

the guarantee to be furnished by the Contractor who is selected based on the Bidding process.
Financial Year: Financial Year shall mean the 12-month period corresponding to the audited
financial statements.

Quarter: A period of 3 months ending on 31 March, 30" June, 30" September and 31%
December.

Sampling/ Analysis: Sample / Analysis to be carried out as per IS standard.

Net Worth: Net worth is the sum total of paid up capital and free reserves of the Bidder
(Bidder means the person or persons or firm or company that has submitted a Bid in response
to this document) will only be considered. Free reserves mean all reserves credited out of the
profits and share premium account but do not include reserves credited out of revaluation of
assets, write back of depreciation provisions and amalgamation. Further, any debit balance of
profit and loss account and miscellaneous expenses to the extent not adjusted or written off,
if any, shall be reduced from Reserves and Surplus.

Operating Year: Operating Year shall mean a period of 12 months starting from date of the
commencement of excavation work as certified by GIPCL Management.

Turnover: Turnover is Gross Sales or Gross Revenues, as defined by the Indian Accounting
Standards published by the Institute of Chartered Accountants of India.

Qualifying Requirements: Qualifying requirements shall mean the requirements set forth in
this document for the purpose of evaluation.

Stripping Ratio: The ratio of Waste (measured in-situ in cubic meters) to Sized Limestone
(measured in Tonnes) that shall be excavated from the Site by the Contractor in accordance
with the terms of this Contract Agreement.
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15.

16.
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18.

19.

20.

21.
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23.

24.

25.

26.

27.

28.

29.

30.

31.

Gujarat Industries Power Company Ltd

Bank Cubic Meter/s (BCM): “BCM” shall mean the volume of rock insitu (in-situ) without
being disturbed.

Sized Lime Stone: Lime Stone of size maximum 150 mm to minimum 10 mm size after
crushing subjected to suitable technology.

Unscheduled Outage: means an outage which is not a Scheduled Outage.

“Company” or “GIPCL” or “Management” shall mean Gujarat Industries Power
Company Limited including its successors in office and as signatories or its representatives
authorized to act on its behalf for the purposes of contract.

“Clause” or “provision” shall mean the clause and sub clauses of this bid document and/or
agreement etc.

“Contract”, “Contract Agreement "/ "Agreement ' shall mean the agreement between
GIPCL and the Contractor for execution of work/s. The agreement document shall mean
collectively Notice Inviting Tender, tender document, plans and agreed variations (if any).
Detailed Letter of Intent and other documents constituting the bid and acceptance thereof.
“Contractor” shall mean the person or persons, firm or company, whose bid has been
accepted by the GIPCL and shall include his/its/their legal representatives, administrators,
successors and assigns.

“Contract Document” shall mean collectively bid documents, designs, drawings, plans,
specifications, agreed variations, if any and other documents constituting the bid and
acceptance thereof.

“Completion Certificate” shall mean the certificate to be issued by the GIPCL when the
work/ s has been completed to his satisfaction as per terms of the contract.

“Commencement of work” shall mean start of work of OB/ IB/Limestone Production/
Limestone handling by the Contractor as per contract terms to the satisfaction of the GIPCL.
“Drawings” shall mean all map/s, plan/ s section/s, sketch/s, layout/s, and tracing/s, or
print/s, thereof with additions, alterations, corrections and modifications, if any as may be
approved in writing by the GIPCL from time to time broadly defining the scope of
specifications for the execution of the contract.

“Final Certificate” in relation to the work shall mean the certificate regarding the
satisfactory compliance and performance of the various provisions of the contract issued by
the GIPCL, after the period of liability.

“Mobilization period” shall mean the time allowed to Contractor to mobilize the
equipments & Man power for commencement of the work.

“Letter of Intent” or “Work order” shall mean intimation by a letter/ fax/E-mail to Bidder
that his / their bid has been accepted, in accordance with the provision contained in the
letter/fax/E-mail.

“Mines Manager” shall mean the person appointed under Coal Mines Regulation, 2017 and
so designated for Vastan Limestone Mine of Gujarat Industries Power Company Limited.
“Manpower” shall mean the person deployed by contractor in the mine, duly authorized by
the Mine Manager as per provision of the Mine Act and Mine Rule, 1955 and Regulation
2017.

“Power Plant” shall mean the Power plant of M/s Gujarat Industries Power Company
Limited located at Nani Naroli in Tal Mangrol, Distt. Surat.

“Rate of Remuneration” means, rate entered in figures and words in schedule/s by the
Contractor and accepted by the GIPCL as payable to the Contractor for execution/
performance of all the contractual obligations as mentioned in the scope of work or
otherwise.
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33.

34.
35.

36.

37.

Gujarat Industries Power Company Ltd

“Schedule of quantities” shall mean the quantities of waste and limestone to be handled
and as provided in the contract, for execution of the contract.

“Bid” shall mean the bid submitted by the Bidder against this bid enquiry document for
acceptance by the GIPCL.

“Tonne” shall mean metric tonne (1000 kilograms.)

“Top Soil” shall mean upper outmost layer of soil, usually the top layer of average one-meter
thickness, also known as black cotton soil.

“Waste” shall mean top soil, overburden, inter-burden and inferior limestone material/clay
as required to be excavated at Vastan Limestone Mine including under size (less than 10
mm) fine waste generated after screening of Limestone at crusher of Vastan Limestone Mine.
“Limestone” means limestone which has CaO in general in the range of 35% to 39.50%
more on daily basis.

INTERPRETATIONS

Wherever it is mentioned that the Contractor shall do or perform or cause to be done certain
work/s or provide certain facilities or discharge certain obligation/s or make certain
provision/s etc., it is expressly agreed and understood that each and every such work/s,
facility, obligation/ s or provisions etc. shall be made and/ or provided by the Contractor to
the satisfaction of the GIPCL at the risk, cost and consequences of the Contractor as the work
is on turnkey basis .
Several clauses and documents forming the contract are to be taken in harmony. Should there
be any discrepancy, inconsistency, error or omission in the contract or for any of the matter/s,
the same shall be referred to in writing by the Contractor to the GIPCL, whose
interpretation/s, decision in writing shall be conclusive, final and binding on the Contractor.
The works shown upon the drawing but not mentioned in the specifications or described in
the scope of work without being shown on the drawings shall nevertheless be held to be
included in the same manner as if they had been specifically shown upon the drawings and
described in the scope of work.
All headings and marginal notes to the various clauses of the contract are solely for the
purpose of giving a concise indication and not a summary of the contents thereof and they
shall never be deemed to be part thereof or be used in the interpretation or construction
thereof, or the provisions of the contract .
In the contract, unless otherwise stated specifically, the singular shall include the plural and
vice versa, wherever the context so requires , the words interpreting person/s shall include
incorporated companies, registered association, body of individuals or partnership firm.
Where any portion of the General Conditions of the contract is repugnant to or at variance
with any provisions of the Special Conditions of the Contract, then, unless a different
intention appears, the provisions of Special Conditions of the contract shall be deemed to
over ride the provision of the General Conditions of the Contract and shall to the extent of
such repugnancy or variations, prevail.
Notwithstanding the sub-divisions/s of the various clauses of the contract into the separate
parts/ sections, every part of such shall be deemed to be supplementary to and
complementary of each and every other part and shall be read with and into the contract so
far as it may be practicable to do so.
General conditions of the contract shall be read in conjunction with the special conditions of
contract, specification of work, drawings and any other documents forming part of this
contract wherever the context so requires.
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Gujarat Industries Power Company Ltd

9. The materials, designs and workmanship etc. shall mean the same as specified in the relevant
Indian Standards and the job specifications contained herein and codes, referred to in the
contract and the additional requirements, if any, shall also be satisfied by the Contractor.

10. No Director or official or employee of the company shall in any way be personally bound or
liable for the acts or obligations of the company under the contract or answerable for any
default or omissions in the observance or performance of any of the acts, matters or things
which are herein contained.

11. No amendments to the contract shall be valid unless specifically made as an amendment in
writing to the Contractor and signed by the authorized representative of the parties, to the
contract.

12. The titles or headings in this Bid Document are for convenience and easy reference only and
shall not be taken into account for the purpose of construction or interpretation of this Bid
Document.

13. Any reference to “person” shall include individuals, companies, firms, corporations and
associations or bodies of individuals, whether incorporated or not and shall include their
respective successors in business and permitted assigns.

14. A reference to any gender includes the other gender.

15. Unless otherwise specified, a reference to a Section, Clause, Annexure, Schedule,
Attachment or paragraph is a reference to a Section, Clause, Annexure, Schedule,
Attachment or paragraph of this Document.

16. The terms “include” and “including” shall be deemed to be suffixed with the words “without
limitations”, whether or not so followed.

17. Words imparting singular shall also include plural and vice-versa and any word defined in
the singular shall have the corresponding meaning when used in the plural and vice versa.

DECLARATION BY THE BIDDER

The Bidders have to declare the following on its letter head, under their signatures and seal: -

1. We do hereby confirm and declare that we have independently inspected Vastan Limestone
Mine area including dump areas as described in the document, ascertained and obtained all
relevant and necessary information, data, particulars, conditions of services of workmen and
working conditions, facilities, availability of surface & subsurface water & its pumping
requirements, existing industrial environment etc. which are directly or indirectly related to
scope of work.

2. We have ascertained the location and situation of Vastan Limestone Mine, the specified areas
where the Contractor would be required to undertake the excavation work, top soil spread or
dump, the location of limestone drying, crushing and dumping Site earmarked for the
specified areas, location of weigh bridge, limestone stock yard, road network and location of
power plant up to where the Contractor will be required to create and maintain haul roads for
dumper movement, handling of limestone up to power plant.

3. We have assessed and satisfied our self as to the nature, condition, quantum, extent, scope
and magnitude of the work, involved in the contract, type and conditions of the strata, rock,
soil, sub-soil, ground, working conditions of the area/s, availability of power supply, water
supply, men and machinery requirement, availability of land, availability of surface & sub-
surface water and its pumping requirement etc. The Bidder do hereby agrees and undertakes
not to raise any dispute and/ or objection at any stage on any ground whatsoever.
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4. We have assessed the condition & facilities at Vastan Limestone Mine & shall not hamper
the required supply of limestone to power plant.

5. We have assessed the quantity of daily limestone requirement & agree to transport it
regularly to keep running of Power Plants.

Governing Law

1. The Document shall be governed by and interpreted in accordance with laws in force in India
and the Courts of Vadodara shall have exclusive jurisdiction over matters relating thereto.

Contract Documents:

The following documents shall constitute the Agreement between the GIPCL and the Bidder, and
each shall be read and construed as an integral part of the Agreement:

1. Notice Inviting Tender.

2. Any Corrigendum/ Clarification(s) issued by the GIPCL to Tender Documents including
Minutes of the Pre-Bid Meeting.

Borehole Litho logs.

4. Surface Plan of the Vastan Limestone Mine

(98]
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SECTION - 11
BRIEF INTRODUCTION

Gujarat Industries Power Company Ltd:

Gujarat Industries Power Company Limited (GIPCL) was incorporated in 1985 as a
Public Limited company under the auspices of Government of Gujarat (GoG). The
company is engaged in the business of Electrical Power Generation with a present
installed generation capacity of 1184.4 MW. The Company has a diversified
portfolio of Thermal (Gas and Lignite), Wind and Solar Power Plant Assets in the
state of Gujarat.

GIPCL commissioned its first power project, a 145 MW gas based Combined Cycle
Power Plant at Vadodara in the year 1992. Thereafter the Company commissioned a
165 MW dual fuel based Combined Cycle Power Plant at Baroda in 1997. GIPCL
commissioned a greenfield project of 2x125 MW Surat Lignite Power Plant (SLPP-
I) based on environment friendly CFBC technology at Nani Naroli, District Surat,
Gujarat in November, 1999. The capacity was further enhanced with the
commissioning of another 2 x 125 MW (SLPP- II) with similar technology in April,
2010. The lignite and Limestone for these plants is sourced from the captive mines
of Vastan Lignite, Vastan Limestone and Mangrol and Valia Lignite Mine.

The company has successfully commissioned 112.4 MW Wind Generation capacity
at various locations in Gujarat in the period 2015-17. The Company has also
established a number of Utility Scale Ground Mounted Solar PV Projects in Gujarat
since the year 2012 onwards. The company has also commissioned a unique
Distributed Agri Solar pilot project of 2 x 1 MW in April & May, 2016 for Govt. of
Gujarat feeding solar energy directly into the distribution grid thereby eliminating T
& D losses. The Company has successfully commissioned a 2 x 40 MW Solar
Project in September, 2017 as well as a 75 MW Solar Power Project in June, 2019 at
Gujarat Solar Park, Village Charanka, Dist.: Patan. The Company has commissioned
the 100 MW Solar Project at the Raghanesda Solar Park, Banaskantha, Gujarat on
10.08.2021.

The Company has also been allotted land for development of a 2375 MW
Renewable Energy Park at Khavda in the Kutch district of Gujarat.

Location:

The proposed Mine area, which is an extension of present limestone pit, is situated
near Vastan and Tadkeshwar Villages. This Mining block spreads across Mangrol
and Tadkeshwar Taluka of Surat District. Vastan Limestone Mine is located at a
distance of 7 Km from Mangrol toward SW direction. The Site can be approached
from National Highway (NH-8) connecting Kim Four Road Junction (Kim Char-
Rasta), which lies in between Surat and Bharuch.

Climate:

Climate of the area is subtropical. The annual rainfall recorded during past 15 years
ranges between 538.7 mm to 2310 mm. The highest precipitation occurs normally
from last week of June to last week of September. The area in general is more or
less flat with some minor undulations. The general slope of the area is towards Kim
river flowing from the north eastern part. Kim river is a seasonal river which flows
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in the northwest direction. Normally 270 days are available for actual working in the
proposed mining area.

Exploration and Interpretation:

GIPCL carried out fresh exploration work in this area. GIPCL’s BH is denominated
as ‘SVL’ Series.

Current Status of the Existing Vastan Limestone Mine:

Currently project is in operation with approved mine capacity of 4.25 LTPA of
ROM Limestone. Project has already established infrastructures facilities. Mining
and limestone production activities are going on by existing turnkey mining
contractor as shown in Annexure No. 2 and 3. The existing turnkey mining contract
is likely to continue up to about March/April, 2022.

The Contract:

GIPCL is granted Mining Lease extending to about 80.00 Hectare out of 1536
Hectare of Vastan Lignite Mine contains Low Grade Limestone deposits as
Overburden (overlaying layer) of lignite deposits. The Vastan Limestone Mine
spreads across Mangrol and Mandvi Taluka of Surat District. GIPCL proposes to
mine the limestone reserves by opencast mining with annual crushed sized limestone
production capacity of approximately 2.85 Lakh Tonne to feed existing 4x125 MW
Power Plants.

The Vastan Limestone Mine is near the villages Vastan and Tadkeshwar spreads
across Mangrol and Mandvi Taluka of Surat District with a total pit area of 80.00
Hectares, where almost complete land is in the possession of GIPCL. The area is
almost flat and free from any major surface features.

1. Waste (Top Soil, Over Burden & Inter Burden) Removal, Limestone Breaking
(If required), Loading and Transport of ROM Limestone from Vastan Limestone
Mine to Limestone Stockyard at Mine Site for drying of the Limestone boulder
before crushing with the use of required equipments at all lead and lifts and
depths up to approximately 27.00 m from the surface, as per the mining rules &
regulations and as directed by and to the satisfaction of GIPCL including
Loading and Unloading of fine waste (After screening, under 10 mm sized waste
generated) at designated place as per the instruction of GIPCL.

2. Loading and Transportation of dry ROM Limestone to Crusher.

3. Crushing of the RoM limestone to required size of maximum 150 mm and
minimum 10 mm thereafter loading of sized limestone, transport, weighing of
the sized limestone at GIPCL’s weighbridge and delivering at limestone hopper/
stacking at a designated place at Power Plant site and

4. Rehandling of sized limestone lying at Power Plant Limestone Stockpile /
Limestone Shed, around Limestone Crusher House, below the BCN LS-1 & In-
Plant Lignite Shed) with the help of Dumper/ Tipper /Tractor Trolley with JCB-
3D/ Excavator/ Loader or any other equivalent equipment up to Reclaim
Hoppers & Unloading into both Reclaim Hoppers at Limestone Handling
System.

Method of Mining:

It is proposed to work the mine by opencast mining methods, using conventional

mining machinery like hydraulic excavators and dumpers for OB/IB and by

hydraulic excavators/Rock Breakers and dumpers for limestone excavation and
dozers, road grader etc. for ancillary operations and crusher of appropriate capacity
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for Crushing of the limestone to required size of maximum 150 mm and minimum
10 mm and Loading the Limestone (lying at Power Plant Limestone Stockpile/
Limestone Shed, around Limestone Crusher House, below the BCN LS-1 & In-
Plant Lignite Shed) into Dumper/ Tipper or Tractor Trolley with JCB-3D/
Excavator/ Loader or any other equivalent equipment and transportation up to
Reclaim Hoppers & Unloading into both Reclaim Hoppers at Limestone Handling
System, as directed by GIPCL.

Limestone Transportation:

The Contractor shall be solely responsible for transporting of size Limestone (- 150
mm size to +10 mm) and delivering at limestone hopper/ stacking at a designated
place at Power Plant site as directed by GIPCL.

Description of the Work:

GIPCL proposes to award the work including providing of equipment with operators
& maintenance staff and facilities for the excavation of all types of strata such as
alluvium, different types of clay (Black cotton soil, morrum, Grey, Dark Grey,
Variegated Fossiliferous, Carbonaceous etc.) dumping at all leads and lifts and
leveling the overburden at site so as to expose Limestone etc, as per the prevailing
mining rules and regulations and as directed by and up to the satisfaction of the
GIPCL. The work also includes, making of various haul roads within the working
pit, pumping out seepage and monsoon water from all working Pits. All other
protective works such as making of garland drains, suitable nallahs etc., for keeping
the workings always safe and workable as per Mining Rules and Regulations.

1. Waste (Top Soil, Over Burden & Inter Burden) Removal, Limestone Breaking
(If required), Loading and Transport of ROM Limestone from Vastan Limestone
Mine to Limestone Stockyard at Mine Site for drying of the Limestone boulder
before crushing with the use of required equipments at all lead and lifts and
depths up to approximately 27.00 m from the surface, as per the mining rules &
regulations and as directed by and to the satisfaction of GIPCL including
Loading and Unloading of fine waste (After screening, under 10 mm sized waste
generated) at designated place as per the instruction of GIPCL.

2. Loading and Transportation of dry ROM Limestone to Crusher.

3. Crushing of the RoM limestone to required size of maximum 150 mm and
minimum 10 mm thereafter loading of sized limestone, transport, weighing of
the sized limestone at GIPCL’s weighbridge and delivering at limestone hopper/
stacking at a designated place at Power Plant site and

4. Rehandling of sized limestone lying at Power Plant Limestone Stockpile /
Limestone Shed, around Limestone Crusher House, below the BCN LS-1 & In-
Plant Lignite Shed ) with the help of Dumper/ Tipper /Tractor Trolley with JCB-
3D/ Excavator/ Loader or any other equivalent equipment up to Reclaim
Hoppers & Unloading into both Reclaim Hoppers at Limestone Handling
System.

Duration and Quantity of Work:

The period of contract will be 05 (Five) years from the date of Agreement. The

annual requirement of sized Lime Stone after Crushing to maximum 150 mm and

minimum 10 mm size shall be approximately 2.85 Lakh (Two Lakh and Eighty-

Five Thousand) Tonnes.
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The quantities of limestone are only indicative/ estimated figures. As this is a
captive limestone mine for Surat Lignite Power Plant, the actual quantity of
limestone will depend solely on the requirement of the power plant. GIPCL shall
have sole discretion to vary the quantity of limestone based on the requirement of
the power plant for generation of electricity from time to time. The Bidder /
Contractor has agreed and understood that the requirement of limestone by Power
Plant may vary from time to time, to which the Bidders/Contractor shall not have
any objection.  Accordingly, the Contractor shall not be entitled to any
compensation or indemnity on account of increase or decrease in the quantity of
limestone. Further GIPCL reserves the right to increase/decrease the annual and
monthly quantity in any operating years.

The Contractor shall be obliged to maintain at least five days average consumption
quantity of Lime Stone at the crusher area or any other site decided by the GIPCL as
a safe guard against disruption of excavation or transport activity due to any reason.
Stock maintained for this purpose shall be utilized and fresh stock built once in three
months on the instruction of GIPCL. The re-handling of limestone and other costs
involved in the activity shall be borne by the Contractor.

The minimum quantity specified in the monthly schedule provided by the GIPCL’s
office and fulfillment of the monthly as well as yearly targeted sized limestone
quantity are fundamental obligations of the Contractor and the Contractor is required
to strictly adhere to the obligation of regular Waste (Top Soil, Over Burden, Inter
Burden and Fine Waste) removal, excavation, transportation and producing sized
Limestone (- 150 mm size to + 10mm).

The monthly schedule for Producing of sized Limestone shall be provided by the
GIPCL’s Office. The terms “Monthly Schedule” means the schedules which will be
provided to the Contractor as per the provisions of the contract and shall contain the
details as to the month and specified quantity of sized Limestone to be carried out by
the Contractor as quantity in the respective month. Contractor will build up a stock
equivalent to at least 4 month’s consumption of Power Plant before the onset of
monsoon at Power Plant Limestone Stock Yard.
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SECTION- III
INSTRUCTION TO THE BIDDERS

Instruction to Bidders:

Bidders are advised to carefully read the instructions, evaluation norms and other
terms and conditions described in these documents under different Chapters before
making their offer. In case of any doubt they may seek clarification/further
information’s from the General Manager (Mines) or the Chief Manager (Mines) at the
Administrative Office of GIPCL at SLPP at the following telephone numbers during
office hours from 08.30 a.m. to 5.30 p.m.

GM (Mines) 02629-261087 pcgoyal@gipcl.com

DGM (P&P) 9909925337 agupta@gipcl.com
e-Tendering:
Bid documents are available only in electronic format which Bidder can
download free of cost from the websites https:/www.nprocure.com or
http://www.gipcl.com
All bids (Techno-Commercial and Price bid) should be submitted online through the
web site https://www.nprocure.com only. No physical submission of price will be
entertained as it should be furnished online only. Also, no fax, email and letter will be
entertained for the same.
Following should be submitted in physical form in sealed covers separately at
GIPCL’s office,

i.  Document fee
ii. EMD
iii.  Supporting documents for Techno-Commercial Bid

The General Manager (Mines)

M/s. Gujarat Industries Power Company Limited

Village Nani Naroli, Taluka Mangrol,

Dist. Surat — 394110 (Gujarat)

Bidder who wish to participate in online bids will have to procure / should have
legally valid Digital Certificate (Class III) as per Information Technology Act-2000,
using which they can sign their electronic bids. Bidder can procure the same from
any of the license Certifying Authority of India or can contact M/s (n)code solutions-
a division of GNFC Limited, who is a Certifying Authority duly authorized &
licensed in that respect by the Government of India.

All online bids should be digitally signed. Kindly note that valid Digital Signature
Certificates is must for the entire interested Bidder. Online tendering process is not
possible without valid digital signature certificate.

Interested Bidder are also requested to complete their procedure for taking digital
signature certificate at least 3 days before last date of submission of tender online.
Free Bidder training camp will be organized every Saturday between 16.00 hrs to
17.00 hrs at M/s (n) code solutions. Bidders are requested to take benefit of the
same (Advance Confirmation to M/s (n) code is requested).

M/s (n)code solutions reserves the rights to issue digital signature -certificate
after verification of application forms / supporting documents submitted by
Bidder.
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An M/s (n) code solution is also fully authorized to issue digital signature certificate
to Bidder.

The Bidders who have no facility to participate in on-line tenders are requested to
contact M/s (n) code solutions for the same.

All the correspondence in respect of training, support or digital signature certificate
should be addressed to M/s (n)code solutions directly on the above mentioned
address

Site Visit:

The Bidders are advised to visit the proposed work Site after downloading the tender
copy from https://www.nprocure.com or http://www.gipcl.com to study the actual
working conditions, before submitting their offer.

The Bidders may approach the office of the GIPCL for assistance to examine the Site
of works and its surroundings and obtain for themselves, at their own responsibility,
all information that may be necessary for preparing the bid and entering into a
contract. All costs and liabilities arising out of the Site visit shall be at Bidder’s
account. The Bidders shall be deemed to have visited the Site and surroundings, to
have satisfied themselves to the working conditions at Site and ascertain for
themselves the scope of work and ground situation including conditions of road over
which limestone is proposed to be transported from Vastan Limestone Mine to the
Power Plant and the assessment of risks associated with the work whether apparent or
inherent to the nature of the work involved in the execution of the work enumerated in
the scope of work nature and conditions of rock and soil and it’s behavior, if any,
availability of material, water, labour, transportation facilities probable Sites for
labour accommodation and store, godown, etc. and the extent of lead and lift and
other factors involved in the execution of works. The Bidder shall confirm in
writing about their Site visit to GM (Mines)

TWO PART BID SYSTEM: The Bidder shall prepare the bid document in two
parts:

Part — I: Techno-Commercial Bid: Consisting of information in the format i.e.
forms A, B, C, D, E, F, G and H along with the financial standing of the Bidder for
the past 3 years (2018-19, 2019-20 and 2020-21) are to be submitted on line for
eligibility and Qualification criteria as required under SECTION- IV & submission of
bid document fee & EMD. The following documents are also required along with
Part — I: Techno-Commercial Bid.

1. Power of authority of the signatory to the Bidder.
2. In case of a Partnership Firm as a Bidder, a certified copy of the Partnership
Deed of the Firm.
3. Financial Standing of the Bidder such as for the past 3 years (2018-19, 2019-
20 and 2020-21)
a. Profit and Loss Statement,
b. Balance Sheet,
c. Auditor’s Report
4. To participate in e-Reverse Auction, bidders have to create e-Auction
USER ID on www.auction.nprocure.com and it is mandatory to submit
the same along with physical Technical-Commercial Bid; so that the
bidder shall be allowed to participate the e-Reverse Auction.
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The Techno-Commercial Bid (Part-I) is to be submitted on line on or before
04/01/2022 not later than 17.00 hrs. in the format i.e. forms A, B, C, D, E, F, G and
H wherein details of document fee and EMD, experience, equipment owned, proof of
experience, machinery and equipment owned by the Bidders etc have to be
mentioned.

A hard copy of the entire format i.e. forms A, B, C, D, E, F, G and H format, duly
filled in, along with document fee in form of DD and EMD in form of DD or BG,
Power of authority of the signatory to the Bidder, In case of a Partnership Firm as a
Bidder, a certified copy of the Partnership Deed of the Firm and Financial
Standing of the Bidder such as for the past 3 years (2017-18, 2018-19 and 2019-
20) will be submitted in a separate sealed cover marked Techno-Commercial Bid,
Part- I, Tender No. GIPCL/MINING/VASTAN/LIMESTONE/2021-22 at the
office of the GM (Mines) at the address given below, on or before 06/01/2022 not
later than 17.00 hrs. On receipt and verification of the same, the Bidder will be
declared qualified for the Price Bid.

The General Manager (Mines)

M/s. Gujarat Industries Power Company Limited

Village Nani Naroli, Taluka Mangrol,

Dist. Surat — 394110 (Gujarat)

Part — I1: Price Bid: Consisting of the price schedule, shall be submitted online
through the website https:/nprocure.com only on or before dated 04/01/2022 by
17:00 hrs in the prescribed forms FORM-AA, PRICE BID/SCHDULE only,
provided at the end of these bidding documents without exception. The rates of
remuneration quoted by the Bidder will be including all taxes, duties and levies
excluding GST, Limestone Royalty, DMF, NMET, Environment Management Cost,
Surface Rent, Dead Rent and Mine Closure Cost and shall be firm & fixed for entire
contractual period except as provided elsewhere in this bid document.

The price bid should be submitted online only through the website
https:/nprocure.com No physical submission of price will be entertained. Also, no
fax, e-mail, letters will be entertained in this regard.

If the EMD and tender fee are not found in the sealed Techno-Commercial Bid cover
or if the amount thereof is found short, the bid will not be considered for scrutiny and
be liable to be out rightly rejected.

GIPCL reserves the right to reject any or all the bids without assigning any reason
thereof

The Techno-Commercial Bid cover should contain an affidavit in original in the
prescribed Performa as given in the bid document, duly sworn before a
Magistrate/Notary to the effect that all the supporting documents submitted with
the bid is genuine and correct. If it is found at any point of time that the said
documents are not genuine then in that event the bid will be rejected or contract will
be terminated, EMD will be forfeited and the Bidder may be debarred from
participating in further/future bidding process.

The bid submitted by the Bidder shall be unconditional in all respect, other than as
may be specifically permitted under this document.

Any bid submitted by a Bidder is not transferable.
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Pre-Bid Meeting:

GIPCL proposes to hold a pre-bid meeting to clarify queries and furnish replies to the

questions/ observations, if any raised by the Bidders on the tender. The meeting will

be held at GIPCL Office, P.O. Ranoli - 391350 Dist.: Vadodara Gujarat on the date
and time as per NIT. The queries, if any is to be sent in advance in the prescribed
format for submission of clarifications in the Bid document (Microsoft Word

Format and PDF Both) to General Manager (Mines) so as to reach at least four days

before the scheduled date of pre-bid meeting. It is not mandatory to attend the meeting

but it would be in the interest of Bidders to do so. It is also advisable for Bidders to
visit the Site before the pre-bid meeting.

Opening of the Bid:

The envelope containing Part I-Techno-Commercial Bid aspects of the bid will be

opened on the scheduled date of opening of the bid, at the office of the GIPCL. The

date and time of opening of price bids will be intimated to the technically eligible

Bidder’s at least three days in advance by phone / fax / email.

All Pages to be Initialed:

1. All signatures in the bid documents shall be dated as well as the pages of all the
sections of bid documents shall be initialed at the lower right hand corner and
signed wherever specified in the bid papers by the Bidder or by a person holding
power of attorney authorizing him/her to sign on behalf of Bidder before
submission of the bid. All papers should also bear the stamp of the Bidder.

2. The bid shall contain the registered name, and place of business of person or
persons, participating in the bid and shall be signed by the Bidder with usual
signature. Partnership Firms shall furnish the full particulars of all the partners and
a copy of registered Partnership Deed in the bid. The bid shall be signed either by
all the partners or by any one partner duly authorized by all other partners of the
firm. Bid by a Corporation/Company, shall furnish full particulars of all Directors
and the bid shall be signed by an authorized representative duly authorized as per
the Board Resolution or holder of Power of Attorney issued by the functional
director in that behalf, to be enclosed with the bid. The bid so signed shall be
binding to the person concerned.

Earnest Money Deposit:

The Bidder shall furnish, as part of the bid, Earnest Money Deposit (EMD) / Bid

Security for an amount of Rs. 5.30 Lakh (inclusive of 18% GST ) (Rupees Five

Lakh and Thirty Thousand only) by way of demand draft drawn in favour of Gujarat

Industries Power Co. Ltd., payable at SBI - Nani Naroli Branch (IFS Branch Code-

SBIN0013423) or Bank of Baroda - Mosali Branch (IFS Branch Code-

BARBOMOSALI), Dist. Surat or through online payment gateway of company’s

website:www.gipcl.com(online Payment form) as per details mentioned @ Annexure-

1 or by way of irrevocable Bank Guarantee in favour of "Gujarat Industries Power

Company Limited" from any scheduled public sector/Nationalized Bank or reputed/

leading private sector bank or by way of details for RTGS/NEFT/IFT provided above.

In case EMD is paid in the form of BG, the same shall be valid for a period of 120

days after the due date for submission of the bid. The EMD of the successful

Consultant will be returned after submission of Security Deposit/PBG by successful

Consultant within 7 days from the date of award of contract by way of issue of LOI

(Letter of Intent) or Work Order, whichever is earlier.
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No interest shall be payable on EMD.

The bid security shall be in the specified Performa of the bid document.

The bid securities of unsuccessful bidder will be returned without interest as promptly
as possible, but not later than 30 days after the expiry of the period of bid validity or
after receipt of Performance Security Deposit from the Contractor, whichever is
earlier.

The bid security of Contractor will be returned only when they have signed the
agreement and have furnished the required performance security.

The Bid security may be forfeited, if any Bidder withdraws his bid during the period
of bid validity or prior to award of contract whichever is earlier. The Bid security may
also be forfeited if the Bidder fails to furnish the required performance security after
award of the work or if the Contractor refuses to accept the contract for any reason.
Validity:

Bid submitted by Bidder shall remain valid for acceptance for a period of six
months, from the date of opening of Techno-Commercial Bid (Part-I). The Bidder
shall not during the said period of six months revoke, cancel and/or withdraw his bid
nor shall he make any variation therein. In case of Bidder revoking, cancelling and/or
withdrawing his bid or suo-motto varying any term in respect thereof, the earnest
money deposited by him along with bid shall stand forfeited.

In exceptional circumstances, prior to expiry of the original bid validity the GIPCL
may request the Bidder to extend period of validity for a specified additional period.
The request and the Bidder’s response shall be made in writing. The Bidder if
agreeing to the request will not be required or permitted to modify his bid.

Late Bids:

Any bid received by GIPCL after the deadline for submission of bids, prescribed by
GIPCL, in accordance with Clause 3.4, will not be accepted and documents submitted
in physical forms will be returned to the Bidder unopened.

Modification and Withdrawal of Bids:

The Bidder can modify its bid till the last date of submission, but cannot withdraw it
once it has been submitted online.

GST:

All bidders are requested to submit their GST number and date in the bid. Bid
received from unregistered bidder will not be considered and out rightly rejected.

GST will be paid to the contractors as per prevailing rates and rules to the extend
directly related to the services rendered by the contractor under the said contract. The
GST amount collected through invoices will be verified by GIPCL through GSTN
portal. A copy of GST return should be attached with invoices as a part of supporting
document. In case of default in the above process the payment of GST amount may be
withheld /deducted.

Addenda/ Corrigenda:

Addenda/corrigenda to the bid documents may be issued to clarify documents or to
reflect modifications in the design, drawing, specifications, scope of work, terms &
conditions, etc.

Addenda/corrigenda to these bid documents, if issued by the GIPCL, shall form an
integral part of this bid document and must be signed and submitted along with the
bid documents.
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Rights of the GIPCL to Accept or Reject Bid:

Bid in which any of the particulars and prescribed information are missing or are
incomplete in any respect and/or prescribed conditions are not fulfilled the same shall
be liable to be rejected.

Any Canvassing in connection with bids is strictly prohibited and bids submitted by
the Bidders, who resort to canvassing, will be liable to rejection.

Security Deposit:

A Performance Security Deposit @ 10% of the First Year Contract Value shall be
applicable on the Contract Work.

Within 15 days of issue of Lol, the Contractor will make payment of Performance
Security Deposit in the form of Demand Draft drawn in favor of Gujarat Industries
Power Co. Ltd., payable at SBI-Nani Naroli (Branch Code-013423) or Bank of
Baroda-Mosali, Distt-Surat or any Nationalised/ Govt. Bank banks payable at Surat or
Bank guarantee from any Nationalised/Govt. Bank or Any one of following Private
Banks (ICICI Bank, IDBI Bank, Axis Bank, Kalupur Co-op Bank, HDFC Bank),
Commercial Bank (Kotak Mahindra Bank, Yes Bank, Ratnakar Bank, Indusind Bank,
Karur Bank and DCB Bank) and Cooperative Banks (Kalupur Commercial Bank Ltd,
Rajkot Nagrik Sahkari Bank Ltd and Ahmedabad Mercantile Co-operative Bank
Limited) in the specified Performa of the bid document, for an amount of 10% of the
First Year Contract Value.

The PBG shall also be maintained valid for at least six (06) months after the
completion of the contract period.
The entire Security Deposit shall be refunded after three months of the expiry/
successful completion of contract, subject to handing over of possession of work Site,
camp Site (if allowed on GIPCL acquired land / lease) provided always that the
Contractor has been first paid all the bills including his final bill subject to deductions
as are permissible under these terms and all other dues to the GIPCL arising out of
this contract, if any, have been fully met by the Contractor and the Contractor has
rendered "No claim and No Dues Certificate" to the GIPCL.
The Security Deposit shall be liable to be forfeited wholly or partly at the sole
discretion of the GIPCL, should the Contractor either fail to fulfill the contractual
obligations or fail to settle in full his dues to the GIPCL. In case of premature
termination of the contract, the Security Deposit may be forfeited and the GIPCL will
be at liberty to recover the loss suffered by it from the Contractor.
The GIPCL may deduct from the Security Deposit any sum due and any other sum
that may be fixed up by the GIPCL as being the amount of loss or losses or damages
suffered by it due to delay in performance and/or non-performance and/or partial
performance and /or poor performance of any of the terms of the contract.
All compensation or other sums of money payable by the Contractor to GIPCL or
recoveries to be made under the terms of this contract may be deducted from any
sums which may be due to the Contractor from GIPCL on any account and in the
event of such amount being insufficient the Contractor shall within ten days of such
shortfall make good in cash, failing which the balance amount shall be recovered by
way of invoking the bank guarantee furnished as security.
In the event of bank guarantee amount being insufficient, then the balance recoverable
amount shall be deducted from any sum, then due or which at any time thereafter may
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become due to the Contractor. The Contractor shall pay to GIPCL on demand any
balance remaining due.
In case the Bank Guarantee is invoked for any reason/s, the Contractor shall furnish a
fresh Bank Guarantee in the same format for the same amount and for the same period
as the original Bank Guarantee within a period of 15 days from the date of invoking of
original Bank Guarantee.
In the event of security amount at any time during the currency of the contract falling
short of the specified amount, the Contractor shall forth with make good the deficit on
demand, so that the total amounts of Security Deposit will not at any time be less than
the amount so specified. GIPCL may recover the same by way of additional
deductions from bills.
No interest is payable on Security deposit amount.
In case of enhancement of quantum of work due to any reason, the Contractor shall
furnish additional security amount. This security will be progressively recovered from
the payment due to the Contractor.
In case, the Contractor fails to mobilize required manpower and equipments within 30
(Thirty) days from the date of issue of LOI, the amount of security deposit as
mentioned under Clause No. 3.15.1 may be forfeited at the sole discretion of the
GIPCL.
Bidder to Obtain Information of his Own:
The Bidder in quoting the bid shall for all purposes, whatsoever is deemed to have
independently obtained all relevant and necessary information for the purpose of
preparing his bid. The Bidder is required to satisfy himself in all respect, before the
submission of bid. The information/detail given in the bid document is only to
describe nature and magnitude of work and it is for the guidance purpose to the
Bidder and no guarantee is extended to the Bidder for completeness or accuracy to the
details mentioned in the bid document.
The Bidder shall be deemed to have examined the bid document, to have obtained
own information in all matters whatsoever that might affect the carrying out of the
works at the scheduled rates. Any error or omission or inconsistency in description of
work, its details/specification etc. will neither release the Contractor from his
contractual obligation during currency of contract nor make him ‘eligible to demand
any revision of remuneration or compensation. The Contractor shall be deemed to
have visited Site and surroundings, to have satisfied himself to the working conditions
at the Site, nature and conditions of rock and soil, availability of material, water,
electric power, labour etc, transportation facilities, road network for transport of
limestone and associated issues, probable Sites for labour accommodation and store
go-downs etc., and the extent of lead and lift and all other factors involved in the
execution of works, including the work he has to execute at the Site of power plant.
The Bidder should be clear that limestone so raised shall be used primarily for power
generations.
Clarifications of Contents of Bid Documents:
Any clarification / information provided, if that necessitates, then GIPCL will issue
suitable addendum /corrigendum on website of www.nprocure.com, besides hosting
them on the web site of GIPCL, should an intending Bidder require any clarification
in connection with, or any point covered by the bid documents, or as to any matter or
thing to be done or not to be done by him/it in the event the contract for the work is
awarded to him, he may seek clarifications by submitting a request for such
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clarification in writing so as to reach GIPCL. GIPCL in no way is responsible for any

delay or loss in postal transaction or not visiting the web site of GIPCL by any

intending Bidder.

GIPCL will not be bound by any verbal clarification or interpretation of the bid

documents or of any matter or thing connected with the works to be executed in

accordance with the bid documents, which may be made in by any of its employee or
representative.

Any neglect or failure on the part of the Bidder in obtaining necessary and reliable

information or any other matters affecting the contract shall not relieve him from any

risks or liabilities or the entire responsibility of completion of the works at the
scheduled rates and time in strict accordance with the contract documents.

Evaluation of Bids:

Evaluation of Techno-Commercial Bid:

1. The Techno-Commercial bid (Part I) of the Bidders will be evaluated on the basis
of Pre-qualification criteria and information available with GIPCL on the
performance of Bidder etc. Bidders should be careful in preparing their bid papers
for the sufficiency and clarity. Only the shortlisted Bidders will be informed about
the date & time of opening of the Price Bid (Part II).

ii.  Any corrections and alterations, if unavoidable, in the entries of bid papers will be

signed in full by the Bidder with date. No erasures or over writings are
permissible. The requisite details shall be filled in by the Bidder in the enclosed
Performa for bid.

Evaluation of Price Bid: -

1. Part-II of Bid i.e. Rate quoted for the Work shall be considered for deciding the
lowest three bidders (minimum) or 50% out of total bidders (rounded to the next
higher whole number), whichever is higher for making them eligible for the e-
reverse auction. However, lowest total amount of Work shall be considered as
the base rate which will put up for starting e-Reverse Auction.

2. Decremental value and duration for the e-Reverse Auction shall be informed to the
qualified bidders before start of e-Reverse Auction.

3. The L1 (Lowest total amount of Work) shall be put up for starting e-Reverse
Auction. e-Reverse auction shall be for reducing the Per tonne Remuneration in
Rs/tonne of (1) Waste (Top Soil, Over Burden & Inter Burden) Removal,
Limestone Breaking (If required), Loading and Transport of ROM Limestone
from Vastan Limestone Mine to Limestone Stockyard at Mine Site for drying of
the Limestone boulder before crushing with the use of required equipments at all
lead and lifts and depths up to approximately 27.00 m from the surface, as per
the mining rules & regulations and as directed by and to the satisfaction of GIPCL
including Loading and Unloading of fine waste (After screening, under 10 mm
sized waste generated) at designated place as per the instruction of GIPCL (2)
Loading and Transportation of dry ROM Limestone to Crusher (3) Crushing of the
RoM limestone to required size of maximum 150 mm and minimum 10 mm
thereafter loading of sized limestone, transport, weighing of the sized limestone at
GIPCL’s weighbridge and delivering at limestone hopper/ stacking at a designated
place at Power Plant site and (4) Rehandling of sized limestone lying at Power
Plant Limestone Stockpile / Limestone Shed, around Limestone Crusher House,
below the BCN LS-1 & In-Plant Lignite Shed ) with the help of Dumper/ Tipper
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/Tractor Trolley with JCB-3D/ Excavator/ Loader or any other equivalent
equipment up to Reclaim Hoppers & Unloading into both Reclaim Hoppers at
Limestone Handling System and the bidders have to reduce their Per tonne
Remuneration in Rs/tonne in decrement of value as decided before start of e-
Reverse Auction.

e-Reverse auction shall be for reducing the lowest total amount of Work and the
bidders have to reduce their total amount of Work in decrement of value as
decided before start of e-Reverse Auction. After e-Reverse Auction process, L1
bidder shall be decided based on the lowest total amount bid for the Work.
Percentage reduction in the estimated value of work together by e-reverse auction
process will be applied in equal percentage in the work component as well as in
the diesel component.

GST shall be paid extra at actual as per prevailing rates as declared by Central
Government on submission of documentary evidence.

Since GIPCL proposes to outsource works of:

1.

Waste (Top Soil, Over Burden & Inter Burden) Removal, Limestone Breaking (If
required), Loading and Transport of ROM Limestone from Vastan Limestone
Mine to Limestone Stockyard at Mine Site for drying of the Limestone boulder
before crushing with the use of required equipments at all lead and lifts and depths
up to approximately 27.00 m from the surface, as per the mining rules &
regulations and as directed by and to the satisfaction of GIPCL including Loading
and Unloading of fine waste (After screening, under 10 mm sized waste
generated) at designated place as per the instruction of GIPCL.

Loading and Transportation of dry ROM Limestone to Crusher.

Crushing of the RoM limestone to required size of maximum 150 mm and
minimum 10 mm thereafter loading of sized limestone, transport, weighing of the
sized limestone at GIPCL’s weighbridge and delivering at limestone hopper/
stacking at a designated place at Power Plant site and

Rehandling of sized limestone lying at Power Plant Limestone Stockpile /
Limestone Shed, around Limestone Crusher House, below the BCN LS-1 & In-
Plant Lignite Shed) with the help of Dumper/ Tipper /Tractor Trolley with JCB-
3D/ Excavator/ Loader or any other equivalent equipment up to Reclaim Hoppers
& Unloading into both Reclaim Hoppers at Limestone Handling System.

The Bidders have to carry out all these above works together and will quote firm rate
in terms of Rupees.

work | of required equipments at all lead and lifts and depths up to approximately

Rate for the work of (1) Waste (Top Soil, Over Burden & Inter Burden)
Removal, Limestone Breaking (If required), Loading and Transport of
ROM Limestone from Vastan Limestone Mine to Limestone Stockyard at
Mine Site for drying of the Limestone boulder before crushing with the use

27.00 m from the surface, as per the mining rules & regulations and as
directed by and to the satisfaction of GIPCL including Loading and
Unloading of fine waste (After screening, under 10 mm sized waste
generated) at designated place as per the instruction of GIPCL (2) Loading
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and Transportation of dry ROM Limestone to Crusher (3) Crushing of the
RoM limestone to required size of maximum 150 mm and minimum 10
mm thereafter loading of sized limestone, transport, weighing of the sized
limestone at GIPCL’s weighbridge and delivering at limestone hopper/
stacking at a designated place at Power Plant site and (4) Rehandling of
sized limestone lying at Power Plant Limestone Stockpile / Limestone
Shed, around Limestone Crusher House, below the BCN LS-1 & In-Plant
Lignite Shed ) with the help of Dumper/ Tipper /Tractor Trolley with JCB-
3D/ Excavator/ Loader or any other equivalent equipment up to Reclaim
Hoppers & Unloading into both Reclaim Hoppers at Limestone Handling
System.
Sr. Description Estimated Limestone | Unit Rate in | Amount
No. Quantity Rs. per in
(in Lakh tonne) Unit | Lakh Rs.
A Work Component 14.25 Rs. per
(Excluding Diesel) Lakh Te tonne | ---------
B(1) Diesel Factor Litre
per | ---------
Tonne -
B(ii) | Average Monthly Rs. per | 91.05
Price of the Diesel Litre
(Average out of
Nov, 2021 at PSU
Outlet at Nani
Naroli)
B Diesel Component 14.25 Rs.per | B(i) x
Lakh Te tonne B(ii)
Grand Total Rate in Rs./Te (A + B) and Amount

Rates does not include statutory payments i.e. Royalty, NMET, DMF, Mine Closure
Cost &GST and any other. The Rates quoted shall be applicable to quantity variation
also.

I.

Billing will be based on the quantity of limestone supplied to GIPCL and the
payment shall be made only on the basis of (1) Waste (Top Soil, Over Burden &
Inter Burden) Removal, Limestone Breaking (If required), Loading and Transport
of ROM Limestone from Vastan Limestone Mine to Limestone Stockyard at Mine
Site for drying of the Limestone boulder before crushing with the use of required
equipments at all lead and lifts and depths up to approximately 27.00 m from the
surface, as per the mining rules & regulations and as directed by and to the
satisfaction of GIPCL including Loading and Unloading of fine waste (After
screening, under 10 mm sized waste generated) at designated place as per the
instruction of GIPCL (2) Loading and Transportation of dry ROM Limestone to
Crusher (3) Crushing of the RoM limestone to required size of maximum 150 mm
and minimum 10 mm thereafter loading of sized limestone, transport, weighing of
the sized limestone at GIPCL’s weighbridge and delivering at limestone hopper/
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stacking at a designated place at Power Plant site and (4) Rehandling of sized
limestone lying at Power Plant Limestone Stockpile / Limestone Shed, around
Limestone Crusher House, below the BCN LS-1 & In-Plant Lignite Shed ) with
the help of Dumper/ Tipper /Tractor Trolley with JCB-3D/ Excavator/ Loader or
any other equivalent equipment up to Reclaim Hoppers & Unloading into both
Reclaim Hoppers at Limestone Handling System and as per the scope of work.

No separate payments shall be made for other ancillary work carried out by the
Contractor.

Management reserves the right to accept or overlook or reject any lower rate
offered by the Bidder without assigning any reason thereof.

The Bidders are required to quote the rates strictly as per the terms and conditions
mentioned above. The conditional bid will not be entertained and will be
summarily rejected.

Rate quoted shall remain valid for 180 days from the date of submission of price
bid, which shall have to be extended unconditionally for further maximum of
period 60 days, as deemed fit by GIPCL.

GST and any other fresh imposition or variation in taxes payable by the Bidder,
shall be reimbursed by GIPCL to the extent levies during the currency of the
contract, if applicable and directly related to the services rendered by the Bidder
under this contract.

Rate quoted for the Work shall be considered for deciding the lowest three bidders
(minimum) or 50% out of total bidders (rounded to the next higher whole
number), whichever is higher for making them eligible for the e-reverse auction.
However, lowest total amount of Work shall be considered as the base rate
which will be put up for starting e-Reverse Auction.

Decremental value and duration for the e-Reverse Auction shall be informed to the
qualified bidders before start of e-Reverse Auction.

e-Reverse auction shall be for reducing the lowest total amount of Work and the
bidders have to reduce total amount of Work in decrement of value as decided
before start of e-Reverse Auction.

After e-Reverse Auction process, L1 bidder shall be decided based on the lowest
total amount bid for the Work.

Percentage reduction in the total amount of work together by e-reverse auction
process will be equally applied to all the work i.e. equal percentage in the work
component of work as well as in the diesel component and the diesel factor will be
adjusted in Litre per Te accordingly.

L1 Bidder, declared after the e-Reverse Auction process may be called for
negotiation and if required, may be asked by GIPCL for reduction in rates of any
of works, if found quoted unreasonably high.
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Illustrative Example:

Quoted Rates by the Bidders are as follows:

Estimate Quoted Quoted | Price of Quoted Total Amount
d Work Diesel | Diesel as | Diesel Rate (Rs. in
Quantity | Compon | Factor on the Compon | (Rs.per | Lakh)
Name (Lakh ent (Litre date of ent Te)
of the Te) (Rs. per | perTe) | publishi | (Rs. per Status
Bidder Te) ng of Te)
Tender
(Rs. per
Litre)
A 14.25 100.00 2.00 74.00 148.00 | 248.00 | 3534.00 L7
B 14.25 105.00 1.90 74.00 140.60 245.60 | 3499.80 L4
C 14.25 102.00 1.95 74.00 144.30 246.30 | 3509.78 L5
D 14.25 107.00 1.85 74.00 136.90 243.90 | 3475.58 L3
E 14.25 101.00 1.97 74.00 145.78 246.78 | 3516.62 L6
F 14.25 103.00 1.87 74.00 138.38 241.38 | 3439.67 L1
G 14.25 101.70 1.91 74.00 141.34 243.04 | 3463.32 L2

Evaluation of Price Bid:

1. Base Rate for the e-reverse Auction is the lowest total amount of Work: Rs.
3439.67 Lakh quoted by Bidder F.

2. Lowest three bidders (minimum) or 50% out of total bidders (rounded to the
next higher whole number), whichever is higher, for making them eligible for
the e-reverse auction will be Bidder B, D, F & G.

3. Let’s assume that after e-reverse auction, the reduction in total amount of
work together is 1000.00 Lakh and Bidder G is the L1 Bidder after e-reverse
auction then he will become the successful bidder with grand total amount of
Rs. (3439.67 - 1000.00) Lakhs = Rs. 2439.67 Lakhs.

4. Hence % reduction for final L1 Bidder G will be 29.557% w.r.t. his quoted total
amount of Rs. 3463.32 Lakh.

Final Rates after 29.557% reduction, post e-reverse auction, for the Bidder G
will be:

Estimated | Final Work Final Price of Final Total Amount
Quantity of | Componen Diesel Diesel as on Diesel Rate (Rs. in
Sized t (Rs. factor the date of | Componen | (Rs.per | Lakh)

Work | limestone per Te) (Litre per | publishing t Te)

(Lakh Te) Te) of Tender (Rs. per

(Rs. per Te)
Litre)

Work 14.25 71.64 1.35 74.00 99.56 171.20 | 2439.67

However, Contractor shall be required to execute actual quantities as per direction of
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GIPCL and shall be paid for the actual work done on the rates Awarded.

The quantities of limestone are only indicative/ estimated figures. As this is a captive
limestone mine for Surat Lignite Power Plant, the actual quantity of limestone will
depend solely on the requirement of the power plant. GIPCL shall have sole discretion
to vary the quantity of limestone based on the requirement of the power plant for
generation of electricity from time to time. The Bidder / Contractor has agreed and
understood that the requirement of limestone by Power Plant may vary from time to
time, to which the Bidders/Contractor shall not have any objection. Accordingly, the
Contractor shall not be entitled to any compensation or indemnity on account of
increase or decrease in the quantity of limestone. Further GIPCL reserves the right to
increase/decrease the annual quantity in an operating year.

The Bidder hereby agrees and undertakes specifically not to claim any compensation/
indemnity whatsoever for reduced quantities of limestone in any year as described
here above.

GIPCL reserves the right:

1) to reject any or all the bids, in part or in full, without assigning any reason,
thereof,

2) not to accept the lowest bid without assigning any reason, thereof,

3) to increase or decrease the quantity and period of contract.

4) not to carry out any part of work,

5) to reject the bid or terminate the contract, if it is found at any stage that the Bidder/
Contractor has furnished any wrong/ misleading information or forged document
along with the bid or subsequently during the period of contract and amount of
EMD and PBG will be forfeited and necessary further action may be initiated as
may be deemed fit by the management.

Acceptance of LOI and Payment of Security Deposit:

Lol will be issued to the Successful Bidder and within 10 days of issue of LOI, the

Contractor will submit its acceptance and make payment of security deposit in the

manner prescribed in Clause No. 3.15.1 of Section -III, “Instruction to the Bidders”.

The failure shall be deemed to be refusal by the Bidder to accept the LOI and amount

of EMD will be forfeited and necessary further action may be initiated as may be

deemed fit by the management.

Contract Agreement and Commencement of Work:

The Contractor, along with the submission of PBG, will also enter into agreement

with GIPCL on appropriate stamp paper (to be provided by the Bidder) in token of

acceptance of the terms and conditions of the contract, within 15 days of issue of Lol.

A letter, authorizing Contractor to commence the work will then be issued by GIPCL.

The Contractor will have to mobilize required manpower, recourses and

equipments and start the actual excavation work within 30 (Thirty) days from

the date of agreement. In case of failure to commence the work within the stipulated

mentioned period, the contract may be terminated, at the discretion of GIPCL.

The zero date reckoned for the contract shall be the date of Agreement:

The Contractor shall organize vocational training of their manpower, to be deployed

in the mine, after receipt of the authorization letter and before commencement of the

work, under the provision of MVTR, at GIPCL’s Group Vocational Training centre.
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Further, Contractor shall arrange for the Initial Medical Examination (IME)/
Periodical Medical Examination (PME) for all persons deployed as per the Statutory

Provisions.
3.20.4 The agreement should be signed by the below mentioned signatories:
Individual : Individual himself.
Proprietary firm : Proprietor himself.
Partnership : Senior Authorized Managing Partner
firm
Limited : Managing Director or Functional Director duly authorized by
company the Board of Directors.

3.20.5 Term of the Agreement:

This Agreement shall come into effect from the commencement date of the Contract

i.e. Agreement date and shall remain valid till the end of period of five years from

effective date of agreement unless terminated earlier in accordance with Clause No.

7.4.

3.21 Fraud and Corrupt Practices:

1) The Bidders/Contractor and their respective officers, employees, agents and
advisers shall observe the highest standards of ethics and governance during the
bidding process and subsequent to the issue of the LOI and during the subsistence
of the Contract. Notwithstanding anything to the contrary contained herein, or in
the LOI or the Contract, GIPCL may reject a Bid, withdraw the LOI, or terminate
the Contract, as the case may be, without being liable in any manner whatsoever to
the Bidder/Contractor, if GIPCL determines that the Bidder/Contractor, has,
directly or indirectly or through an agent, engaged in corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive practice in the
bidding process or in the performance of the Contract. In such an event, GIPCL
may forfeit and appropriate the bid security and/or performance security, as the
case may be, pre-estimated compensation and damages payable to GIPCL
towards, inter alia, time, cost and effort of GIPCL, without prejudice to any other
right or remedy that may be available to GIPCL herein or otherwise.

2) Without prejudice to the rights of GIPCL hereinabove and the rights and remedies
which GIPCL may have under the LOI or the contract, if Bidders/Contractor, is
determined by GIPCL to have directly or indirectly or through an agent, engaged
or indulged in any corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice during the bidding process, or after the
issue of the LOI or during the execution of the Contract, the Contract may be
liable to termination at the sole discretion of GIPCL, without any liability of
compensation or indemnity on the part of GIPCL and that such Bidder/Contractor
shall not be eligible to participate in any bid or RFP issued by GIPCL during a
period of 2 (two) years from the date such Bidder/Contractor is determined by
GIPCL to have directly or indirectly or through an agent, engaged or indulged in
any corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practices, as the case may be.

3) For the purposes of this Clause, the following terms shall have the meaning:

a. “corrupt practice” means the offering, giving, receiving, or soliciting,
directly or indirectly, of anything of value to influence the actions of any
person connected with the bidding process and/or during execution of the
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Contract (for avoidance of doubt, offering of employment to or employing
or engaging in any manner whatsoever, directly or indirectly, any official
of GIPCL who is or has been associated in any manner, directly or
indirectly with the bidding process or the LOI or has dealt with matters
concerning the Contract or arising there from, before or after the execution
thereof, at any time prior to the expiry of one year from the date such
official resigns or retires from or otherwise ceases to be in the service of
GIPCL, shall be deemed to constitute influencing the actions of a person
connected with the bidding process and/or during the execution of the
Contract);or (i) engaging in any manner whatsoever, whether during the
Bidding Process or after the issue of the Lol and/or during/after the
execution of the Contract, as the case may be, any person in respect of any
matter relating to the Contract or the Lol or the up to one month after
financial closure, who at any time has been or is a legal, financial or
technical adviser of GIPCL in relation to any matter concerning the Bid/
Lol/ Contract;

“fraudulent practice” means a misrepresentation or omission of facts or
suppression of facts or disclosure of incomplete facts, in order to influence
the bidding process/ issue of Lol or during the execution of the Contract;

“coercive practice” means impairing or harming, or threatening to impair
or harm, directly or indirectly, any person or property or interest of GIPCL
to influence any person’s participation or action in the Bidding Process or
impairing or harming, or threatening to impair or harm, directly or
indirectly, any person or property to influence actions of any person of
GIPCL during the execution of the contract;

“undesirable practice” means (i) establishing contact with any person
connected with or employed or engaged by GIPCL or any other person
with the objective of canvassing, lobbying or in any manner influencing or
attempting to influence the Bidding Process/ issue of Lol or execution of
the Contract; or (i1) having a Conflict of Interest; and

“Restrictive practice” means forming a cartel or arriving at any
understanding or arrangement among Bidders/Contractors with the
objective of restricting or manipulating a free and fair competition in the
bidding process and/or with the objective of restricting or manipulating
limestone supply during execution of the Contract.
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SECTION- IV
QUALIFYING CRITERIA

Experience:

Bidder should possess minimum three years of experience out of last five years in
similar nature of jobs like Earth Excavation in Mines, Waste (Over Burden & /or inter
Burden) Removal and Mining of Limestone/ Lignite/ Any Mineral using hydraulic
shovels/excavator with matching dumpers annually and should enclose proof of the
same. Bidder shall submit attested copies of work orders along with satisfactory
work completion certificates from clients including the latest contract. The
satisfactory work completion certificate shall comprise of executed quantity in
CuM/Tonne. Bidders should have executed the work directly.

The experience should be either of the following:

1. Bidder should have executed the work, from one single order or from one single
mine, of minimum 2.28 Lakh Te of Limestone/ Lignite/Any Mineral, in any of
the last five financial years (2016-17, 2017-18, 2018-19, 2019-20 and 2020-21) or

2. Bidder should have executed the work, from two orders each or from two single
mines each, of minimum 1.71 Te of Limestone/ Lignite//Any Mineral, in any of
the last five financial years (2016-17, 2017-18, 2018-19, 2019-20 and 2020-21) or

3. Bidder should have executed the work, from three orders each or from three single
mines each, of 1.43 Lakh Te of Limestone/ Lignite/ Any Mineral, in any of the
last five financial years (2016-17, 2017-18, 2018-19, 2019-20 and 2020-21).

Experience taken in the capacity of sub contractor shall also be considered provided
experience certificate is issued, by the main company, for which the contract work is
carried out, in the name of sub contractor.

Note: - For conversion 1.00 CuM of limestone should be taken as 2.73 Te of
Limestone and 1.00 CuM of Waste (Over Burden &/ or Inter Burden) should be taken
as 1.00 Te of / Waste (Over Burden &/ or Inter Burden).

The Bidder should directly own and should readily have adequate number of Heavy
Earth Moving Machinery (HEMM) for a capacity of minimum 6.00 Lakh Te/Annum
of earth excavation/OB removal/limestone raising and transportation of Crushed
Limestone. These include Excavators /Hydraulic Tippers/ Dumpers and one
number of dozer and Pressurized Water Sprinklers of 10.00 KL, while
submitting the offer. The details of machinery owned should be provided in Form-D
along with a certificate from Chartered Accountant in Form-D.

Financial Standing of the Party:

The Bidder has to satisfy the following financial criteria of Turnover and Net worth in
order to be considered in the Bidding process:

1. The Bidder shall have Positive Net Worth as on 31% March, 2021.

2. The Bidder shall have to fulfill the average annual turnover requirement of at least
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Indian Rupees 2.72 Crore (Two Crore and Sixty Lakh) in all the last 3 (Three)
Financial Years (2018-19, 2019-20 and 2020-21).

Note:

1. The terms Net worth and Turnover shall have the meaning and definition as stated
in this document.

2. Bidder shall furnish annual audited financial statement duly certified by
Chartered Accountant for the last three financial years to demonstrate the
financial healthiness of the company.

3. Where the financial statement is expressed in currency other than Indian Rupees,
the financial qualification as described above shall be computed by converting the
financial figures to Indian Rupees based on the exchange rates (RBI Reference
Rate) prevailing rate on last date of submission of bids.

Requirements during Bid Submission:

Bids submitted by a limited company shall comply with the following

requirements:

1. The bid documents duly signed by an authorized person with a copy of Power of
Attorney signed by Managing or Functional Director/ resolution of the Board of
Directors shall be furnished along with the bid.

2. A certified copy of the Memorandum and Articles of Association of the company
should be submitted.

Bids submitted by a Partnership firm shall comply with the following

requirements:

1. The bid documents duly signed by an authorized person (who should be a partner)
with a written Power of Attorney shall be furnished along with the bid.

2. A copy of the partnership deed of the partnership firm which is the Bidder
certified to be true by the company secretary of the Bidder or if unavailable, from
an independent company secretary (Partnership deed can be certified by Notary
public or Govt. gazette officer)

Ownership of Machinery/Equipment:

The Bidder should directly own, possess and be in a position to readily deploy below

mentioned heavy earth moving machineries for annual Waste (Over Burden & Inter

Burden) removal of minimum 6.00 (Six) Lakh Cum/annum of earth excavation/

Waste removal /Limestone raising, while submitting the offer this include Excavators/

Hydraulic Tippers/ Dumpers and one number of dozer and Pressurized Water

Sprinklers of 10.00 KL, while submitting the offer.

Sr. No. Particulars

1 [Hydraulic Excavators with minimum Two numbers of 1.7 CuM and Two
numbers of 1.1 CuM Capacity and should not be older than five years old
Model.
2 Hydraulic Tippers/ Dumpers (8 X 4) of at least 31 Te Gross Vehiclg]

Page 37 of 96



4.5

4.6

4.7

4.8

4.9

4.10

Gujarat Industries Power Company Ltd

Weight as certified by the RTO will be allowed to transport -150mm to
+10 mm sized limestone. These tippers/dumpers should be compatible for
GIPCL weighbridges and delivering limestone at power plant stockyard or]
any other delivery point decided by GIPCL and should not be older than|
five years old Model.

3 |Dozers with at least 150 HP (D-50) capacity or should submit the
undertaking letter for the deployment of Dozers with at least 150 HP (D-
50), which should not be older than five years old Model.

4 Crusher with at-least 150 TPH capacity with screen or should submit the
undertaking letter for the installation of Crusher with at least 150 TPH
capacity with arrangement of screen for separating <10 mm size fine|
waste from the crushed limestone.

5 |Grader with at least 135 HP capacity or should submit the undertaking
letter for the deployment of Grader with at least 135 HP capacity, which|
should not be older than five years old Model.

6  |Pressurized Water Sprinklers of a design approved by GIPCL with at least|
10.00 KL capacity.

7  JCB type Excavator-cum-Loader or Front-end Loader or should submit
the undertaking letter for the deployment of JCB type Excavator-cum-
Loader or Front-end Loader, which should not be older than five years old
Model.

The Bidder should directly own, possess and be in a position to readily deploy above
mentioned heavy earth moving machineries for annual Waste removal of minimum
6.00 Lakh CuM/ Annum of earth excavation/ Waste removal /Limestone raising,
while submitting the offer this include Excavators/ Hydraulic Tippers/ Dumpers,
One number of Grader, One number of dozer and Pressurized Water Sprinklers
of 10.00 KL, while submitting the offer.

The details of machinery owned should be provided in Form-D along with a
certificate from Chartered Accountant in Form-D.

Consortium / Joint Venture:

Consortium / Joint Venture are not allowed.

Acceptance of General Terms and Conditions:

The Bidder should unconditionally accept all the terms and conditions of the contract
by signing on each page of the bid document including annexure.

Declaration:

The Bidder should give a declaration along with the Techno-Commercial Bid that it
has not enclosed any conditional offer in the Form-F.

Other Criteria for Qualification:

Bidder shall have to submit the “Declaration for Contractual Litigations” as amended
in Form-E attached.

Legal Compliance:

The Bidder must possess a valid PF Registration Number issued by RPFC. In case of
failure, the payment of the monthly bill will not be made until it produces proof
of having obtained the registration.

Conflict of Interest:
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A Bidder shall not have a conflict of interest (the “Conflict of Interest”) that affects
the bidding process. Any Bidder found to have a Conflict of Interest shall be
disqualified. In the event of disqualification, GIPCL shall forfeit and appropriate the
Bid Security or Performance Security, as the case may be, as mutually agreed genuine
pre-estimated compensation and damages payable to GIPCL for, inter alia, the time,
cost and effort of GIPCL, including consideration of such bids, without prejudice to
any other right or remedy that may be available to GIPCL hereunder or otherwise.
Without limiting the generality of the above, a Bidder shall be considered to have a
Conflict of Interest that affects the bidding process, if:

1.

such Bidder (or any constituent thereof) and any other Bidder (or any constituent
thereof) have common shareholders or other ownership interest; provided that this
qualification shall not apply in cases where the direct or indirect shareholding in a
Bidder or a constituent thereof in the other Bidder(s) (or any of its constituents) is
less than 10% of its paid up and subscribed capital; or

a constituent of such Bidder is also a constituent of another Bidder OR a partner in
another Bidder or a constituent of another Bidder; or

such Bidder receives or has received any direct or indirect subsidy from any other
Bidder, or has provided any such subsidy to any other Bidder: or

such Bidder has the same representative for purposes of this Bid as any other
Bidder; or

such Bidder has a relationship with another Bidder, directly or through common
third parties, that puts them in a position to have access to each others’
information about, or to influence the Bid of either or each of the other Bidder;
such Bidder has participated as a consultant to GIPCL in the preparation of any
documents, design or technical specifications of the Project.
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SECTION-V

MINING - PART I (GEOLOGY OF THE DEPOSIT)

Location:

The proposed Vastan Limestone Mine is situated near Vastan Village. This mining
block lies in district Surat of Gujarat state. The whole lease area falls within the
revenue area of Vastan village. The latitude & longitude of the mine area as under:
Latitude 21°22” 43.61" N :: 21°24° 19.03" N and Longitude 73°04” 23.93"E :: 73°05’
06.37" E. It falls within the Survey of India Topo-sheet No. 46G/03. This block is
about 45 Kms from Surat, the District Head Quarter.

Physiography & Drainage Pattern:

The terrain of the area is more or less flat with minor undulations, the slope
generally being towards south —west in southern portion and towards eastern in
northern portion. The general elevation of the area varies from 46.0 to 37.0 m above
MSL.

Ground Water:

Entire area is covered with a thick blanket of black cotton soil except the eastern part
where occasional trap exposures could be seen. Black cotton soil is derived as a result
of weathering of trap rock subsequently transported and accumulated in the area. This
soil mantle is underlain by Kankar or Bentonitic clay bed, limonitic in nature followed
by argillaceous litho-unit, which hosts limestone and is impervious in nature. The set-
up of litho units is such that there are limited chances of accumulation of ground water
in the area. However, the upper Kankar bed wherever occurring, limited amount of
ground water accumulated as a result of percolation of the rain water for which no
authentic data is however available.

General Geology of Vastan Limestone Mine:

In the area North & South of Vastan Village, there are very few rock exposures
seen along nallah cuttings. Otherwise, the area is mainly covered by alluvium. In the
North of Vastan, exposures of only gypseous and variegated clays of Lower
Eocene age are observed. At places this clay is found associated with
weathered nodules of siderite. In the south of village Vastan, in addition to the
variegated gypseous clays, exposures of Nummulitic Limestone overlying these
clays are also observed.

These Tertiary formations are in contact with Deccan trap in the eastern part of
the area. This contact zone runs in North-East to South-West directions.

Exploration & Interpretation:

Diamond core drilling was undertaken with a view to proving the depth
continuation of the deposit, ascertaining the quality and its variation, if any, and
also delimiting the end of the mineralized zone.

Taking into consideration the peculiar shape and disposition of the lease area
borehole locations were chosen primarily based on the intersection points of the
grid lines at 40.00 to 50.00 m interval.

Altogether 93 boreholes ranging in depth up to 50.00 m were drilled totaling
to a drilling Meterage of 4650 meter. All the boreholes were drilled vertically
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in NX size occasionally resorting to dry drilling for maximizing core
recovery in limestone.

The data so obtained was further synthesized by GIPCL with the help of Datamine
software for reserve estimation.

All the estimates are made based on this borehole data. There may be variation
between the estimates and the actual quantities. The Contractor shall not be relieved of
the obligation under the contract due to any loss that it may sustain as a result of any
variance between conditions shown in the drawing and the actual or otherwise.

If overall stripping ratio during the contract period , is varying more than 10%
plus, rate will be adjusted accordingly at the end of the contract period/ extended
contract period. Since the remuneration consisting of four works, hence the
adjustment on account of higher stripping ratio, shall be considered on 25% of
prevailing remuneration of the sized limestone.

The Contractor must personally inspect the Site, Borehole Lithologs and all other
information provided hereinabove and apprises themselves of all required and
appropriate information. The Contractor shall, regardless of the information having
being provided in this document or not, be deemed to have all such information as
may be required or necessary with respect to participating in the tender and entering
into the contract with GIPCL.
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SECTION-V

MINING - PART II

(SCOPE OF WORK & SPECIAL CONDITIONS OF THE CONTRACT)

Area Covered in the Scope of Work:

The proposed Vastan Limestone Mine is situated near Vastan and Tadkeshwar Village.
This mining block lies in district Surat of Gujarat state. The whole lease area falls
within the revenue area of Vastan village. The latitude & longitude of the mine area as
under: Latitude 21°22° 57"N :: 21°24” 41" N and Longitude 73°05* 26"E :: 73°06° 22"
E. It falls within the Survey of India Topo-sheet No. 46G/03. The areas as defined
above have been marked in the enclosed drawings; Management at its sole discretion
may alter the boundary line / limits in case of difficulties in land acquisition or for any
other reasons beyond the control of GIPCL.

Scope of Work:

5.2.2.1 Description of work:

. Excavation:

. Providing of equipment with operators and maintenance staff and facilities for

the excavation of all types of strata such as alluvium, different types of clay (Top
soil/ Black cotton soil, morrum, Grey, Dark Grey, Variegated Fossiliferous,
Carbonaceous etc) and dumping at all lead and lifts and leveling the top soil/
waste (overburden/ Interburden/ fine waste) at site so as to expose Limestone etc,
as per the prevailing mining rules and as directed by and to the satisfaction of the
GIPCL.

. This work also includes limestone Breaking (If required), Loading and Transport

of ROM Limestone from Vastan Limestone Mine to Limestone Stockyard at
Mine Site for drying of the Limestone boulder before crushing with the use of
required equipments at all lead and lifts and depths up to approximately 27.00 m
from the surface, as per the mining rules & regulations and as directed by and
to the satisfaction of GIPCL including Loading and Unloading of fine waste
(After screening, under 10 mm sized waste generated) at designated place as per
the instruction of GIPCL.

. Contractor has to deploy rock breakers for breaking limestone and any hard

strata encountered during the excavation.

. This work also includes making of various haul roads, pumping out seepage and

monsoon water from all working pits. All other protective works such as making
of garland drains, suitable nallahs etc, for keeping the workings always safe and
workable as per Mining Rules and Regulations.

2. Crushing:

a. It includes the activity of Loading and Transportation of dry ROM Limestone

from limestone mine stockyard to Crusher for sizing of required size of
maximum 150 mm and minimum 10 mm.

b. This work includes crushing and screening of the RoM limestone to required size

of maximum 150 mm and minimum 10 mm and thereafter loading of sized
limestone, transport, weighing of the sized limestone at GIPCL’s weighbridge

Page 42 of 96



Gujarat Industries Power Company Ltd

and delivering at limestone hopper/ stacking at a designated place at Power Plant
site or as directed by GIPCL.

c. However, approximately up to 10.00-15.00% or more undersize (below 10
mm) fine waste is generated during the screening of crushed limestone at
crusher site, will be stacked separately at a designated place as directed by
the GIPCL.

d. The rate quoted will not depend on the mode of crushing adopted by the
Contractor. Crushing shall be undertaken by crusher only. The crushing and
screening plant to be installed for the purpose will have a minimum capacity of
150 Tonne/hour and shall be provided with dust extraction/ suppression facility
to contain the SPM conforming to the standards laid down by GPCB. Crushing
of the limestone to required size of maximum 150 mm and minimum 10 mm,
thereafter weighing the sized limestone at GIPCL’s weighbridge, transporting
and delivering at limestone hopper/ stacking at a designated place at Power Plant
site as directed by GIPCL.

e. Normally the transportation of sized Limestone to the power plant would be
done in between 6 am to 10 pm but, the transportation time may be changed as
per requirement of GIPCL. The dumper/tipper should be evenly loaded to avoid
spillage of Limestone along the transport route to the power plant. If any spillage
takes place, it has to be cleared at regular intervals.

f. Regular water sprinkling has to be done along the road from the Mine to the
Power Plant.

g. The sized limestone stocks should be prepared in a proper manner by leveling for
optimum use of the space available. The height of the stock must not be more
than 8 Mtrs. The transport cost shall be inclusive of all leads and lifts.

h. The Contractor will have to deliver the sized limestone product in the range of -
150 mm to +10 mm size only. Boulders of bigger size shall not be accepted.
Contractor should arrange for the breaking of the bigger size boulders at
limestone hopper/ limestone stockyard. Failure which, all costs, losses, damages
incurred by GIPCL in getting the bigger size boulders broken into acceptable
size will be recovered from the Contractors running bill/security.

3. Rehandling of Sized Limestone:

a. Contractor will be required to re-handle and supply Limestone in to the both
reclaim hoppers at lime stone handling system, which is operated generally
during 6 AM to 2.00 PM or any other time as specified by the GIPCL officials
that daily requirement of the Power Plant may be fulfill either by the unloading
of the sized limestone from Mines directly or by Loading the lime stone (lying at
power plant lime stone stockpile, around Limestone crusher house, below the
BCN LS-1 & in plant lignite shed ) into dumper/ tipper or tractor trolley with
JCB-3D or Excavator or any other equivalent equipment and transportation up
to reclaim hoppers & unloading into both reclaim hoppers at lime stone handling
system in such a way that minimum 200 TPH of feed rate shall be maintained at
lime stone handling system during 6 AM to 2.00 PM or any other time as
specified by the GIPCL officials.

b. Contractor has to do this job as per the instruction of GIPCL officials. Contractor
may have to wait for feeding in case of choke up of system, for which no extra
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claim of idle manpower, machinery or on any account whatsoever will be
acceptable by GIPCL/SLPP. Contractor has to spare his JCB-3D or equivalent
for choke up removal of both reclaim hoppers once or twice a day without any
financial implication

Quality Parameters:
Transported and stacked sized Limestone to the Power Plant shall contain CaO more

than weighted monthly average of 35% and Moisture shall be less or equivalent to
weighted monthly average of 4%.

5.2.2.2 Allied & Preparatory works:

1.

In case the contractor needs to construct or create Site facilities, GIPCL shall
provide appropriate land free of cost, during the contract within the mine lease area
subject to the availability of Land.
All safety precautions stipulated as per the provisions of Mines Act, Mines Rules,
CMR-2017 and other applicable mining statutes and circulars issued under them
shall be complied during maintenance of HEMM’s in workshop.
The Contractor shall ensure that standers of illumination arrangements of the Vastan
Limestone Mine shall be maintained as per DGMS(Tech) (S&T) circular No 06 of
2016, dated-8/4/2016. The Illumination arrangement shall be Power efficient.
The mine lighting should be designed and installed with proper lamps and fixtures in
regard to height, orientation, spacing and reflectors or other accessories, so as to
secure a uniform distribution of light on the work area for visual comfort and
avoiding objectionable shadows, sharp contracts of intensity, glare, light clutter
(excessive groupings of light) and light pollution to prevent strain on the eyes of the
workmen, work fatigue and medically defined stress.
[llumination level shall be maintained with the help of adequate number of High
Mast Tower for limestone working pits, Limestone crusher site, Limestone ROM
stock yard, Overburden dump yard and undersize waste material Dump yard areas.
All Haul Road (in-between limestone working pit, Limestone Crusher, Limestone
ROM stock yard, Overburden dump yard and undersize waste material Dump yard)
shall be illuminated with the help of adequate height of electric Pole having 250
Watt lighting fixture. The adequate distance between two subsequent poles shall
be maintained to achieve the illumination standard. Further, additional
lighting arrangement shall have to be made to achieve illumination standard as
per DGMS (Tech) (S&T) circular No 06 of 2016.
Portable lighting shall be provided at places, where the permanent/fixed lighting is
not possible.
Water for dust suppression, cleaning, drinking etc., shall be arranged by the
Contractor at its own cost and expenses.
Existing Limestone transport road need to be diverted as shown in the surface
plan whenever Vastan South Lignite Pit will approach to the existing
Limestone transport road. Contractor shall prepare the new Limestone haul
road as shown in the surface plan for Limestone transportation and other
vehicular movement.
The Contractor shall develop and maintain plantation around the crushing and
screening plant area as well as along the road to the Power Plant for a maximum
area of 7.5 Ha as directed by GIPCL. The green belt developed earlier for this
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purpose shall also be maintained for the duration of this contract. In the event the
Contractor fails to do so GIPCL shall have the liberty to get it done at the cost of the
successful bidder.

The Contractor shall install 440/220V Ph to Ph Transformer for Mine Lighting as
per CMR 2017 and DGMS circulars issued in this regard.

The Contractor shall install and maintain its Electrical Installation, approved by
DGMS Electrical Inspector and as per Central Electricity Authority (Measures
Relating of Safety and Electric Supply) Regulation 2010.

The Contractor shall make own arrangement for Maintain Power Factor for its
electrical installation as per DGVCL Norms.

Three phase HT Electricity supply (150 KVA of Maximum demand with metering
arrangements) may be made available by GIPCL at single location for lighting,
pumping & Crusher etc. Further distribution of power will have to be arranged by
the Contractor at its own risk and cost. Power consumption will be metered and
charged as per the actual billing amount of DGVCL. GIPCL will recover the
actual electricity bill amount from the monthly RA bill. However, the Contractor
will be free to make its own independent arrangements. If the Contractor changes
the location of its Crusher, pumping stations, or any other electrical apparatus, camp
Site or workshop that requires shifting of the supply/metering point will made only
if the Contractor agrees to bear the additional cost likely to be incurred. Necessary
further distribution to ensure required illumination over the area will be made by the
contractor at his risk and cost. The Contractor shall ensure that all safety devices,
as stipulated in the Indian Electricity Rules are provided and are always in
operation, while organizing distribution of power.

No Claim on GIPCL is admissible in case of non-availability of power supply.

Construction & maintenance of roads, footpaths, etc:

1.

The Contractor will be responsible for construction and maintenance of haulage
roads within the mining pit and at the surface including limestone transport road
from mine to weigh bridge. The haul roads, wherever required shall be constructed
to allow un-interrupted movement of trucks for production and transportation of
Limestone and OB/IB having alignments and specifications approved by GIPCL.
GIPCL reserves full rights to use such roads, which are constructed by the
Contractor without any liability whatsoever devolving on GIPCL.
A separate service road / pathway shall also be provided in the Mine and maintained
by the Contractor for movement of service vehicles, jeeps, personnel carriers and
other LCM’s and MCV’s so as to ensure that the movement of the same does not
interfere with the movement of the Mine Dumpers.
All such roads whether meant for HEMM or light / service vehicles shall be
provided with drains on both sides as well as sign boards as directed by GIPCL
The Contractor shall make arrangements for sprinkling of water on haul roads,
mining faces, dump yards, etc. and take adequate precautions for dust suppression.
Wherever, the village roads come under active mining/limestone transportation
route, the Contractor shall provide an alternate pathway / road at a safe distance and
away from mining operations / village road as per requirements at his own cost.
Again re-routing of the village road is also under the scope of Contractor at his own
cost.
Diversion of Nallah/ Drains is also under the scope of Contractor at his own cost
after getting necessary approval if any required.
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5.2.2.4 Statutory Obligations:

5.2.2.5

1.

10.

All the directives issued by DGMS/IBM along with Provisions of Environment
Clearance of Vastan Limestone Mine & 12" Safety Conferences & New Codes,
from time to time, shall be binding on the Contractor.

The removal of waste (Overburden & Interburden) / earth excavation shall have to
be done by the selected contractor by preparing benches, from top to bottom, as per
provisions of the Mines Act/ Rules/ Regulations and orders made there under & in
force from time to time, by deploying mechanical equipment viz. Hydraulic
Excavators / Shovels/ Surface Minor, Dumpers, Drill, Dozers etc.

Contractor has to comply the Recommendations of National Conference on
Safety in Mines.

The Contractor shall be responsible for arranging requisite manpower, its training
and medical examination and shall also fulfil the provisions of Mining and Labour
laws, PF Act and Rules, Contract Labour Laws, The workmen compensation Act
etc., pertaining to employment of labour and other statutes in force from time to
time.

The Contractor will be required to obtain License from the office of the Labour
Commissioner for the required strength of labour, before commencement of work at
site and the same shall be maintained updated and valid throughout the currency of
the contract.

If any amount becomes payable by GIPCL as a result of any claim or application in
terms of the provisions or non compliance of provision of the any Acts and the
Rules and Regulations, Bylaws or the Orders made there under, applicable from
time to time, such amounts shall be recoverable from the contractor for which
GIPCL will not be responsible for any compensation.

The Contractor shall also indemnify the GIPCL against any claims, compensations,
damages, loss, liquidated damages etc. for breach and / or non-fulfilment of the
prevailing Rules and Regulations and other statutory provisions in force from time
to time and applicable to the work during the currency of contract.

The Contractor will provide air-conditioners in the operators’ cabin at his cost and
risk.

As per statutory noums, the Contractor(s) will also arrange for Initial Medical
Examination (IME) and Periodical Medical Examination (PME) for all persons
deployed for mining work and shall comply other statutory provisions of Law.

As per statutory norms, contractual manpower to be deployed in mine shall be as per
provision of the Mine Act and Mine Rule 1955 and Regulation 2017 made there
under. All contractor’s manpower, their entry in Form A, Training (basic/Refresher
in Form A, Medical examination for fitness in Form O, recommendation by board
and duly authorized by Mine Manager and issue of Valid I card for deploying in
mine.

Dewatering & Pumping:

The Contractor shall make its own arrangements for pumping out water from the all
working pits so as to keep the pit dry, at no extra cost to GIPCL. Adequate
arrangements for preventing surface rainwater inrush into the pit shall also be made by
the Contractor. Subsurface water will be taken care of by pumping it out at Contractors
cost. Pumping arrangements for maintaining the pit dry will have to be made by the
Contractor at its own cost & expenses.
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For monsoon De-watering : The Contractor shall have to submit detail planning of de-
watering activity covering de-watering Installation before the every monsoon (i.e.
on or before 15 May)

For monsoon Adequate pumping and its drainage arrangements by installing suitable
capacity pumps, Motors, Electric Panel, Power cables, NRV, and pipe lines, shelter for
manpower & Equipments and measuring rods for water level by the Contractor at his
cost and de-watering Installation make available before the every monsoon (i.e. on
or before 1% June)

Further, the construction of sump / sumps will be made by the Contractor at his cost for
drainage of subsurface and rain water within the pit and outside the pit up to the
disposal Site. Disposal Site will be on the western side of the pit and discharge point
will be decided by GIPCL. However, the discharge point will be within the mining lease
area only.

Necessary ground water data should be properly looked in to by the Contractor at his /
its end; It will be the sole responsibility of the Contractor to keep the pit dry so to ensure
uninterrupted mining operation, irrespective of quantum & quality of water that is
encountered in the course of execution of the Contract. The disposal of water, as &
when made will be keeping in view the environmental laws & other relevant aspects.

From the energy conservation point of view, Bidders are advised to use the Star
Rating Motors, electric panel, capacitor bank and other related accessories.

The cost of pumping of water is to be included in the offered in the Per tonne of
Limestone’s Remuneration. The Contractor shall have to submit detail planning of de-
watering activity covering de-watering Installation before the every monsoon (i.e.
on or before 15 May of every year) and this plan shall be approved by the GIPCL.
Measures against fires:
All equipment operating in the mine and at workshop must be provided with
Automatic/Semi-Automatic Fire Extinguishers, Portable Fire Extinguisher as per the
requirement of law. The firefighting equipment so provided should be periodically
inspected and maintained in working order. A bound-paged book shall be maintained
giving details and location of all fire extinguishers along with dates of inspections and
conditions of equipment.
Quality Control of limestone:
Quality: The Quality of limestone received at the Power plant must be according to the
specification mentioned as above in Clause No. 5.2.2.1. The Contractor will maintain
the quality of limestone as available in-situ and shall not make/ cause/ allow any
contamination/ dilution so that at least more than 35.00% weighted monthly average
CaO available in the Limestone and less than weighted monthly average of 4% of
Moisture shall be maintained. Any loss or degradation of product quality will constitute
breach of contract and any loss or damage caused to the GIPCL on this account will be
recovered from the bills/security of the Contractor. As per the current situation the CaO
of the product as received at Power Plant stockpile shall not be less than 35.00% of
weighted monthly average and moisture of the crushed limestone as received at Power
Plant stockpile shall not be more than weighted monthly average of 4%. Blending of
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various quality of product to achieve the desired quality is permitted. For the purpose of
RA Bill, monthly sampling report shall be considered.

The procedure for ascertaining quality shall include the following:
1. Analysis of Samples collected from loading face randomly.
2. Analysis of samples collected from the transporting equipment randomly.
3. Sampling from the hopper after crushing for determining the size and quality of
the product.
4. Sampling from the power plant stockpile.

For the purpose of RA Bill, daily analysis report of samples collected from the dumper
at GIPCL weighbridges shall be considered for the particular month

Blending, and Sorting if needed shall have to be undertaken by the Contractor, at his
own cost so as to ensure that chemical analysis of Limestone produced confirms to
specification prescribed in this tender documents. No payment will be made for sub
grade Limestone Produced by Contractors and such sub grade Limestone shall be
property of the GIPCL. The payment to the Contractor will be made only for the
quantity of the product that conforms to the specified quality as mentioned above. No
payment shall be made for sub-grade product and such product shall be the property of
GIPCL.

Mine Design Parameters:

The execution shall have to be done by the Contractor by preparing benches as per
mining rules and regulations in force from time to time and / or as per the instructions
given in writing by GIPCL and Contractor shall have also to fulfill the provisions of
mining laws. Based on the experience, these parameters may be modified by GIPCL to
ensure the slope stability and higher recovery of the Limestone. In case of any failure of
slope, the Contractor shall handle the waste and the same shall be treated as overburden
handling and part of the scope of work. While mining at Vastan Limestone Mine, the
Contractor shall adhere to the mine design parameters as approved by DGMS/ IBM and
as detailed out in the below given table:

Sr. No. Particulars Unit Value
1 Bench Design Parameters (Operating and Final Both)

1. Bench height Meters 03
2. Bench width Meters 03

Contractor shall ensure for the stability of the Working benches and dump benches. In
case of any failure of Working benches and dump benches, Contractor will have to take
corrective measures for the stability of the Working benches and dump benches under
his scope of work. Contractor will not be entitled to any costs incurred on account of
re-handling/ handling of Waste (Over Burden & Inter Burden) benches/dump
benches collapsed material or on account of recovery of limestone under such
collapsed of Waste (Over Burden & Inter Burden) benches/ dump benches.
Further, if DGMS/IBM insists for the change in the mine design parameters,
successful bidder shall abide by the orders of the IBM/DGMS /GIPCL Officials &
there will be no liability on GIPCL on account of change in Stripping Ratio.
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Final Dressing:

Final dressing of the bench floors and bench faces shall be done by the Contractor as per
the scope of work and the drawings provided for “End of year - 5” bench configuration.
All over -hangs and loose rocks shall be dressed down and floors be cleaned up. All
haul roads and access roads would be in good condition for further vehicular movement.
Estimated Quantities of Limestone dispatch and Rehandling:

The following table shows the approximate estimated quantities of Removal of
Overburden and Sized Limestone to be produced and delivered @ 2.85 Lakh Te

annually from Vastan Limestone Mine.

Waste
(Over Cumulative
Burden, Waste (Over Sized Cum'ulatlve Waste : Size Cumulatl.ve
Inter Burden, Inter . Sized . Waste : Size
; Limesto . Limestone .
Operating Burden Burden and ne (In Limestone Strippin Limestone
Year and Under | Under Size)) Quantity pping Stripping
. Lakh Ratio .
Size) Removal Te) (In Lakh (M3:Te) Ratio
Removal (In Lakh Te) : (M3:Te)
(In Lakh CuM)
CuM)*
1% Year 7.98 7.98 2.85 2.85 2.80 2.80
2" Year 8.02 16.00 2.85 5.70 2.81 2.81
3 Year 9.19 25.19 2.85 8.55 3.22 2.95
4" Year 8.93 34.12 2.85 11.40 3.13 2.99
5% Year 8.44 42.56 2.85 14.25 2.96 2.99
Total 42.56 14.25 2.99

*Every year, approximately up to 10.00 to 15.00% or more undersize waste
generated after screening of crushed limestone at crusher site, which will also be
re-handled and already included in this Waste (Over Burden & Inter Burden)
removal quantity. The quantity of undersize waste generated shall be stacked
separately at a designated place as directed by the GIPCL at the direction of
GIPCL.

The monthly production and delivery of limestone of required size of maximum 150
mm and minimum 10 mm, for the first Operating Year is as below:

Month Sized Limestone Target Quantity
(in Tonne)
April 22 35000
May’22 40000
June’22 28000
July’22 0.00
Aug’22 0.00
Sep’22 0.00
Oct’22 0.00
Nov’22 20000
Dec’22 35000
Jan’23 45000
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Feb’23 38000
Mar’23 44000
FY 2022-23 2,85,000.00

*The above first year sized limestone quantities are only indicative/ estimated figures.
As this is a captive limestone mine for Surat Lignite Power Plant, the actual quantity of
limestone will depend solely on the requirement of the power plant. GIPCL shall have
sole discretion to vary the quantity of limestone based on the requirement of the power
plant for generation of electricity.

a)

b)

d)

The monthly production/delivery targets of sized limestone for the subsequent
operating years shall be provided by GIPCL at least one month prior to the
commencement of operating year. GIPCL reserves the right to reduce / increase the
monthly target with 7 (Seven) days notice.

The tender quantity of 42.56 Lakh CuM of Waste (Over Burden & Inter
Burden including Top Soil and Under Sized waste generated after Limestone
screening) and 14.25 Lakh Te of sized limestone (150 mm to 10 mm) has been
derived considering that existing contractor will work up to March/April, 2022.
Contractor will also be required to re-handle and supply Limestone in to the both
reclaim hoppers at lime stone handling system, which is operated generally during 6
AM to 2.00 PM or any other time as specified by the GIPCL officials that daily
requirement of the Power Plant may be fulfill either by the unloading of the crushed
material from Mines directly or by Loading the lime stone (lying at power plant lime
stone stockpile, around Limestone crusher house, below the BCN LS-1 & in plant
lignite shed ) into dumpet/ tipper or tractor trolley with JCB-3D or Excavator or any
other equivalent equipment, transportation up to reclaim hoppers, & unloading into
both reclaim hoppers at lime stone handling system in such a way that minimum 200
TPH of feed rate shall be maintained at lime stone handling system during 6 AM to
2.00 PM or any other time as specified by the GIPCL officials. During the rainy
seasons, contractor has to supply Limestone by re-handle through rehandling
activities.

Contractor has to do this job as per the instruction of GIPCL officials. Contractor
may have to wait for feeding in case of choke up of system, for which no extra claim
of idle manpower, machinery or on any account whatsoever will be acceptable by
GIPCL/SLPP. Contractor has to spare his JCB-3D or equivalent for choke up
removal of both reclaim hoppers as and when required without any financial
implication.

If overall stripping ratio during the contract period , is varying more than 10% plus,
rate will be adjusted accordingly at the end of the contract period/ extended contract
period. Since the remuneration consisting of four works, hence the adjustment on
account of higher stripping ratio, shall be considered on 25% of prevailing
remuneration of the sized limestone.

Note:

The quantities of limestone are only indicative/ estimated figures. As this is a
captive limestone mine for Surat Lignite Power Plant, the actual quantity of
limestone will depend solely on the requirement of the power plant. GIPCL shall
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have sole discretion to vary the quantity of limestone based on the requirement of
the power plant for generation of electricity from time to time. The Bidder /
Contractor has agreed and understood that the requirement of limestone by Power
Plant may vary from time to time, to which the Bidders/Contractor shall not have
any objection.  Accordingly, the Contractor shall not be entitled to any
compensation or indemnity on account of increase or decrease in the quantity of
limestone. Further GIPCL reserves the right to increase/decrease the annual quantity
in an operating year.

b) GIPCL reserves the right to make any alteration / addition in the area for the
contracted quantity as above, without any compensation.

c) In case, the design parameters of the mine as stipulated in the plans enclosed are
required to be changed on account of safety reasons and/or as per the directions of
the statutory authority or any other un-foreseen circumstances, the Contractor shall
have to undertake the same without any claim whatsoever on account of such
changes except for the provision of Clause No. 5.2.3 hereinafter.

d) Generally during the months of July, August, September and October Monsoon is
active and normal mining activities are not possible. As such, as per the prevailing
practice, the Contractor will have to build up a stock of sized limestone of about 4
month’s consumption of plants at stock yards and will compact it at Power Plant or
any other location as directed by GIPCL, before the onset of monsoon.

e) GIPCL reserves the right to vary the quantity of sized limestone of the respective
years, to be excavated in any particular year, during the currency of the Contract
without any entitlement to compensation to Contractor. Notice in writing by GIPCL
shall be given to the Contractor in case GIPCL decides to do so, to enable the
Contractor to make necessary arrangements for the same.

Time for Mobilization, and Completion of the Work Covered by Contract:

Time Schedule: The period of 15 (Fifteen) days from the date of agreement shall be

allowed for mobilization of required manpower as per mine rule, resources and

Equipments for the starting of actual excavation work as per scope of work reckoned

from the date of agreement.

The work shall be executed strictly as per time schedule by deploying adequate
personnel, equipments, tools and tackles. The quantities of limestone are only
indicative/ estimated figures. As this is a captive limestone mine for Surat Lignite
Power Plant, the actual quantity of limestone will depend solely on the requirement of
the power plant. GIPCL shall have sole discretion to vary the quantity of limestone
based on the requirement of the power plant for generation of electricity from time to
time. The Bidder / Contractor has agreed and understood that the requirement of
limestone by Power Plant may vary from time to time, to which the Bidders/Contractor
shall not have any objection. Accordingly, the Contractor shall not be entitled to any
compensation or indemnity on account of increase or decrease in the quantity of
limestone. Further GIPCL reserves the right to increase/decrease the annual quantity in
an operating year.

The zero date reckoned for the contract shall be the date of agreement and the
Development Period shall mean the period of 30 (Thirty) days from the effective
date of completion of mobilization period of 15 (Fifteen) days, for the purpose of
development of Mine Pit.
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Operating Year shall mean a period of 12 months starting from the
commencement of excavation work and as certified by GIPCL Management. The
subsequent years shall follow twelve (12) months from the end of Year I (one).
If the Contractor desires an extension of time for Mobilization, Development of Mine
and Completion of the Work Covered by Contract on the grounds of his having been
unavoidably hindered in its execution or on any other grounds whatsoever, he shall
apply in writing to the, GIPCL within 7 (Seven ) days of the date of the hindrance on
account of which he desires such extension as aforesaid, and GIPCL shall if in its
opinion which shall be final and binding on the Contractor, reasonable grounds exist,
authorize such extension of time as may in its opinion be necessary or proper.
Whenever such extension is granted by GIPCL this would be without prejudice to
GIPCL’s right to take appropriate action under this contract and without any additional
financial liability on GIPCL.
Failure or delay by GIPCL to hand over the Site to the Contractor necessary for the
executions of the works, or to provide the necessary drawings and instructions or any
other delay by GIPCL due to any other cause, whatsoever shall in no way affect or
vitiate the contract or alter the character thereof or entitle the Contractor to claim
damages or compensation thereof , provided, however , that GIPCL may at its sole
discretion extend the time for completion of the work by such period as it may consider
necessary or proper.
If the quantity awarded remains unexecuted for any reason whatsoever, including
reduced /less requirement of limestone by power plant, at the end of Contract period of
five years, GIPCL, may at its sole discretion grant such extension of time as it may
deem fit for the execution of balanced unexecuted quantity or any part thereof on the
same rates, terms and conditions of the Contract.
If the Contractor completes the awarded work quantity before completion of the
awarded contract period of five years from the effective date of Agreement, GIPCL may
its sole discretion and with the consent of contractor, award such additional work
quantity as it may deem fit, at the same rates and same terms and conditions of the
contract.
Right to Review Performance:
GIPCL reserves the right to review and assess the performance of the work at any time
during the contract period. In case of poor or unsatisfactory performance and/or breach
of any terms and conditions of the contract, GIPCL in its absolute rights and discretion
may take appropriate action including termination of the contract.
Risk & Cost:
GIPCL shall have full right to forfeit the whole security deposit and payment of other
pending bills payable to the Contractor for non fulfillment of the contractual obligations
with regard to the production/excavation/transportation of limestone (work) of specified
quantity within the scheduled/specified time period. The work can be completed by
engaging third party at the risk and cost of the Contractor. Over and above the
compensation of shortfall in execution of work, GIPCL may at its discretion at any time
to get the balance quantity of overall unexecuted work executed from any other agency
at the risk and cost of the Contractor for which an advance notice of minimum 45 days
will be given to the Contractor.
Special Conditions of Work:
The Contractor shall exercise due care to excavate limestone cleanly and without any
intermixing with waste (OB and IB) material.
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The GIPCL may direct the Contractor to increase / decrease the level of limestone
raising during any period in accordance with the demand.

Modifications in the enclosed plans and sections governing working of the Contractor
shall be carried out at the discretion of GIPCL to suit the actual conditions revealed
during the course of operations and to meet exigencies of work without any
compensation to the Contractor

Mechanization:

The estimated quantities of Limestone dispatch annually is as per Clause No. 5.2.5.
The Contractor shall have to deploy equipment of adequate capacity and adequate
number to handle these volumes. The desirable minimum size of major equipments to
be used in the areas under scope of work has been given in Clause No. 4.4.

Fitness of Heavy Earth Moving Equipments and crushing plant:

The Contractor will be required to deploy heavy earth mining & transportation
machinery which are tested, found fit for roadworthy and shall have all safety features
as required by DGMS.

The Contractor will be required to maintain adequate competent officials / skilled
persons for operation, maintenance, repairs & examinations of machinery. In addition,
GIPCL’s Engineer or other authorized person, individually or as a joint inspection team,
will also examine and verify fitness of these machineries. The Contractor will provide
full co-operation and help in carrying out these examinations and tests. However,
during any such test/ examination, if any machinery is found unfit, the Contractor will
forthwith withdraw it from operation in mine for necessary repair and maintenance and
will not put it back into operation unless it is again examined and certified fit by
GIPCL’s Engineer or other authorized person. Further, the Contractor will be
responsible for substituting the machinery so that works do not suffer.

All the equipment to be deployed by the Contractor must be maintained in proper

working order and be fitted with all the required safety devices mandated by DGMS i.e.

Audio Visual Alarms, Fatigue Alarm, Automatic Fire Extinguisher, Proximity Device,

Reverse Camera, Anti Collision Device, Blind Stop Mirrors and Ergonomic/ vibration

Study details and etc. All the heavy earth moving equipments should be equipped with

Safety Appliance as per the CMR 2017/ DGMS Circulars/ recommendations of Mines

Safety conferences.

The plant and equipments which are brought to the Site shall not be removed from the

Mine without permission in writing of the GIPCL.

GIPCL shall not be liable to pay for any damage and/ or compensation for idling of any

of the plant and equipment, and/or manpower for any reason whatsoever.

Accident etc. and responsibilities of Contractor:

1. The entire responsibility on account of any accidents, damage or personal injury
which may occur to any of the Contractor’s vehicles/ plant and equipment or his/its
manpower or any outside party shall be exclusively responsibility of the Contractor
and no claim whatsoever shall be entertained by GIPCL on this account. The
Contractor shall keep GIPCL indemnified from all such consequence.

2. In the event of any breakdown or accident during the course of any operation, the
Contractor shall notify the facts to the GIPCL or his authorized officer immediately
of such incidence and shall simultaneously make adequate remedial arrangements
on his/its own cost and risk and as per the instructions of the GIPCL.
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3. The Contractor shall pay all claims, damages, and compensation with cost arising
out of or resulting there from to the third party(s) and in case GIPCL would be
required to face any proceedings or to pay any amount on the aforesaid account, it
shall be deemed to have been discharged on behalf of the Contractor, who will
reimburse the cost/expenses to GIPCL.

Drawings to be supplied by GIPCL:

Drawings attached with bid document shall be only for the general guidance of the

Contractor to enable him/it to visualize the type of work contemplated and scope of

work involved. The Contractor will be deemed to have studied the drawings and formed

an idea about the work involved.

Any discrepancy between the specifications and the drawings or any error, omission or

ambiguity in the specifications or the drawings shall not invalidate the contract. The

Contractor shall immediately on noticing any such discrepancy, error, omission or

ambiguity brings the same to the notice of the GIPCL. Any work done by the Contractor

even after discovery by him/it of such discrepancy, error, omission or ambiguity will be
at the Contractor’s risk and cost.

Any work for which no specification or drawing has been prescribed or issued by

GIPCL are to be carried out by the Contractor in all respects in accordance with the

instructions and requirements of the GIPCL.

The drawing/s for the work as listed herein, is based upon the interpretation of

borehole information as per exploration carried out so far by various agencies. The

Contractor shall not be relieved of the liability under the contract for any loss

sustained by the Contractor as a result of any variance between conditions as

shown on the drawings and the actual or otherwise.

Changes in works:

The quantities set out by GIPCL in the dispatch schedule at Clause No. 5.2.5 are only

estimated quantities of work and GIPCL shall not be bound for any short fall.

Allotment of Area for Work:

The Contractor shall be required to work in such area as may be allotted by the GIPCL

from time to time within the mine lease areas. The entire area as per bid drawing may be

allotted for work in phases and not necessarily at a time before commencement of work.

GIPCL may for reasons to be recorded in writing temporarily discontinue the work in

any part of the area assigned to the Contractor and ask the Contractor to work in the

alternative area within the pit.

No claim for reduced allotment of area or stoppage or change if area of work as above

shall be entertained by GIPCL.

Work Personnel:

1. The Contractor shall maintain and provide records of all his manpower entering the
mines, in the register as per the provisions of CMR 2017, Mine Rule and other
Statutes. These registers duly maintained and updated should be kept in the office at
the mines, so that the same is available for inspection by any statutory authority.

2. The Contractor shall keep GIPCL indemnified against all the claims and liabilities
of his direct or indirect manpower, contracted manpower engaged in respect of this
contract, under the applicable Act, rules, regulations and bye laws as may be in force
from time to time during the period of the contract or otherwise in respect of any
claim, damage, compensation etc., whatsoever payable in consequence of any loss,
damage, accident or injury etc. sustained by these personnel. In the event GIPCL is
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required to pay any sum on this account then the same shall be recoverable from the
running bills and /or security deposit of the Contractor.

3. The Contractor shall comply with all the statutory provisions as per Central and /or
State Government Act, Rules, Bye-laws, from time to time in regard to the payment
of wages to the workmen employed, wage period, recovery/ deductions from wages,
unpaid wages unauthorized deductions made, maintenance of wage register/ wage
slips, publication of the notice of date of payment of wages, weekly days of rest etc.
and other terms of the employment, and shall submit periodical returns to the
statutory authorities. Such records will also be made available periodically for
perusal and scrutiny of the authorized representative of GIPCL.

4. In the event of default of the Contractor in making such payment/s or contribution
for any other reasons GIPCL shall make such payment/ contribution on behalf of the
Contractor by way of deducting the relevant amounts from the running bills of the
Contractor and GIPCL shall be entitled to set off all costs and amounts due to the
Contractor for the payment/ contributions made by it on account of Contractor’s
default. Till such time the first running account bill is raised and in case any
complaint is received for nonpayment of wages, the GIPCL after verification may
recommend for deduction of such amount of wages from the security deposit under
intimation to the Contractor. The Contractor shall forthwith make good the shortfall
in the security deposit.

5. The Contractor shall be responsible for the payment of all retrenchment and other
compensation, if any, due and payable to the workmen employed by them. The
Contractor shall provide at his own cost all medical aid and other facilities like
accommodation, drinking water, rest shelter etc. to their staff as per Mines Rules.

Liability to Pay Compensation:

In the event of GIPCL exercising the powers vested in it under the aforesaid clause, it

may, take possession of all or any tools and equipment, materials and stores lying in or

upon the works or the Site thereof belonging to the Contractor or procured by him and
intended to be used for the execution of the work or any part thereof the same be taken
on payment of reasonable compensation as certified by the GIPCL whose certificate
thereof shall be final, otherwise the GIPCL may give notice to person, requiring him/it
to remove such tools, equipment, materials or stores from the premises (within a time to
be specified in such notice), and in the event of the Contractor failing to comply with
such requisition the GIPCL may remove them at the Contractor’s expenses or sell them
by auction and/or private sale on account of the Contractor and at his/its risk in all
respects without any future notice as to the date, time or place of sale and that the

Company has been authorized to sell the belongings of the Contractor and the title to

such property will pass to the purchaser and that the sale proceeds shall be than

accounted by GIPCL in favour of the Contractor after deducting the expenses of any
such removal and that the amount of the proceeds and expenses of any such sale shall be

final conclusive and binding on the Contractor .
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SECTION- VI

PAYMENT, PROCEDURE FOR MEASUREMENT & CERTIFICATES

6.1.1

6.1.2

6.1.3

6.1.4

6.1.5

6.1.6

Contractor’s Remuneration:

The Contractor will be eligible to receive its remuneration from GIPCL in respect of
the complete work done as per scope of work at contracted rates by GIPCL on
monthly basis.

The Contractor shall submit running account bill for the work executed for a period
not less than one calendar month. The running bill shall be signed by the Contractor’s
representative, Production Manager & the Mine Manager. The bill so prepared and
certified will be submitted for payment to the office of the GM (Mines). Date of such
submission of bill will be 5 day after completion of the calendar month, or the actual
date of submission, whichever is later, will be taken into account for considering due
date of payment.

The Monthly running account bill for the work as mentioned at FORM-AA, PRICE
BID/SCHDULE i.e. “Per tonne Contractor’s Remuneration (Which shall include (1)
Waste (Top Soil, Over Burden & Inter Burden) Removal, Limestone Breaking (If
required), Loading and Transport of ROM Limestone from Vastan Limestone Mine to
Limestone Stockyard at Mine Site for drying of the Limestone boulder before
crushing with the use of required equipments at all lead and lifts and depths up to
approximately 27.00 m from the surface, as per the mining rules & regulations and
as directed by and to the satisfaction of GIPCL including Loading and Unloading of
fine waste (After screening, under 10 mm sized waste generated) at designated place
as per the instruction of GIPCL (2) Loading and Transportation of dry ROM
Limestone to Crusher (3) Crushing of the RoM limestone to required size of
maximum 150 mm and minimum 10 mm thereafter loading of sized limestone,
transport, weighing of the sized limestone at GIPCL’s weighbridge and delivering at
limestone hopper/ stacking at a designated place at Power Plant site and (4)
Rehandling of sized limestone lying at Power Plant Limestone Stockpile / Limestone
Shed, around Limestone Crusher House, below the BCN LS-1 & In-Plant Lignite
Shed ) with the help of Dumper/ Tipper /Tractor Trolley with JCB-3D/ Excavator/
Loader or any other equivalent equipment up to Reclaim Hoppers & Unloading into
both Reclaim Hoppers at Limestone Handling System.

The Contractor will be paid for sized limestone delivered on the basis of its
Weighment at GIPCL’s weigh bridge (the delivery point and stock yard for the
Limestone will be at a designated place at Power Plant site, as verified by the GIPCL.
The Contractor shall not be eligible to claim any advance payment against exposed or
unexposed stock or crushed stock at crushing site of limestone.

The remuneration to be paid by GIPCL to Contractor for the entire work to be done
and for performing the obligations of this contract agreement by the Contractor shall
be ascertained by applying the quoted rates on the work done and payment shall be
made accordingly as per bid provisions for the work actually executed and approved
by the GIPCL. The sum as ascertained shall constitute the sole and inclusive
remuneration to the Contractor under the contract and no further or other payment,
whatsoever, shall be or become due or payable to the Contractor under the contract.
Contractor should undertake mining in such a way that sized limestone (strictly size of
maximum 150 mm and minimum 10 mm) delivered to power plant is equivalent or
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more than 35.00% monthly weighted average of CaO and Moisture shall be equivalent
or less than 4% on monthly weighted average basis. The CaO and Moisture shall be
determined by GIPCL/ any third party authorized by GIPCL by conducting a test as
per procedure. During the course of extraction of limestone, such quantity of
limestone, which gets mixed with Waste (Overburden/ Intercalation) and or addition
of impurities to mined limestone results in reduction of CaO below the cut off grade
as mentioned in Clause No. 6.1.11 and transported to power plant, shall be rejected.

This would also include any quantity of limestone rejected at the power plant end
because of supply of inferior quality of limestone. Such rejected quantities shall
neither be considered for remuneration nor achievement against the contracted
quantities.

In such cases of rejection as mentioned above an amount equivalent to remuneration
of limestone at power plant end, shall be recovered from the running account bills of
the contractor and/ or from his security deposit.

The rate of remuneration to the Contractor shall remain firm & fixed for the entire
contract period & shall not be subject to change except as mentioned elsewhere in the
bid document

The Contractor shall indemnify GIPCL against all actions, proceedings, claims,
damages, costs and expenses arising from the incorporation or use on the works
of any such articles/ processes or materials, other municipal or local board
charges, fees, cess, if levied on materials, equipment or machinery to be brought
to Site for use on work, shall be borne by the Contractor.

The Contractor shall be deemed to have known the nature, scope, magnitude and the
extent of the works and material required though the contract documents may not fully
and precisely furnish them. The opinion of the GIPCL as to the items of work which
are necessary and reasonable for completion of work shall be final and binding on the
Contractor, although the same may not be shown or described specifically in contract
documents.

The contract rate shall be deemed to include and cover the risk of all possibilities of
delay and interference with the Contractor’s conduct of work which occur from any
cause including orders of GIPCL in the exercise of powers and on account of
extension of time granted due to various reasons and for all possible or probable cause
of delay/s in execution of this work.

Rates for Sized Limestone Payable (As per Price Bid), Loading and Supply
Limestone in to the both Reclaim Hoppers at Limestone Handling System and
Escalation thereafter,

There shall be no review of the awarded Per tonne Remuneration (Which shall
include (1) Waste (Top Soil, Over Burden & Inter Burden) Removal, Limestone
Breaking (If required), Loading and Transport of ROM Limestone from Vastan
Limestone Mine to Limestone Stockyard at Mine Site for drying of the Limestone
boulder before crushing with the use of required equipments at all lead and lifts and
depths up to approximately 27.00 m from the surface, as per the mining rules &
regulations and as directed by and to the satisfaction of GIPCL including Loading and
Unloading of fine waste (After screening, under 10 mm sized waste generated) at
designated place as per the instruction of GIPCL (2) Loading and Transportation of
dry ROM Limestone to Crusher (3) Crushing of the RoM limestone to required size of
maximum 150 mm and minimum 10 mm thereafter loading of sized limestone,
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transport, weighing of the sized limestone at GIPCL’s weighbridge and delivering at
limestone hopper/ stacking at a designated place at Power Plant site and (4)
Rehandling of sized limestone lying at Power Plant Limestone Stockpile / Limestone
Shed, around Limestone Crusher House, below the BCN LS-1 & In-Plant Lignite
Shed ) with the help of Dumper/ Tipper /Tractor Trolley with JCB-3D/ Excavator/
Loader or any other equivalent equipment up to Reclaim Hoppers & Unloading into
both Reclaim Hoppers at Limestone Handling System), payable by GIPCL to the
Contractor throughout the term of the contract. All payments by GIPCL shall be in
Indian Rupees only. The Bidders have to carry out all these works together.

For the purpose of computation of escalation, rate as awarded shall have two
Components of the work as under:

work

Rate for the work of (1) Waste (Top Soil, Over Burden & Inter Burden)
Removal, Limestone Breaking (If required), Loading and Transport of
ROM Limestone from Vastan Limestone Mine to Limestone Stockyard at
Mine Site for drying of the Limestone boulder before crushing with the use
of required equipments at all lead and lifts and depths up to approximately
27.00 m from the surface, as per the mining rules & regulations and as
directed by and to the satisfaction of GIPCL including Loading and
Unloading of fine waste (After screening, under 10 mm sized waste
generated) at designated place as per the instruction of GIPCL (2) Loading
and Transportation of dry ROM Limestone to Crusher (3) Crushing of the
RoM limestone to required size of maximum 150 mm and minimum 10
mm thereafter loading of sized limestone, transport, weighing of the sized
limestone at GIPCL’s weighbridge and delivering at limestone hopper/
stacking at a designated place at Power Plant site and (4) Rehandling of
sized limestone lying at Power Plant Limestone Stockpile / Limestone
Shed, around Limestone Crusher House, below the BCN LS-1 & In-Plant
Lignite Shed ) with the help of Dumper/ Tipper /Tractor Trolley with JCB-
3D/ Excavator/ Loader or any other equivalent equipment up to Reclaim
Hoppers & Unloading into both Reclaim Hoppers at Limestone Handling
System.

Sr.
No.

Description

Estimated
Limestone
Quantity
(in Lakh
tonne)

Unit

Rate in
Rs. per
Unit

Amount
in
Lakh Rs.

Work Component
(Excluding Diesel)

14.25
Lakh Te

Rs. per
tonne

B(i)

Diesel Factor

Litre per
Tonne

B(ii)

Average Monthly Price
of the Diesel (Average
out of Nov, 2021 at
PSU Outlet at Nani
Naroli)

Rs. per
Litre
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B Diesel Component 14.25 Rs. per B(i) x
Lakh Te tonne B(i1)
Grand Total Rate in Rs./Te (A + B) and Amount

a) Work Component:

Escalation will be considered on work component on yearly basis @ 1.50% per
annum of the awarded base rate and the escalation will be applicable on yearly
basis from the second operating year onwards. This is applicable to all the works
as applicable as mentioned above.

b) Diesel Component:

Escalation/ Reduction will be applicable on awarded diesel component as per
actual variation in daily average price of diesel over the base price of diesel, at
PSU outlet at Nani Naroli on Nov, 2021.

GIPCL will work out the average of B(ii) of the revised diesel prices from 1 to
30/31°% of every month and consider this worked out rate for the purpose of the
calculation of Escalation/ Reduction on diesel component for works as applicable
as mentioned above. No escalation on any other account will be paid or considered
by GIPCL.
6.1.11 Rejection Criteria:
If the quality parameters of sized Limestone on any single day are found as below,
the whole quantity of sized limestone supplied on that day will be considered rejected
and no sized limestone landing cost as determined by GIPCL shall be payable for that
day’s sized limestone supply, shall be deducted from the RA Bill. It is clarified that
the sized limestone so rejected will be the property of GIPCL just like any other sized
limestone mined, crushed, transported and delivered from Vastan Limestone Mine to
Power Plant.

CaO : Less than 30%
Moisture (ARB) : More than 6%,

In case of any rejection reported, a representative sample from the source of supply

(in-situ limestone seam) will be collected by GIPCL. If analysis of this sample shows

the inherent quality of the in-situ sample, so collected & analyzed, conforming to the

rejection criteria as above, the GIPCL may consider, at its sole discretion exemption,
from invoking of rejection clause.
6.1.12 Adjustment to Remuneration:

1. For the Limestone which meets the specified quality criteria, no adjustments to the
remuneration shall be applicable during the course of this Agreement.

2. The CaO and Moisture (ARB) of Limestone would be checked and compared with
the specified values as per Clause No. 5.2.2.6 of Part [I/Mining/Scope of Work.
Adjustment of the Per tonne Remuneration would be carried out for variation in
weighted average quality parameters as compared to the guaranteed parameter
values as per the following adjustment formula.
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a. CaO: On sampling and analysis of Limestone, if the weighted average
CaO content in the Limestone supplied during the month is below than the
specified value of 35.00%, then for every decrease in CaO content by 1%
on prorate basis, the weight of the Limestone supplied shall be reduced by
1%. No bonus for CaO content more than the 35.00% shall be paid by
GIPCL to Successful Bidder.

b. Moisture (ARB): On sampling and analysis, if the weighted average Total
moisture (ARB) in the limestone supplied during the month exceeds
4.00%, the weight of limestone supplied shall be reduced by the same
percentage by which moisture content exceeds 4.00%. However, no bonus/
adjustment of weight shall be paid for the total moisture content (ARB) in
Limestone is less than 4.00 %.

The calculation of variations in quality parameters set out for Moisture (ARB) & CaO
of Limestone shall be done on monthly basis and adjustments to Remuneration shall
be applicable separately for the total quantity of Limestone supplied during the
relevant month.

Liquidated Damages (LD):

Failure on the part of the Contractor to produce limestone within stipulated period
(After 45 (Forty Five) days i.e. from the date of completion period of mobilization
period and development period), or after completion of its extension if any, by
GIPCL, necessitated by delay not caused by or attributable directly to GIPCL,
Contractor shall be liable to pay liquidated damages to GIPCL @ Rs. 50000 per day
for first five days and subsequent @ Rs. 75000 per day thereafter for twenty five days
of delay in commencement of commercial productions of Limestone. Payments of
damages, aforesaid, shall be made monthly by the Contractor failing which the same
shall be recovered from Security Deposit Bank Guarantee If the limestone production
does not commence within three months from the expiry date of schedule time of
(including its extension if any, owing to delay on account of the Contractor and / or
for reasons not attributable directly to GIPCL), GIPCL shall have the right to invoke
the termination clause. The Contractor agree that the liquidated damages mentioned
herein are genuine pre-estimates of the damages that may be caused to GIPCL in the
events mentioned above and that payment of such liquidated damages by the
Contractor shall be without prejudice to any other legal remedy that might be
available to GIPCL under law.

Monsoon Preparation:

In case the Contractor fails to implement the monsoon plan as directed by GIPCL in
Clause No. 5.2.2, GIPCL shall withhold 1% of each RA Bill amount until the work is
completed. If the same is not completed within 3 (Three) months of the non-
compliance, the work will be completed by GIPCL and LD will be levied at three
times the actual cost incurred as determined by the Mine Manager and the LD will be
recovered from the amount withheld in last three RA Bills and balanced amount will
be released.
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Dewatering & Pumping:

In case the Contractor fails to provide/ maintain pumping/ dewatering from the Mine
as specified in Clause No. 5.2.2.4, GIPCL shall withhold 2% of each RA Bill amount
until the work is completed. If the same is not completed within 1 (One) months of the
non-compliance, the work will be completed by GIPCL and LD will be levied at three
times the actual cost incurred as determined by the Mine Manager and the LD will be
recovered from the amount withheld in last three RA Bills and balanced amount will
be released.

Mine Lighting:

In case the Contractor fails to provide/ maintain Lighting as specified in Clause No.
5.2.2.2, GIPCL shall withhold 2% of each RA Bill amount until the work is
completed. If the same is not completed within 1.5 (One & half) month of the non-
compliance, the work will be completed by GIPCL and LD will be levied at three
times the actual cost incurred and the LD will be recovered from the amount withheld
in last three RA Bills and balanced amount will be released.

Liquidated Damages:

1. The obligation to strictly comply with the specified monthly quantity indicated by
the GIPCL’s office is fundamental requirement and obligation of the contractor.

2. In case of any shortfall for meeting the minimum requirement on monthly target
basis for the delivery of sized limestone from Vastan Limestone Mine to Power
Plant, the liquidated damages shall be applied as indicated below :-

a. Up to 5 % Shortfall of monthly target — Nil

b. More than 05% and up to 10% Shortfall of monthly target —5% of
remuneration of shortfall limestone quantity on monthly basis

c. More than 10% and up to 15% Shortfall of monthly target —10% of
remuneration of shortfall limestone quantity on monthly basis

d. More than 15% and up to 20% Shortfall of monthly target — 15 % of the
remuneration of shortfall limestone quantity on monthly basis

e. More than 20% Shortfall of monthly target - 20 % of the remuneration of
shortfall limestone quantity on monthly basis.

If there is reduction in limestone quantity due to less off take by GIPCL for any
reason, LD will not be applicable on the Contractor. GIPCL reserves the right to
terminate the contract and get the balance work completed at the cost, risk and
consequences of the Contractor if cumulative short fall is found more than 25% for
three consecutive months/ RA bill period. GIPCL reserves the right to reduce the
monthly target with 7 (Seven) days notice. The remuneration means the value of
the delivered limestone quantity at Power Plant.

Feed Capacity:

If the contractor, fails to start the Loading and Supply Limestone in to the both
reclaim hoppers at lime stone handling system within one hour i.e. up to the desired
full rated capacity as described in the tender document, as per the instruction of
GIPCL Officials, Contractor shall be liable to pay liquidated damages to GIPCL @
Rs. 15,000.00 (Rupees Fifteen Thousand only) for each day.

Procedure for Measurement/ Billing of Work in- Progress:

Quantities:

The quantities of sized lime stone set out in the schedule of rates are the estimated
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quantities only and the actual supplies will depend on the consumption at the Power
Plant and other factors. The weight of limestone as recorded at company’s
weighbridge shall be taken and treated as final for the purpose of this contract.
Determination of Various Parameters:

For the purpose of this contract the determination of following parameters as done by
the GIPCL or its authorized representatives shall be taken & treated as final & shall be
binding on the Contractor.

1. Chemical & physical analysis of minerals & overburden to determine grade/
impurities/ of the product etc. and also to classify any material as Waste
(overburden/ interburden) material. Physical & chemical analysis will be carried
out in GIPCL laboratory or any other laboratory that shall be authorized by
GIPCL.

2. Size determination of the mineral products like gitties, powder etc. including

percentage of oversized and undersized material.

Weight of material dispatch in trucks as determined at company’s weighbridge.

Stock of mineral during the period of contract & at the termination of the contract.

Any other parameter whose determination may be required in terms of this

contract.

Nl

The Contractor, if he so desires, can associate his representatives during the
determination of these parameters by the GIPCL. The Contractor shall not object to
third party verification of measurement of the Stock as and when undertaken by
GIPCL.

GIPCL reserves the right to associate third party for carrying out original, annual and
final excavation survey at regular intervals. GIPCL will have sole discretion to
appoint government or semi-government or private surveying agency/ies like the
Geological Survey of India, Indian Bureau of Mines etc. and the Contractor will be
bound by such survey/s.

Billing and Payment:

For obtaining running account payment, the contractor will submit bill for the work
done in a calendar month as per the methodology given in Clause No. 6.1 and Clause
No. 6.2. The monthly bill should be submitted along with following details:

a) Date wise weighbridge statement duly certified by official of GIPCL, showing the
tonnage of Limestone delivered, with summary sheet showing total tonnage of
Limestone delivered during the R.A Bill period. For the purpose of work
measurement / certification of limestone rehandling quantity, certification of
belt weigher from GIPCL engineer regarding daily work carried out in line with
the scope of work and as per instructions of GIPCL engineer is required.

b) Copy of wage payment sheet of the previous month to Manpower actually
employed by the contractor at the mines;

¢) Documentary evidence of the P.F. amount deducted from the monthly salary of the
Manpower of the contractor actually employed at mines for execution of the
contract and submission of this amount along with contractor’s contribution to the
P.F. Commissioner, for the previous month.

d) Documentary evidence of the GST deposited of the previous month.
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The GIPCL shall verify the bills & quantity of sized limestone delivered, to GIPCL
Power plant during the month and the admissible amount of the bill of the contractor,
will be paid after making necessary deductions,

a) Income Tax (TDS) as per the provisions of the Income Tax Act in force,

b) Amount of LD levied, if any

c¢) The Remuneration for the quantity in excess of 110% of the monthly target
quantity will be with held and will be released along with next month R.A. Bill.

d) Other statutory deductions, if any applicable to the Contractor.

e) Amount of electricity Bill,

f) Cost of other material / services provided.

g) Amount of adjustment to remuneration rate, if any, other statutory deductions

h) Recovery against any damages recoverable under the provisions of this tender.

The running bill shall be signed by the Contractor’s authorized representative and
Production in charge and Manager of GIPCL. The bill so prepared and certified will
be submitted for payment to the office of the GM (Mines). Date of such submission of
bill will be 5" day after completion of the month / period, or the actual date of
submission, whichever is later, will be taken into account for considering due date of
payment. The payment of the certified amount of the Running bills shall be due on
15" day of calendar month or after 10 days of receipt of the certified Bill, whichever
is later.

However, if the Contractor desires in writing and at the discretion of, the payment of
RA Bills can be made earlier, subject to the condition that the Contractor will pass on
a rebate @ 2% per month on pro-rata basis for actual early payment days.
Running Account Payments to be Regarded as Advance:
All running account payment (progressive payment ) shall be regarded as payments by
way of advance against the final payment only and not as payments for work/s
actually done and completed, and shall preclude the requiring of bad, unsound,
defective, unscientific, imperfect or unskilled work to be removed and taken away and
reconstructed, re-erected or be considered as an admission of the due performance of
the contract, or any part thereof , in this respect, or of the accruing of any claim by the
Contractor, nor shall it conclude, determine or affect in any way the rights/ powers of
GIPCL unless these conditions or any of them as to the final settlement and
adjustments of the accounts or otherwise. The final bill shall be submitted by the
Contractor within one month from the date of physical completion of the work,
otherwise the GIPCL’s certificate of the measurement and the total amount payable
for the work accordingly shall be final and binding on the Contractor.
Receipt of Payment:
Receipt for payment made must be signed by a person duly authorized holding power
of attorney in this respect on behalf of the Contractor. A person so authorized shall be
in exclusive employment of the Contractor and he will not work or engage himself in
any other profession for gain or profit other than the Contractor’s employment. When
the Contractors are described in their bid as a limited company, in which case the
receipts must be signed in the name of the company by one of its principal officers or
by some other persons having been authorized to give effectual receipt of the
company. The payment so made to the authorized person shall deemed to be the
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payment to the Contractor & no claim whatsoever in this regard will be admissible.

Provident Fund:

1. The contractor shall be wholly responsible for complying with the fulfillments of
the provisions of the Employees Provident Fund and Miscellaneous provisions
Act, 1952 including subsequent amendments & notifications, in respect of the
manpower engaged for the work.

2. The Contractor shall have to get himself registered with the Regional Provident
Fund Commissioner (RPFC) under the Employees Provident Fund and
Miscellaneous Provisions Act, 1952. Contractor is required to submit the copy of
the PF Registration Number received from RPFC office before starting the work,
failing which the contract is liable to be terminated.

3. However, each running account bill must be submitted along with the name of the
labour/employee/manpower deployed for the work, salaries paid to them, amount
of PF deducted from salaries of the labour/employees/ manpower and employer's
contribution, amount deposited in RPFC office against each labour name and copy
of the challan for the amount deposited in RPFC office till previous month, failing
which no payment will be made for Running Account bill submitted by the
contractor to the GIPCL. Alternatively, if the intimation of remittance of PF dues
is not received by GIPCL every month then the GIPCL shall be authorized to
deduct a lump sum amount @ 13.61% of the wages bill amount on account of PF,
which shall either be refunded to the contractor on its furnishing proof that
contractor has deposited the required amount of PF along with the employer 's
contribution or shall be retained by GIPCL for payment to the Provident Fund
commissioner on its demand, as and when made, under intimation to the
contractor.

Withholding Payments to Successful Bidder & Company’s Lien on Moneys due
to the Successful Bidder:
Progressive payments at any time may be withheld or reduced, if, in the opinion of
GIPCL, the Contractor is not diligently and efficiently endeavoring to comply with the
terms of the contract or if the Contractor fails to pay his labour, for material and other
bills as they become due. GIPCL shall in no way be liable for any loss or damage etc
due withholding of such payments.
GIPCL shall have lien on all amounts that may become due and payable to the
Contractor under this or any other contract or transaction of any nature whatsoever
between GIPCL and the Contractor and the security deposit, bank guarantee etc.
furnished by him/it under the contract for or in respect of any debit or sum that may
become due and payable to GIPCL by the Contractor either alone or jointly with any
other or others either under this or any other contract or transaction of any nature
whatsoever between GIPCL and the Contractor, unless the Contractor pays and clears
the claim in full immediately on demand in cash to GIPCL.

Application for Completion Certificate:

When the Contractor fulfills all its obligations under the contract to the satisfaction of

GIPCL and subject to terms and conditions of the contract, it shall be eligible to apply

for completion certificate. The GIPCL shall formally issue completion certificate

within sixty (60) days on receiving application from the Contractor, after verifying
from the completion documents including measurement record etc. and satisfying
himself that the work has been completed in accordance with all the provisions of this
contract and as set out in the drawings / map/ specifications etc. and instructions
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issued to the Contractor by GIPCL and the DGMS from time to time. The Contractor,

after obtaining the completion certificate, is eligible to present the final bill for the

works executed by him/it under the contract. The final bill shall be submitted by the

Contractor within 3 months from the date of physical completion of the work,

otherwise, the GIPCL’s certificate of the measurement and of total amount payable for

the work accordingly shall be final and binding on the Contractor.

Completion Certificate:

Within one month of the completion of the work in all respects as defined in the

contract document, the Contractor shall be required to obtain from the GIPCL such

completion certificates as to the clearing of the areas of all rubbish, dirt, rock
overburden materials, structures etc.

a) If the Contractor fail to comply with the requirement of this clause on or before
the date fixed for the completion of the work, the GIPCL may at the expenses of
the Contractor remove such rock (overburden) surplus materials and rubbish and
dispose of the same as he thinks fit and clean off such dirt as aforesaid and the
Contractor shall forthwith pay the amount of all such expenses so incurred and
shall have no claim in respect of any such rock (overburden) or surplus materials
as aforesaid except for any sum actually realized by the sale thereof.

b) For the purpose of Clause No. 6.9, the following documents are required by
GIPCL subject to the conditions that the GIPCL for his satisfaction, may ask for
any other document for this purpose.

1) The technical documents according to which the work was carried out.

2) Three sets of calculation sheets (back up papers) thereof.

3) Certificate of the annual quantity of Limestone raised and delivered at
power plant.

4) A certificate to the effect that no outstanding claims/payments are due to
the persons employed by the Contractor or his Sub-Contractor, if permitted
by Company including the statutory payments, which have fallen due. A
no claim, no dues certificate.

5) Proof of depositing P.F.

6) Indemnity Bond.

Final Payment and Release:
Immediately on completion of the work, the Contractor shall submit his final bill
indicating the gross and net amount payable. On receipt of this, GIPCL shall verify the
same, determining the total value of the work done of the contract and after adjusting
all the sums already paid to him/it and/due to GIPCL on any account and such further
sums as GIPCL is already authorized or required to reserve or retain as per the terms
of the contract or otherwise, make over to the contract as his/its final payment.

All prior certificates, quantities, claims etc. upon which running account payments

may have been made, shall be subject to adjustment in the subsequent/ final bill, Final

Certificate/ payment.

GIPCL shall not be liable to pay any money to the Contractor, except as specifically

provided for in the contract. Acceptance by the Contractor of the final payment as

aforesaid shall operate as estoppels and shall be, a release to GIPCL from all claims
and liability to the Contractor in respect of anything done or furnished by the

Contractor for or in relation to the work, or in respect of any act or omission of the

company or the Manager or any other person relating to or effecting the work.

Final payment including the security deposit, if any, will be released to the Contractor
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after issuance of Final Certificate.

Final Certificate:

Upon expiry of the period of liability and subject to the GIPCL being satisfied with
the work or works having been duly performed by the Contractor and the Contractor
having fulfilled all his obligations under the contract, the General Manager(Mines)
shall give a certificate hereinafter referred to as the 'Final Certificate' and the
Contractor shall not be considered to have fulfilled all of his obligations under the
contract until Final Certificate shall have been given by the General Manager (Mines).
The issuance of Final Certificate would mean closure of contract and no claim, of
whatsoever nature, of either party shall be tenable.
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SECTION- VII

SUSPENSION, SUBLETTING, TERMINATION, FORCE-MAJEURE & DISPUTE

RESOLUTION
Sub-Letting of Work:
The whole of the work included in the contract shall be executed by the contractor and
the contractor shall not directly or indirectly transfer, assign or sublet the contract or
any part thereof or interest therein without prior written consent of GIPCL. Doing so,
shall render the contract liable to be terminated at the risk, cost and consequences of
the contractor. Even if the permission to sublet part of work is allowed by company, it
shall not absolve the contractor from his contractual obligations and liabilities.
Power of Entry:
If the Contractor shall not commence the work as specified herein or achieve the
scheduled progress as per the contract or if he shall at any time, in the opinion of the
GIPCL:
i.  Fail to carry on the contract works in conformity with the contract terms and
conditions; or
ii.  Fail to carry on the works in accordance with the contract schedule; or
iii.  Suspend the work or the works without prior written permission of the GIPCL;
or
iv.  Fail to deploy or procure sufficient equipment, labour, materials and other
store items; or
v.  Commit breach of contract or act in a manner which is against the commercial
interest of GIPCL.
vi.  If the Contractor abandons the works; or
vii.  If the Contractor during the continuance of the contract shall become bankrupt,
make such arrangements with his/its creditors or compromises or go into
liquidation / dissolution, whether compulsory or voluntary (not being merely
voluntary liquidation for the purpose of amalgamation or reconstruction, then
in any of above mentioned circumstances, GIPCL shall have the power to
enter upon the works and take possession thereof and of the materials,
equipment, tools and stock etc. thereon and to complete the incomplete /
leftover works by other contractors or workmen, or to re-let the same upon any
terms and to such other person/ firm/company at the risk & cost of contractor,
as GIPCL in its absolute discretion may think it proper.

As a consequence of it GIPCL shall be authorized to use any materials, temporary
works, equipment, tools, and stock etc. as aforesaid without making payment or
allowance to the Contractor for the said use of materials & other such facilities In case
of any deficiency, it shall forthwith be made good and paid to GIPCL by the
contractor and GIPCL shall have power to sell in such manner and for such price as it
may think fit all or any of the equipment, tools, material s etc constructed by or
belonging to and to recoup and retain the said deficiency of any part thereof out of the
proceeds of the sale.

Power to Order Suspension of Work :

GIPCL can, in writing and without prejudice to the provisions of contract direct the
contractor to suspend the entire work or any part thereof. After such directions, the
contractor shall not proceed with any work or part thereof. In such circumstances,
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GIPCL may under the provision of the contract extend the time for completion of

work or part thereof by such period, as it may think reasonable. The decision shall be

final and binding on the contractor. The contractor shall not be entitled for any extra

payment as compensation in case of such suspension of the work.

Termination:

Contract shall be liable to be terminated on default or failure by the contractor of any

of the obligations of the contractor under the contract, including but not limited to :

Failure to start the work within 15 (Fifteen) days of handing over the job Site to the

Bidder.

If the commercial production does not commence after the 30 (thirty) days, from the

date of completion of mobilization period and development period), owing to delay on

account of the Bidder and / or for reasons not attributable directly to GIPCL, GIPCL

shall have the right to invoke the termination clause.

Management reserves the right to terminate the contract and / or get the balance work

completed at the risk and cost of the Contractor if Cumulative shortfall from target is

more than 25% during three consecutive months / RA bill periods.

Failure to provide at each job Site sufficient equipment, labour, material, machinery

temporary works and /or facilities required for the proper execution of the work or any

part thereof.

Failure to execute the works or any of them in accordance with the contract, which

will also include refusal or failure to supply equipment on demand for essential

development and/or other ancillary works or works related to removal of dangers for

safety of men and machines in the mine.

Disobedience of any order or instruction of the GIPCL and or GIPCL’s representative

and consultants.

Negligence in carrying out the works and not following GIPCL’s instructions for

execution of work or carrying out any work found to be unsatisfactory by GIPCL.

Abandonment of the works or any part thereof.

Substantial suspension of the works or any part thereof for a period of 07 (Seven) days

or more without the consent/ approval of GIPCL.

Breach of any of the terms, conditions or provisions of the contract on the part of

Contractor.

Failure to deposit the initial performance security within 15 (Fifteen) days of receipt

of Letter of Intent / Work Order.

Failure to execute the works or any of them in accordance with the provisions of

Mines Act, 1952 and CMR 2017, Mines Rules 1955, IER 1956, Statutory Codes etc.

Continued violation of safety norms and of Acts and Laws applicable to the works.

If the Contractor is incapable of carrying out the work and / or failure to achieve the

laid down targets.

If the contractor misconducts himself in any manner;

If there is any change in the constitution of the Contractor, or in the circumstances or

organization of the Contractor, which is detrimental to the interests of GIPCL.

Dissolution of the Contractor (if a Firm) or commencement of liquidation or winding-

up (whether voluntary or compulsory) of the Contractor (if a Company) or

appointment of a receiver or GIPCL of any of the Contractor’s assets and/or

insolvency of the Contractor (if a proprietorship) or of any partner of the Contractor

(if a firm);

Distress, execution or other legal process being levied on or upon any of the
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Contractor’s goods and assets;

Death of Contractor (if an individual);

If upon any change in the partnership/constitution of a Successful Bidder’s
organization (if a partnership / Consortium / Jt. Venture) and GIPCL refuses to
continue the contract with the reconstituted firm;

If the Contractor or any person employed by him shall make or offer for any purpose
connected with the contract any gift, gratuity, royalty, commission, gratification or
other inducement (whether money or in any other form) to any employee or agent of
GIPCL;

If the Contractor shall assign or attempt to assign his interest or any part thereof in the
contract without GIPCL’s prior consent in writing.

The decision of the Managing Director of GIPCL, as to whether any of the
events/contingencies mentioned in Clause No. 7.4 of SECTION- VII hereof entitling
GIPCL to terminate the Contract, has occurred or not, shall be final and binding upon
the contractor.

The 45 (Forty Five) days advance notice of termination, in writing shall set forth in
addition to a statement of the reason or reasons for terminating of the contract, the
time(s) and place(s) for conducting a survey and measurement of the work performed
under the contract up to the date of termination for the purpose of determining the
final amount(s) if due to the Contractor therefore. The reason (s) for the termination
stated in notice of termination shall be final and binding upon the Contractor Bidder
without any reservation or demur whatsoever.

Within 7 (Seven) days of completion of the measurements, the contractor shall clear
the job Site of all equipment, machinery and labour and shall demolish, dismantle and
remove all Bidder’s Site office and vacate the quarter and other temporary work;
structures and construction and things whatsoever brought upon or erected at the job
Site or on any land allotted to the contractor by GIPCL and not incorporated in the
payment works and shall remove all the rubbish from the job Site and the land allotted
to Bidder and shall clear, level and dress the job Site and said land to the satisfaction
of the GIPCL /GIPCL’s representative and shall put GIPCL in the undisputed custody
and possession of the job Site and all any land allotted by GIPCL to the contractor.

The contractor, with whom the contract has been terminated under Clause No. 7.1
above, shall be liable to pay liquidated damages which shall be an aggregate of the
following:

The costs, expenses or any other payment made by GIPCL to arrange for an
alternative contractor (either by way of a competitive bid or otherwise) with additional
10% overhead charges of GIPCL and all costs incurred in connection therewith shall
be recoverable from the Contractor by the GIPCL/ Engineer as a debt or may be
deducted by him from any money due or to become due to the Contractor. All costs,
expenses, penalties, fees or any other payment made by GIPCL to any other third
party which is arising out of such termination of the contract with the successful
Bidder or any other fees, contractual payments, or liability or loss arising out of or as a
result of such termination. (for the avoidance of doubt, Clause No. 7.1 and 7.2 above
shall not be interpreted ejusdem generes)

Should the contractor fail to comply with the provisions of Clause No. 8.4 of Section
VIII hereof in the manner and within the time specified therein, GIPCL shall have the
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right at the risk and costs of the contractor in all respects to clear the job Site of all
equipment, machinery and labour and other materials and things and/or
demolish/dismantle and remove all contractor’s Site office and quarters and other
temporary work, construction and erections whatsoever on or at the job Site or at or on
any land allotted to the Bidder by GIPCL and/or removal of all rubbish from the job
Site and the land allotted to the contractor and clear, level and dress the job Site and
the said land to the satisfaction of GIPCL /GIPCL’s representative and take
undisputed possession and custody of the job Site and land allotted to the contractor
and store, sell, dispose of and/or otherwise deal with any or all material, equipment
and machinery etc and other items and things aforesaid and recoveries of any
demolition, dismantling. As GIPCL shall in its absolute discretion deem fit, and the
contractor shall forthwith on demand pay to GIPCL entirely of the cost/expenses of
GIPCL relating to the above together with 15% (Fifteen percent) thereof as
termination charges to cover GIPCL’s supervision, with the right of GIPCL to recover
the same from the net proceeds of any sales or disposal as aforesaid after deducting
15%(Fifteen percent) of the sales realization as termination charges to cover GIPCL’s
supervision and expenses on sale or any money of the contractor’s held by GIPCL or
dues of the contractor and the contractor both hereby irrevocably nominate, institute
and appoint GIPCL with right to GIPCL to delegate any and all of its rights in terms
hereof to such of its officer(s) and/or other persons as it shall deem fit for and on
behalf of and as attorney of the contractor to do, commit and sign, all acts, deeds,
matters and things as shall or may be necessary to do, commit and sign, all acts, deeds,
matter and things as shall or may be necessary to be done, committed and/or signed by
GIPCL to put into effect the provisions of this Clause with full right to enter into
arrangements with third parties for the storage, sale and/or other disposal of any
material, equipment and machinery etc. and other time and things and to enter into or
upon any of the contractor’s premises and to break open if necessary any locks, bolts,
fasteners, bonds or other devices restricting entry thereto and generally to do all other
acts, deeds, matters and things as shall be necessary to give full effect to the
provisions of this clause.

In the event of GIPCL proceeding in the manner herein above prescribed:

The whole of the Security Deposit furnished by the Contractor or retained by GIPCL
shall stand forfeited unless specified by GIPCL in writing, without prejudice to the
right of GIPCL to recover from the Contractor, the excess cost referred to aforesaid.
The money that may have become due to the Contractor on account of work executed
by him/its already shall not be payable to him/its until after the expiry of three
calendar months reckoned from the date of determination of contract or from the
taking over of the work or part thereof by GIPCL as the case may be during which
period the responsibility for faulty workmanship in respect of such work shall, under
the contract rest exclusively with the contractor and shall be subject to deduction of all
amounts due from GIPCL to the Contractor, whether under the terms of the contract
or otherwise, authorized or required to be recovered or retained by GIPCL.
Termination of the contract as aforesaid shall not prejudice or affect the rights of
GIPCL which may have accrued up to the date of such termination.

Waiver - Contractor Remains Liable to Pay Compensation:

In case any of the powers conferred upon GIPCL shall have become exercisable and
the same have not been exercised, the no exercise thereof shall not constitute a waiver
of any of the conditions and such powers shall be exercisable in the event of any
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further case or fault by the Contractor, the contractor shall be liable to pay
compensation amount and the liability of the Contractor for past and future
compensation shall remain unaffected.
Force Majeure:
Force Majeure is herein defined as any cause which is beyond the reasonable control
of either party as the case may be, which they could not foresee or with a reasonable
amount of diligence could not have foreseen and which substantially affects the
performance of the contract, such as natural phenomena, including but not limited to
floods, draughts, earthquakes, epidemics, acts of any Government, domestic or
foreign, including but not limited to war declared or undeclared, priorities,
quarantines, embargoes etc.

1. Either party shall within 07 (Seven) days from the occurrence of such force
majeure event, notify the other party in writing of such event.

2. In the event of delay in intimation of occurrence of force majeure event, lasting
over 07 (Seven) days, the Contract may be terminated at the sole discretion of
GIPCL.

3. For delay arising out of force majeure, the Contractor will not claim extension in
completion date for a period exceeding the period of delay attributable to the
causes of force majeure and neither GIPCL nor the Contractor shall be liable to
pay extra cost (like increase in rates, re-mobilization, advance, idle charges for
labour and machineries etc.) Provided it is mutually established that the force
majeure conditions did actually exist.

4. The Contractor shall, immediately after the effect of force majeure event is over,
intimate to GIPCL in writing and also specify the time period within which normal
work shall be resumed by him. With the objective to minimize the loss due to such
event the Contractor shall make all reasonable attempts to ensure that the supply
of required quantity of limestone to Power Plant is resumed as per the Contract
within shortest possible time. Such period shall be ascertained by the Contractor in
consultation with GIPCL and the Contractor agrees and undertakes that the
decision of GIPCL in this regard shall be final and binding to him.

Indemnity:

The Contractor shall at all times, indemnify and keep indemnified GIPCL from any

and all liability for damages resulting from or arising out of or in any way connected

with the operation covered by the contract. The Contractor shall be responsible for all
risk arising in connection with or on account of the operations covered by the contract
and he shall make good all losses and damages arising there from. In case GIPCL
shall incur any cost or expenses or suffer any loss on account of any claim demand or
course of action brought against them and arising out of the operations covered by the
contract, GIPCL shall be entitled to recover such cost expenses or loss etc. from the

Contractor, GIPCL shall have the power (without being bound to do so) to defend,

contest or compromise any such claim, demand or cause of action. Any amount that

may become payable by GIPCL and any cost, expense etc that may be incurred by

GIPCL 1n this behalf, shall also be recoverable from the Contractor.

All sums payable by way of compensation/s under any of these conditions shall be

considered as reasonable compensation to be applied to the use of GIPCL without

reference to the actual loss or damage sustained and whether or not any damage shall
have been sustained

Contractor shall also keep indemnified GIPCL against all claims of its staff under
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Industrial Disputes Act, Payment of Wages Act, and Mines Act and other Acts/Rules
applicable on the awarded work to the Contractor.

The Contractor shall indemnify GIPCL against all actions, proceedings, claims,
damages, costs and expenses arising from the incorporation or use on the works of any
such articles/ processes or materials, other municipal or local board charges, fees,
cess, if levied on materials, equipment or machinery to be brought to Site for use on
work & the same shall be borne by the Contractor.

Governing Law and Jurisdictions:

The contract shall in all respects to be and shall be construed as an Indian contract and
in conformity with the Indian laws, and shall be subject to the exclusive jurisdiction of
the courts at Vadodara in the State of Gujarat.

Arbitration:

Since the Contractor has agreed and accepted the contract with the knowledge and
clear understanding that in the event GIPCL requires substantially less quantity of
limestone or does not require limestone at all from Vastan Limestone Mine on account
of any reason beyond its control due to major reduction or cessation of generation of
electricity by its Power Plant, then GIPCL is entitled to reduce the quantity of
limestone required including bring an end to the contract by giving reasonable notice
of 45 (Forty Five) days in advance, in writing, for which the decision of GIPCL shall
be final and binding on the Contractor and that the Contractor agrees and undertakes
not to consider this as a ground of dispute referable to the arbitration.

In the event of any dispute or difference of opinion at any time arising between the
parties relating to the construction, meaning or effect of this contract or any other
clause or contents or other matters specified herein or with reference to anything
arising out of or incidental to this contract or otherwise in relation to the terms,
whether during the continuance of this contract or thereafter, such disputes or
differences shall be endeavored to be resolved by mutual negotiations. If, however,
such negotiations are anfractuous, dispute shall be referred to a Sole Arbitrator under
the provisions of the Arbitration and Conciliation (Amendment) Act, 2019 or any
statutory modification thereto or re-enactment thereof in force from time to time. The
venue of arbitration shall be Vadodara, Gujarat State only and subject to the above,
the Civil Courts at Vadodara, Gujarat only shall have exclusive jurisdiction in this
regard. The language of the Arbitration shall be English only. The expenses of the
arbitration shall be paid as may be determined by the Arbitrators.

Such a reference shall be deemed to be a submission to arbitration under the Indian
Arbitration Act, 1996 and or any modification or re-enactment thereof.

Foreclosure:

In case of any necessity arising due to local working conditions, land/ lease issues,
major deviation in the geological data/information, unexpected sliding of the benches
or dumps or any unforeseen reason not in the control of the GIPCL or of the
Contractor, Committee comprising of representative of GIPCL, Contractor and
Outside Expert from technical and financial background may be constituted and
Committee look into the reasons/causes and do an analysis of the conditions that
whether regarding the work awarded, it is feasible to continue with the existing terms
and conditions of the contract or any other available option or to Foreclose the
contract in the interest of both the GIPCL and the Contractor.
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After study of the prevailing conditions of the contract under execution, committee
may recommends to Foreclosure the contract, within three (03) months of its
constitution, keeping in view the financial implication to both the GIPCL and
Contractor. Guideline/ Modality of the Foreclosure of the contract shall be decided by
the committee considering the work executed and unexecuted, period of the contract
completed and balance period of the contract, value of the work executed and value of
the work unexecuted etc.

Decision of GIPCL for foreclosure of the contract on the recommendations of the
committee shall be final and binding to the Contractor.
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SECTION- VIII
GENERAL CONDITIONS OF THE CONTRACT

Company not Liable to Pay Compensation:

The Contractor agrees and undertakes that he shall have no claim against GIPCL for
any business loss, idle charges of HEMM and Manpower, compensation upon failure,
delay, omission etc. on the part of GIPCL for variation in the quantity of limestone to
be supplied to the Power Plant under the Contract, for any reason beyond reasonable
control of GIPCLGIPCL's decision in the matter shall be final and binding on the
Contractor.

No Claim if Work is Abandoned or Postponed:

The Contractor agrees and undertakes that he shall have no claim, whatsoever against
GIPCL if the total work or any part thereof covered by the contract is postponed to
any later date and/or withdrawn in part or total after giving a reasonable notice of 45
(Forty five) days in writing, for any reason beyond the reasonable control of GIPCL.
GIPCL's decision in this regard shall be final and binding on the Contractor.

No Compensation for Abandoned/ Postponed/ Alteration in or Restriction of
Work (Up to 90 Days):

If at any time after the commencement of the work, if any hindrance caused by the
local on account of any reason or abandoned/ postponed/ alteration in or restriction of
work (Up to 90 Days), GIPCL shall give notice in writing of the fact to the contractor,
who shall have no claim to any payment or compensation whatsoever on any account
or profit or loss of profit or compensation or advantage/s which he might have derived
from the execution of the work in full or part, but which he did not derive in
consequences of the work not having been carried out.

The Contractor agrees and undertakes not to claim for compensation by reason of any
alternations having been made in the original specifications, mine plan, drawings,
designs parameters and instructions, by GIPCL, which shall result into change in
volume or nature of the work as originally contemplated.

However, in case the period of abandoned/ postponed/ alteration in or restriction of
Work exceeds more than 90 days (Except the months of July, August, September and
October, during which monsoon is active and normal mining activities are not
possible), GIPCL may consider compensation @ 50.00% of the work component of
the rates of applicable month for sized Limestone (As per the Annual target), for
a period exceeding beyond 90 to 180 days.

After the expiry of period of 180 days of abandoned/ postponed/ alteration in or
restriction, GIPCL shall review the circumstances of abandoned/ postponed/
alteration in or restriction and shall take an appropriate decision including the
recommendations as per the Clause No. 7.17 for foreclosure of the contract.
Protection of Work:

Use of Completed Portions: The Contractor agrees and undertakes that he shall
not object or refuse for any reason whatsoever, whenever, in the opinion of GIPCL
the completed part of work or any part thereof as may be required by GIPCL for its
use, then GIPCL may take possession thereof or use the work or such part thereof at
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any time.

All necessary repairs and renewals in the work or part thereof shall be at the expenses

of the Contractor. The use of GIPCL of the work or part thereof as contemplated in

this Clause shall in no case be construed as completion of the work of any part
thereof. Such use shall neither relieve the Contractor of any of his obligations/
responsibilities under the contract, nor act as a waiver by GIPCL of the condition
thereof. However, if in the opinion of GIPCL the use of the work or part thereof
delays the completion of the remainder of the work, GIPCL may grant such extension
of time as it may consider reasonable. The decision of GIPCL in the matter shall be
final and binding on the Contractor. The Contractor shall not be entitled to claim any
cost, charge, expenses, fees, damages, compensation etc. on account of such use by

GIPCL.

All the works shall be executed in strict conformity with the provisions of the contract

documents and with such explanatory detailed drawings, maps, specifications and

instructions as may be issued from time to time to the contractor by the GIPCL
whether mentioned in the contract or not. The contractor shall be responsible for
ensuring that works throughout are executed in most substantial, proper and
workmanship like manner with the quality of material and workmanship as per the
best practices prevailing in the industry, in strict conformity with the specifications,
drawings, time schedule, sequence of operation etc. and to the entire satisfaction of the

GIPCL. The work in the areas shall be done strictly in accordance with the provisions

of applicable laws and rules and regulations for the time being in force as amended

during the period of the Contract, such as Mines Act 1952, Coal Mines Regulations

2017 and directives issued from time to time by the Directorate General of Mines

Safety etc.

Co-Ordination and Inspection of Work:

1) The co-ordination and inspection of the day to day work under the contract shall
be the responsibility of the GIPCL. The written instructions regarding any
particular job will normally be passed on by the GIPCL or his authorized
representative. A register shall be maintained by the Contractor in which the
GIPCL after inspection shall write the instructions to be passed by the Manager
and these will be countersigned immediately by the Contractor or his/its
authorized representative by way of acknowledgement and its due observance in
the performance of the work.

2) In order to provide for the complete and proper co-ordination of all phases of work
during the Contract, the Contractor shall co-operate to the full extent with the
other contractors and/ departmental work, working in the area, if any. The
Contractor shall confer with GIPCL regarding details pertinent to phases of work
which may affect the work to be performed under the contract and shall so
schedule and carry out his work in such a manner as to avoid interference with the
facilities and the work of other contractor/s and/department , if any.

Further Conditions of Work :

1) The provisions of all the applicable laws, rule and regulations including Mines
Act, Rules and Coal Mines regulations and Labour Laws and Environment laws
and Circulars issued in this regard shall be duly complied with by the Contractor.

2) The contractor shall submit to GIPCL the reports / records at regular intervals in
the prescribed proforma as approved by the GIPCL from time to time, regarding
the state and progress of work, which shall be binding on the contractor.
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Security, Law & Order

The safety and security of all the machines at the site, all installations and the persons
employed by the contractor will be the responsibility of the contractor.

Other Conditions of Work:

Materials obtained from Dismantling:

If the contractor in the course of execution of the work is required or called upon to
dismantle any structure or part thereof, not belonging to the contractor, the materials
obtained as a result of such dismantling etc. will be considered as GIPCL’s property
and will have to be properly handled, stored and stacked by the contractor as per the
direction of GIPCL.

Inspection of Works:

The GIPCL will have full power and authority to inspect the works at any time in
progress and the Contractor shall extend to the GIPCL every facility and assistance, to
carry out such inspections. The Contractor shall, at all time during the usual working
hours and at all other times of which reasonable notice of the intention of the GIPCL
or his representative to visit the works shall have been given to the Contractor,
whether himself be present to receive orders and instructions or have a responsible
agent duly accredited in writing present for the purpose. Instructions issued/ given to
the Contractor's agent shall have the same force as if they had been given to the
Contractor himself.

Assistance to the GIPCL:

The Contractor agrees and undertakes to make available to the GIPCL free of cost all
necessary instruments and assistance in checking of, setting out of works, and in the
checking of any works made/done by the Contractor for the purpose of setting out and
taking measurements of works.

Work through other Agencies:

Upon failure of the contractor, which includes sub-contractor/s, if permitted by the
Company, to comply with the instructions given in accordance with the provisions of
this contract, GIPCL retains the right instead of assuming charge of entire work, to
place additional labour force, tools, equipment and materials etc on such parts of the
work, as GIPCL may deem fit/ decide / designate or also engage another contractor to
carry out the work at the cost, risk and consequences of the contractor. In such cases,
GIPCL shall deduct from the amount due or which otherwise might become due to the
contractor on any account whatsoever, all the costs of such work and materials, etc.
plus eighteen per cent additional charge thereon to cover all administrative and
supervision charges / expenses and the contractor agrees and undertake to be bound by
such decision of GIPCL without any demur.

Dust Suppression:

The Contractor agrees and undertakes to have to make his own independent
arrangements at his cost for sprinkling of adequate quantity of water in the mines and
roads so as to suppress/arrest the dust from getting air borne, and its concentration at
such places do not exceed the limits prescribed under the CMR 2017, or as stipulated
by the MoEF/ other statutory bodies, and to the satisfaction of the GIPCL. Contractor
shall have to maintain adequate number of water tankers as directed by the GIPCL for
the purpose. Thus, the entire roads in the Valia ML area, Vastan feeder Breaker,
Apron Feeder and Stockyards area at SLPP at would be sprinkled with water for dust
suppression.

If the Contractor Dies:
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Without prejudice to any of the rights or remedies under the contract, if any of the
partners/Director (or the proprietor) of the Contractor dies, the death of any such
persons shall not affect the rights of GIPCL. However, the legal heirs of the deceased
person and remaining partners/Director (or of proprietor) shall continue to remain
liable to GIPCL, except for the situation provided in Clause No. 7.4.19.

Contractor's Office at Site:

The Contractor shall agrees and undertakes to provide and maintain an office at the
Site and that it shall be open during working hours / at all reasonable hours on
working days of GIPCL to receive instructions, notices and / or other communications
etc, on its behalf from GIPCL.

Contractor's Subordinate Staff and their Conduct:

The Contractor agrees and undertakes to deploy sufficient number of manpower to
carry out the work. The Contractor shall maintain and provide records of all his
employees including drivers, khalasies etc. entering the mines, in the register as per
the provisions of Mines Rules. These registers duly maintained and updated should be
kept in the Site Office at the mines, so that the same is available for inspection by
GIPCL/ any statutory authority at any time.

The Contractor, on or after award of the work, shall name and depute a person having
sufficient experience in carrying out work of similar nature, to whom instructions and
communications for work and equipment and material to be used may be given. It
shall be open to GIPCL to enforce replacement of the personnel in the event of
company find him it incompetent at any time after the appointment has been made.
Whenever in the opinion of the GIPCL additional sufficiently qualified supervisory
staff is considered necessary, they shall be employed by the Contractor without
additional financial burden as GIPCL. The Contractor shall ensure to the satisfaction
of the GIPCL that sub-contractors, if any, provide competent and efficient
supervision, over the work entrusted to them.
Whenever any of the Contractor's agents, sub-agents, assistants, foreman or other
employees shall in the opinion of the GIPCL be found to be guilty of any misconduct
or be incompetent or insufficiently qualified or negligent in the performance of their
duties or that in the opinion of the GIPCL, it is undesirable for administrative or any
other reason for such person or persons to be employed on the works, the Contractor,
if so directed by the GIPCL, shall at once remove such person or persons from
employment thereon. Any person or persons so removed from the works shall not
again be re-employed in connection with the works without the written permission of
the GIPCL. Any person/s removed from the works shall be immediately replaced at
the expenses of the contractor by a qualified and competent substitute. GIPCL stands
indemnified for all consequential effects due to such removal.
The Contractor agrees and undertakes to be responsible for the proper conduct and
behavior of all the staff, foreman, workmen and others and shall exercise a proper
degree of control over them and in particular and without prejudice to the aforesaid
generally the Contractor shall be bound to prohibit and prevent any manpower from
trespassing or acting any way detrimental or prejudicial to the interest of GIPCL or
community or of the properties or occupiers of lands and properties in the
neighborhood; and in the event of such manpower so trespassing, the Contractor shall
be responsible thereof and relieve GIPCL from all consequent claims or actions for
damages or injury or any other grounds, whatsoever.
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All contractors’ personnel entering upon GIPCL premises shall be properly identified
by identity cards of a type acceptable to GIPCL which must be worn/kept at all times
while in or upon Company's premises.

The Contractor agrees and undertakes to make payment of wages to its workmen not
less than the rates as prescribed under the Minimum Wages Act and its various
circulars already published and are being / shall be published during the pendency of
the contract. The wages rates, holidays, hours of work and other conditions of service
of the workmen of the contractor should be as applicable as per prevailing statutory
provisions.

The contractor agrees and undertakes to fully acquaint himself with the prevailing
industrial Environment for working at Vastan Limestone Mine in Surat district,
Gujarat, before the commencement of the work.

Notices:

Service of Notices on Bidder:

All certificates, notices or written orders to be given by GIPCL to the contractor under
the terms of the Contract and shall be served by sending through post or delivering the
same to the contractor’s principal place of business, or such other address/ email
address as the contractor’s shall nominate for this purpose.

Service of Notices on GIPCL:

All notice to be given to GIPCL under the terms of the Contract shall be served by
sending by post or delivering the same to the following address :-

General Manager (Mines)

Gujarat Industries Power Company Limited.

At & Post Nani Naroli, Ta. Mangrol, Dist. Surat, Pin Code : 394 110
cgmminesoffice@gipcl.com

Change of Address:

Either party may change the address and communicate to the other party where the
works are being executed with prior written notice to the other party.

Rights of Various Interests:

Wherever the work being done by any department of GIPCL or by other Contractors
employed by GIPCL is contingent upon work covered by this contract, the respective
rights of the various interest involved shall be determined by the GIPCL to secure the
completion of the various portions of the work in general harmony and the Contractor
shall be bound by such determination by the GIPCL without any claim for any
additional payment, damages etc, whatsoever.

Liens:

If, at any time, there should be any lien or claim for which GIPCL might have become
liable and which is chargeable to the Contractor, GIPCL shall have the right to retain
out of any payment then due or thereafter to become due an amount sufficient to
completely indemnify GIPCL against such lien or claim. If a lien or claim be valid,
GIPCL may pay and discharge the same by deducting the amount so paid from any
money which may be or may become due and payable to the contractor. If any lien or
claim remains unsettled after all payments due to the Contractor are appropriated on
the account, the Contractor shall refund or pay to GIPCL all moneys that the latter
may be compelled to pay in discharging of such lien or claim including all costs and
reasonable expenses thereof. Alternately, company reserves its rights to recover it
from the security deposit.

Taxes:
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The Contractor shall be responsible for the payment of any and all prevailing
contributions, taxes, duties, levies & fees to the Central or State Government or
local authorities directly or indirectly applicable to the work under this contract
except the statutory payments i.e. Limestone Royalty, DMF, NMET, Environment
Management Cost, Surface Rent, Dead Rent and Mine Closure Cost etc.

GST: As per prevailing laws, Mining activities attract GST and is payable by the
Contractor. The bid rates will be exclusive of GST on applicable items. GST will
be paid to the Contractor as per prevailing rates and rules to the extent directly
related to the services rendered or Goods supplied by the contractor under the said
contract and submit GST Return as a documentary proof and contractor will
mention the GST amount separately in the invoice/bill along with SAC/HSN Code
under and a self certified authentic third party evidence (Www.cbic-gst.gov.in)
shall be adduced, one time, to that effect by the vendor..

Any fresh imposition or variation in statutory duties, taxes or levies, made after
the last date of submission of bids, will be recovered from/ reimbursed to the
Contractor, as the case may be. The reimbursement/ recovery to the Contractor
will be made against supporting documents & for only such taxes/duties/levies
that are directly applicable to the contract and are applicable/ reflected on his
running bills.

Further any benefit due to statutory changes in the law including
taxes/duties/levies shall be pass on GIPCL.

Bidder shall consider input credit of GST on capital item while quoting rates.
Further during contractual period, if any additional input credit available on
operational items (for e.g. GST levied on diesel), same shall be passed on to
GIPCL.

Insurance:

1))

2)

3)

The contractor shall take adequate statutorily prescribed insurance covers for all
manpower (Employee Compensation Insurance Policy for all the persons engaged
in work) and comprehensive insurance of machinery / equipments (on re-
instatement basis) engaged by him/it for performance of the work at the Site. Any
insurance claim brought against GIPCL by an individual or by any such other
persons who suffered damage to himself or his property due to negligence of the
contractor or his sub-contractor or his employees/Agent, the same shall be settled
by the contractor at his own cost, expense and consequence. Copy of the valid
insurance policy shall be submitted by the Contractor to GIPCL on regular basis
for record. No amount shall be reimbursed by GIPCL on this account.

The Employee Compensation Insurance Policy (EC) should be obtained from
Surat Jurisdiction and shall be assigned to GIPCL. The EC Policy should be
cover the specific contract.

The Contractor shall provide off duty insurance coverage (Medical and Death
Benefit) for the sum of Rs. 1.00 (One) Lakh to all his workmen deployed at
GIPCL/SLPP site for the accident taking place outside the mines area anywhere in
any capacity in any whatsoever may be the manner.

Damage to Property:

The Contractor including his sub-contractor/s, if any, shall be responsible for making
good at his/its cost to the satisfaction of GIPCL any loss or any damage to buildings,
structures, equipment, installations, properties etc, belonging to GIPCL or being
executed or procured or being procured by GIPCL or of other agencies within the
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premises of GIPCL, if such losses or damages are due to fault and/or negligence or

willful acts, omission, and/or any other reason whatsoever of the Contractor and/or

his/its sub-contractor/s, their employees/ manpower, agents, representative etc.

Compensation and Liability:

1) In case of an accident in respect of which Employee Compensation Act or Motor
Vehicles Act, Fatal Accident Act or Mines Act etc. applies it shall be lawful for
the GIPCL to retain out of money due and payable to the contractor, such sum or
sums of money due to and payable to the contractor, till such time the final
decision of GIPCL is arrived.

2) GIPCL shall not be liable for or in respect of any damages or compensation
payable as per law in respect of or in consequence of any accident or injury to any
workman or other person in the employment of the contractor or any of his/its sub-
contractor or third party etc. and the Contractor shall indemnify and keep
indemnified GIPCL against all such injury, damages and compensation and
against all claims, demands, proceedings, costs, charges and expenses, whatsoever
in respect of or in relation thereto.

3) On the occurrence of any accident resulting in death or bodily injury to a workmen
employed by the Contractor, the Contractor shall be liable for intimating
immediately of happening of such accident/s in writing to the GIPCL, the fact of
such accident. The contractor shall indemnify GIPCL, against all claims/
compensation, loss or damage sustained by GIPCL resulting directly or indirectly
from his/its failure to give intimation in the matter aforesaid, including the
penalties of fines, if any, payable by GIPCL as consequences of Employee
Compensation Act, Fatal Accident Act, Motor Vehicle Act, Mines Act or
otherwise to conform to the provisions of the said Act/s in regard to such accident.

4) The contractor should get his employees/ manpower insured against Employee
Compensation Act and proof of such insurance cover to be submitted to Company
at the time of starting of work. If the contractor fails to take such insurance cover
and submit proof thereof and if any liability occurs, then any compensation etc.
shall be at the risk & cost of the contractor only and Company shall recover the
amount from the contractor’s bills/Security Deposit.

Labour Laws and Safety Regulations:
The Contractor shall keep him/itself fully informed of all laws/ordinances and
regulations, agreements / settlements with Union and awards in any manner affecting
his/its contract works or persons employed on the works or the materials used in the
works or in any way affecting the operations covered by the contract and of all orders
and decrees of bodies or tribunals having any jurisdiction or authority on the same. In
the event of any discrepancy or inconsistency in the contract or in the drawing or
specifications herein referred to, and the provisions of any such law, ordinance,
regulations, order or decree, the Contractor shall forthwith report the same in writing
to the GIPCL for necessary rectification at his/its cost, if required.
The Contractor at all times shall observe and comply with all laws, ordinance and
regulations and orders and decrees of competent courts or tribunals or statutory bodies
having jurisdiction, and shall protect and indemnify and keep indemnified GIPCL and
its employees against any claim or liability arising from or based on the violation of
any such law, ordinance regulation order or decree etc, whether by himself or their
employees or vendors, etc.

The Contractor shall also be bound to give all notices necessary and incidental to the
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due and lawful execution of the work and of all operations covered by the contract and
as may be required by the laws, ordinance, regulation, orders, rules and decrees as
aforesaid.
The Contractor will make payments to the labourers engaged on paid holidays
declared by GIPCL from time to time as per prevailing rule and provisions of the Act.
Public Safety & Other Property:
The Contractor shall conduct his/its operations so as not to close or obstruct any
portion of any road, water, electrical installation or any other properties until written
permission therefore have been obtained from the proper public authorities. If any of
the above are, required to be kept open or shall be rendered unsafe by the Contractor’s
operations, the Contractor shall, at his/its own expense execute such works and
provide such temporary guards, lights and other signals as will be acceptable to the
concerned authorities including the GIPCL.

Safety, Sanitary & Medical Facilities:

1) The Contractor and/or his/its sub-contractor and their manpower, at Contractor 's
cost , shall fully comply with the safety rules, regulations or statutory directions
and provide sanitary and medical facilities, prescribed by law or as may from time
to time be prescribed by the GIPCL with the object of securing the safety and
health of the manpower and the local community, in case of violation or non-
observance of any of the aforesaid provisions by the Contractor the same shall be
enforced by the GIPCL at the Contractor 's expenses.

2) The Contractor shall be responsible for the safety and discipline of his/its
manpower in all faces of the work and shall provide at his/its cost and enforce the
use of safety belts, safety boots, guards, helmets, goggles and other safety devices
etc. that may be required by the Acts & Rules & Regulations for the time being in
force, or will come in force during the pendency of contract. The Contractor shall
promptly and immediately report serious accidents to any of his/its manpower to
the GIPCL and shall make at his/its cost immediate arrangements to render all
possible medical and other assistance to such affected manpower.

3) All portions of the work shall be maintained in neat, clean and sanitary condition
at all times. The Contractor shall provide urinals & toilets for the use of the
employees at the work Site at his/its cost.

4) First aid facilities and supplies as required by the Mine Rules 1955 shall be kept
on the work Site by the Contractor at his/its cost.

5) The Contractor shall comply with all laws whether now in force or which may
come into force hereinafter covering employment and safety of labour and in
particular with the provisions of the payment of Wages Act, 1936, the Employee
Compensation Act, 1923, The Mines Act,1952, the Indian Explosives Act 1984,
Contract Labour(Abolition and Regulation) Act, 1970, Payment of Bonus Act,
1965, Employees Provident Fund and Miscellaneous Provisions Act, 1952,
Payment of Gratuity Act, 1972, Fatal Accident Act, Motor Vehicles Act, 1939,
Apprentice Act, Industrial Dispute Act,1947, Standing Orders Act,1946.
Electricity Act, 1910 etc. and the rules and regulations framed under the said Acts.
If any amount becomes payable by GIPCL as a result of any claim or application
in terms of the provisions of the said Acts and Rules, Regulations, Orders made
there under, such amount shall be payable by the contractor and be recovered.

6) The Contractor shall be allowed to commence work only on production of
requisite license as required under the Contract Labour (Regulation & Abolition)
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Act, 1970.

7) All persons engaged by the Contractor in connection with the performance of the
contract shall be manpower of the Contractor and no claim shall lie against GIPCL
in respect of delay, deduction and non-payment of wages and/or
remuneration/compensation by the Contractor or on any account and lapse or
failure of the Contractor or his/its sub-contractor/s in the discharge of his/its
obligations to his/its manpower.

8) The contractor shall take all necessary steps and precautions to ensure that his/its
manpower engaged for the work under the terms of the contract shall work within
the mines in accordance with the provisions of the Mines Act, 1952 and Rules and
Regulations framed there under and shall also maintain necessary records and
registers as required under these provisions and shall be responsible to the GIPCL
in this regard. The contractor shall perform the work under this contract in
accordance with all applicable codes, statutory regulations and engineering /
mining practices. The Contractor shall be required to ensure vocational training to
his/its workmen before they are put to work as required under Mines Vocational
Training Rules, 1966 at GIPCL’s Group Vocational Training Centre.

9) The Contractor may be required to construct safety embankment as per statute at
its own cost to prevent in rush of outside water into mines/working area.

Medical Fitness, Vocational Training & Manpower Induction:

All the persons proposed to be employed by the contractor shall be medically

examined for their fitness at their own cost prior to their employment at the mines Site

by the Medical Officer of GIPCL or by any State or Central Government Medical

Officer not below the rank of an Assistant Civil Surgeon. The medical certificates of

such persons shall be retained in the possession of the GIPCL so long as the person is

employed in the mine.

All such persons who are found medically fit for employment in mine shall be

provided with vocational training as per the provisions under the Mines V.T. Rules

1966, at GIPCL’s Group Vocational Training Center before employment in mines. A

copy of the certificates shall be retained by the GIPCL.

The Contractor shall undertake training and re-training of their personnel to fulfill the

statutory obligation under Mines Vocational Training Rules, 1966.

The Contractor will also maintain a brief training facilities at its camp to brief their

workers about the safety provision and operations of new machinery, maintenance

system updating and for providing necessary other information to their workers.

The competent persons like operators and Drivers, etc. and supervising officials shall

be, before employment, authorized by the GIPCL in the prescribed form, the

Contractor will therefore produce all such persons before the GIPCL along with their

certificates of medical examination and vocational training.

All persons proposed to be deployed in the Mines shall be provided with exposure to

GIPCL laid down manpower induction procedure.

General Safety Clauses:

1) The Contractor shall observe and comply, with regard to his workmen working at
the SLPP site, the safety norms as per the safety operating standards.

2) The Contractor shall ensure that his workmen are informed and trained regarding
the safety standards to be adopted while operating within the SLPP Plant & Mines
premises and the Contractor shall brief them regarding the same and use of the
Personal Protective Equipment (‘PPE’).
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3) The Contractor shall issue safety shoes and safety helmet of IS standard to all his
workmen immediately on execution of the work and the contractor shall ensure
that his workmen wears the protective equipments at all times during the work
operation. Brand name for safety shoe & safety helmet shall be suggested by
safety representative of SLPP site.

4) Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum
boots, full body safety uniform and belts, safety net etc. shall be issued and used as
per the job requirements. Safety helmet shall be of YELLOW COLOUR ONLY.
Contractor will procure safety shoes & safety helmet from a reputed company with
at least 12 months’ guarantee and shall produce the guarantee certificate and IS
standard certificate to the safety department. Contractor should purchase safety
shoes of reputed brands. Safety shoes will be issued every year. IS certificate and
guarantee certificate must be obtained from the vendor and submitted to the Safety
department. Safety shoes should be heat, water, oil and chemical resistant, having
an anti-slippery sole of 15298- 2002 make.

5) It is the duty of contractor to ensure that his workmen are wearing required PPEs
as per work requirement. Contractor should ensure that their workers are wearing
Safety helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when
they are at work throughout the contract period. The contractor has to maintain the
PPE issue registers with signature of workmen.

6) Contractor will reissue these PPEs in case of damage or misplacement of the same.
Replacement shall be made immediately.

7) The contractor shall be responsible for providing first aid or emergency medical
help and treatment to his workmen in the event of any accident or injury.

8) If it is observed that contractor is not issuing required PPEs timely and that of
required quality, GIPCL will issue the required PPEs to contract workers and back
charge the same with 25% overhead charges of GIPCL.

9) All lifting tools and tackles shall be of reputed make having International
manufacturing standard and shall be maintained in proper and workable condition.

10) The Contractor shall nominate one Safety Officer with required qualification for
supervising the daily job for observing and maintaining the safety aspects at site.
He is solely responsible for any safety measures during maintenance work. He has
to ensure that all the workmen working at site are equipped with essential PPE’s
and proper safety arrangement is made at the SLPP site.

11) After mobilization of any tools & tackles to site, which includes chain pulley
blocks, D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be
offered for inspection with all above statutory test certificate before using at site
for any work. They should use all tools and tackles only after certification by
GIPCL representative/safety officer.

12) All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be
tested as per Government approved RTO guidelines. All Vehicles must be parked
in Parking space designated by GIPCL. If any vehicle is found inside the plant
premises other than the parking area such vehicles shall be handed over to
Security dept. and their entry shall be cancelled for movement inside the plant
premises with immediate effect.

13) The contractor shall fill — up Incident notification form (S-I), Incident
Investigation form (S-1I) and near miss report within time limit as specified in
forms, if any accident, Incident, near miss occurred while working at SLPP
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site/Limestone Mine site.

14) No loose connection / joints allowed in electrical cables during performance of
any kind of job.

15) All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is
required as per RTO guidelines.

16) The Contractor’s nominated safety officer shall be imparted regular on-job safety
training like tool-box talk etc. and submit a record of such training in safety dept,
respective dept and HR&A dept.

17) The Contractor shall comply all the new requirements related with safety as
informed by the Safety department from time to time.

18) Penalty to be imposed for Violation of safety norms is proposed as follows: The
Contractor & Contract manpower shall strictly adhere to Safety standards /
Guidelines as per practices. The list provided below is an indicative list to explain
the principles behind safety practice.

If the contract manpower fail to comply with safety standards as per category A &
B below, penalty shall be levied on the contractor as per the table mentioned
below:

Category Classification Examples / Cases Penalty

A PPEs Related | Working without | Rs. 100 /- per
helmet, shoes, safety | instant.
belt, gloves etc

B Unsafe Breach of safe | Suspend the entry

Practices practices by a | for Mines for one

particular person | week.
repeatedly for three
times.

Penalty so levied against the contractors and company manpower will be used
during the observation of National Safety Day/Mine Safety Week.

The contractor, workmen following good safety practices in their work area
continuously will be rewarded / honored on National safety day / Mine Safety
Week.

Rejection of Work:

If, as a result of inspection, examination or testing, the GIPCL’s
Representative/Engineer decides that any materials, work or workmanship is defective
or otherwise not in accordance with the Contract, the GIPCL/Engineer/ GIPCL’s
Representative may reject such plant, materials, work or workmanship and shall notify
the Contractor promptly, stating his reasons. The Contractor shall then promptly make
good the defect and ensure that the rejected item complies with the Contract. If
Contractor failed to rectify the rejected work or workmanship, GIPCL/Engineer
reserves the right to deduct or withhold amount against rejected work or
Workmanship. Contractor shall not entitle for any claim or release of hold payment
until rectify the defect up to satisfactory of GIPCL. If Contractor failed to rectify any
such defective work or workmanship, GIPCL reserve the right to rectify at risk and
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cost of the Contractor and deducted by the GIPCL from any amount due, or to become
due, to the Contractor’s dues.

If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or
workmanship to be retested, the tests shall be repeated under the same terms and
conditions. If such rejection and retesting cause the GIPCL additional costs for the
traveling and lodging costs of GIPCL/Engineer’s personal for attending the retest,
such costs shall be recoverable from the Contractor by the GIPCL and may be
deducted by the GIPCL from any amount due, or to become due, to the Contractor.
Fire Prevention:
The Contractor shall take all reasonable precautions to prevent fire in the vicinity of
his operations, and he shall be liable for all damage losses or injury from fires directly
or indirectly to his/its own operations or the activities of his/its manpower or his/ its
sub-Contractors or their manpower or Company's operations or its manpower.
Contractor's Camp:
The Contractor may maintain and operate camps and mess for the convenience of
his/its manpower, but patronage of such facilities shall be optional with the
manpower. The Contractor shall be responsible for maintaining his/its camp / mess in
good order / clear and for providing adequate health, sanitary & fire protection
facilities. The Contractor shall have no authority to establish or to issue concessions or
permits of any kind to third parties for establishing commercial, amusement or other
establishments upon land within the Mine premises whether controlled or not by
GIPCL.
Lighting:
When any work is performed at night or where day light is shut off or obscured, the
Contractor shall provide at his/its cost artificial light sufficient to permit the work to
be carried on properly and permit through inspection by the GIPCL. The lighting
standards shall be as prescribed under the Coal Mines Regulation 2017 and Circulars.
The Contractor shall be responsible for adequate lighting guarding and taking
necessary safety measures for all works as per CMR-2017.
The power and light connections, wiring, equipment etc. shall be made by the
Contractor throughout the pendency of the contract, till physically taking over the
work by GIPCL. The power and light connection, wiring, equipment shall be subject
to the inspection and passing by the GIPCL and the officers of electricity authorities &
Central Government under the Electricity Act & Indian Electricity Rules and
conditions of electricity supply of the State Electricity Authorities, as applicable.
Any additions and alterations thereto shall be got approved by the Contractor from the
GIPCL and certified from Electrical Inspector, if required under law.
Wiring for Electric Light and Power:
All wiring for electric light and power shall be installed and maintained in conformity
with the provisions of the Indian electricity Act and rules and other statutory
requirement as prescribed. Electric Light and Power Lines shall be kept separate in
accordance with the Central Electricity Authority (Measures Relating of Safety And
Electric Supply) Regulation 2010.
Right of Way:
The right of way for the facilities to be constructed under the contract will be provided
by GIPCL. Nothing herein contained, however, and nothing marked on the Site plan
shall be interpreted as giving the Contractor exclusive occupancy of the territory
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provided.

When the work place of one contract is the necessary or convenient means of access
for the execution of another work such privilege may be granted by the GIPCL at his
discretion for the other works to the extent and in the manner and at the time
permitted. No such decision, as to the method or time of conducting the work or the
use of territory shall be made the basis of any claim for delay or damage or
compensation, nor shall it be objected to by the Contractor.
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FORM - A
(To be submitted on Company’s Letter Head)

Check List of Documents Enclosed with Bid

Sr.

Tender

No Particulars Declarations
1 Details of the Document Fees being Paid Yes/ No
) Earnest Money Deposit for the value as indicated in Notice Inviting Yes/ No

Formats enclosed-duly filled in and signed along with all required enclosures, complete as
per instruction to Bidder

Documents)

3 Form-B (Status of Bidder) Yes /No

4 Form.—C (Details of Work carried out during the Past Five Years by Yes / No
the Bidder )

5 Form-D (Details of Heavy Earth Moving Machinery, Equipment Yes/ No
etc. Owned and Readily available with Bidder)

6 Form-E (Declaration for Contractual Disputes/ Litigations) Yes/No

7 Form-F (Undertaking for Unconditional Bid) Yes/No

8 Form-G (Declaration about the Site Visit) Yes / No

9 Form-H (Affidavit for Undertaking regarding Genuiness of Yes/No

Other documents to be enclosed by the Bidder as per the instruction of the bid document.

10~ | Power of authority of the signatory to the Bidder. Yes / No
11 Copy of PF registration details, if available Yes / No
All Declaration should be in the prescribed format on letter head of
2 . Yes /No
the Bidder
Undertaking letter (On Non-Judicial Stamp Paper of RS 500/-)
13 | for the deployment of Excavators/ Dumpers/ Dozers/ Crusher/ Yes/No
Grader/ JCB type Excavator-cum-Loader or Front end Loader
14 | Declaration by the Contractor indemnifying GIPCL Yes / No
15 Bid document duly signed by Contractor on each page Yes/No
16 In case of a Partnership Firm as a Bidder, a certified copy of the Yes/No
Partnership Deed of the Firm.
17 e-Auction USER ID on https://e-auction.nprocure.com Yes/No
Financial Standing of the Contractor such as for the past 3 years
(2018-19, 2019-20 and 2020-21)
18 1. Profit and Loss Statement, Yes/No
2. Balance Sheet, Yes/No
3. Auditor’s Report Yes/No

Name of Firm
Signature of Bidder
Seal of Company
Name of Bidder
Designation

Date
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FORM - B
(To be submitted on Company’s Letter Head)

Status of the Bidder

Name of the Bidder

Address

Registered Office

For Correspondence

Telephone Number

Fax Number

E-mail Address

Whether the firm is joint stock company, individual, Partnership
firm (Attested copies of Deeds, Articles of Association to be
enclosed)

Name of the person holding power of attorney (Attested copy of
power of Attorney to be enclosed)

Name of Partners with their Present and Permanent address

Name of Bankers with full address and Telephone Numbers

Name of Firm

Signature of Bidder

Seal of Company

Name of Bidder

Designation

Date
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FORM - C
(To be submitted on Company’s Letter Head)

Details of Work carried out during the Past Five Financial Years i.e. 2016-17, 2017-

18, 2018-19, 2019-20 and 2020-21.

Sr. | Description of | Name of Period Quantity | Actual Work
No. Work with Client Awarded | Quantity | Experience
Work with (in Lakh | Worked | certificate
Place/Mine Postal CuM) (in attached
Earth work/ | Address | From To Lakh
OB (Date) | (Date) CuM)
Work/Limesto
ne/Any other
Mineral work
Yes / No
Yes /No
Yes /No
Name of Bidder
Designation

Date
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FORM - D
(To bessubmitted on Company’s Letter Head)

Details of Heavy Earth Moving Machinery, Equipment etc. Owned and Readily Available with Bidder.

Sr. Type of Manufacturer | Chassis Year of Whether | Engine | Capacity | Location | Name | Documentary
No. Machine No./ Manufacturing in (HP) of proof
(Excavators, Reg No. working owner
Dozers, conditions
Dumpers, or not
Tractor with
Trolley,
Crushing Plant
and Other
ancillary
equipment)
Yes /No

Name of Firm
Signature of Bidder
Seal of Company
Name of Bidder:
Designation

Date
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FORM - E
(To be submitted on Company’s Letter Head)

Declaration for Contractual Litigations

Please Tick (\/) whichever is correct option

[--—---—-- on behalf of ......... Name of Party/Company........... hereby confirm that [/We have

1. Not invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings/ Depts.
/ Authorities and Govt. of Gujarat supported companies / undertakings / organizations for
the last three (03) years. There are no ongoing/pending legal matter(s) with any of the Govt.
of Gujarat Undertakings / GoG supported Companies, including GIPCL.

Please Tick ()
OR
2. Invoked legal recourse e.g. litigation against any Govt of Gujarat Undertakings/ Depts. /

Authorities and Govt. of Gujarat supported companies/ undertakings / organizations for the
last three (03) years.

Please Tick ()

If "b" is applicable, please submit the details for the same.

The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this
regard shall amount to disqualification of the Bid being submitted herein.

Signed and Stamped by the Authorized Signatory of the Consultant
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FORM — F
(To be submitted on Company’s Letter Head)

Undertaking for Unconditional Bid

&

Observance of Contract Conditions

It is to certify that I/'We have gone through the terms & conditions of the bid thoroughly and having
examined the Condition of Contract, Specification and Schedule of rates for the execution of the
works, I/we offer to supply equipment, execute, complete and maintain the whole of the said works
in conformity with the said Conditions of Contract, Specifications and Schedule of Rates. Also,
having understood & learnt the implications, I/We are making our unconditional price bid offer for
the entire works. I/We further confirm that no deviation in any condition is considered or taken into
account by us while making our assessment.

I/We undertake, not to assign or sublet the contract or any part thereof or any benefit or interest
therein or there under, without the prior written consent of GIPCL. I/We shall take full
responsibility in strict supervision on Mining Activities with the help of experienced and qualified
Mining Official and Supervisors and shall take full responsibility for total stability and safety of all
Site operations as per the applicable mining laws and rules. I/We assure that all equipment shall be
fitted with necessary safety equipment / appliances to take care of the safety and operational
comfort of the machines.

I/We also undertake responsibility for full compliance of other applicable Labour & Environment
Laws and such other statutes which are / will be applicable while carrying out the Contract work.

To effect our above undertaking, we submit herewith a signed copy of bid document (on each page)
as token of our acceptance of all terms and conditions of the bid).

Name of Firm
Signature of Bidder
Seal of Company
Name of Bidder
Designation

Date
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FORM - G
(To be submitted on Company’s Letter Head)

Declaration about the Site Visit

I/ We do hereby confirm and declare that I/We have independently inspected the Vastan Limestone
Mine Areas of GIPCL in Surat district and have ascertained & obtained all relevant & necessary
information, data, particulars, prevailing wage structure, conditions of services & availability of
workforce, facilities available, existing industrial environment and other working conditions etc.

I/We have also studied and understood the mining scheme particularly with respect to location and
situation of the proposed Mining pit, Proposed Crusher Plant, areas specified undertaking
excavation work, top soil spreading/dumping, Waste (Overburden and interburden) dumps as well
as information about the existing and possible haul roads for vehicular movement.

I/We have also assessed the risk associated with the work whether apparent or inherent to the nature
of work involved and satisfied our self as to the nature, condition, quantum, extent, scope and
magnitude of the work involved in the contract, type and condition of the strata, rock, soil, sub-soil,
ground, working conditions of the area, availability of power supply, water supply, men and
machinery requirement, availability of land, etc.

I/We do hereby agree and undertake not to raise any dispute and / or objection at any stage on any
ground whatsoever, during the currency of the contract if awarded to me/us.

Name of Firm

Signature of Bidder

Seal of Company

Name of Bidder

Designation

Date
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FORM - H

(FORMAT FOR AFFIDAVIT)
On Non-Judicial Stamp Paper of RS 500/-
p Fap

AFFIDAVIT

Undertaking Regarding Genuiness of Documents

I, , Partner/ Legal Attorney/Accredited representative of M/s,-------
solemnly declare that:

1. We are submitting bid for the work against tender no.
2. None of the partners of our firm is relative of employee (Name of the
Company)

3. All information furnished by us in respect of fulfillment of eligibility criteria and
qualifications information of this bid is complete, correct and true.

4. All documents/credentials submitted along with this bid are genuine, authentic, true and
valid.

5. If any information and documents submitted is found to be false/ incorrect at any time,
GIPCL may cancel my bid and action as deemed fit may be taken against us, including
termination of the contract, forfeiture of all dues including Earnest money/ Security Deposit
and banning / delisting of our firms and all partners of the firms etc.

Seal of the Notary.

Name of Firm
Signature of Bidder
Seal of Company
Name of Bidder
Designation

Date
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Gujarat Industries Power Company Ltd

FORM - AA
PRICE BID/SCHDULE
Name of Work:
Name of the Bidder:
Address:

Price Bid of the short listed bidder shall be evaluated for deciding the lowest bidder and the lowest
bidder (L1) shall be decided on the basis of lowest rate per tonne of limestone.

Rate for the work of (1) Waste (Top Soil, Over Burden & Inter Burden) Removal,
Limestone Breaking (If required), Loading and Transport of ROM Limestone from
Vastan Limestone Mine to Limestone Stockyard at Mine Site for drying of the
Limestone boulder before crushing with the use of required equipments at all lead and
lifts and depths up to approximately 27.00 m from the surface, as per the mining rules
& regulations and as directed by and to the satisfaction of GIPCL including Loading and
Unloading of fine waste (After screening, under 10 mm sized waste generated) at
designated place as per the instruction of GIPCL (2) Loading and Transportation of dry
Work | ROM Limestone to Crusher (3) Crushing of the RoM limestone to required size of
maximum 150 mm and minimum 10 mm thereafter loading of sized limestone, transport,
weighing of the sized limestone at GIPCL’s weighbridge and delivering at limestone
hopper/ stacking at a designated place at Power Plant site and (4) Rehandling of sized
limestone lying at Power Plant Limestone Stockpile / Limestone Shed, around
Limestone Crusher House, below the BCN LS-1 & In-Plant Lignite Shed ) with the help
of Dumper/ Tipper /Tractor Trolley with JCB-3D/ Excavator/ Loader or any other
equivalent equipment up to Reclaim Hoppers & Unloading into both Reclaim Hoppers at
Limestone Handling System.

Sr. Description Estimated Limestone Unit Rate in Rs. | Amount
No. Quantity per Unit (Rs. in
(in Lakh tonne) Lakh)
A Work Component 14.25 Rs. per
(Excluding Diesel) Lakh Te tonne |  ----mm----
B(i) Diesel Factor Litre per
Tonne | --=me-—---
B(ii) | Average Monthly Price Rs. per 91.05
of the Diesel (Average Litre
out of Nov, 2021 at PSU
Outlet at Nani Naroli)
B Diesel Component 14.25 Rs. per | B(i1) x B(ii)
Lakh Te tonne
Grand Total Rate in Rs./Te (A + B) and Amount

Note:

1. Management reserves the right to accept or overlook or reject any lower rate offered by the
Bidder without assigning any reason thereof.
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9,

10.

11.

12.

Gujarat Industries Power Company Ltd

The Bidders are required to quote the rates strictly as per the terms and conditions mentioned
above. The conditional bid will not be entertained and will be summarily rejected.

Rate quoted shall remain valid for 180 days from the date of submission of price bid, which
shall have to be extended unconditionally for further maximum of period 60 days, as deemed fit
by GIPCL.

Rates include all taxes except GST and Statutory Payments i.e. Limestone Royalty, DMF,
NMET, Environment Management Cost, Surface Rent, Dead Rent and Mine Closure Cost or
any other tax statutory in nature.

Rates quoted shall be applicable to quantity variation also, if any.

GST and any other fresh imposition or variation in taxes or payable by the Bidder, shall be
reimbursed by GIPCL to the extent levies during the currency of the contract, if applicable and
directly related to the services rendered by the Bidder under this contract.

Rate quoted for the work shall be considered for deciding the lowest three bidders (minimum)
or 50% out of total bidders (rounded to the next higher whole number), whichever is higher for
making them eligible for the e-reverse auction.

Lowest total amount of Work shall be considered as the base rate which will put up for
starting e-Reverse Auction.

e-Reverse auction shall be for reducing the lowest total amount of Work and the bidders have
to reduce total amount of Work in decrement of value as decided before start of e-Reverse
Auction. After e-Reverse Auction process, L1 bidder shall be decided based on the lowest total
amount bid for the Work.

Percentage reduction in the grand total amount of work together by e-reverse auction process
will be equally applied to work i.e. equal percentage in the work component as well as in the
diesel component.

L1 Bidder, declared after the e-Reverse Auction process may be called for negotiation and if
required, may be asked by GIPCL for reduction in rates of any of works, if found quoted
unreasonably high.

Awarded Rates shall be escalated based on the formula for escalation rate as provided in the bid
document.

Name of Firm

Signature of Bidder :

Seal of Company

Name of Bidder

Designation

Date
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