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NOTICE INVITING TENDER (NIT) 

TENDER NO.: SLPP/LHS/STRL/RMVL/2022-23 E-Tender No:  

Name of work 
Tender Documents for “various structural removal & 

strengthening activities in Lignite and Limestone 

Handling System Phase-I at Surat Lignite Power Plant 

Place of work Surat Lignite Power Plant, Village: Nani Naroli, Taluka: 

Mangrol, Dist.: Surat- 394112 (Gujarat). 

Quantity The successful Bidder will be awarded the contract as 

per specified quantity in tender document. 

Contract period 18 Months 

EMD Rs. 19000/- RTGS mandatory for Tender Fees & NO 

other payment mode for tender fees acceptable or online 

payment gateway of company’s website: www.gipcl.com 

(online Payment Form) as per details mentioned herein 

under clause no. 7 of Instructions to Bidders. 

Cost of tender document / 

tender fee 

 Rs. 2950/-  RTGS mandatory for Tender Fees & NO 

other payment mode for tender fees acceptable or online 

payment gateway of company’s website: www.gipcl.com 

(online Payment Form) as per details mentioned herein 

under clause no. 7 of Instructions to Bidders. 

Availability of online e-Tender 

document 

On website https://gipcl.etender.com from 21.06.2022 

Last date of online submission 

of offer 

12.07.2022 up to 17:30 hrs. on website: 

https://gipcl.etender.com 

Site Visit  Interested parties may carry out site visit to understand 

nature of work & site conditions before submission of bid. 

Submission of EMD, Tender 

fee RTGS detail and other 

supporting documents for 

technical Bid in physical form 

or send scan copies through 

email. 

On or before last date of online bid submission during 

office hours at office of Surat Lignite Power Plant, Nani 

Naroli, Dist. Surat. On or Before 12.07.2022 

Email IDs: sjparmani@gipcl.com 

 

 

NOTES: 

 

1. Amendment / corrigendum of the tender document, forms, schedules, etc... 

may be done any time by the GIPCL during the period of publication of 

tender in the website. The Bidders are required to visit the website regularly 

till the last date & time of Bid submission.  

http://www.gipcl.com/
http://www.gipcl.com/
https://gipcl.etender.com/
https://gipcl.etender.com/
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2.  GIPCL reserves the right to reject any or all the tenders without assigning 

any reason thereof. 

3. The Bidders are required to quote the rate strictly as per the terms and 

conditions mentioned in the tender document, adhering to technical 

specifications as well.  

4. The Bidders are required to submit their Bids online only through the website 

https://gipcl.etender.com 

5. The supporting documents in physical forms along with EMD DD/BG or detail 

of RTGS/Online payment for EMD and Tender fee are to be submitted only 

at the following address:- 

 

           General Manager (SLPP) 

Gujarat Industries Power Company Limited 

 Surat Lignite Power Plant 

 At Village: Nani Naroli, 

 Taluka: Mangrol, 

 Dist.:Surat-394 112, Gujarat. 

 Phone: (02629) 261063-72.   

 

Alternatively, bidder may submit scan copies of supporting documents along with 

RTGS/online payment details of EMD & Tender fee on E-Mail: 

sjparmani@gipcl.com 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://gipcl.etender.com/
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SECTION-A 

INSTRUCTIONS TO BIDDERS 

 

1.  PLANT SYNOPSIS 

 

Gujarat Industries Power Company Limited (GIPCL) (henceforth be named 

Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an installed 

capacity of 1084.4 MW comprising of various conventional and renewable projects. 

GIPCL commissioned its first power project: a 145 MW gas based combined cycle 

power plant in 1992 at Vadodara. It expanded its capacity by 165 MW Neptha and 

Gas based Combine Cycle Power Plant at Vadodara in 1997.  

 

Surat Lignite Power Plant (SLPP) with four units of 125 MW capacities each is 

located at Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL 

has also operating its own captive Lignite and Lime Stone Mines close to the Power 

Plant. The Power Plant is based on Circulating Fluidized Bed Combustion (CFBC) 

technology for the Boilers, where Lignite is burnt along with Lime Stone in the 

Combustor of the Boiler.  

 

It commissioned 5 MW solar power stations at SLPP in 2012. Also, GIPCL has 

commissioned 1MWp Distributed Solar Power Projects at two locations in Gujarat 

viz. at Village: Amrol, Dist.: Anand and at Village Vastan, Taluka Mangrol, and Dist.: 

Surat. GIPCL has successfully commissioned a 2 X 40 MW Solar Project in 2017 as 

well as a 75 MW Solar Power Project in 2019 at Gujarat Solar Park, Village 

Charanka, Dist.: Patan. GIPCL has also successfully commissioned 112.4 MW wind 

farms at different location of Gujarat. GIPCL is presently executing a 100 MW Solar 

PV based project at the Raghanesda Solar Park, Gujarat.  

 

Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, 

which are on Mumbai-Ahmadabad highway. From Kosamba, SLPP is around 32 

km, out of which 27 km is part of the National & State Highway and balance 5 km is 

District Road. From Kim, SLPP is around 18 km, out of which 13 km is the State 

Highway and balance 5 km is District Road. The nearest Broad Gauge Railway Line 

is at Kim, which is around 21 km from the SLPP. Surat is approximately 50 km from 

the SLPP. Location Map for SLPP is as under: 

 

Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, 

which are on Mumbai-Ahmedabad highway. From Kosamba, SLPP is around 32 

KM, out of which 27 KM is part of the National & State Highway and balance 5 KM 

is District Road. From Kim, SLPP is around 18 KM, out of which 13 KM is the State 

Highway and balance 5 KM is District Road. The nearest Broad Gauge Railway 

Line is at Kim, which is around 21 KM from the SLPP. Surat is approximately 50 KM 

from the SLPP. Location Map for SLPP is as under. 



Rate Contract for “various structural removal & strengthening activities in Lignite 
and Limestone Handling System Phase-I at Surat Lignite Power Plant Tender No: 
SLPP/LHS/STRL/RMVL/2022-23 
 

Page 6 of 61 

 

 
 

The Company intends to award Rate Contract for the work of Lifting and 
transportation of Spilled lignite and Limestone from Various locations of LLHS for a 
period of two years at SLPP and is therefore inviting open tenders online (On 
GIPCL website) from experienced & resourceful contractors. 
 

2. SCOPE OF WORK: - 

 

A. Removal of tripper with chute and structure of BCN-7D from Bunker 
floor from elevation of 40 meter 
 

i Removal of complete travelling tripper of conveyor BCN 7D. 

ii Removal of complete Tripper rail and its supporting structure. 

iii Removal of BCN-7D Tripper discharge chute. 

iv Removal of all material from bunker area & shifting to salvage yard. 

v Hiring of tractor/trailer and shifting of scrap to salvage yard. 

 

B. DE system Duct & other structure removal from OLD Screen house 
i Removal of both DE system & associated structure of ASH handling side & 

Lime stone handling side one by one. 

ii Removal of ducts, stack, supporting structure etc. 

iii Removal of bag filters structure, nonmetallic parts etc. 

iv Removal of columns, bracings of bag filters  

v Removal of the all the structure lying at high elevation has to remove safely. 

Hiring of crane if required, is in contractor’s scope. 

vi All material to be shifted to salvage yard or some specified area inside plant 

premises. 

vii Hiring of tractor/trailer and shifting of scrap to salvage yard. 
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C. Strengthening of BCN-6AB trestle structure 
i Fabrication & Erection of the of the steel section for the strengthening of the 

trestles. 

ii Suitable size plate to be welded to columns of the trestles for strengthening. 

iii Any damage/weak bracing has to be replaced if required. 

iv Suitable safety measures & required tools/planks are in contractors’ scope. 

v Scaffolding if required, is in contractors’ scope. 

vi Shifting of the steel & watch & ward of the material is your scope. 

 

 

3. GENERAL INSTRUCTIONS  

 

1. The quantity indicated in the billing break-up is tentative. Payment will be 

made as per  

2. actual. 

3. Necessary gate-pass for manpower from our HR & A dept and security dept. 

is to be taken during mobilization. 

4. Before starting the work all tools & tackles to be verified with GIPCL 

representative and certificates of lifting tools/tackles, vehicle license along 

with other legal & statuary requirement is to be verified with GIPCL safety 

after submitting required documents and checking. 

5. Before starting of the work, required Hot, Height, Equipment clearance, & 

running permit are to be taken. After issuing all the permits by concern 

department work shall be started. 

6. Party has to work round the clock and in all the days “if required”, once work 

permit is issued for jobs. 

7. Lightning arrangement has to be made by contractor at work site & prior 

information is to be given to GIPCL for requirement of power supply.  

8. The contractor shall have to submit daily reports showing work carried out  

9.  Bidder have to deploy site-in-charge who will co-ordinate day to day 

activities  

10. The contractor has to take group insurance policy for their workmen. The 

contractor has to submit labour license and PF account number to the 

Engineer In charge before start the work. 

11. The contractor has to do quality job. GIPCL shall not compromise in quality. 

In case of poor quality of work the contractor may be asked to rework the job 

at his own cost. 

12. The contractor has to do the job with all safety measures. GIPCL reserves 

the right to stop the work and ask for required arrangement for safe 

execution of the work. GIPCL shall not compromise in safety.  

13. Steel Material shall be issued in MT on measurement basis from our 

warehouse. 
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14. Shifting of raw material from GIPCL store will be in your scope. However 

Hydra shall be provided free of cost subject to availability for loading / 

unloading only. 

15. Watch and ward of steel is in Bidder scope. 

16. Actual work will be checked in MT on measurement basis for fabrication & 

erection work and accordingly steel will be reconciled. 

17.  At the end of every month, Bidder has to submit steel reconciliation 

statement while submitting monthly RA bill. The monthly bill will be processed 

on the basis of daily job-cards and steel reconciliation statement for 

fabrication & erection work. 

18. It is a pre-condition that the Bidder and the persons deployed by him are for 

a Contractual period only. 

19. Bidder has to prepare job protocol after completion of each work. The job 

protocol will be required to attached along with RA bill. 

20. If any damage occurs due to negligence of contractor, he has to bear the 

entire cost of repair / replacement of equipment /machinery to the satisfaction 

of GIPCL. 

21. Contractor shall make their own arrangement for transportation of manpower, 

T&P & consumables.  

22. In case the contractor fails to execute the jobs as assigned to satisfaction of 

GIPCL, GIPCL reserve the right to execute the job through a third party at 

the cost & risk of the contractor.  

23. All the work is to be carried out such a manner that it will not affect 

surrounding area and running system. 

24. Dismantling is to be carried out without affecting other equipment’s and 

surrounding areas/running system. 

25. It is the responsibility of site in charge to segregate and remove the scrap 

from site within 02days after completion of work. Work will be certified by 

GIPCL Engineer In-charge only after removal of scrap to the scrap yard. In 

case of heavy weight items, if required transportation ,that will be arranged 

by contractor only. 

26. If the scrap removal is not done within the stipulated time given by GIPCL 

Engineer, the scrap will be removed by GIPCL at the Contractor’s cost with 

penalty and it will be deducted in the RA bill. 

27. Scaffolding, safety nets and all other safety gears for executing the work is in 

the scope of bidder.  

28. Shifting of dismantled structures/equipment’s to designated place  is in the 

scope of bidder.  

29. For shifting of scrap/dismantled material to scrap yard, provision of 

tractor/vehicle is in the Bidder’s scope. 

30. Hydra will be provided by GIPCL based on availability 

31. Welding is to be done by qualified/certified welders.  

32. Fabrication is to be carried out as per IS standard within allowable limits. 
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33. Twists and bends should be removed before fabrication. 

34. All cutting edges should be grinded properly. 

35. All holes are to be drilled, no cutting is allowed. 

36.  Welding thickness should be as per approved drawings. 

37. Structures to be properly clean by wire brush / buffing before fabrication. 

Clean surface area of old structures for erection of new structures before 

erection. 

38. All consumables, welding rods, T&P like welding machine, gas cutting set, 

grinding machine, skilled & semi-skilled manpower, supervisor etc for scope 

of works will be in Bidder’s scope.  

39. Required tools & tackles are to be mobilized as per attached list. 

40. All the necessary safety gears strictly to be used during entire work. 

41. For cutting purpose, only Acetylene cylinders are to be used. 

42. Cutting set and welding machine to be used only with all safety. 

43. Before commencing the work, water washing of the area is to be done. As 

the area is fire prone, cutting and welding should be carried out after proper 

water washing of entire area. Water washing is to be done in co-ordination 

with fireman/ fire department. Area supervisor has to ensure that, the work 

area is free from fire hazard during and after completion of work.  

44. Fire blankets are to be used where ever possible, while welding at erection 

front to avoid fire. 

45. Bidder has to ensure, proper scaffolding, safety nets, jalis and other safety 

equipment’s for the completion of erection work in safe way.  

46. Fabrication to be done with standard electrodes (ADOR, L&T, ESSAB, D&H 

MAKE  

47. ONLY). 

48. Submission of reconciliation statement of steel after completion of entire 

work is in your scope. 

49. All fabricated items are to be painted after proper surface cleaning. 

Application of one coat of red oxide (30 micron) followed by two coat of 

enamel paint (25 micron each) to all fabricated items. Total Minimum 

thickness of 80 micron to be maintained. Apply & supply of Paint is in bidders 

scope. 

50.  Party has to mobilize all resources for efficient & smooth execution of 

contract within 07 days after intimation from GIPCL officials. 

51. Bidder has deploy extra resources for completion of the work within due time, 

if required. 

52. The Bidders are requested to make themselves fully conversant with the 

General Conditions of Contract, Special Conditions of Contract, Technical 

Specifications, Site conditions, Safety &Health Aspects and Norms to be 

observed etc. before submitting their bids so that no ambiguity arises in 

these respects subsequent to submission of the Bids. 
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53. Before quoting the rates, the Bidder should go through the specifications, 

scope of work etc. and get himself fully conversant with them. The Bid should 

include cost of mobilization and cost to adhere to all Safety Norms as 

described in the tender. No relaxation or request for revision of 

quoted/accepted rates shall be entertained subsequent to the opening of Bid 

on account of mobilization or Safety costs. 

54. Subletting of the contract is not allowed. 

55. Bidder has to submit all the information as per required Bid document. 

Failure to furnish all the information as per required Bid documents or 

submission of a Bid containing deviations from the contractual terms and 

conditions, specifications and requirements, shall be rejected. 

56. The Bids shall be submitted within the time frames set out in the Notice 

Inviting Tender (‘NIT’) and Bids submitted thereafter shall not be accepted 

and considered.  

57. The Bidders are expected to examine all instructions, forms, terms & 

specifications in the Bid documents and to get fully acquainted themselves 

with all the conditions and matters which may affect the subject matter of 

the work/tender or the cost thereof. If any Bidder finds any discrepancies or 

omissions in the specifications and documents or any doubt in true meaning 

or interpretation of any part, he shall seek necessary clarifications in writing 

or during Plant visit meeting if required. 

58. Conditional offers shall not be considered and liable to be rejected. 

59. The Company reserves the right to extend the deadlines for submission of 

the Bids by giving amendments.  

60. A. Bidders may seek any clarifications from the Company on their written 

request regarding the tender document.     

61. During evaluation of Bids the Company may, at its discretion ask the Bidder 

(s) for clarification of their Bid. The request for clarification and the response 

shall be in writing and no change in prices or substance of the Bid shall be 

sought, offered or permitted. 

62. The Company reserves the right to amend/ modify the Bidding documents at 

any time prior to the deadline for submission of Bids, either at its own 

discretion or in response to the clarification requested by a prospective 

Bidder. In such case, the Company may in its discretion extend the deadline 

for submission of Bids in order to facilitate the prospective Bidders for 

incorporating the effect of the amendment in their Bids. 

63. The Bidders shall bear all costs and expenses associated with the 

preparation and submission of their respective Bids, to attend meetings or 

conferences, if any, including any pre award discussion with the successful 

Bidder, technical and other presentations etc. and the Company shall not be 

liable for any expense thereof.  
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64. If the successful Bidder is a joint venture, formed of two or more companies, 

the Bidder along with the partners shall accept joint and several 

responsibilities and liabilities for all obligations under the Contract. 

65. Timely and satisfactory completion of the work and strict adherence to the 

allotted time frames for jobs shall be the essence of the contract. 

66. The Company reserves the right to qualify/disqualify any applicant without 

assigning any reason.  

67. The Bidder shall be disqualified if any untrue statement or misrepresentation 

is made in the Bid forms, attachments and other supporting documents 

submitted by the Bidder. 

4. SITE VISIT 

 

 It is perquisite and necessary for all interested bidders to visit the Surat 

Lignite Power Plant (SLPP) after downloading the tender copy from website: 

www.gipcl.com to understand the actual working conditions, compliance 

related to labour, safety etc… before submitting their offer. Failing which, any 

consequential liabilities arising will be to bidder’s account. The Bidders shall 

examine the site of works and its surroundings at his/her own responsibility. The 

bidders shall collect information that may be necessary for preparing the Bid and 

entering into a contract. All costs and liabilities arising out of the site visit shall be at 

Bidder’s account. 

 

The Bidder is deemed to have examined and understood the tender document, 

obtained his/her own information in all matters whatsoever that might affect the 

carrying out the works expressly mentioned or works which may have to be carried 

out to fulfill his/her contractual obligation within the scheduled rates and to have 

satisfied himself/herself to the sufficiency for his/her offer. 

 

The submission of tender by a contractor implies that he has read these 

instructions, conditions of the contract etc. and has himself/herself aware of the 

scope, nature of works & specifications of the works to be done. GIPCL will not, 

therefore after acceptance of contractor’s rate, pay any extra charges for any other 

reason in case the contractor is found later on to have misjudged the site 

conditions. 

 

Any error in description or quantity or omission in the contract document shall not 

vitiate the contract or release the contractor from executing the work comprised in 

the contract according to scope of works, magnitude of the works, requirement of 

materials, equipment, tools & tackles, labour, etc. Contractor has to complete the 

work in accordance with the contract documents irrespective of any defects, 

omissions or errors that may be found in the contract documents. 

 

http://www.gipcl.com/
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BIDDER shall inspect the site, examine and obtain all information required and 

satisfy himself/herself regarding matters such as access to site, communication, 

transport, working condition including constraint of work place, height of structure, 

quantity assessment of individual structures, temperature, confined area, quantum 

of dusting, running equipment, importance of work, round the clock working 

conditions, safety requirements, right of way, weather conditions, high flood level in 

River, flow of water during monsoon/dry season in the River/Nallah, the type and 

number of equipment, scaffolding materials and facilities required for the 

satisfactory completion of work, the quantity of various items of the  work, the 

availability of local labour, availability and rates of material, local working conditions, 

uncertainties of weather, obstructions and hindrances that may arise, etc which may 

affect the work or cost thereof, before submission of his/their Bid. Ignorance of site 

conditions shall not be accepted by the GIPCL as basis for any claim for 

compensation. The submission of a Bid by the BIDDER will be construed as 

evidence that such an examination was made. Any later claims / disputes in regard 

to rates quoted shall not be entertained or considered by the GIPCL. 

The rates quoted by BIDDER shall be based on his/her own knowledge and 

judgment of the conditions and hazards involved and shall not be based on any 

representations of the Engineer. 

 

5. ELIGIBILITY CRITERIA 

 

The following criteria shall be adopted for qualifying the Bidders for further 

proceeding. 

 

Bidder should possess minimum three years of experience out of last 

five years ending last day of the month previous to the one in which tender is 

invited of having experience of Structural Steel Fabrication & Erection Work of 

any Power Plant/Process Plant Industry and should enclose proof for the same. 

Bidder shall submit necessary evidence for the same like attested copies of work 

orders along with work completion certificated from clients. The work completion 

certificate shall comprise of Order Value & Executed value. Bidders should have 

executed the work directly. The work executed as a sub-contractor or subletting 

agency shall not be taken in to consideration. 

 

 Note: For evaluation of the bid, the executed value mentioned in the work 

completion certificated will be considered. 

 

1. Bidder should produce evidence of having experience of successfully completed 

similar works as defined hereunder during last five years ending last day of the 

month previous to the one in which tender is invited, satisfactory progress of 

ongoing works etc. secured from clients along with certified copies of documentary 
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evidence preferably photo copies of work experience. The experience should be 

either of the following: 

 

a. One similar completed/executed work each costing not less than Rs. 18 Lacs 

with GST. (985.1 (Amount  

equal to 60                                             OR Annualized estimatost/ 80% of est) 

b. Two similar completed/executed work each costing not less than Rs. 11.2 Lacs 

with GST..7 (Amount equal to  40 

                                               OR imated cost/ 50%  

c. Three similar completed/executed work each costing not less than Rs. 9 Lacs 

with GST.  

 

Bidder should specifically mention fulfilling of above criteria in his offer along with 
details of work orders & work completion certificates issued by clients. 
 

2. Contractor shall have to submit satisfactory work completion/execution certificate 

from the client including ongoing/existing contracts. Experience as a sub-contractor 

will not be allowed and Price Bid of such Bidders will be rejected. 

 

4. Tender fee: The tender fee (non-refundable) shall be submitted through RTGS or 

through online payment as per details provided in clause no. 7 herein under. 

 

5. EMD: “RTGS mandatory for Tender Fees & NO other payment mode for tender fees 

acceptable” 

 

6. Bidder should have separate Employees Provident Fund code number towards 

registration of firm with RPF commissioner. 

 

7. Attested copies of relevant documents duly signed & seal on each & every page 

shall be submitted. The above documents will be analyzed and after satisfaction, 

the Price Bid will be open. GIPCL may verify the documents, experience certificates 

issued by concern authority. After opening of technical Bid, if any required attested 

documents found missing in the Technical Bid submitted by the Bidder, the tender 

inviting authority may inform to that Bidder only once by E-mail to submit the 

missing required documents within stipulated time limit. If Bidder/Bidders fail to 

submit within stipulated time, their Bid will be declared technically disqualified and 

no further correspondence will be entertained. 

 

8. Bidder should have average annual turnover of at least Rs. 6.7 Lacs for last three 

financial years. i.e. 2020-21, 2019-20 & 2018-19.  Bidder shall furnish annual 

audited financial statement duly certified by Chartered Accountant for the last three 

financial years to demonstrate the financial healthiness of the company. The 

balance Sheet must be in the name of the company. Any type of MOU for this 

purpose will not be entertained.  



Rate Contract for “various structural removal & strengthening activities in Lignite 
and Limestone Handling System Phase-I at Surat Lignite Power Plant Tender No: 
SLPP/LHS/STRL/RMVL/2022-23 
 

Page 14 of 61 

 

Note: In case, the annual turnover is less than the statutory guideline which does 

not require audit, the bidder shall submit the turnover certificate from Chartered 

Accountant. 

 

9. The Bidder has to submit INCOME TAX Permanent Account Number (PAN) no. of 

the firm. Copies of the same shall be submitted. 

 

10. Bidder has to submit GST registration number. Copy of the same shall be 

submitted. 

 

11. In case Bidder is a joint venture company since last five years, the above 

requirements/credential of Joint Venture Company / Parent companies shall be 

considered.  

 

12. The Net worth at the end of the last financial year (2020-21) should be positive. 

 

13. If Bidder or its Partner(s) or Director(s) is /are/was in any Litigation(s), Court Case(s) 

or Arbitration(s), either completed or under progress during last five (5) years or 

Black Listed / Deregistered / Stopped or banned from dealing in the past by any 

Govt, of Gujarat Undertakings / Depts. / Authorities and Govt. of Gujarat supported 

companies / undertakings / organizations, Bid of that party will be liable to be 

rejected. Bidder agrees and undertakes to accept decision of GIPCL in this regard 

as final and binding on the Bidder without any demur and that no further 

correspondence shall be done in this regard at any stage. Bidder shall have to 

submit the “Declaration for Contractual Disputes/Litigations” as Annexure-Q 

attached. 

 

14. Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of 

Safety Laws and Regulations” as Annexure -P attached. 

 

a. If any Major violation of any safety law(s) / Rule(s) is / are found during the 

preceding Three(3) years, Bid of that party will be liable to be rejected. 

Bidder agrees and undertakes to accept decision of GIPCL in this regards as 

final and binding on the Bidder without any demur and that no further 

correspondence shall be done in this regard at any stage. 

 

b. If any of the details submitted in the prescribed Annexure / Form to the Bid 

is/are found to be false, incorrect at any time in future, then the Contract 

awarded to that Bidder / Contractor shall be liable to be terminated forthwith 

without any notice / correspondence and Bidder agrees and undertakes to 

accept decision of GIPCL in this regards as final and binding on the Bidder 

without any demur and that no further correspondence shall be done in this 

regard at any stage. Further, Performance / Security Deposit will also be 
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liable to be forfeited. Any dues to GIPCL from the Bidder / Contractor shall be 

recovered from the pending bills or any other dues payable to the Bidder / 

Contractor, if any or otherwise through any other recourse available under 

the Laws. 

 

15. Bidder has to fill the Annexure- R mentioning the documents submitted in support of 

each qualification criteria. Document mentioned in the Annexure-R against each 

Qualification criteria will only be considered for evaluation of eligibility. 

 

The Bidder shall submit all the evidences, documents, attested copies of work 

orders & work completion certificates etc… as a proof with EMD & Tender Fee 

and also provide the requisite details online for meeting the prequalification 

requirements. GIPCL will verify the experience, performance, capability & 

strength of Bidders, independently for executing the job. GIPCL may visit the 

site & consult the owner of the industry/property where similar job is 

executed by the Bidder. GIPCL reserves the right to accept/cancel/reject 

any/all Bids without assigning any reason thereof. The tenders of qualified 

Bidder/Bidders shall only be considered for further evaluation. 

 

6. LANGUAGE OF BID 

 

The Bid prepared by the Bidder, and all correspondence and documents relating to 

the Bid exchanged by the Bidder and the Company, shall be written in the English 

language. Any printed literature furnished by the Bidder, written in another language 

shall be accompanied by an English translation for the purpose of interpretation of 

the Bid. 

7. EARNEST MONEY DEPOSIT (EMD) AND TENDER FEE 

           

7.1    An EMD and Non-refundable Tender fee accompany with Bid. The EMD shall 

be in the form of a crossed bank Demand Draft in favor of Gujarat Industries 

Power Co. Ltd. as per following details: 

 

Bank for EMD DD   Payable at : 

1. Bank of Baroda   Mosali, Dist: Surat 

2. State Bank of India Nani Naroli, Branch Code: 13423 

3. Any Nationalized banks  Surat 

 

Alternatively, EMD and Tender fee shall be submitted through RTGS 

as per following details for which RTGS transaction charges (if any) 

shall be borne by bidder: 

 

1 Name of account holder: Gujarat Industries Power Co. Ltd. 

2 A/c. No.: 33514692834 
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3 Name of Bank: State Bank of India 

4 Bank address: Utility Building, Nani Naroli, Ta. Mangrol, Dist. Surat. 

Pin 394110. 

5 IFSC code: SBIN0013423  

6 MICR code: 394002513 

 

EMD & Tender fee may also be submitted through online payment 

gateway of company’s website: www.gipcl.com (online Payment 

Form) as per detail provided in Section-F (Annexure-J) herein under. 

 

                         OR for EMD 

7.2 The EMD, in alternative, may be submitted in the form of irrevocable Bank 

Guarantee in favor of Gujarat Industries Power Company Limited from any 

Nationalized Bank including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC 

Bank, ICICI Bank or Kotak Mahindra bank, Ratnakar Bank, IndusInd Bank, 

Karur Vysya Bank, DCB Bank, ING Vyasya Bank or The Kalupur Commercial 

Co-operative Bank Ltd, Rajkot Nagrik Sahakari Bank Ltd, The Ahmedabad 

Mercantile Co-operative bank Ltd, The Mehsana Urban Co-operative Bank 

Ltd, Nutan Nagrik Sahakari Bank Ltd as per Performa of BG enclosed with 

this e-tender under Section-F.  

7.3 In case EMD is paid in the form of BG, the same shall be valid for a period of 

180 days after the due date for submission of the bid   

7.4 The EMD of the successful bidder will be returned after payment of Security 

Deposit or submission of performance bank guarantee as required by 

successful bidder or alternatively EMD will be converted in SD and successful 

bidder shall submit balance SD or performance bank guarantee.  

7.5 The earnest money deposit paid will be refunded to the unsuccessful BIDDER 

as soon as the tender is finalized.  

7.6 Any bid not accompanied with EMD and Tender fee will be rejected. Detail of 

Tender fee & EMD paid by RTGS/online payment should be submitted as per 

clause 7.9. EMD in physical form, to be submitted directly to GIPCL as per 

clause 7.9. 

7.7 No interest shall be payable on EMD. 

7.8 The EMD will be forfeited if the BIDDER (i) withdraws his tender after             

acceptance or (ii) withdraws his tender before the validity date of the tender 

 

 

 

 

 

 

 

 

http://www.gipcl.com/
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7.9 SCHEDULE OF EMD & TENDER FEES 

 

Detail of EMD paid by 

RTGS or EMD in physical 

form or online, as 

applicable and detail of 

Tender fee paid by RTGS / 

online with other 

documents to be submitted 

in physical form or 

scanned copies through 

email as per details 

mentioned in NIT. Bid No. 

shall be mentioned at the 

top of Document 

cover/envelop 

Address for Submission: 

 

GM - SLPP 

GUJARAT INDUSTRIES POWER CO. 

LTD., 

(Surat Lignite Power Plant) 

Village – Nani Naroli, Taluka – Mangrol 

District – Surat 394 110, Gujarat 

Phone : 02629-261063 (10 lines) 

Fax : (02629) 261073 / 261074 

Email ID: sjparmani@gipcl.com 

 

 

8. SUBMISSION OF BID 

 

The bids shall be submitted online at the GIPCL e-portal within the dates 

along with the details of EMD in two parts as under: 

 

(a) Pre-qualification and Techno-commercial Bid without price. 
 

(b) Price Bid  

 

(a) Pre-qualification and Techno-commercial Bid without price: 
 

The tender document duly signed in all pages without price bid along with 

techno-commercial deviations, if any shall accompany the bid. The following 

Information shall be provided in the techno commercial bid: 

 

1. EMD as per clause no.7 

2. Government of India has enacted The MSMED Act. We request you to 

confirm   whether your organization is registered under the “Micro, Small and 

Medium Enterprises Development Act, 2006. If your organization is 

registered under the Act, please specify the category i.e. Micro, Small or 

Medium Enterprises under which it is registered and kindly attach the scan 

copy of your registration certificate.  

 

 Bids not consisting of above documents shall be rejected. 

 

 

mailto:sjparmani@gipcl.com
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(a) Price Bid 

 

The Bidder shall fill the price in the format provided online (ANNEXURE – A 

Price Schedule) to be filled. The price bid shall be submitted online only on 

GIPCL website https://gipcl.etender.com. Hard copy of filled price shall not 

be attached with Part – 1 document. The price shall be inclusive of all man-

power, consumables, tools and tackles, transportation, safety and statutory 

compliance, taxes and duties (except GST), mobilization and de-mobilization 

etc. As per applicability, bidder has to fill GST separately. 

 

9. MODIFICATION AND WITHDRAWAL OF BIDS 
 

a. The Bidder may modify or withdraw the bid prior to the deadline 
prescribed for submission of bids. 

b. No Bid shall be modified subsequent to the deadline for submission of 
Bids. 

c. No Bid shall be withdrawn in the interval between the deadline for 
submission of Bids and the expiration of the period of bid validity. 
 

10. POLICY FOR BIDS UNDER CONSIDERATION 
 

a. Bid shall be deemed to be under consideration immediately after opening 
of the bid and till official intimation of award/rejection made by the 
Company to the Bidders.  

b. While the Bids are under consideration, Bidders and / or their 
representative or other interested parties are advised to refrain from 
contacting by any means, the Company. The Engineer, if necessary, will 
obtain clarifications on the Bids by requesting for such information from 
any or all the Bidders, in writing as may be necessary. The Bidder will not 
be permitted to change the price or substance of the Bid after the Bid has 
been opened. 

 
11. EFFECT AND VALIDITY OF THE BID 
 

a. The Bid should be kept valid for acceptance for a period of one hundred 
and eighty (180) calendar days from the last date of submission of Bids. 

b. The submission of any Bid along with the required documents and 
specifications shall constitute an agreement that the Bidder shall have no 
cause of action or claim, against the Company for rejection of his Bid. The 
Company shall always be at liberty to reject or accept any Bid or Bids at 
his sole discretion and any action will not be called into question and the 
Bidder shall have no claim in that regard against the GIPCL. 

 
12. OPENING OF BIDS 
 

12.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the 
case may be, in presence of Bidder's representatives whenever such a 

https://gipcl.etender.com/
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procedure has been specified. Otherwise the tender will be opened by 
the authorized officers of GIPCL. 

 
12.2 Preliminary Examination: 

 
12.2.1The Company will examine the Bids for any computational errors, for 

sureties furnished by bidder, for authentication of documents 
submitted and completeness of the Bids. 

 
12.2.2 Arithmetical errors will be rectified on the following basis:  

 
(a) If there is a discrepancy between the unit price and the total price 

that is obtained by multiplying the unit price and quantity, the unit 
price shall prevail and the total price will be corrected & will be 
binding to the bidders 

(b) If there is a discrepancy between the Total Bid Amount and the 
sum of total prices, the sum of total prices shall prevail and the 
Total Bid Amount will be corrected & will be binding to the bidders. 
 

13. EVALUATION & COMPARISON OF BIDS 
 

13.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain 
the lowest evaluated Bid in conformity with the specifications of the 
tender documents. 

13.2 The Technical Bids will be examined for minor matters regarding 
qualification of bids. Subsequent to correspondence with the 
respective bidders, the decision of Tender Committee will be final. 

13.3 All responses to requests for clarifications shall be in writing and shall 
be presented to the Company through e-mail or in a sealed envelope 
on or before the given date requested by the Company. If the 
Technical clarifications sought by the Company do not reach the 
Company on or before due date, the Bid will be rejected. 

13.4 The comparison of all the Bids shall be carried out with reference to 
the scope of work as per the technical specification. Any 
deviation/omission shall be evaluated at highest quoted price of the 
deviation/omission quoted by any of the Bidder. In case a separate 
price (for omission) is not given by any other Bidder, a reasonable 
price of the same shall be taken & the same shall be binding to the 
Bidders. 

13.5 The commercial deviation, if any, shall be loaded to bring all the Bids 
at par. The loading shall be carried out at an interest rate of 2% above 
PLR of SBI. 

13.6 A Bid to be substantially responsive shall be one which on evaluation 
confirms to all the terms, conditions and specifications of the Bid 
documents without any material deviation or reservation.  

13.7 For the above referred purpose, a ‘material deviation’ shall be one 
which: 

 
(a) Which affects in any substantial way the scope, quality or performance 

of the contract, or 



Rate Contract for “various structural removal & strengthening activities in Lignite 
and Limestone Handling System Phase-I at Surat Lignite Power Plant Tender No: 
SLPP/LHS/STRL/RMVL/2022-23 
 

Page 20 of 61 

 

(b) Which limits in any substantial way and in a manner inconsistent with 
the Bid documents, GIPCL’s right or the Bidder’s obligations, under 
the contract, or Whose rectification would affect unfairly the 
competitive position of other Bidders presenting substantially 
responsive Bids. 

 
.      14. RIGHT OF REJECTION OF TENDERS 

 
14.1   GIPCL reserves the right to accept or reject any Bid or to cancel the 

Bidding process and reject all Bids at any time prior to award of 
contract, without thereby incurring any liability to the affected Bidder or 
Bidders or any obligation to inform the affected Bidder or Bidders 
regarding the same. 

14.2   Any Tender without EMD and Tender fee will be treated as non 
responsive and shall be rejected at the outset & no further 
correspondence shall be entertained regarding this. 

14.3   GIPCL reserves the right to debar any Bidder from participation in 
future Bids if such Bidder has quoted an abnormally low rate in the Bid 
document/price Bid. 

14.4 If Bidder or its Partner(s) or Director(s) is /are/was in any Litigation(s), 
Court Case(s) or Arbitration(s), either completed or under progress 
during last five(5) years or Black Listed / Deregistered / Stopped or 
banned from dealing in the past by any Govt, of Gujarat Undertakings 
/ Depts. / Authorities and Govt. of Gujarat supported companies / 
undertakings / organizations, Bid of that party will be liable to be 
rejected. Bidder agrees and undertakes to accept decision of GIPCL 
in this regards as final and binding on the Bidder without any demur 
and that no further correspondence shall be done in this regard at any 
stage. Bidder shall have to submit the “Declaration for Contractual 
Disputes/Litigations” as   Annexure-Q attached. 

14.5    Bidder shall have to submit the “Declaration cum Undertaking for 
Safety laws & Regulations Compliance” in Annexure-P attached. 
If any Fatal Accident / Violation of any safety law(s) / Rule(s) is / are 
found during the preceding Three (3) years, Bid of that party will be 
liable to be rejected. Bidder agrees and undertakes to accept decision 
of GIPCL in this regards as final and binding on the Bidder without any 
demur and that no further correspondence shall be done in this regard 
at any stage. 

14.6 If any of the details submitted in the prescribed Annexure / Form to the 
Bid is/are found to be false, incorrect at any time in future, then the 
Contract awarded to that Bidder / Contractor shall be liable to be 
terminated forthwith without any notice / correspondence and Bidder 
agrees and undertakes to accept decision of GIPCL in this regards as 
final and binding on the Bidder without any demur and that no further 
correspondence shall be done in this regard at any stage. Further, 
Performance / Security Deposit will also be liable to be forfeited. Any 
dues to GIPCL from the Bidder / Contractor shall be recovered from 
the pending bills or any other dues payable to the Bidder / Contractor, 
if any or otherwise through any other recourse available under the 
Laws. 
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14.7    Contractor shall have to submit satisfactory work 
completion/execution certificate from the client including 
ongoing/existing contracts. 

 
15. AWARD OF CONTRACT 

  

15.1 GIPCL will award the contract to that bidder whose quotation has been 

determined to be substantially responsive and evaluated as the lowest 

quotation in conformity with the requirements of the specifications and 

documents contained herein, provided further that the bidder is 

determined and evaluated to be qualified to perform the contract 

satisfactorily. 

15.2 The successful bidder shall be intimated of his selection through the 

Letter of Intent or Letter of Award/ Work Order which shall be sent to 

him through e-mail, courier, fax or registered mail. 

 

16. CONTRACT PERIOD 

 

16.1 The contract will be for a period of 12 months from the date of actual 

commencement of operation of the contract as stated in the Work 

Order (‘Contract Period’). 

16.2 GIPCL reserves the right to extend the Contract Period up to 3 months 

on the applicable rate of second year and same terms and conditions 

without any price escalation and entering into any new contract.  

16.3 The said Contract Period can be extended if mutually agreed upon by 

both the parties up to one year and in such a case a revised work order 

shall be issued at the same rates and terms & condition or at 

negotiated rates acceptable by both parties i.e. the Company & the 

Contractor.  

16.4 GIPCL reserves the right to short clause the contract with one month 

notice period.  

 

17.   CONTRACT SECURITY DEPOSIT/ IRREVOCABLE PERFORMANCE BANK 

GUARANTEE 

 

As a Contract Security, the successful Bidder, to whom the work is awarded, 

shall be required to furnish a Irrevocable Performance Bank Guarantee 

(PBG)/Contract security deposit in favour of Gujarat Industries Power 

Company Limited for guarantee amount at five percent (5%) of the “Annual 

Contract Price (without GST)” from any Nationalized Bank including Public 

Sector bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank or Kotak 

Mahindra bank, Ratnakar Bank, IndusInd Bank, Karur Vysya Bank, DCB 

Bank, ING Vyasya Bank or The Kalupur Commercial Co-operative Bank Ltd, 

Rajkot Nagrik Sahakari Bank Ltd, The Ahmedabad Mercantile Co-operative 
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bank Ltd, The Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik 

Sahakari Bank Ltd in the format attached in SECTION-F ( Annexure-E). 

Additional 5% amount (Total 10% of LOI/Work order without GST) will be 

retained from each RA bills. It shall guarantee the faithful performance of the 

'Contract' in accordance with the terms and conditions specified in these 

documents and specifications. Contract security deposit shall be submitted 

strictly within twenty-one days from the date of LoI or work order, whichever 

is earlier. The guarantee shall be valid up to contract period + defect liability 

period of four months from the contract completion date + 3 months. The 

Guarantee amount shall be payable to the Company in Bidder's home 

currency without any condition whatsoever. 

The Irrevocable Performance Bank Guarantee (initial security deposit) will be 

returned to the Vendor/Contractor without any interest at the end of the 

‘Defect Liability Period' after completion of contract and on fulfilling 

contractual obligations throughout this period. However, any delay in 

submission of initial SD will result in equivalent late release of entire SD after 

guarantee period. 

 

18.      ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not directly or indirectly assign or sub-let total/any part 
of the contract to any other party or agency. 
 

19. CONTRACTOR’S OBLIGATIONS 

 

   A: DEPLOYMENT & RESPONSIBILITY OF MANPOWER 

(i) The Contractor shall deploy sufficient manpower for timely & satisfactorily 

execution of the works under the contract. 

(ii) The Contractor shall also comply with the safety requirements and 

provide his workmen/labor with safety equipment like helmets (make and 

model mentioned in table below), masks and other necessary PPEs for 

properly undertaking the operations involved under this contract. 

Following are also to be issued:  

a) Safety shoes 

b) Goggles / face shield. 

c) Ear plug / Ear muff. 

➢ Make & Model for Safety Helmet 

➢ Helmet : 

            

Sr No. 

Model Company Specifications 

01. Tough Hat, HP-TH Sure Safety 
IS : 2925 – 1984, ANSI / 

ISEA Z89.1-2009 
02. V-Gard MSA 

03. PN 521 - Shelmet Karam 
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➢ Safety shoes : 

Sr No. Model Company Specifications 

01. Acme Fabrik plast 

Co. 

SSTEELE (Strom) – Double 

Density 
IS : 15298 – 

2011  
02. Acme Fabrik plast 

Co. 

TRIMAX(Adjacent) – 

Double Density 

03. Worktoes Warren  Worktoes - Warren Plus 

 

   B: TOOLS & TACKLES: 

  

All tools and tackles required to execute the contract are in the scope of the 

contractor. The contractor should ensure that tools and tackles are in healthy 

& working condition. All consumable items would be in the scope of the 

contractor. Hiring of the crane, trailer/tractor for scrap material shifting is in 

bidders’ scope. Hydra will be provided by GIPCL based on availability 
List of tools & tackles 

DESCRIPTION  No’s  UoM 

400 Amp. Welding Rectifier / welding Generator 2 no 

Cutting Torch with hose and Regulator having hose 
length minimum 25 Mtr 

4 sets 

Welding cable 25 Mtr length with holder 3 nos 

Earthing cable 3 nos 

Supply cable single phase & 3 phase having 20 Mtr 
Length 

3 each 

Steel Tape – 3 Mtr. 2 2 

Steel Tape – 30 Mtr. 2 2 

D/E Spanner. Complete Set 4 sets 

Ring Spanner. Complete Set. 4 sets 

Box spanner. Complete Set 4 sets 

S/E Spanner – 40,42,46, 52 MM. 2 each 

Wire rope pulley, (Single) 3 5 

Wire rope pulley, (Double) 2 2 

Straight Grinding M/C. (GQ-4) 1 nos 

Hole Punch 1 nos 

Pipe Wrench (Small, Big) 1 nos 

Adjustable Spanner 2 nos 

Bearing Puller. 1 no 

D- Shackle (1MT, 2MT, 3MT, 05MT,10 MT. 
Capacity.) 

3 each 
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Wire Rope Sling capacity 5 MT & Length 750 mm, 1 
Mtr & 1.5 Mtr 

4 each 

Wire Rope Sling capacity 10 MT & Length 750 mm, 1 
Mtr & 1.5 Mtr 

3 each 

Mechanical Jack 5MT  1 each 

Hydraulic Jack With Pump. 50MT, with Pump. 1 no 

Sprit Level 1 no 

Screw Driver Full Set 2 no 

Hammer (4LB, 20 LB) 5 each 

Turn Buckle 1 sets 

Manila Rope (Each 50 Mtr. Long) 5 bundles 

Chain Pulley (1 MT) Capacity. 3 no 

Chain Pulley (2 MT) Capacity. 3 no 

Chain Pulley (3 MT) Capacity. 2 no 

Chain Pulley (5 MT) Capacity. 2 no 

Hack Shaw frame with blade 5 no 

Shim Cutter 1 no 

Cutting Pliers  1 no 

Hand Lamp / Flood light 2 no 

Scaffolding material 1 sets 

Chisels 3 no 

Circlip plier ( Inner & Outer ) 1 sets 

Torch(Large size) 5 no 

Line Testers 2 no 

portable ladder single stage 2 no 

Portable ladder two stage 2 no 

Tool bags 3 no 

 

 

20.       Clarification of Bidding Documents 
 

If any Bidder requires  any further information or clarification in  the Bidding 
Documents, may notify the Company  before one week of last date of 
submission of online Bid, in writing or by E-mail at the GIPCL's mailing 
address sjparmani@gipcl.com as indicated in the 'Invitation to Bids'.  The 
GIPCL's response (including an explanation of the query) will be sent in 
writing or by E-mail to all prospective Bidders who have received the Bidding 
Documents. 
 
 

mailto:opsharma@gipcl.com
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21. TIME SCHEDULE 

 

The basic considerations and the essence of the 'Contract' shall be the strict 

adherence to the time schedule for performing the specified 'Works'. 

 
22. UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND 

SPECIFICATION 
 
The Bidder is required to carefully examine the specifications and 
documents, all the conditions and matters work wise & cost wise. If any 
Bidder finds any discrepancies or omissions in the specifications and 
documents or is in doubt for any meaning of any part, he shall request in 
writing for an interpretation/ clarification to the GIPCL or during Plant visit.  
 

23. PAYMENTS 

 

All the payments against the work order shall be in Indian currency and 

payable through cheque/RTGS only. 

 
24. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID 
 

a. The schedule of rates shall be read in conjunction with Instructions to 
Bidders, General conditions of contract, Special conditions of contract and 
Technical specifications. 

b. The quantities given in the schedule of rates are estimated and will be made 
as per actual work carried out as per the rates of work order. 

c. The method of measurement of completed work for payment shall be in 
accordance with the method of measurement specified in the price bid. 

d. No separate amount shall be payable for use of auxiliary equipment 
incidental to or in day to day operation in the course of fulfillment of 
contractual obligation of the supplier. 
 
Note: Interested bidders are requested to submit the online tender at 
least two days in advance from the due date set for on line submission 
of bid in order to avoid non participation of e-tender due to probable 
technical problem in e-tender system. 
 

25. QUANTITIES 
 

The quantities specified are estimated and for tendering purpose only. 
Payment will be made, based on actual work done as certified by Engineer-
in-charge of GIPCL. 
 
Quantities of individual items may be revised during the course of contract 
period based on site requirement. Contractor shall not be entitled for any 
compensation on ground of such alteration in scope of work. GIPCL reserves 
the right to operate or increase/decrease quantities in each item or omit any 
item included in Schedule of Quantity at his discretion. Contractor shall have 
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no claim, whatsoever, on grounds of loss of anticipated profit etc. on account 
of the same. 
 
After commencement of the work, GIPCL, for any reason may not require to 
be carried out the whole/part of the work as specified in the tender, the 
ENGINEER-in-charge shall inform the fact for thereof to the CONTRACTOR 
and contractor shall have no claim for any payment or compensation 
whatsoever on account of any profit or advantage which he might have 
derived from the execution of the work in full but which he did not derive in 
consequence of the full amount of the work not having been carried out nor 
shall he have any claim for compensation by reason of any change having 
been made in the original specifications and instructions which shall involve 
any curtailment of the work as originally contemplated. 
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SECTION-B 

GENERAL CONDITIONS OF CONTRACT 

 

1. RECOVERY CLAUSE 
 

(i) In case of any damage of equipment/machinery due to negligence of 
contractor or any other reasons attributed to contractor the decision of 
Engineer-in-charge regarding the amount of recovery shall be final and 
binding subject to a maximum of 10% of contract value. Recovery will be 
affected from the monthly bills and/or retention money/security deposit. 
 

(ii) If the contractor fails to execute the work as per directions of Engineer (I/c) 
within the time frame given in work order and as per day to day instructions 
by Engineer-in-charge, GIPCL shall get the work done by third party at the 
risk & cost of the contractor with 15% additional overhead charges of GIPCL. 

 

2. DEDUCTIONS FROM CONTRACT PRICE 
 
All costs, charges or expenses that GIPCL may have paid, for which, under 
the contract the contractor is liable, shall be recovered by the GIPCL. The 
contractor shall pay all such claims within 15 days of claim failing which the 
same shall be deducted from the bills of contractor. 
 

3. TERMINATION OF CONTRACT BY GIPCL  
 

Contractor shall be responsible to complete the jobs within agreed time 
schedule and in case contractor fail to complete the job, GIPCL shall recover 
from his bill, Security Deposit and / or whatsoever for expenses incurred to 
complete the job with additional 15% overhead charges. 
 

 In case if contractor’s services are not found satisfactory with respect to 
mobilization, time bound completion of work, workmanship & safety (OHSAS 
policy of GIPCL) then GIPCL has right to terminate the contract at any time 
by giving  him 15 days advance notice without assigning any reason and will 
make the alternate arrangement at the risk & cost of contractor.  

 
GIPCL may terminate the contract after due recoveries of pending 
jobs/damages after giving 15 days advance notice to the contractor if any of 
the following events occur – 

 
i. Contractor is adjudged as insolvent. 
ii. Contractor has abandoned the contract. 
iii. Contractor fails to proceed with the work with due diligence as per 

requirements of the contract. 
iv. Contractor has neglected or failed persistently to observe or perform any 

of the acts, matters or things, which as per the contract are to be 
observed and performed by the contractor. 

v. Contractor repetitively violating the safety norms for more than three 
incidents. 
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vi. Any major contradiction of applicable labour laws. 
vii. Any major deviations from contractual terms and conditions including 

quality of job. 
 
4.         FAILURE & TERMINATION 
 
 If the CONTRACTOR after receipt of written notice from the GIPCL/ 

ENGINEER requiring compliance, with such further drawings  and / or the 
GIPCL /ENGINEER instructions fails within seven days to comply with the 
same, the GIPCL /ENGINEER may employ and pay other agencies to 
execute any such work whatsoever as may be necessary to give effect 
thereto and all costs incurred in connection therewith shall be recoverable 
from the CONTRACTOR by the GIPCL on a certificate by the 
GIPCL/ENGINEER as a debt or may be deducted by him from any money 
due or to become due to the CONTRACTOR. 

 
 If the contractor fails to execute the work or fails to mobilize the resources 

and equipments as per directions of GIPCL / ENGINEER within the time 
frame given and/or violating the GIPCL’s safety rules & regulations, 
ENGINEER/ GIPCL shall get the work done by third party at the risk & cost of 
the CONTRACTOR with additional 15% overhead charges of GIPCL and all 
costs incurred in connection therewith shall be recoverable from the 
CONTRACTOR by the GIPCL /ENGINEER as a debt or may be deducted by 
him from any money due or to become due to the CONTRACTOR. 

 
In case if contractor’s services are not found satisfactory with respect to 
mobilization, time bound material evacuation, workmanship & safety (OHSAS 
policy of GIPCL) then GIPCL has rights to terminate the contract at any time 
by giving you 15 days advance notice without assigning any reason and will 
make the alternate arrangement at cost and risk of the Contractor. 

 
5.        SETTLEMENT OF DISPUTES 
 

a. Any disputes or difference of opinion between parties arising out of the 
contract to the extent possible shall be settled amicably between the parties. 
If amicable settlement cannot be reached all the disputed issues shall be 
resolved through arbitration before a Sole Arbitrator appointed by Managing 
Director, GIPCL according to the provisions of The Arbitration & Conciliation 
Act, 1996. The place of arbitration shall be at Surat/Vadodara or any other 
place within state of Gujarat as may be mutually agreed by the parties in 
consultation with the tribunal. 

b. In appointment of the Sole Arbitrator, if the dispute claim is up to a sum of 
Rs. 25/- Lac, a person having a position equivalent to a Retired District 
Judge shall be appointed; for the claim higher than Rs. 25/- Lac and up to 
Rs. 100/- Lac, the same shall be referred to a Retired High Court Judge and 
for a claim exceeding Rs. 100/- Lac, the same shall be referred to a Retired 
Supreme Court Judge.  

c. Work under the contract shall be continued by the contractor during 
arbitration proceedings unless GIPCL shall order suspension thereof or any 
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part thereof in writing or unless the matter in such work cannot possibly be 
continued unless the decision of the Arbitration proceedings is obtained. 
 

6.        INTERPRETATION OF CLAUSE 
 
 In case of disputes as regards interpretation of any of the clauses or 

specification, the decision of General Manager (SLPP) - GIPCL will be final 
and binding on the contractor. 

 
7.        EMPLOYEE’S COMPENSATION INSURANCE 
 
 Contractor shall take all risk Insurance Policy to cover all his 

workmen/employees, staff applicable under the Employee Compensation Act 
1923 or any amendment thereof as also insurance cover for third party 
liability. The contractor shall keep the GIPCL indemnified from all liabilities 
arising out of his action in pursuance of this contract. The E. C. Policy should 
be obtained from Surat Jurisdiction and shall be assigned to GIPCL. EC 
policy should cover the specified contract period. 

  
Contractor shall also obtain additional off-duty coverage insurance policy for 
all his workers as per clause no. 35 herein under. 
 

8.        STATUTORY REQUIREMENTS 
 

a.  COMPLIANCE OF LABOUR LAWS 

           The contractor shall at his own cost comply with the provision of labor laws, 
rules, orders and notifications whether central or state or local as applicable to 
him or to this contract from time to time.  These Acts/Rules include without 
limitation of the followings. 

 
1.  Contractor shall be solely responsible and shall fully comply with all the 

provisions of all the labor laws applicable such as the Minimum Wages Act, 
1948, Contract Labor (Regulation & Abolition) Act 1970, Factories Act, 1948, 
Payment of Bonus Act 1965, Employees Provident Fund and Miscellaneous 
Provision Act 1952, Industrial Dispute Act 1947, Employees Compensation Act 
1923, Payment of Gratuity 1972, Interstate Migrant Employees Act 1979, Equal 
Remuneration Act with Rules, Order and Notifications issued/made there under 
from time to time. 

2.   All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present of future 
applicable to the contractor from time to time for performing the contract job. 

 

2.1 The Contractor shall provide and be responsible for payment of Wages, 
Salaries, Bonus, Social charges, Insurance, Food, Accommodation, 
Transport, Medical and Canteen facilities and other statutory privileges and 
facilities to his personnel as per law/rules/regulations and orders of the 
Central Government, State Government, Local Authorities or other authorities 
as are in force from time to time.  All employees of the Contractor shall be 
employee of the Contractor.  
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2.2 The contractor shall have a valid license obtained from Licensing Authority 
under the Contract Labor (Regulation & Abolition) Act-1970 at the time of 
execution of the contract covering all his employees working at SLPP site and 
furnish the same failing which GIPCL may terminate the contract at its sole 
discretion. 

2.3 The Contractor shall at the time of execution of the contract have a EPF Code 
Number obtained from the Authorities concerned under the Employees 
Provident & Miscellaneous Provisions Act, 1972 and remit contributions in 
respect of the employees employed by him at SLPP Site to the P.F office 
concerned every month failing which GIPCL will recover from the outstanding 
payment to the contractor from GIPCL.PF code of Gujarat region should be 
taken. 

2.4.   The Contractor shall maintain all records/registers required to be maintained 
by him under various labor laws mentioned above and produce the same 
before the Statutory Authorities whenever required.     

2.5 The Contractor shall also submit periodical reports / returns to the various 
statutory authorities such as the Contract Labour (Regulation & Abolition) Act-
1970, Employees Provident Fund Act etc.  Under intimation to HR & 
Admn.Dept. 

2.6   The Contractor shall not pay less than the Minimum Wages notified by the 
Government from time to time to his employees of corresponding categories. 

2.7.   The Contractor shall be responsible for payment of overtime wages to his 
Employees, if any, in case they are required to work beyond the prescribed 
hours under law as per applicable rates. 

2.8 The contractor shall take Employees Compensation Insurance Policy for all 
his employees working at SLPP.  The contractor shall indemnify the company 
against any liability due to any work injury or accident to any of its employees. 

2.9 The Contractor shall in the event any of his Employees / employee sustains 
any injury or disablement due to an accident arising out of and in the course 
of his employment, provide necessary medical treatment and pay 
compensation as applicable, required under the Employees’s Compensation 
Act, 1923. 

2.10  If any of the persons engaged by the Contractor misbehave with any of the 
officials or the Company or commit any misconduct with regard to the property 
of the Company or suffer from any serious communicable disease, the 
Contractor shall replace them immediately. 

2.11  The Contractor shall not engage / employ persons below the age of 18 years.  
Employment of women shall be strictly according to applicable laws. 

2.12 GIPCL will have right to deduct and disburse the claims of the individual / 
parties being a principal employer on any account whatsoever in relation to 
their employment with the contractor.  The Security deposit will be released to 
the contractor at the end of the contractual tenure subject to an undertaking 
by the contractor that in the event any of his Employees or the heirs of 
Employees puts up a claim for recovery of money due to him from the 
contractor before the appropriate authority under the I.D.Act 1947 or under 
any other labor laws or for compensation under the Employees’s 
Compensation Act, 1923 and the appropriate authority has given a direction 
for making payment the contractor will meet the same or indemnify GIPCL if in 
the event GIPCL pays it as Principal Employer. 
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2.13 The contractor shall make payment of wages to his employees on fixed date 
within the period specified under the applicable Law, in presence of 
representative of the company.  He will submit above with ECR a true copy of 
wage sheet, attendance register and P.F. remitted challans on monthly basis 
to HR&A dept. for verification and record. 

2.14 The Contractor shall provide Safety items / kits to his employees such as 
safety shoes, goggles, ear plugs, hand gloves, safety belts etc., if any, 
required under the law. 

2.15 The contractor shall conduct pre-induction and periodic/Annual medical 
checkup of his Employees as per applicable laws and as per GIPCL guideline. 

2.16 The contractor shall be solely responsible for any accident caused to his 
workers and should adhere to all rules / regulations as per labor laws of 
Government and other statutory laws as applicable. 

2.17 The contractor should register himself under the Contract Labor Act, 
Employee Compensation Act and PF Act (Code no. to be mentioned) and 
submit the copy of registration certificate and should possess the same from 
the date of commencement of work, failing which the contract is liable to be 
cancelled. The E.C. Policy copy should be submitted to the GIPCL before 
commencement of the work and Labor License should be obtained within one 
week from the date of issue of form-V. Contractor should apply for Form-V 
immediately after receipt of LOI. A copy of Labour License shall be submitted 
to GIPCL, HR & A Department.  

2.18 Contractor shall have to insure his Employees /supervisors etc. under Group 
Insurance scheme. 

2.19 The Contractor shall be responsible for compliance of all statutory rules, 
regulation, act enforced from time framed by the government such as Factory 
Act, Employee Compensation Act, payment of ‘Wages Act’, Minimum Wages 
Act’, Provident Fund Act, All Labor Laws Act in respect of employees engaged  
by  him for  the  work  and   shall have to maintain necessary records. In case 
any amount becomes due to be payable by him to his employees or to the 
Government under the above rules, regulation, Acts, GIPCL reserves the right 
to recover the same from the running bill of the contract.  

2.20 Documentary evidence of deposit of PF paid shall have to be produced by the 
contractor along with the next bill. 

2.21 Records as per the provisions of various statutory Acts will have to be 
maintained by the contractor and submitted as and when required. 

2.22 All employees of contractor should maintain due discipline and respect local 
sentiments. GIPCL reserves the right to direct the contractor to remove any 
such person who does not comply with it. 

2.23 The contractor shall conduct pre-employment medical check-up and periodic 
medical check-up of his Employees employed by him as per applicable laws 
and schedule prepare by HRA department 

2.24 The contractor has to pay wage to the workman not less than the category 
(Skill, Semi-skilled, Unskilled) for which workmen is actually deployed. 

  
The list is indicative in nature and not an exhaustive one. Any 
amendment/alteration/Notifications or addition to the existing Law or a new 
statute shall automatically and immediately become applicable. 
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b. LEGAL ASPECTS 
   

1. Contractor shall maintain all register required under the Labour Laws and 
make the payment as per the Minimum Wages Act through their saving bank 
account to the workers employed by him. 

2. Contractor shall obtain requisite license to carry out this contract under the 
provisions of Contract Labour Act, 1970 and maintain necessary records and 
registers under the said Act. 

3. Contractor shall submit a copy of each of the registration certificates with 
respect to Employees Provident Fund and Employee Compensation Act 
within one week time, from the date of award of this contract. 

4. Contractor’s employees, agent or sub-agent shall not smoke or light anything 
within the premises of the GIPCL and carry match box / lighter or any other 
explosive and /or inflammable material inside the plant. 

5. Contractor shall abide by all the statutory rules and regulations like P.F, 
Labour Laws etc. 

6. Contractor shall issue an appointment order to each casual labourer stating 
therein the nature of job to be performed by him and fix time for which the 
concerned labourers are likely to be deployed. Contractor shall also issue a 
temporary identity card specifying the period for which the labourer has been 
deployed. 

7. Contractor is fully liable for the persons engaged by him for above work; 
however, GIPCL reserves the right to deduct any amount legally justified 
towards any liability not fulfilled. 

8. Contractor shall indemnify GIPCL from any liabilities arising out of the 
employment of the manpower. 

9. If the contractor fails to complete the allocated job within specified time 
frame, GIPCL shall get the work done by third party at the risk and cost of 
contractor. 

   
9.         PAYMENT OF WAGES 
 

Contractor shall be responsible for compliance of all statutory rules, 
regulation, act enforced from time framed by the government such as Factory 
Act, Employee Compensation Act, payment of ‘Wages Act’, Minimum Wages 
Act’, Provident Fund Act, Payment of Bonus Act, Labor Law Act, maternity 
benefit act in respect of employees engaged by him for the work and shall 
have to maintain necessary records. In case any amount becomes due to be 
payable by him to his employees or to the Government under the above 
rules, regulation, Acts. 
 

10. ACCIDENT TO WORKMEN 
  

Contractor shall be fully responsible for injury or death of any of your or third 
party workmen due  to any act omission / indiscretion  on your part while 
undertaking the work and contractor shall fully abide by the statutory 
requirements of the employee's compensation act. GIPCL shall not be liable 
for any compensation due to accident, death or injury to any of contractor’s 
workmen or any third party due to negligence, act or omission on your part. 
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11.  LIGHTING 
 
General area lighting will be provided by GIPCL. However work area specific 
lighting should be arranged by contractor. 
 

12. SAFETY ASPECT 
 
 Contractor shall observe all the safety and security rules and regulation of 

the GIPCL which are at present in force and which may come into force 
during the pendency of the contract. Any violation of any rules and 
regulations will entail immediate termination of the contract. 

  
 When contractor moves his lifting tools and tackles to the plant area, required 

test certificates as per the Factory Act 1948 and the state factories rules has 
to be submitted to safety Deptt. Safety Deptt. will check the certificates and if 
found okay, then only materials will be allowed to enter inside the plant. 
Material inward gate pass will be made only after certification from Safety 
Deptt. Security Deptt. will inform to Safety Deptt., as & when such tools and 
tackles brought at the gate for making entry in the maintenance site. 

 
The contractor has to submit the list of required safety gears along with 
safety equipments available with him to safety Deptt. Safety Deptt will check 
for quantity and quality of the safety gears and then allowed permission of 
work. Poor quality material will not be allowed to take inside the Plant. If 
quantity of required safety equipments is not satisfactory, contractor will not 
be allowed to carry out the work using such safety gears inside the Plant for 
the work. 
 

13. GENERAL SAFETY CLAUSES: 
       
1. The Contractor shall observe and comply, with regard to his workmen working 

at the SLPP site, the safety norms as per the safety operating standards.  
2. The Contractor shall ensure that his workmen are informed and trained 

regarding the safety standards to be adopted while operating within the 
SLPP Plant & Mines premises and the Contractor shall brief them regarding 
the same and use of the Personal Protective Equipment (‘PPE’).  

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all 
his workmen immediately on execution of the work and the contractor shall 
ensure that his workmen wears the protective equipments at all times during 
the work operation. Brand name for safety shoe & safety helmet shall be 
suggested by safety representative of SLPP site.  
Helmet: 

            
Sr No. 

Model Company Specifications 

01. Tough Hat, HP-TH Sure Safety 
IS : 2925 – 1984, ANSI / 

ISEA Z89.1-2009 
02. V-Gard MSA 

03. PN 521 - Shelmet Karam 
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Safety shoes: 

Sr No. Model Company Specifications 

01. Acme Fabrik plast 
Co. 

SSTEELE (Strom) – Double 
Density 

IS : 15298 – 
2011  

02. Acme Fabrik plast 
Co. 

TRIMAX(Adjacent) – 
Double Density 

03. Worktoes Warren  Worktoes - Warren Plus 

 
 
4. Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum 

boots, full body safety uniform and belts, safety net etc. shall be issued and 
used as per the job requirements. Safety helmet shall be of YELLOW 
COLOUR ONLY. Contractor will procure safety shoes & safety helmet from a 
reputed company with at least 12 months’ guarantee and shall produce the 
guarantee certificate and IS standard certificate to the safety department. 
Contractor should purchase safety shoes of reputed brands. Safety shoes 
will be issued every year. As per current prevailing practice Safety shoe is 
being issued in the Month of April. So, at the start / end of contract cost of 
safety shoe will be reimbursed / recovered from contractor on pro rata basis. 
IS certificate and guarantee certificate must be obtained from the vendor and 
submitted to the Safety department. Safety shoes should be heat, water, oil 
and chemical resistant, having an anti-slippery sole of 15298- 2002 make.  

5. It is the duty of contractor to ensure that his workmen are wearing required 
PPEs as per work requirement. Contractor should ensure that their workers 
are wearing Safety helmet, safety shoes, dust mask, goggles, ear plug etc. at 
all times when they are at work throughout the contract period. The 
contractor has to maintain the PPE issue register with signature of workmen.  

6. Contractor will reissue these PPEs in case of damage or misplacement of the 
same. Replacement shall be made immediately.  

7. The contractor shall be responsible for providing first aid or emergency 
medical help and treatment to his workmen in the event of any accident or 
injury.  

8. If it is observed that contractor is not issuing required PPEs timely and that of 
required quality, GIPCL will issue the required PPEs to contract workers and 
back charge the same with 25% overhead charges of GIPCL.  

9. All lifting tools and tackles shall be duly certified by competent person in 
conformity with the statutory requirements and certificate in form no. 10 as 
per rule 60 of Gujarat Factories Rules, 1963 and section 29 of the Factories 
Act, 1948 shall be submitted every year before using such tools and tackles. 
In case of purchase of new lifting tools and tackles, form no. 10 as per the 
said rules shall be submitted before they are taken into use. All lifting tools 
and tackles shall be of reputed make having International manufacturing 
standard and shall be maintained in proper and workable condition.   

10. When working at height, working on ceiling or roof covered with fragile 
materials, full body harness safety belt, ladders and crawling boards shall be 
used to prevent accident. Further, during working on height, contractor 
should arrange proper scaffolding of still pipes, safety net, full body safety 
belt, fall arrestor system etc. Advice and instructions of engineer in charge/ 
safety in charge shall be strictly complied with in this regard. All necessary 
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safety precautions shall be taken by the contractor to prevent accident and 
personnel injuries while working on height.  

11. All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to 
be tested as per Government approved RTO guidelines. All Vehicles must be 
parked in Parking space designated by GIPCL. If any vehicle is found inside 
the plant premises other than the parking area such vehicles shall be handed 
over to Security dept. and their entry shall be cancelled for movement inside 
the plant premises with immediate effect.  

12. The contractor shall fill – up Incident notification form (S-I), Incident 
Investigation form (S-II) and near miss report within time limit as specified in 
forms, if any accident, Incident, near miss occurred while working at SLPP 
site.  

13. All the vehicles shall be fit as per RTO guidelines and valid fitness certificate 
is required as per RTO guidelines.   

14. The Contractor shall comply all the new requirements related with safety as 
informed by the HOD / Safety department from time to time.  

15. Penalty to be imposed for Violation of safety norms is proposed as follows:-   
      The Contractor & Contract workmen shall strictly adhere to Safety standards 

/ Guidelines as per practices. The list provided below is an indicative list to 
explain the principles behind safety practice. If the contract workmen fail to 
comply with safety standards as per category A, B & C below, penalty shall 
be levied on the contractor as per the table mentioned below: 

 

 
Category  

 

    
Classification  

 

 
Examples / Cases  

 

 
Penalty  

 

     A PPEs 
Related  
 

Working without 
helmet, shoes, 
safety belt, gloves 
etc.  

 

Rs. 100 /- per 
instant.  

 
 

    B  
WI Related  

 

 

Failure to adhere to HSE 
guidelines/plans, 
careless attitude in 
material handling,  
Machine being used with 
damaged machine 
guard, unsafe electrical 
work - workout plug 
top/improper electrical 
joints/cables lying on 
ground, electrical 
equipment working 
without proper earthing, 
machine being used 
without machine guard, 
Welding machine without 
ELCB / RCCB of proper 
rating, Gas cylinder 
without test certificate, 
Cylinder cap, NRV / 
Flash back arrester, 

 

• Rs. 500 /- 
per instant.  
 
 

• After three 
incidence, 
Per 
incidence 
Rs. 2500/-  
 
 

• Continuous 
unsafe acts 
will 
disqualify 
the 
contractor 
from further 
participation 
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Cylinder trolley etc. in 
tender/contr
act of 
GIPCL-
SLPP.  

  

Unsafe working 
practices at height more 
than 3 meters 

Working without permit 
or non-compliance with 
permit conditions like hot 
work, height work etc. as 
applicable, lifting tools 
and tackles being used 
without third party 
inspection certificates in 
form no. 9/10 as per 
Factory Act – 1948 etc.. 

C  
Unsafe 
Practices  

 

Breach of safe practices 
by a particular person 
repeatedly for three 
times. 

 
Suspend the entry 
gate pass for one 
week.  

 
 

 After two 
suspensions his 
gate pass will be 
cancelled. 

 

 
Penalty so levied against the contractors and company employees will be used 
during the observation of National Safety Day. 
 

TThhee  ccoonnttrraaccttoorr,,  wwoorrkkmmeenn  ffoolllloowwiinngg  ggoooodd  ssaaffeettyy  pprraaccttiicceess  iinn  tthheeiirr  wwoorrkk  aarreeaa  

ccoonnttiinnuuoouussllyy  wwiillll  bbee  rreewwaarrddeedd  //  hhoonnoorreedd  oonn  NNaattiioonnaall  ssaaffeettyy  ddaayy..  

  
16. REJECTION OF WORK: 

 
If, as a result of inspection, examination or testing, the GIPCL’s 
Representative/Engineer decides that any materials, work or workmanship is 
defective or otherwise not in accordance with the Contract, the 
GIPCL/Engineer/ GIPCL’s Representative may reject such plant, materials, 
work or workmanship and shall notify the CONTRACTOR promptly, stating 
his reasons. The CONTRACTOR shall then promptly make good the defect 
and ensure that the rejected item complies with the Contract. If Contractor 
failed to rectify the rejected work or workmanship, GIPCL/Engineer reserves 
the right to deduct or withhold amount against rejected work or 
Workmanship. CONTRACTOR shall not entitle for any claim or release of 
hold payment until rectify the defect up to satisfactory of GIPCL. If Contractor 
failed to rectify any such defective work or workmanship, GIPCL reserve the 
right to rectify at risk and cost of the CONTRACTOR and deducted by the 
GIPCL from any amount due, or to become due, to the CONTRACTOR’s 
dues. 
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If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work 
or workmanship to be retested, the tests shall be repeated under the same 
terms and conditions. If such rejection  and retesting cause the GIPCL 
additional costs for the traveling and lodging costs of GIPCL/Engineer’s 
personal for attending the retest, such costs shall be recoverable from the 
CONTRACTOR by the GIPCL and may be deducted by the GIPCL from any 
amount due, or to become due, to the CONTRACTOR. 
 

16. GENERAL TERMS AND CONDITIONS: 
 

a. All tools & tackles, laboures, equipments, vehicles, tractors, etc… to execute 
the contract are in the scope of the contractor. The contractor should ensure 
that tools & equipments are in healthy condition. 

b. The decision of the Engineer-in-charge shall be final and binding on the 
contractor for defining the terms and condition included in this contract. 

c. If the work is not found satisfactory, Engineer-in-charge reserves the right to 
take suitable action. 

d. Contractor shall strictly follow the existing work permit system of the GIPCL 
and any future revisions.  

e. The contractor has to take EC insurance policy for their workmen. The 
contractor has to submit labor license and PF account number to the 
Engineer-in-charge before start the work. 

f. The contractor has to do the job timely. GIPCL shall not compromise in 
delay. In case of delay of work without any valid reason, the GIPCL reserves 
the rights to carry out the work by deploying other agencies at the risk & cost 
of contractor with additional 10% overhead charges. 

g. Contractor shall mobilize the resources as per need within the period of four 
hours. If the contractor fails to mobilize sufficient resources to complete the 
job in time, GIPCL will execute the job through other agency at the risk and 
cost of the contractor with additional 10% overhead charges. 

h. Contractor should mobilize all resources for efficient & smooth execution of 
contract within seven days from the date of issue of Letter of Intent/Work 
Order. 

i. The prices / item rates quoted shall remain firm till completion of the contract 
and any agreed extensions thereafter and shall not be subject to any 
escalation, idle charges for labor, machinery, overhead expenses etc… due 
to any reason whatsoever. No price escalation / idle charges shall be 
entertained due to delay in work on unavailability of work front, non-issue of 
work permit, holding of work permit for any reason, unavailability of 
contractor’s supervisor, unavailability of contractor’s safety supervisor, 
violation of safety rules, unsafe actby any of contractor’s worker, negligence 
& ignorance of safety & quality instructions of GIPCL Engineer-in-charge or 
any other reason whatsoever. 

j. Contractor must fulfill all the safety regulations and to take safety measures 
to avoid hazards. Contractor shall arrange all standard adequate healthy 
safety PPEs like but not limited to approved quality safety shoes& safety 
helmets, standard dust masks, safety goggles, etc… as required and shall 
use exclusively under this contract for all the time during working at specified 
locations failing which, the Engineer-in-charge may hold the work and will 
take necessary action including penalty as decided. If the contractor 
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repeatedly violates safety rules/regulations (more than three successive 
incidents), Engineer-in-charge may take necessary action against the 
contractor, including appropriate financial penalty (Maximum of Rs. 1,000/- 
per incident per man-day and as per clause no.14) and/or termination of 
contract. 

k. The contractor has to submit daily reports showing work carried out with 
details of available manpower, tractors etc. 

l. The Government of India has enacted the Micro, Small and Medium 
Enterprises Development Act, 2006 (the “Act”) and the Act has come into 
force from October 2, 2006. The Bidder shall confirm whether your 
organization is registered under the Micro, Small and Medium Enterprises 
Development Act, 2006. If your organization is registered under the Act, 
please specify the category i.e., Micro Enterprise, Small Enterprise or 
Medium Enterprise under which it is registered and kindly attach a copy of 
your registration certificate.   

m. The Bidder shall provide details of registration along with copy of the 
registration certificate issued by the District Industries Centre/Department of 
Industries, etc of the respective State Government. It is to be noted that large 
scale industries and trading firms have been excluded from the purview of 
the Act. 

n. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 
(EnMS) certified company, and GIPCL gives extreme importance to maintain 
these global standards.  Contractor shall be required to observe these 
standards while working with GIPCL. Contractor should ensure that his 
workmen/labour work in accordance with them. 

 
17. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY 

AND CLEAN-UP. 
 

All loose materials, wastage, packing materials, cut pieces or other matter of 
an offensive nature shall not be deposited on the surface, but shall at once 
be carted away by the CONTRACTOR to some pit or place provided by him 
away from the site of work and approved by local authorities. 

 
As a part of the work included in this contract, the CONTRACTOR shall 
completely remove and satisfactorily dispose of all temporary works to the 
extent directed. He shall tear down and dispose of all temporary works, shall 
remove or grade, to the extent directed, all plant and equipment, shall 
satisfactorily dispose off all rubbish resulting from the operations under this 
contract and shall do all work necessary to restore the territory embraced 
within the site of his operations to at least as good order and conditions as at 
the beginning of the work under this contract. 
 

18. FACILITIES TO BE PROVIDED BY GIPCL 
 

The Company shall provide the following facilities to the Contractor at the 
site:  

a. Electricity & water at nearest available one point. Further distribution to 
be done by contractor at their cost.  

b. First aid facilities as available on chargeable basis.  
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Apart from the above, no other facilities shall be provided by GIPCL.  
   
B.   GIPCL shall also conduct an orientation program appraising the 

workmen regarding the safety norms and measures to be observed 
during work operations at the plant site.  

 
19. WORK MEASUREMENT/CERTIFICATION 
 

a. The Contractor shall be required to furnish satisfactory job completion 
report to GIPCL. The submission of report should be on daily basis, the 
monthly bill payment shall be released based on the certified reports of 
the works. 

b. Inspection of work will be done by Engineer in Charge or his authorised 
representative. If the work is not found satisfactory engineer in charge 
reserves the right to take suitable action and shall be binding to the 
contractor. 

 
21. PUBLIC HOLIDAYS 

 
The Contractor shall be responsible for giving benefit to all his employees, 
employed in whatsoever capacity, 09 Public/Paid holidays and the same 
shall be notified in advance and due communication thereof shall be made to 
the Management. 
 

22. BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE 
PREMISES OR BEYOND THE COURSE OF EMPLOYMENT 

 
The Contractor shall provide an insurance coverage (Medical + Death 
Benefit) for sum of Rs. 01/-Lakh to all his workmen/labour deployed at 
GIPCL-SLPP site for the accident taking place anywhere outside the 
Company premises or at any place when the workman is not in course of his 
employment. 
 

23.  FORCE MAJEURE 
 

The performance of the obligations herein contemplated may be suspended 
without incurring the penalty in the event of the subsistence of Force Majeure 
conditions. 
 
If a Force Majeure situation arises, the affected Party shall promptly notify 
the other Party in writing of such conditions and the performance shall be 
suspended as per mutual agreement. 
For the purposes of this clause, ‘Force Majeure’ means an event beyond the 
control of the Party and not foreseeable by the Party and shall include events 
of floods, explosions, riots, wars, hurricane, epidemics, any other Act of God, 
quarantine restrictions, terrorism, government actions and provided always 
that such acts result in the impossibility of the further performance of the 
contract. 
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24.  INDEMNITY 
 

The Contractor shall indemnify and keep harmless GIPCL from and against 
all actions, proceedings, claims, demands, losses, costs, damages and 
expenses whatsoever which may be brought against or suffered by GIPCL 
which it may sustain, pay or incur as a result of or in connection with the 
performance/ purported performance/ non-performance of the contract by the 
Contractor. 

 
In case, in any litigation pertaining to labour employed through contractor if 
any direction or order is issued by court at any point of time the contractor 
shall comply with and implement such direction or order whether passed at 
the time of award of contract or during the pendency of contract. Further, the 
Contractor shall indemnify the GIPCL against all consequences arising and 
affecting GIPCL owing to the compliance of the orders by the Contractor. 

 
25. GOVERNING LAW AND JURISDICTION 

 
This tender document and contract shall be governed by the laws of India 
and the Courts at Surat shall have jurisdiction regarding the same. 

 
26. Rates will remain firm throughout the contract period or any extension 

thereof. There will not be any escalation/compensation to the contractor 
against any revision in MWR (Minimum Wage Rates). 
 

27. BREAKDOWN OF THE PLANT 
 
In the event of breakdown of the plant leading to a likely shut down of the 
plant for more than one month, the following shall be applicable: 

 
 

a. GIPCL shall give a Fifteen days’ notice to the contractor intimating him 
about the breakdown of the plant and the estimated time of its shut 
down with a direction for demobilization of the contractor’s staff from the 
GIPCL plant site. 

b.  Full payment shall be made for a period of first month and a pro rata 
payment to the extent of demobilization staff should be made thereafter. 

c. During the period of one month when the plant will be rendered idle, 
GIPCL will have right to utilize contractor’s services in any other manner 
as deemed fit by GIPCL. 

d. Contractor shall not be eligible for any compensation for demobilization 
and remobilization. 

e. 15 days’ notice intimating the re-commencement of the plant will be 
given to the contractor for remobilization of his staff and resources.  

 
28. PENALTY AND RECOVERY 

 
A) Penalty clause 

 
I. Non Availability of tractor       : Rs. 500.00 Per day 



Rate Contract for “various structural removal & strengthening activities in Lignite 
and Limestone Handling System Phase-I at Surat Lignite Power Plant Tender No: 
SLPP/LHS/STRL/RMVL/2022-23 
 

Page 41 of 61 

 

II. Un-safe work          : Rs. 500.00 per day per Instant. 
III. Damage to GIPCL equipment        :Free replacement / repair up to 

   machinery         satisfaction of GIPCL OR 1.2 time 
                       cost GIPCL incurs in repair 
/replacement 

 
Every month 1 day will be allowed to carry out maintenance work of tractor 
vehicle after advance information to Engineer In charge.  

 
(i) In the event the Contractor causes undue delay in performance or the 

performance is unsatisfactory causing harm to the plant and property of 
GIPCL, then in such a case, GIPCL (Engineer-In-Charge) shall be 
entitled to levy a penalty on the Contractor at the rate of 1.5 times of the 
item rate upto a maximum of 10% of the total contract value. The said 
penalty amount may be recovered either from the monthly bills or the SD. 

(ii) However, the total amount of penalty recoverable from the Contractor 
shall be restricted to 10% of the contract value. 

(iii) In addition to and without prejudice to the above, GIPCL shall also have 
the right to get the affected work completed by a third party or agency at 
the risk and cost of the Contractor/ and the Contractor shall be liable for 
any differential amount in the contract price. 

(iv) Any damage caused to the equipment or machinery on account of the 
negligence on the part of the Contractor or due to any other reasons 
attributable to the Contractor, shall be recovered by the Owner/GIPCL 
from the Contractor. 

(v) The ascertainment of the cause of the damage shall be done by the GM 
(SLPP) and his decision in this regard shall be final. 

(vi) The decision of the Engineer-In-Charge as regard the amount of 
damages to be recovered from the Contractor shall be final.  

(vii) The aforesaid amounts of penalty and damages shall be recoverable 
from the monthly bills of the Contractor or the SD. If the amount of 
damages recoverable from the Contractor exceeds the bills and SD 
amount, then the Contractor shall become liable to pay the same to 
GIPCL and GIPCL shall be entitled to initiate appropriate proceedings 
against the Contractor for the same. 

29. Where any portion of the General Condition of Contract is repugnant to or at 
variance with any provisions of the Special Condition of Contract, then unless 
a different intention appears, the provision of the Special Conditions of 
Contract shall prevail to the extent of such repugnancy of variance. 

 
************************** 
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SECTION-D 
SPECIAL CONDITIONS OF CONTRACT 

 
 
1. SPECIFIC REQUIREMENT 

 
A. The contractor has to do quality job. GIPCL shall not compromise in quality. 

In case of poor quality of work the contractor may be asked to rework the job 
at free of cost. 

B. The Government of India has enacted the Micro, Small and Medium 
Enterprises Development Act, 2006 (the “Act”) and the Act has come into 
force from October 2, 2006. The Bidder shall confirm whether your 
organization is registered under the Micro, Small and Medium Enterprises 
Development Act, 2006. If your organization is registered under the Act, 
please specify the category i.e., Micro Enterprise, Small Enterprise or 
Medium Enterprise under which it is registered and kindly attach a copy of 
your registration certificate.   

C. The Bidder shall provide details of registration along with copy of the 
registration certificate issued by the District Industries Centre/Department of 
Industries, etc of the respective State Government. It is to be noted that large 
scale industries and trading firms have been excluded from the purview of 
the Act. 

D. Contractor should mobilize all resources for efficient & smooth execution of 
contract within 15 days from the date of issue of Letter of Intent. 

E. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 
(EnMS) certified company, and GIPCL gives extreme importance to maintain 
these global standards.  Contractor shall be required to observe these 
standards while working with GIPCL. Contractor should ensure that his 
workmen work in accordance with them. 
 
 

2. FAILURE DURING EMERGENCY 
 

During any emergencies, contractor shall have to carry out the work by 
deploying additional force within four hour notice period failing which GIPCL 
reserves the right to carry out this work by engaging other party. The 
expenditure occurred due to such situations, the Contractor will be held 
responsible & the same will be recovered from the Contractor’s monthly bill / 
any other pending bills along with 15% overhead charges. For repetitive 
failure of such work for more than two incidents, GIPCL reserve the right to 
terminate the entire contract by forfeiting all pending dues, Security Deposit 
& other retention money, if any, after giving 15 days notice to the contractor 
& this will be binding to the contractor. 

 
 

3. GENERAL SCOPE OF CONTRACTOR  
 

1. All tools & tackles, equipments, scaffoldings, materials, labour, vehicles, 
etc… to execute the contract will be in the scope of the contractor. The 
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contractor should ensure for healthiness/working conditions of tools, tackles 
& vehicles. 

2. All safety/PPEs required during work at site are to be arranged by the 
contractor. 

 
4. TO REMEDY DEFECTIVE WORK  
 

If the work or any portion thereof shall be damaged in any way excepting by 
the acts of the GIPCL, or if defects not readily detected by proper inspection 
shall develop before the final completion and acceptance of the whole work, 
the CONTRACTOR shall forthwith make good, without compensation, such 
damage or defects in a manner satisfactory to the ENGINEER / GIPCL.  In 
no case shall defective or imperfect work be retained even if contractor 
followed all technical specifications. GIPCL will not compromise for quality of 
materials, works & workmanship. 
 
The CONTRACTOR shall remain liable under the provisions of this clause 
notwithstanding the passing by the GIPCL of any certificate, final or 
otherwise or the passing of any accounts. 

 
5. PRICE & RATES 
             

The final price will be based on final offered lowest price on gross total price 
(including GST). The item rates so derived shall be inclusive of cost of all 
tools,tackles,consumables, safe storage of materials, wastage, labour, 
supervision, shifting, transportation, loading, unloading, equipment, all tools 
& tackles, safety equipments & PPEs, legal & statutory compliances, 
Royalties, Rents, Stamp Duties, Central or State Government or Local body 
or Municipal Taxes or Duties or any other duty / tax, minimum wage rates to 
workmen etc levied by the Central, State Government or other Public bodies 
etc… and such other costs that are not specifically mentioned herein but will 
be incurred by the contractor for the satisfactory and timely completion of the 
work.  
 
The item rates shall be deemed to include for everything mentioned in the 
specification, all leads & lifts, contractor’s overheads & profits for due 
performance of the work under this contract and such other costs that are not 
specifically mentioned herein but will be incurred by the contractor for the 
satisfactory and timely completion of the work.  
 
The rates shall also include cost for mobilization / demobilization of 
manpower, equipments, materials, etc...  
 
Any statutory changes in taxes & duties will be to GIPCL’s account. In case 
of any reduction and/or removal of taxes, the same shall be passed on to 
GIPCL. 
 
The rates shall be firm for entire contract period and also during extension, if 
required and shall not be subject to any escalation in price, idle charges for 
labour, machinery, overhead expenses etc. No price escalation / idle charges 
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shall be considered due to any reason whatsoever. No rate escalation / idle 
charges shall be payable due to delay in work by contractor or due to non-
availability of work front by GIPCL or any reason whatsoever. Clause no. 26 
of Section-A shall be applicable. 
 
Rates will remain firm throughout the contract period and any extension 
thereof. There will not be any escalation/compensation to the contractor 
against any revision in MWR (Minimum Wage Rates). However, contractor 
shall not pay less than the Minimum Wages notified by the Government from 
time to time to his/her employees of corresponding category. 

 
Contractor shall at his/her expense comply with all labour and industrial laws 
and such other acts and status as may be applicable to this contract in 
respect to pay etc. On account of any default in respect of all liabilities and in 
case of non compliance of the above, the company can withhold their 
payments till all legal liabilities are discharged. 
 
Contractor shall deploy labour/workers & supervisors in sufficient numbers 
and quality to ensure workmanship of the degree specified in this contract 
and to the satisfaction of the Company. 
 
The price/rate quoted by CONTRACTOR shall be considering mobilization of 
all required manpower, tools & tackles, materials, equipment for timely and 
satisfactory completion of all scope of work.   
 

6. CONTRACT PERIOD 
 

➢ Contract period will 12 months from the date of date of issue of LoI or 
Work Order whichever earlier. 

➢ Mobilization period will be 15 days from the date of issue of LoI or Work 
Order whichever earlier.   

 
7. TERMS OF PAYMENT  
 

A. Conditions of Payment: 
The contractor shall raise the separate running invoices in duplicate every 
month for Handling, Mechanical Maintenance, Housekeeping ILHS & 
Housekeeping ELHS in respect of the work performed or completed during 
the month along with the documents as hereinafter provided. On receipt of 
the invoice complete in all respects and with all the said documents, the 
payment in respect of the same shall be made within 21 days of such receipt 
of a complete invoice as per the following terms of payment: 
 

(i) 100% of monthly RA bill along with 100% taxes shall be released 
against the work executed duly certified by GIPCL Income Tax (IT) will 
be deducted at source from monthly RA bills as per the rules in force. 

(ii) GST shall be paid along with bills after fulfillment of following terms.  
(a) Submission of copy of registration certificate issued by 

Authority (to be furnished only once). 
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(b) Citing the GST Registration no. And the date of issue of 
registration certificate on invoices. 

(c) Claim of GST amount with percentage (%) separately shown 
on the invoices. 

(d) The contractor shall be required to submit the proof of payment 
of GST of previous month/quarter, as may be applicable as & 
when demanded by GIPCL/Owner/company. 

(e) The Bidder shall inform the Owner in the event of its 
registration certificate is cancelled or discontinued for 
whatsoever reason. 

(f) The vendor shall also mention on their invoice the 
 HSN/SAC code as applicable under the GST laws under which 
GST is levied and a self-certified authentic third party evidence  
(www.cbic-gst.gov.in) shall be adduced, one time, to that effect 
by the vendor.” 

(iii) At the time of submission of the first monthly RA Bill, the Contractor 
shall submit a certificate from Engineer-in-charge regarding availability 
of tools & tackles, equipments, vehicles etc at site. The Contractor 
shall also furnish the checklist as per ANNEXURE-D enclosed with 
the Section-F of tender document along with the RA bill of respective 
month.  

(iv) The contractor along with monthly/periodical/last RA Bill shall submit 
for previous/current month/period, copy/copies of P.F. Challan(s), 
copy/copies of wages register(s), copy/copies of attendance sheet(s) & 
copy/copies of ECR statement(s) indicating the employee’s and 
employer's P.F contribution with respect of employees employed by him 
for the contract at GIPCL site, as applicable.  
(v) The Contractor shall submit his Final Bill within a period of four 
months of the expiration or earlier termination of the contract or any 
extensions that may be granted by GIPCL to the Contractor. GIPCL shall 
not entertain any bill for any work item after expiration of period of three 
months.   
(vi) The Contractor shall include all his claims in the Final Bill submitted by 

him and accordingly the final bill submitted by the Contractor shall be 
deemed to be inclusive of all and whatsoever the claims that the 
Contractor may have from GIPCL. The Contractor shall not be entitled 
to claim any amounts which are not mentioned in the Final Bill and the 
Contractor shall be deemed to have waived any claims not mentioned 
in the Final Bill and shall not be entitled to recover the same from 
GIPCL subsequent to the submission of the Final Bill on any account 
and GIPCL shall stand absolved of all its liabilities in respect of any 
such claims not raised by the Contractor in his Final Bill. 

(vii) Written undertaking of site clearance as per clause no. 1.5 above. 
(viii) Notarized Indemnity Bond in case of Final bill. 
(ix)      No claim - No arbitration certificate as per Performa (Annexure-D), 

after releasing final bill payment 
          Bill submitted without any of the above documents shall not be 
processed for payment. 
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B. Validity and Uniformity of Rates 
Rates will remain firm throughout the contract period or any extension 
thereof. There will not be any escalation/compensation to the contractor 
against any revision in MWR ( Minimum Wage Rate).  
 

8. SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE 
 

Contractor shall submit following documents to the Engineer-in-charge for 
verification purpose of the bill: - 
 
(i) Measurement sheet/protocol or joint inspection report duly signed 

by authorized representative of contractor and GIPCL Engineer. 
(ii) All formats will be given by GIPCL. However, the printing/ stationary 

for day to day requirement is in contractor’s scope. 
The bill will not be entertained without submission of above documents. 

9.  MOBILIZATION AND EXECUTION  
 
a) Contractor shall mobilize the resources at site within 15 days from the time of 

intimation given by GIPCL.  
b) The resources required for execution of above jobs will vary from time to 

time, hence contractor shall mobilize the resources accordingly. 
c) Contractor shall provide accommodation for the persons deployed by him for 

the work at his own cost. 
10. GENERAL CONDITIONS OF CONTRACT 

General Conditions of Contract (Section-C) and detail specification prepared 
by the company will be applicable for this contract. The same is enclosed 
herewith. Bidders are advised to go through the same. 

 
Where any portion of the general conditions of contract is repugnant to or at 
variance with any provisions of the special conditions of contract, then unless 
a different intention appears, the provision of the special conditions of 
contract shall prevail to the extent of such repugnancy of variance. 

11. OTHER TERMS: - 
 

1. Any damage to the equipment due to improper handling will be on the party's 
account. 

2. Experienced and skilled persons with valid driving license to be deployed by 
the party for the work. 

3. Proper valid gate pass to be made for his men and materials including 
machine by the party as per the instruction of engineer in-charge or his 
representative 

4. Party may be called for the work at any day or on odd hours. 
5. Representative of hiring agency posted at our project should follow 

safety/security regulations of GIPCL. 
6. If at any time persons without sufficient experience and valid license found 

operating equipment, he will be removed and action will be taken against the 
contractor. 
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                                                SECTION - E 

(SCHEDULE OF QUANTITIES) ANNEXURE- A                                                           

 

Tender No.: - SLPP/LHS/STRL/RMVL/2022-23 

PRICE SCHEDULE 

Sr. 
No. 

Work Description UoM Total (In Rs.) 

1 
Removal of tripper with chute and structure of 
BCN-7D from Bunker floor 

Lump-
sum 

335678 

2 
Following DE system Duct & other structure 
removal from OLD Screen house 

    

 (2a) Ash Handling side DE system (Considering half of the 

total value) 

Lump-
sum 

267839 

 (2b) Lime stone Handling side DE system (Considering half 

of the total value) 

Lump-
sum 

267839 

3 BCN-6Ab trestle strengthening for 15MT 15MT 1026151 

Total    1897507 

with GST @ 18%   2239059 

 

Estimated Total contract value without GST in Rs. 1897507 only         
Estimated Total contract value with GST@18% in Rs.2239059 only 
 
Note:  The rates shall include all labour cost, equipments, supervision, 

consumables, tools, tackles, all taxes & duties (including GST). GST will be 

paid as per actual prevailing rate. Current rate is 18%. 

 

My rates are as under.  

At estimated value OR _______ %age above the estimated value OR _______ 

%age below the estimated value 

Price should be filled in online price bid only. 

Filled price will be distributed into individual item rates accordingly. 
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SECTION-D 

 

LIST OF ANNEXURES & FORMS 

 

Sr. No. Annexure No. Description 

1 Annexure - A Price Bid 

2 Annexure - D Checklist for passing the bill 

3 Annexure - E Performa of bank guarantee for order performance 

4 Annexure - F Performa of bank guarantee for EMD 

5 Annexure- G Performa Certificate-No Claim, No arbitration 

6 Annexure- I Compliance Of Labour Laws 

7 Annexure-  P Declaration Cum Undertaking for safety laws and 

Regulations Compliance 

8 Annexure- Q Declaration for Contractual Disputes/ Litigations 

9 Annexure- R Document submitted for Pre-Qualification 
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1.0 ANNEXURE-D 
 

    CCHHEECCKKLLIISSTT  FFOORR  PPAASSSSIINNGG  TTHHEE  BBIILLLLSS  

            For the month of :              

1) 
Work Order / P.O. No. 
&    :                       

 Contract value                  

                       

2) Nature of work      :                       

                       

3) Duration of Work Order    : From        to         

                       

4) Maxi. No. of manpower per day   : M     F     Total       

 deployed in the month.                

                       

5) Details of Labor License   : 
Valid up 
to             for  

                  Persons.      

                       

6) Details of E.C Policy     : 
Valid up 
to         for        

            Persons.         

                       

7) Documents attached for verification : Wage & Attendance Sheets.    

 for the previous month.             Yes/No 

                       

            P.F Challan     Yes/No 

                       

8) Documents attached for verification : Bonus Payment Register     

 (in case of Final Bill)              Yes/No 

                       

           : Leave wage register   Yes/No 

                       

9) Security Deposit / Retention Money : Yes / No if yes, Rs.          

 
lying with 
Co.                   

                       
Date 
:                   Signature of Contractor 

               with official stamp 
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2.0 ANNEXURE-E 
 

PPRROOFFOORRMMAA  OOFF  BBAANNKK  GGUUAARRAANNTTEEEE  FFOORR  OORRDDEERR  PPEERRFFOORRMMAANNCCEE        
(To be Stamped in accordance with Stamp Act) 

 
Ref: …………………….   Bank Guarantee No……………. 
        
      Date ………………. 
 
Bank Guarantee Cover period from ………………..    to  ………………..  
 
To 
M/s. GUJARAT INDUSTRIES POWER COMPANY LTD. 
At & Post Nani Naroli 
Taluka Mangrol 
Dist. Surat 

Gujarat-394 110. 

 
Dear Sir, 
 
In consideration of the Gujarat Industries Power Company Limited (hereinafter 
referred to as the Purchaser which expression shall unless repugnant to the 
context/or meaning thereof include its successors, administrators, and assigns) 
having awarded to M/s……………………………………….having its Registered 
Office/Principal Office                                       at                                 (address) 
……………………………………………………. (hereinafter referred to as the 
“CONTRACTOR” which expression shall unless repugnant to the context or 
meaning thereof include its successors, administrators, executors and assigns) a 
Order by issue of Purchaser’s Letter of Intent 
No…………….……….dated………………….and same having been unequivocally 
accepted by the CONTRACTOR dated ……………..valued at …………………..for 
(scope of order) ……………………………………and the contractor having agreed to 
provide a Order Performance  Guarantee for the faithful performance of the entire 
order including for the quality of the materials and/or workmanship, successful 
commissioning and satisfactory performance of the equipments/system and 
satisfactory services rendered during the guarantee/warrantee period of ……... 
Months under the said LOI/Order equivalent to…...*…... (Percent) of the said value 
of the order to the purchaser 
(Name & address of Bank) ………………………………………………………….. 
having its Head Office at ……………………………………………… (hereinafter 
referred to as the “Bank” which expression shall unless repugnant to the context or 
meaning thereof, include its successors, administrators, executors, assigns) do 
hereby irrevocably guarantee and undertake to pay the Purchaser, on written 
demand any and all moneys payable by the CONTRACTOR to the extent of  (in 
figures) ………………………………………………….. (in words) 
…………………………… as aforesaid at any time up to (days/months/year) 
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……………………………………….. without any demur, reservations, contest, 
recourse or protest and/or without any reference to the CONTRACTOR.  Any such 
demand made by the Purchaser on the bank shall be conclusive and binding 
notwithstanding any difference between the Purchaser and CONTRACTOR of any 
dispute pending before any Court, Tribunal, Arbitrator or any other Authority.  

….2 
 

 (2) 
 
It shall be conclusive and enough for enforcement of the BANK GUARANTEE on 
the bank if GUJARAT INDUSTRIES POWER COMPANY LIMITED invokes the 
BANK GUARANTEE stating only that the default has been committed by the 
contractor, thus far and no further.  The bank undertakes not to revoke this 
guarantee during its currency without previous written consent of the purchaser and 
continue to be enforceable till the Purchaser discharges this guarantee. 
 
The Purchaser shall have the fullest liberty without affecting in any way the liability 
of the Bank under this guarantee from time to time to extend the time for 
performance of the Order by the CONTRACTOR.  The Purchaser shall have the 
fullest liberty, without affecting this guarantee, to postpone from time to time the 
exercise of any powers vested in them or of any right which they might have against 
the CONTRACTOR, and to exercise the same at any time in any manner, and 
either to enforce or to forbear to enforce any covenants, contained or implied in the 
Order between the Purchaser and the CONTRACTOR or any other course of or 
remedy or security available to the Purchaser.  The Bank shall not be released of its 
obligations under these presents by any exercise by the Purchaser of its liberty with 
reference to the matter aforesaid or any of them or by reason or any other acts of 
omission or commission on the part of the Purchaser or any other indulgence 
shown by the Purchaser or by any other matter or thing whatsoever which under 
law would, but for this provision, have the effect of relieving the Bank.  The Bank 
also agrees that the Purchaser at its option shall be entitled to enforce this 
Guarantee against the Bank as a principal debtor, in the first instance without 
proceeding against the CONTRACTOR and  notwithstanding any security or other 
guarantee that the Purchaser may have in relation to the CONTRACTOR’s 
liabilities. 
 
Notwithstanding anything contained herein above our liability under this Guarantee 
is restricted to Rs……………………….. and it shall remain in force up to the 
including …………………….unless a written demand to enforce any claim under 
this Guarantee is lodged with us before expiry  date, the Bank will be discharged 
from its liabilities under this Guarantee.  This Guarantee shall be extended from 
time to time for such period or period as may be desired by the 
……………………..…….. on whose behalf this guarantee has been given. 
 
Dates this……………..………….day of ……………………….20…… 
at ………………. 
 

……………………….. 
Signature 
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Banker’s rubber stamp: 
 
Name 
Designation with 
Bank stamp: 
 
Attorney as per power of 
Attorney No. 
 
Dated: 
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3.0 ANNEXURE-F 
 

PROFORMA FOR BANK GUARANTEE FOR EMD 
 

(To be stamped in accordance with Stamp Act) 
 
Ref …………………..    Bank Guarantee No…………… 
 
       Date ………………………………. 
 
Guarantee cover period: From ………………..…….To ……………………….. 
 
To 
M/s. Gujarat Industries Power Company Limited 
At & Post – Nani Naroli 
Taluka: Mangrol 

Dist.Surat-394 110 
 
Dear Sirs, 
 
In accordance with your “Invitation for Bids” under your Specification 
No………………………………..……………………Dated…………………………… 
M/s……………………………….………………………………………. having its 
Registered/Head office at…… ………… …………… ……… …………… ………  
(Herein after called the Bidder) wish to participate in the said Bid for 
……………………………………………………………………………………………… 
 
As an irrevocable bank Guarantee against Bid guarantee for an amount of 
Rs…………………………….. valid for 180 days from ………………………. is 
required to be submitted by the Bidder as a condition precedent for participation in 
the said Bid, which amount is liable to be forfeited on the happening of any 
contingencies mentioned in the Bid Documents. 
 
We, the …………………………………………………………… Bank at …………….., 
having our Head Office at (local address) 
………………………………………………………………………….. Guarantee and 
undertake to pay immediately on written demand by Gujarat Industries Power 
Company Limited (hereinafter called the “Purchaser”)  
(In figures) ……………………………………………………………………………… (In 
words) ……………………………….………. without any reservation, protest, demur 
and recourse.  Any such demand made by said “Purchaser” shall be conclusive and 
binding on us irrespective of any dispute or difference raised by the Bidder.  It shall 
be conclusive and enough for enforcement of Bank Guarantee on the Bank if 
Purchaser invokes the Bank Guarantee stating only that the default has been 
committed by the Bidder, thus far and no further.   
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Contd….2 
(2) 

 
This Guarantee shall be irrevocable and shall remain valid up to 
……………………………………………………………… if any further extension of 
this guarantee is required, the same shall be extended to such required period on 
receiving instructions from …………………………….. on whose behalf the 
guarantee is issued. 
 
In witness there of Bank, through its authorized Officer, has set its hand and stamp 
on this ………………………………….. day of ……………………………….20 
…………… at ………………………………………. 
 
 
 
       ………………………… 
                (Signature)  
 
 
       …………………………. 
                    (Name) 
 
       Designation with Bank  
Stamp: 
 
   
       Attorney as per Power of   
       Attorney No. 
 
       Dated ……………………………. 
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4.0 ANNEXURE-G 
 

PROFORMA CERTIFICATE 
(No claim, No arbitration) 

 

TToo,,  

  GGeenneerraall  MMaannaaggeerr  ((SSLLPPPP))  

GGuujjaarraatt  IInndduussttrriieess  PPoowweerr  CCoommppaannyy  LLiimmiitteedd,,  

SSuurraatt  LLiiggnniittee  PPoowweerr  PPllaanntt,,  

VViillllaaggee::  NNaannii  NNaarroollii,,  TTaa..  MMaannggrrooll,,  

DDiisstt..  SSuurraatt  ––  339944111100  ((GGuujjaarraatt))..  

  

DDeeaarr  SSiirr,,  
 

Subject:__________________________________________________________ 
 
Ref: Work Order 
No.:_____________________________________Dated____________ 
 
We hereby confirm with free consent as under:- 
1. The measurements certified in final bill is full and final. We accept all the certified 

measurements and no claim related to the measurement is left. 
2. The payment certified in that or above referred LoI / contract is full and final. We 

accept this, and no claim related to payment is left. 
3. The rates of the LoI / contract and its amendments are firm till completion of 

contract and extension period. We shall not claim any escalation against these 
rates. 

4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. 
we will not resort to arbitration. 

5. No extra items are left to be settled. 
6. We do not have any claims against any item related to the LoI than those items 

certified in the bills. 
7. We are accepting the recoveries or hold amount from our bills, if any, made by 

GIPCL against non-compliance or as decided by GIPCL within terms & 
conditions of contract. 

8. We have paid royalties, taxes for all the materials procured by us, for carrying 
out the works for above LoI and we indemnify GIPCL from any liability arising 
thereof. 

9. In case of any disputes arising in future related to payment of royalties, all 
liabilities of settlement of dispute and its payment if any, will be borne by us. 

10.  We have paid wages to all the workmen who were deployed by us for carrying 
out above referred work as per prevailing Minimum wages act. We have also 
fulfilled all requirements of the P.F. Act. We have maintained all records 
necessary as per the statutory requirements. We hereby indemnify GIPCL from 
any disputes arising in future related to payment of labours, Provident Fund, 
etc.. and confirm that all liabilities of settlements of disputes and their payment is 
our responsibility.  
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The above confirmation will come into effect as soon as payment from final bill after 
due recoveries will be received by us. 
 
For, M/S.______________________ 
 
Signature, Stamp and date. 

 
 

 

ANNEXURE –L 
 

SCHEDULE OF DEVIATION FROM GENERAL AND TECHNICAL 
SPECIFICATIONS 

 
All the deviations from the general and technical specifications shall be filled by 
BIDDER clause by clause in this schedule. 

 

Sr. 
No 

SECTION  CLAUSE NO AS PER TENDER 
DOCUMENT 

DEVIATION 

     

     

     

     

     

     

     

     

 
The bidder here by certifies that the above mentioned are the only deviations from 
OWNER’s General/ Technical Conditions of this enquiry. The bidder further 
confirms that in the events any other data and information presented in the 
BIDDER’s proposal and accompanying documents are at variance with specific 
requirements laid out in the OWNER’s General /Technical Specifications, then the 
latter shall govern and will be binding on the BIDDER for quoted price. 
 
 
COMPANY SEAL    SIGNATURE   ……………….… 
          
      NAME     ……………..……….… 
            
      DESIGNATION …………….….. 
 
      COMPANY ………………..….… 
 
      DATE  ……………………….….. 
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1111..  AANNNNEEXXUURREE  ––  NN  

  
INFORMATION CONTAINING DETAILS OF PROPOSAL 

 
1.0 NAME OF PACKAGE :  
    
    
2.0 NAME OF TENDERER :  
    
    
3.0 ADDRESS OF TENDERER :  
    
    
4.0 NAME OF CONTACT PERSON/S AND 

DESIGNATION ALONG WITH PHONE 
/ FAX / MOB.NOS. 

:  

    
    
5.0 LEGAL STATUS AND CAPACITY OF 

TENDERER 
: SOLE PROPRIETORSHIP/ 

PARTNERSHIP FIRM/COMPANY (P) 
LTD/PUBLIC LTD/GOVT.CO./ 
CO.OP.SOCIETY/ REGISTRATION  
UNDER SHOPS & ESTABLISHMENT 
(Strike out which is not applicable) 
including change in the constitution of 
firm, if any, for the last three years. 

    
    
6.0 REGISTRATION DETAILS :  
    
    
7.0 COMPANY INCORPORATION 

DETAILS (COMPANIES ACT 1913 / 
1956) 

:  

    
    
8.0 FULL  NAME, DESIGNATION & 

ADDRESS OF AUTHORISED 
SIGNATORY OF THE PROPOSAL 

:  

    
    
9.0 AUTHORITY / POWER OF ATTORNEY 

OF AUTHORISED SIGNATORY OF 
THE PROPOSAL 

:  

    
    
 
 
10.0 

 
 
DETAILS OF ALLOTMENT OF  : 
INDEPENDENT PF CODE NO. BY 
CONCERNED REGIONAL 
PROVIDENT FUND COMMISSIONER 
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11.0 MENTION THE DETAILS OF SIMILAR 

NATURE OF JOB BEING EXECUTED 
AT PRESENT. 

  

    
    
12.0 ANY OTHER INFORMATIONS :  
 
NOTE : NO COLUMN SHOULD LEFT BLANK.  COLUMNS NOT APPLICABLE MAY BE 
MARKED AS N.A. CERTIFIED DOCUMENTARY PROOF FOR THE INFORMATIONS 
MAY BE ACCOMPANIED.  IF ANY DOCUMENT IS SUBMITTED EARLIER, PLEASE 
MENTION THE REFERENCE OF SUBMISSION AGAINST RESPECTIVE COLUMN. 
 
THE ABOVE INFORMATION ARE PART OF OUR BID AND THESE ARE BINDING ON 
US. 
 
 
 
PLACE :   SIGNATURE OF BIDDER : _______________ 
 
 
 
DATE   :   DESIGNATION  : _______________ 
 
 
 
    COMPANY STAMP  : _______________ 
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ANNEXURE- P 

(To be submitted on Company’s Letter Head) 
 
 

Declaration Cum Undertaking for Safety Laws and Regulations Compliance  
 
 

I ______________________ on behalf of ………Name of 
Party/Company………..hereby confirm, agree and undertake that all the Statutory 
and  Safety Laws and Regulations of the applicable Authority/ies shall be strictly 
followed for all types of works at the site during the period of the Contract, if 
awarded to me. 
 
 

 
 

Signed and Stamped by the 
Authorized Signatory  

Of the Bidder \ 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

 



Rate Contract for “various structural removal & strengthening activities in Lignite 
and Limestone Handling System Phase-I at Surat Lignite Power Plant Tender No: 
SLPP/LHS/STRL/RMVL/2022-23 
 

Page 60 of 61 

 

ANNEXURE- Q 
(To be submitted on Company’s Letter Head) 

 
 

Declaration for Contractual Litigations 
 

I ______________________ on behalf of ………Name of 
Party/Company………..hereby confirm that I/We have  
 

a. Not invoked legal recourse e.g. litigations against any Govt. of Gujarat 
Undertakings / Depts. / Authorities and Govt. of Gujarat supported 
companies / undertakings / organizations for the last three (03) years. 
There are no ongoing/pending legal matter(s) with any of the Govt. of 
Gujarat Undertakings / GoG supported Companies, including GIPCL. 

 
Please Tick (     ) 

OR 
b. Invoked legal recourse e.g. litigations against any Govt. of Gujarat 

Undertakings / Depts. / Authorities and Govt. of Gujarat supported 
companies / undertakings / organizations for the last three (03) years. 

 
Please Tick (     ) 

 
 
 

If “b” is applicable, please submit the details for the same. 
 
 
The above is true, as on date, to the best of my knowledge. Any breach / false 
statement in this regard shall amount to disqualification of the Bid being submitted 
herein. 
 
           

        Signed and Stamped by the 
Authorized Signatory  

Of the Bidder  
 
 

 
 
 
 
 
 
 
 
 
 
 

 



Rate Contract for “various structural removal & strengthening activities in Lignite 
and Limestone Handling System Phase-I at Surat Lignite Power Plant Tender No: 
SLPP/LHS/STRL/RMVL/2022-23 
 

Page 61 of 61 

 

ANNEXURE-R 
 

Document submitted for Pre-Qualification 
 

Sr. No. Qualification 
criteria No. 

Document Reference no. submitted 
for Eligibility 

Remarks 

1 5.1   

2 5.2   

3 5.3   

4 5.4   

5 5.5   

6 5.6   

7 5.7   

8 5.8   

9 5.9   

10 5.10   

11 5.11   

12 5.12   

13 5.13   

14 5.14   

    

 
 

 

 

 

 


