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NOTICE INVITING TENDER (NIT) 
TENDER NO.: SLPP/LLHS& AHS /Industrial Painting/2024-26 

 

Name of work Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: 
Industrial Painting Works for various steel structures, 
equipment’s, etc of LLHS & AHS areas at Surat Lignite 
Power Plant. 

Place of work Surat Lignite Power Plant, Village: Nani Naroli, Taluka: 
Mangrol, Dist.: Surat - 394112 (Gujarat). 

Quantity The successful Bidder will be awarded this contract 
involving total quantities of various items as mentioned 
against item descriptions in package wise BOQs. 

Contract period 18 Months (including monsoon season). 

EMD Rs.1,57,000/- (Rupees One Lakh Fifty Seven Thousand  
only) by Demand Draft payable at Mosali-Surat/Nani 
Naroli/Surat or Bank Guarantee in favor of GIPCL from 
approved Banks mentioned in this tender in subsequent 
clauses or through RTGS or through online payment 
gateway of company’s website: www.gipcl.com (online 
Payment Form) as per details mentioned herein under 
clause no. 8 of Instructions to Bidders. 

Cost of tender document / 
tender fee 

Rs.2950/- (Rupees Two Thousand Nine Hundred Fifty 
only) – Non-refundable, inclusive of applicable GST, 
through RTGS or through online payment gateway of 
company’s website: www.gipcl.com (online Payment Form) 
as per details mentioned herein under clause no. 8 of 
Instructions to Bidders. 

Site Visit  Interested parties may carry out site visit to understand 
nature of work & site conditions before submission of bid. 

Availability of online e-Tender 
document 

On website https://www.tender.nprocure.com up to 
02.04.2024, 17:30 hrs. 

Last date of online submission 
of offer 

02.04.2024 up to 17:30 hrs. on website: 
https://www.tender.nprocure.com  

Submission of EMD, Tender 
fee RTGS detail and other 
supporting documents for 
technical Bid in physical form or 
send scan copies through 
email. 

On or before 02.04.2024 up to 16:30 hrs. during working 
days at office of Surat Lignite Power Plant, Nani Naroli, Dist. 
Surat. 

Email IDs: sjparmani@gipcl.com  

E-Reverse Auction Will be informed by GIPCL to all qualified Bidders 

 
 
 

http://www.gipcl.com/
http://www.gipcl.com/
https://www.tender.nprocure.com/
https://www.tender.nprocure.com/
mailto:sjparmani@gipcl.com


E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Industrial Painting Works for various steel 
structures, equipment’s, etc. of LLHS & AHS areas at Surat Lignite Power Plant”. Bid No.: 
SLPP/LLHS&AHS/Industrial Painting/2024-26/ 
 

Page 4 of 75 
 

 
 
NOTES: 
 
1. Amendment / corrigendum of the tender document, forms, schedules, etc... may be 

done any time by the GIPCL during the period of publication of tender in the website. 
The Bidders are required to visit the website regularly till the last date & time of Bid 
submission.  

2.  GIPCL reserves the right to reject any or all the tenders without assigning any reason 
thereof. 

3. The Bidders are required to quote the rate strictly as per the terms and conditions 
mentioned in the tender document, adhering to technical specifications as well.  

4. The Bidders are required to submit their Bids online only through the website 
https://www.tender.nprocure.com  

5. The supporting documents in physical forms along with EMD DD/BG or detail of 
RTGS/Online payment for EMD and Tender fee are to be submitted only at the 
following address:- 

 
            Chief General Manager (RE&SLPP) 

Gujarat Industries Power Company Limited 
 Surat Lignite Power Plant 
 At Village: Nani Naroli, 
 Taluka: Mangrol, 
 Dist.:Surat-394 110, Gujarat. 
 Phone: (02629) 261063-72.  E-Mail: slpplhs@gipcl.com 

 

 

https://www.tender.nprocure.com/
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 SECTION-A 
INSTRUCTIONS TO BIDDERS 

 
1.  PLANT SYNOPSIS 
 

Gujarat Industries Power Company Limited (GIPCL) (henceforth be named 
Gujarat Industries Power Company Limited (GIPCL) (henceforth be named 
Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an 
installed capacity of 1184 MW comprising of various conventional and renewal 
projects 
. 
GIPCL commissioned its first power project: a 145 MW gas based combined 
cycle power plant in 1992 at Vadodara. It expanded its capacity by 165 MW 
Neptha and Gas based Combine Cycle Power Plant at Vadodara in 1997. 
GIPCL has commissioned 1MWp Distributed Solar Power Projects at two 
locations in Gujarat viz. at Village: Amrol, Dist.: Anand and at Village: Vastan, 
Taluka Mangrol, Dist.: Surat 
 
Surat Lignite Power Plant (SLPP) with four units of 125 MW capacity each is 
located at Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. 
GIPCL has also operating its own captive Lignite and Lime Stone Mines close 
to the Power Plant. The Power Plant is based on Circulating Fluidized Bed 
Combustion (CFBC) technology for the Boilers, where Lignite is burnt along 
with Lime Stone in the Combustor of the Boiler.  
 
It commissioned 5 MW solar power stations at SLPP in 2012. Also, GIPCL 
has commissioned 1MWp Distributed Solar Power Projects at two locations in 
Gujarat viz. at Village: Amrol, Dist.: Anand and at Village Vastan, Taluka 
Mangrol, and Dist.: Surat.  
 
GIPCL has successfully commissioned a 2 X 40 MW Solar Project in 2017 as 
well as a 75 MW Solar Power Project in 2019 at Gujarat Solar Park, Village 
Charanka, Dist.: Patan. GIPCL has also successfully commissioned 112.4 
MW wind farms at different location of Gujarat. GIPCL is presently executing 
a 100 MW Solar PV based project at the Raghanesda Solar Park, Gujarat on 
10.08.2021. 
 
The Company has also been allotted land for development of a 2,375 MW 
Renewable Energy Park at Khavda in the Kutch district of Gujarat 
 
Surat Lignite Power Plant (SLPP) is accessible by road from Kim and 
Kosamba, which are on Mumbai-Ahmedabad highway. From Kosamba, SLPP 
is around 32 KM, out of which 27 KM is part of the National & State Highway 
and balance 5 KM is District Road. From Kim, SLPP is around 18 KM, out of 
which 13 KM is the State Highway and balance 5 KM is District Road. The 
nearest Broad Gauge Railway Line is at Kim, which is around 21 KM from the 
SLPP. Surat is approximately 50 KM from the SLPP. Location Map for SLPP 
is as under. 
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The Company intends to award Contract for Industrial painting of plant 
structures, equipment’s, etc… of LHS & AHS areas at Surat Lignite Power Plant and 
is therefore inviting open tenders online (through online 
https://tender.nprocure.com website) from experienced & resourceful 
contractors. 

 
2. SCOPE OF WORK 
 

2.1 The scope of work covers painting of various steel structures, equipment’s of 
Lignite and Limes stone Handling System (LLHS) and Ash Handling System 
(AHS), including cost of manpower, approved makes & quality materials, 
standard MS scaffolding for safe working at height, tools, tackles, equipment’s, 
safety at work site. 

2.2 The detail scope of work is mentioned in clause no. 1 of enclosed Section-D 
(Special Conditions of Contract). 

  
The technical activity estimate sheet is given in enclosed Section-E as under: 
 

Sr. No. Package Detail for structural painting 

1 Lignite & Limestone Handling System area (Package-I)   

2 Ash Handling System area (Package-II) 

 
2.3 The bid submitted by the bidder not covering the total scope of work and 

services as detailed out in the tender document shall be liable for rejection. 
2.4 Quantum of job mentioned against all items in the price bid are indicative only 

& may vary as per site requirement & not to be construed as maximum or 
guaranteed quantity.  

2.5 All the miscellaneous activities pertaining to specific work to be executed for 
satisfactory performance is in the scope of contractor in his quoted rates. 

 
 

https://tender.nprocure.com/
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3. GENERAL INSTRUCTIONS  
  

3.1 The Bidders who are interested in participating in the tender must read and 
comply with the instructions and the Terms & Conditions contained in the tender 
documents.  

3.2 The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any 
alteration, erasures or overwriting shall be liable to make the tender invalid 
unless the same is neatly carried out and attested over the full signature of 
Bidder. The decision of the Company to interpret the information and rates filled 
in by the Bidder shall be final and binding on the Bidder. 

3.3 The Bidders are requested to make themselves fully conversant with the 
General Conditions of Contract, Special Conditions of Contract, Technical 
Specifications, Site conditions, Quantity specified for each individual  
structures, Safety & Health Aspects and Norms to be observed etc. before 
submitting their bids so that no ambiguity arises in these respects subsequent 
to submission of the Bids. 

3.4 Before quoting the % above, equal or below SoR, the Bidder should go through 
the rate inclusions, specifications, scope of work etc. and get himself/herself 
fully conversant with them. The quoted price/rate should include cost of 
mobilization, legal compliances and cost to adhere to all Safety Norms as 
described in the tender. No relaxation or request for revision of quoted/accepted 
rates shall be entertained subsequent to the opening of Bid on account of 
mobilization or Safety costs. 

3.5 Bidder has to quote their % offer (above, equal or below) on total SoR amount 
of Price Bid and applicable GST which will be applicable for all the individual 
packages. Evaluation of tender will be done on gross total quoted amount with 
GST. 

3.6 Bidder has to submit all the information as per required Bid document. Failure 
to furnish all the information as per required Bid documents or submission of a 
Bid containing deviations from the contractual terms and conditions, 
specifications and requirements, shall be rejected. 

3.7 The Bids shall be submitted within the time frames set out in the Notice Inviting 
Tender (‘NIT’) and Bids submitted thereafter shall not be accepted and 
considered.  

3.8 The tender documents shall not be transferable. 
3.9 The Bidders are expected to examine all instructions, forms, terms & 

specifications in the Bid documents and to get fully acquainted themselves with 
all the conditions and matters which may affect the subject matter of the 
work/tender or the cost thereof. If any Bidder finds any discrepancies or 
omissions in the specifications and documents or any doubt in true meaning or 
interpretation of any part, he shall seek necessary clarifications in writing or 
during site visit if required. 

3.10 Conditional offers shall not be considered and liable to be rejected. 
3.11 The Company reserves the right to extend the deadlines for submission of the 

Bids by giving amendments.  
3.12 Site visit will be organized by the Company as per details given in NIT (Notice 

Inviting Tender) at GIPCL - SLPP. Interested parties may carry out site visit to 
understand nature of work & site conditions. Site visit may be carried out before 
submission of bid with prior intimation to GIPCL.     

3.13 During evaluation of Bids the Company may, at its discretion ask the Bidder (s) 
for clarification of their Bid. The request for clarification and the response shall 
be in writing and no change in prices or substance of the Bid shall be sought, 
offered or permitted. 
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3.14 The Company reserves the right to amend/ modify the Bidding documents at 
any time prior to the deadline for submission of Bids, either at its own discretion 
or in response to the clarification requested by a prospective Bidder. In such 
case, the Company may in its discretion extend the deadline for submission of 
Bids in order to facilitate the prospective Bidders for incorporating the effect of 
the amendment in their Bids. 

3.15 The Bidders shall bear all costs and expenses associated with the preparation 
and submission of their respective Bids, to attend site visits, meetings or 
conferences, if any, including any pre award discussion with the successful 
Bidder, technical and other presentations etc. and the Company shall not be 
liable for any expense thereof.  

3.16 If the successful Bidder is a joint venture, formed of two or more companies, 
the Bidder along with the partners shall accept joint and several responsibilities 
and liabilities for all obligations under the Contract. 

3.17 Timely and satisfactory completion of the work and strict adherence to the 
allotted time frames for jobs shall be the essence of the contract. 

3.18 The Company reserves the right to qualify/disqualify any applicant without 
assigning any reason.  

3.19 The Bidder shall be disqualified if any untrue statement or misrepresentation is 
made in the Bid forms, attachments and other supporting documents submitted 
by the Bidder. 

3.20 GIPCL reserves the right to opt for e-Reverse Auction of the subject work 
at the sole discretion of GIPCL.   

3.21 To participate in e-Reverse Auction, bidders have to register on 
nProcure’s e-Auction Portal: https://e-auction.nprocure.com. 

3.22 After e-Reverse Auction process, L1 bidder shall be decided on lowest 
offered rate amongst other bidders during specified e-Reverse Auction 
process. 

3.23 Schedule & other details for e-reverse Auction will be intimated later on 
to the eligible bidders. 
 

4. PLANT VISIT 
 

It is perquisite and necessary for all interested bidders to visit the Surat Lignite Power 
Plant (SLPP) after down loading the tender copy from website: 
https://www.nprocure.com or https://gipcl.nprocure.com or www.gipcl.com to 
understand the actual working conditions, compliance related to labour, safety etc… 
before submitting their offer. Failing which, any consequential liabilities arising will be 
to bidder’s account. The Bidders shall examine the site of works and its surroundings 
at his/her own responsibility. The bidders shall collect information that may be 
necessary for preparing the Bid and entering into a contract. All costs and liabilities 
arising out of the site visit shall be at Bidder’s account. 
 
The Bidder is deemed to have examined and understood the tender document, 
obtained his/her own information in all matters whatsoever that might affect the 
carrying out the works expressly mentioned or works which may have to be carried 
out to fulfill his/her contractual obligation within the scheduled rates and to have 
satisfied himself/herself to the sufficiency for his/her offer. 
 
The submission of tender by a contractor implies that he has read these instructions, 
conditions of the contract etc. and has himself/herself aware of the scope, nature of 
works & specifications of the works to be done. GIPCL will not, therefore after 
acceptance of contractor’s rate, pay any extra charges for any other reason in case 
the contractor is found later on to have misjudged the site conditions. 

 

https://e-auction.nprocure.com/
https://www.nprocure.com/
https://gipcl.nprocure.com/
http://www.gipcl.com/
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Any error in description or quantity or omission in the contract document shall not 
vitiate the contract or release the contractor from executing the work comprised in 
the contract according to scope of works, magnitude of the works, requirement of 
materials, equipment, tools & tackles, labour, etc. Contractor has to complete the 
work in accordance with the contract documents irrespective of any defects, 
omissions or errors that may be found in the contract documents. 
 
BIDDER shall inspect the site, examine and obtain all information required and satisfy 
himself/herself regarding matters such as access to site, communication, transport, 
working condition including constraint of work place, height of structure, quantity 
assessment of individual structures, temperature, confined area, quantum of dusting, 
running equipment, importance of work, round the clock working conditions, safety 
requirements, right of way, weather conditions, high flood level in River, flow of water 
during monsoon/dry season in the River/Nallah, the type and number of equipment, 
scaffolding materials and facilities required for the satisfactory completion of work, 
the quantity of various items of the  work, the availability of local labour, availability 
and rates of material, local working conditions, uncertainties of weather, obstructions 
and hindrances that may arise, etc which may affect the work or cost thereof, before 
submission of his/their Bid. Ignorance of site conditions shall not be accepted by the 
GIPCL as basis for any claim for compensation. The submission of a Bid by the 
BIDDER will be construed as evidence that such an examination was made. Any later 
claims / disputes in regard to rates quoted shall not be entertained or considered by 
the GIPCL. 
The rates quoted by BIDDER shall be based on his/her own knowledge and judgment 
of the conditions and hazards involved and shall not be based on any representations 
of the Engineer. 

 

5. ELIGIBILITY CRITERIA (PHYSICAL ATTESTED COPIES OF 
SUPPORTING DOCUMENTS MUST BE SUBMITTED FOR 
EACH OF FOLLOWING ELIGIBILITY CRITERIA)    

 
The following criteria will be adopted for qualifying the Bidders for consideration of 
the Bid for the further proceeding. 
 

5.1 Bidder should possess minimum Three years of experience out of last five years 
ending last day of the month previous to the one in which tender is invited (as per 
following Cl. No.5.2) in similar nature of painting jobs in Power Plants / Process 
Industries / Corporation / Corporate Sectors / Institutes and should enclose proof of the 

same. Bidder shall submit necessary evidence for the same like attested copies of 
work orders along with work completion certificates from clients. The work completion 
certificate shall comprise of order value and executed value.  Experience as a sub-
contractor except subletting the painting work by Painting contractor may be allowed 
on sole discretion of GIPCL subject to submission of supporting evidence/documents 
like copies of work orders with relevant Invoices of completed works & verification of 
work performance from client of sub-contractor. 
Note: For evaluation of the bid the executed value mentioned in the work 
completion certificate will be considered. 
 

5.2 Bidder should produce evidence of having successfully completed similar works (as 
per above clause no. 5.1) as defined hereunder during last five years ending last 
day of the month previous to the one in which tender is invited, of satisfactory 
progress of ongoing works, etc. secured from clients by way of certified copies of 
documentary evidence preferably photo copies of work experience certificates. The 
experience should be either of the following: 
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a. One similar completed/executed work each costing not less than 

Rs.1,47,91,035/- with taxes and duties  
OR 

b. Two similar completed/executed work each costing not less than 
Rs.98,60,690/- with taxes and duties  

OR 
c. Three similar completed/executed work each costing not less than 

Rs.73,95,518/- with taxes and duties  
 
Bidder should specifically mention fulfilling of above criteria in his offer along with 
details of work orders & work completion certificates issued by clients. 

5.3 Bidder shall have to submit satisfactory work completion certificate from the client. 
Experience as a sub-contractor except subletting the painting work by Painting 
contractor may be allowed on sole discretion of GIPCL based on verification of work 
orders, completion certificates, bill payment details, etc… from client/contractor as 
well as verification of work performance from client. 

5.4 Tender fee: The tender fee (non refundable) shall be submitted through RTGS or 
through online payment as per details provided in clause no. 8 herein under. 

5.5 EMD: The EMD shall be in the form of DD or Bank Guarantee given by Bank as 
described in subsequent clause no. 8 or through RTGS or through online payment 
as per details provided in clause no. 8 herein under. 

5.6 Bidder should have separate Employees Provident Fund code number towards 
registration of firm with RPF commissioner. 

5.7 Attested copies of relevant documents duly signed & seal on each & every page shall 
be submitted. The above documents will be analyzed and after satisfaction, the Price 
Bids of qualified will be open. GIPCL may verify the documents, experience 
certificates issued by concern authority. After opening of technical Bid, if any required 
attested documents found missing in the Technical Bid submitted by the Bidder, the 
tender inviting authority may inform to that Bidder only once by E-mail to submit the 
missing required documents within stipulated time limit. If Bidder/Bidders fail to 
submit within stipulated time, their Bid will be declared technically disqualified and no 
further correspondence will be entertained. 

5.8 Bidder should have minimum average annual turnover of Rs.73,95,518/- for last three 
financial years (2020-21,2021-22 & 2022-23). Bidder shall furnish annual audited 
financial statement duly certified by a qualified Chartered Accountant who should be 
a member of the Institute of Chartered Accountants of India for the last three financial 
years to demonstrate the financial healthiness of the company. The Balance sheet 
must be in the name of the company. Any type of MOU for this purpose will not be 
entertained. (Note: In case, the annual turnover is less than the statutory guideline 
which does not require audit, the bidder shall submit the turnover certificate from 
Chartered Accountant). 

5.9 Certificate from a qualified Chartered Accountant who should be a member of the 
Institute of Chartered Accountants of India is to be submitted regarding the Net 
worth at the end of the last financial year 2022-23 which should be positive. 

5.10 The Bidder has to submit INCOME TAX Permanent Account Number (PAN),. Copies 
of the same shall be submitted.  

5.11 Bidder has to submit GSTIN number. Copy of the same shall be submitted. 
5.12 In case Bidder is a joint venture company, the above requirements/credential of Joint 

Venture Company / Parent companies shall be considered. 
5.13 Entire tender document shall be submitted duly signed & stamped by bidder on each 

page as a token of having acceptance of all terms & conditions, specifications, scope 
etc of tender document.  
 

5.14  ADDITIONAL PRE QUALIFICATION CRITERIA 
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1. Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of 

Safety Laws and Regulations” as per Performa Annexure-G & Annexure-H under 
Section-F. 
 
a. If any of the details submitted in the prescribed Annexure / Form to the Bid is/are 

found to be false, incorrect at any time in future, then the Contract awarded to 
that Bidder / Contractor shall be liable to be terminated forthwith without any 
notice / correspondence and Bidder agrees and undertakes to accept decision of 
GIPCL in this regards as final and binding on the Bidder without any demur and 
that no further correspondence shall be done in this regard at any stage. Further, 
Performance / Security Deposit will also be liable to be forfeited. Any dues to 
GIPCL from the Bidder / Contractor shall be recovered from the pending bills or 
any other dues payable to the Bidder / Contractor, if any or otherwise through any 
other recourse available under the Laws. 
 

 
The Bidder shall submit all the evidences, documents, attested copies of work orders 
& work completion certificates etc… as a proof with EMD & Tender Fee and also 
provide the requisite details online for meeting the prequalification requirements. 
GIPCL will verify the experience, performance, capability & strength of Bidders, 
independently for executing the job. GIPCL may visit the site & consult the owner of 
the industry/property where similar job is executed by Bidder. GIPCL reserves the 
right to accept/split/cancel/reject any/all Bids without assigning any reason thereof. 
The tenders of qualified Bidder/Bidders shall only be considered for further 
evaluation.    
 

6. SITE VISIT 
 

Site visit will be arranged at Surat Lignite Power Plant as per details given in the NIT 
(Notice Inviting Tender). It is perquisite and necessary for all interested bidders 
to carry out site visit or bidder may send their authorized representative along 
with authorization letter for site visit before submission of bid. It is necessary to 
carry out site visit to understood in detail regarding actual working conditions, nature 
of work, height of structure to be painted, scope of work with respect to estimated 
requirements of manpower, tools & tackles, safety requirements, supervisors, 
statutory & legal requirements, to understand, resource & equipment requirements, 
approaches, running equipment’s, etc. Site visit may be carried out before 
submission of bid with prior intimation to GIPCL.  
 

7. LANGUAGE OF BID 
 

The Bid prepared by the Bidder, and all correspondence and documents relating to 
the Bid exchanged by the Bidder and the Company, shall be written in the English 
language. Any printed literature furnished by the Bidder, written in another language 
shall be accompanied by an English translation for the purpose of interpretation of 
the Bid. 

 
8. EARNEST MONEY DEPOSIT (EMD) AND TENDER FEE 
           

8.1    An EMD of Rs.1,57,000/- (Rupees One Lakh Fifty Seven Thousand only) and 
Non-refundable Tender fee, inclusive of applicable GST, Rs.2,950/- (Rupees 
Two Thousand Nine Hundred Fifty only) shall accompany with Bid. The EMD 
shall be in the form of a crossed bank Demand Draft in favor of Gujarat 
Industries Power Co. Ltd. as per following details: 
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Bank for EMD DD   Payable at : 
1. Bank of Baroda   Mosali, Dist: Surat 
2. State Bank of India Nani Naroli, Branch Code: 13423 
3. Any Nationalized banks  Surat 

 
Alternatively EMD and Tender fee shall be submitted through RTGS as 
per following details for which RTGS transaction charges (if any) shall 
be borne by bidder: 
 
1 Name of account holder: Gujarat Industries Power Co. Ltd. 
2 A/c. No.: 33514692834 
3 Name of Bank: State Bank of India 
4 Bank address: Utility Building, Nani Naroli, Ta. Mangrol, Dist. Surat. Pin 

394110. 
5 IFSC code: SBIN0013423  
6 MICR code: 394002513 

 
EMD & Tender fee may also be submitted through online payment 
gateway of company’s website: www.gipcl.com (online Payment Form) 
as per detail provided in Section-F (Annexure-J) herein under. 

 
 

                         OR for EMD 
8.2 The EMD, in alternative, may be submitted in the form of irrevocable Bank 

Guarantee in favor of Gujarat Industries Power Company Limited from any 
Nationalized Bank including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC 
Bank, ICICI Bank or Kotak Mahindra bank, IndusInd Bank, RBL Bank, DCB 
Bank, Federal Bank, Bandhan Bank, Standard Chartered Bank as per 
Performa of BG enclosed with this e-tender under Section-F.  

8.3 In case EMD is paid in the form of BG, the same shall be valid for a 
period of 180 days after the due date for submission of the bid   

8.4 The EMD of the successful bidder will be returned after payment of Security 
Deposit or submission of performance bank guarantee as required by 
successful bidder or alternatively EMD will be converted in SD and successful 
bidder shall submit balance SD or performance bank guarantee.  

8.5 The earnest money deposit paid will be refunded to the unsuccessful BIDDER 
as soon as the tender is finalized.  

8.6 Any bid not accompanied with EMD and Tender fee will be rejected. Detail of 
Tender fee & EMD paid by RTGS/online payment should be submitted as per 
clause 8.9. EMD in physical form, to be submitted directly to GIPCL as per 
clause 8.9. 

8.7 No interest shall be payable on EMD. 
8.8 The EMD will be forfeited if the BIDDER (i) withdraws his tender after 

acceptance or (ii) withdraws his tender before the validity date of the tender. 
 
 
8.9 SUBMISSION OF EMD & OTHER SUPPORTING DOCUMENTS 

 

Detail of EMD paid by RTGS or 
EMD in physical form or online, as 
applicable and detail of Tender 
fee paid by RTGS / online with 
other documents to be submitted 
in physical form or scanned 

Address for Submission: 
 
Chief General Manager (RE&SLPP) 
GUJARAT INDUSTRIES POWER CO. LTD., 
(Surat Lignite Power Plant) 

http://www.gipcl.com/
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copies through email as per 
details mentioned in NIT. Bid 
No. shall be mentioned at the 
top of Document 
cover/envelop. 

Village: Nani Naroli, Taluka: Mangrol, District: 
Surat. PIN: 394 112, Gujarat. Phone : 02629-
261063  
Email ID: sjparmani@gipcl.com 

 
9. SUBMISSION OF BIDS 
 

A: MODE OF SUBMISSION 
 
The bids shall be submitted online at the https://www.tender.nprocure.com within the 
dates specified in the NIT along with the details of tender fees, EMD in two parts as 
under: 
(a) Pre qualification and Techno-commercial Bid without price. 
(b) Price Bid. 
(c) E-Reverse Auction. 

 
Note: Tender fee and EMD shall be submitted as per NIT. 
 
(a) Pre qualification and Techno-commercial Bid without price: 
 
The tender document duly signed in all pages without price bid along with techno-
commercial deviations, if any, shall accompany the bid. The following Information 
shall be provided in the techno commercial bid: 
 
1. Qualification and experience of Site-in-charge. 
2. Schedule of deviation (Annexure-F) Technical as well as commercial, if any. 
3. Qualification & experience of Supervisors/Engineers. 
 
The following supporting documents shall also be submitted along with EMD & 
Tender Fee in physical form: 
 
1. The tender documents dully signed in all pages without price bid along with 

techno-commercial deviations, if any. 
2. Proof of experience meeting the minimum eligibility criteria 
3. Performance certificate issued by clients. 
4. Previous work order copies. 
5. Details of present work order (if any) 
6. Turn over for the last three years, audited annual accounts/financial statements 

i.e. profit and loss account and balance sheet duly certified by a practicing CA 
will be required. 

7. P.F. Number and Allotment Letter. 
8. PAN Number. 
9. GSTIN number/certificate copy. 
10. Declaration-cum-Undertaking for Compliance of Safety Laws & Regulations 

and Contractual Disputes / Litigations as per Performa Annexure-G & 
Annexure-H under Section-F. 

11. User ID for e-reverse auction  
 
 

(b) Price Bid: 
 

1. Percentage Rate Price Bid shall be submitted online only. 

mailto:sjparmani@gipcl.com
https://www.tender.nprocure.com/
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     Note: Offered percentage rate (service charge) on GIPCL’s total estimated 
value shall includes cost of all manpower, approved make & quality 
materials, equipment’s, consumables, tools & tackles, standard MS 
scaffolding, Safety, legal & statutory compliance, mobilization-
demobilization, all taxes & duties (other than GST). Bidder shall quote 
applicable GST separately in online price bid. 

2. The rates shall be firm for entire contract period and also during extension, if 
required and shall not be subject to any escalation in price, idle charges for labour, 
machinery, overhead expenses etc. There will not be any 
escalation/compensation to the contractor against any revision in MWR 
(Minimum Wage Rates) and revision in painting materials prices.  

3. Contractor shall not pay less than the Minimum Wages notified by the 
Government from time to time to his/her employees of corresponding 
category. 

4. Contractor shall at his/her expense comply with all labour and industrial laws and 
such other acts and status as may be applicable to this contract in respect to pay 
etc. On account of any default in respect of all liabilities and in case of 
noncompliance of the above, the company can withhold their payments till all legal 
liabilities are discharged. 

5. Contractor shall deploy labour/workers & supervisors in sufficient numbers and 
quality to ensure workmanship of the degree specified in this contract and to the 
satisfaction of the Company. 

6. Bidder shall have to quote their service charge on estimated cost in the form 
of %age. i.e. “At Estimated Value OR %age below the estimated value OR 
%age above the estimated value in online Price Bid only. Bidder shall quote 
applicable GST separately in online price bid.  

7. Online quoted amount by bidder shall include applicable GST. Total amount will 
be derived by considering bidder’s online quoted total amount with service charge 
and quoted GST as per prevailing rates as declared by Central/State Government. 
Any statutory changes in taxes & duties will be to GIPCL’s account. In case of any 
reduction and/or removal of taxes, the same shall be passed on to GIPCL. 

8. The quantities shown in the SoR (Section-E) are approximate for the contract 
period and may vary as per job requirement. 

9. The Bidder shall fill the Bid documents with utmost care in consonance with the 
instructions contained in the Bid documents. 

 
(c) E-Reverse Auction: 

 
1) GIPCL reserves the right to opt for e-Reverse Auction for the subject tender at 

sole discretion of GIPCL.   
2) To participate in e-Reverse Auction, bidders should have registered on 

nProcure’s e-Auction Portal: https://e-auction.nprocure.com by selecting 
auctioneer as “Gujarat Industries Power Company Limited”. 

3) For conducting e-Reverse Auction, lowest 50% out of total eligible Bidders 
(rounded to the next higher whole number) or at least 03 (three) nos. of eligible 
bidders L1 to L3 (whichever is higher) will be invited. 

4) Original L1 price (including GST) will be declared through nProcure’s e-Auction 
Portal: https://e-auction.nprocure.com to start e-Reverse auction process and 
final received lowest auction price in the value by e-Reverse auction process will 
be the final L1 price.  

5) Minimum decremental value for the e-Reverse auction will be set by GIPCL prior 
to start of e-Reverse auction and this will be applicable during each reverse bid 
hit. 

6) Duration for the e-Reverse auction will be 60 Minutes with a provision of 
extensions for further 15 Minutes at every single reverse bid received during the 

https://e-auction.nprocure.com/
https://e-auction.nprocure.com/
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last 05 minutes, till there is no further reverse bid entry (hit) by the participating 
Bidders. 

7) Evaluation of tender will be done on gross total quoted amount with GST. 
8) After e-Reverse Auction process, final L1 bidder shall be decided on lowest 

offered rate amongst other bidders during specified e-Reverse Auction process. 
9) After e-Reverse Auction process, the original rate quoted by the final L1 bidder 

shall be reduced proportionately based on total % reduction from their original 
quoted gross price v/s price derived after e-reverse auction, keeping GST 
percentage (%) rate same as originally quoted by final L1 bidder.  

10) Prorata reduction will be applied in the quoted rates for all the items of SoR after 
price discovery through e-Reverse Auction. 

 
B: METHOD OF TENDERING/SIGNATURE ON BIDS 

 
(i) The Bid must contain the postal address like name, residence and place of 

business of the person or persons submitting the Bid and must be signed and 
sealed by the Bidder with his usual signature. The name of all persons signing 
the documents shall also be typed or printed below the signature on each page. 

(ii) Bid by a joint venture/partnership firm must be furnished with full names of all 
partners and be signed with the partnership name, followed by the signature and 
designation of one of the authorized partners or other authorized 
representative(s). A certified copy of the power of attorney authorizing such 
partner or representative shall also be submitted.  

(iii) Bids by a Corporation/Company must be signed with the legal name of the 
Corporation/Company i.e by the President/Managing Director/Secretary or other 
person or persons authorized to Bid on behalf of such Corporation/Company. A 
certified copy of the board resolution/power of attorney authorizing such partner 
or representative shall also be submitted.  

(iv) The Bidder's name stated on the proposal shall be the exact legal name of the 
firm. 

(v) Erasures or other changes in the Bid Documents shall be initialed by the person 
signing the Bid. 

(vi) Bids not conforming to the above requirements of signing shall be disqualified. 
 
10. MODIFICATION AND WITHDRAWAL OF BIDS 
 

a. The Bidder may modify or withdraw the bid prior to the deadline prescribed for 
submission of bids. 

b. No Bid shall be modified subsequent to the deadline for submission of Bids. 
c. No Bid shall be withdrawn in the interval between the deadline for submission of 

Bids and the expiration of the period of bid validity. 
 

11. POLICY FOR BIDS UNDER CONSIDERATION 
 

a. Bid shall be deemed to be under consideration immediately after opening of the 
bid and till official intimation of award/rejection made by the Company to the 
Bidders.  

b. While the Bids are under consideration, Bidders and / or their representative or 
other interested parties are advised to refrain from contacting by any means, the 
Company. The Engineer, if necessary, will obtain clarifications on the Bids by 
requesting for such information from any or all the Bidders, in writing as may be 
necessary. The Bidder will not be permitted to change the price or substance of 
the Bid after the Bid has been opened. 
 

12. EFFECT AND VALIDITY OF THE BID 
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a. The Bid should be kept valid for acceptance for a period of one hundred and 

eighty (180) calendar days from the last date of submission of Bids. 
b. The submission of any Bid along with the required documents and specifications 

shall constitute an agreement that the Bidder shall have no cause of action or 
claim, against the Company for rejection of his Bid. The Company shall always 
be at liberty to reject or accept any Bid or Bids at his sole discretion and any 
action will not be called into question and the Bidder shall have no claim in that 
regard against the GIPCL. 
 

13. OPENING OF BIDS 
 

13.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the case 
may be, in presence of Bidder's representatives whenever such a procedure 
has been specified. Otherwise the tender will be opened by the authorized 
officers of GIPCL. 

 
13.2 Preliminary Examination: 
 
13.2.1 The Company will examine the Bids for any computational errors, for sureties 

furnished by bidder, for authentication of documents submitted and 
completeness of the Bids. 

13.2.2 Arithmetical errors will be rectified on the following basis:  
 
(a) If there is a discrepancy between the unit price and the total price that is 

obtained by multiplying the unit price and quantity, the unit price shall 
prevail and the total price will be corrected & will be binding to the bidders. 

(b) If there is a discrepancy between the Total Bid Amount and the sum of 
total prices, the sum of total prices shall prevail and the Total Bid Amount 
will be corrected & will be binding to the bidders. 

 
14. EVALUATION & COMPARISON OF BIDS 
 

14.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the 
lowest evaluated Bid in conformity with the specifications of the tender 
documents. 

14.2 The Technical Bids will be examined for minor matters regarding qualification 
of bids. Subsequent to correspondence with the respective bidders, the 
decision of Tender Committee will be final. 

14.3 All responses to requests for clarifications shall be in writing and shall be 
presented to the Company through e-mail or in a sealed envelope on or before 
the given date requested by the Company. If the Technical clarifications sought 
by the Company do not reach the Company on or before due date, the Bid will 
be rejected. 

14.4 The comparison of all the Bids shall be carried out with reference to the scope 
of work as per the technical specification. Any deviation/omission shall be 
evaluated at highest quoted price of the deviation/omission quoted by any of 
the Bidder. In case a separate price (for omission) is not given by any other 
Bidder, a reasonable price of the same shall be taken & the same shall be 
binding to the Bidders. 

14.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par. 
The loading shall be carried out at an interest rate of 2% above PLR of SBI. 

14.6 A Bid to be substantially responsive shall be one which on evaluation confirms 
to all the terms, conditions and specifications of the Bid documents without any 
material deviation or reservation.  
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14.7 For the above referred purpose, a ‘material deviation’ shall be one which: 
 
(a) Which affects in any substantial way the scope, quality or performance of 

the contract, or 
(b) Which limits in any substantial way and in a manner inconsistent with the 

Bid documents, GIPCL’s right or the Bidder’s obligations, under the 
contract, or 

(c) Whose rectification would affect unfairly the competitive position of other 
Bidders presenting substantially responsive Bids. 
 

15.       RIGHT OF REJECTION OF TENDERS 
 

15.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding 
process and reject all Bids at any time prior to award of contract, without thereby 
incurring any liability to the affected Bidder or Bidders or any obligation to inform 
the affected Bidder or Bidders regarding the same. 

15.2 Any Tender without EMD and Tender fee will be treated as non responsive and 
shall be rejected at the outset & no further correspondence shall be entertained 
regarding this. 

15.3 GIPCL reserves the right to debar any Bidder from participation in future Bids if 
such Bidder has quoted an abnormally low rate in the Bid document/price Bid. 

 
16. AWARD OF CONTRACT 
  

16.1 GIPCL will award the contract to that bidder whose quotation has been 
determined to be substantially responsive and evaluated as the lowest 
quotation in conformity with the requirements of the specifications and 
documents contained herein, provided further that the bidder is determined and 
evaluated to be qualified to perform the contract satisfactorily. 

16.2 The successful bidder shall be intimated of his selection through the Letter of 
Intent or Letter of Award/ Work Order which shall be sent to him through e-mail, 
courier, fax or registered mail. 

 
17. CONTRACT PERIOD 
 

17.1 The contract will be for a period of 18 (eighteen) months (including monsoon 
season) as stated in the Special Conditions of Contract (‘Contract Period’). 

17.2 GIPCL reserve the right to short close the contract any time by giving one month 
notice period without assigning any reason. 

17.3 GIPCL reserves the right to extend the Contract Period appropriately (if given 
scope of work not completed) on the same rates, terms and conditions without 
any price escalation and entering into any new contract on sole discretion of 
GIPCL.  

 
18. ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not directly or indirectly assign or sub-let total/any part of the 
contract to any other party or agency. 

 
 

 
19. CONTRACTOR’S OBLIGATIONS 

 
   A: DEPLOYMENT & RESPONSIBILITY OF MANPOWER 
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(i) The Contractor shall deploy suitably qualified and sufficient manpower for timely 
& satisfactorily execution of the works under the contract. 

(ii) The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled 
manpower separately to properly complete the job in given/scheduled time. 

(iii) The Contractor shall depute its own workmen/labor with proper identification to 
enter the plant premises after ensuring that the jobs are scheduled. 

(iv) At the time of deploying manpower, the Contractor shall strictly comply all the 
applicable labor laws/Acts norms including but not restricted to the age of the 
workers, women workers and shall also ensure that a police verification, security 
check, pre-employment medical fitness check-ups & induction safety training for 
all the workmen/labor engaged at the GIPCL site is done and necessary 
documents regarding the same shall be submitted to the GIPCL’s authorized 
representative/officer-in-charge. Any default in complying with the same or any 
misrepresentation regarding compliance of the same shall compel GIPCL to 
initiate appropriate civil or criminal proceedings regarding the same.  

(v) The Contractor shall also comply with the safety requirements and provide his 
workmen/labor with proper healthy safety equipment’s like but not limited to 
safety helmets, safety belt, fall arrestors, masks, gum boots, a uniform and other 
necessary PPEs for properly undertaking the operations involved under this 
contract. Damaged, unfit and/or deteriorated safety PPEs shall be replaced 
immediately with new approved standard PPE. Following are also to be issued:  

a) Safety shoes (standard approved ISI make) 

b) Safety helmet (standard approved ISI make in yellow colour only) 

c) Safety Goggles / face shield. 

d) Ear plug / Ear muff. 

e) Hand gloves like electrical hand gloves / cotton hand gloves / 

Chemical hand gloves. 

f) Full body double harness Safety belt. 
(vi) Contractor shall nominate /authorize senior experienced person in writing as site-

in-charge to co-ordinate with GIPCL engineer and who shall bear overall 
responsibility for performance of the contract. Such person shall remain always 
available at site or site office allotted to the contractor at SLPP site. Contractor 
has to submit the authority letter and documentary proof for the same.  

(vii) The Contractor shall appoint independent supervisors who shall co-ordinate with 
concern GIPCL’s department Engineer-In-Charge for daily entrusted job. They 
have to maintain daily records dully signed for the works carried out and duly 
certified by Engineer-In-Charge. The Contractor in co-ordination with the 
Engineer-In-Charge shall ensure the availability of adequate manpower to carry 
out the job satisfactorily on a daily basis. As per the instruction of Engineer-In-
Charge they have to allot the work and execute the same in specified time limit. 

(viii) During execution of the works, one or more jobs may be required to be done 
simultaneously and the Contractor shall mobilize additional resources 
accordingly. Contractor shall responsible to carry out work as per schedule of 
work planning to complete scope of work in given contract period. 

(ix) During emergency or similar situations the Contractor shall be required to 
mobilize resources as per need within the period of 04 hours as directed by 
GIPCL. If the contractor fails to mobilize sufficient manpower to complete the job 
in time, GIPCL will execute the job through other agency at the risk and cost of 
the contractor with 15% supervision charges & the same will be recovered from 
the Contractor’s bill. 

(x) Important Note: Whenever any of the Unit at SLPP remains under outage 
due to any reason and require emergency painting work, the contractor 
shall mobilize sufficient work force at site within a period of twelve hours 
from the time of intimation to the site-in-charge or via mail to your office. 
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(xi) During working in high risk area like hot lines of steam/water/oil, boiler 
combustor, cyclones, penthouse, etc the workman must wear a suitable safety 
apron, safety belt, safety hand gloves & goggles. It is the contractor’s/his 
supervisor’s responsibilities to ensure it without fail. 

(xii) During unit overhauling, the contractor has to enhance the site manpower as per 
the requirement to ensure the timely completion of work (During overhauling 
period quantum of work increases substantially). For this, enhanced work shall 
be completed by deploying additional manpower with separate supervisor. 
Payment will be made on item rate basis only. The work during the overhauling 
period is to be carried out round the clock. Contractor should mobilize sufficient 
number of manpower and execute the work in all shifts with independent 
manpower. Contractor should not continue the same manpower for more than 
12 hours.   

 
   B: TOOLS & TACKLES:  

(i) All tools & tackles required to execute the contract are in the scope of the 
contractor. The contractor should ensure that tools and tackles are in healthy & 
working condition. All consumable items would be in the scope of the contractor. 
Note: If work is suffered due to want of sufficient manpower, tools & 
tackles, vehicles, equipment’s and/or required consumables/materials 
then 25% of the total job cost will be levied as a penalty for each and every 
instance. 

(ii) For proper execution of the work as per the scope, the contractor is required to 
maintain sufficient quantity of tools & tackles, equipment’s, scaffolding materials 
in good working condition at site as per day to day work load and emergency 
situations to complete the work in stipulated time. 

(iii) In case of breakdown of equipment, the contractor should work round the clock 
for putting back the area in service immediately within minimum time. In case of 
any emergency arising during night hours the contractor should be in a position 
to mobilize the manpower immediately within minimum time.  

(iv) Arrangement for lighting at the work spot has to be made by the contractor. He 
has to arrange all lighting equipment such as power cable, hand lamps. The 
contractor has to take prior approval for taking electrical power supply. The 
contractor should keep hand lamps of 24Volt for confined space and sufficient 
quantity of 240 Volt halogen lamp for other area ensuring safety at work place  

(v) Pin sockets of IS standards should be used for all connections. For any accident 
take place & any damage to the equipment and/or injury to human due to 
carelessness in loose connection, contractors will be held responsible & liable 
for any recovery/actions. 

 
 
20. CLARIFICATION OF BIDDING DOCUMENTS 
 

If any Bidder requires any further information or clarification in the Bidding 
Documents, may notify the Company before one week of last date of submission of 
online Bid, in writing or by E-mail at the GIPCL's mailing address 
sjparmani@gipcl.com  indicated in the 'Invitation to Bids'.  The GIPCL's response 
(including an explanation of the query) will be sent in writing or by E-mail to all 
prospective Bidders who have received the Bidding Documents. 

 
 
 
21. TIME SCHEDULE 
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 The basic considerations and the essence of the 'Contract' shall be the strict 
adherence to the time schedule for performing the specified 'Works'. 

 
22. UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND 

SPECIFICATIONS 
 
The Bidder is required to carefully examine the specifications and documents, all the 
conditions and matters work wise & cost wise. If any Bidder finds any discrepancies 
or omissions in the specifications and documents or is in doubt for any meaning of 
any part, he shall request in writing for an interpretation/ clarification to the GIPCL or 
during site visit. All such interpretations and clarifications shall form a part of the Bid 
documents.  

 
23. PAYMENTS 
 

All the payments against the work order shall be in Indian currency and payable 
through RTGS (online payment) system only based on submission of required 
documents like bank mandate form with original cancelled cheque. 

 
24. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID 
 

a. The schedule of rates shall be read in conjunction with Instructions to Bidders, 
General conditions of contract, Special conditions of contract and Technical 
specifications. 

b. The quantities given in the schedule of rates are estimated and payment will be made 
as per actual surface area of painting work carried out & certified after joint 
measurement and as per the rates of work order. 

c. The method of measurement of completed work for payment shall be in accordance 
with the method of measurement specified in the Special Conditions of Contract. 

d. No separate amount shall be payable for scaffolding, use of auxiliary equipment 
incidental to or in day to day operation in the course of fulfillment of contractual 
obligation of the supplier. 
 
Note: It is desirable from interested bidders to submit the online tender offer at 
least two days in advance from the due date set for online submission of bid in 
order to avoid non participation of e-tender due to probable technical problem 
in e-tender system/server. 

 

 

25. QUANTITIES 
 

The quantities specified are estimated and for tendering purpose only. Payment will 
be made, based on actual work done as jointly measured at site & certified by 
Engineer-in-charge of GIPCL. However, contractor shall be responsible to restrict the 
scope of work and not exceed beyond the provided quantities under specified items 
of given packages or beyond package cost without prior written consent of GIPCL. In 
any case, GIPCL will not pay for any additional quantity due to any reason except if 
advance written consent taken by the contractor from GIPCL to execute additional 
quantities. 
 
Quantities of individual items may be revised during the course of contract period 
based on site requirement. Contractor shall not be entitled for any compensation on 
ground of such alteration in individual quantities. GIPCL reserves the right to operate 
or increase/decrease quantities in each item or omit any item included in Schedule 
of Quantity at its discretion. Quantity of individual item of SoR may vary to any extent. 
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However, contract value will remained firm. Contractor shall have no claim, 
whatsoever, on grounds of loss of anticipated profit etc. on account of the same. 
 
After commencement of the work, GIPCL, for any reason may not require to be 
carried out the whole/part of the work as specified in the tender, the Engineer-in-
charge shall inform the fact for thereof to the CONTRACTOR and contractor shall 
have no claim for any payment or compensation whatsoever on account of any profit 
or advantage which he might have derived from the execution of the work in full but 
which he did not derive in consequence of the full amount of the work not having 
been carried out nor shall he have any claim for compensation by reason of any 
change having been made in the original specifications and instructions which shall 
involve any curtailment of the work as originally contemplated. 

 
************* 
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SECTION-B 
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING 

1 Tender   documents  are   avai lable   only   in   electronic   format which Bidders   
can download free of cost f rom the website: 
 https://www.nprocure.com and https://gipcl .nprocure.com up to date & time 
mentioned in NIT. 

2 All   bids  (technical  and  price  bid)  should be submitted  online through  the 
website  https://gipcl.nprocure.com  or https://www.nprocure.com only. No  
physical  submission  of   price and  technical  bid  wi l l   be  entertained  as  i t  
should  be  furnished  on-l ine  only. Also no fax, e -mail , letters wi l l  be 
entertained for the same.  

3 Fol lowing   should be   submitted ‘of f -l ine’    in sealed covers separately 
at Vil lage Nani Naroli,  Taluka Mangrol, Dist.Surat -394 110, Gujarat up to the 
period specif ied in NIT 
[1] E.M.D. & Tender fee [2] Supporting Documents for Technical Bid.  

4 Bidders who wish to participate in online tenders wi l l  have to procure / should 
have legally  val id  Digi tal   Certif icate  (Class  III)  as  per  Information  
Technology  Act-2000, using which they can sign their electronic bids. Bidders 
can procure the same from any  of  the  l icense  cert i fying  Authori ty  of   India  
or  can  contact  (n)code  solutions-  a division  of   GNFC Limited, who  are  
l icensed Certifying Authori ty by Government of India at address mentioned 
below at clause 5. 

5 All  bids should be digi tal ly signed. The bidders are required to contact at the 
below mentioned address for detailed training on on-l ine tendering.  
 (n) Code Solutions - A division of GNFC Ltd.  
402, GNFC Info tower, Bodakdev,  
Ahmedabad – 380 054 (India) 
Tel: +91  26857316 / 17 / 18 
Fax: +91  79  26857321 
E-mail : nprocure@gnvfc.net 
www.nprocure.com 
Tol l  Free: 1800-233-1010(Ext. 501,512,517)  

6 Kindly note that, val id Digi tal Signature Certif icates is must for al l  the 
interested bidders.  Online tendering process is not possible without val id 
digi tal  signature certif icate.  

7 Interested bidders are also requested to complete their procedure for taking 
digi tal  signature certi f icate in respect of   f i l l ing of application form, supporting 
documents with necessary fees at least 3 days before last date of te nder 
submission. 

8 (n)code  solutions  reserves  the  r ights  to  issue  digi tal   signature  certi f icate  
af ter veri f ication   of    application   forms   /   supporting   documents   submitted   
by   bidder. 
(n)code solutions is ful ly authorized to issue digi tal  signature certif icate to 
bidders. 

9 All  the bidders who have no facil i ty to participate in on -l ine tenders are 
requested to contact (n)code solutions for the same.  

10 Free vendor training camp wil l  be organized every Saturday between 4.00 to 
5.00P.M. at (n) code  solutions -A Division  of   GNFC Ltd., Bidders are 
requested to  take benefi t of  the same (Advance Confirmation to (n) code is 
requested).  

11 All  the correspondence in respect of training, support or digital  signature 
certif icate should be addressed to (n)code solutions directly on the above 
mentioned address. 

************ 

 
 

https://www.nprocure.com/
https://gipcl.nprocure.com/
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SECTION-C 
GENERAL CONDITIONS OF CONTRACT 

 
1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 
 

As a Contract Security, the successful Bidder, to whom the work is awarded, shall be 
required to furnish a Performance Bank Guarantee (PBG)/Contract security deposit 
in favour of Gujarat Industries Power Company Limited for guarantee amount at ten 
percent (10%) of the “Contract Price (without GST)” from any Nationalized Bank , 
Axis Bank, ICICI Bank, HDFC Bank, Kotak Mahindra Bank, IndusInd Bank, RBL 
Bank, DCB Bank Federal Bank, Bandhan Bank, Standard Chartered Bank only in the 
format attached in SECTION-F, and it shall guarantee the faithful performance of the 
'Contract' in accordance with the terms and conditions specified in these documents 
and specifications. Contract security deposit shall be submitted strictly within twenty 
one days from the date of LoI or work order, whichever is earlier.  
 
The guarantee shall be valid up to defect liability period of twelve months from the 
contract completion date. The Guarantee amount shall be payable to the Company 
in Bidder's home currency without any condition whatsoever. 
 
The Performance Bank Guarantee (initial security deposit) will be returned to the 
Vendor/Contractor without any interest at the end of the ‘Defect Liability Period' after 
completion of contract and on fulfilling contractual obligations throughout this period. 
However, any delay in submission of initial SD will result in equivalent late release of 
entire SD after guarantee period. 
 

2. RECOVERY CLAUSE 
 

(i) In case of any damage of equipment/machinery due to negligence of 
contractor or any other reasons attributed to contractor the decision of 
Engineer-in-charge regarding the amount of recovery shall be final and 
binding subject to a maximum of 10% of contract value. Recovery will be 
affected from the monthly bills and/or retention money/security deposit. 

(ii)  If the contractor fails to execute the work as per directions of Engineer (I/c) 
within the time frame given in work order and as per day to day instructions 
by Engineer-in-charge, GIPCL shall get the work done by third party at the 
risk & cost of the contractor with 15% additional overhead charges of GIPCL.  

 
3. ASSIGNMENT AND SUBLETTING OF THE CONTRACT 
 
 The contractor shall not assign or sub-let any part of the contract to any other party 

or agency without written permission from GIPCL. 
 
4. DEDUCTIONS FROM CONTRACT PRICE 
 
 All costs, charges or expenses that GIPCL may have paid, for which, under the 

contract the contractor is liable, shall be recovered by the GIPCL. The contractor shall 
pay all such claims within 15 days of claim, failing which the same shall be deducted 
from the bills of contractor. 

 
 
5. TERMINATION OF CONTRACT BY GIPCL  
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Contractor shall be responsible to complete the jobs within agreed time schedule and 
in case contractor fail to complete the job, GIPCL shall recover from his bill, Security 
Deposit and / or whatsoever for expenses incurred to complete the job with additional 
15% overhead charges. 
 

 In case if contractor’s services are not found satisfactory with respect to mobilization, 
time bound activities, workmanship & safety (OHSAS policy of GIPCL) then GIPCL 
has right to terminate the contract at any time by giving  him 15 days advance notice 
without assigning any reason and will make the alternate arrangement at the risk & 
cost of contractor.  

 
GIPCL may terminate the contract after due recoveries of pending jobs/damages 
after giving 15 days advance notice to the contractor if any of the following events 
occur – 

 
i. Contractor is adjudged as insolvent. 
ii. Contractor has abandoned the contract. 
iii. Contractor fails to proceed with the work with due diligence as per 

requirements of the contract. 
iv. Contractor has neglected or failed persistently to observe or perform any of 

the acts, matters or things, which as per the contract are to be observed and 
performed by the contractor. 

v. Contractor repetitively violating the safety norms for more than three 
incidents. 

vi. Any major contradiction of applicable labour laws. 
vii. Any major deviations from contractual terms and conditions including quality 

of job. 
 

6. FAILURE & TERMINATION 
 
 If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER 

requiring compliance, with such further drawings  and / or the GIPCL /ENGINEER 
instructions fails within seven days to comply with the same, the GIPCL /ENGINEER 
may employ and pay other agencies to execute any such work whatsoever as may 
be necessary to give effect thereto and all costs incurred in connection therewith shall 
be recoverable from the CONTRACTOR by the GIPCL on a certificate by the 
GIPCL/ENGINEER as a debt or may be deducted by him from any money due or to 
become due to the CONTRACTOR. 

 
 If the contractor fails to execute the work or fails to mobilize the resources and 

equipment’s or fails to carry out progress of work as per agreed schedule of work 
planning (as per clause no. 1.10 of Special Condition of Contract) and/or as per 
directions of GIPCL / ENGINEER within the time frame given and/or violating the 
GIPCL’s safety rules & regulations, ENGINEER/ GIPCL shall get the work done by 
third party at the risk & cost of the CONTRACTOR with additional 15% overhead 
charges of GIPCL and all costs incurred in connection therewith shall be recoverable 
from the CONTRACTOR by the GIPCL /ENGINEER as a debt or may be deducted 
by him from any money due or to become due to the CONTRACTOR. 

 

In case if contractor’s services are not found satisfactory with respect to mobilization, 
time bound activities, workmanship & safety (OHSAS policy of GIPCL) then GIPCL 
has rights to terminate the contract at any time by giving you 15 days advance notice 
without assigning any reason and will make the alternate arrangement at cost and 
risk of the Contractor. 
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7. SETTLEMENT OF DISPUTES 
 

a. Any disputes or difference of opinion between parties arising out of the contract 
to the extent possible shall be settled amicably between the parties. If amicable 
settlement cannot be reached all the disputed issues shall be resolved through 
arbitration before a Sole Arbitrator appointed by Managing Director, GIPCL 
according to the provisions of The Arbitration & Conciliation Act, 1996. The place 
of arbitration shall be at Surat/Vadodara or any other place within state of Gujarat 
as may be mutually agreed by the parties in consultation with the tribunal. 

b. In appointment of the Sole Arbitrator, if the dispute claim is up to a sum of Rs. 
25/- Lakh, a person having a position equivalent to a Retired District Judge shall 
be appointed; for the claim higher than Rs. 25/- Lakh and up to Rs. 100/- Lakh, 
the same shall be referred to a Retired High Court Judge and for a claim 
exceeding Rs. 100/- Lakh, the same shall be referred to a Retired Supreme Court 
Judge.  

c. Work under the contract shall be continued by the contractor during arbitration 
proceedings unless GIPCL shall order suspension thereof or any part thereof in 
writing or unless the matter in such work cannot possibly be continued unless the 
decision of the Arbitration proceedings is obtained. 

 
8. INTERPRETATION OF CLAUSE 
 
 In case of disputes as regards interpretation of any of the clauses or specification, 

the decision of Chief General Manager (RE&SLPP)- GIPCL will be final and binding 
on the contractor. 

 
9. EMPLOYEE’S COMPENSATION INSURANCE 
 
 Contractor shall take all risk Insurance Policy to cover all his workmen/employees, 

staff applicable under the Employee Compensation Act 1923 or any amendment 
thereof as also insurance cover for third party liability. The contractor shall keep the 
GIPCL indemnified from all liabilities arising out of his action in pursuance of this 
contract. The E. C. Policy should be obtained from Surat Jurisdiction and shall be 
assigned to GIPCL. EC policy should cover the specified contract period. 

 
Contractor shall also obtain additional off-duty coverage insurance policy for all his 
workers as per clause no. 35 herein under. 

 
10. STATUTORY REQUIREMENTS 

 
a. COMPLIANCE OF LABOUR LAWS 

           
1. The contractor shall at his own cost comply with the provision of labor laws, rules, 

orders and notifications whether central or state or local as applicable to him or to 
this contract from time to time.  These Acts/Rules include without limitation of the 
followings. 

2.  Contractor shall be solely responsible and shall fully comply with all the provisions of 
all the labor laws applicable such as the Minimum Wages Act, 1948, Contract Labor 
(Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus Act 1965, 
Employees Provident Fund and Miscellaneous Provision Act 1952, Industrial Dispute 
Act 1947, Workmen Compensation Act 1923, Payment of Gratuity 1972, Interstate 
Migrant Workmen Act 1979, Equal Remuneration Act with Rules, Order and 
Notifications issued/made there under from time to time. 

3. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present of future applicable 
to the contractor from time to time for performing the contract job. 
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3.1 The Contractor shall provide and be responsible for payment of Wages, 

Salaries, Bonus, Social charges, Insurance, Food, Accommodation, 
Transport, Medical and Canteen facilities and other statutory privileges and 
facilities to his personnel as per law/rules/regulations and orders of the 
Central Government, State Government, Local Authorities or other authorities 
as are in force from time to time.  All employees of the Contractor shall be 
employee of the Contractor.  

3.2  The contractor shall have a valid license obtained from Licensing Authority 
under the Contract Labor (Regulation & Abolition) Act-1970 at the time of 
execution of the contract covering all his employees working at SLPP site and 
furnish the same failing which GIPCL may terminate the contract at its sole 
discretion. 

3.3. The Contractor shall at the time of execution of the contract have a EPF Code 
Number obtained from the Authorities concerned under the Employees 
Provident & Miscellaneous Provisions Act, 1972 and remit contributions in 
respect of the employees employed by him at SLPP Site to the P.F office 
concerned every month failing which GIPCL will recover from the outstanding 
payment to the contractor from GIPCL.PF code of Gujarat region should be 
taken. 

3.4.   The Contractor shall maintain all records/registers required to be maintained 
by him under various labor laws mentioned above and produce the same 
before the Statutory Authorities whenever required.     

3.5  The Contractor shall also submit periodical reports / returns to the various 
statutory authorities such as the Contract Labour (Regulation & Abolition) Act-
1970, Employees Provident Fund Act etc.  Under intimation to 
HR&Admn.Dept. 

3.6   The Contractor shall not pay less than the Minimum Wages notified by the 
Government from time to time to his employees of corresponding categories. 

3.7.   The Contractor shall be responsible for payment of overtime wages to his 
workmen, if any, in case they are required to work beyond  the prescribed 
hours under law as per applicable rates. 

3.8 The contractor shall take Workmen Compensation Insurance Policy for all his 
employees working at SLPP.  The contractor shall indemnify the company 
against any liability due to any work injury or accident to any of its employees. 

3.9 The Contractor shall in the event any of his workmen / employee sustains any 
injury or disablement due to an accident arising out of and in the course of his 
employment, provide necessary medical treatment and pay compensation as 
applicable, required under the Workmen’s Compensation Act, 1923. 

3.10  If any of the persons engaged by the Contractor misbehave with any of the 
officials or the Company or commit any misconduct with regard to the property 
of the Company or suffer from any serious communicable disease, the 
Contractor shall replace them immediately. 

3.11  The Contractor shall not engage / employ persons below the age of 18 years.  
Employment of women shall be strictly according to applicable laws. 

3.12 GIPCL will have right to deduct and disburse the claims of the individual / 
parties being a principal employer on any account whatsoever in relation to 
their employment with the contractor.  The Security deposit will be released 
to the contractor at the end of the contractual tenure subject to an undertaking 
by the contractor that in the event any of his workmen or the heirs of workmen 
puts up a claim for recovery of money due to him from the contractor before 
the appropriate authority under the I.D.Act 1947 or under any other labor laws 
or for compensation under the Workmen’s Compensation Act, 1923 and the 
appropriate authority has given a direction for making payment the contractor 
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will meet the same or indemnify GIPCL if in the event GIPCL pays it as 
Principal Employer. 

3.13 The contractor shall make payment of wages to his employees on fixed date 
within the period specified under the applicable Law, in presence of 
representative of the company.  He will submit a true copy of wage sheet, 
attendance register and P.F. remitted challans on monthly basis to HR&A 
dept. for verification and record. 

3.14 The Contractor shall provide Safety items / kits to his employees such as 
safety shoes, goggles, ear plugs, hand gloves, safety belts etc., if any, 
required under the law. 

3.15 The contractor shall conduct pre-induction and periodic medical checkup of 
his workmen as per applicable laws. 
 

4. The contractor shall be solely responsible for any accident caused to his workers and 
should adhere to all rules / regulations as per labor laws of Government and other 
statutory laws as applicable. 

5. The contractor should register himself under the Contract Labor Act, Employee 
Compensation Act and PF Act (Code no. to be mentioned) and submit the copy of 
registration certificate and should possess the same from the date of commencement 
of work, failing which the contract is liable to be cancelled. The E.C. Policy copy 
should be submitted to the GIPCL before commencement of the work and Labor 
License should be obtained within one week from the date of issue of form-V. 
Contractor should apply for Form-V immediately after receipt of LOI. A copy of Labour 
License shall be submitted to GIPCL, HR & A Department.  

6. Contractor shall have to insure his workmen /supervisors etc. under Group Insurance 
scheme. 

7. The Contractor shall be responsible for compliance of all statutory rules, regulation, 
act enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund 
Act, All Labor Laws Act in respect of employees engaged  by  him for  the  work  and   
shall have to maintain necessary records. In case any amount becomes due to be 
payable by him to his employees or to the Government under the above rules, 
regulation, Acts, GIPCL reserves the right to recover the same from the running bill 
of the contract.  

8. Documentary evidence of deposit of PF paid shall have to be produced by the 
contractor along with the next bill. 

9. Records as per the provisions of various statutory Acts will have to be maintained by 
the contractor and submitted as and when required. 

10. All employees of contractor should maintain due discipline and respect local 
sentiments. GIPCL reserves the right to direct the contractor to remove any such 
person who does not comply with it. 
The list is indicative in nature and not an exhaustive one. Any 
amendment/alteration/Notifications or addition to the existing Law or a new statute 
shall automatically and immediately become applicable. 

 

b. LEGAL ASPECTS 
  

1. Contractor shall maintain all register required under the Labour Laws and make the 
payment as per the Minimum Wages Act to the workers employed by him. 

2. Contractor shall obtain requisite license to carry out this contract under the provisions 
of Contract Labour Act, 1970 and maintain necessary records and registers under 
the said Act. 

3. Contractor shall submit a copy of each of the registration certificates with respect to 
Employees Provident Fund and Employee Compensation Act within one week time, 
from the date of award of this contract. 
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4. Contractor’s employees, agent or sub-agent shall not smoke or light anything within 
the premises of the GIPCL and carry match box / lighter or any other explosive and 
/or inflammable material inside the plant. 

5. Contractor shall abide by all the statutory rules and regulations like P.F, Labour Laws 
etc. 

6. Contractor shall issue an appointment order to each casual labourer stating therein 
the nature of job to be performed by him and fix time for which the concerned 
labourers are likely to be deployed. Contractor shall also issue a temporary identity 
card specifying the period for which the labourer has been deployed. 

7. Contractor is fully liable for the persons engaged by him for above work; however, 
GIPCL reserves the right to deduct any amount legally justified towards any liability 
not fulfilled. 

8. Contractor shall indemnify GIPCL from any liabilities arising out of the employment 
of the manpower. 

9. If the contractor fails to complete the allocated job within specified time frame, GIPCL 
shall get the work done by third party at the risk and cost of contractor. 

  
11. PAYMENT OF WAGES 
 

Contractor shall be responsible for compliance of all statutory rules, regulation, act 
enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund 
Act, Payment of Bonus Act, Labor Law Act, maternity benefit act in respect of 
employees engaged by him for the work and shall have to maintain necessary 
records. In case any amount becomes due to be payable by him to his employees or 
to the Government under the above rules, regulation, Acts. 

 
12.      ACCIDENT TO WORKMEN 
  

Contractor shall be fully responsible for injury or death of any of your or third party 
workmen due  to any act omission / indiscretion  on your part while undertaking the 
work and contractor shall fully abide by the statutory requirements of the employee's 
compensation act. GIPCL shall not be liable for any compensation due to accident, 
death or injury to any of contractor’s workmen or any third party due to negligence, 
act or omission on your part. 

 
13. LIGHTING 

 

General area lighting will be provided by GIPCL. However work area specific lighting 
should be arranged by contractor. 
 

14. NIGHT/SUNDAY/HOLIDAY SHIFT 
 
The contractor shall depute qualified and adequate resources in night 
shift/Sunday/holidays for any emergency job, which may come up at 
night/Sunday/holiday. 
 

15. SAFETY ASPECT 
 
 Contractor shall observe all the safety and security rules and regulation of the GIPCL 

which are at present in force and which may come into force during the pendency of 
the contract. Any violation of any rules and regulations will entail immediate 
termination of the contract. 
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 When contractor moves his lifting tools and tackles to the plant area, required test 
certificates as per the Factory Act 1948 and the state factories rules has to be 
submitted to safety Deptt. Safety Deptt. will check the certificates and if found okay, 
then only materials will be allowed to enter inside the plant. Material inward gate pass 
will be made only after certification from Safety Deptt. Security Deptt. will inform to 
Safety Deptt., as & when such tools and tackles brought at the gate for making entry 
in the maintenance site. 

 
The contractor has to submit the list of required safety gears along with safety 
equipment’s available with him to safety Deptt. Safety Deptt will check for quantity 
and quality of the safety gears and then allowed permission of work. Poor quality 
material will not be allowed to take inside the Plant. If quantity of required safety 
equipment’s is not satisfactory, contractor will not be allowed to carry out the work 
using such safety gears inside the Plant for the work. 

    
16. GENERAL SAFETY CLAUSES: 

       

1. The Contractor shall observe and comply, with regard to his workmen working at the 
SLPP site, the safety norms as per the safety operating standards.  

2. The Contractor shall ensure that his workmen are informed and trained regarding the 
safety standards to be adopted while operating within the SLPP Plant & Mines 
premises and the Contractor shall brief them regarding the same and use of the 
Personal Protective Equipment (‘PPE’).  

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his 
workmen immediately on execution of the work and the contractor shall ensure that 
his workmen wears the protective equipment’s at all times during the work operation. 
Following brand of the safety shoes and helmet shall be issued to contract workmen. 
Contractor shall issue safety shoes every year.  

 

Helmet : 

            Sr 

No. 

Model Company Specifications 

01. Tough Hat, HP-TH Sure Safety 
IS : 2925 – 1984, ANSI / 

ISEA Z89.1-2009 
02. V-Gard MSA 

03. PN 521 - Shelmet Karam 

 

Safety shoes : 

Sr No. Model Company Specifications 

01. 
Acme Fabrik plast Co. 

SSTEELE (Strom) – Double 

Density 
IS : 15298 – 

2011  
02. 

Acme Fabrik plast Co. 
TRIMAX(Adjacent) – Double 

Density 

03. Worktoes Warren  Worktoes - Warren Plus 

 
4. Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum boots, 

full body safety uniform and belts, safety net etc. shall be issued and used as per the 
job requirements. Safety helmet shall be of YELLOW COLOUR ONLY. Contractor 
will procure safety shoes & safety helmet from a reputed company with at least 12 
months’ guarantee and shall produce the guarantee certificate and IS standard 
certificate to the safety department. Contractor should purchase safety shoes of 
reputed brands. Safety shoes will be issued every year. IS certificate and guarantee 
certificate must be obtained from the vendor and submitted to the Safety department. 
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Safety shoes should be heat, water, oil and chemical resistant, having an anti-
slippery sole of 15298- 2002 make.  

5. It is the duty of contractor to ensure that his workmen are wearing required PPEs as 
per work requirement. Contractor should ensure that their workers are wearing Safety 
helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when they are at 
work throughout the contract period. The contractor has to maintain the PPE issue 
registers with signature of workmen.  

6. Contractor will reissue these PPEs in case of damage or misplacement of the same. 
Replacement shall be made immediately.  

7. The contractor shall be responsible for providing first aid or emergency medical help 
and treatment to his workmen in the event of any accident or injury.  

8. If it is observed that contractor is not issuing required PPEs timely and that of required 
quality, GIPCL will issue the required PPEs to contract workers and back charge the 
same with 25% overhead charges of GIPCL.  

9.  All lifting tools and tackles shall be duly certified by competent person in conformity 
with the statutory requirements and certificate in form no. 10 as per rule 60 of Gujarat 
Factories Rules, 1963 and section 29 of the Factories Act, 1948 shall be submitted 
every year before using such tools and tackles. In case of purchase of new lifting 
tools and tackles, form no. 10 as per the said rules shall be submitted before they are 
taken into use. All lifting tools and tackles shall be of reputed make having 
International manufacturing standard and shall be maintained in proper and workable 
condition.  

10. The Contractor shall nominate one Safety Officer with required qualification for 
supervising the daily job/ shutdown jobs for observing and maintaining the safety 
aspects at site. He is solely responsible for any safety measures during maintenance 
work. He has to ensure that all the workmen working at site are equipped with 
essential PPE’s and proper safety arrangement is made at the SLPP site.  

11. After mobilization of any tools & tackles to site, which includes chain pulley blocks, 
D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered 
for inspection with all above statutory test certificate before using at site for any work. 
They should use all tools and tackles only after certification by GIPCL 
representative/safety officer.  

12. When working at height, working on ceiling or roof covered with fragile materials, full 
body harness safety belt, ladders and crawling boards, fall arrester, etc. shall be used 
to prevent accident. Further, during working on height, contractor should arrange 
proper scaffolding of still pipes, safety net, full body safety belt, fall arrestor system 
etc. Advice and instructions of engineer in charge/ safety in charge shall be strictly 
complied with in this regard. All necessary safety precautions shall be taken by the 
contractor to prevent accident and personnel injuries while working on height.  

13. Flash back arrestors made of reputed manufacturer shall be provided on cutting torch, 
on DA cylinders and on O2 cylinder. Cylinder caps also required for handling the 
cylinders at the work at height area. Gas cylinders shall be transferred through gas 
cylinder trolley only with cylinder cap and stored up right (vertical) position only. All 
gas cylinders shall be hydro tested / certified as per gas cylinder rules 2004. Gas 
cylinders shall be stored, handled as per gas cylinder rules 2004.  

14. All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be tested 
as per Government approved RTO guidelines. All Vehicles must be parked in Parking 
space designated by GIPCL. If any vehicle is found inside the plant premises other 
than the parking area such vehicles shall be handed over to Security dept. and their 
entry shall be cancelled for movement inside the plant premises with immediate 
effect.  

15. All electrical equipment shall be in good condition and free from any defect. Electrical 
tools & equipment’s i.e. welding machine, grinding and drill machine etc. may be 
checked by the electrical engineer of the contractors regularly, every six month at 
least and report to be submitted to concerned HOD and safety depts.  
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16. During hot work, contractor will use fire curtains like asbestos sheets or fire blankets 
to prevent falling and spreading of sparks and hot material on and around the work 
area. Contractor will procure and use such items. ELCB / RCCB shall be provided 
with rating of 9-30 milli amperes on welding machine and all portable power tools.  

17. The contractor shall fill – up Incident notification form (S-I), Incident Investigation form 
(S-II) and near miss report within time limit as specified in forms, if any accident, 
Incident, near miss occurred while working at SLPP site.  

18. Major AMC / ARC contractor (Where the man power strength is more than 50 and 
above) should appoint / nominate one qualified safety officer and he shall be 
responsible for addressing all the safety related aspects of execution of contract jobs 
and he will in close coordination with safety officer of SLPP and attend all safety 
related meeting such as safety committee, on job safety training etc. Where the 
contractual man power is less than 50, the site in charge of the contractor will act as 
a safety officer and he will perform all the duties of safety officer as mentioned above.  

19. No loose connection / joints allowed in electrical cables during performance of any 
kind of job.  

20. Safety shoes to be issued to female employees also.   
21. All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is 

required as per RTO guidelines.   
22. The Contractor’s nominated safety officer shall be imparted regular on-job safety 

training like tool-box talk etc. and submit a record of such training in safety dept, 
respective dept and HR&A dept. 

23. The Contractor shall comply all the new requirements related with safety as informed 
by the HOD / Safety department from time to time.  

24.  Penalty to be imposed for Violation of safety norms is proposed as follows:-   
      The Contractor & Contract workmen shall strictly adhere to Safety standards / 

Guidelines as per practices. The list provided below is an indicative list to explain the 
principles behind safety practice. If the contract workmen fail to comply with safety 
standards as per category A, B & C below, penalty shall be levied on the contractor 
as per the table mentioned below: 

 

 
Category  

 

    
Classification  

 

 
Examples / Cases  

 

 
Penalty  
 

 

     A PPEs 
Related  
 

Working without helmet, 
shoes, safety belt, gloves etc. 

 

Rs.100 /- per instant. 

    B WI Related 
 

 
 

Failure to adhere to HSE 
guidelines/plans, careless 
attitude in material 
handling,  
Machine being used with 
damaged machine guard, 
unsafe electrical work - 
workout plug top/improper 
electrical joints/cables lying 
on ground, electrical 
equipment working without 
proper earthing, machine 
being used without 
machine guard, Welding 
machine without ELCB / 
RCCB of proper rating, Gas 
cylinder without test 
certificate, Cylinder cap, 

 

• Rs.500 /- per 
instant.  
 
 

• After three 
incidence, 
Per incidence 
Rs.2500/-  
 
 

• Continuous 
unsafe acts 
will disqualify 
the contractor 
from further 
participation 
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NRV / Flash back arrester, 
Cylinder trolley etc. 

in tender of 
GIPCL-SLPP.  

  

Unsafe working practices at 
height more than 3 meters 

Working without permit or 
non-compliance with permit 
conditions like hot work, 
height work etc. as 
applicable, lifting tools and 
tackles being used without 
third party inspection 
certificates in form no. 9/10 
as per Factory Act – 1948 
etc.. 

C Unsafe 
Practices 

 
 

Breach of safe practices by 
a particular person 
repeatedly for three times. 

Suspend the entry 
gate pass for one 
week.  
 
After two suspensions 
his gate pass will be 
cancelled. 

 

 
Penalty so levied against the contractors and company employees will be used during the 
observation of National Safety Day. 
 

The contractor, workmen following good safety practices in their work area continuously will 
be rewarded / honored on National safety day. 
 
17. REJECTION OF WORK: 

 
If, as a result of inspection, examination or testing, the GIPCL’s 
Representative/Engineer decides that any materials, work or workmanship is 
defective or otherwise not in accordance with the Contract, the GIPCL/Engineer/ 
GIPCL’s Representative may reject such plant, materials, work or workmanship and 
shall notify the CONTRACTOR promptly, stating his reasons. The CONTRACTOR 
shall then promptly make good the defect and ensure that the rejected item complies 
with the Contract. If Contractor failed to rectify the rejected work or workmanship, 
GIPCL/Engineer reserves the right to deduct or withhold amount against rejected 
work or Workmanship. CONTRACTOR shall not entitle for any claim or release of 
hold payment until rectify the defect up to satisfactory of GIPCL. If Contractor failed 
to rectify any such defective work or workmanship, GIPCL reserve the right to rectify 
at risk and cost of the CONTRACTOR and deducted by the GIPCL from any amount 
due, or to become due, to the CONTRACTOR’s dues. 

  
If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or 
workmanship to be retested, the tests shall be repeated under the same terms and 
conditions. If such rejection  and retesting cause the GIPCL additional costs for the 
traveling and lodging costs of GIPCL/Engineer’s personal for attending the retest, 
such costs shall be recoverable from the CONTRACTOR by the GIPCL and may be 
deducted by the GIPCL from any amount due, or to become due, to the 
CONTRACTOR. 
 

18. GENERAL TERMS AND CONDITIONS: 
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a. All tools & tackles, labours, equipment’s, materials, scaffolding, safety PPEs & safety 

equipment’s, consumables etc… to execute the contract are in the scope of the 
contractor. The contractor should ensure that tools & equipment’s are in healthy 
condition. 

b. The decision of the Engineer-in-charge shall be final and binding on the contractor 
for defining the terms and condition included in this contract. 

c. If the work is not found satisfactory, Engineer-in-charge reserves the right to take 
suitable action. 

d. Contractor shall depute full time independent experienced site-in-charge and 
independent site supervisors at site. They shall co-ordinate with GIPCL engineer and 
shall bear overall responsibility of contract including joint measurement, billing etc. 
Such person shall function from site office of contractor at SLPP.  

e. Contractor shall also nominate one independent safety supervisor at site and shall 
submit nomination of safety supervisor in writing before commencement of contract. 
Safety supervisor shall arrange small safety talk on every day morning or whenever 
required with all workers working under this contract. He shall coordinate with 
concern department’s Engineer-in-charge on daily basis and report daily 
observations, tool-box talk records etc. GIPCL reserves the right to hold the work 
in case contractor not deployed safety supervisor and a penalty equal to 
Rs.1,000/- per working day absent of safety supervisor shall be levied from 
Contractor. 

f. Contractor shall strictly follow the existing work permit system of the GIPCL and any 
future revisions.  

g. The contractor has to take EC insurance policy for their workmen. The contractor has 
to submit labor license and PF account number to the Engineer-in-charge before start 
the work. 

h. The contractor has to do the job timely. Progressive work targets shall be achieved 
for each package as decided during first kickoff meeting. GIPCL shall not 
compromise in delay. In case of delay of work without any valid reason, the GIPCL 
reserves the rights to carry out the work by deploying other agencies at the risk & 
cost of contractor with additional 15% overhead charges. 

i. Contractor shall mobilize the resources as per need within the period of four hours. If 
the contractor fails to mobilize sufficient resources to complete the job in time, GIPCL 
will execute the job through other agency at the risk and cost of the contractor with 
additional 15% overhead charges. 

j. Contractor should mobilize all resources for efficient & smooth execution of contract 
within seven days from the date of issue of Letter of Intent/Work Order. 

k. The prices / item rates quoted (based on quoted % above/equal or below SoR) shall 
remain firm till completion of the contract and any agreed extensions thereafter and 
is valid even if the contract is split and shall not be subject to any escalation, idle 
charges for labor, machinery, overhead expenses etc… due to any reason 
whatsoever. No price escalation / idle charges shall be entertained due to delay in 
work on unavailability of work front, non-issue of work permit, holding of work permit 
for any reason, unavailability of contractor’s supervisor, unavailability of contractor’s 
safety supervisor, violation of safety rules, unsafe act by any of contractor’s worker, 
negligence & ignorance of safety & quality instructions of GIPCL Engineer-in-charge 
or any other reason whatsoever. 

l. Contractor must fulfill all the safety regulations and to take safety measures to avoid 
hazards. Contractor shall arrange all standard adequate healthy safety PPEs like but 
not limited to approved quality safety shoes & safety helmets, standard dust masks, 
safety goggles, safety life line & fall arrestors etc… as required and shall use 
exclusively under this contract for all the time during working at specified locations 
failing which, the Engineer-in-charge may hold the work and will take necessary 
action including penalty as decided. If the contractor repeatedly violates safety 
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rules/regulations (more than three successive incidents), Engineer-in-charge may 
take necessary action against the contractor, including appropriate financial penalty 
(Maximum of Rs.1,000/- per incident per man-day and as per above clause no. 16) 
and/or termination of contract. 

m. One or more jobs may be required to be done simultaneously and contractor shall 
mobilize additional resources accordingly. 

n. Timely completion of all jobs and works shall be the essence of this Contract. 
Contractor should closely monitor each activities and complete the jobs as per the 
time given by and under the supervision of the Engineer-In-charge and shall ensure 
that sufficient manpower is deployed for the same. 

o. The contractor has to complete the works as per the planning schedule and their 
respective supervisor has to interact with Engineer-In-Charge for PTW (Permit to 
work), work instruction, Return of permit. 

p. The contractor has to submit daily reports showing work carried out with details of 
available manpower, material etc. 

q. Any job other than the listed jobs in work order shall be executed by the contractor 
on instruction from GIPCL and payment shall be made to the contractor on respective 
item rate only. 

r. The Government of India has enacted the Micro, Small and Medium Enterprises 
Development Act, 2006 (the “Act”) and the Act has come into force from October 2, 
2006. The Bidder shall confirm whether your organization is registered under the 
Micro, Small and Medium Enterprises Development Act, 2006. If your organization is 
registered under the Act, please specify the category i.e., Micro Enterprise, Small 
Enterprise or Medium Enterprise under which it is registered and kindly attach a copy 
of your registration certificate.   

s. The Bidder shall provide details of registration along with copy of the registration 
certificate issued by the District Industries Centre/Department of Industries, etc of the 
respective State Government. It is to be noted that large scale industries and trading 
firms have been excluded from the purview of the Act. 

t. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS) 
certified company, and GIPCL gives extreme importance to maintain these global 
standards. Contractor shall be required to observe these standards while working 
with GIPCL. Contractor should ensure that his workmen/labour work in accordance 
with them. 

 
19. CONTRACTOR’S SUPERVISION 
 

The contractor shall, during the whole time the work is in progress, employ a qualified 
experienced site-in-charge of the works with adequate experience in handing of jobs 
of this nature and with the prior approval of the GIPCL / ENGINEER. Such in-charge 
shall be constantly in attendance at the site during working hours. During 
CONTRACTOR’S supervisory engineer absence during working hours, if 
unavoidable, and also beyond working hours, when it may be necessary to give 
directions, orders may be given by the ENGINEER / GIPCL and shall be received 
and obeyed by the CONTRACTOR’S superintendent or Foreman who may have 
charge of the particular part of the work in reference to which orders are given. If 
requested to do so, the ENGINEER /GIPCL shall confirm such orders in writing. Any 
directions, instructions or notices given by the ENGINEER / GIPCL to him, shall be 
deemed to have been given to the CONTRACTOR. The representative of the 
CONTRACTOR shall have all necessary powers to receive materials from the 
GIPCL, issue valid receipts for the same, engage labour or purchase materials and 
proceed with the work as required for speedy execution. 
 
None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour 
should be withdrawn from the work without due notice being given to the GIPCL / 
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ENGINEER; further no such withdrawals shall be made if in the opinion of the GIPCL 
/ ENGINEER such  withdrawals will jeopardize the required pace of progress / 
successful completion of  the work. 
 
The CONTRACTOR shall employ in or about execution of the work only such persons 
as area careful, skilled and experienced in their respective trades, and the GIPCL 
shall be at liberty to object to and require the CONTRACTOR to remove any person 
employed by the CONTRACTOR in or about execution of works who in the opinion 
of the ENGINEER misconducts himself or is incompetent or negligent in the proper 
performance of his duties and all such persons shall not again be employed upon the 
works without the prior permission of the GIPCL. 
 
Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or 
employ any employee of the other party except by mutual consent. 
 

20. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND 
CLEAN-UP. 

 
All loose materials, wastage, packing materials, empty paint drums, cut pieces or 
other matter of an offensive nature shall not be deposited on the surface, but shall at 
once be carted away by the CONTRACTOR to some pit or place provided by him 
away from the site of work and approved by local authorities. 

 
As a part of the work included in this contract, the CONTRACTOR shall completely 
remove and satisfactorily dispose of all temporary works & remove scaffolding 
materials to the extent directed. He shall tear down and dispose of all temporary 
works, shall remove or grade, to the extent directed, all plant and equipment, shall 
satisfactorily dispose off all rubbish resulting from the operations under this contract 
and shall do all work necessary to restore the territory embraced within the site of his 
operations to at least as good order and conditions as at the beginning of the work 
under this contract. 
 

21. FACILITIES TO BE PROVIDED BY GIPCL 
 

A. The Company shall provide the following facilities to the Contractor at the site:  
 

a. Electricity & water at nearest available one point. Further distribution to be done 
by contractor at their cost.  

b. Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL’s township at 
discretion of GIPCL if available.  

c. Workshop facility as available at site only. However contractor may visit the 
workshop to ensure the existing facility. For the facilities other than available, 
contractor has to carry out the job outside at their own cost.  

d. First aid facilities as available on chargeable basis.  
 
Apart from the above, no other facilities shall be provided by GIPCL.  
  B.   GIPCL shall also conduct an orientation program appraising the workmen 

regarding the safety norms and measures to be observed during work 
operations at the plant site.  

 
 

22. WORK CERTIFICATION 
 

a. The work to be performed being a specialized nature, the contractor should be 
fully conversant with modern practices and should be able to carry out works 
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independently of large thermal power plant. The contractor shall therefore be 
required to engage qualified/ experienced personnel to undertake the work as per 
specifications and requirement. 

b. Contractor should maintain one computer with printer for keeping daily records 
and maintain the data. 

c. The Contractor shall be required to furnish satisfactory job completion report to 
GIPCL. The submission of report should be on daily basis. The monthly bill 
payment shall be released based on the certified reports of the works. 

d. Inspection of work will be done by Engineer-in-Charge or his authorized 
representative. If the work is not found satisfactory engineer in charge reserves 
the right to take suitable action and shall be binding to the contractor. 

 
23. PUBLIC HOLIDAYS 

 
The Contractor shall be responsible for giving benefit to all his employees, employed 
in whatsoever capacity, 09 Public/Paid holidays and the same shall be notified in 
advance and due communication thereof shall be made to the Management. 
 

24. BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE PREMISES 
OR BEYOND THE COURSE OF EMPLOYMENT 

 
The Contractor shall provide an insurance coverage (Medical + Death Benefit) 
for sum of Rs. 01/- Lakh to all his workmen/labour deployed at GIPCL-SLPP site 
for the accident taking place anywhere outside the Company premises or at 
any place when the workman is not in course of his employment. 
 

25.  FORCE MAJEURE 
 

The performance of the obligations herein contemplated may be suspended without 
incurring the penalty in the event of the subsistence of Force Majeure conditions. 
 
If a Force Majeure situation arises, the affected Party shall promptly notify the other 
Party in writing of such conditions and the performance shall be suspended as per 
mutual agreement. 
 
For the purposes of this clause, ‘Force Majeure’ means an event beyond the control 
of the Party and not foreseeable by the Party and shall include events of floods, 
explosions, riots, wars, hurricane, epidemics, any other Act of God, quarantine 
restrictions, terrorism, government actions and provided always that such acts result 
in the impossibility of the further performance of the contract. 

 
26.  INDEMNITY 
 

The Contractor shall indemnify and keep harmless GIPCL from and against all 
actions, proceedings, claims, demands, losses, costs, damages and expenses 
whatsoever which may be brought against or suffered by GIPCL which it may sustain, 
pay or incur as a result of or in connection with the performance/ purported 
performance/ non-performance of the contract by the Contractor. 

 
In case, in any litigation pertaining to labour employed through contractor if any 
direction or order is issued by court at any point of time the contractor shall comply 
with and implement such direction or order whether passed at the time of award of 
contract or during the pendency of contract. Further, the Contractor shall indemnify 
the GIPCL against all consequences arising and affecting GIPCL owing to the 
compliance of the orders by the Contractor. 
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27. GOVERNING LAW AND JURISDICTION 

 
This tender document and contract shall be governed by the laws of India and the 
Courts at Surat shall have jurisdiction regarding the same. 
 

28. Where any portion of the General Condition of Contract is repugnant to or at variance 
with any provisions of the Special Condition of Contract, then unless a different 
intention appears, the provision of the Special Conditions of Contract shall prevail to 
the extent of such repugnancy of variance. 

 
*********** 
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SECTION-D 
SPECIAL CONDITIONS OF CONTRACT 

 

1. DETAIL SCOPE OF WORK FOR PAINTING WORK AT PLANT 
 

1. Scope of work includes supply of approved industrial paint and applying painting on 
the various plant steel structures & equipment’s of LLHS & AHS area as per 
respective items of BoQ/SoR and as per detail specifications under Package-I & II. 

2. Scope of work also includes supply of approved industrial paint and applying 
painting on miscellaneous structural steels etc… as per GIPCL requirement. 

3. Scope also includes supply of approved industrial paints, other materials, like 
consumables, equipment’s, calibrated digital Elko meter with valid calibration 
certificate, compressor, jetting nozzles, hose pipes with all accessories, safe storage 
of materials (to not contaminate the area), etc. Contractor’s offer shall include any 
wastage of paint during painting, cost of labour, supervision, cost of safety 
supervisor, shifting, transportation, loading, unloading, equipment, all tools & 
tackles, safety equipment’s & PPEs, approved scaffolding (standard MS pipes & 
clamps only), MS ladders etc…including as specified in Annexure-E of Section-F 
here in.  

4. Contractor shall deploy separate gangs of manpower with supervisors along with 
overall site-in-charge to initiate scope of works under all the packages 
simultaneously and shall be responsible to ensure timely completion of specific 
painting as directed by Engineer-in-charge. Advance work planning schedule for 
each package/locations shall be prepared jointly in concurrence with concern 
Engineer-in-charge. 

 
1.1 GENERAL SPECIFICATIONS FOR PAINTING WITH PROTECTOMASTIC & PU PAINT:  
 

1. The steel structures like columns, beams, trestles, plates, angles, channels, etc… 
are to be painted as per specifications. The structures are fabricated by beams, 
channels, angles, flats & plates of different size and thickness.   

2. Surface preparation of structures by scrapping & cleaning the surface by wire brush, 
chisels, buffing wheel, mechanical tools & grinder is to be done compulsorily. At 
some locations, the cleaning shall be carried out by water/air jetting. All necessary 
arrangement for water/air jetting including arrangement of pump, compressor, etc. 
shall be in the scope of contractors. All the loose rust, old paints etc. are to be 
cleaned up to the entire satisfaction and certification of Engineer-in-charge. Without 
certification of scrapping & cleaning work from Engineer-in-charge, painting will not 
be allowed. Joint records to be taken for initial thickness of existing surface with 
digital Alco meter (to be supplied by contractor) as directed by Engineer-in-charge. 

3. One coat of minimum 100 micron DFT High Build self priming epoxy primer 
(Composition: Modified epoxy, cured with polyamidoamine) to be applied uniformly 
on the surface of steel after perfectly cleaning the structures by the wire brush, 
chisels & grinders. All the loose rust, paints etc. are to be cleaned. Joint records to 
be taken for verification of thickness with digital Alco meter (to be supplied by 
contractor) as directed by Engineer-in-charge. 

4. Before applying successive coat, proper cleaning of the entire surface shall be 
carried out to remove any dirt, dust, etc... 

5. Two successive coats of Acrylic Polyurethane high glossy paint (Composition: 
Acrylic resin with urethane hardener, cured with aliphatic isocyanides) are to be 
applied uniformly for total minimum 50 micron DFT. Joint records to be taken for 
verification of DFT with digital Alco meter (to be supplied by contractor) as directed 
by Engineer-in-charge. 
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6. Before proceeding to next activity (primer after cleaning, first coat after primer and 
second coat after first coat), the previous activity (cleaning, primer, first coat) and 
final activity (second coat) shall be recorded in the activity register and jointly verified 
by contractor’s representative & concern Engineer-in-charge of GIPCL. 

7. For painting of unapproachable structures, in view of GIPCL Engineer, contractor 
shall arrange standard painting spray gun with compressor. 

 
1.2 GENERAL SPECIFICATIONS FOR PAINTING WITH SYNTHETIC ENAMEL PAINT:  
 

1. The steel structures like columns, beams, trestles, plates, angles, channels, etc… 
are to be painted with Synthetic enamel paint. The structures are fabricated by 
beams, channels, angles, flats & plates of different size and thickness.   

2. Surface preparation of structures by cleaning the surface by wire brush, chisels, 
buffing wheel, mechanical tools & grinder is to be done compulsorily. At some 
locations, the cleaning shall be carried out by water/air jetting. All necessary 
arrangement for water/air jetting including arrangement of pump, compressor, etc. 
shall be in the scope of contractors. All the loose rust, old paints etc. are to be 
cleaned up to the entire satisfaction and certification of Engineer-in-charge. Without 
certification of scrapping & cleaning work from Engineer-in-charge, painting will not 
be allowed. Joint records to be taken for initial thickness of existing surface with 
digital Alco meter (to be supplied by contractor) as directed by Engineer-in-charge. 

3. One coat of minimum 40 micron DFT High Build ZP Primer confirms to IS: 2074 to 
be applied uniformly on the surface of steel after perfectly cleaning the surface by 
the wire brush, chisels & grinders. All the loose rust, paints etc. are to be cleaned. 
Joint records to be taken for verification of thickness of red oxide primer with digital 
Alco meter (to be supplied by contractor) as directed by Engineer-in-charge. 

4. Before applying successive coat, proper cleaning of the entire surface shall be 
carried out to remove any dirt, dust, etc... 

5. First coat of minimum 25 micron DFT Luxol high glossy Synthetic enamel paint in 
Light Grey shade is to be applied uniformly. Joint records to be taken for verification 
of thickness of first coat of synthetic enamel paint with digital Alco meter (to be 
supplied by contractor) as directed by Engineer-in-charge. 

6. After drying of the first coat of Light Grey synthetic enamel & surface cleaning, the 
next successive coat of minimum 25 micron DFT Luxol high glossy Synthetic enamel 
paint in Smoke Grey shade shall be applied uniformly. Joint records to be taken for 
verification of thickness of second coat of synthetic enamel paint with digital Alco 
meter (to be supplied by contractor) as directed by Engineer-in-charge. 

7. Before proceeding to next activity (primer after cleaning, first coat after primer and 
second coat after first coat), the previous activity (cleaning, primer, first coat) and 
final activity (second coat) shall be recorded in the activity register and jointly verified 
by contractor’s representative & concern Engineer-in-charge of GIPCL. 

8. For painting of unapproachable structures, in view of GIPCL Engineer, contractor 
shall arrange standard painting spray gun with compressor. 

 

1.3 GENERAL SPECIFICATIONS FOR PAINTING:  
 

1. Contractor has to ensure that the different layers of paints are being applied after 
being inspected by Engineer-in-charge of GIPCL. After obtaining stage wise 
clearance including surface preparation, contractor should proceed for further 
work. One register shall be maintained by contractor for this purpose and shall 
submit the same with bill. Without submission of thickness verification register 
with the bill, payment will not be made. 

2. Paint has to be applied uniformly over the surface of structures. 
3. All the consumables like paint material, wire brush, mechanical tools, emery 

papers, painting brush, container for handling the paint, cloth if required for 
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cleaning the surface, metallic scaffolding, metallic ladders, etc… are to be 
arranged by the contractor. 

4. To paint at different elevations, contractor has to make arrangement like safety 
belt, safety net, fall arrestor, safety life line, helmet etc… for safe working  with 
preparation of scaffoldings of MS pipes, Metallic jali, H frames etc... at their own 
cost. 

5. Contractor has to make their own sub-store for storing the paint at site with rigid 
platform to avoid soil contamination. GIPCL will not be held responsible for any 
theft of materials. 

6. Contractor has to depute their full time experienced overall site-in-charge & 
independent location wise supervisors for work execution as per specification and 
for day to day work planning & coordination with respective department’s 
Engineer-in-charge, to obtain day to day location wise work permits, height 
permits, to get daily location wise work supervision, quality, maintaining stage 
wise work clearance register for each location, to record location wise joint work 
done reports/measurements, to prepare location wise separate bills, to prepare 
& apply location wise manpower gate pass, to maintain location wise material 
consumption report, etc… 

7. Contractor has to take all safety measures and has to follow safety clauses as 
specified in this document during the execution of work including all good quality 
safety equipment’s & safety PPEs like safety net, fall arrestors, safety life line, full 
body double harness safety belts, safety helmets, safety shoes, hand gloves, dust 
masks, ear plugs, safety goggles, etc to the workers and copy of safety 
equipment’s and safety gears issue register & gate pass are to be submitted to 
GIPCL for verification before taking up the work.  

8. The contractor shall possess a valid ‘Permit to work’ duly signed by GIPCL during 
the execution of the job.   

9. Painting of structures shall be carried out even when system is in operation. 
Hence, experienced supervisors are to be deployed for supervision of work.                                                                                                                       

10. Further layer of Paint has to be applied after giving sufficient drying time to 
previous layer of paint. 

11. Contractor has to arrange & get inspected each layer thickness as mentioned 
above by the help of digital Alco meter to the Engineer-in-charge of GIPCL before 
proceeding to application of next layer. Supply of Alco meter is in the scope of 
contractor. 

12. Painting shall be carried out only on thoroughly dry & clean surfaces. Painting 
shall be applied by brushing only. The workmanship shall be of best quality. The 
workmanship shall generally confirms to the requirement of IS 1477 (Part-II). 

13. The type of paint, thickness of dry film, number of coats etc… shall be as specified 
in the item of work.  

14. All the surfaces shall be thoroughly cleaned from oil, dirt, dust, rust, stains and 
scale. The method of cleaning shall be by using solvents as per recommendation 
of manufacturer, wire brushing, power tool cleaning etc. and as indicated in the 
item of work.  

15. The optimum thickness shall be applied by brushing with minimum of brush 
marks. The coat shall be allowed to hard dry. The coating shall be done in such 
a way that there should not be any dots, brush marks and spillage marks on the 
painted surface. At least 24 hours shall elapse between the applications of 
successive coats.  

16. Quality Check: - Contractor shall maintain location wise work done reports in the 
register and get the regular signature from concern GIPCL Engineer for cleaning, 
applying primer, first coat painting & second coat painting with thickness checking 
at each stage. The same shall be enclosed with bill for payment.  

17. Contractor shall ensure proper utilization of paint and avoid wastage like spillage. 
Approved paint material received & consumption thereof for painting the structure 
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shall be almost match as per recommendations given by manufacturer. 
Contractor shall have to maintain the register for the receipt of paints and 
consumption thereof and shall be verified & signed through Engineer-in-charge. 
Contractor shall also keep up to date record of empty paint drums and same 
should be verified through Engineer-in-charge for reconciliation of materials 
inwards and actual consumption. 

18. The paint shall be applied as per guideline & specifications given as above for 
good finishing. However if finishing is not achieved as per requirement, contractor 
shall have to apply additional coat of paint to get good finishing without any 
additional cost to GIPCL. 

19. Identification of the Equipment/structure after Painting:- 
All the equipment’s/structures offered for painting in the scope of work is 

clearly identified for the details like numbering & labeling, etc. This 

identification form vital information for operation personnel for system 

operation. This identification which is to be noted before starting the work is 

to be repainted by a skilled painter with similar black paint over yellow painted 

background having a black border or as directed by Engineer-in-charge. The 

supply of black & yellow colored paints for identification of 

equipment/structures shall be in scope of the Contractor and will not be 

provided by GIPCL. 

20. Contractor shall follow the recommendation of manufacturer without any 
additional implication to GIPCL. 

  
The scope of work also includes all works necessary, which are not specifically mentioned 
here but required, for effective execution of entire scope of work in all respect within the 
scheduled time. All works shall conform to the specifications, safety norms, legal & statutory 
requirements. 
 
1.4  PAINT MATERIALS FOR STRUCTURAL STEEL 

 
All painting material shall be of following approved make industrial paint as per 
respective item specifications under package wise SoR, which includes;  
 

a. High Build self priming epoxy primer (Composition: Modified epoxy, 
cured with polyamidoamine).  

b. Acrylic Polyurethane paint (Composition: Acrylic resin with urethane 
hardener, cured with aliphatic isocyanides).  

c. High Build ZP Primer. 
d. Luxol Hi Gloss Synthetic Enamel paint.  

 
A. Makes for High Build self priming epoxy primer and Acrylic Polyurethane paint 

shall be either of following; 
 

➢ “BERGER” make Protectomastic Self priming High Build coating with 
BR PU High Glossy Enamel or “ASIAN PAINTS” make Rust o Cap with 
Apcothane CF 678 or “Jotun” make Jotamastic 80 with Futura Classic 
or “AkzoNobel” make equivalent paint system shall be used only after 
prior approval of GIPCL.  
 

➢ Thinner shall be used for dilution purpose as per manufacturer’s 
specifications/recommendations and of same manufacturer as of paint 
& primer (Thinner T14 NPC for Protectomastic primer and Thinner 825 
for PU paint). 
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B. Makes for High Build ZP Primer (BP) & Luxol Hi Gloss Synthetic Enamel paint 
shall be either of following; 
 

➢ “BERGER” make Bison High Build Zink Phosphate Grey Primer (BP) 
with BP High Gloss Synthetic Enamel Paint confirming to IS: 2932 or 
equivalent paint of “ASIAN PAINTS” make Apcolite Synthetic Enamel 
with Apcomin Industrial Zink Phosphate Grey Primer or “Jotun” make 
Penguard E20 with Pilot II or “AkzoNobel” make equivalent paint system 
shall be used only after prior approval of GIPCL.   
 

➢ Thinner shall be used for dilution purpose as per manufacturer’s 
specifications/recommendations and of same manufacturer as of paint 
& primer (Thinner 800 shall be used for dilution purpose for Bison HB 
ZP primer and Luxol Hi Gloss Synthetic Enamel paint as per 
manufacturer’s recommendation). 

 
C. Makes for hybrid polymer Anti Corrosive, Heat Resistant, self priming  & fast 

drying coating shall be of following; 
 

➢ “STANVAC” make 2050-POLYHYB Hybrid, Co-Polymer, Cross Linked 
"Liquid Plastic" Anti-Corrosion Coating which is to be diluted (if 
required) using "205 POLYHYB DILUENT only as per manufacturer’s 
recommendation or “Jotun” make Epoxy HR shall be used only after 
prior approval of GIPCL.  

 
Any other reputed brand may be allowed on sole discretion of GIPCL based on 
advance approval after submission of authorized credentials in terms of 
client’s certificates/approvals of such similar materials from other brands used 
in reputed industries & power plants, submission of authorized test reports, 
technical equality comparisons, etc… by bidder/contractor to GIPCL for 
detailed review. Also even after approval, in view of GIPCL, if performance of 
other brand material not found satisfactory then contractor shall stop using it 
and shall continue the scope of work with given specified brands of materials 
only. 
 
Contractor has to maintain record of each and every material brought to site with 
material test certificate and gate entry. Contractor has to submit third party excise 
gate pass by mentioning GIPCL for the painting materials supplied for the 
works exclusively.  
 
Contractor shall arrange to get joint inspection of the procured paint material along 
with the concern Engineer-in-charge after the same is inward in GIPCL and the bill 
of same shall be the stamped and signed by Security personnel present at gate. 
Further, this bill shall be enclosed with the Invoices when submitted as per the “Terms 
of Payment”. GIPCL may verify the reconciliation of paint materials supplied at 
GIPCL-SLPP with respect to work executed based on manufacturer’s standard 
consumption factor. Any major variation shall not be acceptable. 
 
Third party testing:- 
Contractor shall arrange third party testing of paint materials supplied at GIPCL-SLPP 
for jointly collected random samples of paint materials as directed by Engineer-in-
charge. All cost towards testing shall be borne by the contractor. The testing 
laboratory shall be as decided by GIPCL. 
 

1.5 DISPOSAL OF EMPTY PAINT BARRELS 
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Contractor shall be responsible for removal and disposal of all the empty drums as 
per prevailing GPCB norms outside GIPCL premises on every six monthly basis. 
GIPCL will not be held responsible for any subsequent consequences regarding 
improper disposal of empty drums/barrels by the contractor.  
 
Contractor shall be required to submit written undertaking as per format provided in 
Annexure-I of enclosed Section-F on every six monthly basis as well as along with 
the final bill that all the empty paint/primer/thinner drums are disposed off at outside 
plant premises at designated location as per prevailing Government guideline and 
contractor shall indemnify, keep harmless the GIPCL against any future liabilities or 
consequences in this regard.  
 
Contractor’s final bill shall be processed only after written confirmation & compliance 
for disposal of all such empty drums, containers, other scrapes, etc… to outside 
premises in accordance with prevailing GPCB norms based on submission of letter 
of undertaking by the contractor and certificate from Engineer-in-charge along with 
final bill. 

 
1.6  GENERAL SCOPE OF CONTRACTOR  

 

1. All tools & tackles, equipment’s, scaffoldings, materials, labour, vehicles, etc… to 
execute the contract will be in the scope of the contractor. The contractor should 
ensure for healthiness/working conditions of tools, tackles & vehicles. 

2. All consumable items like paint materials, thinner, turpentine, red oxide, cloth, 
cotton waste, kerosene, gas, diesel, lubricants, etc will be in the scope of the 
contractor. 

3. The Contractor shall have to make necessary arrangement for storage of 
materials including safe storage of paint materials, tools & tackles, scaffolding 
materials, equipment’s at their own cost. 

4. All safety/PPEs required during work at site are to be arranged by the contractor. 
5. The Contractor shall have to provide necessary facilities including 

accommodation for their labour at their own cost. 
6. The contractor has to arrange transportation for lifting/shifting the materials at 

their own. 
7. Contractor has to depute their full time experienced site-in-charge & independent 

Location/Package wise supervisors for work execution as per specification and 
for day to day work planning & coordination with respective department’s 
Engineer-in-charge, to obtain day to day Location/Package wise work permits, to 
get daily location wise work supervision, to record Location/Package wise joint 
work done reports/measurements/certification, to prepare Location/Package wise 
separate bills, to prepare & apply Location/Package wise manpower gate pass, 
to maintain Location/Package wise statutory & legal compliance records, etc… 

8. Contractor has to maintain record of each and every material brought to site with 
material test certificate and gate entry. Contractor has to submit third party 
excise gate pass by mentioning GIPCL for the painting materials supplied 
for the works exclusively.   

9. Contractor has to submit quality plan prepared jointly with authorized 
representative of approved manufacturer. 

1.7 PLANNING & MONITORING OF WORK PROGRESS 
 

1. After award of the work, Contractor has to submit schedule of work planning for 
completion of painting work with resources (i.e. manpower and material) 
mobilization planning within seven days.  
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2. Contractor shall mobilize the resources at site within 07 days from the date of LOI 
or work order whichever is earlier. GIPCL will closely monitor the agreed schedule 
against actual progress of work at site. If contractor failed to carry out work as per 
agreed schedule and if contractor failed to mobilized required resources 
(manpower & materials) within seven days from written communication, GIPCL 
will execute the job through other agency at the risk and cost of the contractor 
with additional 15% overhead charges.  
 

2.         PRICE & RATES 
             

This is SoR based contract and final item rates will be derived based on final offered 
lowest price received through e-Reverse Auction on gross total price (including GST). 
Prorata reduction will be applied in the quoted price for all the items of SoRs after 
price discovery through e-Reverse Auction. The item rates so derived shall be 
inclusive of cost of all approved make paints, primer, thinner, other required materials 
as recommended by manufacturer, consumables, safe storage of materials, wastage, 
painters, helpers, labour, supervision, cost of safety supervisor, shifting, 
transportation, loading, unloading, equipment, all tools & tackles, standard approved 
MS scaffolding materials, scaffolding arrangement at work site as per approval of 
GIPCL’s Safety Officer, safety equipment’s & PPEs, legal & statutory compliances, 
Royalties, Rents, Stamp Duties, Central or State Government or Local body or 
Municipal Taxes or Duties or any other duty / tax (online quoted GST rate by 
successful final L1 bidder will be considered for deriving final item rates), minimum 
wage rates to workmen etc levied by the Central, State Government or other Public 
bodies etc… and such other costs that are not specifically mentioned herein but will 
be incurred by the contractor for the satisfactory and timely completion of the work.  
 
The item rates shall be deemed to include for everything mentioned in the 
specification, all leads & lifts, contractor’s overheads & profits for due performance of 
the work under this contract and such other costs that are not specifically mentioned 
herein but will be incurred by the contractor for the satisfactory and timely completion 
of the work.  
 
The rates shall also include cost for mobilization / demobilization of manpower, 
equipment’s, materials, etc...  
 
Any statutory changes in taxes & duties will be to GIPCL’s account. In case of any 
reduction and/or removal of taxes, the same shall be passed on to GIPCL. 
 
The rates shall be firm for entire contract period and also during extension, if required 
and shall not be subject to any escalation in price, idle charges for labour, machinery, 
overhead expenses etc. No price escalation / idle charges shall be considered due 
to any reason whatsoever. No rate escalation / idle charges shall be payable due to 
delay in work by contractor or due to non-availability of work front by GIPCL or any 
reason whatsoever. Clause no. 26 of Section-A shall be applicable. 
 
 
Rates will remain firm throughout the contract period and any extension thereof. 
There will not be any escalation/compensation to the contractor against any revision 
in MWR (Minimum Wage Rates). However, contractor shall not pay less than the 
Minimum Wages notified by the Government from time to time to his/her employees 
of corresponding category. 

 
Contractor shall at his/her expense comply with all labour and industrial laws and 
such other acts and status as may be applicable to this contract in respect to pay etc. 
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On account of any default in respect of all liabilities and in case of non compliance of 
the above, the company can withhold their payments till all legal liabilities are 
discharged. 
 
Contractor shall deploy labour/workers & supervisors in sufficient numbers and 
quality to ensure workmanship of the degree specified in this contract and to the 
satisfaction of the Company. 

 
 The price/rate quoted by CONTRACTOR shall be considering mobilization of all 

required manpower, tools & tackles, materials, equipment for timely and satisfactory 
completion of all scope of work.   

  
3.         CONTRACT PERIOD 
 
 Contract period will 18 (Eighteen) months from the date of date of issue of LoI or 

Work Order whichever earlier. The contractor period is including peak monsoon 
season. Structural painting may not be allowed during monsoon season and 
party/contractor should mobilized resources accordingly to complete the entire scope 
of work in available working contract period. Mobilization period will be 15 days from 
the date of issue of LoI or Work Order whichever earlier.   

 
After award of contract, the contractor should have instant kickoff meeting with 
package wise concern department heads at SLPP and finalize the work completion 
schedules for each package which includes manpower mobilization schedule (in 
terms of daily nos. of manpower deployment chart), approval of make, type & shade 
of material for each item of every package, resource & material planning with 
mobilization schedule, location/area wise & item wise micro planning by indicating 
start date to end date for each & every activity. These schedules shall be prepared & 
signed jointly as joint protocol.  
 
One copy of package wise work planning protocol shall be submitted to concern 
department head and same shall be adhered strictly to complete the scope of work 
as per jointly decided work schedule. GIPCL will monitor the work progress on daily 
basis with respect to these jointly finalized work schedules and if it is found that the 
progress is not being achieved at site in line of planned schedule then GIPCL will 
inform the facts to the contractor and will deploy other agency to cover-ups any such 
backlog of progress at the risk & cost of contractor with additional 15% overheads. 
 
In order to complete the works timely as per approved completion schedule, 
contractor shall mobilize sufficient nos. of manpower & required material, resources, 
tools & tackles etc at all the package locations simultaneously, including independent 
site supervisors. 

 
Contractor shall have no any right for time extension or compensation or price 
escalation on account of some delay in handing over of particular front by the GIPCL 
due to unavoidable circumstances. However, GIPCL, at sole discretion, may grant 
only time extension at the same rates, terms & conditions against the justifications 
submitted by the contractor in writing. 
 

4.         TERMS OF PAYMENT  
 

A. Conditions of Payment: 
The contractor shall raise the location (Package) wise separate running invoices in 
duplicate (one original in physical form and soft copy in MS Excel format as directed 
by Engineer-in-charge) every month to concern Engineer-in-charge of respective 
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Package/Location in respect of the work performed or completed during the month 
along with the documents as provided hereinafter. On receipt of the invoice complete 
in all respects and with all the said documents, the payment in respect of the same 
shall be made within 21 days of such receipt of a complete invoice as per the following 
terms of payment: 
 

(i) 100% of monthly RA bill along with 100% taxes shall be released against 
the work executed duly certified by GIPCL. Income Tax (IT) will be deducted 
at source from monthly RA bills as per the rules in force. 

(ii) Total Security deposit at 10% of contract value shall be submitted as per 
clause no.: 1 of Section-C. Security deposit will be returned to the Contractor 
without any interest after successful completion of defect liability period from 
actual contract completion date as certified by Engineer-in-charge and as 
per clause no.: 1 of Section-C. 

(iii) Contractor shall quote the rate/price along with applicable GST. Party should 
raise the invoice as per GST act. The vendor shall also mention on their 
invoice the HSN/SAC code as applicable under the GST laws under which 
GST  is levied and a self certified authentic third party evidence  (www.cbic-
gst.gov.in) shall be adduced, one time, to 
that effect by the vendor 

(iv) GST shall be paid along with bills after fulfillment of following terms.  
(a) Submission of copy of registration certificate issued by GST Authority (to 

be furnished only once). 
(b) Citing GIPCL’s GST no. along with contractor’s GST registration no. and 

the date of issue of registration certificate on invoices. 
(c) Claim of GST amount with percentage (%) separately shown on the 

invoices. 
(d) The contractor shall be required to submit the proof of payment of GST 

of previous month/quarter, as may be applicable as & when demanded 
by GIPCL/Owner/company. 

(e) Contractor shall inform the Owner in the event of its registration 
certificate is cancelled or discontinued for whatsoever reason.  

(f) Any statutory changes (increase/decrease) in taxes & duties will be to 
GIPCL’s account. In case of any reduction and/or removal of taxes, the 
same shall be passed on to GIPCL.  

(v) At the time of submission of the first monthly RA Bill, the Contractor shall 
submit a certificate from Engineer-in-charge regarding availability of tools & 
tackles, equipment’s, vehicles etc at site. The Contractor shall also furnish 
the checklist as per ANNEXURE-A enclosed with the Section-F of tender 
document along with the RA bill of respective month.  

(vi) The contractor along with monthly RA Bill shall submit copy of P.F. Challan, 
Photo copies of wages register of previous month, photocopies of 
attendance sheet of respective month & copy of ECR statement indicating 
the employee and employer's P.F contribution of previous month with 
respect of employees employed by him for the contract at GIPCL site. 

(vii) The Contractor shall submit his Final Bill within a period of four months of 
the expiration or earlier termination of the contract or any extensions that 
may be granted by GIPCL to the Contractor. GIPCL shall not entertain any 
bill for any work item after expiration of period of three months.   

(viii) The Contractor shall include all his/her claims in the Final Bill submitted by 
him and accordingly the final bill submitted by the Contractor shall be 
deemed to be inclusive of all and whatsoever the claims that the Contractor 
may have from GIPCL. The Contractor shall not be entitled to claim any 
amounts which are not mentioned in the Final Bill and the Contractor shall 
be deemed to have waived any claims not mentioned in the Final Bill and 
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shall not be entitled to recover the same from GIPCL subsequent to the 
submission of the Final Bill on any account and GIPCL shall stand absolved 
of all its liabilities in respect of any such claims not raised by the Contractor 
in his Final Bill. 

 
B.  Validity and Uniformity of Rates 

 
The rates shall be valid for the Contract Period and agreed extension and shall 
remain unaltered during the Contract Period.  

 
5. SCOPE OF GIPCL 

 
Electric power, water & air shall be made available free of charges at any one point 
nearer to work site as convenient to GIPCL. Contractor shall make his own 
arrangements for drawl and distribution to the work site. However before drawl of 
such energy, contractor shall take prior permission of the same.  
 

6. TO REMEDY DEFECTIVE WORK 
 

If the work or any portion thereof shall be damaged in any way excepting by the acts 
of the GIPCL, or if defects not readily detected by proper inspection shall develop 
before the final completion and acceptance of the whole work, the CONTRACTOR 
shall forthwith make good, without compensation, such damage or defects in a 
manner satisfactory to the ENGINEER / GIPCL. In no case shall defective or 
imperfect work be retained even if contractor followed all technical specifications. 
GIPCL will not compromise for quality of materials, works & workmanship. 
 
The CONTRACTOR shall remain liable under the provisions of this clause 
notwithstanding the passing by the GIPCL of any certificate, final or otherwise or the 
passing of any accounts. 

 
7. DAILY DIARY AND PROGRESS REPORT 
 

A daily diary register will be kept in the ENGINEER’S office. The CONTRACTOR will 
supply all detailed information every day at 9:00 hours for the day preceding and the 
diary will be jointly signed by the ENGINEER and the CONTRACTOR’S 
representatives, every day in token of its correctness.  A works instruction book, 
serially numbered will also be kept in the ENGINEER’S office and all day to day 
instructions will be given in that book.  The CONTRACTOR’S representative shall 
report every day to see these instructions and sign them at the bottom in token of his 
having seen them. 
 
The CONTRACTOR shall supply all information regarding procurement of materials 
and progress of work, as is required by the ENGINEER for compiling the weekly 
progress reports. This information shall be supplied by 9:00 hours on every Monday, 
for the preceding week. 

 
 
 

8. JOINT MEASUREMENT RECORDING & MODE OF MEASUREMENT 
 

Measurement shall be in Sqm (M2) correct to three place of decimal. The 
measurement shall be on Sqm of actual GIPCL certified painted surface area only as 
per given scope of work. Rate shall be inclusive of all enabling works such as 
scaffolding and other works as specified in tender documents. Payment shall be 
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made based on joint measurements of all the actually executed works at site as per 
given scope of work and completed as directed by GIPCL. Actual measurements of 
executed works as per scope shall be carried out jointly with GIPCL’s Engineer-in-
charge concern and contractor’s representative. 
 
In order to carry out joint measurement recording at site, contractor shall provide 
following facilities & arrangements at site for GIPCL’s Engineer-in-charge. 
 
(1) Proper approachable safe scaffolding with ladders, standard hand rails & 

platforms. 
(2) Arrangements of required safety PPEs like but not limited to standard approved 

double harness safety belts, safety goggles, fall arrestors, safety net, hand 
gloves, etc… 

(3) Contractor shall also provide one Engineer along with two or three assistant 
helpers to GIPCL’s concern Engineer-in-charge during joint measurement 
recording. Contractor’s Engineer & helpers shall assist and follow the 
instructions of GIPCL’s concern Engineer-in-charge for safe measurement 
recording of every completed scope of works.  

(4) Necessary standard & calibrated valid measuring devices like but not limited to 
measuring tape, Alco meter & other required tools & tackles. 

(5) Any other site specific arrangements or requirements as directed by Engineer-
in-charge concern. 

 
The payment will be done according to actual work carried out as per joint 
measurement by contractor & GIPCL Engineer-in-charge for structural steel quantity 
in M2 as specified in respective item, up to three decimal place. 
 

Wherever any dispute regarding mode of measurement arise, the decision of the 
Engineer in-charge shall be final and binding to you. 

 
 The measurement will be as per the unit of measurement specified in respective item 

description. 
 
9. SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE 
 

Contractor shall submit following documents to the Engineer-in-charge for verification 
purpose of the bill:- 
 
(i) Measurement sheet (as per mode of measurement) along with joint 

record of work done in the form of joint inspection report duly signed by 
authorized representative of contractor and GIPCL Engineer. 

(ii) Contractor’s material incoming challans duly stamped & signed by plant gate 
security. 

(iii) Third party excise gate pass by mentioning GIPCL for the painting materials 
supplied 

(iv) Contractor’s supplied material test certificate/reports as directed by Engineer-
in-charge. 
 

The bill will not be entertained without submission of above documents. 
 

10.      SUBMISSION OF STATUTORY COMPLIANCES WITH EACH BILL 
 

The contractor shall submit, one time or regularly, as applicable, the following 
documents along with the periodical/monthly RA bill/Final RA bill. 
 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Industrial Painting Works for various steel 
structures, equipment’s, etc. of LLHS & AHS areas at Surat Lignite Power Plant”. Bid No.: 
SLPP/LLHS&AHS/Industrial Painting/2024-26/ 
 

Page 49 of 75 
 

(i) Copy of statutory compliance like labour license, EC Policy, wages payment 
register, attendance register, PF paid Challan with ECR, etc., along with wage 
certificate pertaining to previous/last/current billing month/s or period/s, as 
applicable, in the standard/required format of billing month. 

(ii) Written undertaking of site clearance as per clause no. 1.5 above. 
(iii) Notarized Indemnity Bond as per standard Proforma, in case of Final bill. 
(iv) No claim - No arbitration certificate as per Proforma at Annexure-D in 

Section-F, after the final bill amount is certified by GIPCL for payment and 
the same is made known to the contractor by GIPCL & accepted by the 
contractor. 

 
Bill submitted without any of the above documents shall not be processed for 
payment. 
 
 

11. MOBILIZATION AND EXECUTION  
 

a) Contractor shall mobilize the resources at site within 03 days from the time of 
intimation given by GIPCL. 

b) Contractor shall provide independent site supervisor who will be responsible 
for supervision and execution of job in specified time with respect to quality, 
specifications, site preparations, safety, co ordination with GIPCL, issue of 
work permits, joint measurements, etc... The supervisors shall coordinate with 
the Engineer-in-charge of GIPCL for proper execution of the job.  

c) The resources required for execution of above jobs will vary from time to time, 
hence contractor shall mobilize the resources accordingly. 

d) Contractor shall provide accommodation for the persons deployed by him for 
the work at his own cost. 

 
 

12. DEFECT LIABILITY PERIOD  
 
The defect liability period of whole work shall be one year after completion of contract 
as certified by Engineer-in-charge.  
 
During defect liability period, if any defect arises in jobs which have been already 
executed, shall be rectified by the contractor at free of cost within seven days on 
receiving the intimation from Engineer-in-charge failing which GIPCL may take 
suitable action and also engaged third party to carry out rectification work at the risk 
and cost of the contractor. 
 

13. COVID-19  
 
It is well aware about nationwide spread of COVID-19 pandemic for which 
Government of India as well as Government of Gujarat are circulating various 
guidelines time to time for prevention of spread & protection of human being. GIPCL 
also being a responsible organization, implementing such guidelines along with 
specific directions & advisories to all employees, contractors & workers on time to 
time. 
 
All the interested parties, bidders, successful contractors shall have to follow all such 
instructions, advisories, guidelines related to COVID-19 which are at present in force 
and which may come into force at their own cost. 
 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Industrial Painting Works for various steel 
structures, equipment’s, etc. of LLHS & AHS areas at Surat Lignite Power Plant”. Bid No.: 
SLPP/LLHS&AHS/Industrial Painting/2024-26/ 
 

Page 50 of 75 
 

In order to implement such guidelines, all required expenditures towards providing 
approved mask, sanitizer, etc… shall be in the scope of contractor.   
 

14. GENERAL CONDITIONS OF CONTRACT  
 

General Conditions of Contract (Section-C) and detail specification prepared by the 
company will be applicable for this contract. The same is enclosed herewith. Bidders 
are advised to go through the same.  
 
Where any portion of the general conditions of contract is repugnant to or at variance 
with any provisions of the special conditions of contract, then unless a different 
intention appears, the provision of the special conditions of contract shall prevail to 
the extent of such repugnancy of variance. 
 

__________________  
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SECTION-E 
 

SCHEDULE OF QUANTITIES & RATES 
PACKAGE- I 

 

Sr. 
No. 

Description Estimated 
Quantity 

Unit Rate in  Rs.( 
without GST 

SoR Amount 
without GST 

Rs. 

1 Providing and applying one coat of 
minimum 100 micron DFT High 
Build self priming epoxy primer 
(Composition: Modified epoxy, 
cured with polyamidoamine) and 
two coat of high performance 
Acrylic Polyurethane high glossy 
finish paint (Composition: Acrylic 
resin with urethane hardener, 
cured with aliphatic isocyanides) of 
total minimum 50 micron DFT of 
approved colour shade (gross total 
minimum DFT shall be 150 
micron), as per manufacturer's 
recommendations, on structural 
steel including preparation of 
surface by thoroughly cleaning of 
oil, dirt, dust, rust & scale by fresh 
water jet cleaning, wire brushing, 
power tool cleaning, mechanical 
scrapers, etc... & final surface 
cleaning with cotton waste before 
application of primer (in case of 
application of primer is delayed due 
to any reason, the surface 
preparation shall be redone at no 
extra cost to GIPCL), including 
providing approved MS pipe 
scaffolding with clamps, safety 
nets, cherry packers, covering the 
surrounding areas with plastic 
sheet/tarpaulin wherever required, 
etc... as directed by Engineer-in-
charge and as per manufacturer's 
detail technical specifications with 
all materials, labour, tools & 
tackles, standard safety tools & 
tackles, standard safety PPEs, 
etc…. complete at all elevations for 
following structures / equipment’s, 
etc.… complete at all elevations for 
 
1.BCN M1A (8 Nos.) conveyor 
galleries (entire gallery including 
bottom portion of the gallery, 
Technological structure including, 

60013.10 M2 280.00 1,68,03,668.00  
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stringers, short support, deck 
plates, frames of all pullies) 
2. BCN M2A (8 Nos.) conveyor 
galleries (entire gallery including 
bottom portion of the gallery, 
Technological structure including, 
stringers, short support, deck 
plates, frames of all pullies) 
3. RAIL BCN-2A / 2C / M4 YARD / 
M1A YARD / SFD-
4A1/A2/B1/B2/SFD-8/9 
4. ELHS Shed. 
5. BCN- M7 Trestles 
6. BCN - M4 Trestles 
7. BCN - M5 Trestles 
8. BCN - M6 Trestles 
9. BCN-M4 Yard Conveyor 
Technological Structure with 
Surrounding Area. 
10. BCN-M5 GALLERY 
11. BCN-M6 GALLERY 
12.Head & Tail Frame for all drive 
frame. 
13. BCN-M1A TRESTLES 
14. BCN - 2A / 2C Technological 
Structure. 
15. BCN-1A conveyor Gallery with 
Trestles. 
16. JNT-1 
 
which includes staircase, 
equipment’s, chutes, columns, 
beams, monorails, bracings, 
plates, floor beams, floor plates, tie 
member any supporting structure, 
stair case / ladder, any pipe line 
and its support etc. which is 
connected to the associated 
structure is to be painted according 
to its painting shade etc... The 
Maximum height of the structures 
shall be around 0 to 41 Meter.  
"Noting of Identification number 
for Equipment / Structure / Pipe 
Line with approved colour 
pattern paint through art painter. 
For this, documented record 
and/or photos of existing write-
up shall be kept by contractor 
before start of painting activities 
or will be communicated by 
Engineer-In- Charge (EIC) 
"Payment will be made at actual 
joint site measurements of 
completed works. 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Industrial Painting Works for various steel 
structures, equipment’s, etc. of LLHS & AHS areas at Surat Lignite Power Plant”. Bid No.: 
SLPP/LLHS&AHS/Industrial Painting/2024-26/ 
 

Page 53 of 75 
 

Sr. 
No. 

Description Estimated 
Quantity 

Unit Rate in  Rs.( 
without GST 

SoR Amount 
without GST 

Rs. 

2 Same as above item no. 1 but for 
miscellaneous steel structure of 
Lignite Handling System which 
includes beams, columns, gusset 
plates, bracings, machines, 
equipment’s, any supporting 
structure, stair case / ladder, any 
pipe line and its support which is 
connected to the associated 
structure is to be painted according 
to its painting shade etc.... The 
minimum height of miscellaneous 
structure shall be from 0 meter to 
30 meter.  
 
"Noting of Identification number 
for Equipment / Structure / Pipe 
Line with approved colour 
pattern paint through art painter. 
For this, documented record 
and/or photos of existing write-
up shall be kept by contractor 
before start of painting activities 
or will be communicated by 
Engineer-In- Charge (EIC) 
"Payment will be made at actual 
joint site measurements of 
completed works.  

2500.00 M2 280.00 7,00,000.00 

3 Providing and applying one coat of 
minimum 40 micron DFT High Build 
ZP Primer and two coats of High 
Gloss Synthetic Enamel paint, 
each coat of minimum  25 micron 
DFT of approved colour shade on 
structural steel including 
preparation of surface by 
thoroughly cleaning of oil, dirt, dust, 
rust & scale by wire brushing, 
power tool cleaning, mechanical 
scrapers, etc... & final surface 
cleaning with cotton waste before 
application of primer (in case of 
application of primer is delayed due 
to any reason, the surface 
preparation shall be redone at no 
extra cost to GIPCL), including 
providing approved MS pipe 
scaffolding with clamps, safety 
nets, cherry packers, covering the 
surrounding areas with plastic 
sheet/tarpaulin wherever required, 
etc... as directed by Engineer-in-

500.00 M2 180.00 90,000.00 
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charge and as per manufacturer's 
detail technical specifications with 
all materials, labour, tools & 
tackles, standard safety tools & 
tackles, standard safety PPEs, 
etc…. complete at all elevations for 
following structures / equipment’s, 
etc…complete at all elevations for 
 
1.   Limestone Mill A,B,C & D  
 
which includes staircase, 
equipment’s, chutes, columns, 
beams, monorails, bracings, 
plates, floor beams, floor plates, tie 
member any supporting structure, 
stair case / ladder, any pipe line 
and its support etc. which is 
connected to the associated 
structure is to be painted according 
to its painting shade etc... The 
Maximum height of the structures 
shall be around 0 to 41 Meter. 
Payment will be made at actual 
joint site measurements of 
completed works.  
 
"Noting of Identification number 
for Equipment / Structure / Pipe 
Line with approved colour 
pattern paint through art painter. 
For this, documented record 
and/or photos of existing write-
up shall be kept by contractor 
before start of painting activities 
or will be communicated by 
Engineer-In- Charge (EIC) 
"Payment will be made at actual 
joint site measurements of 
completed works. 
 
 
 
 
  

Sr. 
No. 

Description Estimated 
Quantity 

Unit Rate in  Rs.( 
without GST 

SoR Amount 
without GST 

Rs. 

 Total SoR Amount PKG-I without 
GST >>>      

1,75,93,668.00 
 

     

 
*************** 
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PACKAGE- II 
 

Sr. 
No. 

Description Estimated 
Quantity 

Unit Rate in  
Rs.( 

without 
GST 

SoR 
Amount 
without 
GST Rs. 

1 Providing and applying one coat of 
minimum 90 micron DFT High Build self 
priming epoxy primer (Composition: 
Modified epoxy, cured with 
polyamidoamine) and two coats of 
Acrylic Polyurethane glossy finish paint 
(Composition: Acrylic resin with urethane 
hardener, cured with aliphatic 
isocyanides), each coat of minimum  30 
micron DFT of approved colour shade on 
structural steel including preparation of 
surface by thoroughly cleaning of oil, dirt, 
dust, rust & scale by fresh water jet 
cleaning, wire brushing, power tool 
cleaning, mechanical scrapers, etc... & 
final surface cleaning with cotton waste 
before application of primer (in case of 
application of primer is delayed due to 
any reason, the surface preparation shall 
be redone at no extra cost to GIPCL), 
including providing approved MS pipe 
scaffolding with clamps, safety nets, 
cherry packers, covering the surrounding 
areas with plastic sheet/tarpaulin 
wherever required, etc... as directed by 
Engineer-in-charge and as per 
manufacturer's detail technical 
specifications with all materials, labour, 
tools & tackles, standard safety tools & 
tackles, standard safety PPEs, 
etc….complete at all elevations for. 
 
1.Pipe rack bridge for Bed Ash 
Conveying line From Unit 2 to Bed Ash 
Silo 1 & 2, Staircase (Pahse-1). 
2.Bed Ash Silo 1&2 Staircase + Pipe 
Enclosure (Phase-1). 
3.Stuctural member at Fly Ash Silo 3 & 4 
Staircase + Pipe Enclosure etc. - (Phase-
2). 
4.Stuctural member of Maintenance 
Platform for ESP Hoppers Fluidizing 
Pads (Unit- 3&4) etc. - (Phase-2). 
5.Pipe Rack for Ash & Air Conveying line 
from Fly Ash Silo -1&2 to Bed Ash Silo 
1&2 etc. (Phase-1)  
 

8500.00 M2 280.00 23,80,000.00 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Industrial Painting Works for various steel 
structures, equipment’s, etc. of LLHS & AHS areas at Surat Lignite Power Plant”. Bid No.: 
SLPP/LLHS&AHS/Industrial Painting/2024-26/ 
 

Page 56 of 75 
 

"Noting of Identification number for 
Equipment / Structure / Pipe Line with 
approved colour pattern paint 
through art painter. For this, 
documented record and/or photos of 
existing write-up shall be kept by 
contractor before start of painting 
activities or will be communicated by 
Engineer-In- Charge (EIC) "Payment 
will be made at actual joint site 
measurements of completed works. 
 

Sr. 
No. 

Description Estimated 
Quantity 

Unit Rate in  
Rs.( 

without 
GST 

SoR 
Amount 
without 
GST Rs. 

2 Providing and applying 3 Coats 
(minimum 20 micron DFT per coat) Heat 
Resistant Aluminum Paint (Temp. 
withstand capacity min. 250'C) or 
equivalent paint of Make: Asian or Berger 
which includes preparation of surface by 
thoroughly cleaning of oil, dirt, dust, rust 
& scale by wire brushing, power tool 
cleaning, mechanical scrapers, etc... & 
final surface cleaning with cotton waste 
before application of paint (in case of 
application of primer is delayed due to 
any reason, the surface preparation shall 
be redone at no extra cost to GIPCL), 
including providing approved MS pipe 
scaffolding with clamps, safety nets, 
cherry packers, covering the surrounding 
areas with plastic sheet/tarpaulin 
wherever required, etc.... as directed by 
Engineer-in-charge and as per 
manufacturer's detail technical 
specifications with all materials, labour, 
tools & tackles, standard safety tools & 
tackles, standard safety PPEs, etc.... 
complete at all elevations for following 
structures / equipment’s, etc.. 
1.34 nos. of Fly Ash Transmitting 
Vessels (including Vessel supports, 
stubs, flanges, vent line etc.) of Unit 1 
2.34 nos. of Fly Ash Transmitting 
Vessels (including Vessel supports, 
stubs, flanges, vent line etc.) of Unit 2 
3. 38 nos. of Fly Ash Transmitting 
Vessels (including Vessel supports, 
stubs, flanges, vent line etc.) of Unit 3 
4. 38 nos. of Fly Ash Transmitting 
Vessels (including Vessel supports, 
stubs, flanges, vent line etc.) of Unit 4 

1600.00 M2 286.015 4,57,624.69 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Industrial Painting Works for various steel 
structures, equipment’s, etc. of LLHS & AHS areas at Surat Lignite Power Plant”. Bid No.: 
SLPP/LLHS&AHS/Industrial Painting/2024-26/ 
 

Page 57 of 75 
 

Scope also includes noting of 
Identification number for Equipment with 
approved colour pattern paint through art 
painter after completion of structure 
painting work. For this, documented 
record and/or photos of existing write-up 
shall be kept by contractor before start of 
painting activities.  
 

"Noting of Identification number for 
Equipment / Structure / Pipe Line with 
approved colour pattern paint 
through art painter. For this, 
documented record and/or photos of 
existing write-up shall be kept by 
contractor before start of painting 
activities or will be communicated by 
Engineer-In- Charge (EIC) "Payment 
will be made at actual joint site 
measurements of completed works.  

Sr. 
No. 

Description Estimated 
Quantity 

Unit Rate in  
Rs.( 

without 
GST 

SoR 
Amount 
without 
GST Rs. 

3 Providing & applying one coat of 
minimum 40 micron DFT High Build ZP 
Primer and two coats of High Gloss 
Synthetic Enamel paint, each coat of 
minimum  25 micron DFT of approved 
colour shade (Sky Blue), with 
spray/brush on outer surfaces of various 
MS pipe lines and MS tanks including 
noting the  identification nos. prior to 
starting of work and shall be written back 
by skilled painter with black oil paint over 
yellow back ground after painting work, 
surface preparation by thoroughly 
cleaning of oil, dirt, dust, rust & scale by 
wire brushing, chisels, buffing wheel, 
emery paper, power tool, final surface 
cleaning with cotton waste (clearance 
should be obtained from Engineer-in-
charge before starting primer. In case of 
application of primer is delayed due to 
any reason, the surface preparation shall 
be redone at no extra cost to GIPCL). 
Scope includes providing approved MS 
pipe scaffolding with clamps, covering 
the surrounding areas with plastic 
sheet/tarpaulin as required. All works 
complete as directed by Engineer-in-
charge and as per manufacturer's detail 
technical specifications with all materials, 
labour, tools & tackles, standard safety 
tools & tackles, standard safety PPEs, 

1000.00 M2 180.00 1,80,000.00 
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etc…. complete at all elevations for 
following structures / equipment’s, etc…  
 
1.Fly Ash Conveying / Purging Air Line 
ESP Area in Unit 1 & 2 etc. (Phase - 1) 
2.Water Line (Sea Green) From Bed Ash 
Silo 1 & 2 to Bed Ash Silo 3/4 etc. 
3.Water Line (Sea Green) From Bed Ash 
Silo 3 & 4 Sump Pump to Connection 
Rack Near Unit- 4 ESP. 
4.Water Line (Sea Green) in AHS Pump 
House Area. 
5.Hand Rail (Yellow) Fly Ash Silo 1 & 2 
Staircase, Operation Platform etc. 
Scope also includes noting of Identification 
number for Equipment with approved colour 
pattern paint through art painter after 
completion of structure painting work. For 
this, documented record and/or photos of 
existing write-up shall be kept by contractor 
before start of painting activities.  
 

"Noting of Identification number for 
Equipment / Structure / Pipe Line with 
approved colour pattern paint 
through art painter. For this, 
documented record and/or photos of 
existing write-up shall be kept by 
contractor before start of painting 
activities or will be communicated by 
Engineer-In- Charge (EIC) "Payment 
will be made at actual joint site 
measurements of completed works. 

Sr. 
No. 

Description Estimated 
Quantity 

Unit Rate in  
Rs.( 

without 
GST 

SoR 
Amount 
without 
GST Rs. 

4 Same as above item no. 1 but for 
miscellaneous steel structure of Lignite 
Handling System which includes beams, 
columns, gusset plates, bracings, 
machines, equipment’s, any supporting 
structure, stair case / ladder, any pipe 
line and its support which is connected to 
the associated structure is to be painted 
according to its painting shade etc.... The 
minimum height of miscellaneous 
structure shall be from 0 meter to 30 
meter.  
 
"Noting of Identification number for 
Equipment / Structure / Pipe Line with 
approved colour pattern paint 
through art painter. For this, 
documented record and/or photos of 

1000.00 M2 280.00 2,80,000.00 
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existing write-up shall be kept by 
contractor before start of painting 
activities or will be communicated by 
Engineer-In- Charge (EIC) "Payment 
will be made at actual joint site 
measurements of completed works.  

  Total SoR Amount PKG-II without GST >>>      32,97,624.69 

 
 
 
 

  ABSTRACT OF SOR   
 

 

PKG. 
NO. 

Package Details Amount in Rs. 

I Structural steel painting of Lignite and Limestone Handling 
System area. 

1,75,93,668.00 

II Structural steel painting of Ash Handling System area. 
32,97,624.69 

  Total estimated SoR amount (without GST)>>>   2,08,91,292.69  
  

 Total estimated SoR amount (with 18% GST)>>> 2,46,51,725.38 

 
My rates are as under. 
 
At estimated value. 
 
OR 
             %age above the estimated value 
OR 
             %age below the estimated value 
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SECTION-F 
LIST OF ANNEXURES & FORMS 

 
1.0 ANNEXURE-A  
 
CHECKLIST FOR PASSING THE BILLS 

                For the month of :              

1) Work Order / P.O. No. &    :                       

 Contract value                  

                       

2) Nature of work      :                       

                       

3) Duration of Work Order    : From        to         

                       

4) Maxi. No. of manpower per day   : M     F     Total       

 deployed in the month.                

                       

5) Details of Labour License   : Valid up to              for  

                  Persons.      

                       

6) Details of E.C Policy     : Valid up to          for        

            Persons.         

                       

7) Documents attached for verification : Wage & Attendance Sheets.    

 for the previous month.             Yes/No 

                       

             P.F Challan     Yes/No 

                       

8) Documents attached for verification : Bonus Payment Register     

 (in case of Final Bill)              Yes/No 

                       

           : Leave wage register   Yes/No 

                       

9) Security Deposit / Retention Money : Yes / No if yes, Rs.          

 lying with Co.                   

                       

Date :                   Signature of Contractor 

     

 
 
 
 
 
 
      

 
 
 
 
 
 
 
 
    

with official stamp 
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2.0 ANNEXURE-B  
 

PROFORMA FOR CONTRACT SECURITY-CUM-PERFORMANCE GUARANTEE BY 
SELLER / CONTRACTOR 

(To be executed on non-judicial stamped paper of approximate value) 

B. G. No.---------------------------------------------------------------------               Date: …………… 

1. WHEREAS Gujarat Industries Power Company Limited having its office at PO: 

RANOLI, Dist. Vadodara – 391 350, Gujarat State, India (hereinafter referred to 

as “The Company / Owner” which  expressions shall   unless repugnant to the 

subject or context includes its legal representatives, successors and assigns) has 

entered into a contract with M/s.   ………………………………../ has placed   a  

purchase order  on M/s………………………….(hereinafter referred to  as 

“Contractor(s) / Seller(s)” which  expression shall  unless repugnant to the 

subject or   context  includes  their legal representatives, successors and 

assigns ) for…………………………….on the  terms and conditions as set out

 inter alia,  in the Company‟s contract   No./ P.O.No.…………..date 

    …………and  various documents  forming  part thereof hereinafter 

referred   to   as  the “said   contract”   which expression  include all 

amendments,  modifications  and /  or  variations  thereto   and whereas 

 the Contractor(s) /  Seller(s)  has agreed for due execution of  the entire 

contract and guarantees its  performance including  any  parts  executed  

through  any   other agencies / subcontractors AND WHEREAS one of the 

conditions of the “said contract” is that “contractor(s)/seller(s)   shall  

furnish to  the  owner a  Bank  Guarantee from a bank for ….% (……….percent)  

of the total value of the “said contract” against  due and faithful performance  of  

the  “said contract” including performance guarantee  obligations of the 

contractor(s) / seller(s)  for  execution / supplies made under the “said 

contract.” 

2. We  …………………………….Bank  having  its  branch  office  at  

……….……..do hereby agree and undertake to pay the amount due and payable 

under this guarantee without any demur merely on a demand from the Company 

stating that in  the  opinion  of  the  Company,  which  is  final  &  binding,  the  

amount claimed is due by reason of default made by the Contractor(s)/ Seller(s) 

in performing any of the terms & conditions of the said Contract including defect 

liability obligations, in fulfilling the performance guarantee obligation or loss or 

damage caused to or would be caused to or suffered by the Company by reason 

of any breach by the said Contractor (s)/ Seller(s) of any of the terms & conditions 

of the contract. Any such demand made on the Bank by the owner shall be 

conclusive as regards the amount due and payable by the Bank under this 

guarantee. However, our liability under this guarantee shall be restricted to 

Rs……..(Rupees………………………only). 

3. We undertake to pay to the Company any money so demanded  not 

withstanding any dispute or disputes raised by the contractor(s) / Seller(s) in 

any suit or proceeding pending before any office, court or tribunal relating thereto 

our liability under this present guarantee being absolute and unequivocal. The 
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payment so made by us under this bond  shall be a valid  discharge  of  our  

liability for payment there under. Our liability to pay is not dependent or 

conditional on the owner proceeding against the Contractor(s)/ Seller (s). 

4. The   guarantee   herein   contained   shall n o t    be   determined   or   affected 

or suspended by the liquidation or winding up, dissolution or change of 

constitution or insolvency of the said Contractor(s)/ Seller(s) but shall in all 

respect and for all purposes be binding and operative until payment of all money 

due or liabilities under the said contract(s)/ Order(s) are fulfilled. 

5. The Bank further unconditionally agrees with Gujarat Industries Power Company 

Limited (GIPCL) that Gujarat Industries Power Company Limited (GIPCL) shall be 

at liberty, without the Bank’s consent and without affecting in any manner the Bank’s 

obligation under this Guarantee, from time to time, to: 

a. Vary and / or modify any of the terms and conditions of the Agreement. 
b. Extend and / or postpone the time for performance of the obligations of the 
Contractor                 under the Agreement. 
c. Forbear or enforce any of the rights exercisable by Gujarat Industries Power 
Company Limited (GIPCL) against the Contractor under the terms and conditions of 
the Agreement. 

6. This guarantee shall be in addition to and not in substitution or in derogation of any 

other    security held by Gujarat Industries Power Company Limited (GIPCL) to 

secure the performance of the obligations of the Contractor under the Agreement. 

7. No action, event or condition, which by any Applicable Law should operate to 

discharge          the Bank from liability hereunder, shall have any effect and the Bank 

hereby waives any right it may have to apply such law, so that in all respects its 

liability hereunder shall be irrevocable and, except as stated herein, unconditional 

in all respects. 

8. This guarantee will remain valid up ____________________ days or 

______________ whichever is earlier. The Bank undertakes not to revoke this 

guarantee during its currency without previous consent of the 

OWNER/PURCHASER and further agrees that if this guarantee is extended for a 

period as mutually agreed between bidder & owner/purchaser, the guarantee shall 

be valid for a period so extended provided that a written request for such extension 

is received before the expiry of validity of guarantee. 

9. We ……………Bank further agree with the Company that the company shall 

have the fullest liberty without our consent and without affecting in any manner 

our obligations  hereunder  to  vary  any  of  the  terms  and  conditions  of  the  

said Contract(s)/ Order(s) or to extend the time of performance by the said 

Contractor(s) Seller(s) from time to time or to postpone for any time or from time 

to time any of the  powers  exercisable  by  the Company against the said

 Contractor(s)/ Seller(s)  and  to forbear  or enforce any of the terms and 

conditions relating to the said Contract(s)/ Order(s) and we shall not be relieved 

from our liability by reason of  any such variation, or extension being granted 

to  the  said  Contractor (s) / Seller(s) or for any  forbearance,  act  or  omission  
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on  the  part  of  the  Company or  any indulgence by the Company to the said 

Contractor(s)/ Seller(s) or by any such matter or thing whatsoever which under 

the law relating to sureties would, but for this provision, have affect of so relieving 

us. 

10. Notwithstanding anything contained herein before, our liability shall not 

exceed Rs…………….(Rupees…………only)  and  shall  remain  in  force 

till..……..Unless a demand or claim under this Guarantee is made on us within 

three months from the  date  of  expiry  we  shall  be  discharged  from  all  the 

liabilities  under  this guarantee. 

 
 Date………. 
 ………………………….Bank 

  Corporate Seal of the Bank  By its constitutional 
Attorney Signature of 
duly Authorized person 
on behalf of the Bank With 
Seal & Signature code 

------------------------------------------------------------------------------------------------------------------------- 
Bidder shall submit BG from below mentioned banks only. Banks other than below 
mentioned list are not Allowed.  
• All Nationalized Banks • Axis Bank • ICICI Bank • HDFC Bank • Kotak Mahindra Bank • 
IndusInd Bank • RBL Bank • DCB Bank • Federal Bank • Bandhan Bank • Standard Chartered  
Bank 
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3.0 ANNEXURE-C 
 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

(To be executed on non-judicial stamped paper of approximate value) 

B. G. No.---------------------------------------------------------------------          Date: …………… 
 

1. WHEREAS M/s. Gujarat Industries Power Company  Limited  having its Corporate 

Office at PO: RANOLI, Dist. Vadodara – 391 350, Gujarat State, India (hereinafter   

called “The Company Owner” which expression shall unless repugnant to the 

subject or context  includes its legal representatives,  successors and  assigns) 

has issued tender paper vide its Tender 

No……………………………………………for ---------------------------------(hereinafter

  called “the  said tender”)  to  M/s. 

…………………………… (hereinafter called the said Tenderer(s)” which 
expression shall unless repugnant to the subject or context includes their legal 
representatives, successors and assigns and as per terms and conditions of the 
said tender, the tenderer shall submit a Bank guarantee for Rs.…………. 
(Rupees…. only) towards earnest money in lieu of cash. 

2. We…………………………………………………………Bank having its branch 

office at 

do hereby undertake to pay the amount due and payable under this guarantee 
without any demur, merely on a demand from the Company stating that in the 
opinion of the company which is final and binding, the amount claimed is due 
because of any withdrawal of the tender or any material alteration to the 

 tender after the opening of the tender by way of any loss or damage caused to or 
would be caused or suffered by the Company by reason of any breach by the said 
tenderer(s) of any of the terms and conditions contained in the said tender or failure 
to accept the letter of Intent Agreement or that the amount covered under this 
Guarantee is forfeited.  Any such demand made on the Bank by the owner shall 
be conclusive as regards the amount due and payable by the Bank under this 
guarantee, However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs………………. (Rupees………………. only). 

3. We undertake to pay to the Company any money so demanded not withstanding 

any dispute or disputes raised by the tenderer (s) in any suit or proceeding pending 

before any office, court or tribunal relating thereto our liability under this present 

guarantee being absolute and unequivocal. The payment so made by us under 

this bond shall be a valid discharge of our liability for payment there under. Our 

liability to pay is not dependent or conditional on the owner proceeding against the 

tenderer. 

4. The guarantee herein contained shall not be determined or affected or suspended 

by the liquidation or winding up, dissolution or change of constitution or insolvency 

of the said tenderer(s) but shall in all respect and for all purposes be binding and 

operative until payment of all money due or liabilities under the said contract(s) / 

Order(s) are fulfilled. 

5. The Bank further unconditionally agrees with Gujarat Industries Power Company 
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Limited (GIPCL) that Gujarat Industries Power Company Limited (GIPCL) shall be 

at liberty, without the Bank’s consent and without affecting in any manner the 

Bank’s obligation under this Guarantee, from time to time, to: 

a. Vary and / or modify any of the terms and conditions of the Agreement. 
b. Extend and / or postpone the time for performance of the obligations of the 
Contractor under the Agreement. 
c. Forbear or enforce any of the rights exercisable by Gujarat Industries Power 
Company Limited (GIPCL) against the Contractor under the terms and conditions of 
the Agreement. 

6. This guarantee shall be in addition to and not in substitution or in derogation of any 

other security held by Gujarat Industries Power Company Limited (GIPCL) to 

secure the performance of the obligations of the Contractor under the Agreement. 

7. No action, event or condition, which by any Applicable Law should operate to 

discharge the Bank from liability hereunder, shall have any effect and the Bank 

hereby waives any right it may have to apply such law, so that in all respects its 

liability hereunder shall be irrevocable and, except as stated herein, unconditional 

in all respects. 

8. We ……………..Bank Ltd. further agree that the guarantee herein contained shall 

remain  in full  force  and  effect  during  the  period  that  would  be  taken  for the 

finalization of the said tender and that it shall continue to be enforceable till the 

said tender is finally  decided  and  order  placed  on  the  successful tenderer(s) 

and or till all the dues of the company under or by virtue of the said tender have 

been fully paid and its claims satisfied or discharged or till a duly authorized officer 

of the company certifies that the terms and conditions of the said tender have been 

fully and properly carried out by the said tenderer (s) and accordingly discharges 

the guarantee. 

9. That the Owner Company will have full liberty without reference to us and without 

affecting this guarantee to postpone for any time or from time to time the exercise 

of any of the power of the owner under the tender. 

10. Notwithstanding anything contained herein before, our liability shall not exceed 

Rs……… (Rupees…………only) and shall remain in force till……… (Date to be 

filled up shall be 180 days from the date of submission of Bid). 

Date……….  ………………………… 
Bank Corporate Seal of 
the Bank By its 
constitutional Attorney 
 Signature of duly Authorized person 
On behalf of the Bank 

With Seal & Signature code 
------------------------------------------------------------------------------------------------------------------------- 
Bidder shall submit BG from below mentioned banks only. Banks other than below 
mentioned list are not Allowed.  
• All Nationalized Banks • Axis Bank • ICICI Bank • HDFC Bank • Kotak Mahindra Bank • 
IndusInd Bank • RBL Bank • DCB Bank • Federal Bank • Bandhan Bank • Standard Chartered  
Bank 
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4.0       ANNEXURE-D 
 

PERFORMA CERTIFICATE 

(No claim, No arbitration) 
 
To, 
Chief General Manager (RE&SLPP) 
Gujarat Industries Power Company Limited, 
Surat Lignite Power Plant, 
Village: Nani Naroli, Ta. Mangrol, 
Dist. Surat – 394110 (Gujarat). 
 
Dear Sir, 

 
Subject:__________________________________________________________ 

 
Ref: Work Order No.:_____________________________________Dated____________ 
 
We hereby confirm with free consent as under:- 
1. The measurements certified in final bill is full and final. We accept all the certified 

measurements and no claim related to the measurement is left. 
2. The payment certified in that or above referred LoI / contract is full and final. We accept 

this, and no claim related to payment is left. 
3. The rates of the LoI / contract and its amendments are firm till completion of contract and 

extension period. We shall not claim any escalation against these rates. 
4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will 

not resort to arbitration. 
5. No extra items are left to be settled. 
6. We do not have any claims against any item related to the LoI than those items certified 

in the bills. 
7. We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL 

against non compliance or as decided by GIPCL within terms & conditions of contract. 
8. We have paid royalties, taxes for all the materials procured by us, for carrying out the 

works for above LoI and we indemnify GIPCL from any liability arising thereof. 
9. In case of any disputes arising in future related to payment of royalties, all liabilities of 

settlement of dispute and its payment if any, will be borne by us. 
10.  We have paid wages to all the workmen who were deployed by us for carrying out above 

referred work as per prevailing Minimum wages act. We have also fulfilled all 
requirements of the P.F. Act. We have maintained all records necessary as per the 
statutory requirements. We hereby indemnify GIPCL from any disputes arising in future 
related to payment of labours, Provident Fund, etc.. and confirm that all liabilities of 
settlements of disputes and their payment is our responsibility.  

 
The above confirmation will come into effect as soon as payment from final bill after due 
recoveries will be received by us. 
 
For, M/S.______________________ 
 
Signature, Stamp and date. 
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5.0      ANNEXURE-E 
 

TOOLS AND TACKLES TO BE PROVIDED BY CONTRACTOR 
 

Sr. 
No. 

Tools and equipment’s Purpose/Use 

1 Knives  

 Putty knife For applying putty to cover dents, undulations, 
cracks, knots in wooden surfaces. 

 Scrapping knife For removing old paints and hard materials form 
surface and not to use on oily or greasy surface 
directly. 

 Chiesel knife For cutting hard old thick paint 

 Moulding knife or contour 
knife 

For scrapping or rubbing on peculiarly 
shaped/contours like statue, ornamental carving, 
curved protions, etc. 

 Pallet knife For mixing the paint in drums 

 Stencil knife For cutting stencils 

2 Brushes  

 Flat brush For painting generally flat wooden and metal 
surfaces 

 Round brush For painting very large areas quickly for 
preparatory application. 

 Curve brush For painting curved surfaces of irregular design. 

 Taper brush For white washing covering large area of contact. 

 Wall brush or ground brush For painting walls 

 White wash brush For white washing 

 Calcimine brush For applying calcimine or water paint to ceiling 
and walls and not used for applying oil paint. 

 Dust brush For removing dust, dirt before painting 

 Wire brush For removing tightly adhering rust on metal 
surfaces. 

 Stencil brush For stencil work 

 Artist brush For lettering/arts 

 Stippler brush For painting on very rough surfaces. 

3 Blow lamp For removing thick old paint form metal surfaces 
by heating and not used on wood, glass, cement 
surfaces. 

4 Pallet board For mixing various colours by artists. 

5. Plumb ball For drawing vertical lines 

6. Emery sheets available in 
four types: Sand papers, 

For removing unwanted materials and creating 
surface roughness. 
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Sr. 
No. 

Tools and equipment’s Purpose/Use 

Cloth emery, Waterproof 
emery, Abrasive stones 

7. Shade card For choosing shades of a single colour. 

8. Stencil paper For cutting or making stencil 

9. Viscosity For measuring the consistency or flow of paint. 

10. Elcometer For measuring dry film thickness (DFT) of paint in 
microns and this works on eltromagnetic 
principle.( 1 micron =0.001 mm) 

11. Gloss meter For measuring gloss value of dry paint film. 

12. Wet flatting machine For flattening the putty applied areas. 

13. Drop sheet Available in the form of paper, gunny bag, 
polythene paper etc. to protect flooring and 
furniture form paint particularly used for ceiling 
and interior works. 

14. Ladder Essentially used for painting ceiling, side walls, 
etc. 

15. Masking tape For covering areas which are not to be painted. 

16. Paint bucket For containing paints for painting. 

17. Straight edge/ruler For drawing straight line bands, border line, etc. 

18. Strainer For filtering the paint to remove dust, dirt and 
other insoluble materials before applying paint on 
the surface. 

19. Bush holder For keeping brushes after completing the 
painting. 

20. Rubber block For flatting small, curved areas where wet flatting 
machine can not be used. 

21. Spray Gun For painting the surfaces by mode of spraying. 
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6.0      ANNEXURE-F  
 
 
 

GUJARAT INDUSTRIES POWER COMPANY LIMITED 
(Surat Lignite Power Plant) 

 

 
SCHEDULE OF DEVIATION 

 
All the deviations from the general and special conditions of contract shall be filled 
by BIDDER clause by clause in this schedule. 

 

Sr. 
No 

SECTION  CLAUSE NO AS PER TENDER 
DOCUMENT 

DEVIATION 

     

     

     

     

     

     

     

     

 
The bidder here by certifies that the above mentioned are the only deviations from 
GIPCL’s General/ Special Conditions of this enquiry. The bidder further confirms that 
in the events any other data and information presented in the BIDDER’s proposal 
and accompanying documents are at variance with specific requirements laid out in 
the GIPCL’s General /Special Conditions, then the latter shall govern and will be 
binding on the BIDDER for quoted price. 
 
 
 
COMPANY SEAL      SIGNATURE   
………………… 
          
        NAME     
……………………… 
 
 
        DESIGNATION …………….. 
 
        COMPANY ……………… 
 
        DATE  …………….. 
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7.0      ANNEXURE-G  
 
 

(To be submitted on Company’s Letter Head) 

 
Declaration cum Undertaking for Safety Laws and Regulations Compliance 

(To be submitted on Company’s Letter Head) 
 

 
I ______________________ on behalf of ………Name of Party/Company………..hereby 
confirm, agree and undertake that all the Statutory and Safety Laws and Regulations of the 
applicable Authority/ies shall be strictly followed for all types of works at the site during the 
period of the Contract, if awarded to me.  

 
 

Signed and Stamped by the 
Authorized Signatory of the Bidder 

  
 

 

8.0      ANNEXURE-H  
 

 
Declaration for Contractual Litigations 

(To be submitted on Company’s Letter Head) 

Please Tick (√) whichever is correct option 

 
I ______________________ on behalf of ………Name of Party/Company………..hereby 
confirm that I /We have  

 
a. Not invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings 

/ Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 

organizations for the last three ( 03) years. There are no ongoing/pending legal 

matter(s) with any of the Govt. of Gujarat Undertakings / GoG supported 

Companies, including GIPCL.  

 
           

           Please Tick (    )  

OR 
b. Invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings 

/Depts. / Authorities and Govt. of Gujarat supported companies / undertakings 

/organizations for the last three (03) years.  

 
           
                           Please Tick (    )  

 
If “b” is applicable, please submit the details for the same.  
 

The above is true, as on date, to the best of my knowledge. Any breach/ false statement in 
this regard shall amount to disqualification of the Bid being submitted herein. 

 
 
. 
           

        Signed and Stamped by the 
Authorized Signatory of the Bidder 
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9.0 ANNEXURE-I  
 

 
(To be submitted on Company’s Letter Head on six monthly and with final bill) 

 
Declaration & Undertaking for disposal of empty paint drums/barrels 

 
 

I __________________________ on behalf of …………………………………………………… (Name 
of contractor) hereby confirm that I/We have taken all our empty paint drums & barrels to outside of 
SLPP premises on date ___________ through our vehicle/s no./s. 
___________________________________. We also declare & confirm that all these empty paint 
drums/barrels have been disposed as per prevailing GPCB (Gujarat Pollution Control Board) 
norms/guidelines and shall indemnify, keep harmless the GIPCL against any future liabilities or 
consequences in this regard.  
 
The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this regard 
shall amont to legal action, including forfeiting of our security deposit/pending dues and also to 
disqualification for future bid participation of GIPCL. 
 
 
PLACE: 
DATE: 
           

        Signed and Stamped by the 
Authorized Signatory of the Contractor 

________________________________________________________________________ 
10.0    Form-A  

 
List of qualifying staff to be submitted with physical documents  

 

Sr. No. Name of Supervisor Qualification Experience 

    

    

    

    

    

    

 
Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date  
________________________________________________________________________ 

11.0    Form-B  
 

List of Tools & Tackles to be submitted with physical documents  
 

Sr. No. Description Nos.  Status 

    

    

    

    

    

    

 
Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date 
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12.0 ANNEXURE-J  
 

PROCEDURE FOR MAKING ONLINE PAYMENT OF EMD/SD/TENDER FEE 
 
1. For making online payment, first go to the website: www.gipcl.com  
 
2. Then, click on the caption/link as can see like:  
 
“Click here for Making Online Payment of Advance for Ash, DM water etc.”  
(The link is visible as horizontal highlighted below Tenders - News & Update Section. Can 
be seen in below screenshot)  
 
3. After clicking the link the new page will open. On this page, No need to enter User Name 

and Password. Directly click on “Payment Form” given below the sign in option.  
 
4. After clicking the “Payment Form”, the vendor has to enter the details asked which will be 

self explanatory. It is desired that all the information may be filled correctly so that the 
payment made can be tracked.  

 
If the some required fields are not known/available, vendor may write “Not Available” and 
then proceed. E.g. some information like Party code is not available to vendor or GST No. 
not available with vendor.  
 
Optional Note: Although mentioned as above can be proceeded with “Not available”, It will 
be appreciated that regular vendors may obtain the party code from Materials Deptt. or 
Concerned Person, so that the vendor can be identified. The same party code may be used 
for future transactions also.  
After entering the details, click on SUBMIT Button.  
 
5. The vendor/Party will be redirected to Payment Gateway. 
    By selecting the desired payment mode, payment can be made:  
 
6. After making the payment, the receipt will be generated which has to be shared with 

Concerned Person of GIPCL. 
 
Important Note: Please note that for making online payment through the above gateway, 
the charges* as below will be applicable, which has to be borne by Vendor/Party making the 
Payment: 
 

Payment Mode  Charges  

Net Banking  Rs.9 + GST  

Debit Card  NIL  

Credit Card  0.75% + GST  

International Card  3.00% + GST  

UPI  NIL  
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13.0 ANNEXURE-K 

 
PARTICULARS OF THE BIDDER 

 

Sr. 
No. 

Particulars Please provide information 
here. 

 
1. 

 

 

Name of Bidder 
 

 
2. 

 

 
a. Registered Office Address:  
 
b. Address for Correspondence:  
 
c. E-mail ID:  
 

 

 
3. 

 

 

Contact Details:  
 
Contact Person Name  
 
Telephone No. :  
 
Mobile No.:  
 

 

 
4. 

 

Year of establishment  
 
PAN No.  
 
GST No 

 

 
 
 
COMPANY SEAL                          SIGNATURE …………………  
 
        NAME …………………  
 
        DESIGNATION ……………..  
 
        COMPANY ………………  
   

        DATE …………….. 
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14.0    ANNEXURE-L 
 

CERTIFICATE OF COMPLIANCE BY CONTRACTOR 
(To be submitted with each monthly bill on letter head along with labour compliance records) 

 
Certified that M/s.............................................................................has been awarded 

BRC / BSC for ............................................................................... for the period 

of.........................to.......................... at Gujarat Industries Power Company Limited – 

Surat Lignite Power Plant, Nani Naroli. I undertake to be bound by all the provisions of 

the Contract Labour (Regulation & Abolition) Act 1970 and the Contract Labour 

(Regulation & Abolition) Rules 1972, The Employees’ Provident Funds and 

Miscellaneous Provisions Act 1952, Minimum Wages Act 1948, Payment of Wages Act 

1936 and Payment of Bonus Act 1965 and all other applicable labour laws in so far as 

the provisions are applicable to me in respect of the employment of contract labour by 

me for the month of ................................  

 
 
 

For M/s. ..................................... 
 
 
 

Authorized Signature with Stamp 
 

 
Place: Nani Naroli  
Date : 
 
 
Through :HoD 
 
 
To,  
AGM (HR&A) 
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15.0 ANNEXURE – M 
 

ETHICS PACT 
GUJARAT INDUSTRIES POWER COMPANY LIMITED 

PO: RANOLI, DIST: BARODA – 391350 
 

Reference  PO No.         Date:  
Integrity Pact No.:        Contract Period: 

 
OUR ENDEAVOUR 

 
To create an environment where Business Confidence is built through best business 
practices and is fostered in an atmosphere of trust and respect between providers of 
goods and services and their users for the benefit of stakeholder, society and the 
nation. 

 

GIPCL’S COMMITMENT PARTY’S COMMITMENT 

To maintain the highest ethical standards in 
business and professions 

Not to bring pressure / recommendation 
from outside GIPCL to influence its 
decision. 

To ensure maximum transparency to the 
satisfaction of all stakeholders. 

Not to use intimidation, threat, inducement 
or pressure of any kind on GIPCL or any of 
it's employees. 

To fulfill the terms of agreement / contract and to 
consider objectively the viewpoints of other 
stakeholders. 

To be prompt and reasonable in fulfilling the 
contract, agreement and legal obligations. 

To ensure regular and timely release of 
payments for works done/services provided 

To provide goods and / or services timely 
as per agreed quality and specifications. 

To ensure that no improper demand is made by 
employees or by anyone on our behalf. 

To maintain the general discipline in our 
dealings and transactions. 

To give maximum possible assistance to all the 
Vendors / Suppliers / Service Provider and others 
to enable them to complete the works in time. 

To be truthful and honest in furnishing 
information. 

To provide all necessary information to suppliers 
/contractors relating to contract / job to facilitate 
them to complete the contract / job successfully 
in time. 

Not to divulge to others any information, 
business details about GIPCL made 
available during the course of business 
relationship without the written consent of 
GIPCL. 

To ensure that no hurdles are caused to vendors 
/ suppliers / contractors in execution of 
agreement / contract / work. 

Not to enter into cartel / understanding 
whether formal or informal so as to 
influence the price. 

 


