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GUJARAT INDUSTRIES POWER COMPANY LIMITED 
(Surat Lignite Power Plant) 

AT & POST NANI NAROLI, TALUKA: MANGROL, DIST: SURAT, PIN 394110 (GUJARAT) 
Phone Nos.: EPABX (02629) 261063 to 261072, fax Nos.: (02629) 261112, 261080 

 
TENDER DOCUMENTS FOR; 
 

Surat Lignite Power Plant - 4X125 MW, Tender for (1) 
replacement of internals for six fields of Unit-1(3 Field) & 
Unit-4 (3 Field) (2) overhauling /servicing of all remaining 35 
field  of Unit 1 , Unit 3 and Unit 4 (3) Supply & installation new 
safety interlocking key mechanism along with removal of 
existing damaged key mechanism in all 4 unit during annual 
overhauling of Year-2017 
 
Bid No.: TENDER NO. SLPP/MECH/BLR/ESP/REPL. & REPAIR /2017-18 

 

 

INSTRUCTIONS TO BIDDERS & CONDITIONS OF 

CONTRACT 
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NOTICE INVITING TENDER (NIT) 
TENDER NO : SLPP/MECH/BLR/ESP/REPL. & REPAIR /2017-18 

 

Name of work 
Surat Lignite Power Plant - 4X125 MW, Tender for (1) 
replacement of internals for six fields of Unit-1(3 
Field) & Unit-4 (3 Field) (2) overhauling /servicing of 
all remaining 35 field  of Unit 1 , Unit 3 and Unit 4 
(3) Supply & installation new safety interlocking 
key mechanism along with removal of existing 
damaged key mechanism in all 4 unit during annual 
overhauling of Year-2017 

Place of work Surat Lignite Power Plant, Village: Nani Naroli, Taluka: 
Mangrol, Dist.: Surat - 394110 (Gujarat). 

Quantity The successful Bidder will be awarded this contract 
involving total quantities of various items as mentioned 
against item descriptions in BOQs. 

Contract period 15 Month  

EMD  Rs. 2,70,000/- (Rupees Two Lakh Seventy Thousand 
only) by Demand Draft payable at Mosali-Surat/Nani 
Naroli/Surat or Bank Guarantee in favor of GIPCL from 
approved Banks mentioned in this tender in 
subsequent clauses. 

Tender fee Rs. 3,000/- (Rupees Three Thousand only) by Demand 
Draft in favor of GIPCL payable at Motamiya-Mangrol 
or Nani Naroli. 

Availability of online e-Tender 
document 

On website: http://gipcl.com & 
https://gipcl.nprocure.com from 07.07.2017 

Last date of online submission of 
Bid 

27.07.2017 up to 17:00 hrs. on website: 
https://gipcl.nprocure.com [No Extension can be 
provided as AOH OF Unit-3 begins from 01.08.17] 

Submission of EMD, Tender fee 
and other supporting documents 
for technical Bid in physical form. 

On or before 27.07.2017 at 17:00 HRS at office of 
Surat Lignite Power Plant, Nani Naroli, Dist. Surat. 

E-Reverse Auction 
Will be informed by GIPCL to all qualified Bidders, 
Tentatively on 29.07.2017 at 1100 HRS 

 
 
 
 
 
 
 

https://gipcl.nprocure.com/
https://gipcl.nprocure.com/
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NOTES: 
 
1. Amendment / corrigendum of the tender document, forms, schedules, etc... may be done 

any time by the GIPCL during the period of publication of tender in the website. The 
Bidders are required to visit the website regularly till the last date & time of Bid 
submission.  

2.  GIPCL reserves the right to reject any or all the tenders or split the work among the 
Bidders without assigning any reason thereof. 

3. The Bidders are required to quote the rate strictly as per the terms and conditions 
mentioned in the tender document, adhering to technical specifications as well.  

4. The Bidders are required to submit their Bids online only through the website 
http://etender.gipcl.com/ 

5. The EMD, Tender fee & other supporting documents are to be submitted in physical 
form only at the following address:- 

 Addl. General Manager (SLPP) 
Gujarat Industries Power Company Limited 

 Surat Lignite Power Plant 
 At Village: Nani Naroli, 
 Taluka: Mangrol, 
 Dist.: Surat - 394 110, Gujarat. 
 Phone: (02629) 261063-72. 
            E-Mail: pbhatt@gipcl.com 
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SECTION-A 
INSTRUCTIONS TO BIDDERS 

 
1.  PLANT SYNOPSIS 
 

Gujarat Industries Power Company Limited (GIPCL) (henceforth be named 
COMPANY/GIPCL), is a premier power utility in the state of Gujarat with an installed 
capacity of 810 MW and 5 MW solar power plant. GIPCL has commissioned 1MWp 
Distributed Solar Power Projects at two locations in Gujarat viz. at Village Amrol, Dist.: 
Anand and at Village Vastan, Taluka Mangrol, Dist.: Surat. The company has also 
undertaken execution of 112.4 MW wind energy farm projects, out of which 87 MW 
capacity wind projects at different sites in Gujarat State have already been  
commissioned.  
 
Surat Lignite Power Plant (SLPP) with four units of 125 MW capacity each is located at 
Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL has also 
operating its own captive Lignite and Lime Stone Mines close to the Power Plant. The 
Power Plant is based on Circulating Fluidized Bed Combustion (CFBC) technology for 
the Boilers, where Lignite is burnt along with Lime Stone in the Combustor of the Boiler.  
 
Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, which 
are on Mumbai-Ahmedabad highway. From Kosamba, SLPP is around 32 KM, out of 
which 27 KM is part of the National & State Highway and balance 5 KM is District Road. 
From Kim, SLPP is around 18 KM, out of which 13 KM is the State Highway and balance 
5 KM is District Road. The nearest Broad Gauge Railway Line is at Kim, which is around 
21 KM from the SLPP. Surat is approximately 50 KM from the SLPP. Location Map for 
SLPP is as under. 
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The Company intends to award work Contract for (1) replacement of internals for 
six fields of Unit-1(3 Field) & Unit-4 (3 Field) (2) overhauling /servicing of all 
remaining 35 field of Unit 1, Unit 3 and Unit 4 (3) Supply & installation new safety 
interlocking key mechanism along with removal of existing damaged key 
mechanism in all 4 unit during annual overhauling of Year-2017 
 
2. SCOPE OF WORK 
 

SPECIFICATION : 
ESP Description Unit 3 & 4-PH-II,  

Make: BHEL 
Unit 1 & 2-PH-I,             

Make: BHEL 
Type of ESP 2xFAA-7x45(45) -132-135-2 2xFAA-7x45(45) -126-135-2 
No of passes 2 2 

Number of fields 
per pass 

08 including 01 dummy field 
(First) 

07 including 01 dummy field 
(Last) 

Pitch between 
Two Collecting 

Electrode  

400 mm 300 mm 

No of rows for 
CE 

34 per field each row 6 plates  43 per field each row 6 
plates. 

No of rows for 
EE 

33 rows per field, each row 
54(18x3) electrodes. 

42 rows per field, each row 
54(18x3) electrodes. 

Total No. Of 
fields 

14 in each unit,28 in Phase-2 12 in each unit,14 in Phase-1 

Scope broadly covers in four parts Detail Scope of work given in Section-D : 

Clause No. Work Description UOM 

Clause A1.1 Supply of internals for Replacement of all working internals-Phase-1 Lot for 3 
Field 

Clause A1.2 Supply of internals for Replacement of all working internals- Phase-
2 

Lot for 3 
Field 

Clause 
A2.11 

Execution of erection and commissioning for Replacement of all 
working internals- Phase1- First Field   

Per field 

Clause 
A2.12 

Execution of erection and commissioning for Replacement of all 
working internals- Phase1- Second field onwards    

Per field 

Clause 
A2.21 

Execution of erection and commissioning for Replacement of all 
working internals- Phase2- First Field   

Per field 

Clause 
A2.22 

Execution of erection and commissioning for Replacement of all 
working internals- Phase2- Second field onwards    

Per field 

Clause 
A2.22 

Execution of erection and commissioning for Removal only CE and 
installation of all working internals- Phase2-Field 8B 

Per field 

Clause B1.1 Mobilization and minimum prescribed maintenance activity-Phase-1 Per unit 

Clause B1.2 Mobilization and minimum prescribed maintenance activity-Phase-2 Per unit 

Clause B2.0 Overhauling/Repair / Replacement/ servicing-service clause wise 
for both phase-1 & 2 

Service 
clause 
wise 

Clause C Supply & installation new safety interlocking key mechanism along 
with removal of existing damaged key mechanism in all 4 unit 

Per Set 
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** In case partial field replacement instructed than billing will be governed by “Partial 

Field replacement billing schedule” 

 
3. GENERAL INSTRUCTIONS  
 
3.1 The Bidders who are interested in participating in the tender must read and comply with 

the instructions and the terms and conditions contained in the tender documents.  
3.2 The bids shall be filled in by the tenderer clearly, neatly and accurately. Any alteration, 

erasures or over-writing would be liable to make the tender invalid unless the same is 
neatly carried out and attested over the full signature of tenderer. The decision of the 
Company to interpret the information and rates filled in by the tenderer shall be final and 
binding on the bidder. 

3.3 The Bidders are requested to make themselves fully conversant with the General 
Conditions of Contract, Special Conditions of Contract, Technical Specifications, site 
conditions, safety and health aspects and norms to be observed, etc. while submitting their 
bids so that no ambiguity arises in these respects subsequent to submission of the Bids. 

3.4 Before quoting the rates, the Bidder should go through the specifications, scope of work 
etc. and get himself fully conversant with them. The bid should include cost of mobilization 
and cost to adhere to all safety norms as described in the tender. No relaxation or request 
for revision of quoted/accepted rates shall be entertained subsequent to the opening of bid 
on account of mobilization or Safety costs. 

3.5 Bidder has to quote the rates for both Phase-I (Unit-1 & Unit-2) and Phase-II (Unit-3 & 
Unit-4). Bids received for only one Phase shall not be considered. However, party shall 
have to quote the rates on total estimated value and not phase wise 

3.6 Bidder has to quote for both Phase I & Phase II. Bids received for only one phase shall not 
be considered.  However, GIPCL reserves the rights to allot all the four units‟ work to a 
single bidder or GIPCL may split the contract between two parties, phase-1 and phase-2 
work separately or may split section wise as it may deem appropriate.  

3.7 Bidder has to submit all the information and details required in the  bid document. Failure 
to furnish all the information as per required bid documents or submission of a bid 
containing deviations from the contractual terms and conditions, specifications and 
requirements shall be rejected. 

3.8 The bids shall be submitted within the time frames set out in the Notice Inviting Tender 
(„NIT‟) and bids submitted thereafter shall not be accepted and considered.  

3.9 The tender documents shall not be transferable. 
3.10 The Bidders are expected to examine all instructions, forms, terms and specifications in 

the bid documents and to get fully acquainted themselves with all the conditions and 
matters which may affect the subject matter of the work/tender or the cost thereof. If any 
Bidder finds any discrepancies or omissions in the specifications and documents or any 
doubt in true meaning or interpretation of any part, he shall seek necessary clarifications in 
writing or during pre bid meeting if required. 

3.11 Conditional offers shall not be considered and liable to be rejected. 
3.12 The Company reserves the right to extend the deadlines for submission of the bids by 

giving amendments.  
3.13 A Pre-Bid meeting will be organized by the Company as per details given in NIT (Notice 

Inviting Tender) at GIPCL - SLPP. Bidders or his authorized representative with 
authorization letter shall attend the Pre-Bid meeting. Bidders may seek any clarifications 
from the Company on their written request regarding the tender document.     
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3.14 During evaluation of bids the Company may, at its discretion ask the bidder (s) for 
clarification of their bid. The request for clarification and the response shall be in writing 
and no change in prices or substance of the bid shall be sought, offered or permitted. 

3.15 The Company reserves the right to amend/ modify the bidding documents at any time prior 
to the deadline for submission of bids, either at its own discretion or in response to the 
clarification requested by a prospective Bidder. In such case, the Company may in its 
discretion extend the deadline for submission of bids in order to facilitate the prospective 
Bidders for incorporating the effect of the amendment in their bids. 

3.16 The Bidders shall bear all costs and expenses associated with the preparation and 
submission of their respective bids, to attend meetings or conferences, if any, including 
any pre award discussion with the successful Bidder, technical and other presentations, 
etc. and the Company shall not be liable for any expense thereof.  

3.17 If the successful Bidder is a joint venture, formed of two or more companies, the bidder 
along with the partners shall accept joint and several responsibilities and liabilities for all 
obligations under the Contract. 

3.18 Timely and satisfactory completion of the work and strict adherence to the allotted time 
frames for jobs shall be the essence of the contract. 

3.19 The Company reserves the right to qualify/disqualify any applicant without assigning any 
reason.  

3.20 The Bidder shall be disqualified if any untrue statement or misrepresentation is made in 
the bid forms, attachments and other supporting documents submitted by the Bidder. 
 

 
4.   PLANT VISIT 

 
The Bidder is advised to visit the Surat Lignite Power Plant (SLPP) after downloading the 
tender copy from website: http://etender.gipcl.com/ to study the actual working conditions, 
before submitting their offer. The Bidders shall examine the site of works and its 
surroundings and see for himself that may be necessary for preparing the Bid and entering 
into a contract. All costs and liabilities arising out of the site visit shall be at Bidder‟s 
account. 
 
The submission of tender by a contractor implies that he has read these instructions, 
conditions of the contract etc. and has himself aware of the scope, nature of works & 
specifications of the works to be done. GIPCL will not, therefore after acceptance of 
contractor‟s rate, pay any extra charges for any other reason in case the contractor is 
found later on to have misjudged the site conditions. 

 
Any error in description or quantity or omission in the contract document shall not vitiate 
the contract or release the contractor from executing the work comprised in the contract 
according to scope of works, magnitude of the works, requirement of materials, 
equipment, tools& tackles, labour, etc. Contractor has to complete the work in accordance 
with the contract documents irrespective of any defects, omissions or errors that may be 
found in the contract documents. 
 
The Bidder is deemed to have examined and understood the tender document, obtained 
his own information in all matters whatsoever that may affect the works to be carried out 
especially mentioned or works which may have to be carried out to fulfill his contractual 
obligation within the scheduled rates and to have satisfied himself to the sufficiency for his 
offer. 
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BIDDER shall inspect the site, examine and obtain all information required and satisfy 
himself regarding matters such as access to site, communication, transport, working 
condition including constraint of work place, confined area, quantum of dusting, running 
equipment, importance of work, round the clock working conditions, safety requirements, 
temperature of fresh drained hot bed material, right of way, high flood level in River, flow of 
water during monsoon/dry season in the River/Nallah, the type and number of equipment 
and facilities required for the satisfactory completion of work, the quantity of various items 
of the  work, the availability of local labour, availability and rates of material, local working 
conditions, uncertainties of weather, obstructions and hindrances that may arise, etc which 
may affect the work or cost thereof, before submission of his Bid.  Ignorance of site 
conditions shall not be accepted by the GIPCL as basis for any claim for compensation.  
The submission of a Bid by the BIDDER will be construed as evidence that such an 
examination was made. Any later claims / disputes in regard to rates quoted shall not be 
entertained or considered by the GIPCL. 
The rates quoted by BIDDER shall be based on his own knowledge and judgment of the 
conditions and hazards involved and shall not be based on any representations of the 
Engineer. 
 

Note: Interested vendor shall visit the site invariably to understand the scope 
in detail and the clarify the matter if required prior submitting the bid. 

 
 
5. ELIGIBILITY CRITERIA   
 

5.1 Bidder has to submit all the credentials and minimum three number performances 
certificates/supporting documents from other customers. 

5.2   Bidder has to submit all the credentials and minimum three number performances 
certificates/supporting documents from other customers. 

5.3  In case of those Bidders, who are having only manufacturing back ground or execution 
of field erection back ground of ESP at least for last three years, they should have joint 
venture/ consortium arrangement with executing (E & C) in case of manufacturer & visa 
versa.(Proof to be attached).  

5.4 Leader of consortium shall submit agreement on 100 Rs. stamp paper for joint venture / 
consortium agreement for participation in contract.   

5.5 Bidder shall have executed at least  

 One orders each of Single Combined order  (Supply and execution) value to the tune of 
Rs.162 Lakh during last three years (2016-17 , 2015-16 ,2014-15)  and shall enclose proof 
of the same. 

OR 

 Two orders each of Single Combined order (Supply and execution) value to the tune of 
Rs.108 Lakh during last three years (2016-17 , 2015-16 ,2014-15)  and shall enclose proof 
of the same. 

OR 

 Three orders each of Single Combined order (Supply and execution) value to the tune of 
Rs.81 Lakh during last three years (2016-17 , 2015-16 ,2014-15)  and shall enclose proof of 
the same. 

Similar nature of work for Execution of ESP Field Replacement, supply for ESP internals (like 

Collecting Electrodes, Emitting Electrodes etc…) and overhauling.  
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5.6 Bidder shall have annual turnover of Rs. 81 Lakh for last three years individually as a 
manufacture/Execution of field erection & commissioning or joint consortium. 

5.7 The net worth of the bidder as on 31.03.2017 should be positive as evidenced from 
audited accounts.  

5.8 Sub letting of work is subject to approval of GIPCL. In case of subletting the contract, 
contractor  should furnish minimum four resourceful vendor list for approval.  

5.9  Tender shall be submitted by the same party.. Directly  authorization of their dealer 
or co-partner for bid submission is not allowed, any tie up for  executing the work 
with sub-contractor /Dealer/ co-partner shall be done only after  approval from the 
GIPCL after submission of bid in line with above conditions.  

5.10 Bidder should give guarantee for their material quality and application quality jointly in 
line with  tender document conditions.  

5.11 Bidder shall furnish annual audited financial statement (duly verified by the chartered 
accountant) of the company for the last three years to demonstrate the financial 
soundness of the company. The balance sheet must be in the name of the company 
who is purchasing the tender document. Any type of MOU for this purpose will not be 
entertained.  

5.12 Bidder shall depute one expert qualified and experienced site in charge to co-ordinate 
the work and three qualified supervisory engineers for site work. Party to submit all 
engineers Bio-Data for our approval and GIPCL will allow after verification of their 
experience and skill in ESP work.  

5.13 Bidder should possess valid PF Number. Bidder not enclosing proof of the same shall be 
rejected.  

5.14 Bidder should enclose P.F. code allotment letter along with Labour Licenses and W.C. 
Policy copies of previous order.  

5.15 The bidder has to submit PAN of the firm. Copy of the same to be submitted.  
5.16 Bidder has to submit service tax registration number. Copy of same should be 

submitted. 
5.17 Bidder has to submit VAT registration number.  
5.18 The Bidders are also required to prove their prudent behavior and fulfillment of all the 

legal and contractual commitments, without any past or ongoing dispute / litigation / legal 
recourse with their present Principal Company / Owners. Bidder should also submit 
undertaking as attached in Annexure    

The Bidder should enclose copy of all the documents, work orders and any other 
certificates to satisfy his eligible criteria along with Annexure-I duly filled in. 

 
The Bidder shall submit all the evidences, documents, attested copies of work orders & 
work completion certificates etc… as a proof with EMD & Tender Fee and also provide 
the requisite details online for meeting the prequalification requirements. GIPCL will 
verify the experience, performance, capability & strength of Bidders, independently for 
executing the job. GIPCL may visit the site & consult the owner of the industry/property 
where similar job is executed by Bidder. GIPCL reserves the right to 
accept/split/cancel/reject any/all Bids without assigning any reason thereof. The tenders 
of qualified Bidder/Bidders shall only be considered for further evaluation. The Bidder 
shall enclose copy of all the documents, work orders and any other certificates to satisfy 
his eligibility criteria along with Annexure-I duly filled in. 

 
7. LANGUAGE OF BID 
 

The Bid prepared by the Bidder, and all correspondence and documents relating to the 
Bid exchanged by the Bidder and the Company, shall be written in the English language. 
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Any printed literature furnished by the Bidder, written in another language shall be 
accompanied by an English translation for the purpose of interpretation of the Bid. 
 
 

8. EARNEST MONEY DEPOSIT (EMD) and TENDER FEE 
           

8.1    An EMD of Rs. 2,70,000/- (Rupees Two Lakh Seventy Thousand only) and Non 
refundable Tender fee Rs. 3,000/- (Rupees Three Thousand only) shall 
accompany with Bid. The EMD & Tender fee shall be in the form of a crossed 
bank Demand Draft in favour of Gujarat Industries Power Co. Ltd. as per 
following details: 
Bank        Payable at : 
1. Bank of Baroda   Mosali, Dist: Surat 
2. State Bank of India Nani Naroli, Branch Code: 13423 
3. Any Nationalized banks  Surat 

8.2  The EMD, in alternative, may be submitted in the form of irrevocable Bank 
Guarantee in favor of Gujarat Industries Power Company Limited from any 
Nationalized Bank including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC 
Bank, ICICI Bank or Kotak Mahindra bank, Yes Bank, Ratnakar Bank, IndusInd 
Bank, Karur Vysya Bank, DCB Bank, ING Vyasya Bank or The Kalupur 
Commercial Co-operative Bank Ltd, Rajkot Nagrik Sahakari Bank Ltd, The 
Ahmedabad Mercantile Co-operative bank Ltd, The Mehsana Urban Co-
operative Bank Ltd, Nutan Nagrik Sahakari Bank Ltd as per Performa of BG 
enclosed with this e-tender under Section-F. 

8.3 In case EMD is paid in the form of BG, the same shall be valid for a period of 180 
days after the due date  for submission of the bid   

8.4 The EMD of the successful bidder will be returned after payment of Security 
Deposit by successful bidder.  

8.5 The earnest money deposit paid in the form of demand draft will be refunded to 
the unsuccessful BIDDER as soon as the tender is finalized.  

8.6 Any bid not accompanied with EMD and Tender fee will be rejected.  Tender fees 
and EMD should be submitted in physical form directly to GIPCL as per Clause 
6.9. 

8.7 No interest shall be payable on EMD. 
8.8 The EMD will be forfeited if the BIDDER (i) withdraws his tender after acceptance 

or (ii) withdraws his tender before the validity date of the tender. 
8.9 SCHEDULE OF EMD & TENDER FEES 

 

EMD &Tender fee 
and other 
documents to be 
submitted in physical 
form within Two 
working days after 
due date of closing 
of the tender 

Address for Submission: 
 
AGM - SLPP 
GUJARAT INDUSTRIES POWER CO. LTD., 
(Surat Lignite Power Plant) 
Village – Nani Naroli, Taluka – Mangrol 
District – Surat 394 110, Gujarat 
Phone : 02629-261063 (10 lines) 
Fax : (02629) 261073 / 261074 
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9. SUBMISSION OF BIDS 
 

A: MODE OF SUBMISSION 
 
The bids shall be submitted online at the GIPCL e-portal within the dates specified in the 
NIT along with the details of tender fees, EMD in two parts as under: 
 
(a) Pre qualification and Techno-commercial Bid without price. 
(b) Price Bid. 

Note: Tender fee and EMD shall be submitted in physical form 
within three working days after due date of closing of the tender. 

 
(a) Pre qualification and Techno-commercial Bid without price: 
 
The tender document duly signed in all pages without price bid along with  
techno-commercial deviations, if any, shall accompany the bid. The following Information 
shall be provided in the techno commercial bid: 
1. EMD 
2. Tender fess 
3.   The tender documents dully signed in all pages without price bid as a part of 
 acceptance 
4. Along with techno-commercial deviations, if any. 
5.  Qualification and experience of site in charge. 
6. Schedule of deviation (Annexure-J) Technical as well as commercial, if any. 
7. Qualification & experience of Supervisors/Engineers. 
8. Annexure-Q, Duly filled and stamped undertaking for following: 

a) Declaration Cum Undertaking for Safety Laws and Regulations Compliance  
b) Declaration for Contractual Disputes/ Litigations 

 
The following supporting documents shall also be submitted along with EMD & Tender 
Fee in physical form: 
1. The tender documents dully signed in all pages without price bid   
         Along with techno-commercial deviations, if any. 
2. Proof of experience meeting the minimum eligibility criteria 
3. Performance certificate issued by clients. 
4. Previous work order copies. 
5. Details of present work order (if any) 
6. Turn over for the last three years, audited annual accounts/financial statements i.e. 

profit and loss account and balance sheet duly certified by a practicing CA will be 
required. 

7. P.F Number and Allotment Letter. 
8. PAN Number. 
9. Service tax registration number/certificate copy. 
10. User ID for e-reverse Auction 
11. Fill all required detail in annexure-I,J,N,P,K,S,Q with all required documents  

 

 To participate in e-Reverse Auction, Bidders have to create e-Auction USER ID 

on www.auction.nprocure.com and it is mandatory to submit the same along 

with physical Techno-commercial Bid; so that the Bidder shall be allowed to 

participate in the e-Reverse Auction. 

http://www.auction.nprocure.com/
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(b) Price Bid: 
 

 
1. Price Bid shall be submitted only in soft form through https://gipcl.nprocure.com 

Note: Estimated rates includes cost of all manpower, equipments, vehicles, 
consumables, tools & tackles, transportation, Safety and statutory 
compliance, mobilization, Contingency expenditure  and supervision 
charges, transit policy etc….. 

2. GST shall be paid extra at actual as per prevailing rates as declared by Central 
Government on submission of documentary evidence 

3. Bidder shall   quote all one combine Quote on Estimation (i.e. 2,71,91,889) 
4. Bidder shall have to quote the rates in the form of %age. i.e. “At Estimated 

Value. ___Y___%age below the estimated value OR___X___%age above the 
estimated value . 

Section 1 / Quote 1: Base Estimated rates = 2,71,91,889 

 We have quoted ____X_____% above the estimated rates as service charge.  or 
We have quoted ____Y_____% below the estimated rates as service charge.  

 Quoted ___X/Y___ % will be applicable to each activity/supplied parts „s unit estimated 
rate  on (estimated rates) clause mention in Price Annexure 

 After Considering quoted ___X/Y___ % on their Base Estimated rates , net estimation 
will be derive by applying ( Adding / deducting )% quoted by vendor on respective 
section   

 Percentage quoted on base estimated rates shall include cost of all consumables 
(except free issue materials by GIPCL) labor, supervision, tools and tackles, transport 
etc. and such other cost are not specifically mentioned herein but will be incurred by the 
contractor for the satisfactory and timely completion of the work.  

 In price annexure, Execution Portion, The GST shall be paid extra at actual, if 
applicable. Rate of service tax to be clearly mentioned. Any changes in rate of the 
statutory levy or imposition of new levy shall be paid extra. The bidder shall clearly 
mention whether they attract any service tax or not in techno-commercial bid itself.  

 In price annexure, Supply portion: supply item rates are estimated considering all the 
cost which may incur by supplier / vendor/contractor  with all freight , transit insurance 
and such other cost which are not specifically mentioned herein but may require to incur 
by the contractor for the maintaining highest quality of material supply Before service 
charge/Profit and GST. Any changes in rate of the statutory levy or imposition of new 
levy shall be paid extra. 

 Net Price = Base Estimated rates + Quoted % of [Base Estimated rates] 
5. The quantities shown in the price Bid are approximate for the contract period and 

may vary as per job requirement. 
6. The Bidder shall fill the Bid documents with utmost care in consonance with the 

instructions contained in the Bid documents. 
7. Rate quoted by contractor shall be valid for 180 calendar days from the last date of 

submission of bids. 
8. Lowest Three (3) eligible Bidders or 50% out of total eligible Bidders 

(rounded to the next higher whole number), whichever is higher, shall be invited 
for participation in e-Reverse Auction. 
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9. To participate in e-Reverse Auction, bidders have to create e-Auction USER 
ID on www.auction.nprocure.com and it is mandatory to submit the same 
along with physical Technical-Commercial Bid; so that the bidder shall be 
allowed to participate the e-Reverse Auction 

10. Decrement value and duration for the e-Reverse Auction shall be informed to the 
qualified Bidders before start of e-Reverse Auction. The L1 Bidder (lowest 
Percentage (%) of Service Charges on estimated SoRs) shall be put up for 
starting e-Reverse Auction. e-Reverse auction shall be for reducing the 
Percentage (%) of Service Charge on estimated SoR as mentioned in the Price 
Bid Annexure and the Bidders shall have to reduce their Percentage (%) of 
Service Charge on estimated SoR in decrement of value as decided before start 
of e-Reverse Auction. 

11. After e-Reverse Auction process, L1 Bidder shall be decided on the overall lowest 
(considering Combination quote) Percentage (%) of Service Charge for entire 
Scope of Work 

 
 

 COMPANY SEAL    SIGNATURE   ……………….… 
      NAME     ……………..……….… 
      DESIGNATION …………….….. 
      COMPANY ………………..….… 

      DATE ………………… 

 
 

B: METHOD OF TENDERING/SIGNATURE ON BIDS 
 

(i) The Bid must contain the postal address like name, residence and place of 
business of the person or persons submitting the Bid and must be signed and 
sealed by the Bidder with his usual signature. The name of all persons signingthe 
documents shall also be typed or printed below the signature on each page. 

(ii) Bid by a joint venture/partnership firm must be furnished with full names of all 
partners and be signed with the partnership name, followed by the signature and 
designation of one of the authorized partners or other authorized representative(s). 
A certified copy of the power of attorney authorizing such partner or representative 
shall also be submitted.  

(iii) Bids by a Corporation/Company must be signed with the legal name of the 
Corporation/Company i.e by the President/Managing Director/Secretary or other 
person or persons authorized to Bid on behalf of such Corporation/Company. A 
certified copy of the board resolution/power of attorney authorizing such partner or 
representative shall also be submitted.  

(iv) The Bidder's name stated on the proposal shall be the exact legal name of the firm. 
(v) Erasures or other changes in the Bid Documents shall be initialed by the person 

signing the Bid. 
(vi) Bids not conforming to the above requirements of signing shall be disqualified. 

 
10. MODIFICATION AND WITHDRAWAL OF BIDS 
 

a. The Bidder may modify or withdraw the bid prior to the deadline prescribed for 
submission of bids. 

b. No Bid shall be modified subsequent to the deadline for submission of Bids. 

http://www.auction.nprocure.com/
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c. No Bid shall be withdrawn in the interval between the deadline for submission of Bids 
and the expiration of the period of bid validity 

11. POLICY FOR BIDS UNDER CONSIDERATION 
 

a. Bid shall be deemed to be under consideration immediately after opening of the bid 
and till official intimation of award/rejection made by the Company to the Bidders.  

b. While the Bids are under consideration, Bidders and / or their representative or other 
interested parties are advised to refrain from contacting by any means, the 
Company. The Engineer, if necessary, will obtain clarifications on the Bids by 
requesting for such information from any or all the Bidders, in writing as may be 
necessary. The Bidder will not be permitted to change the price or substance of the 
Bid after the Bid has been opened. 

 
12. EFFECT AND VALIDITY OF THE BID 
 

a. The Bid should be kept valid for acceptance for a period of one hundred and eighty 
(180) calendar days from the last date of submission of Bids. 

b. The submission of any Bid along with the required documents and specifications 
shall constitute an agreement that the Bidder shall have no cause of action or claim, 
against the Company for rejection of his Bid. The Company shall always be at liberty 
to reject or accept any Bid or Bids at his sole discretion and any action will not be 
called into question and the Bidder shall have no claim in that regard against the 
GIPCL. 

 
13. OPENING OF BIDS 
 

13.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the case may 
be, in presence of Bidder's representatives whenever such a procedure has been 
specified. Otherwise the tender will be opened by the authorized officers of GIPCL. 

 
13.2 Preliminary Examination: 

 
13.2.1The Company will examine the Bids for any computational errors, for sureties 

furnished by bidder, for authentication of documents submitted and 
completeness of the Bids. 

 
13.2.2 Arithmetical errors will be rectified on the following basis:  

 
(a) If there is a discrepancy between the unit price and the total price that is 

obtained by multiplying the unit price and quantity, the unit price shall prevail 
and the total price will be corrected & will be binding to the bidders 

(b) If there is a discrepancy between the Total Bid Amount and the sum of total 
prices, the sum of total prices shall prevail and the Total Bid Amount will be 
corrected & will be binding to the bidders. 
 
 

14. EVALUATION & COMPARISON OF BIDS 
 

14.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the lowest 
evaluated Bid in conformity with the specifications of the tender documents. The 
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overall lowest bidder for all the Two quotes of price schedule will be treated 
as L1 bidder post e-reverse auction. 

14.2 The Technical Bids will be examined for minor matters regarding qualification of 
bids. Subsequent to correspondence with the respective bidders, the decision of 
Tender Committee will be final. 

14.3 All responses to requests for clarifications shall be in writing and shall be 
presented to the Company through e-mail or in a sealed envelope on or before 
the given date requested by the Company. If the Technical clarifications sought by 
the Company do not reach the Company on or before due date, the Bid will be 
rejected. 

14.4 The comparison of all the Bids shall be carried out with reference to the scope of 
work as per the technical specification. Any deviation/omission shall be evaluated 
at highest quoted price of the deviation/omission quoted by any of the Bidder. In 
case a separate price (for omission) is not given by any other Bidder, a 
reasonable price of the same shall be taken & the same shall be binding to the 
Bidders. 

14.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par. The 
loading shall be carried out at an interest rate of 2% above PLR of SBI. 

14.6 A Bid to be substantially responsive shall be one which on evaluation confirms to 
all the terms, conditions and specifications of the Bid documents without any 
material deviation or reservation.  

14.7 For the above referred purpose, a „material deviation‟ shall be one which: 
 

(a) Which affects in any substantial way the scope, quality or performance of the 
contract, or 

(b) Which limits in any substantial way and in a manner inconsistent with the Bid 
documents, GIPCL‟s right or the Bidder‟s obligations, under the contract, or 

(c) Whose rectification would affect unfairly the competitive position of other 
Bidders presenting substantially responsive Bids. 

15.       RIGHT OF REJECTION OF TENDERS 
 

15.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding 
process and reject all Bids at any time prior to award of contract, without thereby 
incurring any liability to the affected Bidder or Bidders or any obligation to inform 
the affected Bidder or Bidders regarding the same. 

15.2 Any Tender without EMD and Tender fee will be treated as non responsive and 
shall be rejected at the outset & no further correspondence shall be entertained 
regarding this. 

15.3 GIPCL reserves the right to debar any Bidder from participation in future Bids if 
such Bidder has quoted an abnormally low rate in the Bid document/price Bid. 

16. AWARD OF CONTRACT 
  

16.1 GIPCL will award the contract to that bidder whose quotation has been determined 
to be substantially responsive and evaluated as the lowest quotation post e-
reverse auction in conformity with the requirements of the specifications and 
documents contained herein, provided further that the bidder is determined and 
evaluated to be qualified to perform the contract satisfactorily. 

16.2 The successful bidder shall be intimated of his selection through the Letter of Intent 
or Letter of Award/ Work Order which shall be sent to him through e-mail, courier, 
fax or registered mail. 
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17. CONTRACT PERIOD 
 

17.1 The contract will be for a period of 15 Months from the date of actual 
commencement of operation of the contract as stated in the Work Order („Contract 
Period‟). 

17.2 GIPCL reserves the right to extend the Contract Period up to 3 months on the 
same rates and terms and conditions without any price escalation and entering into 
any new contract.  

17.3 The said Contract Period can be extended if mutually agreed upon by both the 
parties up to one year and in such a case a revised work order shall be issued at 
the same rates and terms & condition or at negotiated rates acceptable by both 
parties i.e. the Company & the Contractor.  
 

 
18. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 
 

As a Contract Security, the successful Bidder, to whom the work is awarded, shall be 
required to furnish a Performance Bank Guarantee (PBG)/Contract security deposit in 
favor of Gujarat Industries Power Company Limited for guarantee amount at 10% of the 
“Annual Contract Price” from any Nationalized Bank including Public Sector bank-IDBI 
Ltd or AXIS Bank, HDFC Bank, ICICI Bank or Kotak Mahindra bank, Yes Bank, 
Ratnakar Bank, IndusInd Bank, Karur Vysya Bank, DCB Bank, ING Vyasya Bank or The 
Kalupur Commercial Co-operative Bank Ltd, Rajkot Nagrik Sahakari Bank Ltd, The 
Ahmadabad Mercantile Co-operative bank Ltd, The Mehsana Urban Co-operative Bank 
Ltd, Nutan Nagrik Sahakari Bank Ltd in the format attached in  SECTION-F, and it shall 
guarantee the faithful performance of the 'Contract' in accordance with the terms and 
conditions specified in these documents and specifications. Contract security deposit 
shall be submitted strictly within twenty one days from the date of LoI or work order, 
whichever is earlier. The guarantee shall be valid up to retention period of three months 
from the contract completion date. The Guarantee amount shall be payable to the 
Company in Bidder's home currency without any condition whatsoever. 
The Performance Bank Guarantee (initial security deposit) & retention money (Cash 
Security deposit) will be returned to the Vendor/Contractor without any interest at the 
end of the „Retention Period' after completion of contract and on fulfilling contractual 
obligations throughout the retention period. However, any delay in submission of initial 
SD will result in equivalent late release of entire SD after guarantee period. 
 

19. ASSIGNMENT AND SUB-LETTING 
Sub letting of work is subject to approval of GIPCL. In case of subletting the contract, 
contractor should furnish minimum four resourceful vendor list for approval.  
 

20. CONTRACTOR’S OBLIGATIONS 
 

A: DEPLOYMENT & RESPONSIBILTY OF MANPOWER 
1. The Contractor shall deploy suitably qualified and sufficient manpower for timely & 

satisfactorily execution of the works under the contract. 
2. The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled manpower 

like technician, helper, rigger, welders, cutter, electrician, store keeper etc. 
separately for Overhauling and Replacement to properly complete the job in 
given/scheduled time. 
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3. The Contractor shall depute workmen/labour with proper identification to enter the 
plant premises after ensuring that the jobs are scheduled. 

4. At the time of deploying manpower, the Contractor shall strictly comply all the 
applicable labour laws/Acts norms including but not restricted to the age of the 
workers, women workers and shall also ensure that a police verification and security 
check for all the workmen/labour engaged at the GIPCL site is done and necessary 
documents regarding the same shall be submitted to the GIPCL‟s authorized 
representative/officer-in-charge. Any default in complying with the same or any 
misrepresentation regarding compliance of the same shall compel GIPCL to initiate 
appropriate civil or criminal proceedings regarding the same.  

5. The Contractor shall also comply with the safety requirements and provide his 
workmen/labour with safety equipment like helmets, masks, gum boots, a uniform 
and other necessary PPEs for properly undertaking the operations involved under 
this contract. Following are also to be issued:  
a) Safety shoes 
b) Goggles / face shield. 
c) Ear plug / Ear muff. 
d) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical hand 

gloves 
6. Contractor shall nominate /authorise senior experienced person in writing as site in 

charge to co-ordinate with GIPCL engineer and who shall bear overall responsibility 
for performance of the contract. Such person shall remain always available at site or 
site office allotted to the contractor at SLPP site. Contractor has to submit the 
authority letter and documentary proof for the same.  

 
7. The Contractor shall appoint a supervisor who shall co-ordinate with GIPCL‟s 

Engineer In - Charge for daily maintenance job. They have to maintain daily job 
register dully signed for the works carried out and duly certified by engineer in 
charge. The Contractor in co-ordination with the Engineer-In-Charge shall ensure 
the availability of adequate manpower to carry out the job satisfactorily on a daily 
basis. As per the instru 

8. have to allot the work and execute the same in specified time limit. 
9. During execution of the works, one or more jobs may be required to be done 

simultaneously and the Contractor shall mobilise additional resources accordingly. 
10. During working in high risk area in ESP workman must wear a suitable safety apron, 

safety belt, safety hand gloves and goggles. It is the contractor‟s/contractor‟s 
supervisor‟s responsibility to ensure it without fail. 

11. During unit overhauling, the contractor has to enhance the site manpower as per the 
requirement to ensure the timely completion of work (During overhauling period 
quantum of maintenance work increases substantially). For this, enhanced work 
shall be completed by deploying additional manpower with separate supervisor. 
Payment will be made on job rate basis only. The work during the overhauling 
period is to be carried out round the clock. Contractor should mobilise sufficient 
number of manpower and execute the work in two shifts with independent 
manpower. Contractor should not continue the same manpower more than 12 
hours.   
 

B: TOOLS & TACKLES 
1. All tools and tackles required to execute the contract are in the scope of the 

contractor. The contractor should ensure that tools and tackles are in healthy & 
working condition. All consumable items i.e. cloth, cotton waste, kerosene oil, gases 
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(Oxygen, D/A, Argon), welding electrode, etc. would be in the scope of the 
contractor. 

Note: If work is suffered due to want of sufficient manpower, tools & 
tackles, vehicles, equipments and/or required consumables then 25% 
of the total job cost will be levied as a penalty for each and every 
instance. 
 

2. Note: the welding electrode should be approved make i.e. Advani, Oerlikon, ESAB, 
D&H, L&T.  
 

3. For proper execution of contract  , the contractor is required to maintain all required  
of tools & tackles in good working condition at site. The contractor should note if any 
additional tools and tackles are required for proper performance of the contract, the 
same shall also be arranged by the contractor immediately with no extra cost to 
GIPCL. 

4. Provision of scaffolding material for maintenance work will be in the scope of the 
contractor. The scaffolding shall be with pipe and clamps, metallic jallies. 

5. The Contractor shall be required to shift spares, lubricant etc in required quantity 
duly approved by GIPCL‟s Engineer-in-Charge whenever necessary from GIPCL 
store/ warehouse to site or site store as per the instructions of Engineer- in -charge. 
Contractor shall be required to arrange transportation for above. The cost of 
transportation will be on contractor‟s account. The contractor shall be responsible for 
safe transportation, handling and storage. If equipment gets damaged due to 
improper transportation or fails due to improper lubrication or intermixing, the cost of 
such damages shall be recovered from contractor‟s bills. It is the responsibility of 
contractor to keep various lubricants separately to avoid intermixing. If the failure 
/defects of equipment occurs due to improper method of maintenance, equipment 
assembly due to contractor negligence than the losses will be recovered from 
contractor‟s bills. 

6. contractor should work round the clock for  execution the work  
7. Arrangement for lighting at the work spot has to be made by the contractor. He has 

to arrange all lighting equipment such as power cable, hand lamps. The contractor 
has to take prior approval for taking electrical power supply. The contractor should 
keep hand lamps of 24Volt for confined space and sufficient quantity of 240 Volt and 
halogen lamp. for other area ensuring safety at work place  

8. Electrician/supervisor should ensure that the cable connection is not in loose 
condition, which may cause any damage or failure to the machine/manpower. Pin 
sockets of IS standards should be used for all connections. For any accident take 
place & any damage to the equipment and/or injury to human due to carelessness in 
loose connection, contractors will be held responsible & liable for any 
recovery/actions.  

9. All new replacements whether spare parts or any other, shall be inspected and 
approved by GIPCL Engineer in charge before it is actually put  in use. It shall be 
the contractor‟s/supervisor‟s responsibility to ensure this without failure.  

10. The Contractor must ensure that all the generated scrap, cotton waste, waste oil, 
tools and tackles are removed from the site immediately after completion of works 
and he must ensure cleaning of the site. Further, these items should be disposed off 
to the scrap yard or any other designated place as instructed by Engineer In 
Charge. In case of heavy weight items, if required transportation may be arranged 
by the GIPCL at the discretion of the engineer in charge. If the scrap removal is not 
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done within the stipulated time given by GIPCL Engineer, the scrap will be removed 
by GIPCL at the risk and cost of Contractor with 15% of overhead charges and it will 
be deducted from the RA bill. 

11. Insulation scrape materials like glass wool, ceramic wool etc. should be collected in 
gunny bags with proper care and then disposed off at a suitable location as per the 
instruction of engineer in charge.  

12. It is the responsibility of site in-charge to segregate and remove the scrap from site. 
Work will be certified by Engineer In Charge only after removal of scrap to the scrap 
yard.  

 
21. Clarification of Bidding Documents 
 

If any Bidder requires  any further information or clarification in  the Bidding Documents, 
may notify the Company  before one week of last date of submission of online Bid, in 
writing or by E-mail at the GIPCL's mailing address slppmech@gipcl.com / 
pbhatt@gipcl.com as indicated in the 'Invitation to Bids'.  The GIPCL's response 
(including an explanation of the query) will be sent in writing or by E-mail to all 
prospective Bidders who have received the Bidding Documents. 

 
22. TIME SCHEDULE 
  
 The basic considerations and the essence of the 'Contract' shall be the strict adherence 

to the time schedule for performing the specified 'Works'. 
 
23. UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND SPECIFICATION 

 
The Bidder is required to carefully examine the specifications and documents, all the 
conditions and matters work wise & cost wise.If any Bidder finds any discrepancies or 
omissions in the specifications and documents or is in doubt for any meaning of any 
part, he shall request in writing for an interpretation/ clarification to the GIPCL or during 
Pre-Bid meeting.  

  
All such interpretations and clarifications shall form a part of the Bid documents.  

 
24. PAYMENTS 
 

All the payments against the work order shall be in Indian currency and payable through 
cheque only. 
 
 
 

 
25. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID 
 

a. The schedule of rates shall be read in conjunction with Instructions to Bidders, General 
conditions of contract, Special conditions of contract and Technical specifications. 

b. The quantities given in the schedule of rates are estimated and will be made as per 
actual work carried out as per the rates of work order. 

c. The method of measurement of completed work for payment shall be in accordance with 
the method of measurement specified in the contract 

mailto:slppmech@gipcl.com
mailto:pbhatt@gipcl.com
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d. No separate amount shall be payable for use of auxiliary equipment incidental to or in 
day to day operation in the course of fulfillment of contractual obligation of the supplier. 

 
 

Note: Interested bidders are requested to submit the online tender at least three 
days in advance from the due date set for on line submission of bid in order to 
avoid non participation of e-tender due to probable technical problem in e-tender 
system. 

 

26. QUANTITIES 
 

The quantities specified are estimated and for tendering purpose only. Payment will be 
made, based on actual work done as certified by Engineer-in-charge of GIPCL. 
 
Quantities of individual items may be revised during the course of contract period based 
on site requirement. Contractor shall not be entitled for any compensation on ground of 
such alteration in scope of work. GIPCL reserves the right to operate or 
increase/decrease quantities in each item or omit any item included in Schedule of 
Quantity at his discretion. Contractor shall have no claim, whatsoever, on grounds of 
loss of anticipated profit etc. on account of the same. 
 
After commencement of the work, GIPCL, for any reason may not require to be carried 
out the whole/part of the work as specified in the tender, the ENGINEER-in-charge shall 
inform the fact for thereof to the CONTRACTOR and contractor shall have no claim for 
any payment or compensation whatsoever on account of any profit or advantage which 
he might have derived from the execution of the work in full but which he did not derive 
in consequence of the full amount of the work not having been carried out nor shall he 
have any claim for compensation by reason of any change having been made in the 
original specifications and instructions which shall involve any curtailment of the work as 
originally contemplated.(to be reviewed with legal and to be incorporated in special 
conditions only) 

 
*********** 
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SECTION-B 

INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING 

 

1. Tender document is available only in electronic format. Bidders can download free of cost 

from the (n)Procure portal (www.nprocure.com). 

 

2. All Bids Pre-Qualification / Techno-commercial bid (Part-1) and Price Bid (Part-2) shall be 

submitted Online through the (n)Procure portal (www.nprocure.com). The Part-1 of Bid may 

be submitted in Physical form also but Part-2 shall be submitted Online only. Physical 

submission of Price Bid will not be entertained. Also no fax, e-mail, letters will be entertained 

for the same. 

 

3. Following should be submitted ‘off-line’ in sealed covers separately during dates & time set 

in ‘NIT’ at our Office at Village: Nani Naroli, Taluka: Mangrol, Dist.: Surat - 394 110, Gujarat: 

 Tender Fee, 

 EMD, 

 Supporting Documents for Technical Bid 

 

4. To participate in e-Reverse Auction, Bidders have to create e-Auction USER ID on 

www.auction.nprocure.com and it is mandatory to submit the same along with physical 

Techno-commercial Bid; so that the Bidder shall be allowed to participate in the e-Reverse 

Auction. 

 

 Bidders who wish to participate in this tender will have to procure or should have legally 
valid Digital Certificate (Class III) as per Information Technology Act-2000, using which 
they can sign their electronic bids. Bidders can procure the same from any of the 
license certifying Authority of India or can contact (n)code solutions-a division of GNFC 
Limited, who are licensed Certifying Authority by Government of India at address 
mentioned below  
 

 Bidder may go through the e-tendering instruction for online Bid participation through n-
procure platform for further details and guidance for participation in the tendering 
process through e-tendering. In case of any queries related to e-tendering system, 
Bidder may write/contact at following details:  
(n) Code Solutions – A division of GNFC Ltd.  
301, GNFC Info tower, Bodakdev,  
Ahmedabad – 380 054 (India)  
Tel: +91 79 26857316 / 17 / 18  
Fax:+91 79 26857321  
E-mail: nprocure@gnvfc.net  
www.nprocure.com  

http://www.nprocure.com/
http://www.nprocure.com/
http://www.auction.nprocure.com/
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Toll Free: 1800-233-1010(Ext. 501,512,517)  
Bidder may visit https://www.nprocure.com/html/faq.asp for information regarding e-

tendering registration process 
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SECTION-C 

GENERAL CONDITIONS OF CONTRACT 

 

1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 

 

As a Contract Security, the successful Bidder, to whom the work is awarded, shall be 
required to furnish a Performance Bank Guarantee (PBG)/Contract security deposit in 
favour of Gujarat Industries Power Company Limited for guarantee amount at five 
percent (10%) of the “Annual Contract Price” from any Nationalized Bank including 
Public Sector bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank or Kotak Mahindra 
bank, Yes Bank, Ratnakar Bank, IndusInd Bank, Karur Vysya Bank, DCB Bank, ING 
Vyasya Bank or The Kalupur Commercial Co-operative Bank Ltd, Rajkot Nagrik 
Sahakari Bank Ltd, The Ahmadabad Mercantile Co-operative bank Ltd, The Mehsana 
Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank Ltd in the format attached in 
SECTION-F, and it shall guarantee the faithful performance of the 'Contract' in 
accordance with the terms and conditions specified in these documents and 
specifications. Contract security deposit shall be submitted strictly within twenty one 
days from the date of LoI or work order, whichever is earlier. The guarantee shall be 
valid up to retention period of three months from the contract completion date. The 
Guarantee amount shall be payable to the Company in Bidder's home currency without 
any condition whatsoever. 
 
The Performance Bank Guarantee (initial security deposit) & retention money (Cash 

Security deposit) will be returned to the Vendor/Contractor without any interest at the 

end of the„Retention Period'after completion of contract andon fulfilling contractual 

obligations throughout the retention period. However, any delay in submission of initial 

SD will result in equivalent late release of entire SD after guarantee period. 

2. RECOVERY CLAUSE 
 
(i) In case of any damage of equipment/machinery due to negligence of contractor 

or any other reasons attributed to contractor the decision of Engineer-in-charge 
regarding the amount of recovery shall be final and binding subject to a 
maximum of 10% of contract value. Recovery will be affected from the monthly 
bills and/or retention money/security deposit. 

(ii)  If the contractor fails to execute the work as per directions of Engineer (I/c) within 

the time frame given in work order and as per day to day instructions by 

Engineer-in-charge, GIPCL shall get the work done by third party at the risk & 

cost of the contractor with 15% additional overhead charges of GIPCL. 

3. ASSIGNMENT AND SUBLETTING OF THE CONTRACT 
 
Sub letting of work is subject to approval of GIPCL. In case of subletting the contract, 
contractor should furnish minimum four resourceful vendor list for approval.  
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4. DEDUCTIONS FROM CONTRACT PRICE 

 All costs, charges or expenses that GIPCL may have paid, for which, under the contract 

the contractor is liable, shall be recovered by the GIPCL. The contractor shall pay all 

such claims within 15 days of claim failing which the same shall be deducted from the 

bills of contractor. 

5. TERMINATION OF CONTRACT BY GIPCL  

Contractor shall be responsible to complete the jobs within agreed time schedule and in 

case contractor fail to complete the job, GIPCL shall recover from his bill, Security 

Deposit and / or whatsoever for expenses incurred to complete the job with additional 

15% overhead charges. 

 In case if contractor‟s services are not found satisfactory with respect to mobilization, 

time bound completion of work, workmanship & safety (OHSAS policy of GIPCL) then 

GIPCL has right to terminate the contract at any time by giving  him 15 days advance 

notice without assigning any reason and will make the alternate arrangement at the risk 

& cost of contractor.  

GIPCL may terminate the contract after due recoveries of pending jobs/damages after 

giving 15 days advance notice to the contractor if any of the following events occur – 

i. Contractor is adjudged as insolvent. 
ii. Contractor has abandoned the contract. 
iii. Contractor fails to proceed with the work with due diligence as per requirements 

of the contract. 
iv. Contractor has neglected or failed persistently to observe or perform any of the 

acts, matters or things, which as per the contract are to be observed and 
performed by the contractor. 

v. Contractor repetitively violating the safety norms for more than three incidents. 
vi. Any major contradiction of applicable labour laws. 
vii. Any major deviations from contractual terms and conditions including quality of 

job. 
6. FAILURE & TERMINATION 

 If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER 

requiring compliance, with such further drawings  and / or the GIPCL /ENGINEER 

instructions fails within seven days to comply with the same, the GIPCL /ENGINEER 

may employ and pay other agencies to execute any such work whatsoever as may be 

necessary to give effect thereto and all costs incurred in connection therewith shall be 

recoverable from the CONTRACTOR by the GIPCL on a certificate by the 

GIPCL/ENGINEER as a debt or may be deducted by him from any money due or to 

become due to the CONTRACTOR. 
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 If the contractor fails to execute the work or fails to mobilize the resources and 

equipments as per directions of GIPCL / ENGINEER within the time frame given and/or 

violating the GIPCL‟s safety rules & regulations, ENGINEER/ GIPCL shall get the work 

done by third party at the risk & cost of the CONTRACTOR with additional 15% 

overhead charges of GIPCL and all costs incurred in connection therewith shall be 

recoverable from the CONTRACTOR by the GIPCL /ENGINEER as a debt or may be 

deducted by him from any money due or to become due to the CONTRACTOR. 

In case if contractor‟s services are not found satisfactory with respect to mobilization, 

time bound material evacuation, workmanship & safety (OHSAS policy of GIPCL) then 

GIPCL has rights to terminate the contract at any time by giving you 15 days advance 

notice without assigning any reason and will make the alternate arrangement at cost and 

risk of the Contractor. 

7. SETTLEMENT OF DISPUTES 

a. Any disputes or difference of opinion between parties arising out of the contract to 
the extent possible shall be settled amicably between the parties. If amicable 
settlement cannot be reached all the disputed issues shall be resolved through 
arbitration before a Sole Arbitrator appointed by Managing Director, GIPCL 
according to the provisions of The Arbitration & Conciliation Act, 1996. The place of 
arbitration shall be at Surat/Vadodara or any other place within state of Gujarat as 
may be mutually agreed by the parties in consultation with the tribunal. 

b. In appointment of the Sole Arbitrator, if the dispute claim is up to a sum of Rs. 25/- 
Lac, a person having a position equivalent to a Retired District Judge shall be 
appointed; for the claim higher than Rs. 25/- Lac and up to Rs. 100/- Lac, the same 
shall be referred to a Retired High Court Judge and for a claim exceeding Rs. 100/- 
Lac, the same shall be referred to a Retired Supreme Court Judge.  

c. Work under the contract shall be continued by the contractor during arbitration 
proceedings unless GIPCL shall order suspension thereof or any part thereof in 
writing or unless the matter in such work cannot possibly be continued unless the 
decision of the Arbitration proceedings is obtained. 

 
8. INTERPRETATION OF CLAUSE 

 In case of disputes as regards interpretation of any of the clauses or specification, the 

decision of Addl. General Manager (SLPP) - GIPCL will be final and binding on the 

contractor. 

9. EMPLOYEE’S COMPENSATION INSURANCE 

 Contractor shall take all risk Insurance Policy to cover all his workmen/employees, staff 

applicable under the Employee Compensation Act 1923 or any amendment thereof as 

also insurance cover for third party liability. The contractor shall keep the GIPCL 

indemnified from all liabilities arising out of his action in pursuance of this contract. The 

E. C. Policy should be obtained from Surat Jurisdiction and shall be assigned to GIPCL. 

EC policy should cover the specified contract period. 
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Contractor shall also obtain additional off-duty coverage insurance policy for all his 

workers as per clause no. 24 herein under. 

1. STATUTORY REQUIREMENTS 

 The contractor shall be solely responsible for any accident caused to his workers and 
should adhere to all rules / regulations as per labour laws of Government and other 
statutory laws as applicable. 

 The contractor should register himself under the Contract Labour Act, Employee 
Compensation Act and PF Act (Code no. to be mentioned) and submit the copy of 
registration certificate and should possess the same from the date of 
commencement of work, failing which the contract is liable to be cancelled. The E.C. 
Policy copy should be submitted to the GIPCL before commencement of the work 
and Labour License should be obtained within one week from the date of issue of 
form-V. Contractor should apply for Form-V immediately after receipt of LOI. A copy 
of Labour License shall be submitted to GIPCL, HR & A Department.  

 Contractor shall have to insure his workmen /supervisors etc. under Group Insurance 
scheme. 

 The Contractor shall be responsible for compliance of all statutory rules, regulation, 
act enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of „Wages Act‟, Minimum Wages Act‟, Provident Fund 
Act, All Labour Laws Act in respect of employees engaged  by  him for  the  work  
and   shall have to maintain necessary records. In case any amount becomes due to 
be payable by him to his employees or to the Government under the above rules, 
regulation, Acts, GIPCL reserves the right to recover the same from the running bill 
of the contract.  

 Documentary evidence of deposit of PF paid shall have to be produced by the 
contractor along with the next bill. 

 Records as per the provisions of various statutory Acts will have to be maintained by 
the contractor and submitted as and when required. 

 All employees of contractor should maintain due discipline and respect local 
sentiments. GIPCL reserves the right to direct the contractor to remove any such 
person who does not comply with it. 
 

A. COMPLIANCE OF LABOUR LAWS 

           
1. The contractor shall at his own cost comply with the provision of labor laws, rules, orders 

and notifications whether central or state or local as applicable to him or to this contract 

from time to time.  These Acts/Rules include without limitation of the followings. 

2.  Contractor shall be solely responsible and shall fully comply with all the provisions of all 
the labor laws applicable such as the Minimum Wages Act, 1948, Contract Labor 
(Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus Act 1965, 
Employees Provident Fund and Miscellaneous Provision Act 1952, Industrial Dispute Act 
1947, Employee Compensation Act 1923, Payment of Gratuity 1972, Interstate Migrant 
Workmen Act 1979, Equal Remuneration Act with Rules, Order and Notifications 
issued/made there under from time to time. 

3. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present of future applicable to 
the contractor from time to time for performing the contract job. 
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3.1 The Contractor shall provide and be responsible for payment of Wages, Salaries, 
Bonus, Social charges, Insurance, Food, Accommodation, Transport, Medical 
and Canteen facilities and other statutory privileges and facilities to his personnel 
as per law/rules/regulations and orders of the Central Government, State 
Government, Local Authorities or other authorities as are in force from time to 
time.  All employees of the Contractor shall be employee of the Contractor.  

3.2  The contractor shall have a valid license obtained from Licensing Authority under 
the Contract Labor (Regulation & Abolition) Act-1970 at the time of execution of 
the contract covering all his employees working at SLPP site and furnish the 
same failing which GIPCL may terminate the contract at its sole discretion. 

3.3. The Contractor shall at the time of execution of the contract have a EPF Code 
Number obtained from the Authorities concerned under the Employees Provident 
& Miscellaneous Provisions Act, 1972 and remit contributions in respect of the 
employees employed by him at SLPP Site to the P.F office concerned every 
month failing which GIPCL will recover from the outstanding payment to the 
contractor from GIPCL.PF code of Gujarat region should be taken. 

3.4.   The Contractor shall maintain all records/registers required to be maintained by 
him under various labor laws mentioned above and produce the same before the 
Statutory Authorities whenever required.     

3.5  The Contractor shall also submit periodical reports / returns to the various 
statutory authorities such as the Contract Labour (Regulation & Abolition) Act-
1970, Employees Provident Fund Act etc.  Under intimation to HR&Admn.Dept. 

3.6   The Contractor shall not pay less than the Minimum Wages notified by the 
Government from time to time to his employees of corresponding categories. 

3.7.   The Contractor shall be responsible for payment of overtime wages to his 
workmen, if any, in case they are required to work beyond  the prescribed hours 
under law as per applicable rates. 

3.8 The contractor shall take Employee Compensation Insurance Policy for all his 
employees working at SLPP.  The contractor shall indemnify the company 
against any liability due to any work injury or accident to any of its employees. 

3.9 The Contractor shall in the event any of his workmen / employee sustains any 

injury or disablement due to an accident arising out of and in the course of his 

employment, provide necessary medical treatment and pay compensation as 

applicable, required under the Employee Compensation Act, 1923. 

3.10  If any of the persons engaged by the Contractor misbehave with any of the 
officials or the Company or commit any misconduct with regard to the property of 
the Company or suffer from any serious communicable disease, the Contractor 
shall replace them immediately. 

3.11  The Contractor shall not engage / employ persons below the age of 18 years.  
Employment of women shall be strictly according to applicable laws. 

3.12 GIPCL will have right to deduct and disburse the claims of the individual / parties 
being a principal employer on any account whatsoever in relation to their 
employment with the contractor.  The Security deposit will be released to the 
contractor at the end of the contractual tenure subject to an undertaking by the 
contractor that in the event any of his workmen or the heirs of workmen puts up a 
claim for recovery of money due to him from the contractor before the 
appropriate authority under the I.D.Act 1947 or under any other labor laws or for 
compensation under the Employee Compensation Act, 1923 and the appropriate 
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authority has given a direction for making payment the contractor will meet the 
same or indemnify GIPCL if in the event GIPCL pays it as Principal Employer. 

3.13 The contractor shall make payment of wages to his employees on fixed date 
within the period specified under the applicable Law, in presence of 
representative of the company.  He will submit a true copy of wage sheet, 
attendance register and P.F. remitted challan along with ECR copy on monthly 
basis to HR&A dept. for verification and record. 

3.14 The Contractor shall provide Safety items / kits to his employees such as safety 
shoes, goggles, ear plugs, hand gloves, safety belts etc., if any, required under 
the law. 

3.15 The contractor shall conduct pre-induction and periodic medical checkup of his 
workmen as per applicable laws. 

 
4. The contractor shall be solely responsible for any accident caused to his workers and 

should adhere to all rules / regulations as per labor laws of Government and other 
statutory laws as applicable. 

5. The contractor should register himself under the Contract Labor Act, Employee 
Compensation Act and PF Act (Code no. to be mentioned) and submit the copy of 
registration certificate and should possess the same from the date of commencement of 
work, failing which the contract is liable to be cancelled. The E.C. Policy copy should be 
submitted to the GIPCL before commencement of the work and Labor License should be 
obtained within one week from the date of issue of form-V. Contractor should apply for 
Form-V immediately after receipt of LOI. A copy of Labour License shall be submitted to 
GIPCL, HR & A Department.  

6. Contractor shall have to insure his workmen /supervisors etc. under Group Insurance 
scheme. 

7. The Contractor shall be responsible for compliance of all statutory rules, regulation, act 
enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of „Wages Act‟, Minimum Wages Act‟, Provident Fund Act, 
All Labor Laws Act in respect of employees engaged  by  him for  the  work  and   shall 
have to maintain necessary records. In case any amount becomes due to be payable by 
him to his employees or to the Government under the above rules, regulation, Acts, 
GIPCL reserves the right to recover the same from the running bill of the contract.  

8. Documentary evidence of deposit of PF paid shall have to be produced by the contractor 
along with the next bill. 

9. Records as per the provisions of various statutory Acts will have to be maintained by the 
contractor and submitted as and when required. 

10. All employees of contractor should maintain due discipline and respect local sentiments. 
GIPCL reserves the right to direct the contractor to remove any such person who does 
not comply with it. 
The list is indicative in nature and not an exhaustive one. Any 
amendment/alteration/Notifications or addition to the existing Law or a new statute shall 
automatically and immediately become applicable. 

 

B. LEGAL ASPECTS  
1. Contractor shall maintain all register required under the Labour Laws & any other 

applicable laws and make the payment as per the Minimum Wages Act to the workers 
employed by him. 
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2. Contractor shall obtain requisite license to carry out this contract under the provisions of 
Contract Labour Act, 1970 and maintain necessary records and registers under the said 
Act. 

3. Contractor shall submit a copy of each of the registration certificates with respect to 
Employees Provident Fund and Employee Compensation Act within one week time, from 
the date of award of this contract. 

4. Contractor‟s employees, agent or sub-agent shall not smoke or light anything within the 
premises of the GIPCL and carry match box / lighter or any other explosive and /or 
inflammable material inside the plant. 

5. Contractor shall abide by all the statutory rules and regulations like P.F, Labour Laws 
etc. 

6. Contractor shall issue an appointment order to each casual labourer stating therein the 
nature of job to be performed by him and fix time for which the concerned labourers are 
likely to be deployed. Contractor shall also issue a temporary identity card specifying the 
period for which the labourer has been deployed. 

7. Contractor is fully liable for the persons engaged by him for above work; however, 
GIPCL reserves the right to deduct any amount legally justified towards any liability not 
fulfilled. 

8. Contractor shall indemnify GIPCL from any liabilities arising out of the employment of the 
manpower. 

9. If the contractor fails to complete the allocated job within specified time frame, GIPCL 
shall get the work done by third party at the risk and cost of contractor. 

  

11. PAYMENT OF WAGES 

Contractor shall be responsible for compliance of all statutory rules, regulation, act 

enforced from time framed by the government such as Factory Act, Employee 

Compensation Act, payment of „Wages Act‟, Minimum Wages Act‟, Provident Fund Act, 

Payment of Bonus Act, Labor Law Act, maternity benefit act in respect of employees 

engaged by him for the work and shall have to maintain necessary records. In case any 

amount becomes due to be payable by him to his employees or to the Government 

under the above rules, regulation, Acts. 

12.      ACCIDENT TO WORKMEN 

Contractor shall be fully responsible for injury or death of any of your or third party 

workmen due  to any act omission / indiscretion  on your part while undertaking the work 

and contractor shall fully abide by the statutory requirements of the employee's 

compensation act. GIPCL shall not be liable for any compensation due to accident, 

death or injury to any of contractor‟s workmen or any third party due to negligence, act or 

omission on your part. 

13. LIGHTING 

 Arrangement for lighting at the work spot has to be made by the contractor. He has to 
arrange all lighting equipment such as power cable, hand lamps, torches. The contractor 
has to take prior approval for taking electrical power supply. The contractor should keep 
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hand lamps of 24Volt for confined space and sufficient quantity of 240 Volt and halogen 
lamp. for other area ensuring safety at work place  

 Electrician/supervisor should ensure that the cable connection is not in loose condition, 
which may cause any damage or failure to the machine/manpower. Pin sockets of IS 
standards should be used for all connections. For any accident take place & any 
damage to the equipment and/or injury to human due to carelessness in loose 
connection, contractors will be held responsible & liable for any recovery/actions.  
 

14. NIGHT/SUNDAY/HOLIDAY SHIFT 

The contractor shall depute qualified and adequate resources in night 

shift/Sunday/holidays for any emergency job, which may come up at 

night/Sunday/holiday. 

15. SAFETY ASPECT 

 Contractor shall observe all the safety and security rules and regulation of the GIPCL 

which are at present in force and which may come into force during the pendency of the 

contract. Any violation of any rules and regulations will entail immediate termination of 

the contract. 

 When contractor moves his lifting tools and tackles to the plant area, required test 

certificates as per the Factory Act 1948 and the state factories rules has to be submitted 

to safety Deptt. Safety Deptt. will check the certificates and if found okay, then only 

materials will be allowed to enter inside the plant. Material inward gate pass will be made 

only after certification from Safety Deptt. Security Deptt. will inform to Safety Deptt., as & 

when such tools and tackles brought at the gate for making entry in the maintenance 

site. 

The contractor has to submit the list of required safety gears along with safety 

equipments available with him to safety Deptt. Safety Deptt will check for quantity and 

quality of the safety gears and then allowed permission of work. Poor quality material will 

not be allowed to take inside the Plant. If quantity of required safety equipments is not 

satisfactory, contractor will not be allowed to carry out the work using such safety gears 

inside the Plant for the work.   

16. GENERAL SAFETY CLAUSES : 

1. The Contractor shall observe and comply, with regard to his workmen working at the 

SLPP site, the safety norms as per the safety operating standards.  

2. The Contractor shall ensure that his workmen are informed and trained regarding the 

safety standards to be adopted while operating within the SLPP Plant & Mines premises 

and the Contractor shall brief them regarding the same and use of the Personal 

Protective Equipment („PPE‟).  

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his 

workmen immediately on execution of the work and the contractor shall ensure that his 

workmen wears the protective equipments at all times during the work operation. Brand 
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name for safety shoe & safety helmet shall be suggested by safety representative of 

SLPP site.  

4. Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum boots, full 

body safety uniform and belts, safety net etc. shall be issued and used as per the job 

requirements. Safety helmet shall be of YELLOW COLOUR ONLY. Contractor will 

procure safety shoes & safety helmet from a reputed company with at least 12 months‟ 

guarantee and shall produce the guarantee certificate and IS standard certificate to the 

safety department. Contractor should purchase safety shoes of reputed brands. Safety 

shoes will be issued every year. IS certificate and guarantee certificate must be obtained 

from the vendor and submitted to the Safety department. Safety shoes should be heat, 

water, oil and chemical resistant, having an anti-slippery sole of 15298- 2002 make.  

5. It is the duty of contractor to ensure that his workmen are wearing required PPEs as per 

work requirement. Contractor should ensure that their workers are wearing Safety 

helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when they are at 

work throughout the contract period. The contractor has to maintain the PPE issue 

register with signature of workmen.  

6. Contractor will reissue these PPEs in case of damage or misplacement of the same. 

Replacement shall be made immediately.  

7. The contractor shall be responsible for providing first aid or emergency medical help and 

treatment to his workmen in the event of any accident or injury.  

8. If it is observed that contractor is not issuing required PPEs timely and that of required 

quality, GIPCL will issue the required PPEs to contract workers and back charge the 

same with 25% overhead charges of GIPCL.  

9.  All lifting tools and tackles shall be duly certified by competent person in conformity with 

the statutory requirements and certificate in form no. 10 as per rule 60 of Gujarat 

Factories Rules, 1963 and section 29 of the Factories Act, 1948 shall be submitted every 

year before using such tools and tackles. In case of purchase of new lifting tools and 

tackles, form no. 10 as per the said rules shall be submitted before they are taken into 

use. All lifting tools and tackles shall be of reputed make having International 

manufacturing standard and shall be maintained in proper and workable condition.  

10.  The Contractor shall nominate one Safety Officer with required qualification for 

supervising the daily job/ shutdown jobs for observing and maintaining the safety 

aspects at site. He is solely responsible for any safety measures during maintenance 

work. He has to ensure that all the workmen working at site are equipped with essential 

PPE‟s and proper safety arrangement is made at the SLPP site.  

11. After mobilization of any tools & tackles to site, which includes chain pulley blocks, D-

shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered for 

inspection with all above statutory test certificate before using at site for any work. They 

should use all tools and tackles only after certification by GIPCL representative/safety 

officer.  

12. When working at height, working on ceiling or roof covered with fragile materials, full 

body harness safety belt, ladders and crawling boards shall be used to prevent accident. 

Further, during working on height, contractor should arrange proper scaffolding of still 

pipes, safety net, full body safety belt, fall arrestor system etc. Advice and instructions of 
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engineer in charge/ safety in charge shall be strictly complied with in this regard. All 

necessary safety precautions shall be taken by the contractor to prevent accident and 

personnel injuries while working on height.  

13. Flash back arrestors made of reputed manufacturer shall be provided on cutting torch, 

on DA cylinders and on O2 cylinder. Cylinder caps also required for handling the 

cylinders at the work at height area. Gas cylinders shall be transferred through gas 

cylinder trolley only with cylinder cap and stored up right (vertical) position only. All gas 

cylinders shall be hydro tested / certified as per gas cylinder rules 2004. Gas cylinders 

shall be stored, handled as per gas cylinder rules 2004.  

14. All vehicles shall be operated by licensed drivers only. All vehicles‟ PUC to be tested as 

per Government approved RTO guidelines. All Vehicles must be parked in Parking 

space designated by GIPCL. If any vehicle is found inside the plant premises other than 

the parking area such vehicles shall be handed over to Security dept. and their entry 

shall be cancelled for movement inside the plant premises with immediate effect.  

15. All electrical equipment shall be in good condition and free from any defect. Electrical 

tools & equipments i.e. welding machine, grinding and drill machine etc. may be checked 

by the electrical engineer of the contractors regularly, every six month at least and report 

to be submitted to concerned HOD and safety depts.  

16. During hot work, contractor will use fire curtains like asbestos sheets or fire blankets to 

prevent falling and spreading of sparks and hot material on and around the work area. 

Contractor will procure and use such items. ELCB / RCCB shall be provided with rating 

of 9-30 milli ampere on welding machine and all portable power tools.  

17.  The contractor shall fill – up Incident notification form (S-I), Incident Investigation form 

(S-II) and near miss report within time limit as specified in forms, if any accident, 

Incident, near miss occurred while working at SLPP site.  

18. Major AMC / ARC contractor (Where the man power strength is more than 50 and 

above) should appoint / nominate one qualified safety officer and he shall be responsible 

for addressing all the safety related aspects of execution of contract jobs and he will in 

close co ordination with safety officer of SLPP and attend all safety related meeting such 

as safety committee, on job safety training etc. Where the contractual man power is less 

than 50, the site incharge of the contractor will act as a safety officer and he will perform 

all the duties of safety officer as mentioned above.  

19. No loose connection / joints allowed in electrical cables during performance of any kind 

of job.  

20. Safety shoes to be issued to female employees also.   
21. All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is required 

as per RTO guidelines.   
22. The Contractor‟s nominated safety officer shall be imparted regular on-job safety training 

like tool-box talk etc. and submit a record of such training in safety dept, respective dept 
and HR&A dept. 
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23. The Contractor shall comply all the new requirements related with safety as informed by 
the HOD / Safety department from time to time.  

24.  Penalty to be imposed for Violation of safety norms is proposed as follows:-   

      The Contractor & Contract workmen shall strictly adhere to Safety standards / 

Guidelines as per practices. The list provided below is an indicative list to explain the 

principles behind safety practice. If the contract workmen fail to comply with safety 

standards as per category A, B & C below, penalty shall be levied on the contractor as 

per the table mentioned below: 

 

Category  

 

    
Classification  

 

 

Examples / Cases  

 

 

Penalty  

 

     A PPEs 

Related  

 

Working without helmet, 

shoes, safety belt, gloves 

etc. 

Rs. 100 /- per 

instant.  

 

 

    B  

WI Related  

 

 

Failure to adhere to HSE 

guidelines/plans, careless 

attitude in material 

handling,  

Machine being used with 

damaged machine guard, 

unsafe electrical work - 

workout plug top/improper 

electrical joints/cables lying 

on ground, electrical 

equipment working without 

proper earthing, machine 

being used without 

machine guard, Welding 

machine without ELCB / 

RCCB of proper rating, 

Gas cylinder without test 

certificate, Cylinder cap, 

NRV / Flash back arrester, 

Cylinder trolley etc. 

 

 Rs. 500 /- per 
instant.  
 

 

 After three 
incidence, 
Per incidence 
Rs. 2500/-  
 

 

 Continuous 
unsafe acts 
will disqualify 
the contractor 
from further 
participation 
in tender of 
GIPCL-SLPP.  

  

Unsafe working practices 

at height more than 3 

meters 
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Working without permit or 

non-compliance with 

permit conditions like hot 

work, height work etc. as 

applicable, lifting tools and 

tackles being used without 

third party inspection 

certificates in form no. 9/10 

as per Factory Act – 1948 

etc.. 

C  

Unsafe 

Practices  

 

Breach of safe practices by 

a particular person 

repeatedly for three times. 

 

Suspend the entry 

gate pass for one 

week.  

 

 After two 

suspensions his 

gate pass will be 

cancelled. 

 

 

Penalty so levied against the contractors and company employees will be used during the 

observation of National Safety Day. 

17. REJECTION OF WORK: 

If, as a result of inspection, examination or testing, the GIPCL‟s Representative/Engineer 

decides that any materials, work or workmanship is defective or otherwise not in 

accordance with the Contract, the GIPCL/Engineer/ GIPCL‟s Representative may reject 

such plant, materials, work or workmanship and shall notify the CONTRACTOR 

promptly, stating his reasons. The CONTRACTOR shall then promptly make good the 

defect and ensure that the rejected item complies with the Contract. If Contractor failed 

to rectify the rejected work or workmanship, GIPCL/Engineer reserves the right to deduct 

or withhold amount against rejected work or Workmanship. CONTRACTOR shall not 

entitle for any claim or release of hold payment until rectify the defect up to satisfactory 

of GIPCL. If Contractor failed to rectify any such defective work or workmanship, GIPCL 

reserve the right to rectify at risk and cost of the CONTRACTOR and deducted by the 

GIPCL from any amount due, or to become due, to the CONTRACTOR‟s dues. 
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If the GIPCL/Engineer/GIPCL‟s Representative requires such materials, work or 

workmanship to be retested, the tests shall be repeated under the same terms and 

conditions. If such rejection  and retesting cause the GIPCL additional costs for the 

traveling and lodging costs of GIPCL/Engineer‟s personal for attending the retest, such 

costs shall be recoverable from the CONTRACTOR by the GIPCL and may be deducted 

by the GIPCL from any amount due, or to become due, to the CONTRACTOR. 

18. GENERAL TERMS AND CONDITIONS: 
1. All tools & tackles, labours, equipments, vehicles, tractors, etc… to execute the contract 

are in the scope of the contractor. The contractor should ensure that tools& equipments 
are in healthy condition. 

2. The decision of the Engineer-in-charge shall be final and binding on the contractor for 
defining the terms and condition included in this contract. 

3. If the work is not found satisfactory, Engineer-in-charge reserves the right to take 
suitable action. 

4. Contractor shall depute Location/Package wise full time independent experienced site-
in-charge and two nos. of independent site supervisors (each at Phase-1 Boilers and 
Phase-2 Boilers) at site. They shall co-ordinate with GIPCL engineer and shall bear 
overall responsibility of contract including joint measurement, billing etc. Such person 
shall function from site office of contractor at SLPP.  

5. Contractor shall also nominate one safety supervisor at site and shall submit nomination 
of safety supervisor in writing before commencement of contract. Safety supervisor shall 
arrange small safety talk on every day morning or whenever required with all workers 
working under this contract. He shall coordinate with concern department‟s Engineer-in-
charge on daily basis and report daily observations, tool-box talk records etc. The work 
shall not be allowed without deploying safety supervisor and a penalty equal to Rs. 
1,000/- per day absent of safety supervisor shall be levied from Contractor. 

6. Contractor shall strictly follow the existing work permit system of the GIPCL and any 
future revisions.  

7. The contractor has to take EC insurance policy for their workmen. The contractor has to 
submit labor license and PF account number to the Engineer-in-charge before start the 
work. 

8. The contractor has to do the job timely. GIPCL shall not compromise in delay. In case of 
delay of work without any valid reason, the GIPCL reserves the rights to carry out the 
work by deploying other agencies at the risk & cost of contractor with additional 15% 
overhead charges. 

9. The scope against each activity mention in annexureB1,B2,B3 also cover receipt / 
transfer spare material from ware house, renewal of PTW on daily basis against work , 
removal of any scrap generated out of work executed as per instruction and procedure 
suggested by engineer incharge. 

10. Contractor shall mobilize the resources as per need within the period of four hours. If the 
contractor fails to mobilize sufficient resources to complete the job in time, GIPCL will 
execute the job through other agency at the risk and cost of the contractor with 
additional 15% overhead charges. 

11. Contractor should mobilize all resources for efficient & smooth execution of contract 
within seven days from the date of issue of Letter of Intent/Work Order. 

12. The prices / item rates quoted shall remain firm till completion of the contract and any 
agreed extensions thereafter and shall not be subject to any escalation (only 5% 
escalation in the item rate will be considered for second year), idle charges for labor, 
machinery, overhead expenses etc… due to any reason whatsoever. No price escalation 
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/ idle charges shall be entertained due to delay in work on unavailability of work front, 
non-issue of work permit, holding of work permit for any reason, unavailability of 
contractor‟s supervisor, unavailability of contractor‟s safety supervisor, violation of safety 
rules, unsafe actby any of contractor‟s worker, negligence & ignorance of safety & 
quality instructions of GIPCL Engineer-in-charge or any other reason whatsoever. 

13. Contractor must fulfill all the safety regulations and to take safety measures to avoid 
hazards. Contractor shall arrange all standard adequate healthy safety PPEs like but not 
limited to approved quality safety shoes& safety helmets, standard dust masks, safety 
goggles, etc… as required and shall use exclusively under this contract for all the time 
during working at specified locations failing which, the Engineer-in-charge may hold the 
work and will take necessary action including penalty as decided. If the contractor 
repeatedly violates safety rules/regulations (more than three successive incidents), 
Engineer-in-charge may take necessary action against the contractor, including 
appropriate financial penalty (Maximum of Rs. 1,000/- per incident per man-day and as 
per clause no.12) and/or termination of contract. 

14. One or more jobs may be required to be done simultaneously and contractor shall 
mobilize additional resources accordingly. 

15. Timely completion of all jobs and works shall be the essence of this Contract. Contractor 
should closely monitor each activities and complete the jobs as per the time given by 
and under the supervision of the Engineer-In-charge and shall ensure that sufficient 
manpower is deployed for the same. 

16. The contractor has to complete the works as per the planning schedule and their 
respective supervisor has to interact with Engineer In Charge for PTW (Permit to work), 
work instruction, Return of permit. 

17. The contractor has to submit daily reports showing work carried out with details of 
available manpower, resources etc. 

18. Any job other than the listed jobs in work order shall be executed by the contractor on 
instruction from GIPCL and payment shall be made to the contractor on respective item 
rate only. 

19. The Government of India has enacted the Micro, Small and Medium Enterprises 
Development Act, 2006 (the “Act”) and the Act has come into force from October 2, 
2006. The Bidder shall confirm whether your organization is registered under the Micro, 
Small and Medium Enterprises Development Act, 2006. If your organization is registered 
under the Act, please specify the category i.e., Micro Enterprise, Small Enterprise or 
Medium Enterprise under which it is registered and kindly attach a copy of your 
registration certificate.   

20. The Bidder shall provide details of registration along with copy of the registration 
certificate issued by the District Industries Centre/Department of Industries, etc of the 
respective State Government. It is to be noted that large scale industries and trading 
firms have been excluded from the purview of the Act. 

21. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS) certified 
company, and GIPCL gives extreme importance to maintain these global standards.  
Contractor shall be required to observe these standards while working with GIPCL. 
Contractor should ensure that his workmen/labour work in accordance with them. 
 

19. CONTRACTOR’S SUPERVISION 

The contractor shall, during the whole time the work is in progress, employ a qualified 

experienced site-in-charge of the works with adequate experience in handing of jobs of 

this nature and with the prior approval of the GIPCL / ENGINEER. Such in-charge shall 
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be constantly in attendance at the site during working hours. During CONTRACTOR‟S 

supervisory engineer absence during working hours, if unavoidable, and also beyond 

working hours, when it may be necessary to give directions, orders may be given by the 

ENGINEER / GIPCL and shall be received and obeyed by the CONTRACTOR‟S 

superintendent or Foreman who may have charge of the particular part of the work in 

reference to which orders are given. If requested to do so, the ENGINEER /GIPCL shall 

confirm such orders in writing. Any directions, instructions or notices given by the 

ENGINEER / GIPCL to him, shall be deemed to have been given to the CONTRACTOR. 

The representative of the CONTRACTOR shall have all necessary powers to receive 

materials from the GIPCL, issue valid receipts for the same, engage labour or purchase 

materials and proceed with the work as required for speedy execution. 

None of the CONTRACTOR‟S Superintendents, engineers, supervisors or labour should 

be withdrawn from the work without due notice being given to the GIPCL / ENGINEER; 

further no such withdrawals shall be made if in the opinion of the GIPCL / ENGINEER 

such  withdrawals will jeopardize the required pace of progress / successful completion 

of  the work. 

The CONTRACTOR shall employ in or about execution of the work only such persons 

as area careful, skilled and experienced in their respective trades, and the GIPCL shall 

be at liberty to object to and require the CONTRACTOR to remove any person employed 

by the CONTRACTOR in or about execution of works who in the opinion of the 

ENGINEER misconducts himself or is incompetent or negligent in the proper 

performance of his duties and all such persons shall not again be employed upon the 

works without the prior permission of the GIPCL. 

Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or 

employ any employee of the other party except by mutual consent. 

20. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND 

CLEAN-UP. 

All loose materials, wastage, packing materials, cut pieces or other matter of an 

offensive nature shall not be deposited on the surface, but shall at once be carted away 

by the CONTRACTOR to some pit or place provided by him away from the site of work 

and approved by local authorities. 

As a part of the work included in this contract, the CONTRACTOR shall completely 

remove and satisfactorily dispose of all temporary works to the extent directed. He shall 

tear down and dispose of all temporary works, shall remove or grade, to the extent 

directed, all plant and equipment, shall satisfactorily dispose off all rubbish resulting from 

the operations under this contract and shall do all work necessary to restore the territory 

embraced within the site of his operations to at least as good order and conditions as at 

the beginning of the work under this contract. 
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21. FACILITIES TO BE PROVIDED BY GIPCL 

A. The Company shall provide the following facilities to the Contractor at the site:  
a. Electricity & water at nearest available one point. Further distribution to be done by 

contractor at their cost.  
b. Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL‟s township at 

discretion of GIPCL if available.  
c. Workshop facility as available at site only.  However contractor may visit the 

workshop to ensure the existing facility. For the facilities other than available, 
contractor has to carry out the job outside at their own cost.  

d. Site office shall be provided at site. 
e. First aid facilities as available on chargeable basis.  
 

Apart from the above, no other facilities shall be provided by GIPCL.  

   

B.   GIPCL shall also conduct an orientation program appraising the workmen regarding 

the safety norms and measures to be observed during work operations at the plant 

site.  

22. WORK MEASUREMENT/CERTIFICATION 

a. The work to be performed being a specialized nature, the contractor should be fully 
conversant with modern practices and should be able to carry out works 
independently of large thermal power plant. The contractor shall therefore be 
required to engage qualified/ experienced personnel to undertake the work as per 
specifications and requirement. 

b. Contractor should maintain one computer with printer for keeping daily records and 
maintain the data. 

c. The Contractor shall be required to furnish satisfactory job completion report to 
GIPCL. The submission of report should be on daily basis, the monthly bill payment 
shall be released based on the certified reports of the works. 

d. Inspection of work will be done by Engineer in Charge or his authorized 
representative. If the work is not found satisfactory engineer in charge reserves the 
right to take suitable action and shall be binding to the contractor. 
 

23. BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE PREMISES OR 

BEYOND THE COURSE OF EMPLOYMENT 

 
The Contractor shall provide an insurance coverage (Medical + Death Benefit) for sum of 

Rs. 01/-Lakh to all his workmen/labour deployed at GIPCL-SLPP site for the accident 

taking place anywhere outside the Company premises or at any place when the 

workman is not in course of his employment. 

24.  FORCE MAJEURE 
 

The performance of the obligations herein contemplated may be suspended without 

incurring the penalty in the event of the subsistence of Force Majeure conditions. 
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If a Force Majeure situation arises, the affected Party shall promptly notify the other 

Party in writing of such conditions and the performance shall be suspended as per 

mutual agreement. 

For the purposes of this clause, „Force Majeure‟ means an event beyond the control of 

the Party and not foreseeable by the Party and shall include events of floods, 

explosions, riots, wars, hurricane, epidemics, any other Act of God, quarantine 

restrictions, terrorism, government actions and provided always that such acts result in 

the impossibility of the further performance of the contract. 

25  INDEMNITY 
 

The Contractor shall indemnify and keep harmless GIPCL from and against all actions, 
proceedings, claims, demands, losses, costs, damages and expenses whatsoever which 
may be brought against or suffered by GIPCL which it may sustain, pay or incur as a 
result of or in connection with the performance/ purported performance/ non-
performance of the contract by the Contractor. 

 
In case, in any litigation pertaining to labour employed through contractor if any direction 

or order is issued by court at any point of time the contractor shall comply with and 

implement such direction or order whether passed at the time of award of contract or 

during the pendency of contract. Further, the Contractor shall indemnify the GIPCL 

against all consequences arising and affecting GIPCL owing to the compliance of the 

orders by the Contractor. 

26. GOVERNING LAW AND JURISDICTION 
 

This tender document and contract shall be governed by the laws of India and the 

Courts at Surat shall have jurisdiction regarding the same. 

27. Where any portion of the General Condition of Contract is repugnant to or at variance 

with any provisions of the Special Condition of Contract, then unless a different intention 

appears, the provision of the Special Conditions of Contract shall prevail to the extent of 

such repugnancy of variance. 
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SECTION-D 
SPECIAL CONDITIONS OF CONTRACT 

1. SCOPE OF WORK 
ESP Description Unit 3 & 4-PH-II,  

Make: BHEL 
Unit 1 & 2-PH-I,             Make: 

BHEL 
Type of ESP 2xFAA-7x45(45) -132-135-2 2xFAA-7x45(45) -126-135-2 
No of passes 2 2 

Number of fields per 
pass 

08 including 01 dummy field 
(First) 

07 including 01 dummy field 
(Last) 

Pitch between Two 
Collecting Electrode  

400 mm 300 mm 

No of rows for CE 34 per field each row 6 plates  43 per field each row 6 plates. 
No of rows for EE 33 rows per field, each row 

54(18x3) electrodes. 
42 rows per field, each row 
54(18x3) electrodes. 

Total No. Of fields 14 in each unit,28 in Phase-2 12 in each unit,14 in Phase-1 

Scope broadly covered: 
Clause No. Work Description UOM 

Clause A1.1 Supply of internals for Replacement of all working internals-Phase-1 Lot for 3 Field 

Clause A1.2 Supply of internals for Replacement of all working internals- Phase-2 Lot for 3 Field 

Clause A2.11 Execution of erection and commissioning for Replacement of all working 

internals- Phase1- First Field   
Per field 

Clause A2.12 Execution of erection and commissioning for Replacement of all working 

internals- Phase1- Second field onwards    
Per field 

Clause A2.21 Execution of erection and commissioning for Replacement of all working 

internals- Phase2- First Field   
Per field 

Clause A2.22 Execution of erection and commissioning for Replacement of all working 

internals- Phase2- Second field onwards    
Per field 

Clause A2.23 Execution of erection and commissioning for Removal only CE and 

installation of all working internals- Phase2-Field 8B 

Per field 

Clause B1.1 Mobilization and minimum prescribed maintenance activity-Phase-1 Per unit 
Clause B1.2 Mobilization and minimum prescribed maintenance activity-Phase-2 Per unit 
Clause B2.0 Overhauling/Repair / Replacement/ servicing-service clause wise for both 

phase-1 & 2 

Service clause 

wise 

Clause C Supply & installation new safety interlocking key mechanism along 

with removal of existing damaged key mechanism in all 4 unit 

Per Set 

 

 
** In case partial field replacement is to be carried out than billing will be governed by 

“Partial Field replacement Billing schedule” 
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Price Annexure: 

Clause. No.  UOM 
Qt
y.  

Estimate 
Unit rate 

before     
T & D 

Total  net 
Estimate before      

T & D 
Net Estimation 

To Be quote by vendor online 
Only) 

Profit/ Service charge 

Clause A1.1 Lot 1 8050527 8050527 

Total combine scope of 
work’s net estimation “ 

2,71,91,889                
 

 (+X or –Y Percentage on Net Estimation  
 

Clause A1.2 Lot 1 10112642 10112642 

Clause A2.11 per field 1 1542594 1542594 

Clause A2.12 per field 2 942594 1885188 

Clause A2.21 Per field 1 1451171 1451171 

Clause A2.22 Per field 1 851171 851171 

Clause A2.23 Per field 1 468145 468145 

Clause B1.1 Per Unit 1 254790 254790 

Clause B1.2 Per Unit 2 223867 447734 

Clause B2.0 Per Unit 1 1127927 1127927 

Clause C Per Set 4 250000 1000000 

        27191889   

 
Quoting Mechanism ( Price Bid, Through Gipcl.nprocure.com website-Online Only) 

SECTION for Quote& 
Net Estimation 

To Be quote by 
vendor online 

Only 
Profit/ Service 

charge 

Total  gross Estimate including +X/-Y % profit/Service charge   
on estimation and before applicable taxes  

Total combine scope of 
work’s net estimation “ 

2,71,91,889                
 

 (+X or –Y Percentage on 
Net Estimation of 

section 1) 
Calculated 

 

 

 

 

 

 

 

 



43 | P a g e  
 

 

Part-A1.1 & A1.2: 
Supply: Supply of spares for replacement of all/partial working internals ESP 

Fields of Unit 1 , 3, 4 

Part A1.1 Supply of spares for additional field replacement of all or partial working 
internals ESP Fields of Unit 1 &2 (PH1) as per detail scope of work. 
Part A1.2Supply of spares for field replacement of all or partial working internals ESP 
Fields of Unit 3 &4 (PH2) as per detail scope of work.. 
Schedule of Fields: 

Phase#1: Unit # 1: 3 Fields (Tentative) Part A1.1 

Phase#2: Unit # 4: 3 Fields (Tentative) Part A1.2 

 Supply of spare to GIPCL site: Vendor will supply all internals spare parts required 

for replacement of the field as mentioned in the “Schedule A1.1 & A1.2” given 

below. Supply of spare also including transportation from their works to GIPCL as 

per standard and safe transportation procedure without any damage/bend. 

 inspections need to carry out by GIPCL engineer in charge at contractor`s workshop. 

Contractor need to intimate progress of production at each stage of process to 

GIPCL. GIPCL will depute their representative for inspection. 

 Joint Inspection at site after receipt of spare: Joint inspection of spares received at 

site will be carried out and if any parts observed defective will be rejected. 

 Internal`s shifting within plant: Will be in the scope of contractor. 
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Schedule A1.2 [PART A1.2] 

Description of parts Per field 
No of 
field 

FINAL 
REQUIREMENT 

(Qty.) 

Final estimated 
price Ex 

GIPCL(Rs./Qty) 
Final cost 

Collecting electrodes 
Carton steel, Corton 
steel (1.25 mm) Type-A 204 3 612 9800 5997600 

U clamp 340 3 1020 16.8 17136 

Washer plate 8 x 70 x 
100 + 816 3 2448 32 78336 

 Fastner : :M12 X 50 
,with 2 washer, 1 spring 
washer & nut 

204 3 612 17.6646465 10810.7636 

Fastner: M12 X 40,with 
2 washer, 1 spring 
washer & nut 

408 3 1224 16.1292929 19742.2545 

Emitting Electrodes 1782 3 5346 334.4 1787702.4 

Support Insulator 4 3 6 23200 139200 

          8050527.42 

 

Technical specification for collecting electrode FOR ESP TYPE FAA-6 X 45 (45)-
132-135-2: 
 

(1) Nominal height of Collecting electrode plate : 13500 mm/13560 mm 
(2) Nominal width of collecting electrode : 750 mm 
(3) Material: Carton steel 
(4) Collecting electrode thickness: 1.25 mm                                                                                 
(5) Cross sectional shape for collecting electrode as given in Section N-N: 

 

 
 

Technical specification for Emitting electrode FOR ESP TYPE FAA-6 X 45 (45)-
132-135-2: 
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(1) Emitting electrode type: Spiral with hooks 
(2) Emitting electrode size: 2.7 mm dia. 
(3) Emitting electrode material: 904 L  

Schedule A1.1 [Part : A1.1] 

Serial 
No. 

Item Code Description of parts Per field 
No of 
field 

FINAL 
REQUIREMENT 

(Qty.) 

Final 
estimated 

price Ex 
GIPCL(Rs./Qty) 

Final cost 

1 710802038 
Collecting electrodes 
Carton steel, Corton 
steel (1.25 mm) Type-A 

258 3 774 9800 7585200 

2 710801032 U clamp 430 3 1290 16.8 21672 

3 710801039 
Washer plate 8 x 70 x 
100  

1032 3 3096 32 99072 

4.1 150105020 

 Fastner : 
150105020:M12 X 50 
,with 2 washer, 1 
spring washer & nut 

258 3 774 17.66 13672.4364 

4.2 150105019 

Fastner:150105019 
M12 X 40,with 2 
washer, 1 spring 
washer & nut 

516 3 1548 16.13 24968.1455 

5 710117001 Emitting Electrodes 2268 3 6804 334.4 2275257.6 

6 710117002 Support Insulator 4 3 4 23200 92800 

              10112642.2 

 

Technical specification for collecting electrode FOR ESP TYPE FAA-6 X 45 (45)-126-
135-2: 

(1) Nominal height of Collecting electrode plate : 13560 mm 
(2) Nominal width of collecting electrode : 750 mm 
(3) Material: Carton steel 
(4) Collecting electrode thickness: 1.25 mm                                                                                 
(5) Cross sectional shape for collecting electrode as given in Section N-N: 
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Technical specification for Emitting electrode FOR ESP TYPE FAA-6 X 45 (45)-
126-135-2: 

 
(1) Emitting electrode type: Spiral with hooks 
(2) Emitting electrode size: 2.7 mm dia.(3) Emitting electrode material: 904 L  
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



47 | P a g e  
 

Part-A2.11/2.12 & A2.21/2.22: 

Part A2.11/2.12: Execution for replacement of all/partial working internals ESP 

Fields of Unit 1  [Billing clause A2.11 for first field replacement and B2.12- 

for additional field replacement will be applicable for per Field replacement 

for all working internal replacement as given in scope of work. 

Part A2.21/2.22: Execution for replacement of all/partial working internals ESP 

Fields of Unit 3 & 4 [Billing clause A2.21 for first field replacement and 

A2.22- for additional field replacement will be applicable for per Field 

replacement for all working internal replacement as given in scope of work. 

In case partial replacement carried out, following table will govern for 

billing:Partial Field replacement Billing schedule :  

In Phase-2 Billing Remarks 

If 9  or less than 9 row 
replacement carried out 

33 % of A2.22 for exact 9 row 
replacement. Propositional if less that 
9 row 

Other parts are 
needed to be 
install/replace 
as per actual 
scope of work. 
Scope of work 
will remain 
same as A2.22,  

If greater than 9 but equal 
or less that 17 row 

58 % of A2.22 for exact 17 row 
replacement. Propositional if less that 
17 row  to 10 row 

If greater than 17 but equal 
or less that 26 row 

90 % of A2.22 for exact 26 row 
replacement. Propositional if less that 
26 row to 18 

If greater than 26  but equal 
or less that 34 row 

100 % of A2.22 for exact 34 row 
replacement. Propositional if less that 
34 row to 27 

Incase only partial fields replaced in any unit, For First Max. partial field replacement 
clause A2.21 is applicable as a base rate 

 

In Phase-1 Billing Remarks 

If 11  or less than 11 row 
replacement carried out 

33 % of A2.12 for exact11 row 
replacement. Propositional if less that 
11 row 

Other parts is 
need to be 
install/replace 
as per actual 
scope of work 
Scope of work 
will remain 
same as 3 
A2.12 

If greater than 11 but equal 
or less that 21 row 

58 % of A2.12 for exact 21 row 
replacement. Propositional if less that 
21 row  to 12 row 

If greater than 21 but equal 
or less that 33 row 

90 % of A2.12 for exact 33 row 
replacement. Propositional if less that 
33 row to 22 

If greater than 33  but equal 
or less that 43 row 

100 % of A2.12 for exact 43 row 
replacement. Propositional if less that 
43 row to 34 

Incase only partial fields replaced in any unit, For First Max. partial field replacement 
clause A2.11 is applicable as a base rate 
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Execution of  replacement fields in Unit 1 (Clause B2.11/12) & Unit 3 & 4 (Clause 

B2.21/22) 

: Mobilization of Resources for Unit 3 & 4  and Unit 1 ESP: 

 Mobilize the necessary manpower (include Skilled/unskilled workmen , Execution 

supervisors, Store in charge, site in charge) along with necessary tools ,tackles etc to 

carry out the ESP field replacement work in Unit 1,3 & 4 separately  . It include 

mobilization of all materials (except specified free issue materials by GIPCL), 

consumables, Special tools for ESP Field Alignment (I.e. J Bolts , Support insulator nut 

spanner, Emitting Electrode stretching tool, penta house fastener remover , fastener) 

equipments, tools & tackles, machineries(includes Welding machine, Gas cutting set , 

Cutting torch, Heating torch) safety parts/sub part of manpower & materials, standard 

industrial safety PPEs. It also consisting skilled supervisor, skilled technicians, skilled 

riggers, Welders, gas cutters and helper in sufficient quantity to carry out the work. 

Mobilizations of resources also include telescopic crane (of suitable load bearing 

capacity, suitable boom length and suitable radius as per site requirement, if required), 

crane, pulley blocks, Winch machines. The route for travelling of crane within plant 

should be predefined and corrective action to clear the path will be carry out before 

mobilization of plant will be in the scope of contractor. 

 

ESP FIELD INTERNALS REPLACEMENT WORK :  
 
The work should be divided in two activities  
(1) Pre-Shut down activities including (1a) Pre execution/shutdown visit 
(2) Shut down activity 
 
 
(1) Pre-Shut down activities including Pre execution/shutdown visit:  
It broadly includes arrangement for replacement of collecting electrode of ESP fields. 
For this you have to remove the top shed of ESP, removal of top cover plate of ESP 
penthouse. Making and arrangement for material handling i.e. making derrick for 
lifting old plates and inserting new plates on ESP top roof, shifting of new collecting 
electrode (CE) to place, from where vertical shifting of bundle of CE initiated. Shifting 
of CE from ground to ESP roof plate, stacking CE to roof properly. Fixing of U clamp 
on CE plates. It also includes preparation of CE straightening frame for verification if 
required. Contractor should specify the minimum time required to carry out pre 
shutdown activity with necessary tools and tackles along with techno commercial bid 
without price bid Annexure K. Contractor must send their site representative / site in-
charge /site supervisor for Pre execution/shutdown site visit before shutdown to 
assist preparation work at site.   
 (2) Shutdown activity: 
 Ensure the mechanical and electrical isolation of ESP fields. 

 Open all manhole door and earth all the fields 

 Carry out the water washing as per Clause No. [  
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 Cut the ESP top roof plate (both layer) as per requirement of appropriate size. 

 Remove T/R set, ERM gearbox if required. 

 Check and verify the pitch of affected collecting electrode suspension frame 
 (hook to hook).If found defected, rectify the same. 
 Remove all emitting electrode from the fields and shift removed EE to scrap 

 yard immediately. 

 Remove all collecting electrode from the fields and shift removed CE to scrap 

 yard. 

  Inspect the shock bar against any defect and replace/repair it if required. 

  Inspect the shock bar guide against any defect and replace/repair it if 

 required. 

 Erect scaffolding in both the hopper of field for approaching the shock bar, 

 shock bar guide. If required for replacement of internals.. (Scaffolding material 

 will be in the scope of contractor) Size of hopper is 6.8m x 6.6m at top and 

 0.4m x 0.4m of conical shape and height is 8 m. 

 Check collecting shaft, inner arms, outer arms plain bearing & fix bearing, 

 Repair/ replace the damaged parts if required (in case of replacement ,it will 

 be carried out  against separate execution/billing Clause A to Y whichever 

 applicable.) 

 Check emitting electrode horizontal shaft (at two elevation), inner arms, outer 

 arms plain bearing & fix bearing, Repair/ replace the damaged parts if 

 required (in case of replacement required, it will carried out against separate 

 execution/billing Clause A to Y whichever applicable. 

 Check emitting electrode vertical shaft arrangement, pin wheel-1, pin wheel-2 

 ,bearings,  thrust bearings, screen tube , shaft insulator , grip coupling ,carbon 

 bush,  Repair/ replace the damaged parts if required (in case of replacement 

 required, it will carried out against separate execution /Clause A to Y

 whichever applicable.) 

 Check the emitting electrode frame/sub frame & repair the damages if any 

 Put the new collecting plates in position. Fit the existing or new shock bar. Fix the  

 collecting  plates in each row in U clamp. Tighten the fasteners between shock 

 bar & collecting plate by Torque wrench and tag weld its nut with bolts. 

 Fix the new emitting electrode only by stretching tool.  

 After complete replacement of emitting electrode & collecting plate do 

 alignment of field for gap. Ensure that the gap between collecting plate and 

 emitting electrode for each row should be equal to critical dimension allowed 

 by Go/No go gauge. 

 Clean the shaft insulators & support insulators. Replace; if required. The lifting 

 tools required for support insulator removal is in Contractor‟s scope. 

 Joint inspection carried out for checking gap between CE & EE at all points of 

 field. If defect observed regarding critical gap between CE & EE, will be 
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 rectifying immediately. External casing plate inspection also need to be carry 

 out by contractor and if external casing plate found defective for air ingress it 

 need to be attend immediately against billing/service clause given in part4.3. 

 Contractor shall cover combine guarantee for material of spare supplied, 

 execution of field erection & commissioning all eight fields. 

 Close all manhole door opened earlier. 

 Normalize the ESP top roof. 

 Complete weld the welding joint by E 7018 A1 grade electrode. 
 Welding is to be done by certified welders or approved welder by GIPCL only.  
 As verification of quality of welding, DP test need to be carry out for 5% of  length 
of weld randomly. If found unsatisfactory corrective action need  to  be  taken 
 by contractor. DP kit to be arrange by contractor   
 Replacement of manhole door‟s rope of CRM, ERM, penthouse & hopper. 

 Remove the foreign material  accumulated in hopper after rectification work 

 Clean the area. Remove the scrap & transfer it to scrap yard as per 

 instructions  of E-I/C. 

 Assist for Field test charge & Ensure that all the fields develop required 

 Voltage & ampere after repair/replacement / rectification. 

 Normalize the top shed of ESP. Fastener and other related auxiliaries like nut / 

 graphite washer will be in the scope of contractor including supply also. 

 Following spares compulsory need to be replaced in field replacement. 

 Schedule A2.21/22 [For Phase#2], Per Field compulsory replacement Part 

A2.21/22 

SR No. Description of parts GIPCL Mat. Code For 1 field 

1 Collecting electrodes Carton 

steel (1.25 mm Carton steel) 710802038 204 

2 U clamp 710801032 340 

3 Washer plate 8 x 70 x 100 710801039 816 

4 Fastener 4.1 & 4.2 150105020 & 19 204 &408 

5 Emitting Electrodes 710117001 1782 

Condition based replacement Part .2.2 

6 Support Insulator 710117002 4* 

7 Shock bar - 34* 

8 Pent house fasteners and 

related accessories  As per actual work  

*If Required 
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 Following spares compulsory need to be replaced in field replacement. 

 Schedule A2.11/12 [For Phase#1], Per Field compulsory replacement. Part 

A2.11/12 

SR No. Description of parts GIPCL Mat. Code For 1 field 

1 Collecting electrodes Carton 

steel (1.25 mm Carton steel) 710802038 258 

2 U clamp 710801032 430 

3 Washer plate 8 x 70 x 100 710801039 1032 

4 Fastener 4.1 & 4.2 150105020 & 19 258 &516 

5 Emitting Electrodes 710117001 2268 

Condition based replacement Part .2.2 

6 Support Insulator 710117002 4* 

7 Shock bar - 43* 

8 Pent house fasteners and 

related accessories  As per actual work  

*If Required 

 

Execution of  replacement fields in Unit 4 Field 8B  Clause A2.23 

 

If only installation of internals as mention in scope of work (and not removal) will be 

carried out then 55 % of per field replacement estimate + quoted % (X2/Y2) of clause 

A.22 will be applicable. 

 

Note: In Field 8B, all collecting electrode were removed and EE remain install in 

field to maintain hook effectiveness, above consideration will applicable during 

executed.   

 

 Ensure the mechanical and electrical isolation of ESP fields. 

 Open all manhole door and earth all the fields 

 Carry out the water washing as per Applicable Clause of Schedule B 2.0 

 Cut the ESP top roof plate (both layer) as per requirement of appropriate size. 

 Remove T/R set, ERM gearbox if required. 

 Check and verify the pitch of affected collecting electrode suspension frame 
 (hook to hook).If found defected, rectify the same. 
 Remove all emitting electrode from the fields and shift removed EE to scrap 

 yard immediately. 

 Inspect the shock bar against any defect and replace/repair it if required. 

  Inspect the shock bar guide against any defect and replace/repair it if 

 required. 



52 | P a g e  
 

 Erect scaffolding in both the hopper of field for approaching the shock bar, 

 shock bar guide. If required for replacement of internals.. (Scaffolding material 

 will be in the scope of contractor) Size of hopper is 6.8m x 6.6m at top and 

 0.4m x 0.4m of conical shape and height is 8 m. 

 Check collecting shaft, inner arms, outer arms plain bearing & fix bearing, 

 Repair/ replace the damaged parts if required (in case of replacement ,it will 

 be carried out  against separate execution/billing Clause A to Y whichever 

 applicable.) 

 Check emitting electrode horizontal shaft (at two elevation), inner arms, outer 

 arms plain bearing & fix bearing, Repair/ replace the damaged parts if 

 required (in case of replacement required, it will carried out against separate 

 execution/billing Clause A to Y whichever applicable. 

 Check emitting electrode vertical shaft arrangement, pin wheel-1, pin wheel-2 

 ,bearings,  thrust bearings, screen tube , shaft insulator , grip coupling ,carbon 

 bush,  Repair/ replace the damaged parts if required (in case of replacement 

 required, it will carried out against separate execution /Clause A to Y

 whichever applicable.) 

 Check the emitting electrode frame/sub frame & repair the damages if any 

 Put the new collecting plates in position. Fit the existing or new shock bar. Fix the  

 collecting  plates in each row in U clamp. Tighten the fasteners between shock 

 bar & collecting plate by Torque wrench and tag weld its nut with bolts. 

 Fix the new emitting electrode only by stretching tool.  

 After complete replacement of emitting electrode & collecting plate do 

 alignment of field for gap. Ensure that the gap between collecting plate and 

 emitting electrode for each row should be equal to critical dimension allowed 

 by Go/No go gauge. 

 Clean the shaft insulators & support insulators. Replace; if required. The lifting 

 tools required for support insulator removal is in Contractor‟s scope. 

 Joint inspection carried out for checking gap between CE & EE at all points of 

 field. If defect observed regarding critical gap between CE & EE, will be 

 rectifying immediately. External casing plate inspection also need to be carry 

 out by contractor and if external casing plate found defective for air ingress it 

 need to be attend immediately against billing/service clause given in part4.3. 

 Contractor shall cover combine guarantee for material of spare supplied, 

 execution of field erection & commissioning all eight fields. 

 Close all manhole door opened earlier. 

 Normalize the ESP top roof. 

 Complete weld the welding joint by E 7018 A1 grade electrode. 
 Welding is to be done by certified welders or approved welder by GIPCL only.  
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 As verification of quality of welding, DP test need to be carry out for 5% of  length 
of weld randomly. If found unsatisfactory corrective action need  to  be  taken 
 by contractor. DP kit to be arrange by contractor   
 Replacement of manhole door‟s rope of CRM, ERM, penthouse & hopper. 

 Remove the foreign material  accumulated in hopper after rectification work 

 Clean the area. Remove the scrap & transfer it to scrap yard as per 

 instructions  of E-I/C. 

 Assist for Field test charge & Ensure that all the fields develop required 

 Voltage & ampere after repair/replacement / rectification. 

 Normalize the top shed of ESP. Fastener and other related auxiliaries like nut / 

 graphite washer will be in the scope of contractor including supply also. 

Following spares compulsory need to be replaced in field replacement 

 

 

 Electrical scope of work 

For Geared motors: Ensure that  

 Correct lubrication oil level is maintained (level to be 50% of the viewing  glass). 

 Cables are terminated properly with crimped lugs and glands and terminal box  covers 
are watertight.  

 Cable armor and two earth points of motor are earthed.  

 Winding resistance across RY, YB and BR phase is equal.  

 IR value of windings should be above 2Mohm. 

 Trail run of geared motor systems. 
For Transformer unit and Electronic controllers: 

 Check IR value of transformer from primary to earth. It should not be less than 
 50Mohm at 30 degree centigrade. 

 Check IR value of transformer from secondary to the earth after removing 
 connection to positive bushing and shorting positive and negative terminals. It  should 
not be less than 750Mohm at 30 degree centigrade. 

 Reconnect earth connections to the positive bushing. 

 Check oil level and top up if found necessary. Oil will be provided by GIPCL.  

 Check condition of silica gel in breather and reactivate if found necessary. 

 Carry out no load test by applying rated primary voltage. Note the no load 
 current. This voltage should be applied for at least 10 minutes in which time  the 
input current should not rise nor there be any unusual noise.  
For disconnecting switches: Ensure that 

 Insulators are healthy, clean and rigid. 

 HV bus terminals and earth connections inside are tight. 

 Operation of moving blade with HV and earth contacts is smooth and proper. 

 Copper cable between moving arm and insulator head is properly connected.  Each 
disconnecting switch is provided with danger plate and two external  earth connections to 
earth grid. 
For Insulator housings: Ensure that 

 Insulators are clean, healthy and rigid. 

 Copper tubes are straight, tight and have sufficient electrical clearance with 
 respect to earth and other components such as thermostats and heating  elements etc. 
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 Heating elements are properly fixed. 

 Earthling is proper. 

 Each insulator housing is provided with danger plate and two external earth 
 connections to earth grid. 

 Insulator housing is insulated with thermal insulation. 
For high voltage bus ducts: Ensure that 

 Flanged joints are provided with gaskets and earthing cables. 

 Copper tubes are straight and tightly connected. 
For Heating Elements: Ensure that 

 IR value is above 2Mohm (use 500V megger only). 

 Continuity is ascertained. 

 Cables are terminated properly with crimped lugs and glands and terminal box  cover 
is watertight. 

 Cable armor and earth points are connected to the earth. 
For Thermostats: Ensure that 

 Cables are terminated properly. 

 Cover is watertight. 

 Setting of thermostat is 120 degree centigrade for hopper heaters and 140  degree 
centigrade for support insulator heaters. 

 Contact continuity is verified. 
- Supply of electrical spares if any shall be in GIPCL scope. 
- Removal of all electrical items related to field. Bidder to remove all such items  safely 
without any damage to these items. 
- Checking and testing of electrical items as per above check list  
- Re-installation of all electrical items related to field after proper checking.  Bidder to re-
install all such items safely without any damage to these items. 
- Supervision of all electrical activities under Bidder‟s qualified & well  experienced 
electrical supervisor 
- GIPCL will provide single phase power supply points in ESP area as per  requirement. 
All temporary light fittings required for proper illumination in ESP  field replacement 
activity are in Bidder‟s scope. Bidder to provide list of  locations where there is a 
requirement of power supply at-least 15 days in  advance before commencement of work. 
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Part-B: 

Part B: Mobilization and Overhauling of fields of Unit 1 to 4.  
Part B1.1: Mobilization and prescribed minimum maintenance activity for overhauling of 
PH 1 Units 
Part B1.2: Mobilization and prescribed minimum maintenance activity for overhauling of 
PH 2 Units 
Part B2.0: Overhauling of all fields [As per schedule 4] on the basis of per service 
clause over and above prescribed minimum maintenance activity [ Clause A to Y] 
Service Clauses: 

Sr. 
No. 

Item Description UOM Quantity 
Unit 
Price 

Price 

1 Clause 1:lump sum price for complete  washing and cleaning of total 
internals U1,2,3 &4 No. 

3 35714 107142 

2 Clause 2: Replacement of new Emitting electrode No. 450 64 28800 

3 Clause 3:Whole field realignment from top support insulator No. 4 35714 142856 

4 Clause 4: Replacement of shock pad No. 320 143 45760 

5 Clause 5:Replacement of shock bar or Shock bar angle No. 45 952 42840 

6 Clause 6: Repair of shock bar guide rapping or non rapping side No. 3 2857 8571 

7 Clause 7:Replacement/Re-erection detached of shock bar guide rapping 
or non rapping side No. 

4 8571 34284 

8 Clause 8:Scapholding in per M3 M3 750 143 107250 

9 Clause 9: Replacement of clamp bolt No. 600 36 21600 

10 Clause 10:Replacement of screen tubes (Shaft insulator) No. 3 1429 4287 

11 Clause 11: Replacement of screen tubes (Support insulator) No. 3 1429 4287 

12 Clause 12:Replacement of plain / fixed bearing of horizontal shafts & 
thrust bearing, support bearing of vertical shaft 

No. 210 357 74970 

13 

Clause 13:Replacement of emitting rapping horizontal shafts or vertical 
shafts or Gas distribution or collecting rapping shaft complete assembly 
including plain bearing/fixed bearing inner& outer arms. (If partially 
replaced proportional length to be consider) 

No. 3 14286 42858 

14 Clause 14:Identify defected hammers (inner arms & outer arms) and 
repair/replace of hammers. Set 

375 143 53625 

15 Clause 15:Identify defected outer and repair/replace of outer arm No. 225 107 24075 

16 Clause 16:Identify defect and Servicing/replacement of Pinion wheel set 
arrangement Set 

6 1786 10716 

17 Clause 17:Removing (through MHD) of full length Collecting electrode 
from the fields individuals No. 

40 857 34280 

18 Clause 18:Removing (through roof) of full length Collecting electrodes 
row (1 row = 6 CE ) from the fields Including Removal of EE No. 

15 4714 70710 

19 Clause 19:Installation (through roof) of full length Collecting electrodes 
row (1 row = 6 CE ) from the fields including installation of EE Row 

10 6429 64290 
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Sr. 
No. 

Item Description UOM Quantity 
Unit 
Price 

Price 

20 Clause 20:Collecting electrode straightening No. 78 321 25038 

21 Clause 21:Replacement of E.E. sub frame 36 x 54 square tube (1 No. = 3.2 
M Long) No. 

22 1429 31438 

22 Clause 22:identify defect and replacement of Support insulator No. 10 7143 71430 

23 Clause 23:identify defect and replacement of shaft insulator No. 5 1429 7145 

24 Clause 24:U clamp correction of CE (only re-clamping) No. 225 143 32175 

25 Clause 25:ESP heater's Electrical testing & replacement work 
Per 
Heater 

375 100 37500 

     
1127927 

 

 Quoted ___X/Y___ % will be applicable to clause no. A2.11/12 , A2.21/22 , B1.1/1.2/B2.0( Clause No 1 to 25), 
subsequently on total of section -4 estimated rates 

Note: Spare for below mention work[ Part-B2.0] will be provided by GIPCL. 

Clause No. B1.2 Mobilization and prescribed minimum maintenance activity for 

overhauling of PH 2 Units [Billing Clause: B1.2] 

 Mobilize the necessary manpower (include Skill/un skill lab our , Execution 

supervisors, Store in charge, site in charge) along with necessary tools ,tackles 

etc to carry out the ESP work in Unit 3 & 4 separately  for each two time for each 

unit overhauling. It include mobilization of all materials (except specified free issue 

materials by GIPCL), consumables, Special tools for ESP Field Alignment (I.e. J 

Bolts , Support insulator nut spanner, Emitting Electrode stretching tool…. ) fuel, 

equipments, tools & tackles, machineries(includes Welding machine, Gas cutting 

set , Cutting torch, Heating torch) safety parts/sub part of manpower & materials, 

standard industrial safety PPEs. Manpower also includes an Execution 

supervisor, who has having expertise in ESP to supervise the all work day & night. 

Also consisting skilled supervisor, skilled technicians, skilled riggers, Welders, gas 

cutters and helper in sufficient quantity. 

Clause No. B1.1 Mobilization and prescribed minimum maintenance activity for 

overhauling of PH 1 Units [Billing Clause: B1.1] 

 Mobilize the necessary manpower (include Skill/un skill lab our , Execution 

supervisors, Store in charge, site in charge) along with necessary tools ,tackles 

etc to carry out the ESP work in Unit 1  separately  for each two time for each unit 

overhauling. It include mobilization of all materials (except specified free issue 

materials by GIPCL), consumables, Special tools for ESP Field Alignment (I.e. J 

Bolts , Support insulator nut spanner, Emitting Electrode stretching tool…. ) fuel, 
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equipments, tools & tackles, machineries(includes Welding machine, Gas cutting 

set , Cutting torch, Heating torch) safety parts/sub part of manpower & materials, 

standard industrial safety PPEs. Manpower also includes an Execution 

supervisor, who has having expertise in ESP to supervise the all work day & night. 

Also consisting skilled supervisor, skilled technicians, skilled riggers, Welders, gas 

cutters and helper in sufficient quantity. If required/instructed scaffolding need to 

be erect for opening and closing of Hopper MHD 

Prescribed Minimum Maintenance cover under Clause B1.1 or B1.2, whatever applicable 

as per Phase in which work carried out: 

 Check collecting shaft, inner arms, outer arms plain bearing & fix bearing, Repair/ 

 replace the damaged parts if required (in case of replacement ,it will be carried out  

 `against separate execution/billing Clause A to Y whichever applicable.) 

 Check emitting electrode horizontal shaft (at two elevation), inner arms, outer  arms 

 plain bearing & fix bearing, Repair/ replace the damaged parts if  required (in case of 

 replacement required, it will carried out against separate  execution/billing Clause A.  

  to Y whichever applicable. 

 Check emitting electrode vertical shaft arrangement, pin wheel-1, pin wheel-2 

 ,bearings,  thrust bearings, screen tube , shaft insulator , grip coupling ,carbon  bush,  

 Repair/ replace the damaged parts if required (in case of replacement  required, it will 

 carried out against separate execution  Clause A  to Y whichever applicable.) 

 

Service Clauses: B2.0 
Note : Spare for below mention work[ Part-B2.0] will be provided by GIPCL. 

Billing clause for below mention activity is as given in “Schedule B2.0” 

Clause 1: Water washing of all the field of ESP in unit no 1, 3 & 4 ESP:  

 Ensure the mechanical and electrical isolation of ESP field. Open all manholes 
and earth all the fields locally. There are 08/07 (including 01 dummy field) fields 
and two pass in ESP. It includes complete water washing of all ESP field 
internally, GD screen, inlet funnel & outlet funnel, collecting electrode, emitting 
electrode. The water washing includes cleaning of ash from collecting plate, 
emitting electrodes, support beams, structures & hoppers of the field. For this all 
the manholes of ESP i.e. collecting rapping manholes, emitting rapping manhole, 
hopper manhole, penthouse manhole, and GD rapper manhole are to be opened. 
GIPCL will only indicate water point from near bye location. Hose pipe, other 
connection & Nozzles required for water washing and piping from water point end 
to application end should be arrange by Contractor. Cleaning of shaft and support 
insulators are also included. Close all manhole door opened  earlier after 
completion of repairing/replacement. 
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Clause 2:  Replacement of  Emitting electrodes:  

 Check the stiffness of emitting electrode (EE) spring at top, middle & bottom 

elevation in each field randomly. Remove defective emitting electrodes and fixing 

new electrode in place. The stretching & fixing of electrodes has to be done 

through stretching device which has to be arranged by contractor. If case EE is 

removed but new electrode not fitted in place of removed EE, 40 % of execution 

considered for billing. 

Clause 3: Field Re-alignment from top support insulator: After inspection of field 

internal as given in, On visual inspection and critical dimension measurement if 

we found that whole EE frame is miss-align with reference to CE frame. Same is 

need to be rectify by adjusting support insulator locking nut situated at top at all 

four corner of the field in support insulator assembly. All special tools (J bolts, 

spanners etc.) required for this correction is in the scope of contractor. The skilled 

& execution supervise needs to be supervising whole process of re-alignment and 

submit initial & final reading of all critical dimensions. 

Clause 4:  Repair/replacement of shock pad: 

 Identify damaged / mis-aligned shock pad. In case of replacement Remove bolts 

and washers of shock pad and install new shock pad, Tack welding of nut with 

bolts is to be done and align the same .In case of mis-alignment only rectify defect 

and re-align shock pad with respective hammer. 

Clause 5: Repair/replacement of shock bar or Shock bar angle  

  Shock bar/angle need to be identifying for repair/replace if found bend and/or 

damage during initial inspection. In case of heavily damage existing shock bar 

needs to detach from collecting electrodes. Remove existing shock bar from 

inspection door. Replace existing shock bar with new one and connect new shock 

bar with existing collecting electrode. In case of slight bending of shock bar, it 

needs to repair by heating, cutting & welding. Maintain critical allowed gap 

between affected two rows of CE/EE. Measure vertical clearance between the 

shock bar and guide assembly and carry out necessary modifications to maintain 

the required gap. Ensure for every hammers hitting position with respective shock 

bar/pad position correctly. 

 Clause 6: repair of shock bar guide rapping or non rapping side. 

 Check that all the shock bar guides are aligned with shock bar. If found 

misaligned, correct it. If correction is not possible, replace the same. If required 

provide „U‟ clamp and ensure that shock bars are being guiding properly. If shock 
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bar is detach from any end out of two end, It needs to again weld it with casing. 

 Check that shock bar angle are aligned and maintaining pitch between shock bar, 

if not found in order , correct it either by cutting some length of shock bar angle or 

and some spool of shock bar angle. If wear-out it needs to replace by new one. 

Clause 7: replace of shock bar guide rapping or non rapping side. 

 Check that all the shock bar guides are aligned with shock bar. If found 

misaligned, correct it. If correction is not possible, replace the same with standard 

procedure. 

Clause 8: Scaffolding in Hopper for attending any defect. 

 Many times, to replace/repair of shock bar guide/shock bar/shock bar angle 

scapholding needs to be erect inside the ESP hoppers. Scapholding material is 

under the scope of contractor. Erections of scapholding involves, sending 

scapholding material through hopper manhole door and install scapholding as per 

requirement of technician through standard practice of erection of scapholding. 

Scapholding Material resource to be arranged by contractor. Billing shall be done 

on the basis of Meter x Meter x Meter  of scapholding erected. 

 Note : Above clause is only applicable for activity covers under clause of Part 3 

only [ Clause 3B to 3Z] 

Clause 9: Repair/Replacement of clamp bolt : 

 Remove hammer‟s clamp bolts if found damaged. Tack welding is to be done 

after replacement. If bolts are found not damaged, confirm tack welding if not tack 

weld the same. Replace shock bar/Collecting electrode connected clamp bolt and 

tack weld it if found defected.  

Clause 10: Repair / replacement of screen tubes (Shaft insulator) 

 During Initial field inspection, If Screen tube arrangement found damage/worn-out. 

We need to replace whole assembly of Screen tube as per standard working 

procedure. It involve removal of Screen tube safely without damaging other parts  

by cutting /grousing, Install new assembly in place and fix them.  

Clause 11: Repair / replacement of screen tubes (Support insulator)  

 During Initial field inspection, If Screen tube arrangement found damage/worn-out. 

We need to replace whole assembly of Screen tube as per standard working 

procedure. It involve removal of Screen tube safely without damaging other parts  

by cutting /grousing, Install new assembly in place and fix them  
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Clause 12: Repair / replacement of plain / fixed bearing of horizontal shafts & 

thrust bearing, support bearing of vertical shaft  

   This includes checking and replacement of bearing bracket if found damaged. 

After replacement of bearing brackets, tighten its bolts and apply grease on both 

sides of   bearing portion. 

 Clause 13:  Replacement of emitting rapping horizontal shafts or vertical shafts 

or Gas distribution or collecting rapping shaft complete assembly including 

plain bearing/fixed bearing inner& outer arms. (If partially replaced 

proportional length to be consider)  

 The complete emitting/collecting electrode rapping mechanism including all its 

bearings, inner arms, outer arms, bearing assembly of plain bearing are to be 

thoroughly inspected. Necessary repairing, modification and tack welding of clamp 

bolts and fixing of missing fasteners are to be done as per the instruction of 

Engineer In/Charge (EIC). Both the shaft (horizontal & vertical) straightness is to 

be checked. Check alignment of pin wheel arrangement, made it aligned, if not, 

aligned properly. Replace the pin wheel if required (as per clause C16)., taking 

out of damaged complete shaft assembly from position and replacement by new 

shaft assembly, replacement and alignment of the shaft part as per dimension 

along with the plain bearing, inner arm, outer arm etc. This includes joining & 

setting of shaft parts and fitting of new hammers with tack welding of clamp bolts. 

Check the freeness of shaft and all hammers and correct it. 

Clause 14: Repair/replacement of defective hammers (inner arms & outer arms)  

 The job involves checking of hammer for play in bush and Pin looseness, removal 

of damage hammer by gas cutting,  positioning of new hammer with full 

tightening of nuts after fitting of washer and checking of hammers for freeness 

and aligning with respect to the shock bar/pad. Checking of hammer bolts for 

erosion and repairs or replace it if required. Rapping shaft rotation to be checked 

and ensure for every hammers hitting position with respective shock bar position 

correctly. 

Clause 15: Repair/replacement of outer and repair/replace of outer arm: 

 The job involves checking of outer arm for play in bush and Pin looseness at joint, 

removal of damage outer arm by gas cutting, positioning of new outer arm with full 

tightening of nuts after fitting of washer and checking of hammers for freeness 

and aligning with respect to the shock bar/pad. Checking of hammer bolts for 

erosion and repairs or replace it if required (Against clause No.C9) Rapping shaft 
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rotation to be checked and ensure for every hammers hitting position with 

respective shock bar position correctly 

Clause 16: Servicing/replacement of Pinion wheel set arrangement:  

 During Initial field inspection, If Pinion wheel arrangement found damage/worn-

out. We need to replace whole assembly of pinion wheel as per standard 

procedure. It involve removal of Both wheel safely without damaging main shafts 

by cutting /grousing, Install new assembly in place and fix them. 

Clause 17: Removing (through MHD) of full length Collecting electrode from the 

fields against damage. 

 Check all collecting plate for detachment from shock  bar at bottom portion. If 

collecting plate is found badly damaged at bottom & it cannot be  locked then 

as per instructions/Joint inspection of E- I/C, remove the complete collecting 

plates by cutting. Before cutting, ensure that collecting plate is secured in U clamp 

at top. If required, erect the scaffolding. Remaining collecting plates of that row 

should be properly locked with shock bar as per instructions of Engineer In-

charge. Removal of individual collecting electrode from the field through MHD also 

includes removal/re-installation of affected Emitting electrode. 

Clause 18: Removing (through roof) of full length Collecting electrodes  row (1 

row =6CE) from the fields including Removal of EE. 

 During joint inspection of field internals, if any bundle of rows (or part of row) of 

collecting electrode found damage then as per instruction of engineer in charge 

following work need to be carry out. 

 Cut outer roof of suitable size and remove insulation from top of inner plate. 

 Then cut inner roof of suitable size for removal of row of collecting electrode. 

 Install proper/customize lifting arrangement for removal of bundle of CEs. 

 Detach affected CEs from shock bar. 

 Remove the bundle of CEs from the field and place it to nearby roof area for a 
while. 

 If instructed by GIPCL Engineer In/charge install new collecting electrode to the 
place from where CEs were removed. (Separate billing/service clause applicable 
is Clause No. C19 for installation) 

 Attach new CEs to the shock bar and verify freeness of the same.(in case of re- 
installation) otherwise take corrective action for remaining shock bar. 

 Check and verify the pitch of affected collecting electrode suspension frame 
(hook to hook).If found defected, rectify the same. 

 On completion of installation (if instructed) maintain the standard pitch of CE to 
CE and then CE to EE. 
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 Normalize inner & outer roof back initial condition and apply insulation in 
between. 

 Complete weld the welding joint by E 7018 A1 grade electrode. 

 Welding is to be done by certified welders or approved welder by GIPCL only.  

 As verification of quality of welding, DP test need to be carry out for 5% of length 
of weld. If found unsatisfactory corrective action need to be taken by contractor. 
DP kit to be arrange by contractor  

 Removal of row of collecting electrode from the field through roof also includes 
removal/re-installation of affected Emitting electrodes.  

 Remove all scrap generated(old CEs etc…) out of work executed. 

 In case partial removal for any row. Payment will be given Proportionally per CE. 
 

Clause 19: Installation (through roof) of full length Collecting electrodes row (1 
row = 6 CE) from the fields including installation of EE 
 During joint inspection of field internals, if any bundle of rows (or part of row) of 

collecting electrode need installation then as per instruction of engineer in charge 

following work need to be carry out. 

 Cut outer roof of suitable size and remove insulation from top of inner plate. 

 Then cut inner roof of suitable size for installation of row of collecting electrode. 

 Install proper/customize inserting arrangement for installation of bundle of CEs. 

 Transfer the bundle of CEs from the ground and place it to nearby roof area for a 
while. 

 Install new collecting electrode to the place identified during inspection.  

 Attach new CEs to the shock bar and verify freeness of the same.  

 Check and verify the pitch of affected collecting electrode suspension frame 
(hook to hook).If found defected, rectify the same. 

 Normalize inner & outer roof back initial condition 

 Complete weld the welding joint by E 7018 A1 grade electrode. 

 Welding is to be done by certified welders or approved welder by GIPCL only.  

 As verification of quality of welding, DP test need to be carry out for 5% of length 
of weld. If found unsatisfactory corrective action need to be taken by contractor. 
DP kit to be arrange by contractor  

 On completion of installation maintain the standard pitch of CE to CE and then 
CE to EE. 

 Installation of row of collecting electrode from the field through MHD also 
includes removal/re-installation of affected Emitting electrodes.    

 Remove all scrap generated out of work executed.  

Clause 20: Collecting electrode straightening: 

 During joint inspection of field internals, if any individual CEs were found bend, 

then these collecting electrode need to be rectify and collecting electrode need to 

be as possible as straight after correction. The special tools & tackles(if) required 

for correction need to be arrange by vendor. As bend of one collecting electrode 
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in the field is affect the performance of the field. Post correction inspection carried 

out jointly. 

 

 

Clause 21: Replacement of E.E. sub frame 36 x 54 square tube (1 No. = 3.2 M 

Long) 

 During joint inspection of field internals, if any Emitting electrode subs frame found 

damage. It needs to replace that existing frame with new frame and following work 

need to be carried out. 

 Vendor need to remove affected EE from the existing frame. 

 Remove existing frame from CRM MHD. 

 Install new Frame, align it properly with remaining part of the sub frame and 

finally weld it. 

 Re-install all EE in the sub frame again. 

 Remove all scrap generated out of work executed.   

Clause 22: Identify defect and replacement of Support insulator: 

 Support insulator (if found   damage) is to be replaced by a new one. The job 

involves checking of the cracked insulator, replacement of support insulator 

gasket if required; while replacement the suspension bolts gaps are to be 

maintained. Carry out alignment of the field by „J‟ bolts if required. An 

arrangement „J‟ bolts is to be done by the contractor. Complete checking and 

cleaning of insulator housing with bushing. 

Clause 23: Identify defect and replacement of Shaft insulator: 

 If shaft insulator found damaged, replace it. Remove gear box assembly. Clean 

shaft insulator‟s surrounding area by clothes. Remove damaged insulator. Clean 

shaft insulator end by emery paper and insert new insulator and refit its locking 

pin. Check the alignment with emitting rapping shaft end. 

Clause 24: U clamp correction of CE (only re-clamping)  

 During joint inspection of field internals, if any collecting electrode dis-locates from 

U clamp, same need to re locked to respective clamp. 

 

 



64 | P a g e  
 

Clause 25: ESP heater's Electrical testing & replacement work: 

 During Joint inspection of field internal, If instructed by GIPCL Engineer in charge 

for heater's Electrical testing & replacement work then execute work as per 

instruction of  GIPCL Engineer in charge. 

FINISHING WORK [Part of Minimum Prescribed Maintenance work] :   

  After completion of all above work, normalize local earthlings of all the fields. Box 

up the all manhole door using new ropes & check for no air ingress. Remove the 

foreign material, ash, etc accumulated in hopper after rectification work. Assist for 

Field test charge & ensure that all the fields develop required Voltage & ampere 

after inspection / rectification. Credit all remained/balance spares to ware house. 

Remove all the scrap generated like collecting plates, emitting electrodes, bolts, 

nuts, ropes….etc. to scrap yard as per the instruction of engineer in charge. Clean 

the total area of ESP where work is carried out. 

 Other relevant Condition : 

 Transportation of all material required to repair/replace the ESP field internal from 
GIPCL ware house to respective site is in the scope of contractor (To & Fro) 

 After joint inspection of each field, Work should only start after due clearance from 
GIPCL Engineer In charge for each field separately. 

 Submit intermittently work progress/field internal inspection report /issued spare 
consumption report/man power resource report/tools tackles report time to time. 
Submit final inspection micro level & macro level report unit wise/station wise. 

 Air load test: After completion of all repairing / replacement work all field of unit 
pass wise charged. At the time of charging all fields to be set at charge ratio 1 and 
all field need to generate maximum possible Secondary Voltage (KV) @ 
maximum/rated Secondery current (mA) with minimum spark per minute. Air may 
charge through respective  pass by running ID fan to check conformity of low 
spark with air charge. If maximum Secondary current not reached due to sparking. 
Field need to re inspect and corrective action need to be taken by contractor. 

 Guarantee covers both execution work man ship & quality of spares 
supplied by vendor in combine.  
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Part C: 
Supply & Installation safety Interlocking key mechanism: 

Requirement 1 set for each 1 unit  

Required Qty. 4 set for 4 unit (Unit1,2,3 & 4) 
Each unit  Had 2 Pass A & Pass B 

Each pass Consist 8 fields 
Each field Consist 2 hoppers 

Each field Consist 1 Disconnecting switch/EP chamber 

Each field Consist 3 Insulators housing 
1set =2 sub set ( 1 sub set per pass) 

Detail of 1 sub set given below 

 

1. 10 Casing inspection door key tagged as “CG-X” along with 1 lock module 

X = Unit No. 1,2,3 & 4 and G=A for A pass & B for B pass. 

(e. g. CB-3: It means Casing key for 3
rd

 Unit pass B) 

2. 16(In a module of 8+8key) Hopper inspection door key tagged as “HG-X” 

along with lock 2 modules. 

X = Unit No. 1, 2, 3 & 4 and G=A for A pass & B for B pass. 

3. 8 Disconnecting switch chamber key tagged as “DG-X” along with lock 1 

module. 

X = Unit No. 1, 2, 3 & 4 and G=A for A pass & B for B pass. 

4. 28 (In a module of 8+8+12 key) Insulator housing door key tagged as “IG-

X” along with lock 3 modules. 

X = Unit No. 1, 2, 3 & 4 and G=A for A pass & B for B pass 

5. 1 Inter locking common key for Point No. 1 tagged as “ZG-X”  

X = Unit No. 1, 2, 3 & 4 and G=A for A pass & B for B pass. 

6. 2 Inter locking common key  for each module Point No. 2 tagged as “ZG-

X”  

X = Unit No. 1, 2, 3 & 4 and G=A for A pass & B for B pass. 

7. 1 Inter locking common key for Point No. 3 tagged as “YG-X” 

X = Unit No. 1, 2, 3 & 4 and G=A for A pass & B for B pass. 

8. 3 Inter locking common key for each module Point No. 4 tagged as “YG-X” 

X = Unit No. 1, 2, 3 & 4 and G=A for A pass & B for B pass. 

9. 1 interlock common key for point No. 5,6,7 & 8 tagged as “UG-X” 

X = Unit No. 1, 2, 3 & 4 and G=A for A pass & B for B pass. 

10.  1 lock module for keys of point No. 5 to point No. 9 
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11.  8 interlock common key for point No. 9 tagged as “EG-X” 

X = Unit No. 1, 2, 3 & 4 and G=A for A pass & B for B pass. 

12.  8 Nos. individual key for  tagged as “FG-X” 

X = Unit No. 1, 2, 3 & 4 and G=A for A pass & B for B pass. 

F = Field Tag No 1 to 8 

13.  Locks or Lock modules to be supplied along with interlock keys. 

14.  Locks or lock modules are ready to be install to existing set-up (i.e. Casing 

MHDs, hopper MHDs , Disconnecting switch Modules , Insulator housing 

modules , BAPCON panel at ESP control room) 

15.  Scope covers removal of existing locking arrangement & installation of 

new locking arrangement. 

16.  Detail description / procedure for isolation should be given at the time of 

supply. 

17.  10 Master key should be supply with 1 set. 

18.  Inter lock system to be supplied with (01) Lock Assy. (02) Connecting link 

(03) Rivet   

19. Vendor to be send fabrication/Assembly drawing through mail for approval 
before bid end date. Drawing include material of key & interlock 

20.  Material of key & interlock should be brass with central spindle having 

aluminum or brass head. 

21.  The fasteners like rivets, bolts, nuts etc shall be zinc plated or electroplated. 

22.  Chain link should be electro galvanized/zinc coated 

23.  Set also consist key box & key exchange box as given in the drawing. 
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Table of supply & installation of key 

Point 
No. 

Description 

Unit 
No. 

Unit-1 Unit-2 Unit-3 Unit-4 
Total 
to be 

supply 
Pass PASS 

A 
PASS 

B 
PASS 

A 
PASS 

B 
PASS 

A 
PASS 

B 
PASS 

A 
PASS B 

Detail 1set 1set 1set 1set 4 set 

1 Casing inspection key 

TAG CA-X CB-X CA-X CB-X CA-X CB-X CA-X CB-X   

Nomen
clature X=1,2,3,4 

  

Qty 10 10 10 10 10 10 10 10 80 

2 Hopper inspection key 

TAG HA-X HB-X HA-X HB-X HA-X HB-X HA-X HB-X   

Nomen
clature X=1,2,3,4 

  

Qty 16 16 16 16 16 16 16 16 128 

Distrib
ution 
of 
module 

8+8 8+8 8+8 8+8 8+8 8+8 8+8 8+8 

  

3 
Insulator housing door 
inspection key 

TAG IA-X IB-X IA-X IB-X IA-X IB-X IA-X IB-X   

Nomen
clature X=1,2,3,4 

  

Qty 32 32 32 32 32 32 32 32 256 

Distrib
ution 
of 
module 

12+12
+8 

12+1
2+8 

12+1
2+8 

12+1
2+8 

12+1
2+8 

12+1
2+8 

12+12
+8 

12+12+
8 

  

4 
Disconnecting switch 
chamber key 

TAG DA-X DB-X DA-X DB-X DA-X DB-X DA-X DB-X   

Nomen
clature X=1,2,3,4 

  

Qty 8 8 8 8 8 8 8 8 64 

5 

Inter locking 
common/ 
multiplication key to 
be release after 
instllation of key 
mention in Point-1 in 
each pass 

TAG ZA-1 ZB-1 ZA-2 ZB-2 ZA-3 ZB-3 ZA-4 ZB-4   

Qty 1 1 1 1 1 1 1 1 8 

6 

Inter locking 
common/ 
multiplication  key to 
be release after 
installation of key 
mention in Point-2 
(8+8) in each pass 

TAG ZA-1 ZB-1 ZA-2 ZB-2 ZA-3 ZB-3 ZA-4 ZB-4   

Qty 2 2 2 2 2 2 2 2 16 
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Point 
No. 

Description 

Unit 
No. 

Unit-1 Unit-2 
Unit-3 Unit-4 

 

Pass PASS 
A 

PASS 
B 

PASS 
A 

PASS 
B 

PASS 
A 

PASS 
B 

PASS 
A 

PASS B 

 

7 

Inter locking 
common/ 
multiplication key to 
be release after 
installation of key 
mention in Point-3 
(12+12+8) in each 
pass 

TAG YA-1 YA-1 YA-2 YA-2 YA-3 YA-3 YA-3 YA-3   

Qty 3 3 3 3 3 3 3 3 24 

8 

Inter locking common 
/multiplication key to 
be release after 
installation of key 
mention in Point-4  in 
each pass 

TAG YA-1 YA-1 YA-2 YA-2 YA-3 YA-3 YA-3 YA-3   

Qty 1 1 1 1 1 1 1 1 8 

9 

Inter locking 
common/  
multiplication key to 
be release after 
installation of key 
mention in Point-
5(1QTY.),6(2QTY),7 (3 
QTY),8(1 QTY)  in each 
pass 

TAG UA-1 UB-1 UA-2 UB-2 UA-3 UB-3 UA-4 UB-4   

Qty 1 1 1 1 1 1 1 1 8 

10 
Lock module for point 
No 5,6,7,8&9 Qty. 

1 1 1 1 1 1 1 1 8 

11 
Commom lock module 
for point No1 & 2 Qty. 

1 1 1 1 1 1 1 1 8 

12 
Commom lock module 
for point No3 & 4 Qty. 

1 1 1 1 1 1 1 1 8 

13 

Field earthing key, To 
be release only after 
installation of jey 
mention in point No. 9 

TAG EA-X EB-X EA-X EB-X EA-X EB-X EA-X EB-X   

Nomen
clature X=1,2,3,4 

  

Qty 8 8 8 8 8 8 8 8 64 

14 

Field charging key, To 
be release only after 
installation of jey 
mention in point No. 
10 

TAG FA-X FB-X FA-X FB-X FA-X FB-X FA-X FB-X   

Nomen
clature X=1,2,3,5 & F= 1,2,3,4,5,6,7,8 

  

Qty 8 8 8 8 8 8 8 8 64 
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Other Condition as part of scope of work 

Other Consideration 1 : All individual keys are to be supplied with axillaries like (1) lock Assembly ,(2) Connecting  
chain link , (3) Rivet,  (4) brackets  etc…. whichever is applicable 

Other Consideration 2 : Material of key & interlock should be brass with central spindle having aluminum or 
brass head. 

Other Consideration 3 : The fasteners like rivets, bolts, nuts etc shall be zinc plated or electroplated. 

Other Consideration 4 : Connecting chain link should be electro galvanized/zinc coated 

Other Consideration 5 : 10 Master key should be supply with 1 set. Total 40 key : it may be applicable and 
replace against misplaced any of the individual key  

Other Consideration 6 : Detail description / procedure for isolation should be given at the time of supply in soft 
(PDF) and hard copy (4 Nos.) 

Other Consideration 7 : Vendor shall send fabrication/Assembly drawing through mail for approval before final 
supply. Drawing include material of key & interlock 

Other Consideration 8  : Set also consist key box/Lock module & key exchange box as given in the drawing. 

Other Consideration 9  : Spring loaded metal cap shall be provided as an integral part of all interlock with rotary 
switch 

Other Consideration 10  : Lock modules and key exchange box must be equipped with smooth and long life 
interlocking mechanism and easy to repair 

Other Consideration 11 : Refer attached drawing for clarification. For quantity refer above table instead of 
drawing(Read drawing except quantity). Drawing is representative  only. 1set is for 1 unit consisting interlocking 
mechanism for both pass A & B of unit. Quantity per set is already mentioned in detail in Annexure-A attached 
here with. Such 4 sets are indented for 4 Units at SLPP. For any further clarification , interested party may visit 
the site or may seek the clarification by mail. 

Other Consideration 12 : All keys shall be engraved with their respective tag No. displaying their location as 
mention in table of supply above. 

Other Consideration 13: Refer drawing-1, Consider Notes given in drawing as a part of scope of work 

Other Consideration 14: Refer drawing-2-Both part for rivet connecting link , lock assembly and also Consider 
Notes given in drawing as a part of scope of work .Minimum length of chain is 250 mm as per drawing and 
maximum as required. 

All the 4 parties, participated in the bids are requested to extend the validity of their offer till 31.12.16 

Execution : Scope covers  supply along with removal of existing locking arrangement & installation of new 
locking arrangement Successfully at site in all 4 units. 

Execution consideration inline with supply : Locks or lock modules are ready to be install to existing set-up (i.e. 
Casing MHDs, hopper MHDs , Disconnecting switch Modules , Insulator housing modules , BAPCON panel at 
ESP control room)-Vendor may visit site before supply for execution 
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CONTRACT PERIOD , MOBILIZATION PERIOD & TIME SCHEDULE FOR 
COMPLETION OF WORK 

 Contract period: 15 Month from the date of placement of WO. 

 Time schedule for completion of job is as below: 

 For Unit-1 : 15 Days  

 For Unit-3/4 : 21 Days  
 

For each unit from the date of handing over of work front from GIPCL.  

 The pre shut down activity period is excluded from this. 

 The basic considerations and the essence of the „Contract‟ shall be the strict 
adherence to the time schedule for performing the specified „Works‟. The entire 
works (except the pre shutdown activity) as specified in scope of work shall be 
completed as above. 

 The work shall be carried out continuously round the clock with 2x12 hours shift 
working. Separate gangs shall be engaged in each shift without engaging the 
same manpower including site supervisor. 

 In case of delay in executing the contract by contractor, GIPCL reserves the right 
to engage another contractor and complete the balance job at the risk and cost 
of the contractor.  

 Tentative AOH Schedule : 

 Phase 2 : Unit 3 : 01.08.2017 [ Only Overhauling, Clause B1.2/B2.0 are 
applicable  

 Phase 2 : Unit 4 : 25.08.2017 [Supply material for 3 fields, Execution of 
replacement of 3 Fields along with Overhauling, Clause A1.2, 
A2.21/22,/23,B1.2/B2.0 are applicable  

 Phase 2 : Unit 1 : 15.09.2017 [Supply material for 3 fields, Execution of 
replacement of 3 Fields along with Overhauling, Clause A1.1, 
A2.11/12,B1.1/B2.0 are applicable  

 The said work shall be carried out in Unit 1,2,3 & 4 boiler during annual overhaul 
planned tentatively in the month of August to  Octo. 2017. Here monsoon will be 
commenced from 16.06.17 and last up to October 1st week.The average rain fall 
is around 40 inch and maximum up to 100 inch. Partly shall plan their 
resources accordingly  to execute the work in time bound period. 
    

MOBILIZATION  INTIMATION/PERIOD:  

 Intimation will be given through mail& call regarding date of shutdown 
before 15 days for each unit for Unit 1 & 4.( For Unit-3, Vendor need to 
mobilize resources immediately on 01.08.2017 after issue of LOI/WO) The 
pre shutdown activity, pre shutdown/execution site visit  and mobilization 
of resources should be initiated based on date of intimation 

 

 
  ********************Scope of work completed******************  
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1. GENERAL INSTRUCTIONS 
 

1.1 The Bidders who are interested in participating in the tender must read and comply 
with the instructions and the terms and conditions contained in the tender 
documents.  

1.2 The bids shall be filled in by the tendered clearly, neatly and accurately. Any 
alteration, erasures or over-writing would be liable to make the tender invalid 
unless the same is neatly carried out and attested over the full signature of 
tenderer. The decision of the Company to interpret the information and rates filled 
in by the tenderer shall be final and binding on the bidder. 

1.3 The Bidders are requested to make themselves fully conversant with the General 
Conditions of Contract, Special Conditions of Contract, Technical Specifications, 
site conditions, safety and health aspects and norms to be observed, etc. while 
submitting their bids so that no ambiguity arises in these respects subsequent to 
submission of the Bids. 

1.4 Before quoting the rates, the Bidder should go through the specifications, scope of 
work etc. and get himself fully conversant with them. The bid should include cost of 
mobilization and cost to adhere to all safety norms as described in the tender. No 
relaxation or request for revision of quoted/accepted rates shall be entertained 
subsequent to the opening of bid on account of mobilization or Safety costs. 

1.5 Bidder has to quote for both Phase I & Phase II. Bids received for only one phase 
shall not be considered.  However, GIPCL reserves the rights to allot all the four 
units‟ work to a single bidder or GIPCL may split the contract between two parties, 
phase-1 and phase-2 work separately as it may deem appropriate. In case of 
splitting of the contract between two parties, the L2 bidder shall match the rate with 
L1 bidder.  

1.6 Bidder has to submit all the information and details required in the  bid document. 
Failure to furnish all the information as per required bid documents or submission 
of a bid containing deviations from the contractual terms and conditions, 
specifications and requirements shall be rejected. 

1.7 The bids shall be submitted within the time frames set out in the Notice Inviting 
Tender („NIT‟) and bids submitted thereafter shall not be accepted and considered.  

1.8 The tender documents shall not be transferable. 
1.9 The Bidders are expected to examine all instructions, forms, terms and 

specifications in the bid documents and to get fully acquainted themselves with all 
the conditions and matters which may affect the subject matter of the work/tender 
or the cost thereof. If any Bidder finds any discrepancies or omissions in the 
specifications and documents or any doubt in true meaning or interpretation of any 
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part, he shall seek necessary clarifications in writing or during pre bid meeting if 
required. 

1.10 Conditional offers shall not be considered and liable to be rejected. 
1.11 The Company reserves the right to extend the deadlines for submission of the bids 

by giving amendments.  
1.12 A Pre Bid meeting will be organized by the Company before the last date & time for 

submission of bids at GIPCL - SLPP. Bidders or his authorized representative 
should attend the pre-bid meeting. Bidders may seek any clarifications from the 
Company on their written request regarding the tender document.     

1.13 During evaluation of bids the Company may, at its discretion ask the bidder (s) for 
clarification of their bid. The request for clarification and the response shall be in 
writing and no change in prices or substance of the bid shall be sought, offered or 
permitted. 

1.14 The Company reserves the right to amend/ modify the bidding documents at any 
time prior to the deadline for submission of bids, either at its own discretion or in 
response to the clarification requested by a prospective Bidder. In such case, the 
Company may in its discretion extend the deadline for submission of bids in order 
to facilitate the prospective Bidders for incorporating the effect of the amendment 
in their bids. 

1.15 The Bidders shall bear all costs and expenses associated with the preparation and 
submission of their respective bids, to attend meetings or conferences, if any, 
including any pre award discussion with the successful Bidder, technical and other 
presentations, etc. and the Company shall not be liable for any expense thereof.  

1.16 If the successful Bidder is a joint venture, formed of two or more companies, the 
bidder along with the partners shall accept joint and several responsibilities and 
liabilities for all obligations under the Contract. 

1.17 Timely and satisfactory completion of the work and strict adherence to the allotted 
time frames for jobs shall be the essence of the contract. 

1.18 The Company reserves the right to qualify/disqualify any applicant without 
assigning any reason.  

1.19 The Bidder shall be disqualified if any untrue statement or misrepresentation is 
made in the bid forms, attachments and other supporting documents submitted by 
the Bidder. 

 
 

2. FACILITIES TO BE PROVIDED BY GIPCL 
 

A. The Company shall provide the following facilities to the Contractor at the site:  

(i) Electricity & water at nearest available one point. Further distribution to be done by 

contractor at their cost.  

(ii) Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL‟s township at 

discretion of GIPCL if available.  
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(iii) Workshop facility as available at site only.  However contractor may visit the 

workshop to ensure the existing facility. For the facilities other than available, 

contractor has to carry out the job outside at their own cost.  

(iv) Site office shall be provided at site. 

(v) First aid facilities as available on chargeable basis.  

Apart from the above, no other facilities shall be provided by GIPCL.     

B.  Items/services to be provided by GIPCL free of cost.  

(i) Spares for overhauling schedule 4.3 / Part 4 Clause A to Z 

The Contractor has to collect above items from GIPCL stores/warehouse and shifting 

arrangement has to be made by Contractor at his own cost. Contractor shall give report/ 

reconciliation of the issue of materials drawn.    

3. TERMS OF PAYMENT 
 

A. Conditions of Payment: 
The contractor shall raise the invoice in duplicate every month in respect of the 
work performed or completed during the month along with the documents as 
hereinafter provided. On receipt of the invoice complete in all respects and with 
all the said documents, the payment in respect of the same shall be made within 
21 days of such receipt of a complete invoice as per the following terms of 
payment  

(1) FOR SUPPLY OF ESP SPARE MATERIAL 

 80 % payment within 21 days from the date of receipt of material & invoice along 
with test   certificate of material on pro rata basis. 

 Balance 20% will be released within 30 days after completion of installation work 
in each unit. Payment shall be made unit wise.  

 5% of balance 20% payment before tax may be hold till site will not cleared in all 
respect post completion of work unit wise. 

(2) FOR ERECTION/OVERHAULING OF ESP SPARE MATERIAL 
(i) 100% payment against the work executed duly certified by GIPCL and after date 

of submission of invoice. 

 5% of payment from each execution clause/bill applicable unit wise payment 
before tax may be hold till site will not cleared in all respect post completion of 
work unit wise. 

(ii) Service tax shall be paid along with bills after fulfilment of following terms.  
(a) Submission of copy of registration certificate issued by Service Tax 

Authority (to be furnished only once). 
(b) Citing the service Tax Registration no. And the date of issue of registration 

certificate on invoices. 
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(c) Claim of Service Tax amount with percentage (%) separately shown on the 
invoices. 

(d) The contractor shall be required to submit the proof of payment of service 
tax of previous month/quarter, as may be applicable as & when demanded 
by GIPCL/Owner/company. 

(e) The Bidder shall inform the Owner in the event its registration certificate is 
cancelled or discontinued for whatsoever reason. 

(iii) Contractor shall submit two copies of bill with attached joint protocol(2 copy) 
signed by engineer in charge, Contractor can raise bill after completion of work of 
each unit`s annual overhauling separately. Completion of work includes 
removal scrap from site.  

(iv) The Contractor shall include all his claims in the Final Bill submitted by him and 
accordingly the final bill submitted by the Contractor shall be deemed to be 
inclusive of all and whatsoever the claims that the Contractor may have from 
GIPCL. The Contractor shall not be entitled to claim any amounts which are not 
mentioned in the Final Bill and the Contractor shall be deemed to have waived 
any claims not mentioned in the Final Bill and shall not be entitled to recover the 
same from GIPCL subsequent to the submission of the Final Bill on any account 
and GIPCL shall stand absolved of all its liabilities in respect of any such claims 
not raised by the Contractor in his Final Bill.   

 
B. Validity and Uniformity of Rates 

The rates shall be valid for a period of one year or the Contract Period and shall 
remain unaltered during the entire Contract Period. 
Item rates quoted, shall include cost of all consumables,( except free issue 
materials by GIPCL) labour, supervision, tools & tackles, transport and any such 
other costs excluding statutory taxes as are not specifically mentioned herein, but 
may be incurred by the contractor for the satisfactory and timely completion of 
the work 

 

C. Deductions from Contract Price 
All costs, charges or expenses payable by the Contractor under the terms of the 
contract or as per the applicable laws, in respect of which he makes default in 
payment, shall be the liability of the Contractor. Such amount or due may be paid 
by the Company and the Company shall be entitled to recover the same from the 
Contractor by deducting the said amounts from the Contractor‟s monthly RA bills. 

  

4. Scope of the Party: 
 

   All tools and tackles to execute the contract are in the scope of the contractor.  

The contractor should ensure that tools are in healthy & working condition.  
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 All consumable items i.e. cloth, cotton waste, kerosene, gases (Oxygen, D/A, 

Argon), welding electrode, grinding and cutting wheels, emery papers, Lighting 

appliances  etc. would be in the scope of the contractor. 

 All safety / PPEs required at site during the work are to be arranged by 

contractor.  

 The contractor to provide necessary facilities including accommodation of their 

labour at their cost. 

 The Contractor has to collect Spares from GIPCL stores/warehouse and shifting 

arrangement has to be made by Contractor at his own cost. 

 The contractor has to arrange hydra and tractor for lifting/shifting the heavy 
items on their own. M/S. GIPCL will provide hydra and tractor on chargeable 
basis subject to availability. 

 Canteen facilities shall be provided on chargeable basis as per company policy.  
Apart from the above,  
no other facilities shall be provided by GIPCL. The contractor to provide 
necessary facilities including accommodation of their labour at their cost. 
 

5. OTHER CONDITIONS 
a. Timely completion of all jobs and works shall be the essence of this Contract. 

Contractor should closely monitor each activities such annual shutdown jobs 
and complete the jobs as per the time given by and under the supervision of the 
Engineer-In-charge and shall ensure that sufficient manpower is deployed for 
the same. 

b. The contractor has to complete the work as per the planning schedule and their 
respective supervisor has to interact with Engineer In Charge for PTW (Permit 
to work), work instruction, Return of permit and successful trial run.  

c. The contractor has to submit daily reports showing work carried out spare 
parts/ consumables etc. replaced. 

d. The contractor has to do quality job. GIPCL shall not compromise in quality. In 
case of poor quality of work the contractor may be asked to rework the job at 
free of cost. 

e. The Government of India has enacted the Micro, Small and Medium 
Enterprises Development Act, 2006 (the “Act”) and the Act has come into force 
from October 2, 2006. The Bidder shall confirm whether your organization is 
registered under the Micro, Small and Medium Enterprises Development Act, 
2006. If your organization is registered under the Act, please specify the 
category i.e., Micro Enterprise, Small Enterprise or Medium Enterprise under 
which it is registered and kindly attach a copy of your registration certificate.   
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 The Bidder shall provide details of registration along with  copy of the 
registration certificate issued by the District  Industries Centre/Department of 
Industries, etc of the  respective State Government. It is to be noted that 
large  scale industries and trading firms have been excluded from the 
purview of  the Act. 

f. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS) 
certified company, and GIPCL gives extreme importance to maintain these 
global standards.  Contractor shall be required to observe these standards 
while working with GIPCL. Contractor should ensure that his workmen/labour 
work in accordance with them 
 
 

6. DEFECT LIABILITY PERIOD 
 
The Contractor shall stand guarantee for any defect found in the works done 
within a period of 12 months from the date of work and shall re-do or repair and 
replace the same free of cost to demonstrate the performance of the works 
carried out.  
 

7.  INTERPRETATION CLAUSE 
 

In case of any dispute with regard to the interpretation of any of the provisions of 
this document or to the due performance in accordance with the contract terms, 
the decision of AGM (SLPP), GIPCL will be final and binding. 
 

8. PENALTY AND RECOVERY 
a. In the event  of undue delay in performance or the performance is 

unsatisfactory causing damage to the plant and property of GIPCL, then in such 
a case, GIPCL (Engineer-In-Charge) shall be entitled to levy a penalty on the 
Contractor at the rate of 1.5 times of the item rate upto a maximum of 10% of 
the total contract value. The said penalty amount may be recovered either from 
the monthly bills or the SD. 

b. However, the total amount of penalty recoverable from the Contractor shall be 
restricted to 10% of the contract value. 

c. In addition to and without prejudice to the above, GIPCL shall also have the 
right to get the affected work completed by a third party or agency at the risk 
and cost of the Contractor along with 15% supervision charges and the 
Contractor shall be liable for payment of any differential amount in the contract 
price. 

d. Any damage caused to the equipment or machinery on account of the 
negligence on the part of the Contractor or due to any other reasons 
attributable to the Contractor, shall be recovered by the Owner/GIPCL from the 
Contractor. 
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e. The ascertainment of the cause of the damage shall be done by the AGM 
(SLPP) and his decision in this regard shall be final & binding to the contractor. 

f. The decision of the Engineer-In-Charge as regard the amount of damages to 
be recovered from the Contractor shall be final.  

 The aforesaid amounts of penalty and damages shall be recoverable from the 

 monthly bills of the Contractor or the SD. If the amount of damages recoverable 

 from the Contractor exceeds the bills and SD amount, then the Contractor shall 

 become liable to pay the same to GIPCL and GIPCL shall be entitled to initiate 

 appropriate proceedings against the Contractor for the same 

 

 

 

9. WORK MEASUREMENT/CERTIFICATION 
 

(i) The work to be performed being of a specialised nature, the  contractor 
should be fully conversant with modern practices and should be able to carry out 
maintenance works independently of large thermal power plant`s ESP. The 
contractor shall therefore be required to engage qualified/ experienced 
personnel to undertake the work specifications as specified in scope of work. 

(ii) Contractor should maintain one computer with printer for keeping daily records 
and maintain the data. 

(iii) The Contractor shall be required to furnish satisfactory job completion report to 
GIPCL. The submission of report should be on daily basis, the monthly bill 
payment shall be released based on the certified reports of the works. 

(iv) Inspection of work will be done by Engineer in Charge or his authorised 
representative. If the work is not found satisfactory engineer in charge reserves 
the right to take suitable action. 

 

10. MEASUREMENT & DAILY REPORTS 
The measurement will be as per specified in respective item description. 

11.1 Contractor should maintain one computer/Laptop,Camera ,printer and 
 internet  connection for keeping daily records and maintain the data. 
 Contractor  must  provide separate site e mail ID to M/s GIPCL 
 for day to day site  communication and instruction. 

11.2 The Contractor shall be required to furnish satisfactory job status report 
 to GIPCL. The submission of report should be on daily basis in 
 physical form  and soft form/pdf . 

11.3 Inspection of work will be done by Engineer in Charge or his authorized 
 representative. If the work is not found satisfactory engineer in charge 
 reserves the right to take suitable action and shall be binding to the 
 contractor. 
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11.4 Contractor should maintain proper documentation for all activities 
 against  execution of contract as per instruction of engineer in-charge 
 and submit  report in prescribed / pre define format (like material 
 issued  report AOH  planning, as and when required by GIPCL 
 Engineer  in charge.    

Wherever any dispute regarding mode of measurement arise, the decision of the 

Engineer-in-charge shall be final and binding to the contractor. 

 

 

 

 

SECTION-E 
Price Annexure: 

Clause. No.  UOM 

Q
t
y
.  

Estimate 
Unit rate 

before     
T & D 

Total  net 
Estimate 

before      T 
& D 

Net Estimation 
To Be quote by vendor online 

Only) 
Profit/ Service charge 

Clause A1.1 Lot 1 8050527 8050527 

Total combine scope of 
work’s net estimation “ 

2,71,91,889                
 

 (+X or –Y Percentage on Net Estimation  
 

Clause A1.2 Lot 1 10112642 10112642 

Clause A2.11 per field 1 1542594 1542594 

Clause A2.12 per field 2 942594 1885188 

Clause A2.21 Per field 1 1451171 1451171 

Clause A2.22 Per field 1 851171 851171 

Clause A2.23 Per field 1 468145 468145 

Clause B1.1 Per Unit 1 254790 254790 

Clause B1.2 Per Unit 2 223867 447734 

Clause B2.0 Per Unit 1 1127927 1127927 

Clause C Per Set 4 250000 1000000 

        27191889   

 
Quoting Mechanism ( Price Bid, Through Gipcl.nprocure.com website-Online Only) 

Base Estimation 

To Be quote by 
vendor online 

Only 
Profit/ Service 

charge 

Total  Net price including +X/-Y % profit/Service charge   on 
base estimation and before applicable taxes  
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Total combine scope of 
work’s base estimation “ 

2,71,91,889                
 

 (+X or –Y Percentage on 
Net Estimation of 

section 1) 
Calculated 

 

 
 
 
 
 
 
 
 
 
 
 

1. Price Bid shall be submitted only in soft form through https://gipcl.nprocure.com 
Note: Estimated rates includes cost of all manpower, equipments, vehicles, 
consumables, tools & tackles, transportation, Safety and statutory 
compliance, mobilization, Contingency expenditure  and supervision 
charges, transit policy etc….. 

2. GST shall be paid extra at actual as per prevailing rates as declared by Central 
Government on submission of documentary evidence 

3. Bidder shall   quote all one combine Quote on Estimation (i.e. 2,71,91,889) 
4. Bidder shall have to quote the rates in the form of %age. i.e. “At Estimated 

Value. ___Y___%age below the estimated value OR___X___%age above the 
estimated value . 

Section 1 / Quote 1: Base Estimated rates = 2,71,91,889 

 We have quoted ____X_____% above the estimated rates as service charge.  or 
We have quoted ____Y_____% below the estimated rates as service charge.  

 Quoted ___X/Y___ % will be applicable to each activity/supplied parts „s unit estimated 
rate  on (estimated rates) clause mention in Price Annexure 

 After Considering quoted ___X/Y___ % on their Base Estimated rates , net estimation 
will be derive by applying ( Adding / deducting )% quoted by vendor on respective 
section   

 Percentage quoted on base estimated rates shall include cost of all consumables 
(except free issue materials by GIPCL) labor, supervision, tools and tackles, transport 
etc. and such other cost are not specifically mentioned herein but will be incurred by the 
contractor for the satisfactory and timely completion of the work.  

 In price annexure, Execution Portion, The GST shall be paid extra at actual, if 
applicable. Rate of service tax to be clearly mentioned. Any changes in rate of the 
statutory levy or imposition of new levy shall be paid extra. The bidder shall clearly 
mention whether they attract any service tax or not in techno-commercial bid itself.  

 In price annexure, Supply portion: supply item rates are estimated considering all the 
cost which may incur by supplier / vendor/contractor  with all freight , transit insurance 
and such other cost which are not specifically mentioned herein but may require to incur 
by the contractor for the maintaining highest quality of material supply Before service 
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charge/Profit and GST. Any changes in rate of the statutory levy or imposition of new 
levy shall be paid extra. 

 Net Price = Base Estimated rates + Quoted % of [Base Estimated rates] 
5. The quantities shown in the price Bid are approximate for the contract period and 

may vary as per job requirement. 
6. The Bidder shall fill the Bid documents with utmost care in consonance with the 

instructions contained in the Bid documents. 
7. Rate quoted by contractor shall be valid for 180 calendar days from the last date of 

submission of bids. 
8. Lowest Three (3) eligible Bidders or 50% out of total eligible Bidders 

(rounded to the next higher whole number), whichever is higher, shall be invited 
for participation in e-Reverse Auction. 

9. To participate in e-Reverse Auction, bidders have to create e-Auction USER 
ID on www.auction.nprocure.com and it is mandatory to submit the same 
along with physical Technical-Commercial Bid; so that the bidder shall be 
allowed to participate the e-Reverse Auction 

10. Decrement value and duration for the e-Reverse Auction shall be informed to the 
qualified Bidders before start of e-Reverse Auction. The L1 Bidder (lowest 
Percentage (%) of Service Charges on estimated SoRs) shall be put up for 
starting e-Reverse Auction. e-Reverse auction shall be for reducing the 
Percentage (%) of Service Charge on estimated SoR as mentioned in the Price 
Bid Annexure and the Bidders shall have to reduce their Percentage (%) of 
Service Charge on estimated SoR in decrement of value as decided before start 
of e-Reverse Auction. 

11. After e-Reverse Auction process, L1 Bidder shall be decided on the overall lowest 
(considering both Quote/Combination quote) Percentage (%) of Service 
Charge for entire Scope of Work 

 
 

 COMPANY SEAL    SIGNATURE   ……………….… 
      NAME     ……………..……….… 
      DESIGNATION …………….….. 
      COMPANY ………………..….… 

      DATE ………………… 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.auction.nprocure.com/
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SECTION-F 
 

   LIST OF ANNEXURES & FORMS 
1.0                     ANNEXURE-F  
 

PROFORMA OF BANK GUARANTEE FOR ORDER PERFORMANCE    

(To be Stamped in accordance with Stamp Act) 

Ref: …………………….   Bank Guarantee No…………….   

      Date ………………. 

Bank Guarantee Cover period from ………………..    to  ………………..  

To 

M/s. GUJARAT INDUSTRIES POWER COMPANY LTD. 

At & Post Nani NaroliTaluka Mangrol  

Dist. Surat Gujarat-394 110. 

Dear Sir, 

In consideration of the Gujarat Industries Power Company Limited (hereinafter referred to as the 
Purchaser which expression shall unless repugnant to the context/or meaning thereof include its 
successors, administrators, and assigns) having awarded to 
M/s……………………………………….having its Registered Office/Principal Office                                       
at                                 (address) ……………………………………………………. (hereinafter 
referred to as the “CONTRACTOR” which expression shall unless repugnant to the context or 
meaning thereof include its successors, administrators, executors and assigns) a Order by issue 
of Purchaser‟s Letter of Intent No…………….……….dated………………….and same having 
been unequivocally accepted by the CONTRACTOR dated ……………..valued at 
…………………..for (scope of order) ……………………………………and the contractor having 
agreed to provide a Order Performance  Guarantee for the faithful performance of the entire 
order including for the quality of the materials and/or workmanship, successful commissioning 
and satisfactory performance of the equipments/system and satisfactory services rendered 
during the guarantee/warrantee period of ……... Months under the said LOI/Order equivalent 
to…...*…... (Percent) of the said value of the order to the purchaser 

(Name & address of Bank) ………………………………………………………….. 

having its Head Office at ……………………………………………… (hereinafter referred to as the 
“Bank” which expression shall unless repugnant to the context or meaning thereof, include its 
successors, administrators, executors, assigns) do hereby irrevocably guarantee and undertake 
to pay the Purchaser, on written demand any and all moneys payable by the CONTRACTOR to 
the extent of  (in figures) ………………………………………………….. (in words) 
…………………………… as aforesaid at any time up to (days/months/year) 

……………………………………….. without any demur, reservations, contest, recourse or 
protest and/or without any reference to the CONTRACTOR.  Any such demand made by the 
Purchaser on the bank shall be conclusive and binding notwithstanding any difference between 
the Purchaser and CONTRACTOR of any dispute pending before any Court, Tribunal, Arbitrator 
or any other Authority.                                                                                           …………...2 
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(2) 

It shall be conclusive and enough for enforcement of the BANK GUARANTEE on the bank if 
GUJARAT INDUSTRIES POWER COMPANY LIMITED invokes the BANK GUARANTEE 
stating only that the default has been committed by the contractor, thus far and no further.  The 
bank undertakes not to revoke this guarantee during its currency without previous written 
consent of the purchaser and continue to be enforceable till the Purchaser discharges this 
guarantee. 

The Purchaser shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee from time to time to extend the time for performance of the Order by the 
CONTRACTOR.  The Purchaser shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or of any right which they 
might have against the CONTRACTOR, and to exercise the same at any time in any manner, 
and either to enforce or to forbear to enforce any covenants, contained or implied in the Order 
between the Purchaser and the CONTRACTOR or any other course of or remedy or security 
available to the Purchaser.  The Bank shall not be released of its obligations under these 
presents by any exercise by the Purchaser of its liberty with reference to the matter aforesaid or 
any of them or by reason or any other acts of omission or commission on the part of the 
Purchaser or any other indulgence shown by the Purchaser or by any other matter or thing 
whatsoever which under law would, but for this provision, have the effect of relieving the Bank.  
The Bank also agrees that the Purchaser at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the 
CONTRACTOR and  notwithstanding any security or other guarantee that the Purchaser may 
have in relation to the CONTRACTOR‟s liabilities. 

Notwithstanding anything contained herein above our liability under this Guarantee is restricted 
to Rs……………………….. and it shall remain in force up to the including 
…………………….unless a written demand to enforce any claim under this Guarantee is lodged 
with us before expiry  date, the Bank will be discharged from its liabilities under this Guarantee.  
This Guarantee shall be extended from time to time for such period or period as may be desired 
by the ……………………..…….. on whose behalf this guarantee has been given. 

Dates this……………..………….day of ……………………….20…… 

at ………………………………………..  Signature 

Banker‟s rubber stamp: 

Name 

Designation with 

Bank stamp: 

Attorney as per power of 

Attorney No. 

Dated: 
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2.0 ANNEXURE-G 
 

PROFORMA FOR BANK GUARANTEE FOR EMD 

(To be stamped in accordance with Stamp Act) 

Ref …………………..    Bank Guarantee No…………… 

       Date ………………………………. 

Guarantee cover period: From ………………..…….To ……………………….. 

To 

M/s. Gujarat Industries Power Company Limited 

At & Post – Nani Naroli Taluka: Mangro lDist.Surat-394 110 

Dear Sirs, 

In accordance with your “Invitation for Bids” under your Specification 

No………………………………..……………………Dated…………………………… 

M/s……………………………….………………………………………. having its Registered/Head 

office at…… ………… …………… ……… …………… ………  

(Herein after called the Bidder) wish to participate in the said Bid for 

……………………………………………………………………………………………… 

As an irrevocable bank Guarantee against Bid guarantee for an amount of 

Rs…………………………….. valid for one (1) year from ………………………. is required to be 

submitted by the Bidder as a condition precedent for participation in the said Bid, which amount 

is liable to be forfeited on the happening of any contingencies mentioned in the Bid Documents. 

We, the …………………………………………………………… Bank at …………….., having our 

Head Office at (local address) ………………………………………………………………………….. 

Guarantee and undertake to pay immediately on written demand by Gujarat Industries Power 

Company Limited (hereinafter called the “Purchaser”) (In figures) 

……………………………………………………………………………… (In words) 

……………………………….………. without any reservation, protest, demur and recourse.  Any 

such demand made by said “Purchaser” shall be conclusive and binding on us irrespective of 

any dispute or difference raised by the Bidder.  It shall be conclusive and enough for 

enforcement of Bank Guarantee on the Bank if Purchaser invokes the Bank Guarantee stating 

only that the default has been committed by the Bidder, thus far and no further.   

Contd….2 
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(2) 

 

This Guarantee shall be irrevocable and shall remain valid up to 

……………………………………………………………… if any further extension of this guarantee 

is required, the same shall be extended to such required period on receiving instructions from 

…………………………….. on whose behalf the guarantee is issued. 

 

In witness there of Bank, through its authorized Officer, has set its hand and stamp on this 

………………………………….. day of ……………………………….20 …………… at 

………………………………………. 

 

       ………………………… 

                (Signature)  

       …………………………. 

                    (Name) 

 

       Designation with Bank  

Stamp: 

 

   

       Attorney as per Power of   

       Attorney No. 

 

       Dated ……………………………. 
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3.0 ANNEXURE-H 

PERFORMA CERTIFICATE 

(No claim, No arbitration) 
To, 
Addl. General Manager (SLPP) 
Gujarat Industries Power Company Limited, 
Surat Lignite Power Plant, 
Village: Nani Naroli, Ta. Mangrol, 
Dist. Surat – 394110 (Gujarat). 
 
Dear Sir, 

 
Subject:__________________________________________________________ 

 

Ref: Work Order No.:_____________________________________Dated____________ 

We hereby confirm with free consent as under:- 

1. The measurements certified in final bill is full and final. We accept all the certified 
measurements and no claim related to the measurement is left. 

2. The payment certified in that or above referred LoI / contract is full and final. We accept this, 
and no claim related to payment is left. 

3. The rates of the LoI / contract and its amendments are firm till completion of contract and 
extension period. We shall not claim any escalation against these rates. 

4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will not 
resort to arbitration. 

5. No extra items are left to be settled. 
6. We do not have any claims against any item related to the LoI than those items certified in 

the bills. 
7. We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL 

against non compliance or as decided by GIPCL within terms & conditions of contract. 
8. We have paid royalties, taxes for all the materials procured by us, for carrying out the works 

for above LoI and we indemnify GIPCL from any liability arising thereof. 
9. In case of any disputes arising in future related to payment of royalties, all liabilities of 

settlement of dispute and its payment if any, will be borne by us. 
10.  We have paid wages to all the workmen who were deployed by us for carrying out above 

referred work as per prevailing Minimum wages act. We have also fulfilled all requirements 
of the P.F. Act. We have maintained all records necessary as per the statutory 
requirements. We hereby indemnify GIPCL from any disputes arising in future related to 
payment of labours, Provident Fund, etc.. and confirm that all liabilities of settlements of 
disputes and their payment is our responsibility.  

The above confirmation will come into effect as soon as payment from final bill after due 

recoveries will be received by us. 

For, M/S.______________________ 

 

Signature, Stamp and date. 
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4.0 ANNEXU0RE- I  [ To be fill and submit as a part of bid-1,Techno commercial bid] 

Eligibility criteria for ESP Material Supply and Erection & commissioning. 

Sr. 
No. 

Clause Description Yes /No 
Detail of 
evidence 

List of 
Supporting 
document 
attached 

1 
 5.1       Bidder has to submit all the credentials and 

minimum three number performances 
certificates/supporting documents from other customers.       

2 
 5.2       Bidder has to submit all the credentials and 

minimum three number performances 
certificates/supporting documents from other customers. 

      

3 

 5.3       In case of those Bidders, who are having only 
manufacturing back ground or execution of field erection 
back ground of ESP at least for last three years, they 
should have joint venture/ consortium arrangement with 
executing (E & C) in case of manufacturer & visa 
versa.(Proof to be attached).        

4 
 5.4       Leader of consortium shall submit agreement on 

100 Rs. stamp paper for joint venture / consortium 
agreement for participation in contract.   

      

5 

 5.8       Sub letting of work is subject to approval of 
GIPCL. In case of subletting the contract, contractor 
should furnish minimum four resourceful vendor list for 
approval.        

6 

 5.6       Bidder shall have annual turnover of Rs. 81 Lakh 
for last three years individually as a 
manufacture/Execution of field erection & commissioning 
or joint consortium       

7 
 5.10       Bidder should give guarantee for their material 

quality and application quality jointly in line with tender 
document conditions.       

 
 5.7The net worth of the bidder as on 31.03.2017 should 

be positive as evidenced from audited accounts.  

   

8 

5.8       Bidder should have annual turnover of Rs. 
81Lakh for last three years individually as a 
manufacture/Execution of field erection & commissioning 
or joint consortium.        

COMPANY SEAL  SIGNATURE   ……………….… 
        NAME     …………….. DESIGNATION 
…………….…..COMPANY ………………..….… DATE ……………………….….. 
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Sr. 
No. 

Clause Description Yes /No 
Detail of 
evidence 

List of 
Supporting 
document 
attached 

9 

5.9 Tender shall be submitted by the same party.. 
Directly  authorization of their dealer or co-partner 
for bid submission is not allowed, any tie up for executing 
the work with sub-contractor /Dealer/ co-partner shall be 
done only after  approval from the GIPCL after 
submission of bid in line with above conditions. 

   

10 

5.11     Bidder shall furnish annual audited financial 
statement (duly verified by the chartered accountant) of 
the company for the last three years to demonstrate the 
financial soundness of the company. The balance sheet 
must be in the name of the company who is purchasing 
the tender document. Any type of MOU for this purpose 
will not be entertained.        

11 
  
  
  
  
  
  
  

5.6 Bidder shall have executed at least  
One orders each of Single Combined order  (Supply and 
execution) value to the tune of Rs.162 Lakh during last 
three years (2016-17 , 2015-16 ,2014-15)  and shall 
enclose proof of the same. 

OR 
Two orders each of Single Combined order (Supply and 
execution) value to the tune of Rs.108 Lakh during last 
three years (2016-17 , 2015-16 ,2014-15)  and shall 
enclose proof of the same. 

OR 
Three orders each of Single Combined order (Supply and 
execution) value to the tune of Rs.81 Lakh during last 
three years (2016-17 , 2015-16 ,2014-15)  and shall 
enclose proof of the same. 
Similar nature of work for Execution of ESP Field 
Replacement, supply for ESP internals (like Collecting 
Electrodes, Emitting Electrodes etc…) and overhauling.  

  

  
  
  
  
  
  
  

  
  
  
  
  
  
  
  

  
  
  
  
  
  
  
  

12 

5.12 Bidder shall depute one expert qualified and 
experienced site in charge to co-ordinate the work and 
three qualified supervisory engineers for site work. Party 
to submit all engineers Bio-Data for our approval and 
GIPCL will allow after verification of their experience and 
skill in ESP work.       

13 
5.13    Bidder should possess valid PF Number. Bidder 
not enclosing proof of    the same shall be rejected.       

14 
5.14   Bidder should enclose P.F. code allotment letter 
along with Labour Licenses and W.C.Policy copies of 
previous order.       
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Sr. 
No. 

Clause Description Yes /No 
Detail of 
evidence 

List of 
Supporting 
document 
attached 

15 
5.15    The bidder has to submit PAN of the firm. Copy of 
the same to be submitted.        

16  5.17 Bidder has to submit VAT registration number.  
   

17 
5.16    Bidder has to submit service tax registration 
number. Copy of same should be submitted.       

18 

5.18The Bidders are also required to prove their prudent 
behavior and fulfillment of all the legal and contractual 
commitments, without any past or ongoing dispute / 
litigation / legal recourse with their present Principal 
Company / Owners. Bidder should also submit 
undertaking as attached in Annexure   Q  & S ( for safety 
       

COMPANY SEAL  SIGNATURE   ……………….… 
        NAME     …………….. DESIGNATION 
…………….…..COMPANY ………………..….… DATE ……………………….….. 
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5.0 Form-A  
 

List of qualifying staff to be submitted with physical documents  
 

Sr. No. Name of Supervisor Qualification Experience 

    

    

    

    

    

    

 
Contractor / Authorized Representative‟s  

Signature, Company‟s / Organization‟s Seal & Date  

6.0  Form-B  
 

List of Tools & Tackles to be submitted with physical documents - 
 

Sr. No. Description Nos.  Status 

    

    

    

    

    

    

 
 

Contractor / Authorized Representative‟s  

Signature, Company‟s / Organization‟s Seal & Date  

 

 



90 | P a g e  
 

7.0 ANNEXURE –J[ To be fill and submit as a part of bid-1,Techno commercial bid] 
 

SCHEDULE OF DEVIATION FROM GENERAL AND TECHNICAL SPECIFICATIONS 
 
All the deviations from the general and technical specifications shall be filled by 
BIDDER clause by clause in this schedule. 

 

Sr. 
No 

SECTION  CLAUSE NO AS PER TENDER 
DOCUMENT 

DEVIATION 

     

     

     

     

     

     

     

     

 
The bidder here by certifies that the above mentioned are the only deviations from 
OWNER‟s General/ Technical Conditions of this enquiry. The bidder further confirms 
that in the events any other data and information presented in the BIDDER‟s proposal 
and accompanying documents are at variance with specific requirements laid out in the 
OWNER‟s General /Technical Specifications, then the latter shall govern and will be 
binding on the BIDDER for quoted price. 
 
 
 
COMPANY SEAL    SIGNATURE   ……………….… 
          
      NAME     ……………..……….… 
             
      DESIGNATION …………….….. 
 
      COMPANY ………………..….… 
 
      DATE  ……………………….….. 
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8.0 Annexure-K  [ Format for execution plan for execution clause-Pre 
shutdown activity as well shutdown activity schedule] [ To be fill and submit 
as a part of bid-1,Techno commercial bid] 

 

Pre shutdown activity 

Mobilization of resources Mobilization before ______No. day before 
shutdown 

  

1. Mobilization of crane/Vertical 
shifting arrangement 

_______No. Of days before date of shutdown 

2. Mobilization of Manpower _______No. Of days before date of shutdown 

Detail of manpower Nos. 

2A : site in charge  

2B : supervisors  

2C : Technician  

2D :  

2E :  

2F:   

3. Mobilization of Other applicable  
resources 

 

3A:  

3B:  

Execution schedule :  

Activity Planning (Plan for 0 Date*) 

  

  

  

  

Supply schedule  

Material detail with qty Planning for supply (Plan for Day 0 Date**) 

  

  

  

 
*0 Date : Date of hand over of unit  **Day 0 : Date of supply WO 
 
COMPANY SEAL    SIGNATURE   ……………….… 
          
      NAME     ……………..……….… 
             
     DESIGNATION …………….….. 
 
      COMPANY ………………..….… 
DATE ……………………….….. 
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9.0 ANNEXURE-Q 
 
 

ANNEXURE- Q1 
(To be submitted on Company’s Letter Head) 

 
 

Declaration Cum Undertaking for Safety Laws and Regulations Compliance  
 
 

I ______________________ on behalf of ………Name of Party/Company………..hereby confirm, 
agree and undertake that all the Statutory and  Safety Laws and Regulations of the applicable 
Authority/ies shall be strictly followed for all types of works at the site during the period of the 
Contract, if awarded to me. 
 
Further, I ……..Name of Party/Company…… also hereby confirm, declare and undertake that 
there has not been any major Safety Violation and any single Fatal Accident during the execution 
of the contract/contracts awarded to me during the period of preceding Three years. 
 
 

 
 

Signed and Stamped by the 
Authorized Signatory  

Of the Bidder  
 

 
ANNEXURE- Q2  

(To be submitted on Company’s Letter Head) 
 
 

Declaration for Contractual Disputes/ Litigations 
 

I ______________________ on behalf of ………Name of Party/Company………..hereby confirm 
that I/We have not been engaged in any Industrial Dispute(S) or have invoked legal recourse e.g. 
Arbitration and/or litigation against any Govt, of Gujarat Undertakings / Depts. / Authorities and 
Govt. of Gujarat supported companies / undertakings / organizations for the last Five (05) years. 
There are no ongoing/pending legal matter(s) with any of the Govt. of Gujarat Undertakings / 
GoG supported Companies, including GIPCL.  
 
 
I/We also confirm that M/s  …………….. ……. Have not been Blacklisted/ deregistered /  listed 
under stop Deal by any Govt, of Gujarat Undertakings / Depts. / Authorities and Govt. of Gujarat 
supported companies / undertakings / organizations , including GIPCL for the last Five (05) years. 
 
The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this 
regard shall amont to disqualification of the Bid being submitted herein. 
 
           
         Signed and Stamped by 

the 
Authorized Signatory  

Of the Bidder  
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ANNEXURE- S 
(To be submitted on Company’s Letter Head) 

 
 

Declaration Cum Undertaking for Safety Laws and Regulations Compliance  
 
 

I ______________________ on behalf of ………Name of Party/Company………..hereby 
confirm, agree and undertake that all the Statutory and  Safety Laws and Regulations of the 
applicable Authority/ies shall be strictly followed for all types of works at the site during the 
period of the Contract, if awarded to me. 
 
Further, I ……..Name of Party/Company…… also hereby confirm, declare and undertake that 
there has not been any major Safety Violation and any single Fatal Accident during the 
execution of the contracts awarded  to me covering the scope and area of work of this Tender 
during the period of preceding Three years. 
 

 
 

Signed and Stamped by the 
Authorized Signatory  

Of the Bidder \ 
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