

<u>Annexure - A & B</u>			
Phase & Part wise price break up			
PART		Estimated Amount in Rs. for Phase-1	Estimated Amount in Rs. for Phase-2
PART - A	Pressure Parts	3,13,22,279.00	3,79,99,886.00
PART - B	PA Fans / SA Fans	7,57,619.00	8,11,730.00
PART - C	ID Fans	6,24,638.00	4,56,628.00
PART - D	Lube Oil Units & Scanner Air Fans	2,58,657.00	2,96,885.00
PART - E	Blowers	17,22,761.00	9,15,283.00
PART - F	Bed Ash Conveying System	52,60,070.00	43,03,735.00
PART - G	Lignite / Limestone Feeding System	57,28,658.00	57,50,331.00
PART - H	ESP	3,66,909.00	3,90,767.00
PART - I	Duct/Damper/NMEJ/MEJ	77,30,179.00	1,15,95,977.00
PART - J	Fuel Firing System	9,31,515.00	6,72,485.00
PART - K	Valves	13,28,533.00	13,96,321.00
PART - L	Soot Blower	19,26,551.00	17,69,059.00
PART - M	Fuel Oil Handling	1,85,072.00	1,91,278.00
PART - N	Emergency Boiler Feed Pump	1,86,976.00	1,82,803.00
PART - O	Hoist	1,61,157.00	1,41,495.00
PART - P	External Cleaning	2,52,800.00	2,57,446.00
PART - Q	Vortex Finder	17,65,957.00	17,65,957.00
PART - R	Unforeseen Jobs	13,37,656.00	13,37,656.00
PART - S	Cleaning activities as & when required	29,24,040.00	29,24,040.00
SUB-TOTAL		6,47,72,027.00	7,31,59,762.00
TOTAL for Phase-1&2			13,79,31,789.00
GST@18%			2,48,27,722.02
GRAND TOTAL with GST			16,27,59,511.02