E-Tender for “4 X 125 MW Surat Lignite Power Plant; Dismantling, Fabrication, Erection & Commissioning of
Gl Ducting of Air Washer System, Unit # 1 & 2, PH-1 and U.A.F. System, Unit # 3 & 4, PH-II".
BID No.: SLPP/MECH/PHASE-I&II/AC&V/DUCTING/2018-19

GUJARAT INDUSTRIES POWER COMPANY LIMITED
(4 X125 MW, SURAT LIGNITE POWER PLANT)

AT & POST NANI NAROLI, TALUKA: MANGROL, DIST: SURAT, PIN 394112 (GUJARAT)
Phone Nos.: EPABX (02629) 261063 to 261072, fax Nos.: (02629) 261112, 261080

TENDER DOCUMENTS FOR,;

“Dismantling, Fabrication, Erection & Commissioning of Gl Ducting of Air
Washer System, Unit # 1 & 2, PH-l and U.A.F. System, Unit # 3 & 4, PH-Il.”
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NOTE: All the Bidders should study entire Tender documents carefully & may carry
out Plant visit before quoting & submitting their online Bid to understand scope

of work and its importance.
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NOTICE INVITING TENDER (NIT)
TENDER NO. SLPP/MECH/PH-I&II/AC&V/DUCTING/2018-19

“Dismantling, Fabrication, Erection & Commissioning of Gl

Name of work Ducting of Air Washer System, Unit # 1 & 2, PH-l and U.A.F.

System, Unit # 3 & 4, PH-II"

Place of work

Surat Lignite Power Plant, Village: Nani Naroli, Taluka: Mangrol,
Dist.: Surat- 394112 (Gujarat).

The successful Bidder will be awarded this contract involving

Quantity total quantities of various items as mentioned against item

descriptions in BOQs.

Contract period One Year.

Rs. 75, 000. 00 by Demand Draft payable at Mosali-Surat/Nani

EMD Naroli/Surat or Bank Guarantee in favor of GIPCL from approved

Banks mentioned in this tender in subsequent clauses.

Cost of tender document | Rs. 2, 000. 00 by Demand Draft in favor of GIPCL payable at
/ tender fee Motamiya-Mangrol or Nani Naroli.

Availability of online e-
Tender document

On website: www.nprocure.com.

Last
submission of offer

date of online 09/10/2018 up to 17:30 hrs. On website: www.nprocure.com.

Submission of EMD,
Tender fee and other
supporting documents for
technical Bid in physical

On or before 12/10/2018 during office hours at office of Surat
Lignite Power Plant, Nani Naroli, Dist. Surat.

form.

E-Reverse Auction Will be informed by GIPCL to all qualified Bidders.

NOTES:

1.  Amendment / corrigendum of the tender document, forms, schedules, etc... may be done

any time by the GIPCL during the period of publication of tender in the website. The
Bidders are required to visit the website regularly till the last date & time of Bid
submission.

GIPCL reserves the right to reject any or all the tenders without assigning any reason
thereof.

The Bidders are required to quote the rate strictly as per the terms and conditions
mentioned in the tender document, adhering to technical specifications as well.

The Bidders are required to submit their Bids online only through the website
www.nprocure.com and can also be viewed from http://gipcl.com

The EMD, Tender fee & other supporting documents are to be submitted in physical form
only at the following address:-

General Manager (SLPP)

Guijarat Industries Power Company Limited

Surat Lignite Power Plant, At Village: Nani Naroli, Taluko: Mangrol,

Dist.: Surat-394 112, Gujarat. Phone: (02629) 261063-72. E-Mail: opsharma@agipcl.com
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SECTION-A
INSTRUCTIONS TO BIDDERS

1. PLANT SYNOPSIS

Gujarat Industries Power Company Limited (GIPCL) (henceforth be named Company/GIPCL),
is a Premier Power Utility in the State of Gujarat with an installed capacity of 924. 4 MW and 5
MW Solar Power Plant. GIPCL has commissioned 1 MWp Distributed Solar Power Projects
at two locations in Gujarat viz. at Village: Amrol, Dist.: Anand and at Village: Vastan, Taluka
Mangrol, Dist.: Surat. The company has set up 112.4 MW capacities of Wind Power Projects
as on March-2017 in the State of Gujarat at different sites. GIPCL has successfully
commissioned 80 MW (2 x 40 MW) PV Solar Power Projects at Gujarat Solar Park, Charanka,
Dist.: Patan on Sept.-2017.

Surat Lignite Power Plant (SLPP) with four units of 125 MW capacities each is located at
Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL has also operating its
own captive Lignite and Lime Stone Mines close to the Power Plant. The Power Plant is
based on Circulating Fluidized Bed Combustion (CFBC) technology for the Boilers, where
Lignite is burnt along with Lime Stone in the Combustor of the Boiler.

Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, which are on
Mumbai-Ahmedabad highway. From Kosamba, SLPP is around 32 KM, out of which 27 KM is
part of the National & State Highway and balance 5 KM is District Road. From Kim, SLPP is
around 18 KM, out of which 13 KM is the State Highway and balance 5 KM is District Road.
The nearest Broad Gauge Railway Line is at Kim, which is around 21 KM from the SLPP.
Surat is approximately 50 KM from the SLPP. Location Map for SLPP is as under.
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E-Tender for “4 X 125 MW Surat Lignite Power Plant; Dismantling, Fabrication, Erection & Commissioning of
Gl Ducting of Air Washer System, Unit # 1 & 2, PH-1 and U.A.F. System, Unit # 3 & 4, PH-II".

BID No.: SLPP/MECH/PHASE-1&II/AC&V/DUCTING/2018-19

The Company intends to award Contract for the work of “Dismantling, Fabrication, Erection &
Commissioning of GI Ducting of Air Washer System, Unit # 1 & 2, PH-l and U.A.F. System,
Unit # 3 & 4, PH-1I" at SLPP and is therefore inviting open tenders online (n-procure) from
experienced & resourceful contractors.

2.

SCOPE OF WORK:

The scope of work broadly covers following.

(A) For Unit #1 & Unit # 2 Air washer System

» Dismantling of existing ducting system from the location along with isolation dampers.

»  Shifting of Gl sheets, steel, grills, thermocol & all required items from warehouse to work
place.

» Erection of scaffolding for old duct dismantling & erection of new ducting system.
Scaffolding material shall be under scope of contractor.

» Welding of extra supports or support modification.

»  After dismantling of old ducting, apply one coat red oxide primer on support structure of
duct. After sufficient drying of primer coat, apply two coats of synthetic paint as per
direction of EIC.

» Fabrication, Erection & Commissioning of suitable Gl duct at site as per various sizes,
requirement for supply air of Unit#1 & 2 air washer system including grills, volume control
damper, isolation damper etc & other material required to complete the ducting work in all
respect. Following Activities to be carried out for PH-I, Air washer system:

Sr. -

No. Name of Activity Qty uoM
Dismantling, Unloading & Shifting of existing 18/20/22/24 SWG GI ducting
with Fire Damper, Volume Control Damper, Isolation Dampers etc. along sq

1 | with insulation _from elevation of 2.5 _meter_, 7.3 meter & 13 mete_r.frorn Unit | 1920.00 Metér
# 1 & 2, Air washer system including scaffolding mobilization &

Demobilization from elevation 0 Meter to 15 Meter elevation.
Fabrication, Shifting, Erection, Testing & Commissioning of 20/22 SWG Gl
duct with all required accessories like, Structural support, Supporting Rod,

5 Insulgtion, Supply Air Grills, Fire_ Damper, Volume Control Damper, 1920.00 Sq.
Isolation Dampers etc. at an elevation of 2.5 meter, 7.3 meter & 13 meter Meter
for Unit # 1 & 2 air washer system including scaffolding mobilization &

Demobilization from elevation O Meter to 15 Meter elevation. .
Application of Thermocol [Thermocol sheet (1 X 0.5 Mtr) 50 MM

3 Thick.ness] type ihsulation folloyved by .alurninum clladdi.ng sheet.(22 SWG 1400.00 Sq.
Aluminum Cladding sheet) with application of bituminous paint for Gl Meter
ducting at elevation of 2.5 meter & 7.3 meter only.

4 | Servicing of fire damper (1000 MM X 1350 MM) of main duct 2.00 No.

5 | Servicing of fire damper (2700 MM X 1500 MM) of main duct 2.00 No.

6 | Servicing of volume control damper (1000 MM X 1350 MM) of main duct 2.00 No.

7 | Servicing of volume control damper (2700 MM X1500 MM) of main duct 2.00 No.

8 Fabrication & Erection of Structural support along with application of 10.00 MT

paints.
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» Each piece of fabricated duct shall have riveted frame made from ISA-25 or ISA-50 at
both ends for assembly of ducting.

»  Servicing of isolation dampers before erection.

» After cleaning completion of application of paint on support structure, Erection of
fabricated ducts shall be started. Commissioning of ducting system after ensuring
distribution of ventilation air through supply grills.

»  After completion of erection & commissioning of ducting, clean the duct from inside carry
out light test in presence of GIPCL EIC.

> Before application of insulation clean the external duct surface thoroughly.

> Apply one coat of bitumen primer on duct surface.

»  Apply thermaocol slab of 50 mm thick (density 12 to 14 kg/m3) on ducting surface.

»  Cover thermocol by aluminum cladding sheet of 22 SWG.

»  Shifting of all scrape generated from site to scrape yard after completion of jobs.

» GIPCL will provide 20/22 SWG Gl sheets, steel structure, thermocol slab 50mm thick &
1000X500mm size, 22 SWG aluminum cladding sheet, supply air grills, synthetic / anti
corrosive paints for support, fasteners & black bituminous paint.

Note:

All Bidders should note that a modification is required to be incorporated while erection of top
duct at elevation of 13.5 meters for U#1 & U#2. At present, the top ducting systems at
elevation of 13.5 meter of both units are erected outside of TG building. After dismantling,
these ducting systems shall be erected inside the TG building at turbine floor. Fabrication &
erection of new steel supports shall be under scope of the bidder.

(B) Unit # 3 & Unit # 4 UAF Systems

» Dismantling of existing ducting system from the location.

»  Shifting of Gl sheets, steel & all required items from warehouse to work place.

» Erection of scaffolding for old duct dismantling & erection of new ducting system.
Scaffolding material shall be under scope of contractor.

»  Welding of extra supports or support modification if required.

»  After dismantling of old ducting, apply one coat red oxide primer on support structure of
duct. After sufficient drying of primer coat, apply two coats of synthetic paint as per
direction of EIC

» Fabrication of suitable duct at site as per various sizes, erection & commissioning of Gl
ducting for supply air UAF system. Following activities to be carried out for PH-1l, UAF

System:
Sr. No. Name of Activity Qty UoM
Dismantling, Unloading & Shifting of existing Gl ducting S
1 from Unit # 3 & 4, UAF system including scaffolding 250.00 4
- o Meter
mobilization & Demobilization.
Fabrication, Shifting, Erection & Commissioning of 22 SWG
5 Gl duct with all required accessories like, structural 250.00 Sq.
support, Supporting Rod etc. for U # 3 & 4 UAF system ' Meter

including scaffolding mobilization & Demobilization.
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The bid submitted by the bidder not covering the total scope of work and services as detailed
out in the tender document shall be liable for rejection.

Quantum of job mentioned against all items in the above tables is as per site measurement
only & may vary as per site requirement during execution. However 10% qty. variations
(Ducting work of air washer system, Unit # 1 & 2 including U.A.F. System, Unit # 3 & 4) shall
be allowed with quoted rates & No extra payment shall be made for additional 10% quantity
variations. All the miscellaneous activities pertaining to above works to be executed for
satisfactory performance is in the scope of contractor in his quoted rates.

3. GENERAL INSTRUCTIONS

The Bidders who are interested in participating in the tender must read and comply with the
instructions and the Terms &Conditions contained in the tender documents.

The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any alteration,
erasures or overwriting shall be liable to make the tender invalid unless the same is neatly
carried out and attested over the full signature of Bidder. The decision of the Company to
interpret the information and rates filled in by the Bidder shall be final and binding on the
Bidder.

The Bidders are requested to make themselves fully conversant with the General Conditions
of Contract, Special Conditions of Contract, Technical Specifications, Site conditions, Safety &
Health Aspects and Norms to be observed etc. before submitting their bids so that no
ambiguity arises in these respects subsequent to submission of the Bids.

Before quoting the rates, the Bidder should go through the specifications, scope of work etc.
and get himself fully conversant with them. The Bid should include cost of mobilization and
cost to adhere to all Safety Norms as described in the tender. No relaxation or request for
revision of quoted/accepted rates shall be entertained subsequent to the opening of Bid on
account of mobilization or Safety costs.

Bidder has to submit all the information as per required Bid document. Failure to furnish all the
information as per required Bid documents or submission of a Bid containing deviations from
the contractual terms and conditions, specifications and requirements, shall be rejected.

The Bids shall be submitted within the time frames set out in the Notice Inviting Tender (‘NIT’)
and Bids submitted thereafter shall not be accepted and considered. The tender documents
shall not be transferable.

The Bidders are expected to examine all instructions, forms, terms & specifications in the Bid
documents and to get fully acquainted themselves with all the conditions and matters which
may affect the subject matter of the work/tender or the cost thereof. If any Bidder finds any
discrepancies or omissions in the specifications and documents or any doubt in true meaning
or interpretation of any part, he shall seek necessary clarifications in writing. Conditional offers
shall not be considered and liable to be rejected. The Company reserves the right to extend
the deadlines for submission of the Bids by giving amendments.
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During evaluation of Bids the Company may, at its discretion ask the Bidder (s) for clarification
of their Bid. The request for clarification and the response shall be in writing and no change in
prices or substance of the Bid shall be sought, offered or permitted.

The Company reserves the right to amend/ modify the Bidding documents at any time prior to
the deadline for submission of Bids, either at its own discretion or in response to the
clarification requested by a prospective Bidder. In such case, the Company may in its
discretion extend the deadline for submission of Bids in order to facilitate the prospective
Bidders for incorporating the effect of the amendment in their Bids.

The Bidders shall bear all costs and expenses associated with the preparation and
submission of their respective Bids, to attend meetings or conferences, if any, including any
pre award discussion with the successful Bidder, technical and other presentations etc. and
the Company shall not be liable for any expense thereof.

If the successful Bidder is a joint venture, formed of two or more companies, the Bidder along
with the partners shall accept joint and several responsibilities and liabilities for all obligations
under the Contract. Timely and satisfactory completion of the work and strict adherence to the
allotted time frames for jobs shall be the essence of the contract.

The Company reserves the right to qualify/disqualify any applicant without assigning any
reason. The Bidder shall be disqualified if any untrue statement or misrepresentation is made
in the Bid forms, attachments and other supporting documents submitted by the Bidder.

4. PLANTVISIT

The Bidder is advised to visit the Surat Lignite Power Plant (SLPP) after downloading the
tender copy from website: http://etender.gipcl.com/ to study the actual working conditions,
before submitting their offer. The Bidders shall examine the site of works and its surroundings
and see for himself that may be necessary for preparing the Bid and entering into a contract.
All costs and liabilities arising out of the site visit shall be at Bidder’s account.

The submission of tender by a contractor implies that he has read these instructions,
conditions of the contract etc. and has himself aware of the scope, nature of works &
specifications of the works to be done. GIPCL will not, therefore after acceptance of
contractor’s rate, pay any extra charges for any other reason in case the contractor is found
later on to have misjudged the site conditions.

Any error in description or quantity or omission in the contract document shall not vitiate the
contract or release the contractor from executing the work comprised in the contract according
to scope of works, magnitude of the works, requirement of materials, equipment, tools&
tackles, labour, etc. Contractor has to complete the work in accordance with the contract
documents irrespective of any defects, omissions or errors that may be found in the contract
documents.

The Bidder is deemed to have examined and understood the tender document, obtained his
own information in all matters whatsoever that may affect the works to be carried out
especially mentioned or works which may have to be carried out to fulfill his contractual
obligation within the scheduled rates and to have satisfied himself to the sufficiency for his
offer.
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BID No.: SLPP/MECH/PHASE-I&II/AC&V/DUCTING/2018-19
BIDDER shall inspect the site, examine and obtain all information required and satisfy himself
regarding matters such as access to site, communication, transport, working condition
including constraint of work place, confined area, quantum of dusting, running equipment,
importance of work, round the clock working conditions, safety requirements, right of way, the
type and number of equipment and facilities required for the satisfactory completion of work,
the quantity of various items of the work, the availability of local labour, availability and rates
of material, local working conditions, uncertainties of weather, obstructions and hindrances
that may arise, etc which may affect the work or cost thereof, before submission of his Bid.
lgnorance of site conditions shall not be accepted by the GIPCL as basis for any claim for
compensation. The submission of a Bid by the BIDDER will be construed as evidence that
such an examination was made. Any later claims / disputes in regard to rates quoted shall not
be entertained or considered by the GIPCL.

The rates quoted by BIDDER shall be based on his own knowledge and judgment of the
conditions and hazards involved and shall not be based on any representations of the
Engineer.

5. ELIGIBILITY CRITERIA

The following criteria shall be adopted for qualifying the Bidders for further proceeding.

5.1 Bidder should possess minimum Three years of experience out of last five years (as
per following CIl. No.5.2) in similar nature of jobs like fabrication & erection of Gl
ducting for HVAC related system and should enclose proof of the same. Bidder
shall submit necessary evidence for the same like attested copies of work orders along
with work completion certificates from clients. The work completion certificate shall
comprise of Order value & Executed value. Bidders should have executed the work
directly. The work executed as a sub-contractor or subletting agency shall not be taken
in to consideration.

5.2 Bidder should produce evidence of having experience of successfully completed
similar works as defined hereunder during last Three years out of last five years
ending last day of the month previous to the one in which tender is invited, satisfactory
progress of ongoing works etc. secured from clients along with certified copies of
documentary evidence preferably photo copies of work experience. The experience
should be either of the following:

a. One similar completed work each costing not less than the amount equal to
Rs. 21.57 Lakh without tax.
OR
b. Two similar completed works each costing not less than the amount equal to
Rs. 14.38 Lakh without tax.
OR
c. Three similar completed works each costing not less than the amount equal
to Rs. 10.78 Lakh without tax.

Bidder should specifically mention fulfilling of above criteria in his offer along with details of
work orders & work completion certificates issued by clients. Bidder should have annual
turnover more than 30% of the annual contract price for last three financial years. Bidder shall
furnish annual audited financial statement duly certified by Chartered Accountant for the last
three financial years to demonstrate the financial healthiness of the company. The balance
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Sheet must be in the name of the company. Any type of MOU for this purpose will not be
entertained.

5.3

54

55

5.6

5.7

5.8

59

5.10

511

5.12

Note:

1. In case, the annual turnover is less than the statutory guideline which does not
require audit, the bidder shall submit the turnover certificate from Chartered
Accountant.

2. The Net worth at the end of the last financial year should be positive.

Contractor shall have to submit satisfactory work completion certificate from the client.
Experience as a sub-contractor will not be allowed and Price Bid of such Bidders will
be rejected.

Tender fee: The tender fee shall be accompanied in form of Demand Draft.

EMD: The EMD shall be accompanied in the form of DD or Bank Guarantee given by
Bank.

Bidder should have separate Employees Provident Fund code number towards
registration of firm with RPF commissioner.

Attested copies of relevant documents duly signed & seal on each & every page shall
be submitted. The above documents will be analyzed and after satisfaction, the Price
Bid will be open. GIPCL may verify the documents, experience certificates issued by
concern authority. After opening of technical Bid, if any required attested documents
found missing in the Technical Bid submitted by the Bidder, the tender inviting
authority may inform to that Bidder only once by E-mail to submit the missing required
documents within stipulated time limit. If Bidder/Bidders fail to submit within stipulated
time, their Bid will be declared technically disqualified and no further correspondence
will be entertained.

Bidder shall furnish annual audited financial statement duly certified by Chartered
Accountant for the last three financial years to demonstrate the financial healthiness of
the company. The balance Sheet must be in the name of the company. Any type of
MOU for this purpose will not be entertained.

The Bidder has to submit INCOME TAX Permanent Account Number (PAN), GST no.
of the firm. Copies of the same shall be submitted.

Bidder has to submit copy of GST registration number issued by the GST authority.

Citing GIPCL GST no. (l.e. 24AAACG7277Q1Z0) along with Bidder GST registration
no. and the date of issue of registration certificate on invoices. (Last digit is zero).

In case Bidder is a joint venture company since last five years, the above
requirements/credential of Joint Venture Company / Parent companies shall be
considered.
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5.12 ADDITIONAL PRE QUALIFICATION CRITERIA

5.12.1 If Bidder or its Partner(s) or Director(s) is /are/was in any Litigation(s), Court Case(s)
or Arbitration(s), either completed or under progress during last five (5) years or Black
Listed / Deregistered / Stopped or banned from dealing in the past by any Govt, of
Gujarat Undertakings / Depts. / Authorities and Govt. of Gujarat supported companies
/ undertakings / organizations, Bid of that party will be liable to be rejected. Bidder
agrees and undertakes to accept decision of GIPCL in this regards as final and binding
on the Bidder without any demur and that no further correspondence shall be done in
this regard at any stage._(Annexure-N, Form attached.)

5.12.2 Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of
Safety Laws and Regulations” (Annexure-M, Form attached.)

a. If any Fatal Accident / Violation of any safety law(s) / Rule(s) is / are found during the
preceding Three (3) years, Bid of that party will be liable to be rejected. Bidder agrees
and undertakes to accept decision of GIPCL in this regards as final and binding on the
Bidder without any demur and that no further correspondence shall be done in this
regard at any stage.

b. If any of the details submitted in the prescribed Annexure / Form to the Bid is/are
found to be false, incorrect at any time in future, then the Contract awarded to that
Bidder / Contractor shall be liable to be terminated forthwith without any notice /
correspondence and Bidder agrees and undertakes to accept decision of GIPCL in this
regards as final and binding on the Bidder without any demur and that no further
correspondence shall be done in this regard at any stage. Further, Performance /
Security Deposit will also be liable to be forfeited. Any dues to GIPCL from the Bidder /
Contractor shall be recovered from the pending bills or any other dues payable to the
Bidder / Contractor, if any or otherwise through any other recourse available under the
Laws.

The Bidder shall submit all the evidences, documents, attested copies of work orders &
work completion certificates etc... as a proof with EMD &Tender Fee and also provide
the requisite details online for meeting the prequalification requirements. GIPCL will
verify the experience, performance, capability & strength of Bidders, independently for
executing the job. GIPCL may visit the site & consult the owner of the industry/property
where similar job is executed by the Bidder. GIPCL reserves the right to
accept/cancel/reject any/all Bids without assigning any reason thereof. The tenders of
qualified Bidder/Bidders shall only be considered for further evaluation.

6. LANGUAGE OF BID

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid
exchanged by the Bidder and the Company, shall be written in the English language. Any
printed literature furnished by the Bidder, written in another language shall be accompanied
by an English translation for the purpose of interpretation of the Bid.
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7.

7.1

7.2

7.3

7.4

7.5

7.6

7.7

7.8

8.

BID No.: SLPP/MECH/PHASE-1&II/AC&V/DUCTING/2018-19

EARNEST MONEY DEPOSIT (EMD) and TENDER FEE

An EMD of Rs. 75, 000. 00 and Nonrefundable Tender fee Rs. 2, 000. 00 shall
accompany with Bid. The EMD & Tender fee shall be in the form of a crossed bank
Demand Draft in favor of Gujarat Industries Power Co. Ltd. as per following details:

Bank Payable at:

1. Bank of Baroda Mosali, Dist: Surat

2. State Bank of India Nani Naroli, Branch Code: 13423
3. Any Nationalized banks Surat

The EMD, in alternative, may be submitted in the form of irrevocable Bank Guarantee
in favor of Gujarat Industries Power Company Limited from any Nationalized Bank
including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank or Kotak
Mahindra bank, Yes Bank, Ratnakar Bank, Indusind Bank, Karur Vysya Bank, DCB
Bank, ING Vyasya Bank or The Kalupur Commercial Co-operative Bank Ltd, Rajkot
Nagrik Sahakari Bank Ltd, The Ahmedabad Mercantile Co-operative bank Ltd, The
Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank Ltd as per
Performa of BG enclosed with this e-tender under Section-F.

In case EMD is paid in the form of BG, the same shall be valid for a period of 180 days
after the due date for submission of the bid.

The EMD of the successful bidder will be returned after payment of Security Deposit
by successful bidder.

The earnest money deposit paid in the form of demand draft will be refunded to the
unsuccessful BIDDER as soon as the tender is finalized.

Any bid not accompanied with EMD and Tender fee will be rejected. Tender fees and
EMD should be submitted in physical form directly to GIPCL.

No interest shall be payable on EMD.

The EMD will be forfeited if the BIDDER (i) withdraws his tender after acceptance or
(i) withdraws his tender before the validity date of the tender.

SCHEDULE OF EMD & TENDER FEES

EMD &Tender fee and other
documents dully signed to be
submitted in physical form within
three working days after due
date of closing of the tender

Address for Submission:

GM - SLPP

GUJARAT INDUSTRIES POWER CO. LTD.,
(Surat Lignite Power Plant)

Village — Nani Naroli, Taluko — Mangrol
District — Surat 394 112, Gujarat

Phone : 02629-261063 (10 lines)

Fax: (02629) 261073/ 261074
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9. SUBMISSION OF BIDS

A: MODE OF SUBMISSION

The bids shall be submitted online at www.nprocure.com within the dates specified in the NIT

along with the details of tender fees, EMD in two parts as under:

(a) Pre qualification and Techno-commercial Bid without price.

(b) Price Bid.

Note: Tender fee and EMD shall be submitted in physical form with clearly mentioned
BID No.. SLPP/MECH/PHASE-I/AC&V/DUCTING/2018-19 for “Dismantling,
Fabrication, Erection & Commissioning of Gl Ducting of Air Washer System,
Unit #1 & 2, PH-l and U.A.F. System, Unit # 3 & 4, PH-1I".

(a) Pre qualification and Techno-commercial Bid without price:

The tender document duly signed in all pages without price bid along with Techno-
commercial deviations, if any, shall accompany the bid. The following Information shall be
provided in the techno commercial bid:

1. Qualification and experience of site in charge.
2. Schedule of deviation (Annexure-J) Technical as well as commercial, if any.
3. Qualification & experience of Supervisors/Engineers.

The following supporting documents shall also be submitted alongwith EMD & Tender Fee in
physical form:

1. The tender documents dully signed in all pages without price bid along with techno-
commercial deviations, if any.

Proof of experience meeting the minimum eligibility criteria

Performance certificate issued by clients.

Previous work order copies.

Details of present work order (if any)

Turn over for the last three years, audited annual accounts/financial statements i.e. profit
and loss account and balance sheet duly certified by a practicing CA will be required.

P.F Number and Allotment Letter.

PAN Number.

GST registration number/certificate copy.

10. User ID for E-Reverse Auction.

o0 hMwN

© o N

(b) Price Bid:

1. Price Bid shall be submitted only in soft form through n-procure.
Note: Price shall includes cost of all manpower, equipments, vehicles,
consumables, tools & tackles, scaffolding, tarpaulin, transportation, Safety
statutory compliance, mobilization etc...

2. GST shall be paid extra at actual as per prevailing rates as declared by Central
Government on submission of documentary evidence.
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(i)

(ii)

(iii)

(iv)
v)
(vi)

BID No.: SLPP/MECH/PHASE-1&II/AC&V/DUCTING/2018-19

The Bidder shall fill the Bid documents with utmost care in consonance with the
instructions contained in the Bid documents.

Lowest Three (3) eligible Bidders or 50% out of total eligible Bidders (rounded to the next
higher whole number), whichever is higher, shall be invited for participation in e-Reverse
Auction.

To participate in E-Reverse Auction, bidders have to create E-Auction USER ID on
https://e-auction.nprocure.com and it is mandatory to submit the same along with
physical Technical-Commercial Bid; so that the bidder shall be allowed to participate the
e-Reverse Auction.

Decrement value and duration for the E-Reverse Auction shall be informed to the
qualified Bidders before start of E-Reverse Auction. The L1 Bidder's “Quoted total price
without GST” shall be put up for starting e-Reverse Auction. E-Reverse auction shall be
for reducing the Amount of “Net Price-before e-reverse auction (of L1 bidder as mention
above) as given in the Price Bid Annexure and the Bidders shall have to reduce Amount
of “Quoted total price without GST “(of L1 bidder as mention above) in decrement of
value as decided before start of e-Reverse Auction.

The reduction offered by the Bidder during E-Reverse Auction Process on the “Quoted
price” shall be considered for as an equivalent reduction in Price only.

After E-Reverse Auction process, L1 bidder shall be decided on lowest Evaluated Bid
Value (EBV). The L1 bidder after e-Reverse Auction shall have to submit break-up in line

with their quoted price bid within three (3) days.

METHOD OF TENDERING/SIGNATURE ON BIDS

The Bid must contain the postal address like name, residence and place of business of
the person or persons submitting the Bid and must be signed and sealed by the Bidder
with his usual signature. The name of all persons signing the documents shall also be
typed or printed below the signature on each page.

Bid by a joint venture/partnership firm must be furnished with full names of all partners
and be signed with the partnership name, followed by the signature and designation of
one of the authorised partners or other authorised representative(s). A certified copy of
the power of attorney authorizing such partner or representative shall also be submitted.

Bids by a Corporation/Company must be signed with the legal name of the
Corporation/Company i.e by the President/Managing Director/Secretary or other person
or persons authorised to Bid on behalf of such Corporation/Company. A certified copy of
the board resolution/power of attorney authorizing such partner or representative shall
also be submitted.

The Bidder's name stated on the proposal shall be the exact legal name of the firm.

Erasures or other changes in the Bid Documents shall be initialed by the person signing
the Bid.
Bids not conforming to the above requirements of signing shall be disqualified.
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11. MODIFICATION AND WITHDRAWAL OF BIDS

a. The Bidder may modify or withdraw the bid prior to the deadline prescribed for
submission of bids.

b.  No Bid shall be modified subsequent to the deadline for submission of Bids.
c. No Bid shall be withdrawn in the interval between the deadline for submission of Bids

and the expiration of the period of bid validity.

12. POLICY FOR BIDS UNDER CONSIDERATION

a. Bid shall be deemed to be under consideration immediately after opening of the bid and
till official intimation of award/rejection made by the Company to the Bidders.

b.  While the Bids are under consideration, Bidders and / or their representative or other
interested parties are advised to refrain from contacting by any means, the Company.
The Engineer, if necessary, will obtain clarifications on the Bids by requesting for such
information from any or all the Bidders, in writing as may be necessary. The Bidder will
not be permitted to change the price or substance of the Bid after the Bid has been
opened.

13. EFFECT AND VALIDITY OF THE BID

a. The Bid should be kept valid for acceptance for a period of one hundred and eighty
(180) calendar days from the last date of submission of Bids.

b.  The submission of any Bid along with the required documents and specifications shall
constitute an agreement that the Bidder shall have no cause of action or claim, against
the Company for rejection of his Bid. The Company shall always be at liberty to reject or
accept any Bid or Bids at his sole discretion and any action will not be called into
guestion and the Bidder shall have no claim in that regard against the GIPCL.

13. OPENING OF BIDS

13.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the case may be, in
presence of Bidder's representatives whenever such a procedure has been specified.
Otherwise the tender will be opened by the authorized officers of GIPCL.

13.2 Preliminary Examination:

13.2.1 The Company will examine the Bids for any computational errors, for sureties
furnished by bidder, for authentication of documents submitted and completeness
of the Bids.

13.2.2  Arithmetical errors will be rectified on the following basis:

(a) If there is a discrepancy between the unit price and the total price that is obtained by

multiplying the unit price and quantity, the unit price shall prevail and the total price will
be corrected & will be binding to the bidders
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(b)

14.

14.1

14.2

14.3

14.4

145

14.6

14.7
(@)
(b)
(©)

15.

151

15.2

BID No.: SLPP/MECH/PHASE-1&II/AC&V/DUCTING/2018-19

If there is a discrepancy between the Total Bid Amount and the sum of total prices, the
sum of total prices shall prevail and the Total Bid Amount will be corrected & will be
binding to the bidders.

EVALUATION & COMPARISON OF BIDS

GIPCL shall evaluate the Bids received and accepted by it to ascertain the lowest
evaluated Bid in conformity with the specifications of the tender documents.

The Technical Bids will be examined for minor matters regarding qualification of bids.
Subsequent to correspondence with the respective bidders, the decision of Tender
Committee will be final.

All responses to requests for clarifications shall be in writing and shall be presented to
the Company through e-mail or in a sealed envelope on or before the given date
requested by the Company. If the Technical clarifications sought by the Company do not
reach the Company on or before due date, the Bid will be rejected.

The comparison of all the Bids shall be carried out with reference to the scope of work
as per the technical specification. Any deviation/omission shall be evaluated at highest
guoted price of the deviation/omission quoted by any of the Bidder. In case a separate
price (for omission) is not given by any other Bidder, a reasonable price of the same
shall be taken & the same shall be binding to the Bidders.

The commercial deviation, if any, shall be loaded to bring all the Bids at par. The loading
shall be carried out at an interest rate of 2% above PLR of SBI.

A Bid to be substantially responsive shall be one which on evaluation confirms to all the
terms, conditions and specifications of the Bid documents without any material deviation
or reservation.

For the above referred purpose, a ‘material deviation’ shall be one which:

Which affects in any substantial way the scope, quality or performance of the contract,
or

Which limits in any substantial way and in a manner inconsistent with the Bid
documents, GIPCL's right or the Bidder’s obligations, under the contract, or

Whose rectification would affect unfairly the competitive position of other Bidders
presenting substantially responsive Bids.

RIGHT OF REJECTION OF TENDERS

GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding process
and reject all Bids at any time prior to award of contract, without thereby incurring any
liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder
or Bidders regarding the same.

Any Tender without EMD and Tender fee will be treated as non responsive and shall be
rejected at the outset & no further correspondence shall be entertained regarding this.
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15.3 GIPCL reserves the right to debar any Bidder from patrticipation in future Bids if such
Bidder has quoted an abnormally low rate in the Bid document/price Bid.

16. AWARD OF CONTRACT

16.1 GIPCL will award the contract to that bidder whose quotation has been determined to
be substantially responsive and evaluated as the lowest quotation in conformity with the
requirements of the specifications and documents contained herein, provided further
that the bidder is determined and evaluated to be qualified to perform the contract
satisfactorily.

16.2 The successful bidder shall be intimated of his selection through the Letter of Intent or
Letter of Award/ Work Order which shall be sent to him through e-mail, courier, fax or

registered mail.

17. CONTRACT PERIOD

17.1 The contract will be for a period of 1 year from the date of issue of the Work Order
(‘Contract Period’).

17.2 GIPCL reserves the right to extend the Contract Period up to 3 months on the same
rates and terms and conditions without any price escalation and entering into any new
contract.

17.3 The said Contract Period can be extended if mutually agreed upon by both the parties
up to one year and in such a case a revised work order shall be issued at the same
rates and terms & condition or at negotiated rates acceptable by both parties i.e. the
Company & the Contractor.

18. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE

As a Contract Security, the successful Bidder, to whom the work is awarded, shall be required
to furnish a Performance Bank Guarantee (PBG)/Contract security deposit in favor of Gujarat
Industries Power Company Limited for guarantee amount at 10% of the “Contract Price” from
any Nationalized Bank including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC Bank,
ICICI Bank or Kotak Mahindra bank, Yes Bank, Ratnakar Bank, Indusind Bank, Karur Vysya
Bank, DCB Bank, ING Vyasya Bank or The Kalupur Commercial Co-operative Bank Ltd,
Rajkot Nagrik Sahakari Bank Ltd, The Ahmedabad Mercantile Co-operative bank Ltd, The
Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank Ltd in the format
attached in SECTION-F, and it shall guarantee the faithful performance of the 'Contract’ in
accordance with the terms and conditions specified in these documents and specifications.
Contract security deposit shall be submitted strictly within twenty one days from the date of
Lol or work order, whichever is earlier. The performance guarantee period shall be one year
from the contract completion date. The Guarantee amount shall be payable to the Company in
Bidder's home currency without any condition whatsoever.

The Performance Bank Guarantee (initial security deposit) will be returned to the

Vendor/Contractor without any interest at the end of the ‘Retention Period' after completion of
contract and on fulfilling contractual obligations throughout the retention period. However, any
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delay in submission of initial SD will result in equivalent late release of entire SD after
guarantee period.

19. ASSIGNMENT AND SUB-LETTING

The Contractor shall not directly or indirectly assign or sub-let total/any part of the contract to
any other party or agency.

20. CONTRACTOR'S OBLIGATIONS

A: DEPLOYMENT & RESPONSIBILITY OF MANPOWER
(i) The Contractor shall deploy suitably qualified and sufficient manpower for timely &
satisfactorily execution of the works under the contract.

(i) The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled manpower
separately to properly complete the job in given/scheduled time.

(i) The Contractor shall depute its own workmen/labor with proper identification to enter the
plant premises after ensuring that the jobs are scheduled.

(iv) At the time of deploying manpower, the Contractor shall strictly comply all the applicable
labor laws/Acts norms including but not restricted to the age of the workers, women
workers and shall also ensure that a police verification and security check for all the
workmen/labor engaged at the GIPCL site is done and necessary documents regarding
the same shall be submitted to the GIPCL’s authorized representative/officer-in-charge.
Any default in complying with the same or any misrepresentation regarding compliance
of the same shall compel GIPCL to initiate appropriate civil or criminal proceedings
regarding the same.

(v) The Contractor shall also comply with the safety requirements and provide his
workmen/labor with safety equipment like helmets, masks, gum boots, a uniform and
other necessary PPEs for properly undertaking the operations involved under this
contract. Following are also to be issued:

a) Safety shoes

b) Goggles / face shield.

¢) Ear plug / Ear muff.

d) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical hand gloves

(vi) Contractor shall nominate /authorize senior experienced person in writing as site in
charge to co-ordinate with GIPCL engineer and who shall bear overall responsibility for
performance of the contract. Such person shall remain always available at site or site
office allotted to the contractor at SLPP site. Contractor has to submit the authority letter
and documentary proof for the same.

(vii) The Contractor shall appoint a supervisor who shall co-ordinate with GIPCL's Engineer
In - Charge for daily entrusted job. They have to maintain daily records dully signed for
the works carried out and duly certified by Engineer-In-Charge. The Contractor in co-
ordination with the Engineer-In-Charge shall ensure the availability of adequate
manpower to carry out the job satisfactorily on a daily basis. As per the instruction of
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Engineer-In-Charge they have to allot the work and execute the same in specified time
limit.

(viiiy During execution of the works, one or more jobs may be required to be done
simultaneously and the Contractor shall mobilize additional resources accordingly.

(ix) During emergency or similar situations the Contractor shall be required to mobilize
resources as per need within the period of 04 hours as directed by GIPCL. If the
contractor fails to mobilize sufficient manpower to complete the job in time, GIPCL will
execute the job through other agency at the risk and cost of the contractor with 15%
supervision charges the same will be recovered from the Contractor’s bill.

(x) During working in high risk area like hot lines of steam/ water/ oil the workman must
wear a suitable safety apron, safety belt, safety hand gloves and goggles. It is the
contractor’s/contractor’s supervisor’s responsibility to ensure it without fail.

(xi) During unit overhauling, the contractor has to enhance the site manpower as per the
requirement to ensure the timely completion of work (During overhauling period quantum
of work increases substantially). For this, enhanced work shall be completed by
deploying additional manpower with separate supervisor. Payment will be made on item
rate basis only.The work during the overhauling period is to be carried out round the
clock. Contractor should mobilize sufficient number of manpower and execute the work
in all shifts with independent manpower. Contractor should not continue the same
manpower for more than 12 hours.

B: TOOLS & TACKLES:

0] All tools and tackles required to execute the contract are in the scope of the contractor.
The contractor should ensure that tools and tackles are in healthy & working condition.
All consumable items would be in the scope of the contractor.

Note: If work is suffered due to want of sufficient manpower, tools & tackles, vehicles,
equipments and/or required consumables then 25% of the total job cost will be levied
as a penalty for each and every instance.

(i) For proper execution of the work as per the scope, the contractor is required to
maintain sufficient quantity of tools & tackles with tractors & hydraulic trolleys in good
working condition at site as per day to day work load and emergency situations to
complete the work in stipulated time.

(iii) In case of breakdown of equipment, the contractor should work round the clock for
putting back the area in service immediately within minimum time. In case of any
emergency arising during night hours the contractor should be in a position to mobilize
the manpower immediately within minimum time.

(iv) Arrangement for lighting at the work spot has to be made by the contractor. He has to
arrange all lighting equipment such as power cable, hand lamps. The contractor has to
take prior approval for taking electrical power supply. The contractor should keep hand
lamps of 24Volt for confined space and sufficient quantity of 240 Volt and halogen
lamp for other area ensuring safety at work place.
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(v) Pin sockets of IS standards should be used for all connections. For any accident take
place & any damage to the equipment and/or injury to human due to carelessness in
loose connection, contractors will be held responsible & liable for any recovery/actions.

21. CLARIFICATION OF BIDDING DOCUMENTS

If any Bidder requires any further information or clarification in the Bidding Documents, may
notify the Company before one week of last date of submission of online Bid, in writing or by
E-mail at the GIPCL's mailing address opsharma@agipcl.com as indicated in the ‘Invitation to
Bids'. The GIPCL's response (including an explanation of the query) will be sent in writing or
by E-mail to all prospective Bidders who have received the Bidding Documents.

22. TIME SCHEDULE

The basic considerations and the essence of the 'Contract' shall be the strict adherence to the
time schedule for performing the specified "Works'.

23. UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND SPECIFICATION

The Bidder is required to carefully examine the specifications and documents, all the
conditions and matters work wise & cost wise. If any Bidder finds any discrepancies or
omissions in the specifications and documents or is in doubt for any meaning of any part, he
shall request in writing for an interpretation/ clarification to the GIPCL. All such interpretations
and clarifications shall form a part of the Bid documents.

24. PAYMENTS

All the payments against the work order shall be in Indian currency and payable through
cheque only within 21 days after submission of invoice along with all required documents.

25. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID

a. The schedule of rates shall be read in conjunction with Instructions to Bidders, General
conditions of contract, Special conditions of contract and Technical specifications.

b.  The quantities given in the schedule of rates are estimated and will be made as per
actual work carried out as per the rates of work order.

c.  The method of measurement of completed work for payment shall be in accordance with
the method of measurement specified in the tender.

d. No separate amount shall be payable for use of auxiliary equipment incidental to or in
day to day operation in the course of fulfillment of contractual obligation of the supplier.

Note: Interested bidders are requested to submit the online tender at least two days in

advance from the due date set for on line submission of bid in order to avoid non
participation of e-tender due to probable technical problem in e-tender system.

26. QUANTITIES

The quantities specified are estimated and for tendering purpose only. Payment will be made,
based on Unit wise completion of total job as certified by Engineer-in-charge of GIPCL.
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Quantities of individual items may be revised during the course of contract period based on
site requirement. Contractor shall not be entitled for any compensation on ground of such
alteration in scope of work. GIPCL reserves the right to operate or increase/decrease
gquantities in each item or omit any item included in Schedule of Quantity at his discretion.
Contractor shall have no claim, whatsoever, on grounds of loss of anticipated profit etc. on
account of the same.

After commencement of the work, GIPCL, for any reason may not require to be carried out the
whole/part of the work as specified in the tender, the ENGINEER-in-charge shall inform the
fact for thereof to the CONTRACTOR and contractor shall have no claim for any payment or
compensation whatsoever on account of any profit or advantage which he might have derived
from the execution of the work in full but which he did not derive in consequence of the full
amount of the work not having been carried out nor shall he have any claim for compensation
by reason of any change having been made in the original specifications and instructions
which shall involve any curtailment of the work as originally contemplated.(to be reviewed with
legal and to be incorporated in special conditions only).
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SECTION-B
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING

Tender documents are available only in electronic format. Bidders can
download free of cost from the web site - https://www.nprocure.com and can
also be viewed from http://gipcl.com

All Bids (technical and price Bid) should be submitted online through the website
https://www.nprocure.com only. No physical submission of price and technical Bid
will be entertained as it should be furnished online only. Also no fax, e-mail, letters
will be entertained for the same.

Following should be submitted ‘off-line’ in sealed covers separately during dates &
time set in NIT at our office at Village: Nani Naroli, Taluko: Mangrol, Dist.: Surat - 394
110, Gujarat.

[1] Tender Fee, [2] E.M.D. covers [3] Supporting Documents for Technical Bid.

To participate in e-Reverse Auction, Bidders have to create e-Auction USER ID on
https://e-auction.nprocure.com and it is mandatory to submit the same along with
physical Techno-commercial Bid; so that the Bidder shall be allowed to participate in the
e-Reverse Auction.

Bidders who wish to participate first time in online tenders will have to register their firm at
https://www.nprocure.com. GIPCL will not be held responsible in case of late submission
for vendor registration.

Bidders who wish to participate in this tender will have to procure or should have legally
valid Digital Certificate (Class Ill) as per Information Technology Act-2000, using which
they can sign their electronic bids. Bidders can procure the same from any of the license
certifying Authority of India or can contact (n)code solutions-a division of GNFC Limited,
who are licensed Certifying Authority by Government of India at address mentioned
below

Bidder may go through the e-tendering instruction for online Bid patrticipation through n-
procure platform for further details and guidance for participation in the tendering process
through e-tendering. In case of any queries related to e-tendering system, Bidder may
write/contact at following details:

(n) Code Solutions — A division of GNFC Ltd.

301, GNFC Info tower, Bodakdev, Ahmedabad — 380 054 (India)
Tel: +91 79 26857316/ 17 /18

Fax: +91 79 26857321

E-mail: nprocure@gnvfc.net

Www.nprocure.com

Toll Free: 1800-233-1010(Ext. 501,512,517)

Bidder may visit https://www.nprocure.com/html/fag.asp for information regarding e-
tendering registration process.
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SECTION-C
GENERAL CONDITIONS OF CONTRACT

1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE

As a Contract Security, the successful Bidder, to whom the work is awarded, shall be required
to furnish a Performance Bank Guarantee (PBG)/Contract security deposit in favour of Gujarat
Industries Power Company Limited for guarantee amount at ten percent (10%) of the
“Contract Price” from any Nationalized Bank including Public Sector bank-IDBI Ltd or AXIS
Bank, HDFC Bank, ICICI Bank or Kotak Mahindra bank, Yes Bank, Ratnakar Bank, Indusind
Bank, Karur Vysya Bank, DCB Bank, ING Vyasya Bank or The Kalupur Commercial Co-
operative Bank Ltd, Rajkot Nagrik Sahakari Bank Ltd, The Ahmedabad Mercantile Co-
operative bank Ltd, The Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank
Ltd in the format attached in SECTION-F, and it shall guarantee the faithful performance of
the 'Contract' in accordance with the terms and conditions specified in these documents and
specifications. Contract security deposit shall be submitted strictly within twenty one days from
the date of Lol or work order, whichever is earlier. The guarantee shall be valid up to retention
period of twelve months from the contract completion date. The Guarantee amount shall be
payable to the Company in Bidder's home currency without any condition whatsoever.

The Performance Bank Guarantee (initial security deposit) will be returned to the
Vendor/Contractor without any interest at the end of the ‘Retention Period’ after completion of
contract and on fulfilling contractual obligations throughout the retention period. However, any
delay in submission of initial SD will result in equivalent late release of entire SD after
guarantee period.

2. RECOVERY CLAUSE

() In case of any damage of equipment/machinery due to negligence of contractor or any
other reasons attributed to contractor the decision of Engineer-in-charge regarding the
amount of recovery shall be final and binding subject to a maximum of 10% of contract
value. Recovery will be affected from the monthly bills and/or security deposit.

(i)  If the contractor fails to execute the work as per directions of Engineer (I/c) within the
time frame given in work order and as per day to day instructions by Engineer-in-charge,
GIPCL shall get the work done by third party at the risk & cost of the contractor with 15%
additional overhead charges of GIPCL.

3. ASSIGNMENT AND SUBLETTING OF THE CONTRACT

The contractor shall not assign or sub-let any part of the contract to any other party or agency
without written permission from GIPCL.

4. DEDUCTIONS FROM CONTRACT PRICE

All costs, charges or expenses that GIPCL may have paid, for which, under the contract the
contractor is liable, shall be recovered by the GIPCL. The contractor shall pay all such claims
within 15 days of claim failing which the same shall be deducted from the bills of contractor.
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5. TERMINATION OF CONTRACT BY GIPCL

Contractor shall be responsible to complete the jobs within agreed time schedule and in case
contractor fail to complete the job, GIPCL shall recover from his bill, Security Deposit and / or
whatsoever for expenses incurred to complete the job with additional 15% overhead charges.

In case if contractor's services are not found satisfactory with respect to mobilization, time
bound completion of work, workmanship & safety (OHSAS policy of GIPCL) then GIPCL has
right to terminate the contract at any time by giving him 15 days advance notice without
assigning any reason and will make the alternate arrangement at the risk & cost of contractor.

GIPCL may terminate the contract after due recoveries of pending jobs/damages after giving

15 days advance notice to the contractor if any of the following events occur —

1. Contractor is adjudged as insolvent.

2. Contractor has abandoned the contract.

3. Contractor fails to proceed with the work with due diligence as per requirements of the
contract.

4. Contractor has neglected or failed persistently to observe or perform any of the acts,
matters or things, which as per the contract are to be observed and performed by the
contractor.

5. Contractor repetitively violating the safety norms for more than three incidents.

6. Any major contradiction of applicable labour laws.

7. Any major deviations from contractual terms and conditions including quality of job.

6. FAILURE & TERMINATION

If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER requiring
compliance, with such further drawings and / or the GIPCL /ENGINEER instructions fails
within seven days to comply with the same, the GIPCL /ENGINEER may employ and pay
other agencies to execute any such work whatsoever as may be necessary to give effect
thereto and all costs incurred in connection therewith shall be recoverable from the
CONTRACTOR by the GIPCL on a certificate by the GIPCL/ENGINEER as a debt or may be
deducted by him from any money due or to become due to the CONTRACTOR.

If the contractor fails to execute the work or fails to mobilize the resources and equipments as
per directions of GIPCL / ENGINEER within the time frame given and/or violating the GIPCL'’s
safety rules & regulations, ENGINEER/ GIPCL shall get the work done by third party at the
risk & cost of the CONTRACTOR with additional 15% overhead charges of GIPCL and all
costs incurred in connection therewith shall be recoverable from the CONTRACTOR by the
GIPCL /ENGINEER as a debt or may be deducted by him from any money due or to become
due to the CONTRACTOR.

In case if contractor’'s services are not found satisfactory with respect to mobilization, time
bound material evacuation, workmanship & safety (OHSAS policy of GIPCL) then GIPCL has
rights to terminate the contract at any time by giving you 15 days advance notice without
assigning any reason and will make the alternate arrangement at cost and risk of the
Contractor.
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7. SETTLEMENT OF DISPUTES

a. Any disputes or difference of opinion between parties arising out of the contract to the
extent possible shall be settled amicably between the parties. If amicable settlement
cannot be reached all the disputed issues shall be resolved through arbitration before a
Sole Arbitrator appointed by Managing Director, GIPCL according to the provisions of
The Arbitration & Conciliation Act, 1996. The place of arbitration shall be at
Surat/Vadodara or any other place within state of Gujarat as may be mutually agreed by
the parties in consultation with the tribunal.

b. In appointment of the Sole Arbitrator, if the dispute claim is up to a sum of Rs. 25/- Lac,
a person having a position equivalent to a Retired District Judge shall be appointed; for
the claim higher than Rs. 25/- Lac and up to Rs. 100/- Lac, the same shall be referred to
a Retired High Court Judge and for a claim exceeding Rs. 100/- Lac, the same shall be
referred to a Retired Supreme Court Judge.

c. Work under the contract shall be continued by the contractor during arbitration
proceedings unless GIPCL shall order suspension thereof or any part thereof in writing
or unless the matter in such work cannot possibly be continued unless the decision of
the Arbitration proceedings is obtained.

8. INTERPRETATION OF CLAUSE

In case of disputes as regards interpretation of any of the clauses or specification, the
decision of General Manager (SLPP) - GIPCL will be final and binding on the contractor.

9. EMPLOYEE'S COMPENSATION INSURANCE

Contractor shall take all risk Insurance Policy to cover all his workmen/employees, staff
applicable under the Employee Compensation Act 1923 or any amendment thereof as also
insurance cover for third party liability. The contractor shall keep the GIPCL indemnified from
all liabilities arising out of his action in pursuance of this contract. The E. C. Policy should be
obtained from Surat Jurisdiction and shall be assigned to GIPCL. EC policy should cover the
specified contract period. Contractor shall also obtain additional off-duty coverage insurance
policy for all his workers..

10. STATUTORY REQUIREMENTS

a. COMPLIANCE OF LABOUR LAWS

1.  The contractor shall at his own cost comply with the provision of labor laws, rules, orders
and notifications whether central or state or local as applicable to him or to this contract
from time to time. These Acts/Rules include without limitation of the followings.

2. Contractor shall be solely responsible and shall fully comply with all the provisions of all
the labor laws applicable such as the Minimum Wages Act, 1948, Contract Labor
(Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus Act 1965,
Employees Provident Fund and Miscellaneous Provision Act 1952, Industrial Dispute Act
1947, Workmen Compensation Act 1923, Payment of Gratuity 1972, Interstate Migrant
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Workmen Act 1979, Equal Remuneration Act with Rules, Order and Notifications
issued/made there under from time to time.

All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present of future applicable to
the contractor from time to time for performing the contract job.

The Contractor shall provide and be responsible for payment of Wages, Salaries, Bonus,
Social charges, Insurance, Food, Accommodation, Transport, Medical and Canteen
facilities and other statutory privileges and facilities to his personnel as per
law/rules/regulations and orders of the Central Government, State Government, Local
Authorities or other authorities as are in force from time to time. All employees of the
Contractor shall be employee of the Contractor.

The contractor shall have a valid license obtained from Licensing Authority under the
Contract Labor (Regulation & Abolition) Act-1970 at the time of execution of the contract
covering all his employees working at SLPP site and furnish the same failing which
GIPCL may terminate the contract at its sole discretion.

The Contractor shall at the time of execution of the contract have a EPF Code Number
obtained from the Authorities concerned under the Employees Provident &
Miscellaneous Provisions Act, 1972 and remit contributions in respect of the employees
employed by him at SLPP Site to the P.F office concerned every month failing which
GIPCL will recover from the outstanding payment to the contractor from GIPCL.PF code
of Gujarat region should be taken.

The Contractor shall maintain all records/registers required to be maintained by him
under various labor laws mentioned above and produce the same before the Statutory
Authorities whenever required.

The Contractor shall also submit periodical reports / returns to the various statutory
authorities such as the Contract Labour (Regulation & Abolition) Act-1970, Employees
Provident Fund Act etc. Under intimation to HR&Admn. Dept.

The Contractor shall not pay less than the Minimum Wages notified by the Government
from time to time to his employees of corresponding categories.

The Contractor shall be responsible for payment of overtime wages to his workmen, if
any, in case they are required to work beyond the prescribed hours under law as per
applicable rates.

The contractor shall take Workmen Compensation Insurance Policy for all his
employees working at SLPP. The contractor shall indemnify the company against any
liability due to any work injury or accident to any of its employees.

The Contractor shall in the event any of his workmen / employee sustains any injury or
disablement due to an accident arising out of and in the course of his employment,
provide necessary medical treatment and pay compensation as applicable, required
under the Workmen’s Compensation Act, 1923.
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If any of the persons engaged by the Contractor misbehave with any of the officials or
the Company or commit any misconduct with regard to the property of the Company or
suffer from any serious communicable disease, the Contractor shall replace them
immediately.

The Contractor shall not engage / employ persons below the age of 18 years.
Employment of women shall be strictly according to applicable laws.

GIPCL will have right to deduct and disburse the claims of the individual / parties being a
principal employer on any account whatsoever in relation to their employment with the
contractor. The Security deposit will be released to the contractor at the end of the
contractual tenure subject to an undertaking by the contractor that in the event any of his
workmen or the heirs of workmen puts up a claim for recovery of money due to him from
the contractor before the appropriate authority under the 1.D.Act 1947 or under any other
labor laws or for compensation under the Workmen’s Compensation Act, 1923 and the
appropriate authority has given a direction for making payment the contractor will meet
the same or indemnify GIPCL if in the event GIPCL pays it as Principal Employer.

The contractor shall make payment of wages to his employees on fixed date within the
period specified under the applicable Law, in presence of representative of the
company. He will submit a true copy of wage sheet, attendance register and P.F.
remitted challans on monthly basis to HR&A dept. for verification and record.

The Contractor shall provide Safety items / kits to his employees such as safety shoes,
goggles, ear plugs, hand gloves, safety belts etc., if any, required under the law.

The contractor shall conduct pre-induction and periodic medical checkup of his workmen
as per applicable laws.

The contractor shall be solely responsible for any accident caused to his workers and
should adhere to all rules / regulations as per labor laws of Government and other
statutory laws as applicable.

The contractor should register himself under the Contract Labor Act, Employee
Compensation Act and PF Act (Code no. to be mentioned) and submit the copy of
registration certificate and should possess the same from the date of commencement of
work, failing which the contract is liable to be cancelled. The E.C. Policy copy should be
submitted to the GIPCL before commencement of the work and Labor License should be
obtained within one week from the date of issue of form-V. Contractor should apply for
Form-V immediately after receipt of LOI. A copy of Labour License shall be submitted to
GIPCL, HR & A Department.

Contractor shall have to insure his workmen /supervisors etc. under Group Insurance
scheme.

The Contractor shall be responsible for compliance of all statutory rules, regulation, act
enforced from time framed by the government such as Factory Act, Employee
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund Act,
All Labor Laws Act in respect of employees engaged by him for the work and shall
have to maintain necessary records. In case any amount becomes due to be payable by
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him to his employees or to the Government under the above rules, regulation, Acts,
GIPCL reserves the right to recover the same from the running bill of the contract.

23. Documentary evidence of deposit of PF paid shall have to be produced by the contractor
along with the next bill.

24. Records as per the provisions of various statutory Acts will have to be maintained by the
contractor and submitted as and when required.

25. All employees of contractor should maintain due discipline and respect local sentiments.
GIPCL reserves the right to direct the contractor to remove any such person who does
not comply with it.

The list is indicative in nature and not an exhaustive one. Any
amendment/alteration/Notifications or addition to the existing Law or a new statute shall

automatically and immediately become applicable.

b. LEGAL ASPECTS

1. Contractor shall maintain all register required under the Labour Laws and make the
payment as per the Minimum Wages Act to the workers employed by him.

2. Contractor shall obtain requisite license to carry out this contract under the provisions of
Contract Labour Act, 1970 and maintain necessary records and registers under the said
Act.

3.  Contractor shall submit a copy of each of the registration certificates with respect to
Employees Provident Fund and Employee Compensation Act within one week time,
from the date of award of this contract.

4.  Contractor’'s employees, agent or sub-agent shall not smoke or light anything within the
premises of the GIPCL and carry match box / lighter or any other explosive and /or
inflammable material inside the plant.

5.  Contractor shall abide by all the statutory rules and regulations like P.F, Labour Laws
etc.

6. Contractor shall issue an appointment order to each casual labourer stating therein the
nature of job to be performed by him and fix time for which the concerned labourers are
likely to be deployed. Contractor shall also issue a temporary identity card specifying the
period for which the labourer has been deployed.

7. Contractor is fully liable for the persons engaged by him for above work; however,
GIPCL reserves the right to deduct any amount legally justified towards any liability not
fulfilled.

8.  Contractor shall indemnify GIPCL from any liabilities arising out of the employment of
the manpower.
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9. If the contractor fails to complete the allocated job within specified time frame, GIPCL
shall get the work done by third party at the risk and cost of contractor.

11. PAYMENT OF WAGES

Contractor shall be responsible for compliance of all statutory rules, regulation, act enforced
from time framed by the government such as Factory Act, Employee Compensation Act,
payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund Act, Payment of Bonus Act,
Labor Law Act, maternity benefit act in respect of employees engaged by him for the work and
shall have to maintain necessary records. In case any amount becomes due to be payable by
him to his employees or to the Government under the above rules, regulation, Acts.

12. ACCIDENT TO WORKMEN

Contractor shall be fully responsible for injury or death of any of your or third party workmen
due to any act omission / indiscretion on your part while undertaking the work and
contractor shall fully abide by the statutory requirements of the employee's compensation act.
GIPCL shall not be liable for any compensation due to accident, death or injury to any of
contractor’'s workmen or any third party due to negligence, act or omission on your part.

13. LIGHTING

General area lighting will be provided by GIPCL. However works area specific lighting will be
arranged by Contractor.

14. WORKING HOURS

Normal working hours shall be 08:30 Hr to 17:30 Hr. The contractor shall not be allowing for
dismantling and erection work after 18:30 Hr.

15. SAFETY ASPECT

Contractor shall observe all the safety and security rules and regulation of the GIPCL which
are at present in force and which may come into force during the pendency of the contract.
Any violation of any rules and regulations will entail immediate termination of the contract.

When contractor moves his lifting tools and tackles to the plant area, required test certificates
as per the Factory Act 1948 and the state factories rules has to be submitted to safety Deptt.
Safety Deptt. Will check the certificates and if found okay, then only materials will be allowed

to enter inside the plant. Material inward gate pass will be made only after certification from
Safety Deptt. Security Deptt. will inform to Safety Deptt., as & when such tools and tackles
brought at the gate for making entry in the maintenance site.

The contractor has to submit the list of required safety gears along with safety equipments
available with him to safety Deptt. Safety Deptt will check for quantity and quality of the safety
gears and then allowed permission of work. Poor quality material will not be allowed to take
inside the Plant. If quantity of required safety equipments is not satisfactory, contractor will not
be allowed to carry out the work using such safety gears inside the Plant for the work.
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GENERAL SAFETY CLAUSES :

The Contractor shall observe and comply, with regard to his workmen working at the
SLPP site, the safety norms as per the safety operating standards.

The Contractor shall ensure that his workmen are informed and trained regarding the
safety standards to be adopted while operating within the SLPP Plant & Mines premises
and the Contractor shall brief them regarding the same and use of the Personal
Protective Equipment (‘PPE’).

The Contractor shall issue safety shoes and safety helmet of IS standard to all his
workmen immediately on execution of the work and the contractor shall ensure that his
workmen wears the protective equipments at all times during the work operation. Brand
name for safety shoe & safety helmet shall be suggested by safety representative of
SLPP site.

Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum boots, full
body safety uniform and belts, safety net etc. shall be issued and used as per the job
requirements. Safety helmet shall be of YELLOW COLOUR ONLY. Contractor will
procure safety shoes & safety helmet from a reputed company with at least 12 months’
guarantee and shall produce the guarantee certificate and IS standard certificate to the
safety department. Contractor should purchase safety shoes of reputed brands. Safety
shoes will be issued every year. IS certificate and guarantee certificate must be obtained
from the vendor and submitted to the Safety department. Safety shoes should be heat,
water, oil and chemical resistant, having an anti-slippery sole of 15298- 2002 make.

It is the duty of contractor to ensure that his workmen are wearing required PPEs as per
work requirement. Contractor should ensure that their workers are wearing Safety
helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when they are at
work throughout the contract period. The contractor has to maintain the PPE issue
registers with signature of workmen.

Contractor will reissue these PPEs in case of damage or misplacement of the same.
Replacement shall be made immediately.

The contractor shall be responsible for providing first aid or emergency medical help and
treatment to his workmen in the event of any accident or injury.

If it is observed that contractor is not issuing required PPEs timely and that of required
quality, GIPCL will issue the required PPEs to contract workers and back charge the
same with 25% overhead charges of GIPCL.

All lifting tools and tackles shall be duly certified by competent person in conformity with
the statutory requirements and certificate in form no. 10 as per rule 60 of Gujarat
Factories Rules, 1963 and section 29 of the Factories Act, 1948 shall be submitted
every year before using such tools and tackles. In case of purchase of new lifting tools
and tackles, form no. 10 as per the said rules shall be submitted before they are taken
into use. All lifting tools and tackles shall be of reputed make having International
manufacturing standard and shall be maintained in proper and workable condition.
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The Contractor shall nominate one Safety Officer with required qualification for
supervising the daily job/ shutdown jobs for observing and maintaining the safety
aspects at site. He is solely responsible for any safety measures during maintenance
work. He has to ensure that all the workmen working at site are equipped with essential
PPE’s and proper safety arrangement is made at the SLPP site.

After mobilization of any tools & tackles to site, which includes chain pulley blocks, D-
shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered for
inspection with all above statutory test certificate before using at site for any work. They
should use all tools and tackles only after certification by GIPCL representative/safety
officer.

When working at height, working on ceiling or roof covered with fragile materials, full
body harness safety belt, ladders and crawling boards shall be used to prevent accident.
Further, during working on height, contractor should arrange proper scaffolding of still
pipes, safety net, full body safety belt, fall arrestor system etc. Advice and instructions of
engineer in charge/ safety in charge shall be strictly complied with in this regard. All
necessary safety precautions shall be taken by the contractor to prevent accident and
personnel injuries while working on height.

Flash back arrestors made of reputed manufacturer shall be provided on cutting torch,
on DA cylinders and on O2 cylinder. Cylinder caps also required for handling the
cylinders at the work at height area. Gas cylinders shall be transferred through gas
cylinder trolley only with cylinder cap and stored up right (vertical) position only. All gas
cylinders shall be hydro tested / certified as per gas cylinder rules 2004. Gas cylinders
shall be stored, handled as per gas cylinder rules 2004.

All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be tested as
per Government approved RTO guidelines. All Vehicles must be parked in Parking
space designated by GIPCL. If any vehicle is found inside the plant premises other than
the parking area such vehicles shall be handed over to Security dept. and their entry
shall be cancelled for movement inside the plant premises with immediate effect.

All electrical equipment shall be in good condition and free from any defect. Electrical
tools & equipments i.e. welding machine, grinding and drill machine etc. may be
checked by the electrical engineer of the contractors regularly, every six month at least
and report to be submitted to concerned HOD and safety depts.

During hot work, contractor will use fire curtains like asbestos sheets or fire blankets to
prevent falling and spreading of sparks and hot material on and around the work area.
Contractor will procure and use such items. ELCB / RCCB shall be provided with rating
of 9-30 milli amperes on welding machine and all portable power tools.

The contractor shall fill — up Incident notification form (S-1), Incident Investigation form
(S-1) and near miss report within time limit as specified in forms, if any accident,
Incident, near miss occurred while working at SLPP site.

Major AMC / ARC contractor (Where the man power strength is more than 50 and
above) should appoint / nominate one qualified safety officer and he shall be responsible
for addressing all the safety related aspects of execution of contract jobs and he will in
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close co ordination with safety officer of SLPP and attend all safety related meeting such
as safety committee, on job safety training etc. Where the contractual man power is less
than 50, the site incharge of the contractor will act as a safety officer and he will perform
all the duties of safety officer as mentioned above.

No loose connection / joints allowed in electrical cables during performance of any kind
of job.

Safety shoes to be issued to female employees also.

All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is required
as per RTO guidelines.

The Contractor's nominated safety officer shall be imparted regular on-job safety training
like tool-box talk etc. and submit a record of such training in safety dept, respective dept
and HR&A dept.

The Contractor shall comply all the new requirements related with safety as informed by
the HOD / Safety department from time to time.

24. Penalty to be imposed for Violation of safety norms is proposed as follows:-
The Contractor & Contract workmen shall strictly adhere to Safety standards /
Guidelines as per practices. The list provided below is an indicative list to explain the
principles behind safety practice. If the contract workmen fail to comply with safety
standards as per category A, B & C below, penalty shall be levied on the contractor as
per the table mentioned below:
Category | Classification Examples / Cases Penalty
Related ' y 9 instant.
etc.
Failure to adhere to HSE
gu?delmt_es/plans: cgreless « Rs. 500 /- per
attitude in material handling, instant
Machine being used with '
damaged machine  guard,
unsafe electrical work - workout
. . o After three
plug top/improper electrical L
. . incidence,
joints/cables lying on ground, o
electrical equipment workin Per incidence
B WI Related . quip g Rs. 2500/-
without proper earthing,

machine being used without
machine guard, Welding
machine without ELCB / RCCB
of proper rating, Gas cylinder

e Continuous

without test certificate, Cylinder uhlf‘a;? aclz_ts
cap, NRV / Flash back arrester, Wi isquality
. the contractor

Cylinder trolley etc.
from  further
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Unsafe working practices at participation
height more than 3 meters in tender of
GIPCL-SLPP.

Working without permit or non-
compliance with permit
conditions like hot work, height
work etc. as applicable, lifting
tools and tackles being used
without third party inspection
certificates in form no. 9/10 as
per Factory Act — 1948 etc..

Suspend the entry
gate pass for one
week. After two
suspensions his
gate pass will be
cancelled.

Breach of safe practices by a
Unsafe .
C . particular person repeatedly for
Practices .
three times.

Penalty so levied against the contractors and company employees will be used during the
observation of National Safety Day.

The contractor, workmen following good safety practices in_ their work area
continuously will be rewarded / honored on National safety day.

17. REJECTION OF WORK:

If, as a result of inspection, examination or testing, the GIPCL's Representative/Engineer
decides that any materials, work or workmanship is defective or otherwise not in accordance
with the Contract, the GIPCL/Engineer/ GIPCL's Representative may reject such plant,
materials, work or workmanship and shall notify the CONTRACTOR promptly, stating his
reasons. The CONTRACTOR shall then promptly make good the defect and ensure that the
rejected item complies with the Contract. If Contractor failed to rectify the rejected work or
workmanship, GIPCL/Engineer reserves the right to deduct or withhold amount against
rejected work or Workmanship. CONTRACTOR shall not entitle for any claim or release of
hold payment until rectify the defect up to satisfactory of GIPCL. If Contractor failed to rectify
any such defective work or workmanship, GIPCL reserve the right to rectify at risk and cost of
the CONTRACTOR and deducted by the GIPCL from any amount due, or to become due, to
the CONTRACTOR's dues.

If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or workmanship
to be retested, the tests shall be repeated under the same terms and conditions. If such
rejection and retesting cause the GIPCL additional costs for the traveling and lodging costs of
GIPCL/Engineer’s personal for attending the retest, such costs shall be recoverable from the
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CONTRACTOR by the GIPCL and may be deducted by the GIPCL from any amount due, or
to become due, to the CONTRACTOR.

18. GENERAL TERMS AND CONDITIONS:

a. All tools & tackles, labour, equipments, scaffolding along with materials, vehicles,
tractors, Hydra etc... to execute the contract are in the scope of the contractor. The
contractor should ensure that tools & equipments are in healthy condition.

b. Material i.e. Gl Sheet, Aluminum cladding sheet, Thermocol sheet, Paint & Structural
steel provided by GIPCL.

c. The decision of the Engineer-in-charge shall be final and binding on the contractor for
defining the terms and condition included in this contract.

d. If the work is not found satisfactory, Engineer-in-charge reserves the right to take
suitable action.

e. Contractor shall depute Location/Package wise full time independent experienced site-
in-charge. He shall co-ordinate with GIPCL engineer and shall bear overall responsibility
of contract including joint measurement, billing etc. Such person shall function from site
office of contractor at SLPP.

f. Contractor shall also nominate one safety supervisor at site and shall submit nomination
of safety supervisor in writing before commencement of contract. Safety supervisor shall
arrange small safety talk on every day morning or whenever required with all workers
working under this contract. He shall coordinate with concern department’'s Engineer-in-
charge on daily basis and report daily observations, tool-box talk records etc. The work
shall not be allowed without deploying safety supervisor and a penalty equal to Rs.
1,000/- per day absent of safety supervisor shall be levied from Contractor.

g. Contractor shall strictly follow the existing work permit system of the GIPCL and any
future revisions.

h.  The contractor has to take EC insurance policy for their workmen. The contractor has to
submit labor license and PF account number to the Engineer-in-charge before start the
work.

i. The contractor has to do the job timely. GIPCL shall not compromise in delay. In case of
delay of work without any valid reason, the GIPCL reserves the rights to carry out the
work by deploying other agencies at the risk & cost of contractor with additional 15%
overhead charges.

j- Contractor shall mobilize the resources as per need within the period of four hours. If the
contractor fails to mobilize sufficient resources to complete the job in time, GIPCL will
execute the job through other agency at the risk and cost of the contractor with
additional 15% overhead charges.

k.  Contractor should mobilize all resources for efficient & smooth execution of contract
within seven days from the date of issue of Letter of Intent/Work Order.
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The prices / item rates quoted shall remain firm till completion of the contract and any
agreed extensions thereafter and shall not be subject to any escalation, idle charges for
labor, machinery, overhead expenses etc... due to any reason whatsoever. No price
escalation / idle charges shall be entertained due to delay in work on unavailability of
work front, non-issue of work permit, holding of work permit for any reason, unavailability
of contractor’s supervisor, unavailability of contractor's safety supervisor, violation of
safety rules, unsafe actby any of contractor's worker, negligence & ignorance of safety &
quality instructions of GIPCL Engineer-in-charge or any other reason whatsoever.

Contractor must fulfill all the safety regulations and to take safety measures to avoid
hazards. Contractor shall arrange all standard adequate healthy safety PPEs like but not
limited to approved quality safety shoes& safety helmets, standard dust masks, safety
goggles, etc... as required and shall use exclusively under this contract for all the time
during working at specified locations failing which, the Engineer-in-charge may hold the
work and will take necessary action including penalty as decided. If the contractor
repeatedly violates safety rules/regulations (more than three successive incidents),
Engineer-in-charge may take necessary action against the contractor, including
appropriate financial penalty (Maximum of Rs. 1,000/- per incident per man-day and as
per clause no.12) and/or termination of contract.

One or more jobs may be required to be done simultaneously and contractor shall
mobilize additional resources accordingly.

Timely completion of all jobs and works shall be the essence of this Contract. Contractor
should closely monitor each activities and complete the jobs as per the time given by
and under the supervision of the Engineer-In-charge and shall ensure that sufficient
manpower is deployed for the same.

The contractor has to complete the works as per the planning schedule and their
respective supervisor has to interact with Engineer In Charge for PTW (Permit to work),
work instruction, Return of permit.

The contractor has to submit daily reports showing work carried out with details of
available manpower, tractors etc.

Any job other than the listed jobs in work order shall be executed by the contractor on
instruction from GIPCL and payment shall be made to the contractor on respective item
rate only.

The Government of India has enacted the Micro, Small and Medium Enterprises
Development Act, 2006 (the “Act”) and the Act has come into force from October 2,
2006. The Bidder shall confirm whether your organization is registered under the Micro,
Small and Medium Enterprises Development Act, 2006. If your organization is registered
under the Act, please specify the category i.e., Micro Enterprise, Small Enterprise or
Medium Enterprise under which it is registered and kindly attach a copy of your
registration certificate.
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t. The Bidder shall provide details of registration along with copy of the registration
certificate issued by the District Industries Centre/Department of Industries, etc of the
respective State Government. It is to be noted that large scale industries and trading
firms have been excluded from the purview of the Act.

u. In case contractor manpower has to sit idle due to non availability of work front, isolation
problems, operation constraint etc, no idle charge shall be provided during executing the
jobs.

v. GIPCL is an ISO 9001, ISO 14001 and OHSAS 18001 & ISO 50001:2011 (EnMS)
certified company, and GIPCL gives extreme importance to maintain these global
standards. Contractor shall be required to observe these standards while working with
GIPCL. Contractor should ensure that his workmen/labour work in accordance with
them.

19. CONTRACTOR'S SUPERVISION

The contractor shall, during the whole time the work is in progress, employ a qualified
experienced site-in-charge of the works with adequate experience in handing of jobs of this
nature and with the prior approval of the GIPCL / ENGINEER. Such in-charge shall be
constantly in attendance at the site during working hours. During CONTRACTOR'S
supervisory engineer absence during working hours, if unavoidable, and also beyond working
hours, when it may be necessary to give directions, orders may be given by the ENGINEER /
GIPCL and shall be received and obeyed by the CONTRACTOR'S superintendent or
Foreman who may have charge of the particular part of the work in reference to which orders
are given. If requested to do so, the ENGINEER /GIPCL shall confirm such orders in writing.
Any directions, instructions or notices given by the ENGINEER / GIPCL to him, shall be
deemed to have been given to the CONTRACTOR. The representative of the CONTRACTOR
shall have all necessary powers to receive materials from the GIPCL, issue valid receipts for
the same, engage labour or purchase materials and proceed with the work as required for
speedy execution.

None of the CONTRACTOR'’S Superintendents, engineers, supervisors or labour should be
withdrawn from the work without due notice being given to the GIPCL / ENGINEER; further no
such withdrawals shall be made if in the opinion of the GIPCL / ENGINEER such withdrawals
will jeopardize the required pace of progress / successful completion of the work.

The CONTRACTOR shall employ in or about execution of the work only such persons as area
careful, skilled and experienced in their respective trades, and the GIPCL shall be at liberty to
object to and require the CONTRACTOR to remove any person employed by the
CONTRACTOR in or about execution of works who in the opinion of the ENGINEER
misconducts himself or is incompetent or negligent in the proper performance of his duties
and all such persons shall not again be employed upon the works without the prior permission
of the GIPCL.

Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or employ
any employee of the other party except by mutual consent.
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20. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND
CLEAN-UP.

All loose materials, wastage, packing materials, cut pieces or other matter of an offensive
nature shall not be deposited on the surface, but shall at once be carted away by the
CONTRACTOR to some pit or place provided by him away from the site of work and
approved by local authorities.

As a part of the work included in this contract, the CONTRACTOR shall completely remove
and satisfactorily dispose of all temporary works to the extent directed. He shall tear down and
dispose of all temporary works, shall remove or grade, to the extent directed, all plant and
equipment, shall satisfactorily dispose off all rubbish resulting from the operations under this
contract and shall do all work necessary to restore the territory embraced within the site of his
operations to at least as good order and conditions as at the beginning of the work under this
contract.

21. EACILITIES TO BE PROVIDED BY GIPCL

A. The Company shall provide the following facilities to the Contractor at the site:

a. Electricity & water at nearest available one point. Further distribution to be done by
contractor at their cost.

b. Quarter(s) for supervisor/ engineers & Canteen facilities on chargeable basis in
GIPCL'’s township at discretion of GIPCL if available.

C. Workshop facility as available at site only. However contractor may visit the workshop

to ensure the existing facility. For the facilities other than available, contractor has to
carry out the job outside at their own cost.
d. First aid facilities as available on chargeable basis.

Apart from the above, no other facilities shall be provided by GIPCL.
B. GIPCL shall also conduct an orientation program appraising the workmen regarding
the safety norms and measures to be observed during work operations at the plant

site.

22. WORK MEASUREMENT/CERTIFICATION

a. The work to be performed being a specialized nature, the contractor should be fully
conversant with modern practices and should be able to carry out works independently
of large thermal power plant. The contractor shall therefore be required to engage
qualified/ experienced personnel to undertake the work as per specifications and
requirement.

b.  Contractor should maintain one computer with printer for keeping daily records and
maintain the data.

c.  The Contractor shall be required to furnish satisfactory job completion report to GIPCL.

The submission of report should be on daily basis, the monthly bill payment shall be
released based on the certified reports of the works.
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d. Inspection of work will be done by Engineer in Charge or his authorised representative.
If the work is not found satisfactory engineer in charge reserves the right to take suitable
action and shall be binding to the contractor.

23. PUBLIC HOLIDAYS

The Contractor shall be responsible for giving benefit to all his employees, employed in
whatsoever capacity, 09 Public/Paid holidays and the same shall be notified in advance and
due communication thereof shall be made to the Management.

24. BENEFIT PAYABLE IN CASE OF ACCIDENT OUTSIDE PREMISES OR NOT
DURING THE COURSE OF EMPLOYMENT: (OFF DUTY COVERAGE)

The contractor shall provide off-duty insurance coverage (Medical + Death Benefit) sum of Rs.
one Lac (Nagrik Suraksha Policy or Equallent) to all its workmen deployed at GIPCL-SLPP
site for the accident taking place outside the Company premises anywhere in any capacity
and in whatsoever may be the manner. Premium amount would be around Rs.95/- plus GST
per person per year.

) The Contractor shall be responsible for payment of overtime wages to his workmen, if
any, in case they are required to work beyond the prescribed hours under the applicable
law as per applicable rates.

) The Contractor shall not engage workmen below the age of 18 years. Employment of
women shall be strictly according to applicable laws.

) The contractor shall conduct pre-employment medical check-up and periodic medical
check-up of his workmen employed by him as per applicable laws.

o The list is indicative in nature and not an exhaustive one. Any amendment / alteration /
Notifications or addition to the existing Law or a new statute shall automatically and
immediately become applicable.

25. FORCE MAJEURE

The performance of the obligations herein contemplated may be suspended without incurring
the penalty in the event of the subsistence of Force Majeure conditions.

If a Force Majeure situation arises, the affected Party shall promptly notify the other Party in
writing of such conditions and the performance shall be suspended as per mutual agreement.

For the purposes of this clause, ‘Force Majeure’ means an event beyond the control of the
Party and not foreseeable by the Party and shall include events of floods, explosions, riots,
wars, hurricane, epidemics, any other Act of God, quarantine restrictions, terrorism,
government actions and provided always that such acts result in the impossibility of the further
performance of the contract.

26. INDEMNITY
The Contractor shall indemnify and keep harmless GIPCL from and against all actions,

proceedings, claims, demands, losses, costs, damages and expenses whatsoever which may
be brought against or suffered by GIPCL which it may sustain, pay or incur as a result of or in
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connection with the performance/ purported performance/ non-performance of the contract by
the Contractor.

In case, in any litigation pertaining to labour employed through contractor if any direction or
order is issued by court at any point of time the contractor shall comply with and implement
such direction or order whether passed at the time of award of contract or during the
pendency of contract. Further, the Contractor shall indemnify the GIPCL against all
consequences arising and affecting GIPCL owing to the compliance of the orders by the
Contractor.

27. GOVERNING LAW AND JURISDICTION

This tender document and contract shall be governed by the laws of India and the Courts at
Surat shall have jurisdiction regarding the same.

Where any portion of the General Condition of Contract is repugnant to or at variance with any
provisions of the Special Condition of Contract, then unless a different intention appears, the
provision of the Special Conditions of Contract shall prevail to the extent of such repugnancy
of variance.
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SECTION-D
SPECIAL CONDITIONS OF CONTRACT

1 SCOPE OF CONTRACTOR

1. All tools & tackles, labour, equipments, scaffolding along with materials, vehicles,
tractors, Hydra etc... to execute the contract are in the scope of the contractor. The
contractor should ensure for healthiness/working conditions of tools, tackles & vehicles.

2.  All consumable items like rivets, Rubber gasket, cloth, cotton waste, kerosene, gas,
diesel, lubricants, etc will be in the scope of the contractor.

3.  All safety/PPEs required during work at site are to be arranged by the contractor.

4.  The Contractor shall have to provide necessary facilities including accommodation for
their labor at their own cost.

5.  The contractor has to arrange JCB/Hydra, cultivators, breaker machines & tractor with
trolleys for lifting/shifting the materials of their own.

6. Contractor has to depute their full time experienced overall site-in-charge for work
execution as per specification and for day to day work planning & coordination with
respective department’s Engineer-in-charge for day to day job record, statutory & legal
compliance records, etc...

2 DEFECT LIABILITY PERIOD:

The defect liability period shall be twelve months from the completion of commissioning of
ducting system of Unit # 1 & 2, Air washer and UAF (Unit # 3 & 4). All defects arising
during defect liability period must be rectified by the successful bidder free of cost.

3 TO REMEDY DEFECTIVE WORK

If the work or any portion thereof shall be damaged in any way excepting by the acts of the
GIPCL, or if defects not readily detected by proper inspection shall develop before the final
completion and acceptance of the whole work, the CONTRACTOR shall forthwith make good,
without compensation, such damage or defects in a manner satisfactory to the ENGINEER /
GIPCL. In no case shall defective or imperfect work be retained even if contractor followed all
technical specifications. GIPCL will not compromise for quality of materials, works &
workmanship.

The CONTRACTOR shall remain liable under the provisions of this clause notwithstanding the
passing by the GIPCL of any certificate, final or otherwise or the passing of any accounts.

4 DAILY DIARY AND PROGRESS REPORT :

A daily diary register will be kept in the ENGINEER'’S office. The CONTRACTOR will supply
all detailed information every day at 9:00 hours for the day preceding and the diary will be
jointly signed by the ENGINEER and the CONTRACTOR'S representatives, every day in
token of its correctness. A works instruction book, serially numbered will also be kept in the
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ENGINEER’'S office and all day to day instructions will be given in that book. The
CONTRACTOR'S representative shall report every day to see these instructions and sign
them at the bottom in token of his having seen them.

The CONTRACTOR shall supply all information regarding procurement of materials and
progress of work, as is required by the ENGINEER for compiling the weekly progress reports.

This information shall be supplied by 9:00 hours on every Monday, for the preceding week.

5 PRICE & RATES

The rates quoted by the Bidder in the online Price Bid shall be inclusive of cost of all labor,
supervision, cost of safety supervisor, shifting, transportation, loading, unloading, equipment,
all tools & tackles, safety equipments & PPEs, Royalties, Rents, GST, Stamp Duties, Central
or State Government or Local body or Municipal Taxes or Duties, Turn over Tax, Work
Contract Tax, VAT, Octroi duty and / or any other duty / tax levied by the Central, State
Government or other Public bodies etc...and such other costs that are not specifically
mentioned herein but will be incurred by the contractor for the satisfactory and timely
completion of the work. The quoted rates shall be deemed to include for everything mentioned
in the specification, all leads & lifts, contractor’'s overheads & profits for due performance of
the work under this contract and such other costs that are not specifically mentioned herein
but will be incurred by the contractor for the satisfactory and timely completion of the work.
The rates shall also include cost for mobilization / demobilization of manpower, equipments,
materials, etc...

The rates shall be firm for entire contract period and also during extension, if required and
shall not be subject to any escalation in prices, idle charges for labor, machinery, overhead
expenses etc. No price escalation / idle charges shall be due to any reason whatsoever.

The prices / item rates quoted by Bidder shall remain firm till completion of the contract period
and any agreed extensions thereafter and shall not be subject to any other escalation, idle
charges for labor, machinery, overhead expenses etc. No price escalation / idle charges shall
be payable due to delay in work by contractor or due to non-availability of work front by GIPCL
or any reason whatsoever.

The price/rate quoted by CONTRACTOR shall be considering mobilization of all required
manpower, tools & tackles, materials, Scaffolding, equipment for timely and satisfactory

completion of all scope of work.

6 CONTRACT PERIOD

Contract period will be one year from the date of issue of the work order.

7 TERMS OF PAYMENT

A. Conditions of Payment:
The contractor shall raise the Unit wise separate running invoices/bills in duplicate after

completion of total job of each unit with the documents as hereinafter provided. On receipt of
the invoice complete in all respects and with all the said documents, the payment in respect of
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the same shall be made within 21 days of such receipt of a complete invoice as per the
following terms of payment:

(i) 100% of bill along with 100% taxes shall be released against the work executed duly
certified by GIPCL. Income Tax (IT) will be deducted at source from monthly RA bills as
per the rules in force.

(i) GST shall be paid along with bills after fulfillment of following terms.

(@) Submission of copy of registration certificate issued by GST Authority (to be
furnished only once).

(b) Citing GIPCL GST no. (l.e. 24AAACG7277Q1Z0) along with Bidder GST
registration no. and the date of issue of registration certificate on invoices.
Claim of GST amount with percentage (%) separately shown on the invoices.

(c) The contractor shall be required to submit the proof of payment of GST of previous
month/quarter, as may be applicable as & when demanded by
GIPCL/Owner/company.

(d) The Bidder shall inform the Owner in the event of its registration certificate is
cancelled or discontinued for whatsoever reason.

(i)  The contractor along with Bill shall submit copy of P.F. Challan, Xerox copies of wages
register of previous month, Xerox copies of attendance sheet of respective month &
copy of ECR statement indicating the employee and employer's P.F contribution of
previous month with respect of employees employed by him for the contract at GIPCL
site.

(iv) The Contractor shall include all his claims in the Final Bill submitted by him and
accordingly the final bill submitted by the Contractor shall be deemed to be inclusive of
all and whatsoever the claims that the Contractor may have from GIPCL. The Contractor
shall not be entitled to claim any amounts which are not mentioned in the Final Bill and
the Contractor shall be deemed to have waived any claims not mentioned in the Final
Bill and shall not be entitled to recover the same from GIPCL subsequent to the
submission of the Final Bill on any account and GIPCL shall stand absolved of all its
liabilities in respect of any such claims not raised by the Contractor in his Final Bill.

B. Validity and Uniformity of Rates

The rates shall be valid for Contract Period and shall remain unaltered during the Contract
Period.

8 SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE

Contractor shall submit following documents to the Engineer-in-charge for verification purpose
of the bill:-

(i) Measurement sheet along with joint record of work done in the form of joint inspection
report duly signed by authorized representative of contractor and GIPCL Engineer.

The bill will not be entertained without submission of above documents.
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9 SUBMISSION OF STATUTORY COMPLIANCES WITH EACHBILL

Contractor shall submit bill of work carried out along with following documents.

(i) Copy of statutory compliance like labour license, wages payment register, EC Policy, PF
paid Challan with ECR, etc... along wage certificate pertaining to respective bill period.

(i)  Notarized Indemnity Bond as per Performa, in case of Final bill.

(i) No claim - No arbitration certificate as per Performa, after releasing final bill payment.
Bill submitted without any of the above documents shall not be processed for payment.

10 MOBILIZATION AND EXECUTION

a) Contractor shall mobilize the resources at site within 07 days from the time the intimation
given by GIPCL.

b) Contractor shall provide required separate & independent site supervisors who will be
responsible for supervision and execution of job in specified time with respect to quality,
specifications, site preparations, safety, co ordination with GIPCL, issue of work permits,
joint measurements, etc... The supervisors shall coordinate with the Engineer-in-charge
of GIPCL for proper execution of the job.

c) The resources required for execution of above jobs will vary from time to time, hence
contractor shall mobilize the resources accordingly.

d) Contractor shall provide accommodation for the persons deployed by him for the work at
his own cost.

11 QUANTITY OF WORK

The estimated quantities of work required to be carried out by the contractor are as given in
the Section-E (Schedule of Quantity). Estimated gty. may vary according to the exigencies of
work at site. However, the rates quoted by Bidder shall remain firm irrespective of any
variation in estimated quantities up to +/- 10%. Contractors shall engage required nos. of
labors alongwith required tools & tackles as per work load and emergency situations
throughout the contract period to perform his contractual duties.

In case, contract quantity/amount exhausted before completion of contract period, GIPCL
reserve the rights to increase the quantities or contract amount for successful completion of
entire contract period. Contractor shall responsible to complete the particular job up to entire
satisfaction of Engineer-in-charge. The rates remain firm & unchanged till completion of the
contract and any agreed extensions thereafter and shall not be subject to any escalation, idle
charges for labor, machinery, overhead expenses etc... for any reason whatsoever. The
quantum of work of individual item may be up to any extent depending upon requirement.
However, rate remains unchanged. Under this contract, contractor has to execute all work as
per the Plant requirement.
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12 GENERAL CONDITIONS OF CONTRACT

General Conditions of Contract (Section-C) and detail specification prepared by the company
will be applicable for this contract. The same is enclosed herewith. Bidders are advised to go
through the same.

Where any portion of the general conditions of contract is repugnant to or at variance with any
provisions of the special conditions of contract, then unless a different intention appears, the
provision of the special conditions of contract shall prevail to the extent of such repugnancy of
variance.
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SECTION-E
SCHEDULE OF QUANTITIES & RATES

GUJARAT INDUSTRIES POWER COMPANY LIMITED

4 X 125 MW, SURAT LIGNITE POWER PLANT

Annexure (A1) _ Ducting work. (Air Washer System, Unit # 1, PH-I)

Quoted

Sr. . Unit
No. Name of Activity Qty. UOoM Rate

(Rs.)

Total
Quoted
Amount

(Rs.)

Dismantling, Unloading & Shifting of existing
18/20/22/24 SWG Gl ducting with Fire Damper,
Volume Control Damper, Isolation Dampers etc.
along with insulation from elevation of 2.5 meter, 960.00 Sq.
7.3 meter & 13 meter from Unit # 1, Air washer ' Meter
system including scaffolding mobilization &
Demobilization from elevation 0 Meter to 15 Meter
elevation.

Fabrication, Shifting, Erection, Testing &
Commissioning of 20/22 SWG GI duct with all
required accessories like, Structural support,
Supporting Rod, Insulation, Supply Air Grills, Fire
Damper, Volume Control Damper, Isolation 960.00 Sq.
Dampers etc. at an elevation of 2.5 meter, 7.3 ' Meter
meter & 13 meter for Unit # 1 air washer system
including scaffolding mobilization &
Demobilization from elevation 0 Meter to 15 Meter

elevation.

Application of Thermocol [Thermocol sheet (1 X
0.5 Mtr) 50 MM Thickness] type insulation with

3 application of bituminous paint along with | 700.00 Msectl(.er
aluminum cladding sheet (22 SWG) for Gl ducting
at elevation of 2.5 meter & 7.3 meter only.

4 SerV|(.:|ng of fire damper (1000 MM X 1350 MM) 100 | No.
of main duct

5 Serqug of fire damper (2700 MM X 1500 MM) 100 | No.
of main duct
Servicing of volume control damper (1000 MM X

6 1350 MM) of main duct 1.00 ] No.
Servicing of volume control damper (2700 MM

! X1500 MM) of main duct 1.00 ] No.

8 Fabrication & Erection of Structural support along 500 | MT

with application of paints.

Total Amount (Rs.) [ Annexure (A-1) ]
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GUJARAT INDUSTRIES POWER COMPANY LIMITED

4 X 125 MW, SURAT LIGNITE POWER PLANT

Annexure (A2) _ Ducting work. (Air Washer System, Unit # 2, PH-I)

Sr.
No.

Name of Activity

Qty.

UOM

Quoted
Unit
Rate
(Rs.)

Total
Quoted
Amount

(Rs.)

Dismantling, Unloading & Shifting of existing
18/20/22/24 SWG Gl ducting with Fire Damper,
Volume Control Damper, Isolation Dampers etc.
along with insulation from elevation of 2.5 meter,
7.3 meter & 13 meter from Unit # 2, Air washer
system including scaffolding mobilization &
Demobilization from elevation 0 Meter to 15 Meter
elevation.

960.00

Sq.
Meter

Fabrication, Shifting, Erection, Testing &
Commissioning of 20/22 SWG GI duct with all
required accessories like, Structural support,
Supporting Rod, Insulation, Supply Air Grills, Fire
Damper, Volume Control Damper, Isolation
Dampers etc. at an elevation of 2.5 meter, 7.3
meter & 13 meter for Unit # 2 air washer system
including scaffolding mobilization &
Demobilization from elevation 0 Meter to 15 Meter
elevation.

960.00

Sq.
Meter

Application of Thermocol [Thermocol sheet (1 X
0.5 Mtr) 50 MM Thickness] type insulation with
application of bituminous paint along with
aluminum cladding sheet (22 SWG) for Gl ducting
at elevation of 2.5 meter & 7.3 meter only.

700.00

Sq.
Meter

Servicing of fire damper (1000 MM X 1350 MM)
of main duct

1.00

No.

Servicing of fire damper (2700 MM X 1500 MM)
of main duct

1.00

No.

Servicing of volume control damper (1000 MM X
1350 MM) of main duct

1.00

No.

Servicing of volume control damper (2700 MM
X1500 MM) of main duct

1.00

No.

Fabrication & Erection of Structural support along
with application of paints.

5.00

MT

Total Amount (Rs.) [ Annexure (A-2) ]
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GUJARAT INDUSTRIES POWER COMPANY LIMITED

4 X 125 MW, SURAT LIGNITE POWER PLANT

Annexure (A3) _ Ducting work. (U.A.F (Unitary Air Filtration) System, Unit # 3 & 4, PH-II)

4 UAF system including scaffolding mobilization &
Demobilization.

Total
Quoted
ST Name of Activity Qty UOM | Unit Rate Quoted
No. (Rs) Amount
' (Rs.)
Dismantling, Unloading & Shifting of existing Gl S
1 ducting from Unit # 3 & 4, UAF system including 250.00 9
. e S Meter
scaffolding mobilization & Demobilization.
Fabrication, Shifting, Erection & Commissioning of
22 SWG Gl duct with all required accessories like, S
2 structural support, Supporting Rod etc. for U# 3 & | 250.00 Me?ér

Total Amount (Rs.) [ Annexure (A-3) ]

Sr. No. Item Total Quoted Amount (Rs.)
1 Total Amount [ Annexure (A1) ]
2 Total Amount [ Annexure (A2) ]
3 Total Amount [ Annexure (A3) ]

Grand Total Amount (Rs.) [ (A1) + (A2) + (A3) ]

Note: The rates shall include all labour cost, equipments, supervision, consumables, tools,
tackles; GST shall be paid extra at actual.
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SECTION-F
LIST OF ANNEXURES& FORMS
1.0 ANNEXURE-B

PROFORMA OF BANK GUARANTEE FOR ORDER PERFORMANCE
(To be stamped in accordance with Stamp Act)

Refi oo Bank Guarantee No................
Date .........c.eeveene.

Bank Guarantee Cover period from .................... 10 oo,

To

M/s. GUJARAT INDUSTRIES POWER COMPANY LTD.
At & Post Nani Naroli

Taluka Mangrol

Dist. Surat

Gujarat-394 112.

Dear Sir,

In consideration of the Gujarat Industries Power Company Limited (hereinafter referred to as
the Purchaser which expression shall unless repugnant to the context/or meaning thereof
include its  successors, administrators, and assigns) having awarded to
M/S. e having its Registered  Office/Principal  Office
at (AAAIESS) et e (hereinafter
referred to as the “CONTRACTOR” which expression shall unless repugnant to the context or
meaning thereof include its successors, administrators, executors and assigns) a Order by

issue of Purchaser’s Letter of Intent NO............ccoviivviennns dated..........c..oceeeens and same
having been unequivocally accepted by the CONTRACTOR dated ................. valued at
....................... for (scope of order) .............ccceeevi e veiienvne oo @nd the contractor having

agreed to provide a Order Performance Guarantee for the faithful performance of the entire
order including for the quality of the materials and/or workmanship, successful commissioning
and satisfactory performance of the equipments/system and satisfactory services rendered
during the guarantee/warrantee period of ......... Months under the said LOI/Order equivalent
to......*...... (Percent) of the said value of the order to the purchaser

(Name & address of Bank) ... e

having its Head Office at ..........coooeiiiiiiii e (hereinafter referred to as
the “Bank” which expression shall unless repugnant to the context or meaning thereof, include
its successors, administrators, executors, assigns) do hereby irrevocably guarantee and
undertake to pay the Purchaser, on written demand any and all moneys payable by the

CONTRACTOR to the extent of (in fIQUIES) .....iuiieiit e e e e e (in
WOPAS) e e as aforesaid at any time up to (days/months/year)
B L e e e e without any demur, reservations, contest, recourse or

protest and/or without any reference to the CONTRACTOR. Any such demand made by the
Purchaser on the bank shall be conclusive and binding notwithstanding any difference
between the Purchaser and CONTRACTOR of any dispute pending before any Court,
Tribunal, Arbitrator or any other Authority.
2)
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It shall be conclusive and enough for enforcement of the BANK GUARANTEE on the bank if
GUJARAT INDUSTRIES POWER COMPANY LIMITED invokes the BANK GUARANTEE
stating only that the default has been committed by the contractor, thus far and no further.
The bank undertakes not to revoke this guarantee during its currency without previous written
consent of the purchaser and continue to be enforceable till the Purchaser discharges this
guarantee.

The Purchaser shall have the fullest liberty without affecting in any way the liability of the Bank
under this guarantee from time to time to extend the time for performance of the Order by the
CONTRACTOR. The Purchaser shall have the fullest liberty, without affecting this guarantee,
to postpone from time to time the exercise of any powers vested in them or of any right which
they might have against the CONTRACTOR, and to exercise the same at any time in any
manner, and either to enforce or to forbear to enforce any covenants, contained or implied in
the Order between the Purchaser and the CONTRACTOR or any other course of or remedy
or security available to the Purchaser. The Bank shall not be released of its obligations under
these presents by any exercise by the Purchaser of its liberty with reference to the matter
aforesaid or any of them or by reason or any other acts of omission or commission on the part
of the Purchaser or any other indulgence shown by the Purchaser or by any other matter or
thing whatsoever which under law would, but for this provision, have the effect of relieving the
Bank. The Bank also agrees that the Purchaser at its option shall be entitled to enforce this
Guarantee against the Bank as a principal debtor, in the first instance without proceeding
against the CONTRACTOR and notwithstanding any security or other guarantee that the
Purchaser may have in relation to the CONTRACTOR's liabilities.

Notwithstanding anything contained herein above our liability under this Guarantee is
restricted t0 RS......ccvvviviiiiiiinnn, and it shall remain in force up to the including
......................... unless a written demand to enforce any claim under this Guarantee is
lodged with us before expiry date, the Bank will be discharged from its liabilities under this
Guarantee. This Guarantee shall be extended from time to time for such period or period as

may be desired by the ... on whose behalf this guarantee has been

given.

Dates this.........coceoviviiiiinnnns day of ..o 20...... at oo
Signature

Banker’s rubber stamp:

Name

Designation with Bank stamp:
Attorney as per power of Attorney No.

Dated:
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2.0 ANNEXURE-C

PROFORMA FOR BANK GUARANTEE FOR EMD
(To be stamped in accordance with Stamp Act)

Ref oo, Bank Guarantee No...............

Date ..o
Guarantee cover period: From .............coceeevinanns TO oo,
To

M/s. Gujarat Industries Power Company Limited
At & Post — Nani Naroli

Taluka: Mangrol

Dist.Surat-394 112

Dear Sirs,

In  accordance with your “Invitation for Bids” under your Specification

(Herein after called the Bidder) wish to participate in the said Bid for

As an irrevocable bank Guarantee against Bid guarantee for an amount of
RS i valid for one (1) year from .............ccooeienn. is required to be
submitted by the Bidder as a condition precedent for participation in the said Bid, which
amount is liable to be forfeited on the happening of any contingencies mentioned in the Bid
Documents.

WeE, The .o Bankat ................. , having our
Head Office at (local address)
...................................................................................... Guarantee and undertake to
pay immediately on written demand by Gujarat Industries Power Company Limited
(hereinafter called the “Purchaser”)

(T 0 0= (In words)
............................................... without any reservation, protest, demur and recourse.
Any such demand made by said “Purchaser” shall be conclusive and binding on us
irrespective of any dispute or difference raised by the Bidder. It shall be conclusive and
enough for enforcement of Bank Guarantee on the Bank if Purchaser invokes the Bank
Guarantee stating only that the default has been committed by the Bidder, thus far and no
further.

Contd....2
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)
This  Guarantee shall be irrevocable and shall remain wvald up to
........................................................................ if any further extension of this
guarantee is required, the same shall be extended to such required period on receiving

instructions from ................................... on whose behalf the guarantee is issued.

In witness there of Bank, through its authorized Officer, has set its hand and stamp on this
......................................... day of .20 L at

Designation with Bank Stamp:

Attorney as per Power of Attorney No.
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4.0 ANNEXURE-D

To,

PERFORMA CERTIFICATE
(No claim, No arbitration)

General Manager (SLPP)

Guijarat Industries Power Company Limited,
Surat Lignite Power Plant,

Village: Nani Naroli, Ta. Mangrol,

Dist. Surat — 394112 (Gujarat).

Dear Sir,

Subject:

Ref: Work Order No.: Dated

We hereby confirm with free consent as under:-

1.

10.

The measurements certified in final bill are full and final. We accept all the certified
measurements and no claim related to the measurement is left.

The payment certified in that or above referred Lol / contract is full and final. We accept
this, and no claim related to payment is left.

The rates of the Lol / contract and its amendments are firm till completion of contract and
extension period. We shall not claim any escalation against these rates.

Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will not
resort to arbitration.

No extra items are left to be settled.

We do not have any claims against any item related to the Lol than those items certified in
the bills.

We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL
against non compliance or as decided by GIPCL within terms & conditions of contract.

We have paid royalties, taxes for all the materials procured by us, for carrying out the
works for above Lol and we indemnify GIPCL from any liability arising thereof.

In case of any disputes arising in future related to payment of royalties, all liabilities of
settlement of dispute and its payment if any, will be borne by us.

We have paid wages to all the workmen who were deployed by us for carrying out above
referred work as per prevailing Minimum wages act. We have also fulfilled all
requirements of the P.F. Act. We have maintained all records necessary as per the
statutory requirements. We hereby indemnify GIPCL from any disputes arising in future
related to payment of labours, Provident Fund, etc.. and confirm that all liabilities of
settlements of disputes and their payment is our responsibility.

The above confirmation will come into effect as soon as payment from final bill after due
recoveries will be received by us.

For, M/S.

Signature, Stamp and date.
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a. ANNEXURE-J

SCHEDULE OF DEVIATION FROM GENERAL SPECIFICATION.

All deviation from the General condition and Technical specification shall be filled by the
BIDDER clause in this schedule.

CLAUSE

SECTION NO.

AS PER TENDER
DOCUMENT

DEVIATION

The BIDDER here by certifies that the above mentioned points are the only deviations from
the Owner’'s General condition of this enquiry. The Bidder further confirms that in the events
any other data and information presented in the Bidder's proposal and accompanying
documents are at variance with the specific requirements laid out in the Owner’'s General
specifications, then the latter shall govern and will be binding on the BIDDER for the quoted

price.

COMPANY SEAL

SIGNATURE

NAME

DESIGNATION ........ccceveenes

COMPANY

DATE
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5. Form-A

List of qualifying staff to be submitted with physical documents

Sr. No.

Name of Supervisor Qualification

Experience

Contractor / Authorized Representative’s
Signature, Company’s / Organization’s Seal & Date

6. Form-B

Note: Form-A of Bid without price shall be submitted with Part-I

List of Tools & Tackles to be submitted with physical documents

Sr. No.

Description

Nos.

Status

Contractor / Authorized Representative’s
Signature, Company’s / Organization’s Seal & Date

Note: Form-B of Bid without price shall be submitted with Part-I
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ANNEXURE- M
(To be submitted on Company’s Letter Head)

Declaration Cum Undertaking for Safety Laws and Reqgulations Compliance

| on behalf of ......... Name of Party/Company........... hereby
confirm, agree and undertake that all the Statutory and Safety Laws and Regulations of the
applicable Authority/ies shall be strictly followed for all types of works at the site during the
period of the Contract, if awarded to me.

Further, I ........ Name of Party/Company...... also hereby confirm, declare and undertake that
there has not been any major Safety Violation and any single Fatal Accident during the
execution of the contract/contracts awarded to me during the period of preceding Three years.

Signed and Stamped by the
Authorized Signatory
Of the Bidder

ANNEXURE- N
(To be submitted on Company’s Letter Head)

Declaration for Contractual Disputes/ Litigations

| on behalf of ......... Name of Party/Company........... hereby
confirm that I/We have not been engaged in any Industrial Dispute(S) or have invoked legal
recourse e.g. Arbitration and/or litigation against any Govt, of Gujarat Undertakings / Depts. /
Authorities and Govt. of Gujarat supported companies / undertakings / organizations for the
last Five (05) years. There are no ongoing/pending legal matter(s) with any of the Govt. of
Gujarat Undertakings / GoG supported Companies, including GIPCL.

I/We also confirm that M/s ................. ....... Have not been Blacklisted/ deregistered / listed
under stop Deal by any Gowt, of Gujarat Undertakings / Depts. / Authorities and Govt. of
Gujarat supported companies / undertakings / organizations , including GIPCL for the last Five
(05) years.

The above is true, as on date, to the best of my knowledge. Any breach/ false statement in
this regard shall amount to disqualification of the Bid being submitted herein.

Signed and Stamped by the

Authorized Signatory
Of the Bidder
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