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GUJARAT INDUSTRIES POWER COMPANY LIMITED 
(Surat Lignite Power Plant) 

 
AT & POST: NANI NAROLI, TALUKA: MANGROL, DIST: SURAT, PIN 394110 (GUJARAT) 

Phone Nos.: EPABX (02629) 261063 to 261072, fax Nos.: (02629) 261112, 261080 

 
 
 

Tender documents for  
 
“Biennial Rate Contract for Nylon-Nylon and Steel cord Conveyor belt 
vulcanization and Pulley lagging work in Lime and Lignite handling 
system on as & when required basis at Surat Lignite Power Plant - 
4X125 MW, Unit # I to IV” 
 

Bid No.: SLPP/LHS/VULC/2021-23    
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NOTICE INVITING TENDER (NIT) 

 

TENDER NO.: SLPP/LHS/VULC/2021-23. 
GIPCL E-Tender No: 2100042 

 

Name of work “Biennial Rate Contract for Nylon-Nylon and Steel 
cord conveyor belt vulcanization and Pulley 
lagging work in Lime and Lignite handling system 
on As & When required basis.” 

Place of work Surat Lignite Power Plant, Village: Nani Naroli, 
Taluka: Mangrol, Dist.: Surat- 394110 (Gujarat). 

Quantity The successful Bidder will be awarded this 
contract involving total quantities of various items 
as mentioned against item descriptions in BOQs. 

Contract period Two Years from Date of LOI or as specified in LOI 
or W.O.  

EMD 
Rs. 16,000/- by Demand Draft payable at Mosali/ 
Surat/Nani-Naroli or Bank Guarantee in favor of 
GIPCL from approved Banks mentioned in this 
tender in subsequent clauses. Or through RTGS 
or through online payment gateway of company‟s 
website: www.gipcl.com (online Payment Form) 
as per details mentioned herein under clause no. 7 
of Instructions to Bidders.  
 

Cost of tender document / 
tender fee 

Rs.2950/- Non refundable, inclusive of applicable 
GST, through Demand draft (Payable at Nani-
Naroli branch only) or RTGS or through online 
payment gateway of company‟s website: 
www.gipcl.com (online Payment Form) as per 
details mentioned herein under clause no. 7 of 
Instructions to Bidders.  

Site visit Interested parties may carry out site visit to 
understand nature of work & site conditions before 
submission of bid. 

Availability of online e-Tender 
document 

On website: http://etender.gipcl.com/ 

Last date of online submission 
of offer 

25.08.2021 up to 17:30 hrs. on website: 
http://etender.gipcl.com/ 

Submission of EMD, Tender 
fee and other supporting 
documents for technical Bid 
(Part-1) in physical form. 

On or before due date 25.08.2021 during office 
hours at office of Surat Lignite Power Plant, Nani 
Naroli, Dist. Surat. 
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NOTES: 
 

1. Amendment / corrigendum of the tender document, forms, schedules, etc... 

may be done any time by the GIPCL during the period of publication of 

tender in the website. The Bidders are required to visit the website regularly 

till the last date & time of Bid submission.  

2.  GIPCL reserves the right to reject any or all the tenders without assigning 

any reason thereof. 

3. The Bidders are required to quote the rate strictly as per the terms and 

conditions mentioned in the tender document, adhering to technical 

specifications as well.  

4. The Bidders are required to submit their Bids online only through the 

website http://etender.gipcl.com/ 

5. The EMD, Tender fee & other supporting documents are to be submitted in 

physical form only at the following address:- 

 

           General Manager (SLPP) 

Gujarat Industries Power Company Limited 

 Surat Lignite Power Plant 

 At Village: Nani Naroli, Taluka: Mangrol, 

 Dist.: Surat-394 110, Gujarat. 

 Phone: (02629) 261063-72.   E-Mail: opsharma@gipcl.com 
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SECTION-A 

INSTRUCTIONS TO BIDDERS 
 
1.  PLANT SYNOPSIS: 
 

Gujarat Industries Power Company Limited (GIPCL) (henceforth be named 

Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an 

installed capacity of 1084.4 MW comprising of various conventional and 

renewable projects. 

 

GIPCL commissioned its first power project: a 145 MW gas based 

combined cycle power plant in 1992 at Vadodara. It expanded its capacity 

by 165 MW Neptha and Gas based Combine Cycle Power Plant at 

Vadodara in 1997. 

 

Surat Lignite Power Plant (SLPP) with four units of 125 MW capacities 

each is located at Village: Nani Naroli, Taluka: Mangrol, District: Surat in 

Gujarat. GIPCL has also operating its own captive Lignite and Lime Stone 

Mines close to the Power Plant. The Power Plant is based on Circulating 

Fluidized Bed Combustion (CFBC) technology for the Boilers, where Lignite 

is burnt along with Lime Stone in the Combustor of the Boiler.  

 

It commissioned 5 MW solar power stations at SLPP in 2012. Also, GIPCL 

has commissioned 1MWp Distributed Solar Power Projects at two locations 

in Gujarat viz. at Village: Amrol, Dist.: Anand and at Village Vastan, Taluka 

Mangrol, and Dist.: Surat 

 

GIPCL has successfully commissioned a 2 X 40 MW Solar Project in 2017 

as well as a 75 MW Solar Power Project in 2019 at Gujarat Solar Park, 

Village Charanka, Dist.: Patan. GIPCL has also successfully commissioned 

112.4 MW wind farms at different location of Gujarat.  

 

GIPCL is presently executing a 100 MW Solar PV based project at the 

Raghanesda Solar Park, Gujarat.  

 

Surat Lignite Power Plant (SLPP) is accessible by road from Kim and 

Kosamba, which are on Mumbai-Ahmadabad highway. From Kosamba, 

SLPP is around 32 km, out of which 27 km is part of the National & State 

Highway and balance 5 km is District Road. From Kim, SLPP is around 18 

km, out of which 13 km is the State Highway and balance 5 km is District 

Road. The nearest Broad Gauge Railway Line is at Kim, which is around 

21 km from the SLPP. Surat is approximately 50 km from the SLPP. 

Location Map for SLPP is as under: 
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Note: Plant Synopsis may be updated for any change in future. 
         

 
 
 
The Company intends to award Biennial Rate Contract for  Nylon-
Nylon and steel cord Conveyor belt vulcanization and Pulley Lagging 
work in Lime and Lignite handling system on as & when require basis 
for a period of Two years at SLPP and is therefore inviting open 
tender online (GIPCL e-Portal) from experienced & resourceful 
contractors. 
 

2. SCOPE OF WORK:  
 

2.1 The scope of work covers Nylon-Nylon and Steel cord belt conveyor 
vulcanizing and pulley lagging work in Lignite and Limestone handling 
system  is as per below: 

 

 Nylon-Nylon  belt Vulcanization 

 

This contract is for jointing of Nylon-Nylon belts (Belt width: 
1600/1400/1000/800/650 mm) through hot / cold vulcanizing process. 
Technical detail of belt is attached as in Annexure- A. The jointing of belt is 
to be carried out either in –situ i.e. on the conveyor structure or at any other 
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suitable place. All arrangements for splicing have to be done by you except 
positioning & clamping of the belt and roller &frame removal. The joint may 
be between new belts or old belts or between new & old belt. The belts are 
part of very critical path of our plant hence once the equipment is taken out 
of service, the jointing work must continue round the clock till completion of 
the work. 
 

 Steel cord belt Vulcanization 

This contract is for jointing of steel cord belts (Belt width: 1400mm &Rating: 
ST-2500 / ST-1600 with Top/bottom thickness: 10/5 mm) through hot 
vulcanizing process. The jointing of belt is to be carried out either in –situ 
i.e. on the conveyor structure or at any other suitable place. All 
arrangements for splicing have to be done by you positioning & clamping of 
the belt and roller &frame removal.  The joint may be between new belts or 
old belts or between new & old belt. This belt is part of very critical path of 
our plant hence once the equipment is taken out of service, the jointing 
work must continue till completion of the work without any break. 
 

 Lagging of Pulley 

 
Lagging of any pulley diameter & length is in your scope. The lagging 
sheets may be plain / grooved / button type rubber sheet or ceramic 
embedded sheet. The lagging sheets, vulcanization solution will be 
supplied by GIPCL free of cost. If lagging is to be carried out at in-situ, 
pulley will be freed by GIPCL. Once the work is started, it is to be 
continued till the work is over. You will arrange all T&P and Consumables 
other than vulcanization materials. The lagging will be done by cold 
process. 
 

Note: 
 

 You have to give 6 months guarantee for the joint and Pulley Lagging 
work.  

 You have to stamp date of completion on each joint.  

 You have to fill job card / checklist of conveyor belt vulcanization 
process. 
 

GIPCL will only provide followings on free of cost:  
 

 Vulcanization materials and Kit as per requirement. 

 Vulcanizing machine- hydraulic type & water bladder type  

 Power supply as per requirement 

 

Other than above M/S GIPCL will not provides anything. 
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GIPCL will carry out following activities for belt vulcanization / Pulley 

lagging work: 

 

 Belt will be positioned where jointing  is to be done or for Pulley lagging  

 Removal of rollers and frames for Vulcanizing Machine Position 

 Dismantling of the skirt board or hood plate, if requires. 

 Shifting of Vulcanizing machine to Joint Position. 

 Assisting for Installation and removal of vulcanizing machine. 

  

2.2    The bid submitted by the bidder not covering the above total scope of 
work and services as detailed out in the tender document shall be liable 
for rejection. 

2.3    Quantum of job mentioned against all items in the price bid are indicative 
only & may vary as per site requirement & not to be construed as 
maximum or guaranteed quantity. The quantities shown in the price bid 
are approximate quantities for the contract period and they may vary as 
per job requirements.  

2.4     All the miscellaneous activities pertaining to specific work to be executed 
for satisfactory performance is in the scope of contractor in his quoted 
rates. 

 
3. GENERAL INSTRUCTIONS: 

  
3.1   The Bidders who are interested in participating in the tender must read 

and comply with the instructions and the Terms & Conditions contained in 
the tender documents.  

3.2   The Bids shall be filled in by the Bidders clearly, neatly and accurately. 
Any alteration, erasures or overwriting shall be liable to make the tender 
invalid unless the same is neatly carried out and attested over the full 
signature of Bidder. The decision of the Company to interpret the 
information and rates filled in by the Bidder shall be final and binding on 
the Bidder. 

3.3   The Bidders are requested to make themselves fully conversant with the 
General Conditions of Contract, Special Conditions of Contract, Technical 
Specifications, Site conditions, Quantity specified for each individual  
structures, Safety & Health Aspects and Norms to be observed etc. 
before submitting their bids so that no ambiguity arises in these respects 
subsequent to submission of the Bids. 

3.4   Before quoting rates, the bidder must visit site and should go through the 
specifications, scope of work etc. and get himself/herself fully conversant 
with them. The bid should include cost of mobilization and cost to adhere 
to all Safety Norms as described in the tender. No relaxation or request 
for revision of quoted/accepted rates shall be entertained subsequent to 
the opening of Bid on account of mobilization or Safety costs. 

3.5   Bidder has to submit all the information as per required Bid document. 
Failure to furnish all the information as per required Bid documents or 
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submission of a Bid containing deviations from the contractual terms and 
conditions, specifications and requirements, shall be rejected. 

3.6   The Bids shall be submitted within the time frames set out in the Notice 
Inviting Tender („NIT‟) and Bids submitted thereafter shall not be 
accepted and considered.  

3.7   The tender documents shall not be transferable. 
3.8   The Bidders are expected to examine all instructions, forms, terms & 

specifications in the Bid documents and to get fully acquainted 
themselves with all the conditions and matters which may affect the 
subject matter of the work/tender or the cost thereof. If any Bidder finds 
any discrepancies or omissions in the specifications and documents or 
any doubt in true meaning or interpretation of any part, he shall seek 
necessary clarifications in writing or during site visit if required. 

3.9    Conditional offers shall not be considered and liable to be rejected. 
3.10 The Company reserves the right to extend the deadlines for submission 

of the Bids by giving amendments.  
3.11 During evaluation of Bids the Company may, at its discretion ask the 

Bidder (s) for clarification of their Bid. The request for clarification and the 
response shall be in writing and no change in prices or substance of the 
Bid shall be sought, offered or permitted. 

3.12 The Company reserves the right to amend/ modify the Bidding 
documents at any time prior to the deadline for submission of Bids, either 
at its own discretion or in response to the clarification requested by a 
prospective Bidder. In such case, the Company may in its discretion 
extend the deadline for submission of Bids in order to facilitate the 
prospective Bidders for incorporating the effect of the amendment in their 
Bids. 

3.13 The Bidders shall bear all costs and expenses associated with the 
preparation and submission of their respective Bids, to attend site visits, 
meetings or conferences, if any, including any pre award discussion with 
the successful Bidder, technical and other presentations etc. and the 
Company shall not be liable for any expense thereof.  

3.14 If the successful Bidder is a joint venture, formed of two or more 
companies, the Bidder along with the partners shall accept joint and 
several responsibilities and liabilities for all obligations under the 
Contract. 

3.15 Timely and satisfactory completion of the work and strict adherence to the 
allotted time frames for jobs shall be the essence of the contract. 

3.16 The Company reserves the right to qualify/disqualify any applicant without 
assigning any reason.  

3.17 The Bidder shall be disqualified if any untrue statement or 
misrepresentation is made in the Bid forms, attachments and other 
supporting documents submitted by the Bidder. 
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4. PLANT VISIT: 
 

It is perquisite and necessary for all interested bidders to visit the 
Surat Lignite Power Plant (SLPP) after downloading the tender copy 
from website: http://etender.gipcl.com to understand the actual 
working conditions, compliance related to labour, safety , scope of 
work etc… before submitting their offer. Failing which, any 
consequential liabilities arising will be to bidder’s account. The 
Bidders shall examine the site of works and its surroundings at his/her own 
responsibility. The bidders shall collect information that may be necessary 
for preparing the Bid and entering into a contract. All costs and liabilities 
arising out of the site visit shall be at Bidder‟s account. 
 
The Bidder is deemed to have examined and understood the tender 
document, obtained his/her own information in all matters whatsoever that 
might affect the carrying out the works expressly mentioned or works which 
may have to be carried out to fulfill his/her contractual obligation within the 
scheduled rates and to have satisfied himself/herself to the sufficiency for 
his/her offer. 
 
The submission of tender by a contractor implies that he has read these 
instructions, conditions of the contract etc. and has himself/herself aware of 
the scope, nature of works & specifications of the works to be done. GIPCL 
will not, therefore after acceptance of contractor‟s rate, pay any extra 
charges for any other reason in case the contractor is found later on to 
have misjudged the site conditions. 

 
Any error in description or quantity or omission in the contract document 
shall not vitiate the contract or release the contractor from executing the 
work comprised in the contract according to scope of works, magnitude of 
the works, requirement of materials, equipment, tools & tackles, labour, etc. 
Contractor has to complete the work in accordance with the contract 
documents irrespective of any defects, omissions or errors that may be 
found in the contract documents. 
 
BIDDER shall inspect the site, examine and obtain all information required 
and satisfy himself/herself regarding matters such as access to site, 
communication, transport, working condition including constraint of work 
place, height of structure, quantity assessment of individual structures, 
temperature, confined area, quantum of dusting, running equipment, 
importance of work, round the clock working conditions, safety 
requirements, right of way, weather conditions, high flood level in River, 
flow of water during monsoon/dry season in the River/Nallah, the type and 
number of equipment, scaffolding materials and facilities required for the 
satisfactory completion of work, the quantity of various items of the  work, 
the availability of local labour, availability and rates of material, local 
working conditions, uncertainties of weather, obstructions and hindrances 
that may arise, etc which may affect the work or cost thereof, before 
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submission of his/their Bid. Ignorance of site conditions shall not be 
accepted by the GIPCL as basis for any claim for compensation. The 
submission of a Bid by the BIDDER will be construed as evidence that such 
an examination was made. Any later claims / disputes in regard to rates 
quoted shall not be entertained or considered by the GIPCL. 
 
The rates quoted by BIDDER shall be based on his/her own knowledge 
and judgment of the conditions and hazards involved and shall not be 
based on any representations of the Engineer. 

 

5. ELIGIBILITY CRITERIA: 
 

The following criteria shall be adopted for qualifying the Bidders for further 
proceeding. 

 
5.1 Bidder should possess minimum Three years of experience out of last five 

years in similar nature of jobs like Nylon-Nylon and Steel cord conveyor 
belt vulcanization and pulley lagging work and should enclose proof of the 
same. Experience of Steel cord conveyer belt vulcanization/ jointing is 
must. Bidder shall submit necessary evidence for the same like attested 
copies of work orders along with work completion certificates from clients. 
The work completion certificate shall comprise of Order value & Executed 
value. Bidders should have executed the work directly. The work executed 
as a sub-contractor or subletting agency shall not be taken in to 
consideration. 
 

5.2 Bidder should produce evidence of having experience of successfully 
completed similar works as defined hereunder during last five years ending 
last day of the month previous to the one in which tender is invited, 
satisfactory progress of ongoing works etc. secured from clients along with 
certified copies of documentary evidence preferably photo copies of work 
experience. The experience should be either of the following: 
 
a. One similar nature of completed work/ contract with base contract 

values excluding GST shall not be less than the amount equal to Rs. 
6.04/- Lacs.   

OR 
b. Two similar nature of completed work/ contract with base contract 

values excluding GST shall not be less than the amount equal to Rs 
3.77/- Lacs.  
 

OR 
c. Three similar nature of completed work/ contract with base contract 

values excluding GST shall not be less than the amount equal to  Rs  
3.02/-Lacs. 
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Bidder should specifically mention fulfilling of above criteria in his offer 
along with details of work orders & work completion certificates issued 
by clients. 

 
5.3 Bidder shall have to submit satisfactory work completion certificate from the 

client. Experience as a sub-contractor will not be allowed and Price Bid of 
such Bidders will be rejected. 
 
 

5.4 Tender fee: The Tender fee (Non-Refundable) of Rs. 2950/- shall be 
accompanied in the form of Demand draft / RTGS or through online 
payment as per details provided in clause no. 7 herein under. 
 
 

5.5   EMD: The EMD of Rs. 16,000/- shall be in the form of DD or Bank 
Guarantee given by Bank as described in subsequent clause no. 7 or 
through RTGS or through online payment as per details provided in clause 
no. 7 herein under.  
 

5.6 Bidder should have separate Employees Provident Fund code number 
towards registration of firm with RPF commissioner. 

 
 

5.7 Entire tender document shall be submitted duly signed & stamped by 
bidder on each page as a token of having acceptance of all terms & 
conditions, specifications, scope etc of tender document.  
 

5.8 Bidder should have average annual turnover of Rs. 2.27 Lacs during last 
three financial years i.e. 2019-20, 2018-19 & 2017-18. Bidder shall furnish 
annual audited financial statement duly certified by Chartered Accountant 
for the last three financial years to demonstrate the financial healthiness of 
the company. The Balance sheet and Profit & Loss account must be in the 
name of the company. Any type of MOU for this purpose will not be 
entertained.  
 
Note: In case, the annual turnover is less than the statutory guideline which 
does not require audit, the bidder shall submit the turnover certificate from 
Chartered Accountant. 
 

5.9 The Bidder has to submit Income Tax Permanent Account Number (PAN), 
& GST registration number. Copies of the same shall be submitted.  
 
 

5.10 The Net worth of the bidder should be positive as evidenced from audited 
account of last financial year: 2019-20 
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5.11 In case Bidder is a consortium / joint deed of undertaking of company, the 
above requirements/credential of consortium leader / bidder shall be 
considered unless otherwise specifically mentioned in the tender. 
 

5.12 If Bidder or its Partner(s) or Director(s) is /are/was Black Listed / 
Deregistered / Stopped or banned from dealing in the past by any Govt, of 
Gujarat Undertakings / Depts. / Authorities and Govt. of Gujarat supported 
companies / undertakings / organizations, Bid of that party may be liable to 
be rejected. Bidder agrees and undertakes to accept decision of GIPCL in 
this regards as final and binding on the Bidder without any demur and that 
no further correspondence shall be done in this regard at any stage. Bidder 
shall have to submit the “Declaration for Contractual 
Disputes/Litigations” as   amended in Annexure-Q attached. 

 
5.13 Bidder shall have to submit the “Declaration-cum-Undertaking for 

Compliance of Safety Laws and Regulations” as amended in Annexure -P 
attached. 
 
a. If any major  Violation of any safety law(s) / Rule(s) is / are found during 

the preceding Three (3) years, Bid of that party will be liable to be 
rejected. Bidder agrees and undertakes to accept decision of GIPCL in 
this regards as final and binding on the Bidder without any demur and 
that no further correspondence shall be done in this regard at any 
stage. 
 

b. If any of the details submitted in the prescribed Annexure / Form to the 
Bid is/are found to be false, incorrect at any time in future, then the 
Contract awarded to that Bidder / Contractor shall be liable to be 
terminated forthwith without any notice / correspondence and Bidder 
agrees and undertakes to accept decision of GIPCL in this regards as 
final and binding on the Bidder without any demur and that no further 
correspondence shall be done in this regard at any stage. Further, 
Performance / Security Deposit will also be liable to be forfeited. Any 
dues to GIPCL from the Bidder / Contractor shall be recovered from the 
pending bills or any other dues payable to the Bidder / Contractor, if any 
or otherwise through any other recourse available under the Laws. 

 
 
 

5.14 Bidder has to fill the Annexure- R mentioning the documents submitted in 
support of each qualification criteria. Document mentioned in the Annexure-
R against each Qualification criteria will only be considered for evaluation 
of eligibility. 
 

 
The Bidder shall submit all the evidences, documents, attested copies 
of work orders & work completion certificates etc… as a proof with 
EMD &Tender Fee and also provide the requisite details online for 
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meeting the prequalification requirements. GIPCL will verify the 
experience, performance, capability & strength of Bidders, 
independently for executing the job. GIPCL may visit the site & 
consult the owner of the industry/property where similar job is 
executed by the Bidder. GIPCL reserves the right to 
accept/cancel/reject any/all Bids without assigning any reason 
thereof. The tenders of qualified Bidder/Bidders shall only be 
considered for further evaluation. 
 

6. LANGUAGE OF BID: 
 

The Bid prepared by the Bidder, and all correspondence and documents 
relating to the Bid exchanged by the Bidder and the Company, shall be 
written in the English language. Any printed literature furnished by the 
Bidder, written in another language shall be accompanied by an English 
translation for the purpose of interpretation of the Bid. 

 
7. EARNEST MONEY DEPOSIT & TENDER FEES: 

 
 

7.1      An EMD of Rs.16, 000/- (Rupees Sixteen Thousand only) and Non-
refundable Tender fee, inclusive of applicable GST, Rs.2950/- 
(Rupees Two Thousand Nine hundred fifty only) shall accompany 
with Bid. The EMD shall be in the form of a crossed bank Demand 
Draft in favor of Gujarat Industries Power Co. Ltd. only as per 
following details: 

 
Bank for EMD DD   Payable at : 
1. Bank of Baroda   Mosali, Dist: Surat 
2. State Bank of India Nani Naroli, Branch Code: 13423 
3. Any Nationalized banks  Surat 
 
Bank for Tender fee DD   Payable at : 
State Bank of India Nani Naroli, Branch Code: 13423 

 
Alternatively EMD and Tender fee shall be submitted through 
RTGS as per following details for which RTGS transaction 
charges (if any) shall be borne by bidder: 
 
1 Name of account holder: Gujarat Industries Power Co. Ltd. 
2 A/c. No.: 33514692834 
3 Name of Bank: State Bank of India 
4 Bank address: Utility Building, Nani Naroli, Ta. Mangrol, Dist. 

Surat. Pin 394110. 
5 IFSC code: SBIN0013423  
6 MICR code: 394002513 
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EMD & Tender fee may also be submitted through online payment 
gateway of company‟s website: www.gipcl.com (online Payment 
Form) as per detail provided in Annexure-S of Section-F herein 
under. 
                         OR for EMD 
 

7.2 The EMD, in alternative, may be submitted in the form of irrevocable 
Bank Guarantee in favor of Gujarat Industries Power Company 
Limited from any scheduled Public Sector bank or Schedule Private 
sector bank  as per Performa of BG enclosed with this e-tender 
under Annexure –D of Section-F.  

 
7.3 In case EMD is paid in the form of BG, the same shall be valid for a 

period of 180 days after the due date for submission of the bid   

7.4 The EMD of the successful bidder will be returned after payment of 

Security Deposit or submission of performance bank guarantee as 

required by successful bidder.  

7.5 The earnest money deposit paid will be refunded to the unsuccessful 

BIDDER as soon as the tender is finalized and after award of 

LOI/Work order.  

7.6 Any bid not accompanied with EMD and Tender fee will be rejected. 

Tender fee and EMD should be submitted to GIPCL. 

7.7 No interest shall be payable on EMD. 

7.8 The EMD will be forfeited if the BIDDER (i) withdraws his tender 

after acceptance or (ii) withdraws his tender before the validity date 

of the tender. 

 
7.9 SUBMISSION OF EMD & OTHER SUPPORTING DOCUMENTS 

 

EMD &Tender fee 
and other documents 
dully signed to be 
submitted in physical 
form on or before 
due date of closing of 
the online tender 
during office hours 
only. Bid No. shall be 
mentioned at the top 
of Document 
cover/envelop. 

Address for Submission: 
 
GENERAL MANAGER  - SLPP 
GUJARAT INDUSTRIES POWER CO. LTD., 
(Surat Lignite Power Plant) 
Village – Nani Naroli, Taluka – Mangrol 
District – Surat 394 110, Gujarat 
Phone : 02629-261063 (10 lines) 
Fax : (02629) 261073 / 261074 

 
 
 
 
 

http://www.gipcl.com/
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8. SUBMISSION OF BIDS: 
 

A: MODE OF SUBMISSION 
 

The bids shall be submitted online at the GIPCL e-portal within the 
dates specified in the NIT along with the details of tender fees, EMD 
in two parts as under: 
 

(a) Pre-qualification and Techno-commercial bid without price. 
(b) Price bid 
 

(a) Pre qualification and Techno-commercial Bid without price: 
 

 The tender document duly signed in all pages without price bid along 
with Techno-commercial deviations, if any, shall accompany the bid.  
 
The following supporting documents shall also be submitted along 
with EMD & Tender Fee in physical form: 
 
1. The tender documents dully signed in all pages without price bid       

along with techno-commercial deviations, if any. 
2. Proof of experience meeting the minimum eligibility criteria 
3. Performance certificate issued by clients. 
4. Previous work order copies. 
5. Details of present work order (if any) 
6. Turn over for the last three years, audited annual 

accounts/financial statements i.e. profit and loss account and 
balance sheet duly certified by a practicing CA will be required. 

7. P.F Number and Allotment Letter. 
8. PAN Number. 
9. Goods & Service tax (GST) registration number/certificate copy. 
 
The envelope shall be clearly marked with "SURAT LIGNITE 
POWER PLANT – TENDER FOR “Surat Lignite Power Plant - 
4X125 MW, Unit # I to IV: Biennial Rate Contract for  Nylon-
Nylon and Steel cord Conveyor belt vulcanization and Pulley 
Lagging work in Lime and Lignite handling system on as & 
when required basis”.  Bid No.: SLPP/LHS/VULC/2021-23. 
 

(b) Price Bid: 
 
1. Price Bid shall be submitted only in soft form through GIPCL E-

Portal (http://etender.gipcl.com/) system only. 
 

Note: Estimate includes cost of all manpower, equipments, 
vehicles, consumables, tools & tackles, transportation, Safety 
statutory compliance, mobilization & demobilization, lodging 
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&boarding ,accommodation, ideal time period,  all taxes ( except 
GST) and duties etc...  

 
2. Goods &Service tax (GST) shall be paid extra at actual as per 

prevailing rates as declared by Central Government on 
submission of documentary evidence 

 
3. Bidder shall have to quote their service charge on estimated 

cost in the form of %age. i.e. “At Estimated Value OR %age 

below the estimated value OR %age above the estimated 

value.  

 
4. The quantities shown in the price Bid are approximate for the 

contract period and may vary as per job requirement.  
 

5. The Bidder shall fill the Bid documents with utmost care in 

consonance with the instructions contained in the Bid 

documents. 

 
 

B: METHOD OF TENDERING/SIGNATURE ON BIDS 
 

(i) The Bid must contain the postal address like name, residence and 
place of business of the person or persons submitting the Bid and 
must be signed and sealed by the Bidder with his usual signature. 
The name of all persons signing the documents shall also be typed 
or printed below the signature on each page. 

(ii) Bid by a consortium / joint deed of undertaking of company / 
partnership firm must be furnished with full names of all partners and 
be signed with the partnership name, followed by the signature and 
designation of one of the authorized partners or other authorized 
representative(s). A certified copy of the power of attorney 
authorizing such partner or representative shall also be submitted.  

(iii) Bids by a Corporation/Company must be signed with the legal name 
of the Corporation/Company i.e by the President/Managing 
Director/Secretary or other person or persons authorized to Bid on 
behalf of such Corporation/Company. A certified copy of the board 
resolution/power of attorney authorizing such partner or 
representative shall also be submitted.  

(iv) The Bidder's name stated on the proposal shall be the exact legal 
name of the firm. 

(v) Erasures or other changes in the Bid Documents shall be initialed by 
the person signing the Bid. 

(vi) Bids not conforming to the above requirements of signing shall be 
disqualified. 
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9. MODIFICATION AND WITHDRAWAL OF BIDS: 
 

a. The Bidder may modify or withdraw the bid prior to the deadline 
prescribed for submission of bids. 

b. No Bid shall be modified subsequent to the deadline for submission 
of Bids. 

c. No Bid shall be withdrawn in the interval between the deadline for 
submission of Bids and the expiration of the period of bid validity. 
 
 

10. POLICY FOR BIDS UNDER CONSIDERATION: 
 

a. Bid shall be deemed to be under consideration immediately after 
opening of the bid and till official intimation of award/rejection made by 
the Company to the Bidders.  

b. While the Bids are under consideration, Bidders and / or their 
representative or other interested parties are advised to refrain from 
contacting by any means, the Company. The Engineer, if necessary, 
will obtain clarifications on the Bids by requesting for such information 
from any or all the Bidders, in writing as may be necessary. The Bidder 
will not be permitted to change the price or substance of the Bid after 
the Bid has been opened. 

 
 
11. EFFECT AND VALIDITY OF THE BID: 
 

a. The Bid should be kept valid for acceptance for a period of one hundred 
and eighty (180) calendar days from the last date of submission of Bids. 

b. The submission of any Bid along with the required documents and 
specifications shall constitute an agreement that the Bidder shall have 
no cause of action or claim, against the Company for rejection of his 
Bid. The Company shall always be at liberty to reject or accept any Bid 
or Bids at his sole discretion and any action will not be called into 
question and the Bidder shall have no claim in that regard against the 
GIPCL. 

 
 
 
12. OPENING OF BIDS: 
 

12.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as 
the case may be, in presence of Bidder's representatives whenever 
such a procedure has been specified. Otherwise the tender will be 
opened by the authorized officers of GIPCL. 
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12.2 Preliminary Examination: 
 

12.2.1The Company will examine the Bids for any computational errors, for 
sureties furnished by bidder, for authentication of documents 
submitted and completeness of the Bids. 

 
12.2.2 Arithmetical errors will be rectified on the following basis:  

 
(a) If there is a discrepancy between the unit price and the total price 

that is obtained by multiplying the unit price and quantity, the unit 
price shall prevail and the total price will be corrected & will be 
binding to the bidders 

(b) If there is a discrepancy between the Total Bid Amount and the 
sum of total prices, the sum of total prices shall prevail and the 
Total Bid Amount will be corrected & will be binding to the 
bidders. 
 

13. EVALUATION & COMPARISON OF BIDS: 
 

13.1 GIPCL shall evaluate the Bids received and accepted by it to 
ascertain the lowest evaluated Bid in conformity with the 
specifications of the tender documents. 

13.2 The Technical Bids will be examined for minor matters regarding 
qualification of bids. Subsequent to correspondence with the 
respective bidders, the decision of Tender Committee will be final. 

13.3 All responses to requests for clarifications shall be in writing and shall 
be presented to the Company through e-mail or in a sealed envelope 
on or before the given date requested by the Company. If the 
Technical clarifications sought by the Company do not reach the 
Company on or before due date, the Bid will be rejected. 

13.4 The comparison of all the Bids shall be carried out with reference to 
the scope of work as per the technical specification. Any 
deviation/omission shall be evaluated at highest quoted price of the 
deviation/omission quoted by any of the Bidder. In case a separate 
price (for omission) is not given by any other Bidder, a reasonable 
price of the same shall be taken & the same shall be binding to the 
Bidders. 

13.5 The commercial deviation, if any, shall be loaded to bring all the Bids 
at par. The loading shall be carried out at an interest rate of 2% 
above PLR of SBI. 

13.6 A Bid to be substantially responsive shall be one which on evaluation 
confirms to all the terms, conditions and specifications of the Bid 
documents without any material deviation or reservation.  
 

13.7 For the above referred purpose, a „material deviation‟ shall be one 
which: 

 
(a) Which affects in any substantial way the scope, quality or 

performance of the contract, or 
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(b) Which limits in any substantial way and in a manner inconsistent 
with the Bid documents, GIPCL‟s right or the Bidder‟s obligations, 
under the contract, or  

(c) Whose rectification would affect unfairly the competitive position 
of other Bidders presenting substantially responsive Bids. 

 

14.       RIGHT OF REJECTION OF TENDERS: 
 

14.1 GIPCL reserves the right to accept or reject any Bid or to cancel the 
Bidding process and reject all Bids at any time prior to award of 
contract, without thereby incurring any liability to the affected Bidder or 
Bidders or any obligation to inform the affected Bidder or Bidders 
regarding the same. 

14.2 Any Tender without EMD and Tender fee will be treated as non 
responsive and shall be rejected at the outset & no further 
correspondence shall be entertained regarding this. 

14.3 GIPCL reserves the right to debar any Bidder from participation in 
future Bids if such Bidder has quoted an abnormally low rate in the Bid 
document/price Bid. 

 
15. AWARD OF CONTRACT: 
  

15.1 GIPCL will award the contract to that bidder whose quotation has 
been determined to be substantially responsive and evaluated as the 
lowest quotation in conformity with the requirements of the 
specifications and documents contained herein, provided further that 
the bidder is determined and evaluated to be qualified to perform the 
contract satisfactorily. 

15.2 The successful bidder shall be intimated of his selection through the 
Letter of Intent or Letter of Award/ Work Order which shall be sent to 
him through e-mail, courier, fax or registered mail. 

15.3 GIPCL reserves the right to cancel / short close the contract during the 
contract period without assigning any reason by giving 15days Notice. 

 
16. CONTRACT PERIOD: 
 

16.1 The contract will be for a period of Two Years (02) from Date of actual 
commencement of operation of the contract as stated in the work 
Order („Contract Period‟). 

16.2 GIPCL reserves the right to extend the Contract Period up to 3 
months on the same rates and terms and conditions without any price 
escalation and entering into any new contract.  
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17. ASSIGNMENT AND SUB-LETTING: 
 

The Contractor shall not directly or indirectly assign or sub-let total/any part 
of the contract to any other party or agency. 
 

 
18. CONTRACTOR’S OBLIGATIONS: 

 
   A: DEPLOYMENT & RESPONSIBILITY OF MANPOWER 
 

(i) The Contractor shall deploy suitably qualified and sufficient manpower 
for timely & satisfactorily execution of the works under the contract. 

(ii) The Contractor shall deploy sufficient skilled, Semi-skilled and Un-
skilled manpower separately to properly complete the job in 
given/scheduled time. 
 

(iii) The Contractor shall depute its own workmen with proper identification 
to enter the plant premises after ensuring that the jobs are scheduled. 

(iv) At the time of deploying manpower, the Contractor shall strictly comply 
all the applicable labor laws/Acts norms including but not restricted to 
the age of the workers and shall also ensure that a police verification 
and security check for all the workmen/labor engaged at the GIPCL site 
is done and necessary documents regarding the same shall be 
submitted to the GIPCL‟s authorized representative/officer-in-charge if 
requires. Any default in complying with the same or any 
misrepresentation regarding compliance of the same shall compel 
GIPCL to initiate appropriate civil or criminal proceedings regarding the 
same.  

(v) The Contractor shall also comply with the safety requirements and 
provide his workmen/Jointer with safety equipment like helmets, masks, 
Safety shoes, other necessary PPEs for properly undertaking the 
operations involved under this contract. Following are also to be issued 
by contractor:  
 
a) Safety shoes 

b) Goggles / face shield. 

c) Ear plug / Ear muff. 

d) Hand gloves like electrical hand gloves / cotton hand gloves  

(vi) During execution of the works, one or more jobs may be required to be 
done simultaneously and the Contractor shall mobilize additional 
resources accordingly. 

(vii) During emergency or similar situations the Contractor shall be required 
to mobilize resources as per need within the period of 08 hours as 
directed by GIPCL. If the contractor fails to mobilize sufficient 
manpower to complete the job in time, GIPCL will execute the job 
through other agency at the risk and cost of the contractor with 10% 
supervision charges & the same will be recovered from the 
Contractor‟s bill.  
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(viii) Important Note: Whenever any of the Unit at SLPP remains under 
outage due to any reason, the contractor shall mobilize sufficient 
work force at site within a period of eight (08) hours from the time 
of intimation to the site-in-charge or via mail to your office. 
Generation loss occurred due to want of manpower as well as 
resources will be viewed very seriously and will invite appropriate 
punitive measures as decided by competent authority.  

 
   B: TOOLS & TACKLES:  

(i) All tools and tackles etc. required to execute the contract are in the 
scope of the contractor. The contractor should ensure that tools and 
tackles are in healthy & working condition.  Tentative list of minimum 
tools & tackles is attached in Annexure-B 

(ii) All consumable items would be in the scope of the contractor.  
(iii) For proper execution of the work as per the scope, the contractor is 

required to maintain sufficient quantity of tools & tackles in good 
working condition to complete the work in stipulated time. 

(iv) In case of breakdown of equipment, the contractor should work round 
the clock for putting back the equipment in service immediately within 
minimum time. In case of any emergency arising during night hours the 
contractor should be in a position to mobilize the manpower 
immediately within minimum time of 08 hours. 
 

(v) Pin sockets of IS standards should be used for all connections. Electric 
cable should be 3-Core type use for 1 Phase supply.  

(vi) For any accident take place & any damage to the equipment and/or 
injury to human due to carelessness in loose connection, contractors 
will be held responsible & liable for any recovery/actions. 

 
19. CLARIFICATION OF BIDDING DOCUMENTS: 
 

If any Bidder requires  any further information or clarification in  the Bidding 
Documents, may notify the Company  before one week of last date of 
submission of online Bid, in writing or by E-mail at the GIPCL's mailing 
address opsharma@gipcl.com as indicated in the 'Invitation to Bids'.  The 
GIPCL's response (including an explanation of the query) will be sent in 
writing or by E-mail to all prospective Bidders who have received the 
Bidding Documents. 
 

20. TIME SCHEDULE: 
  
 The basic considerations and the essence of the 'Contract' shall be the 

strict adherence to the time schedule for performing the specified 'Works'. 
 
 
 
 

mailto:l@gipcl.com
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21. UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND 
SPECIFICATION: 
 
The Bidder is required to carefully examine the specifications and 
documents, all the conditions and matters work wise & cost wise. If any 
Bidder finds any discrepancies or omissions in the specifications and 
documents or is in doubt for any meaning of any part, he shall request in 
writing for an interpretation/ clarification to the GIPCL.  

  
All such interpretations and clarifications shall form a part of the Bid 
documents.  

 
22. PAYMENTS: 
 

All the payments against the work order shall be in Indian currency and 
payable through cheque / RTGS only. 

 
23. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID: 
 

a. The schedule of rates shall be read in conjunction with Instructions to 
Bidders, General conditions of contract, Special conditions of contract and 
Technical specifications. 

b. The quantities given in the schedule of rates are estimated and will be 
made as per actual work carried out as per the rates of work order. 

c. The method of measurement of completed work for payment shall be in 
accordance with the method of measurement specified in the tender 
document. 

d. No separate amount shall be payable for use of auxiliary equipment 
incidental to or in day to day operation in the course of fulfillment of 
contractual obligation of the supplier. 
 
Note: Interested bidders are requested to submit the online tender at 
least two days in advance from the due date set for on line 
submission of bid in order to avoid non participation of e-tender due 
to probable technical problem in e-tender system. 
 

 

24. QUANTITIES: 
 

The quantities specified are estimated and for tendering purpose only. 
Payment will be made, based on actual work done as jointly measured at 
site & certified by Engineer-in-charge of GIPCL. 
 
Quantities of individual items may be revised during the course of contract 
period based on site requirement. Contractor shall not be entitled for any 
compensation on ground of such alteration in individual quantities. GIPCL 
reserves the right to operate or increase/decrease quantities in each item 
or omit any item included in Schedule of Quantity at its discretion. 
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Contractor shall have no claim, whatsoever, on grounds of loss of 
anticipated profit etc. on account of the same. 
 
After commencement of the work, GIPCL, for any reason may not require 
to be carried out the whole/part of the work as specified in the tender, the 
Engineer-in-charge shall inform the fact for thereof to the CONTRACTOR 
and contractor shall have no claim for any payment or compensation 
whatsoever on account of any profit or advantage which he might have 
derived from the execution of the work in full but which he did not derive in 
consequence of the full amount of the work not having been carried out nor 
shall he have any claim for compensation by reason of any change having 
been made in the original specifications and instructions which shall involve 
any curtailment of the work as originally contemplated. 
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SECTION-B 
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING 

 
  

1. Tender   documents   are   available   only   in   electronic   
format. Bidders   can download  free of cost from the web 
site - http://etender.gipcl.com/. 
 

2. Price Bid should be submitted online through the website 
http://etender.gipcl.com / only. No  physical  submission  of  
price bid  will  be  enterta ined  as  it  should  be  furnished  
online  only. Also no fax, e-mail, letters will be entertained for 
the same. 
 

3. Following   should be   submitted „off -line‟   in  sealed covers 
separately during dates & time set in NIT at our off ice at 
Vil lage: Nani Naroli, Taluka: Mangrol, Dist.: Surat - 394 110, 
Gujarat. 
[1] Tender Fee, [2] E.M.D. covers [3] Supporting Documents for 
Technical Bid (Part-1). 

 
4. Bidders who wish to participate f irst t ime in online tenders will  

have to register their f irm at GIPCL-SLPP by applying for 
registration through vendor registration option available in the 
website - http://etender.gipcl.com/ at least before f ive working 
days from the due date set for online bid participation. GIPCL 
wil l not be held responsible in case of late submission for 
vendor registration. Bidders shall f i l l  the online vendor 
registration form and submit it online. GIPCL will create vendor 
code which will be used as user ID for online participation in 
GIPCL‟s tenders. Both vendor code (user ID) and password will  
be generated automatically and will be sent by auto generated 
e-mail to Bidder‟s off icial e-mail account as provided by Bidder 
in vendor registration form. 

 
 
 
 
 
 
 
 

 
 
 
 
 

http://etender.gipcl.com/
http://etender.gipcl.com/


E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Biennial Rate Contract for  Nylon-Nylon 
and Steel cord Conveyor belt vulcanization and Pulley Lagging work in Lime and Lignite handling system on 
As & When required basis.” Bid No.: SLPP/LHS/VULC/2021-23. 

Page 26 of 61 
 

 

SECTION-C 
GENERAL CONDITIONS OF CONTRACT 

 

1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK 
GUARANTEE: 

 
As a Contract Security / Performance bank guarantee, the successful 
Bidder, to whom the work is awarded, shall be required to furnish a 
Performance Bank Guarantee (PBG)/Contract security deposit (SD) in 
favour of Gujarat Industries Power Company Limited of equivalent amount 
of ten percentage (10%) of the “Annual contract Price excluding GST” 
from any schedule Public Sector bank or schedule private sector bank in 
the format (Annexure-E) attached in section -F and it shall guarantee the 
faithful performance of the 'Contract' in accordance with the terms and 
conditions specified in these documents and specifications. Contract 
security deposit / PBG shall be submitted strictly within twenty one days 
from the date of LoI or work order, whichever is earlier. The PBG / security 
deposit shall be valid up to retention period of four months from the 
contract completion date. The Guarantee amount shall be payable to the 
Company in Bidder's home currency without any condition whatsoever. 
 
GIPCL reserve the tight to forfeit performance bank guarantee (PBG) / 
Contract security deposit. 
 
The Performance Bank Guarantee (initial security deposit) will be returned 
to the Vendor/Contractor without any interest at the end of the „Retention 
Period” after completion of contract and on fulfilling contractual obligations 
throughout the retention period. However, any delay in submission of initial 
SD will result in equivalent late release of entire SD after guarantee period. 
 
Bid security/EMD should be refunded to the successful bidder on receipt of 
performance security. 

 

2. RECOVERY CLAUSE: 
 

(i) In case of any damage of equipment/machinery due to negligence of 
contractor or any other reasons attributed to contractor the decision 
of Engineer-in-charge regarding the amount of recovery shall be 
final and binding subject to a maximum of 10% of contract value. 
Recovery will be affected from the monthly bills and/or retention 
money/security deposit. 
 

(ii) If the contractor fails to execute the work as per directions of 
Engineer (I/c) within the time frame given in work order and as per 
dya by day instructions by Engineer-in-charge, GIPCL shall get the 
work done by third party at the risk & cost of the contractor with 10% 
additional overhead charges of GIPCL. 
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3. DEDUCTIONS FROM CONTRACT PRICE: 
 
 All costs, charges or expenses that GIPCL may have paid, for which, under 

the contract the contractor is liable, shall be recovered by the GIPCL. The 
contractor shall pay all such claims within 15 days of claim failing which the 
same shall be deducted from the bills of contractor. 

 
4. TERMINATION OF CONTRACT BY GIPCL:  
 

Contractor shall be responsible to complete the jobs within agreed time 
schedule and in case contractor fail to complete the job, GIPCL shall 
recover from his bill, Security Deposit and / or whatsoever for expenses 
incurred to complete the job with additional 10% overhead charges. 
 

 In case if contractor‟s services are not found satisfactory with respect to 
mobilization, time bound completion of work, workmanship & safety 
(OHSAS policy of GIPCL) then GIPCL has right to terminate the contract at 
any time by giving  you 15 days advance notice without assigning any 
reason and will make the alternate arrangement at the risk & cost of 
contractor.  

 
GIPCL may terminate the contract after due recoveries of pending 
jobs/damages after giving 15 days advance notice to the contractor if any 
of the following events occur – 

 
i. Contractor is adjudged as insolvent. 
ii. Contractor has abandoned the contract. 
iii. Contractor fails to proceed with the work with due diligence as per 

requirements of the contract. 
iv. Contractor has neglected or failed persistently to observe or perform 

any of the acts, matters or things, which as per the contract are to be 
observed and performed by the contractor. 

v. Contractor repetitively violating the safety norms for more than three 
incidents. 

vi. Any major contradiction of applicable labour laws. 
vii. Any major deviations from contractual terms and conditions 

including quality of job. 
viii. GIPCL reserve the right to terminate the contract without giving any 

reason whatsoever and forfeit the PBG. 
 

5. FAILURE & TERMINATION: 
 
 If the CONTRACTOR after receipt of written notice from the GIPCL/ 

ENGINEER requiring compliance, with such further drawings  and / or the 
GIPCL /ENGINEER instructions fails within seven days to comply with the 
same, the GIPCL /ENGINEER may employ and pay other agencies to 
execute any such work whatsoever as may be necessary to give effect 
thereto and all costs incurred in connection therewith shall be recoverable 
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from the CONTRACTOR by the GIPCL on a certificate by the 
GIPCL/ENGINEER as a debt or may be deducted by him from any money 
due or to become due to the CONTRACTOR. 

 
 If the contractor fails to execute the work or fails to mobilize the resources 

and equipments as per directions of GIPCL / ENGINEER within the time 
frame given and/or violating the GIPCL‟s safety rules & regulations, 
ENGINEER/ GIPCL shall get the work done by third party at the risk & cost 
of the CONTRACTOR with additional 10% overhead charges of GIPCL and 
all costs incurred in connection therewith shall be recoverable from the 
CONTRACTOR by the GIPCL /ENGINEER as a debt or may be deducted 
by him from any money due or to become due to the CONTRACTOR. 

 

6. SETTLEMENT OF DISPUTES: 
 

a. Any disputes or difference of opinion between parties arising out of the 
contract to the extent possible shall be settled amicably between the 
parties. If amicable settlement cannot be reached all the disputed 
issues shall be resolved through arbitration before a Sole Arbitrator 
appointed by Managing Director, GIPCL according to the provisions of 
The Arbitration & Conciliation Act, 1996 as amended from time to time. 
The place of arbitration shall be at Surat/Vadodara or any other place 
within state of Gujarat. 

b. Work under the contract shall be continued by the contractor during 
arbitration proceedings unless GIPCL shall order suspension thereof or 
any part thereof in writing or unless the matter in such work cannot 
possibly be continued unless the decision of the Arbitration proceedings 
is obtained. 
 

7. INTERPRETATION OF CLAUSE: 
 
 In case of disputes as regards interpretation of any of the clauses or 

specification, the decision of Head of Management: General Manager 
(SLPP) - GIPCL will be final and binding on the contractor. 

 
8. EMPLOYEE’S COMPENSATION INSURANCE: 
 
 Contractor shall take all risk Insurance Policy to cover all his 

workmen/employees, staff applicable under the Employee Compensation 
Act 1923 or any amendment thereof as also insurance cover for third party 
liability. The contractor shall keep the GIPCL indemnified from all liabilities 
arising out of his action in pursuance of this contract. The E. C. Policy 
should be obtained from Surat Jurisdiction and shall be assigned to GIPCL. 
EC policy should cover the specified contract period. 
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9. STATUTORY REQUIREMENTS: 
 

 
a. COMPLIANCE OF LABOUR LAWS  

 
The contractor shall at his own cost comply with the provision of labor laws, 
rules, orders and notifications whether central or state or local as applicable 
to him or to this contract from time to time. These Acts/Rules include 
without limitation of the followings: 
 
1. Contractor shall be solely responsible and shall fully comply with all the 

provisions of all the labor laws applicable such as the Minimum Wages 
Act, 1948, Contract Labor (Regulation & Abolition) Act 1970, Factories 
Act, 1948, Payment of Bonus Act 1965, Employees Provident Fund and 
Miscellaneous Provision Act 1952, Industrial Dispute Act 1947, 
Employees Compensation Act 1923, Payment of Gratuity 1972, 
Interstate Migrant Employees Act 1979, Equal Remuneration Act with 
Rules, Order and Notifications issued/made there under from time to 
time.  

2. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present or 
future applicable to the contractor from time to time for performing the 
contract job.  

 
2.1 The Contractor shall provide and be responsible for payment of 

Wages, Salaries, Bonus, Social charges, Insurance, Food, 
Accommodation, Transport, Medical and Canteen facilities and 
other statutory privileges and facilities to his personnel as per 
law/rules/regulations and orders of the Central Government, State 
Government, Local Authorities or other authorities as are in force 
from time to time. All employees of the Contractor shall be 
employee of the Contractor.  

2.2 The contractor shall have a valid license obtained from Licensing 
Authority under the Contract Labor (Regulation & Abolition) Act-
1970 at the time of execution of the contract covering all his 
employees working at SLPP site and furnish the same failing 
which GIPCL may terminate the contract at its sole discretion.  

2.3. The Contractor shall at the time of execution of the contract have a 
EPF Code Number obtained from the Authorities concerned under 
the Employees Provident & Miscellaneous Provisions Act, 1972 
and remit contributions in respect of the employees employed by 
him at SLPP Site to the P.F office concerned every month failing 
which GIPCL will recover from the outstanding payment to the 
contractor from GIPCL.PF code of Gujarat region should be taken.  

2.4. The Contractor shall maintain all records/registers required to be 
maintained by him under various labor laws mentioned above and 
produce the same before the Statutory Authorities whenever 
required.  
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2.5 The Contractor shall also submit periodical reports / returns to the 
various statutory authorities such as the Contract Labour 
(Regulation & Abolition) Act-1970, Employees Provident Fund Act 
etc. Under intimation to HR & Admin.Dept.  

 
2.6 The Contractor shall not pay less than the Minimum Wages notified 

by the Government from time to time to his employees of 
corresponding categories.  

2.7  The Contractor shall be responsible for payment of overtime wages 
to his workman, if any, in case they are required to work beyond 
the prescribed hours under law as per applicable rates.  

2.8 The contractor shall take workman Compensation Insurance Policy 
for all his employees working at SLPP. The contractor shall 
indemnify the company against any liability due to any work injury 
or accident to any of its employees.  

 
2.9 The Contractor shall in the event any of his workman / employee 

sustains any injury or disablement due to an accident arising out of 
and in the course of his employment, provide necessary medical 
treatment and pay compensation as applicable, required under the 
workman Compensation Act, 1923.  

2.10 If any of the persons engaged by the Contractor misbehave with 
any of the officials or the Company or commit any misconduct with 
regard to the property of the Company or suffer from any serious 
communicable disease, the Contractor shall replace them 
immediately.  

2.11 The Contractor shall not engage / employ persons below the age 
of 18 years. Employment of women shall be strictly according to 
applicable laws.  

2.12 GIPCL will have right to deduct and disburse the claims of the 
individual / parties being a principal employer on any account 
whatsoever in relation to their employment with the contractor. The 
Security deposit will be released to the contractor at the end of the 
contractual tenure subject to an undertaking by the contractor that 
in the event any of his workman or the heirs of workman puts up a 
claim for recovery of money due to him from the contractor before 
the appropriate authority under the I.D.Act 1947 or under any other 
labor laws or for compensation under the Employees‟s 
Compensation Act, 1923 and the appropriate authority has given a 
direction for making payment the contractor will meet the same or 
indemnify GIPCL if in the event GIPCL pays it as Principal 
Employer.  

2.13 The contractor shall make payment of wages to his employees on 
fixed date within the period specified under the applicable Law, in 
presence of representative of the company. He will submit above 
with ECR a true copy of wage sheet, attendance register and P.F. 
remitted challans on monthly basis to HR&A dept. for verification 
and record.  
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2.14 The Contractor shall provide Safety items / kits to his employees 
such as safety shoes, goggles, ear plugs, hand gloves, safety belts 
etc., if any, required under the law.  

2.15 The contractor shall conduct pre-induction and periodic/Annual 
medical checkup of his workman as per applicable laws.  

 
2.16  The contractor shall be solely responsible for any accident caused 

to his workers and should adhere to all rules / regulations as per 
labor laws of Government and other statutory laws as applicable. 

  

2.17 The contractor should register himself under the Contract Labor 
Act, Employee Compensation Act and PF Act (Code no. to be 
mentioned) and submit the copy of registration certificate and 
should possess the same from the date of commencement of 
work, failing which the contract is liable to be cancelled. The E.C. 
Policy copy should be submitted to the GIPCL before 
commencement of the work and Labor License should be 
obtained within one week from the date of issue of form-V. 
Contractor should apply for Form-V immediately after receipt of 
LOI. A copy of Labour License shall be submitted to GIPCL, HR & 
A Department.  

2.18 Contractor shall have to insure his workman /supervisors etc. 
under Group Insurance scheme.  

2.19.The Contractor shall be responsible for compliance of all statutory 
rules, regulation, act enforced from time framed by the government 
such as Factory Act, Employee Compensation Act, payment of 
„Wages Act‟, Minimum Wages Act‟, Provident Fund Act, All Labor 
Laws Act in respect of employees engaged by him for the work 
and shall have to maintain necessary records. In case any amount 
becomes due to be payable by him to his employees or to the 
Government under the above rules, regulation, Acts, GIPCL 
reserves the right to recover the same from the running bill of the 
contract.  

2.20 Documentary evidence of deposit of PF paid shall have to be 
produced by the contractor along with the next bill.  

2.21. Records as per the provisions of various statutory Acts will have to 
be maintained by the contractor and submitted as and when 
required.  

2.22. All employees of contractor should maintain due discipline and 
respect local sentiments. GIPCL reserves the right to direct the 
contractor to remove any such person who does not comply with 
it.  

2.23 The list is indicative in nature and not an exhaustive one. Any 
amendment/alteration/Notifications or addition to the existing Law 
or a new statute shall automatically and immediately become 
applicable.  
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b. LEGAL ASPECTS  
 
1. Contractor shall maintain all register required under the Labour Laws 

and make the payment as per the Minimum Wages Act to the workers 
employed by him.  

2. Contractor shall obtain requisite license to carry out this contract under 
the provisions of Contract Labour Act, 1970 and maintain necessary 
records and registers under the said Act.  

3. Contractor shall submit a copy of each of the registration certificates with 
respect to Employees Provident Fund and Employee Compensation Act 
within one week time, from the date of award of this contract.  

4. Contractor‟s employees, agent or sub-agent shall not smoke or light 
anything within the premises of the GIPCL and carry match box / lighter 
or any other explosive and /or inflammable material inside the plant.  

 
5. Contractor shall abide by all the statutory rules and regulations like P.F, 

Labour Laws etc.  

6. Contractor shall issue an appointment order to each casual labourer 
stating therein the nature of job to be performed by him and fix time for 
which the concerned labourers are likely to be deployed. Contractor 
shall also issue a temporary identity card specifying the period for which 
the labourer has been deployed.  

7. Contractor is fully liable for the persons engaged by him for above work; 
however, GIPCL reserves the right to deduct any amount legally 
justified towards any liability not fulfilled.  

8. Contractor shall indemnify GIPCL from any liabilities arising out of the 
employment of the manpower.  

9. If the contractor fails to complete the allocated job within specified time 
frame, GIPCL shall get the work done by third party at the risk and cost 
of contractor.  

 
10.       PAYMENTS OF WAGES: 
 

Contractor shall be responsible for compliance of all statutory rules, 
regulation, act enforced from time framed by the government such as 
Factory Act, Employee Compensation Act, payment of „Wages Act‟, 
Minimum Wages Act‟, Provident Fund Act, Payment of Bonus Act, Labor 
Law Act, maternity benefit act in respect of employees engaged by him for 
the work and shall have to maintain necessary records. In case any amount 
becomes due to be payable by him to his employees or to the Government 
under the above rules, regulation, Acts. 
 

11.      ACCIDENT TO WORKMEN: 
  

Contractor shall be fully responsible for injury or death of any of your or 
third party workmen due  to any act omission / indiscretion  on your part 
while undertaking the work and contractor shall fully abide by the statutory 
requirements of the employee's compensation act. GIPCL shall not be 
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liable for any compensation due to accident, death or injury to any of 
contractor‟s workmen or any third party due to negligence, act or omission 
on your part. 

 
12. LIGHTING: 

 
Necessary illumination at works area will be provided by GIPCL. 
 

13. NIGHT/SUNDAY/HOLIDAY SHIFT: 
 
The contractor shall depute qualified and adequate resources in night 
shift/Sunday/holidays for any emergency job, which may come up at 
night/Sunday/holiday. 

 
14. SAFETY ASPECT: 
 
 Contractor shall observe all the safety and security rules and regulation of 

the GIPCL which are at present in force and which may come into force 
during the pendency of the contract. Any violation of any rules and 
regulations will entail immediate termination of the contract. 

 

When contractor moves his lifting tools and tackles to the plant area, 
required test certificates as per the Factory Act 1948 and the state 
factories rules has to be submitted to safety Deptt. Safety Deptt. will check 
the certificates and if found okay, then only materials will be allowed to 
enter inside the plant. Material inward gate pass will be made only after 
certification from Safety Deptt. Security Deptt. will inform to Safety Deptt., 
as & when such tools and tackles brought at the gate for making entry in 
the maintenance site.  
 
The contractor has to submit the list of required safety gears along with 
safety equipments available with him to safety Deptt. Safety Deptt will 
check for quantity and quality of the safety gears and then allowed 
permission of work. Poor quality material will not be allowed to take inside 
the Plant. If quantity of required safety equipments is not satisfactory, 
contractor will not be allowed to carry out the work using such safety gears 
inside the Plant for the work. 
 

15.      GENERAL SAFETY CLAUSES: 
 

1. The Contractor shall observe and comply, with regard to his workmen 
working at the SLPP site, the safety norms as per the safety operating 
standards.  

2. The Contractor shall ensure that his workmen are informed and trained 
regarding the safety standards to be adopted while operating within the 
SLPP Plant & Mines premises and the Contractor shall brief them 
regarding the same and use of the Personal Protective Equipment 
(„PPE‟).  
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3. The Contractor shall issue safety shoes and safety helmet of IS standard 
to all his workmen immediately on execution of the work and the 
contractor shall ensure that his workmen wears the protective 
equipments at all times during the work operation. Contractor shall issue 
safety shoes every year.  Brand name for safety shoe & safety helmet 
shall be suggested by safety representative of SLPP site. Such as:  

 
Helmet: 

 

            
Sr No. 

Model Company Specifications 

01. Tough Hat, HP-TH Sure Safety 
IS : 2925 – 1984, ANSI / 

ISEA Z89.1-2009 
02. V-Gard MSA 

03. PN 521 - Shelmet Karam 

 
 
Safety shoes: 
 

Sr 
No. 

Model Company Specifications 

01. Acme Fabrik plast 
Co. 

SSTEELE (Strom) – Double 
Density 

IS : 15298 – 
2011  

02. Acme Fabrik plast 
Co. 

TRIMAX(Adjacent) – 
Double Density 

03. Worktoes Warren  Worktoes - Warren Plus 

 
4. Other safety gears like ear plug, dust mask, hand gloves, safety goggles, 

gum boots, full body safety uniform and belts, safety net etc. shall be 
issued and used as per the job requirements. Safety helmet shall be of 
YELLOW COLOUR ONLY. Contractor will procure safety shoes & safety 
helmet from a reputed company with at least 12 months‟ guarantee and 
shall produce the guarantee certificate and IS standard certificate to the 
safety department. Contractor should purchase safety shoes of reputed 
brands. Safety shoes will be issued every year. IS certificate and guarantee 
certificate must be obtained from the vendor and submitted to the Safety 
department. Safety shoes should be heat, water, oil and chemical resistant, 
having an anti-slippery sole of 15298- 2002 make.  

5. It is the duty of contractor to ensure that his workmen are wearing required 
PPEs as per work requirement. Contractor should ensure that their workers 
are wearing Safety helmet, safety shoes, dust mask, goggles, ear plug etc. 
at all times when they are at work throughout the contract period. The 
contractor has to maintain the PPE issue registers with signature of 
workmen.  

6. Contractor will reissue these PPEs in case of damage or misplacement of 
the same. Replacement shall be made immediately.  
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7. The contractor shall be responsible for providing first aid or emergency 
medical help and treatment to his workmen in the event of any accident or 
injury.  

8. If it is observed that contractor is not issuing required PPEs timely and that 
of required quality, GIPCL will issue the required PPEs to contract workers 
and back charge the same with 25% overhead charges of GIPCL.  

9.  All lifting tools and tackles shall be duly certified by competent person in 
conformity with the statutory requirements and certificate in form no. 10 as 
per rule 60 of Gujarat Factories Rules, 1963 and section 29 of the Factories 
Act, 1948 shall be submitted every year before using such tools and 
tackles. In case of purchase of new lifting tools and tackles, form no. 10 as 
per the said rules shall be submitted before they are taken into use. All 
lifting tools and tackles shall be of reputed make having International 
manufacturing standard and shall be maintained in proper and workable 
condition.  

10. All electrical equipment shall be in good condition and free from any defect. 
Electrical tools & equipments i.e.grinding and drill machine etc. may be 
checked by the electrical engineer of the contractors regularly. Every six 
month at least and report to be submitted to concerned HOD and safety 
depts.  

11. he contractor shall fill – up Incident notification form (S-I), Incident 
Investigation form (S-II) and near miss report within time limit as specified 
in forms, if any accident, Incident, near miss occurred while working at 
SLPP site.  

12. No loose connection / joints allowed in electrical cables during performance 
of any kind of job.  

13 The Contractor shall comply all the new requirements related with safety as 
informed by the HOD / Safety department from time to time.  

14.  Penalty to be imposed for Violation of safety norms is proposed as follows:-   
      The Contractor & Contract workmen shall strictly adhere to Safety 

standards / Guidelines as per practices. The list provided below is an 
indicative list to explain the principles behind safety practice. If the contract 
workmen fail to comply with safety standards as per category A, B & C 
below, penalty shall be levied on the contractor as per the table mentioned 
below: 

 

 
Category 

 

    
Classification 

 

 
Examples / Cases 

 

 
Penalty 
 

 

     A PPEs 
Related  
 

Working without helmet, 
shoes, safety belt, gloves 
etc. 

 

Rs.100 /- per 
instant. 

    B WI Related 
 

 
 

Failure to adhere to HSE 
guidelines/plans, 
careless attitude in 
material handling,  
Machine being used with 

 

 Rs.500 /- 
per instant.  
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damaged machine 
guard, unsafe electrical 
work - workout plug 
top/improper electrical 
joints/cables lying on 
ground, electrical 
equipment working 
without proper earthing, 
machine being used 
without machine guard, 
Welding machine 
without ELCB / RCCB of 
proper rating, Gas 
cylinder without test 
certificate, Cylinder cap, 
NRV / Flash back 
arrester, Cylinder trolley 
etc. 

 

 After three 
incidence, 
Per 
incidence 
Rs.2500/-  
 
 

 Continuous 
unsafe acts 
will 
disqualify 
the 
contractor 
from further 
participation 
in tender of 
GIPCL-
SLPP.  

  

Unsafe working 
practices at height more 
than 3 meters 

Working without permit 
or non-compliance with 
permit conditions like hot 
work, height work etc. as 
applicable, lifting tools 
and tackles being used 
without third party 
inspection certificates in 
form no. 9/10 as per 
Factory Act – 1948 etc.. 

C Unsafe 
Practices 

 
 

Breach of safe practices 
by a particular person 
repeatedly for three 
times. 

Suspend the entry 
gate pass for one 
week.  
 
After two 
suspensions his 
gate pass will be 
cancelled. 

 

 
Penalty so levied against the contractors and company employees will be used 
during the observation of National Safety Day. 
 
The contractor, workmen following good safety practices in their work area 
continuously will be rewarded / honored on National safety day. 
 
 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Biennial Rate Contract for  Nylon-Nylon 
and Steel cord Conveyor belt vulcanization and Pulley Lagging work in Lime and Lignite handling system on 
As & When required basis.” Bid No.: SLPP/LHS/VULC/2021-23. 

Page 37 of 61 
 

16. REJECTION OF WORK: 
 

If, as a result of inspection, examination or testing, the GIPCL‟s 
Representative/Engineer decides that any materials, work or workmanship 
is defective or otherwise not in accordance with the Contract, the 
GIPCL/Engineer/ GIPCL‟s Representative may reject such plant, materials, 
work or workmanship and shall notify the CONTRACTOR promptly, stating 
his reasons. The CONTRACTOR shall then promptly make good the defect 
and ensure that the rejected item complies with the Contract. If Contractor 
failed to rectify the rejected work or workmanship, GIPCL/Engineer 
reserves the right to deduct or withhold amount against rejected work or 
Workmanship. CONTRACTOR shall not entitle for any claim or release of 
hold payment until rectify the defect up to satisfactory of GIPCL. If 
Contractor failed to rectify any such defective work or workmanship, GIPCL 
reserve the right to rectify at risk and cost of the CONTRACTOR and 
deducted by the GIPCL from any amount due, or to become due, to the 
CONTRACTOR‟s dues. 
 
If the GIPCL/Engineer/GIPCL‟s Representative requires such materials, 
work or workmanship to be retested, the tests shall be repeated under the 
same terms and conditions. If such rejection and retesting cause the 
GIPCL additional costs for the traveling and lodging costs of 
GIPCL/Engineer‟s personal for attending the retest, such costs shall be 
recoverable from the CONTRACTOR by the GIPCL and may be deducted 
by the GIPCL from any amount due, or to become due, to the 
CONTRACTOR. 
 

17. GENERAL TERMS AND CONDITIONS: 
 

a. All tools & tackles, consumables, labors, equipments, etc… to execute the 
contract are in the scope of the contractor. The contractor should ensure 
that tools& equipments are in healthy condition. 

b. The decision of the Engineer-in-charge shall be final and binding on the 
contractor for defining the terms and condition included in this contract. 

c. If the work is not found satisfactory, Engineer-in-charge reserves the right 
to take suitable action. 

d. Contractor shall strictly follow the existing work permit system of the GIPCL 
and any future revisions. 

e. The contractor has to take EC insurance policy for their workmen. The 
contractor has to submit labor license and PF account number to the 
Engineer-in-charge before start the work. 

f. The contractor has to do the job timely. GIPCL shall not compromise in 
delay. In case of delay of work without any valid reason, the GIPCL 
reserves the rights to carry out the work by deploying other agencies at the 
risk & cost of contractor with additional 10% overhead charges. 

g. Contractor shall mobilize the resources as per need within the period of 
08hours. If the contractor fails to mobilize sufficient resources to complete 
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the job in time, GIPCL will execute the job through other agency at the risk 
and cost of the contractor with additional 10% overhead charges. 

h. Contractor should mobilize all resources for efficient & smooth execution of 
contract within seven to fifteen days from the date of issue of letter of intent 
/work order. 

i. The prices / item rates quoted shall remain firm till completion of the 
contract and any agreed extensions thereafter and shall not be subject to 
any escalation, idle charges for workman ,overhead expenses etc… due to 
any reason whatsoever. No price escalation / idle charges shall be 
entertained due to delay in work on unavailability of work front, violation of 
safety rules, and unsafe act by any of contractor‟s worker, negligence & 
ignorance of safety & quality instructions of GIPCL Engineer-in-charge or 
any other reason whatsoever. 

j. One or more jobs may be required to be done simultaneously and 
contractor shall mobilize additional resources accordingly. 

k. Timely completion of all jobs and works shall be the essence of this 
Contract. Contractor should closely monitor each activities and complete 
the jobs as per the time given by and under the supervision of the 
Engineer-In-charge and shall ensure that sufficient manpower is deployed 
for the same. 

l. The contractor has to complete the works as per the planning schedule.  
m. The contractor has to submit work report showing work carried out after 

completion of work. 
n. The Government of India has enacted the Micro, Small and Medium 

Enterprises Development Act, 2006 (the “Act”) and the Act has come into 
force from October 2, 2006. The Bidder shall confirm whether your 
organization is registered under the Micro, Small and Medium Enterprises 
Development Act, 2006. If your organization is registered under the Act, 
please specify the category i.e., Micro Enterprise, Small Enterprise or 
Medium Enterprise under which it is registered and kindly attach a copy of 
your registration certificate.   

o. The Bidder shall provide details of registration along with copy of the 
registration certificate issued by the District Industries Centre/Department 
of Industries, etc of the respective State Government. It is to be noted that 
large scale industries and trading firms have been excluded from the 
purview of the Act. 

p. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 
(EnMS) certified company, and GIPCL gives extreme importance to 
maintain these global standards.  Contractor shall be required to observe 
these standards while working with GIPCL. Contractor should ensure that 
his workmen/jointer work in accordance with them. 

 
18. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND 

CLEAN-UP.: 
 

All loose materials, wastage, packing materials, cut pieces or other matter 
of an offensive nature shall not be deposited on the surface, but shall at 
once be carted away by the CONTRACTOR to some pit or place provided 
by him away from the site of work and approved by local authorities. 
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19. FACILITIES TO BE PROVIDED BY GIPCL: 
 

The Company shall provide the following facilities to the Contractor at the 
site:  
 

a. Electricity & water at nearest available one point. Further distribution to 
be done by contractor at their cost.  

b. Quarter(s) for Jointer/ workman on chargeable basis in GIPCL‟s 
township at discretion of GIPCL if available.  

c. First aid facilities as available on chargeable basis.  
d. Boarding and Lodging facility at Guest house on chargeable basis. 
e. Local Conveyance shall be provided by GIPCL from Colony to site and 

site to colony. 
 

Apart from the above, no other facilities shall be provided by GIPCL.  
   
 

20        WORK MEASUREMENT/CERTIFICATION: 
 

a. All the work measurement shall be jointly recorded in a measurement 
sheet / relevant documents by the contractor / authorize representative 
of the contractor and the Engineer-in-charge. The measurement shall 
be clearly written indicating date of measurement, location, reference to 
drawing ii any and jointly signed.   

b. The Contractor shall be required to furnish satisfactory job completion 
report to GIPCL after completion of work. Bill payment shall be released 
based on the certified reports of the works. 

c. Inspection of work will be done by Engineer in Charge or his authorized 
representative. If the work is not found satisfactory engineer in charge 
reserves the right to take suitable action and shall be binding to the 
contractor. 

d. Quantity of executed job for nylon-nylon belt joint work through Hot or 
cold process will be certified as per belt width( in Meter) and for steel 
cord conveyor belt quantity will be certified in Number of joint 
irrespective of belt width and joint length. 

e. Quantity of executed job for pulley lagging work for ceramic or rubber 
lagging is certified in square meter of actual applied lagging sheet. 
 

21. FORCE MAJEURE: 
 

The performance of the obligations herein contemplated may be 
suspended without incurring the penalty in the event of the subsistence of 
Force Majeure conditions. 
 
If a Force Majeure situation arises, the affected Party shall promptly notify 
the other Party in writing of such conditions and the performance shall be 
suspended as per mutual agreement. 
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For the purposes of this clause, „Force Majeure‟ means an event beyond 
the control of the Party and not foreseeable by the Party and shall include 
events of floods, explosions, riots, wars, hurricane, epidemics, any other 
Act of God, quarantine restrictions, terrorism, government actions and 
provided always that such acts result in the impossibility of the further 
performance of the contract. 

 
22. INDEMNITY: 
 

The Contractor shall indemnify and keep harmless GIPCL from and against 
all actions, proceedings, claims, demands, losses, costs, damages and 
expenses whatsoever which may be brought against or suffered by GIPCL 
which it may sustain, pay or incur as a result of or in connection with the 
performance/ purported performance/ non-performance of the contract by 
the Contractor. 

 
In case, in any litigation pertaining to labour employed through contractor if 
any direction or order is issued by court at any point of time the contractor 
shall comply with and implement such direction or order whether passed at 
the time of award of contract or during the pendency of contract. Further, 
the Contractor shall indemnify the GIPCL against all consequences arising 
and affecting GIPCL owing to the compliance of the orders by the 
Contractor. 
 

23.       GOVERNING LAW AND JURISDICTION: 
 

This tender document and contract shall be governed by the laws of India 
and the Courts at Surat shall have jurisdiction regarding the same. 
 

 Where any portion of the General Condition of Contract is repugnant to or 
at variance with any provisions of the Special Condition of Contract, then 
unless a different intention appears, the provision of the Special Conditions 
of Contract shall prevail to the extent of such repugnancy of variance. 
 

 
24.       PENALTY AND RECOVERY:  
 

A) Penalty clause  
 

I. Shortage of tools & tackles                       :  Rs. 500.00 Per instance  

II. Non availability of consumables                :  Rs. 500/- Per Instant  

III. Un-safe work                                             :  Rs. 500.00 per Instant.  

IV. Deployment of less  belt vulcanizers         :  Rs.1000 for each joint  

 V.  Delay in deployment of manpower        : Rs. 1000 for each joint  

VI. Delay in job from standard execution time period: Rs 1000 for each  

        Joint/job  
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 (i) In the event the Contractor causes undue delay in performance or the 
performance is unsatisfactory causing harm to the plant and property of 
GIPCL, then in such a case, GIPCL (Engineer-In-Charge) shall be entitled 
to levy a penalty on the Contractor at the rate of 1.5 times of the item rate 
up to a maximum of 10% of the total contract value. The said penalty 
amount may be recovered either from the monthly bills or the SD.  

 

(ii) However, the total amount of penalty recoverable from the Contractor 
shall be restricted to 10% of the contract value.  
 
The aforesaid amounts of penalty shall be recoverable from the 
monthly bills of the Contractor or the SD.  
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SECTION-D 
 

SPECIAL CONDITIONS OF CONTRACT 
 

1. DETAIL SCOPE OF WORK: 
 

General terms and conditions related to scope of work: 
 
1. Conveyor belt having Nylon-Nylon or steel cord type. 

2. The vulcanization of belt joint will be done by hot or cold process.  

3. The pulley lagging work of ceramic or rubber type will be done by cold 

process only. 

4. The vulcanization work would be started at any time round the clock as 

per system requirement.  

5. Once the work starts, it is to be continued round the clock till the work is 

completed. 

6. All tools & tackles and consumables except vulcanizing materials & 

vulcanizing machine will be in your scope. 

7. Engineer in charge or his authorized representative may do inspection 

of work at any time. If the work is not found satisfactory, engineer in 

charge reserves the right to take suitable action.  

8. Person deployed by you must have valid gate pass and E.C. Policy to 

enter in to the plant premises 

9. Contractor must fulfill all the safety regulations and to take safety 

measures to avoid hazards. Contractor has to arrange sufficient safety 

helmets, safety belts, etc. Failing which, the GIPCL is authorized to 

remove any person(s) or machinery(s) if felt as safety hazard. If the 

contractor repeatedly violates safety rules/regulations, Engineer In 

charge may take necessary action against the contractor. 

10. The work has to done as per instruction of GIPCL. 

11. The technicians deployed by you should have all safety appliances for 

the work.  

12. For the planned jobs GIPCL shall inform for deployment of technicians 

well in advance, however in case of failure / breakdown, technicians 

should report to site within 08(eight) hours after receipt of information. 

 

13. You must deploy sufficient no. of skilled & experienced technicians & 

helpers with all required tools, tackles and consumables (except 

vulcanizing solutions / kits / lagging sheets / vulcanizing machine) for 

execution of job as per standard execution time period. 
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14.  Standard Execution time period:  

 

 For Cold joint: 04-05 Hours 

 For Hot joint: 10-12 Hours (including Lunch /dinner break) 

 For steel cord Joint: 24-28 Hours((including Lunch /dinner break) 

 For  Pulley Lagging work: 10-12 Hours 
 
1.2 GENERAL SCOPE OF CONTRACTOR:  

 
1.2.1   All tools & tackles, consumables, equipments, labour; etc… to execute 

the contract will be in the scope of the contractor. The contractor 
should ensure for healthiness/working conditions of tools, tackles  etc. 

 
1.2.2   The Contractor shall have to make necessary arrangement for storage 

of materials including safe storage of tools & tackles, equipments at 
their own cost. 

 
1.2.3    All safety/PPEs required during work at site are to be arranged by the 

contractor. 
1.2.4   The Contractor shall have to provide necessary facilities including 

accommodation / lodging &boarding for their labour at their own cost. 
1.2.5   Contractor has to depute their full time experienced belt vulcanizers / 

jointers  for work execution as per specification and for day to day 
work planning & coordination with respective department‟s Engineer-
in-charge … 

1.2.6   Contractor has to maintain record of each and every material brought 
to site with material test certificate and gate entry.  

 
 
2.        PRICE & RATES: 
 

The rates quoted by the Bidder in the online Price Bid shall be inclusive of 
cost of workman / jointer, consumables, tools & tackles, PPEs, Lodging, 
Boarding Rents, ,Excise duty, Sales Tax, Stamp Duties, Central or State 
Government or Local body or Municipal Taxes or Duties, Turn over Tax, 
Work Contract Tax, VAT, Octroi duty and / or any other  duty / tax 
(excluding Goods &Service Tax-GST) levied by the Central, State 
Government or other Public bodies etc…and such other costs that are not 
specifically mentioned herein but will be incurred by the contractor for the 
satisfactory and timely completion of the work. The quoted rates shall be 
deemed to include for everything mentioned in the specification, all leads & 
lifts, contractor‟s overheads & profits for due performance of the work under 
this contract and such other costs that are not specifically mentioned herein 
but will be incurred by the contractor for the satisfactory and timely 
completion of the work. The rates shall also include cost for mobilization / 
demobilization of manpower, equipments, materials, etc...  
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The rates shall be firm for entire contract period and also during extension 
if required and shall not be subject to any escalation in prices, idle charges 
for labor, machinery, overhead expenses etc. No price escalation / idle 
charges shall be due to any reason whatsoever. 
 
 
The prices / item rates quoted by Bidder shall remain firm till completion of 
the contract period and any agreed extensions thereafter and shall not be 
subject to any other escalation, idle charges for labor, machinery, overhead 
expenses etc. No price escalation / idle charges shall be payable due to 
delay in work by contractor or due to non-availability of work front by GIPCL 
or any reason whatsoever. 

 
 The price/rate quoted by CONTRACTOR shall be considering mobilization 

of all required manpower, tools & tackles, materials, for timely and 
satisfactory completion of all scope of work.   

 
 The value and/or quantum of work may be increased or decreased 

depending upon day to day requirement. However, item rates remains 
unchanged and the payment shall be made as per the actual quantity 
executed as informed & certified by GIPCL representatives. 

 
3.         CONTRACT PERIOD:  
 
 Contract period will be 24 (Twenty four) months from the date of issue of 

LoI or Work Order or as specified in Work order. 
 

  
4. TERMS OF PAYMENT:  
 

A. Conditions of Payment: 
The contractor shall raise the invoices in duplicate every month in respect 
of the work performed or completed during the previous month along with 
the documents as hereinafter provided. On receipt of the invoice complete 
in all respects and with all the said documents, the payment in respect of 
the same shall be made within 21 days of such receipt of a complete 
invoice as per the following terms of payment: 
 
(i) 100% of monthly RA bill along with 100% taxes shall be released 

against the work executed duly certified by GIPCL. Income Tax (IT) will 
be deducted at source from monthly RA bills as per the rules in force.  

 
(ii) Security deposit at 10% of annual contract value excluding taxes & 

duties shall be submitted as per clause No:1 of Section-C  
 

 
(iii) GST shall be paid along with bills after fulfillment of following terms: 
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(a) Submission of copy of registration certificate issued by GST 

Authority (to be furnished only once). 
(b) Citing the Goods and Service Tax Registration no and the date of 

issue of registration certificate on invoices. 
(c) Contractor shall also mention GSTN Number of GIPCL on 

Invoices. 
(d) Claim of GST amount with percentage (%) separately shown on 

the invoices. 
(e) The bidder shall inform the GIPCL in the event of its registration 

certificate is cancelled or discontinued for whatsoever reason. 
 

(iv)  While making running account payment, the following deductions may  
be made by GIPCL, if Applicable: 

 
1. Cost of materials issued if any, by GIPCL and to the extent 

consumed in the work. 
2. Security deposit recoverable if any. 
3. Charges of lodging and boarding if any. 
4. LD/ Penalty as per Penalty clause if any. 

 
 

(v) The contractor shall submit copy of P.F. Challan, Photo copies of 
wages register of previous month, photocopies of attendance sheet of 
respective month & copy of ECR statement indicating the employee 
and employer's P.F contribution of previous month with respect of 
employees employed by him for the contract at GIPCL site whenever 
requires by GIPCL. 
 

(vi) The Contractor shall submit his Final Bill within a period of four months 
of the expiration or earlier termination of the contract or any extensions 
that may be granted by GIPCL to the Contractor. GIPCL shall not 
entertain any bill for any work item after expiration of period of four 
months.   
 

(vii) The Contractor shall include all his claims in the Final Bill submitted by 
him and accordingly the final bill submitted by the Contractor shall be 
deemed to be inclusive of all and whatsoever the claims that the 
Contractor may have from GIPCL. The Contractor shall not be entitled 
to claim any amounts which are not mentioned in the Final Bill and the 
Contractor shall be deemed to have waived any claims not mentioned 
in the Final Bill and shall not be entitled to recover the same from 
GIPCL subsequent to the submission of the Final Bill on any account 
and GIPCL shall stand absolved of all its liabilities in respect of any 
such claims not raised by the Contractor in his Final Bill. 
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B. Validity and Uniformity of Rates  
 

The rates shall be valid for a period of two years of the contract period and 
shall remain unaltered during contract period.  
 
 

5.  SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE 
 

Contractor shall submit following documents to the Engineer-in-charge for 
verification purpose of the bill: 
 

 Checklist/ job card of conveyor belt vulcanization duly signed by 
authorized representative of contractor and GIPCL Engineer 

 
The bill will not be entertained without submission of above documents 

 
6. SUBMISSION OF STATUTORY COMPLIANCES WITH EACH BILL:  
 

Contractor shall submit each RA bill of work carried out along with following 
documents if requires by GIPCL:  
 
(i) Copy of statutory compliance like labour license, wages payment 

register, EC Policy, PF paid Challan with ECR, etc… along wage 

certificate pertaining to respective bill period  if require by GIPCL 

(ii) Notarized Indemnity Bond as per Performa, in case of Final bill.  

(iii) No claim - No arbitration certificate as per Performa, after releasing final 

bill payment.  

 
Bill submitted without any of the above documents shall not be processed 
for payment. 

 
7. MEASUREMENT& DAILY REPORTS : 

 
7.1 The Contractor shall be required to furnish satisfactory job completion 

report (Job Card / checklist) to GIPCL. The submission of report should 
be immediate after completion of job , the monthly bill payment shall be 
released based on the certified reports of the works.  

7.2 The work to be performed being of a specialized nature, the contractor 
should be fully conversant with modern practices and should be able to 
carry out works as per scope of work clause.The contractor shall 
therefore be required to engage qualified/ experienced personnel to 
undertake the work specifications specified in tender.  

7.3 Inspection of work will be done by Engineer in Charge or his authorized 
representative. If the work is not found satisfactory engineer in charge 
reserves the right to take suitable action.  
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8.      MOBILIZATION AND EXECUTION: 
 

a) Contractor shall mobilize the resources at site within 03 days from the 

time of intimation given by GIPCL. 

b)  The resources required for execution of above jobs will vary from time to 

time, hence contractor shall mobilize the resources accordingly. 

d) Contractor shall provide accommodation for the persons deployed by 

him for the work at his own cost. 

 
 

9. QUANTITY OF WORK: 
 

The estimated quantities of work required to be carried out by the 
contractor are as given in the Section-E (Schedule of Quantity). Estimated 
and shall vary according to the exigencies of work at site. However, the 
rates quoted by Bidder shall remain firm irrespective of any variation in 
estimated quantities. Contractors shall engage required nos. of belt 
vulcanizers/ jointers workman along with required tools & tackles as per 
work load and emergency situations throughout the contract period to 
perform his contractual duties.  
 
In case, contract quantity/amount exhausted before completion of contract 
period, GIPCL reserve the rights to increase the quantities or contract 
amount for successful completion of entire contract period. Contractor shall 
responsible to complete the particular job up to entire satisfaction of 
Engineer-in-charge. The item rates remain firm & unchanged till completion 
of the contract and any agreed extensions thereafter and shall not be 
subject to any escalation, idle charges for labor, machinery, overhead 
expenses etc… for any reason whatsoever. The quantum of work of 
individual item may be up to any extent depending upon requirement. 
However, item rate remains unchanged. Under this contract, contractor has 
to execute all work as per the Plant requirement. 

 
10. GENERAL CONDITIONS OF CONTRACT: 
 

General Conditions of Contract (Section-C) and detail specification 
prepared by the company will be applicable for this contract. The same is 
enclosed herewith. Bidders are advised to go through the same. 
 
Where any portion of the general conditions of contract is repugnant to or 
at variance with any provisions of the special conditions of contract, then 
unless a different intention appears, the provision of the special conditions 
of contract shall prevail to the extent of such repugnancy of variance. 

 
__________________
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SECTION-E 
SCHEDULE OF RATE 

 

Surat Lignite Power Plant - 4X125 MW, Unit # I to IV:  
 
Biennial contract for Nylon-Nylon and Steel cord Conveyor belt vulcanization and 
Pulley Lagging work in Lime and Lignite handling system on As & When required 
basis 
 
 

Sr. 
No. 

Item Quantity Unit  
Unit 
SOR 

Total 
Amt. 

1 Belt Jointing of N-N belt 
(by hot process) 

150 
Meter of Belt 

width 
5455 818235 

2 Belt Jointing of N-N belt 
(by Cold process) 

30 
Meter of Belt 

width 
3636 109065 

3 Steel-cord belt 
vulcanization 

12 
 

No 
 

38231 458766 

4 Lagging of Pulley at in-
situ. 

30 Mtr^2 3039 91179 

5 Ceramic Lagging of pulley 
at in-situ 

 
10 

 
Mtr^2 

3039 30393 

   
Total estimated Value: 

 

1507638 

 

 
 

TOTAL contract value for two year without GST in Rs = 1507638 
TOTAL contract value for two year with GST@18% in Rs =1779013 
 
 
Note: The Unit SOR rates shall include all workman cost, equipments, 

supervision, consumables, tools, tackles, conveyance charges, lodging& 
boarding charges, idle charge, all taxes & duties (excluding GST) etc.  

 
 My rates are as under. 
 
            At estimated value                 
 
OR       _______ %age above the estimated value  
 
OR       _______%age below the estimated value.      
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SECTION-F 
 

LIST OF ANNEXURES& FORMS 
 
 

Sr.
No 

Annexure No  Description 

1 Annexure-A Technical details of conveyor belt 

2 Annexure-B List of Minimum tools and tackles 

3 Annexure-C Job card/ checklist of belt vulcanizing process 

4 Annexure-D Performa of Bank guarantee for EMD 

5 Annexure-E Performa of Bank guarantee for Order Performance 

6 Annexure-F 
Schedule of deviation from general and technical 
specifications 

7 Annexure-G Performa Certificate 

8 Annexure-P 
Declaration Cum Undertaking for Safety Laws and 
Regulations Compliance 

9 Annexure-Q Declaration for Contractual Disputes/ Litigations 

 

10 Annexure-R Document submitted for Pre-Qualification 

 

11 Annexure-S Procedure for Making Online payment of EMD/ 
Tender Fee 
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ANNEXURE-A 
 

Technical details of Conveyor Belt: 
 

Sl.No. Conv. Belt Desig. Width Type Top Bottom Thk. 

1 M1A ST2500 1400 S/T 10/5 

2 M2A ST1600 1400 S/T 10/5 

3 M3A 500/3 1400 N/N 5/3 

4 1A 1000/5 1400 N/N 5/3 

5 2A 1000/5 1400 N/N 5/3 

6 2B 630/4 1400 N/N 5/3 

7 2C 630/4 1400 N/N 5/3 

8 4A/B 1000/5 1400 N/N 5/3 

9 5A 1000/5 1400 N/N 5/3 

10 5B 1000/5 1400 N/N 5/3 

11 6A/B 1600/5 1400 N/N 5/3 

12 7A/B 500/3 1400 N/N 5/3 

13 8A/B 800/4 1600 N/N 5/3 

18 13A/B 500/3 1400 N/N 5/3 

19 LS1 400/3 800 N/N 5/3 

20 LS2 630/4 650 N/N 5/3 

21 LS3 630/4 650 N/N 5/3 

22 SBFD1 800/4 1600 N/N 5/3 

24 SFD4A/B/1/2 800/4 1600 N/N 5/3 

26 BFD6A 800/4 1600 N/N 5/3 

27 BFD7A/B 800/4 1600 N/N 5/3 

28 BFD7C/D 800/4 1600 N/N 5/3 

29 SFD9 800/4 1600 N/N 5/3 

30 BFD10A/B/C/D 800/4 1600 N/N 5/3 

31 BFDLS1/2 315/3 1000 N/N 5/3 

32 SFD8 800/4 1600 N/N 5/3 

33 BCN M4 1600/4 1400 N/N 5/3 

34 BCN M5 800/4 1400 N/N 5/3 

35 BCN M6 500/4 1400 N/N 5/3 

36 BCN 7 C/D 500/4 1400 N/N 5/3 

37 RSBFD 630/4 1600 N/N 5/3 

38 BCN M7 800/5 1600 N/N 5/3 

39 Boom Convs 1000/5 1400 N/N 5/3 

40 Inter mid conv 1000/5 1400 N/N 5/3 
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ANNEXURE-B 
 

List of Minimum Tools & Tackles: 
 

Sr. No. Name Unit Qty 

01 Knife for cutting ply No. 04 

02 Blades Pac 05 

03 Pincers No. 04 

04 Angle Grinder AG-4 No. 02 

05 Buffing disc No. 20 

06 30 mtr single phase 3-Core wire with distribution box No. 02 

07 Right angle with line dori and chalk No. 01 

08 Painting brush No. 10 

09 Rubber hammer No. 02 

10 Toothed roller No. 02 

11 Cord cutter suitable for ST-2500 belt No. 01 

12 Flat roller 40mm wide No. 02 

13 Thermometer – up to 200 deg celc No 04 

14 
Steel cord splicing tools like frog clamp, Hook chook 
etc.. 

Set 01 

 

Note: -This list is tentative. Any other tools and tackles & all consumables 
required for satisfactory completion of job is in the scope of contractor. 
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ANNEXURE – C 

 

Job card/ checklist of belt vulcanizing process 
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ANNEXURE –D 
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ANNEXURE-E 
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ANNEXURE –F 

 
SCHEDULE OF DEVIATION FROM GENERAL AND TECHNICAL 

SPECIFICATIONS 
 

All the deviations from the general and technical specifications shall be filled by 
BIDDER clause by clause in this schedule. 

 

Sr. No SECTION  CLAUSE NO AS PER TENDER 
DOCUMENT 

DEVIATION 

     

     

     

     

     

     

     

     

COMPANY SEAL     

SIGNATURE     

NAME     

DESIGNATION     

COMPANY      

DATE     

 
The bidder here by certifies that the above mentioned are the only deviations from 
OWNER‟s General/ Technical Conditions of this enquiry. The bidder further confirms 
that in the events any other data and information presented in the BIDDER‟s proposal 
and accompanying documents are at variance with specific requirements laid out in the 
OWNER‟s General /Technical Specifications, then the latter shall govern and will be 
binding on the BIDDER for quoted price. 
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ANNEXURE-G 
PERFORMA CERTIFICATE 

(No claim, No arbitration) 
To,  
General Manager (SLPP)  
Gujarat Industries Power Company Limited,  
Surat Lignite Power Plant,  
Village: Nani Naroli, Ta. Mangrol,  
Dist. Surat – 394110 (Gujarat).  
 
Dear Sir,  
 
Subject:__________________________________________________________  
 
Ref: Work Order No.:__________________________Dated____________  
 
We hereby confirm with free consent as under:-  
1. The measurements certified in final bill is full and final. We accept all the 
certified measurements and no claim related to the measurement is left.  

2. The payment certified in that or above referred LoI / contract is full and final. We 
accept this, and no claim related to payment is left.  

3. The rates of the LoI / contract and its amendments are firm till completion of 
contract and extension period. We shall not claim any escalation against these 
rates.  

4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. 
we will not resort to arbitration.  

5. No extra items are left to be settled.  

6. We do not have any claims against any item related to the LoI than those items 
certified in the bills.  

7. We are accepting the recoveries or hold amount from our bills, if any, made by 
GIPCL against non compliance or as decided by GIPCL within terms & conditions 
of contract.  

8. We have paid royalties, taxes for all the materials procured by us, for carrying 
out the works for above LoI and we indemnify GIPCL from any liability arising 
thereof.  

9. In case of any disputes arising in future related to payment of royalties, all 
liabilities of settlement of dispute and its payment if any, will be borne by us.  

10. We have paid wages to all the workmen who were deployed by us for carrying 
out above referred work as per prevailing Minimum wages act. We have also 
fulfilled all requirements of the P.F. Act. We have maintained all records 
necessary as per the statutory requirements. We hereby indemnify GIPCL from 
any disputes arising in future related to payment of labours, Provident Fund, etc.. 
and confirm that all liabilities of settlements of disputes and their payment is our 
responsibility.  
The above confirmation will come into effect as soon as payment from final bill 
after due recoveries will be received by us.  
For, M/S.______________________ 
Signature , stamp and date. 
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ANNEXURE- P 
(To be submitted on Company’s Letter Head) 

 
 

Declaration Cum Undertaking for Safety Laws and Regulations Compliance  
 
 

I ______________________ on behalf of ………Name of 
Party/Company………..hereby confirm, agree and undertake that all the Statutory 
and  Safety Laws and Regulations of the applicable Authority/ies shall be strictly 
followed for all types of works at the site during the period of the Contract, if 
awarded to me. 
 
Further, I ……..Name of Party/Company…… also hereby confirm, declare and 
undertake that there has not been any major Safety Violation and any single Fatal 
Accident during the execution of the contracts awarded  to me covering the scope 
and area of work of this Tender during the period of preceding Three years. 
 

 
Signed and Stamped by the 

Authorized Signatory  
Of the Bidder \ 

 
ANNEXURE- Q 

(To be submitted on Company’s Letter Head) 
\ 

Declaration for Contractual Disputes/ Litigations  
I ______________________ on behalf of ………Name of 
Party/Company………..hereby confirm that I/We have not been engaged in any 
Industrial Dispute(S) or have invoked legal recourse e.g. Arbitration and/or 
litigation against any Govt, of Gujarat Undertakings / Depts. / Authorities and 
Govt. of Gujarat supported companies / undertakings / organizations for the last 
Five (05) years. There are no ongoing/pending legal matter(s) with any of the 
Govt. of Gujarat Undertakings / GoG supported Companies, including GIPCL.  
 
I/We also confirm that M/s …………….. ……. Have not been Blacklisted/ 
deregistered / listed under stop Deal by any Govt, of Gujarat Undertakings / 
Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations , including GIPCL for the last Five (05) years.  
 
The above is true, as on date, to the best of my knowledge. Any breach/ false 
statement in this regard shall amount to disqualification of the Bid being submitted 
herein.  
 

Signed and Stamped by the  
Authorized Signatory  

Of the Bidder 
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ANNEXURE- R 
(To be submitted on Company’s Letter Head) 

 
Document submitted for Pre-Qualification 

 

Sr. 
No. 

Qualification 
criteria No. 

Document Reference no. submitted for Eligibility Remarks 

1 15 .1   

2 15 .2   

3 15.3   

4 15.4   

5 15.5   

6 15.6   

7 15.7   

8 15.8   

9 15.9   

10 15.10   

11 15.11   

12 15.12   

13 15.13   

14 15.14   
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ANNEXURE- S 
 

PROCEDURE FOR MAKING ONLINE PAYMENT OF EMD/SD/TENDER FEE 
 

1. For making online payment, first go to the website: www.gipcl.com  
 
2. Then, click on the caption/link as can see like:  
 
“Click here for Making Online Payment of Advance for Ash, DM water etc.”  
(The link is visible as horizontal highlighted below Tenders - News & Update 
Section. Can be seen in below screenshot)  
 
3. After clicking the link the new page will open. On this page, No need to enter 

User Name and Password. Directly click on “ Payment Form” given below the 
sign in option.  

 
4. After clicking the “Payment Form”, the vendor has to enter the details asked 

which will be self explanatory. It is desired that all the information may be filled 
correctly so that the payment made can be tracked.  

 
If the some required fields are not known/available, vendor may write “Not 
Available” and then proceed. E.g. some information like Party code is not 
available to vendor or GST No. not available with vendor.  
 
Optional Note: Although mentioned as above can be proceeded with “Not 
available”, It will be appreciated that regular vendors may obtain the party code 
from Materials Deptt. or Concerned Person, so that the vendor can be identified. 
The same party code may be used for future transactions also.  
After entering the details, click on SUBMIT Button.  
 
5. The vendor/Party will be redirected to Payment Gateway. 
    By selecting the desired payment mode, payment can be made:  
 
6. After making the payment, the receipt will be generated which has to be shared 

with Concerned Person of GIPCL. 
 
Important Note: Please note that for making online payment through the above 
gateway, the charges* as below will be applicable, which has to be borne by 
Vendor/Party making the Payment: 
 

Payment Mode  Charges  

Net Banking  Rs.9 + GST  

Debit Card  NIL  

Credit Card  0.75% + GST  

International Card  3.00% + GST  

UPI  NIL  
 


